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Karen Olson

From: Karen Olson
Sent: Friday, June 7, 2019 11:15 AM
To: John Kearns
Cc: Doug Bradshaw; Frodsham, Dave; Cheri Smith
Subject: RE: ITB #19-017

John – 
 
I left our City Clerk, Cheri Smith off the previous email.  Please make sure she is included in any response as we are still under the “Cone of Silence” until contract 
award. 
 
Thanks 
 
Karen Olson 
Deputy Director 
Port & Marine Services 
(305) 809-3803  
 

From: Karen Olson  
Sent: Friday, June 7, 2019 11:11 AM 
To: John Kearns <jkearns@kearnsconstruction.com> 
Cc: Doug Bradshaw <dbradshaw@cityofkeywest‐fl.gov>; Frodsham, Dave <Dave.Frodsham@tetratech.com> 
Subject: ITB #19‐017 
 
John ‐ 
 
In reviewing your bid schedule we have found multiple errors.  Line item #20 calculates to $491,841 based on your unit price of $1,477/lf.  Line item #30 unit 
price per/sf at .83 or .85 increases the line item to $5,527.80 or $5,661.  Line item #36 calculates to $1,584 based on your unit price of $396/each.  Line item #41 
calculates to $21,960 based on your unit price of $3,660/each.  And finally, line item #1 can only be a maximum of 10% of the total of line items 4 – 49.   
 
With these corrections/adjustments the revised bid total is $1,558,059.80, $126,598.20 less than what was submitted.  If you are in agreement with these 
findings we will proceed with your recommendation of award.  If you are not in agreement with these findings please respond with information that may justify 
these errors ASAP. 
 
Thanks 
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333lf x $1,477 = $491,841 
 

 
 
6,660sf x $0.83 = $5,527.80 
6,660sf x $0.85 = $5,661,00 
 

 
4ea x $396 = $1,584 
 

 
6ea x $3,660 = $21,960 
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As Bid (line items 4 – 49) 
$1,369,733 x .10 = $136,973.30 
 
As Corrected (line items 4 – 49 w/items 20, 30, 36 & 41 corrected) 
$1,270,418 x .10 = $127,041.80 
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Karen Olson 
Deputy Director 
Port & Marine Services 
(305) 809-3803  
 


