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PART 1
BIDDING REQUIREMENTS
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INVITATION TO BID

Sealed bids for the City of Key West ITB #15-005 MALLORY SQUARE ELECTRICAL UPGRADES
FM1301, addressed to the City of Key West, will be received at the Office of the City Clerk, 3126
Flagler St., Key West Florida, 33040 until 3:00 pm on June 3, 2015 and then will be publicly opened and
read. Any bids stamped as received after the time and date specified will not be considered.

Please submit one (1) one original and (2) two flash drives, each with a single PDF file of the
entire bid package. Bid package is to be enclosed in a sealed envelope, clearly marked on the
outside “BID FOR MALLORY SQUARE ELECTRICAL UPGRADES FM1301” addressed
and delivered to the City Clerk at the address noted above.

The project consists of UPGRADES TO THE EXISTING ELECTRICAL SYSTEM AT Mallory
Square including, but not limited to, conduits, wiring, vaults, panels, housings, and power pedestals.

Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West website
http:/ /www.cityofkeywest-fl.gov/egov/apps/document/center.egov. For bid package access on
Demand Star, please contact Onvia at http://www.demandstar.com or call 1-800-711-1712.

A mandatory pre-bid meeting will be held at the project site: 400 Wall St., Key West, Florida on
Tuesday, May 19, 2015 at 9:00 a.m.

The successful Bidder may be required to furnish the necessary additional bond(s) for the faithful
performance of the Contract, as prescribed in the Bidding Documents. The Bidder will be required to
furnish documentation showing that he is in compliance with the licensing requirements of the State and
the provisions of Chapter 66 section 87 of the Code of Ordinances of the City of Key West. Compliance
with these provisions is required before the Contractor can enter into the agreement contained in the
Contract Documents. Specifically, Bidder shall demonstrate that he holds, as a minimum, the following
licenses and certificates required by State Statute and local codes.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID
SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY
OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE
AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND
SUBMIT PROOF OF SUCH WITH THE BID.

The Bidder shall furnish documentation showing that he is in compliance with the licensing requirements of
the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West; within 10 days
the following the Notice of Award and must demonstrate that he holds at a minimum, the following licenses
& certificates;

A. City of Key West Business Tax License Receipt
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida.

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed

by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
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Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low Bidder
to perform the size and type of work specified under this Contract. Upon request, the Bidder shall
submit such information as deemed necessary by the CITY to evaluate the Bidder's qualifications.

For information concerning the proposed work or for appointment to visit the site of the proposed
work, contact:

Terrence Justice

Construction Coordinator

Engineering Services Department

3140 Flagler Ave.

Key West, FL 33040

tjustice@cityofkeywest-fl.gov

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation
of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the
licensing requirements of County, and City licenses as would be required within ten days of the
award. The successful Bidder must also be able to satisfy the City Attorney as to such insurance
coverage and legal requirements as may be demanded by the Bid in question.

The City may reject bids for any of the following: (1) for budgetary reasons, (2) if the bidder
misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the law or is
non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of
circumstances occurs making the purpose of the bid unnecessary to the City, or (6) if such rejection is
in the best interest of the City. The City may also waive any minor formalities or irregularities in any
bid.

* Kk kK kK
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1.

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the sections
into work performed by the various building trades, work by separate subcontractors, or
work required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of
the proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of Terrence Justice, tjustice@cityofkeywest-fl.gov, in writing (at
least 10 working days prior to bid opening) an interpretation thereof. Any interpretation
or change in said Contract Documents will be made only in writing in the form of
Addenda to the documents which will be furnished to all registered holders of Contract
Documents. Bidders shall submit with their Proposals, or indicate receipt of, all
Addenda. The CITY will not be responsible for any other explanation or interpretations
of said Documents.

GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of
Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by
the State and Local Statutes in order to bid and perform the work specified herein.

BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract
Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter into
a Contract and complete the contemplated work in strict accordance with the Contract
Documents. It shall be the Bidder's obligation to verify for himself and to his complete
satisfaction all information concerning site and subsurface conditions.

The CITY will make available to prospective Bidders upon request and at the office of the
Engineer, prior to bid opening, any information that he may have as to subsurface conditions and
surface topography at the worksite.
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Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage
rates, nondiscrimination in the employment of labor, protection of public and employee safety
and health, environmental protection, the protection of natural resources, fire protection, burning
and non-burning requirements, permits, fees, and similar subjects.

S. TYPE OF PROPOSAL

A

LUMP SUM

The Proposal for the work is to be submitted on a lump sum basis. Lump sum prices
shall be submitted for all items of work set forth in the Proposal. All items required to
complete the work specified but not included in the Proposal shall be considered
incidental to those set forth in the Proposal.

The Bidder shall submit a Schedule of Values with the Proposal which, upon
acceptance by owner, shall be used as a basis for progress payment. Payment to the
Contractor will be made on the measurement of the work actually performed by the
Contractor as specified in the Contract Documents.

6. PREPARATION OF BIDS

A

GENERAL

All blank spaces in the BID form must be filled in, as required, preferably in BLACK
ink. All price information shall be shown in both words and figures where required. No
changes shall be made in the phraseology of the forms. Written amounts shall govern in
case of discrepancy between the amounts stated in writing and the amounts stated in
figures. In case of discrepancy between unit prices and extended totals, unit prices shall
prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the
published Invitation to Bid.

Only one BID from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the CITY that any Bidder is
interested in more than one Proposal for work contemplated; all Proposals in which such
Bidder is interested will be rejected.

SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a
corporation, the legal name of the corporation shall be set forth above, together with the
signature of the officer or officers authorized to sign Contracts on behalf of the
corporation. If Bidder is a partnership, the true name of the firm shall be set forth above,
together with the signature of the partner or partners authorized to sign Contracts in
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behalf of the partnership. If signature is by an agent, other than an officer of a
corporation or a member of a partnership, a notarized power-of-attorney must be on file
with the CITY prior to opening of Proposals or submitted with the Proposal, otherwise
the Proposal will be regarded as not properly authorized.

SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the
City of Key West. These are defined in the addition to Article 39, ORDINANCES,
PERMITS, AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in CBS construction and related work. Such experience record shall provide at
least five current or recent projects of similar work, within the State Florida and
preferably Monroe County. For each project the following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.
Engineer.

Name of Engineer's contact person and phone number.

NogakrowhE

The bidder shall submit with his bid a list of items to be performed by his own labor and
that performed by subcontractors or others.

ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Anti-Kickback Affidavit

Public Entity Crimes Form

Indemnification Form

Local Vendor Certification

City of Key West Business License Tax Receipt
Domestic Partnership Affidavit

Cone of Silence Affidavit

PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the
sworn statement on Public Entity Crimes and the Convicted Vendor List, all Bidders
shall submit a signed and notarized statement with their Bid on the form provided herein.

STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, the Contractor, as required by the laws and statutes of the state and its political
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10.

subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Proposal shall
include all nonexempt sales and use taxes, unless provision is made in the Proposal form to
separately itemize the tax.

SUBMISSION OF BIDS

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, submit
one (1) ORIGINAL bid package and one (2) FLASH DRIVES, each containing a single
PDF file of the entire bid package.

Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name
and its contents (project name and number) without being opened, and addressed in conformance
with the instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BIDS

Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn
by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice
shall be in writing over the signature of the Bidder or by telegram. If by telegram, written
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the
date and time set for receipt of BID. No BID may be withdrawn after the time scheduled for
opening of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these
Instructions to Bidders shall have elapsed.

BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in
good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where
the work is located, in the amount of five (5) percent of the total amount of the Proposal
submitted. This bid security shall be given as a guarantee that the Bidder will not withdraw his
BID for a period of ninety (90) days after bid opening, and that if awarded the Contract, the
successful Bidder will execute the attached Contract and furnish properly executed Performance
and Payment Bonds, each in the full amount of the Contract price within the time specified.
Agent and Surety phone numbers must be provided.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized
copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of
execution of the bond. Where State Statute requires, certification by a resident agent shall also
be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or
one conforming substantially thereto in form and content.
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11.

12.

13.

14.

15.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all
Bidders who’s BIDS are not to be further considered in awarding the Contract. Retained bid
securities will be held until the Contract has been finally executed, after which all bid securities,
other than Bidders' bonds and any guarantees, which have been forfeited, will be returned to the
respective Bidders whose Proposals they accompanied.

AWARD OF CONTRACT

Within ninety (90) calendar days after the opening of Proposals, the CITY will accept one of the
Proposals or will act in accordance with the following paragraphs. The acceptance of the
Proposal will be by written notice of award, mailed to the office designated in the Proposal, or
delivered to the Bidder's representative. In the event of failure of the lowest responsive,
responsible Bidder to sign the Contract and provide an acceptable Performance Bond, Payment
Bond, insurance certificate(s) and evidence of holding required licenses and certificates, the
Owner may award the Contract to the next lowest responsive, responsible Bidder. Such award, if
made, will be made within one hundred five (105) days after the opening of Proposals.

The CITY reserves the right to accept or reject any or all Proposals, and to waive any
informalities and irregularities in said Proposals.

BASIS OF AWARD

The award will be made by the Owner on the basis of the BID (Base Bid + Owner Selected Bid
Alternates) from the lowest, responsive, responsible BIDDER which, in the Owner’s sole and
absolute judgment will best serve the interest of the Owner.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign
and deliver to the CITY an original Contract and two (2) copies in the form hereto attached,
together with the insurance certificate examples of the bonds as required in the Contract
Documents and evidence of holding required licenses and certificates. Within 10 working days
after receiving the signed Contract from the successful Bidder, the City’s authorized agent will
sign the Contract. Signature by both parties constitutes execution of the Contract.

CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall file with the CITY, at the time of delivery of the signed
Contract, a Performance Bond and Payment Bond on the form bound herewith, each in
the full amount of the Contract price in accordance with the requirements of Florida
Statutes Section 255.05 or 713.23, as applicable, as security for the faithful performance
of the Contract and the payment of all persons supplying labor and materials for the
construction of the work, and to cover all guarantees against defective workmanship or
materials, or both, during the warranty period following the date of final acceptance of
the work by the CITY. The Surety furnishing this bond shall have a sound financial
standing and a record of service satisfactory to the CITY, shall be authorized to do
business in the State of Florida, and shall be listed on the current U.S. Department of
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16.

17.

18.

Treasury Circular Number 570, or amendments thereto in the Federal Register, of
acceptable Sureties for federal projects. The CONTRACTOR shall supply the OWNER
with phone numbers, addresses, and contacts for the Surety and their agents. Pursuant to
Section 255.05(7), Florida Statutes, in lieu of the bond required by law, the contractor
may file with the city an alternative form of security in the form of cash, a money
order, a certified check, a cashier’s check or an irrevocable letter of credit.

B. POWER-OF-ATTORNEY

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment
Bond in behalf of the Surety must attach a notarized copy of his power-of-attorney as
evidence of his authority to bind the Surety on the date of execution of the bond.

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will
have the same date.

FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute
the Contract or furnish the required Bonds shall forfeit the bid security that accompanied his bid,
and the bid security shall be retained as liquidated damages by the CITY, and it is agreed that
this said sum is a fair estimate of the amount of damages the CITY will sustain in case the Bidder
fails to enter into a Contract or furnish the required Bonds. Bid security deposited in the form of
cash, a certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.

PERFORMANCE OF WORK BY CONTRACTOR

The Contractor shall perform on the site and with his own organization, labor equivalent to at
least forty (40) percent of the total amount of the work to be performed under this Contract. If,
during the progress of the work hereunder, the Contractor requests a reduction of such
percentage, and the Engineer determines that it would be to the client's advantage, the percentage
of the labor required to be performed by the Contractor's own organization may be reduced;
PROVIDED prior written approval of such reduction is obtained by the contractor from the
Engineer.

Each Bidder must furnish with his Proposal a list of the items that he will perform with his own
forces and the estimated total cost of these items.

TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may be allowed in accordance with the provisions
stated in the General Conditions.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible
and shall complete all work within the number of calendar days stipulated in this Proposal.

The term of this contract will be 60 days from issuance of the Notice to Proceed.
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19. SCHEDULE IMPACTS THAT AFFECT THE BID

Sunset Celebration at Mallory Square.

Contractor shall be required to schedule and phase all work such that no work shall take place
after 4:00pm and a contiguous area shall remain available and secure for Sunset Celebration to
take place unimpeded on a contiguous area sized at least two-thirds of the overall site.

Sunset Celebration shall be considered to be a normal daily event that the contractor will
schedule around and the site shall be secured and work ceased no later than 4:00 pm each day.

Other specified 2015 no-work dates that could affect the schedule of this project are:

e July4-5 Independence Day

e July10-12 Mel Fisher Days

e August 7-10 Lobster Fest

e August30-Sepl  Labor Day

e Sepl18-21 Key West Poker Run
e Oct. 19-26 Fantasy Fest

e Nov. 79 Super Boat Races

e Nov. 27-29 Thanksgiving

e Dec.6 Holiday Parade

e Dec. 25-27 Christmas

e Dec. 28-Jan 1 New Year’s Eve and Day

20. BIDDERS” QUESTIONS

Bidders shall submit in writing any and all questions regarding this Invitation to Bid to:

TO:  Terrence Justice
City of Key West — Engineering
3140 Flagler Ave.
Key West, FL 33040
tjustice@cityofkeywest-fl.gov

CC:  Sue Snider
City of Key West — Purchasing
3104 Flagler Ave.
Key West, FL 33040
ssnider@cityofkeywest-fl.gov

Note that, in compliance with City Ordinance 2-773 “Cone of Silence,” bidders’ questions

will be responded to by issuance of publicly available Addendum(s) as required. All such
guestions must be received by the City in writing, no later than 5:00 PM, May 25, 2015.

EE I e e
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NOTE TO BIDDER: Use preferably BLACK ink for completing this bid form.

BID FORM
To: The City of Key West
Address: 3126 Flagler Street, Key West, Florida 33041
Project Title: MALLORY SQUARE ELECTRICAL UPGRADES FM1301

Bidder's contact person for additional information on this Proposal:

Company Name:

Contact Name & Telephone #:

Email Address:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in
this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that
it is made without collusion with any official of the Owner, and that the Proposal is made without
any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the
construction of the project, that he has personally inspected the site, that he has satisfied himself as
to the quantities involved, including materials and equipment, and conditions of work involved,
including the fact that the description of the quantities of work and materials, as included herein, is
brief and is intended only to indicate the general nature of the work and to identify the said quantities
with the detailed requirements of the Contract Documents, and that this Proposal is made according
to the provisions and under the terms of the Contract Documents, which Documents are hereby made
a part of this Proposal.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays
and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at
that time, deliver to the Owner examples of the Performance Bond and Payment Bond required
herein, and evidence of holding required licenses and certificates, and will, to the extent of his
Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work
and furnish all the materials necessary to complete all work as specified or indicated in the Contract
Documents.
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START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to complete work within 60 calendar days after the date of the Notice to
Proceed.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work within the time
limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents,
liquidated damages shall be paid to the Owner at the rate of $250.00 per day for all work awarded
until the work has been satisfactorily completed as provided by the Contract Documents. Sundays
and legal holidays shall be excluded in determining days in default.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. :

(Bidder shall insert No. of each Addendum re;:eived)'and agr'ees that all addenda issued are hereby
made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all
impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid
prices for the work.

LUMP SUM ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sum represent a true measure of the labor and materials
required to perform the work, including all allowances for overhead and profit for each type and unit
of work called for in these Contract Documents.
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Bid Form ITB 15-005

City of Key West Project: __ FM1301
Mallory Square Electrical Upgrades

Base Bid:
All specified work including labor, materials,
S ) ) (Lump Sum) (1)
supervision, inspection, overhead and profit.
Construction Allowance (Lump Sum) 6,500.00 (2)
Permit Allowance (Lump Sum) 2,500.00 3)

Total Bid:

(1)+(2)+(3)

Dollars and Cents

Total Bid Written in Words has precedence (Basis of Award)

Bid Alternates*:
#1. Install 12 power pedestals per sheet E-1, Detail B

*
(in lieu of power pedestals per sheet E-1, Detail A.) (Lump Sum?) ()
#2. Install 12 power pedestals per sheet E-1, Detail C
*
(in lieu of power pedestals per sheet E-1, Detail A.) (Lump Sum*) G)
#3. Eliminate requirement for Payment and Performance Bonds (Lump Sum*) (6)

* For Bid alternates, use negative number for DEDUCT or positive number for ADD.

Total Award:

(1)+(2)+(3)+SELECTED BID ALTERNATES

To be completed by City personnel upon award.
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The Bidder shall submit a Schedule of VValues with the Proposal. It shall be broken down by
work and material type and it shall be used as a basis for payment. The Bidder will be
considered non-responsive if Schedule of Values not included in Bid package.

Payment for materials and equipment authorized by the Owner in a written Change Order but not listed
in the above Proposal will be provided at the suppliers invoice plus 10 %.

List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Name

Street City State Zip
Name

Street City State Zip
Name

Street City State Zip
Name

Street City State Zip
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SURETY

whose address is

Street City State  Zip

BIDDER
The name of the Bidder submitting this Proposal is

doing business at

Street City State Zip

which is the address to which all communications concerned with this Proposal and with the
Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the
partnership, or of all persons interested in this Proposal as principals are as follows:
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If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2015.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed
and its seal affixed by its duly authorized officers this day of 2015.

(SEAL)

Name of Corporation

By

Title

Attest

Secretary
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects
within the last 5 years.

(List similar projects, with types, names of OWNERS, construction costs, ENGINEERS, and
references with phone numbers. Use additional sheets if necessary.)

*hkkkkhkhkkhkhkkkkhkhkkikiihkkkk
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the PRINCIPAL, and

a corporation duly organized under the laws of the State of

having its principal place of business at

in the State of .
and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

hereinafter called the OBLIGEE, in the sum of
DOLLARS ($ ) for the payment for which we bind ourselves,

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these

present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for Cemetery

Mausoleums, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for
the furnishing of all labor, materials (except those to be specifically furnished by the CITY),
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equipment, machinery, tools, apparatus, means of transportation for, and the performance of the

work covered in the Proposal and the detailed Specifications, entitled:

MALLORY SQUARE ELECTRICAL UPGRADES FM1301

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as
a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the
CITY for the performance of said Contract, within 10 working days after written notice having been

given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract
with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to
100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise
the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay
said sum immediately upon demand of the OBLIGEE in good and lawful money of the United

States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this day of , 2015.
PRINCIPAL

By

SURETY

By

Attorney-In-Fact
STATE OF )
. SS

COUNTY OF )
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I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly
or indirectly by me or any member of my firm or by an officer of the corporation.

By:

Sworn and subscribed before me this day of , 2015.

NOTARY PUBLIC, State of at Large

My Commission Expires:

E I e e

ITB 15-005 ~ Page 23



ANTI - KICKBACK AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly
or indirectly by me or any member of my firm or by an officer of the corporation.

By:
Sworn and subscribed before me this day of , 2015.
NOTARY PUBLIC, State of at Large

My Commission Expires:

E i e e
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for

2. This sworn statement is submitted by
(name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

3. My name is

(please print name of individual signing)

and my relationship to the entity named above is

4. 1 understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including but not limited
to, any bid or contract for goods or services to be provided to any public or an agency or
political subdivision of any other state or of the United States and involving antitrust,
fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. | understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication guilt, in any federal or state trial court of record relating to
charges brought by indictment information after July 1, 1989, as a result of a jury verdict,
nonjury trial, or entry of a plea of guilty or nolo contendere.

6. | understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes,
means
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7.

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term
“affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate.
The ownership by one person of shares constituting controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one
person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes,
means any natural person or entity organized under the laws of any state or of the United
States with the legal power to enter into a binding contract and which bids or applies to
bid on contracts for the provision of goods or services let by a public entity, or which
otherwise transacts or applies to transact business with public entity. The term “person”
includes those officers, directors, executives, partners, shareholders, employees, members,
and agents who are active in management of an entity.

Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. (Please indicate which statement

applies).

____Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate
which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the
State of Florida, Division of Administrative Hearings. The final order entered by the
hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has
been a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing
officer determined that it was in the public interest to remove the person or affiliate
from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please
describe any action taken by or pending with the Department of General Services.)
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(signature)

(date)

STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her

(name of individual signing)

signature in the space provided above on this day of , 2015.

My commission expires:

NOTARY PUBLIC
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INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein
called the “indemnitees™) from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them
in the performance of the Contract. Claims by indemnitees for indemnification shall be limited
to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater.
The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the Contract and it is part of the project specifications or the bid
documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
DATE:
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LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION

2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of
his/her knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes
of this section, “local business” shall mean a business which:

a.

Principle address as registered with the FL Department of State located within 30 miles
of the boundaries of the city, listed with the chief licensing official as having a business tax
receipt with its principle address within 30 miles of the boundaries of the city for at least one
year immediately prior to the issuance of the solicitation.

Maintains a workforce of at least 50 percent of its employees from the city or within 30
miles of its boundaries.

Having paid all current license taxes and any other fees due the city at least 24 hours prior
to the publication of the call for bids or request for proposals.

e Not a local vendor pursuant to Ordinance 09-22 Section 2-798
¢ Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies
of your County and City business licenses. Failure to provide the information requested will result in
denial of certification as a local business.

Business Name Phone:

Current Local Address: Fax:

Length of time at this address:

Date:

STATE OF COUNTY OF
The foregoing instrument was acknowledged before me this day of ,
2015.
By , of
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)
or has produced identification as
identification
(Type of identification)

Signature of Notary
Return Completed form with Print, Type or Stamp Name of Notary

Supporting documents

to: City of Key West

Purchasing

Title or Rank
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that the firm of

provides benefits to domestic partners of its employees on the same basis as it provides benefits
to employees’ spouses per City of Key West Ordinance Sec. 2-799.

By:

Sworn and subscribed before me this

day of , 2015.

NOTARY PUBLIC, State of at Large

My Commission Expires:

ITB 15-005 ~ Page 30



CONE OF SILENCE AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

| the undersigned hereby duly sworn depose and say that all owner(s), partners, officers,

directors, employees and agents representing the firm of

have read and understand the limitations and procedures regarding communications concerning
City of Key West issued competitive solicitations pursuant to City of Key West Ordinance
Section 2-773 Cone of Silence (attached).

Sworn and subscribed before me this

Day of , 2015.

NOTARY PUBLIC, State of at Large

My Commission Expires:
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in
submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the
responsibility of becoming familiar with all aspects of the Contract Documents and proper
completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood. ]
2. All blank spaces in Bid Form filled in, using black ink. L]
3. Total and unit prices added correctly. L]
4. Addenda acknowledged (if applicable). L]
5. Subcontractors (if applicable) are named as indicated in the Proposal. L]
6. Experience record included. L]
7. Bid signed by authorized officer. L]
8. Bid Bond completed and executed, including power-of-attorney dated (]
the same date as Bid Bond.
9. Bidder familiar with federal, state, and local laws, ordinances, rules and (]
regulations affecting performance of the work.
10. Bidder, if successful, able to obtain and/or demonstrate possession of
required licenses and certificates within (10) ten calendar days after L]
receiving a Notice of Award.
11. Bid submitted intact with the volume containing the Bidding
Requirements, Contract Forms, Conditions of the Contract, two (2) (]
originals and two (2) USB drives, each containing a single complete
PDF file.
12. Bid Documents submitted in sealed envelope and addressed and labeled ]
in conformance with the instructions in the Invitation to Bid.
13. Bidder must provide satisfactory documentation of State Licenses ]
14. Anti-Kickback Affidavit. []
15. Public Entity Crimes. L]
16. Local Vendor Certification. ]
17. Disclosure of Lobbying Activities. ]
18. Non-Collusion Declaration and Compliance. L]
19. Suspension and Debarment Certification. ]
20. Affidavit of Compliance 2-799 Equal Benefits for Domestic Partners ]
21. Affidavit of Compliance 2-773 Cone of Silence ]
22. City of Key West Indemnification Form ]
23. Schedule of Values []
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PART 2

CONTRACT FORMS
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CONTRACT

This Contract, made and entered into this day of 2015,

by and between the City of Key West, hereinafter called the "Owner", and

hereinafter called the "Contractor;
WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for ITB
#15-005 MALLORY SQUARE ELECTRICAL UPGRADES FM1301, Key West, Florida to the
extent of the Bid made by the Contractor, dated the day of
2015, all in full compliance with the Contract Documents referred to herein.

The CONTRACT DOCUMENTS, including the signed copy of the BID, CONTRACT FORMS,
PERFORMANCE & PAYMENT BONDS AND SCOPE OF WORK.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Proposal as adjusted in accordance
with the Contract Documents, or as otherwise herein provided, and to make such payments in the
manner and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within sixty (60) days and to accept as full payment
hereunder the amounts computed as determined by the Contract Documents and based on the said
BID.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number
of consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Contractor fails to complete the work within the time limit or extended time limit
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be
paid at a rate of $250.00 per day. Sundays and legal holidays shall be included in determining days
in default.

This contract will automatically expire upon completion of the project. Contractors warranty
obligations remain in effect.
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IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

day of ,A.D., 2015.

CITY OF KEY WEST

By

Title

CONTRACTOR

By

Title

* Kk Kk *
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FLORIDA PERFORMANCE BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05

with offices at
hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of
Florida, hereinafter called the SURETY, and authorized to transact business within the State of
Florida, as SURETY, are held and firmly bound unto the CITY OF KEY WEST, hereinafter
called the CITY (Obligee), in the sum of:

DOLLARS ($ ):
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto
attached, with the CITY, dated , 2015, to furnish at his own cost,
charges, and expense all the necessary materials, equipment, and/or labor in strict and express
accordance with said Contract and the Contract Documents as defined therein, all of which is
made a part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents is made a part of this
Bond as fully and completely as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation
there under, including the Contract Documents (which include the scope of work and conditions
as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as
accepted by the above CITY, the bid and contract performance and payment bonds, and all
addenda, if any, issued prior to the opening of bids), being made a part of this bond by reference,
at the times and in the manner prescribed in the contract; and
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2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by
PRINCIPAL in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate
proceedings, injury or loss of whatever kind and however arising including, without limitation,
delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct,
want of care or skill, negligence, failure of performance, breach, failure to petition within the
prescribed time, or default, including patent infringements, on the part of said CONTRACTOR,
his agents or employees, in the execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time
specified in the contract, then this obligation shall be void; otherwise, to remain in full force and
effect for the term of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving
any extension of time, or addition to the terms of the Contract Documents, or to the work to be
performed, or materials to be furnished there under shall affect said obligation of said Surety on
this Bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument
this day of , 2015, the name and corporate seal

of each corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:

(SEAL)

ATTEST
SURETY
By:

SEAL
ATTEST
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FLORIDA PAYMENT BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05,

with offices at
hereinafter called the CONTRACTOR, (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of

, hereinafter called the SURETY, and authorized to transact
business within the State of Florida, as SURETY, are held and firmly bound unto CITY OF KEY
WEST, hereinafter called the City (Obligee), in the sum of:

DOLLARS( )}
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for

ITB #15-005 MALLORY SQUARE ELECTRICAL UPGRADES FM1301 attached hereto,
with the CITY, dated

, 2015, to furnish at his own cost, charges, and expense the
necessary materials, equipment, and/or labor in strict and express accordance with said Contract
and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a
part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents specifically mentioned
herein and relative hereto, is made a part of this Bond as fully and completely as if said Contract
Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and
his obligation thereunder, including the Contract Documents ,which include Scope of work and
conditions prepared by the CITY, invitation to bid, instructions to bidders, the
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CONTRACTOR’S bid as accepted by the CITY, the bid and contract and payment bonds, and all
addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR
shall promptly make payments to all persons supplying materials, equipment, and/or labor, used
directly or indirectly by said CONTRACTOR or subcontractors in the prosecution of the work
for said contract is accordance with Florida Statutes, Section 255.05 or Section 713.23, then this
obligation shall be void; otherwise to remain in full force and effect for the term of said contract,
including and all guarantee periods as specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change
involving any extension of time, or addition to the terms of the Contract or to the work to be
performed, or materials to be furnished thereunder, or in the Contract Documents and
specifications accompanying the said contract shall affect said obligation of said SURETY on
this Bond, and the said SURETY does hereby waive notice of any such changes, extension of
time, alternations, or additions of the terms of the Contract, or to the work, to the Contract
Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by
Section 255.05 or Section 713.23, Florida Statutes. Any action instituted against the
CONTRACTOR or SURETY under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument

this day of , 2015, the name and corporate seal of each
corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
SEAL
ATTEST
SURETY
By:
SEAL
ATTEST
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PART 3

CONDITIONS OF THE CONTRACT
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GENERAL CONDITIONS

Article
DEFINITIONS

1. AS APPROVED

2. AS SHOWN, AND AS INDICATED
3. BIDDER

4. CONTRACT DOCUMENTS

5. CONTRACTOR

6. CONTRACT COMPLETION

7. DAYS

8. DRAWINGS

9. ENGINEER

10. NOTICE

11. OR EQUAL

12. OWNER

13. PLANS

14. SPECIFICATIONS

15. NOTICE TO PROCEED

16. SUBSTANTIAL COMPLETION
17. WORK

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

19. DISCREPANCIES AND OMISSIONS

20. CHANGES IN THE WORK

21. EXAMINATION AND VERIFICATION

OF CONTRACT DOCUMENTS

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

23. ADDITIONAL CONTRACT
DOCUMENTS

24. OWNERSHIP OF CONTRACT
DOCUMENTS

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

26. DUTIES AND RESPONSIBILITIES

OF THE ENGINEER

LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES

28. REJECTED WORK

29. LINES AND GRADES

30. SUBMITTALS

31. DETAIL DRAWINGS AND INSTRUCTIONS

27.

THE CONTRACTOR AND HIS EMPLOYEES
32. CONTRACTOR, AN INDEPENDENT AGENT
32. (a) ASSIGNMENT OF CONTRACT

33.
34.

35.
36.
37.
38.

39.

40.
41.

42,
43,
44,

45.
46.

47.
48.
49.
50.

Sl

CONTENTS

SUBCONTRACTING
INSURANCE AND LIABILITY
A. GENERAL
B. CONTRACTOR AND SUB-
CONTRACTOR INSURANCE
C. COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)
E. BUILDER'S RISK ALL RISK
INSURANCE
F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS
INDEMNITY
EXCLUSION OF CONTRACTOR CLAIMS
TAXES AND CHARGES
REQUIREMENTS OF STATE LAW FOR
PUBLIC WORKS PROJECTS
CODES, ORDINANCES, PERMITS,
AND LICENSES
SUPERINTENDENCE
RECEPTION OF ENGINEER'S
COMMUNICATIONS
SAFETY
PROTECTION OF WORK AND PROPERTY
RESPONSIBILITY OF CONTRACTOR TO ACT
IN AN EMERGENCY
MATERIALS AND APPLIANCES
CONTRACTORS' AND MANUFACTURERS'
COMPLIANCE WITH STATE SAFETY,
OSHA AND OTHER CODE REQUIREMENTS
SUBSTITUTION OF MATERIALS
TESTS, SAMPLES, AND OBSERVATIONS
ROYALTIES AND PATENT
CONTRACTOR'S RIGHT TO
TERMINATE CONTRACT
CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52.
53.
54.
55.

56.
57.

58.
59.
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BEGINNING OF THE WORK

SCHEDULES AND PROGRESS REPORTS

PROSECUTION OF THE WORK

OWNER'S RIGHT TO RETAIN
IMPERFECT WORK

OWNER'S RIGHT TO DO WORK

OWNER'S RIGHT TO TRANSFER
EMPLOYMENT

DELAYS AND EXTENSION OF TIME

DIFFERING SITE CONDITION



Article

60. LIQUIDATED DAMAGES

61. OTHER CONTRACTS

62. USE OF PREMISES

63. SUBSTANTIAL COMPLETION DATE

64. PERFORMANCE TESTING

65. OWNER'S USE OF PORTION OF THE WORK
66. CUTTING AND PATCHING

67. CLEANING UP

PAYMENT

68. CHANGE ORDERS
A. UNIT PRICE
B. LUMP SUM
C. COST REIMBURSEMENT
WORK
69. PARTIAL PAYMENTS
A. GENERAL
B. ESTIMATE
C. DEDUCTION FROM ESTIMATE
D. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
E. PAYMENT
70. CLAIMS FOR EXTRA WORK
71. RELEASE OF LIENS OR CLAIMS
72. FINAL PAYMENT
73. NO WAIVER OF RIGHTS
74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

*kkkhkkikkiikk
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DEFINITIONS

Whenever in the Contract Documents the following terms are
used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be
understood to be followed by the words “by the ENGINEER
for conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated” shall be understood
to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation
submitting a Proposal for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding
Requirements, Contract Forms, Conditions of the Contact,
Specifications, Drawings, all modifications thereof
incorporated into the Documents before their execution,
Change Orders, and all other requirements incorporated by
specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who
enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts
the entire work as being in compliance with the Contract
Documents, or formally waives nonconforming work to extent
of nonconformity, and issues the final payment in accordance
with the requirements set forth in Article, “Final Payment” of
these General Conditions.

7. DAYS
Unless otherwise specifically stated, the term “days” will be
understood to mean calendar days. Business day or working

day means any day other than Saturday, Sunday, or legal
holiday.

8. DRAWINGS
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The term “Drawings” refers to the official Drawings, Profiles,
cross sections, elevations, details, and other working drawings
and supplementary drawings, or reproductions thereof, signed
by the ENGINEER, which shows the location, character,
dimensions, and details of the work to be performed.
Drawings may either be bound in the same book as the balance
of the Contract Documents, or bound in separate sets, and are
a part of the Contract Documents, regardless of the method of
binding.

9. ENGINEER

The person or organization identified as such in the Contract
Documents. The Term “ENGINEER” means ENGINEER or
his authorized representative.

10. NOTICE

The term “notice” or the requirement to notify, as used in the
Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or
by registered mail to the individual, or to a member of the
firm, or to an officer of the corporation for whom it is
intended. Certified or registered mail shall be addressed to the
last business address known to him who gives the notice.

11. OR EQUAL

The term “or equal” shall be understood to indicate that the
“equal” Product is equivalent to or better than the Product
named in function, performance, reliability, quality, and
general configuration. Determination of equality in reference
to the Project design requirements will be made by the
ENGINEER. Such equal Products shall not be purchased or
installed by the CONTRACTOR without written
authorization.

12. OWNER

The person, organization, or public body identified as such in
the Contract Documents.

13. PLANS (See Drawings)

14, SPECIFICATIONS

The term “Specifications” refers to those portions of the
Contract Documents consisting of written technical

descriptions of materials, equipment, construction systems,
standards, and workmanship as applied to the work and certain



administrative details applicable thereto. Where standard
specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard
specifications shall become a part of these Contract
Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained
herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR
(with a copy to the ENGINEER) fixing the date on which the
Contract time will commence to run and on which the
CONTRACTOR shall start to perform his obligation under the
Contract Documents. The Notice to Proceed will be given
within 30 days following the execution of the Contract by the
OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of
the Project or a defined portion of the Project, as evidenced by
the ENGINEER’s written notice of Substantial Completion,
sufficient to Provide the OWNER, at his discretion, the full-
time use of the Project or defined portion of the Project for the
purposes for which it was intended. “Substantial Completion”
of an operating facility shall be that degree of completion that
has Provided a minimum of 7 continuous days of successful,
trouble-free, operation, which period shall begin after all
performance and acceptance testing has been successfully
demonstrated to the ENGINEER. All equipment contained in
the work, plus all other components necessary to enable the
OWNER to operate the facility in a manner that was intended,
shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall
include all material, labor, tools, and all appliances,
machinery, transportation, and appurtenances necessary to
perform and complete the Contract, and such additional items
not specifically indicated or described which can be
reasonably inferred as belonging to the item described or
indicated and as required by good Practice to Provide a
complete and satisfactory system or structure. As used herein,
“Provide” shall be understood to mean “furnish and install,
complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are  complementary, and what is
called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete
Project (or part thereof) to be constructed in accordance with
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the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents
as being required to produce the intended result shall be
supplied whether or not specifically called for. When words
which have a well-known technical or trade meaning are used
to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any
technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in
effect on the first published date of the Invitation to Bid,
except as may be otherwise specifically stated. However, no
Provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in
the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their consultants, agents, or employees
from those set forth in the Contract Documents, nor shall it be
effective to assign to ENGINEER, or any ENGINEER’s
consultants, agents, or employees, any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of Article LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract
Documents shall be reported to the ENGINEER immediately.
The ENGINEER will clarify discrepancies or omissions, in
writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the
Contract Documents, Precedence shall be given in the
following order:

A. CONTRACT

B. PROPOSAL

C. SUPPLEMENTARY CONDITIONS
D. INVITATION TO BID

E. INSTRUCTIONS TO BIDDERS

F. GENERAL CONDITIONS

G. SPECIFICATIONS

H. DRAWINGS

Addenda shall take Precedence over all sections referenced
therein. Figure dimensions on Drawings shall take precedence
over scale dimensions. Detailed Drawings shall take
precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without
invalidating the Contract, may order changes in the work



within the general scope of the Contract by altering, adding to,
or deducting from the work, the Contract being adjusted
accordingly.  All such work shall be executed under the
conditions of the original Contract, except as specifically
adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor
changes in the work not involving extra cost and not
inconsistent with the purposes of the Project, but otherwise,
except in an emergency endangering life and Property,
additions or deductions from the work shall be performed only
in pursuance of an approved Change Order from the OWNER,
countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not
constitute a claim for damages based on loss of anticipated
Profits.

21. EXAMINATION AND VERIFICATION
OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become
familiar with all of the various parts of these Contract
Documents and determine the nature and location of the work,
the general and local conditions, and all other matters, which
can in any way affect the work under this Contract. Failure to
make an examination necessary for this determination shall not
release the CONTRACTOR from the obligations of this
Contract. No verbal agreement or conversation with any
officer, agent, or employee of the OWNER or with the
ENGINEER either before or after the execution of this
Contract shall affect or modify any of the terms or obligations
herein contained.

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract
Documents on the job- site, in good order, available to the
ENGINEER and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the
jobsite, and make available to the ENGINEER on request, one
current record set of the Drawings which have been accurately
marked to indicate all modifications in the completed work
that differ from the design information shown on the
Drawings. Upon Substantial completion of the work, the
CONTRACTOR shall give the ENGINEER one complete set
of these marked up record Drawings.

23. ADDITIONALCONTRACT DOCUMENTS
Copies of Contract Documents or Drawings may be obtained

on request from the ENGINEER and by paying the actual cost
of reproducing the Contract Documents or Drawings.
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24, OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof
furnished by the ENGINEER are instruments of service for
this Project. They are not to be used on other work and are to
be returned to the ENGINEER on request at the completion of
the work. Any reuse of these materials without specific
written verification or adaptation by the ENGINEER will be at
the risk of the user and without liability or legal expense to the
ENGINEER. Such user shall hold the ENGINEER harmless
from any and all damages, including reasonable attorneys’
fees, from any and all claims arising from any such reuse. Any
such verification and adaptation shall entitle the ENGINEER
to further compensation at rates to be agreed upon by the user
and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during
the construction period. His authority and responsibility will
be limited to the Provisions set forth in these Contract
Documents. The ENGINEER will have the Authority to reject
work that does not conform to the Contract Documents.
However, neither the ENGINEER’s authority to act under this
Provision, nor any decision made by him in good faith either
to exercise or not to exercise such authority, shall give rise to
any duty or responsibility of the ENGINEER to the
CONTRACTOR, any SUBCONTRACTOR, their respective
Sureties, any of their agents or employees, or any other person
performing any of the work.

26. DUTIES AND RESPONSIBILITIES
OF THE ENGINEER

The ENGINEER will make visits to the site at intervals
appropriate to the various stages of construction to observe the
Progress and quality of the work and to determine, in general,
if the work is proceeding in accordance with the intent of the
Contract Documents. He will not make comprehensive or
continuous review or observation to check quality or quantity
of the work, and he will not be responsible for construction
means, methods, techniques, sequences, or Procedures, or for
safety Precautions and Programs in connection with the work.
Visits and observations made by the ENGINEER shall not
relieve the CONTRACTOR of his obligation to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

The ENGINEER will make recommendations to the OWNER,
in writing, on all claims of the OWNER or the
CONTRACTOR arising from interpretation or execution of



the Contract Documents. Such recommendations will be of
factual and/or technical nature, and will not include the legal
interpretation of the Contract Documents. Any necessary legal
interpretation of the Contract Document will be made by the
OWNER. Such recommendation shall be necessary before the
CONTRACTOR can receive additional money under the
terms of the Contract. Changes in work ordered by the
ENGINEER shall be made in compliance with Article
CHANGES IN THE WORK.

One or more Project representatives may be assigned to
observe the work. It is understood that such Project
representatives shall have the authority to issue notice of
nonconformance and make decisions within the limitations of
the authority of the ENGINEER. The CONTRACTOR shall
furnish all reasonable assistance required by the ENGINEER
or Project representatives for Proper observation of the work.
The above-mentioned Project representatives shall not relieve
the CONTRACTOR of his obligations to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

217. LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s
means, methods, techniques, sequences, or Procedures of
construction, or the safety Precautions and Programs incident
thereto, and ENGINEER will not be responsible for
CONTRACTOR’s failure to perform or furnish the work in
accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions
of CONTRACTOR or of any SUBCONTRACTOR, any
supplier, or of any other person or organization performing or
furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”,
“as directed”, “as required”, “as allowed”, “as approved”, or
terms of like effect or import are used, or the adjectives
“reasonable”,  “suitable”, “acceptable”,  “Proper”, or
“satisfactory”, or adjectives of like effect or import are used to
describe a requirement, direction, review or judgment of
ENGINEER as to the work, it is intended that such
requirement, direction, review or judgment will be solely to
evaluate the work for compliance with the Contract
Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be
effective to assign to ENGINEER any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of this Article.

28. REJECTED WORK

ITB 15-005 ~ Page 48

Any defective work or nonconforming materials or equipment
that may be discovered at any time prior to expiration of the
warranty period shall be removed and replaced by work which
shall conform to the Provisions of the Contract Documents.
Any material condemned or rejected shall be removed at once
from the Project site.

Failure on the part of the ENGINEER to condemn or reject
bad or inferior work or to note nonconforming materials or
equipment on CONTRACTOR submittals shall not be
construed to imply acceptance of such work. The OWNER
shall reserve and retain all of its rights and remedies at law
against the CONTRACTOR and its Surety for correction of
any and all latent defects discovered after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the
supplementary conditions.  All stakes, marks, and other
reference information shall be carefully preserved by the
CONTRACTOR, and in case of their careless or unnecessary
destruction or removal by him or his employees, such stakes,
marks, and other information shall be replaced at the
CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after
complying with applicable Procedures specified in Division I,
GENERAL REQUIREMENTS, CONTRACTOR shall submit
to ENGINEER, in accordance with the schedule for submittals
for review, shop drawings, electrical diagrams, and catalog
cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a
stamp or specific written indication that CONTRACTOR has
satisfied CONTRACTOR’s responsibilities under the Contract
Documents with respect to the review of the submittal. All
submittals shall be identified as ENGINEER may require. The
data shown shall be complete with respect to quantities,
dimensions specified, performance and design criteria,
materials, and similar data to enable ENGINEER to review the
information. CONTRACTOR shall also submit to
ENGINEER for review, with such Promptness as to cause no
delay in work, all samples required by the Contract
Documents. All samples shall have been checked by and
accompanied by a specific written indication that
CONTRACTOR has satisfied CONTRACTOR’s
responsibilities under the Contract Documents with respect to
the review of the submission and shall be identified clearly as
to material, supplier, pertinent data such as catalog numbers
and the use for which intended.

Before submission of each submittal, CONTRACTOR shall
have determined and verified all quantities, dimensions,
specified performance criteria, installation requirements,



materials, catalog numbers, and similar data with respect
thereto and reviewed or coordinated each submittal with other
submittals and with the requirements of the work and the
Contract Documents.

At the time of each submission, CONTRACTOR shall give
ENGINEER specific written notice of each variation that the
submittal may have from the requirements of the Contract
Documents, and, in addition, shall cause a specific notation to
be made on each shop drawing submitted to ENGINEER for
review and approval of each variation.

ENGINEER will review submittals with reasonable
Promptness, but ENGINEER’s review will be only for
conformance with the design concept of the Project and for
compliance with the information given in the Contract
Documents and shall not extend to means, methods,
techniques, sequences, or Procedures of construction (except
where a specific means, method, technique, sequence, or
Procedure of construction is indicated in or required by the
Contract Documents) or to safety Precautions or Programs
incident thereto. The review of a separate item as such will
not indicate review of the assembly in which the item
functions. CONTRACTOR shall make corrections required
by ENGINEER, and shall return the required number of
corrected copies of shop drawings and submit as required new
samples for review. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections
called for by ENGINEER on Previous submittals.

ENGINEER’s review of submittals shall not relieve
CONTRACTOR from the responsibility for any variation
from the requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER’s attention
to each such variation at the time of submission and
ENGINEER has given written approval of each such variation
by a specific written notation thereof incorporated therein or
accompanying the shop drawing or sample approval; nor will
any approval by ENGINEER relieve CONTRACTOR from
responsibility for errors or omissions in the shop drawings or
from responsibility for having complied with the Provisions
herein.

Where a shop drawing or sample is required by the
specifications, any related work performed Prior to
ENGINEER’s review and approval of the pertinent
submission shall be at the sole expense and responsibility of
the CONTRACTOR.

3L DETAIL DRAWINGS AND
INSTRUCTIONS

The ENGINEER will furnish, with reasonable Promptness,
additional instructions by means of Drawings or otherwise, if,
in the ENGINEER’s opinion, such are required for the Proper
execution of the work. All such Drawings and instructions
will be consistent with the Contract Documents, true
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developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work
under this Contract and shall not be considered as an agent of
the  OWNER or of the ENGINEER, nor shall the
CONTRACTOR’s SUBCONTRACTORS or employees be
subagents of the OWNER or of the ENGINEER.

32. (a) ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be
subject to review and approval of the City Commission.

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10
days after the execution of the Contract, the CONTRACTOR
shall submit to the ENGINEER the names of all
SUBCONTRACTORS Proposed for the work, including the
names of any SUBCONTRACTORS that were submitted with
the Proposal. The CONTRACTOR shall not employ any
SUBCONTRACTORS to which the OWNER may object to
as lacking capability to properly perform work of the type and
scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER
for the acts and omissions of his SUBCONTRACTORS and of
persons either directly or indirectly employed by them as he is
for the acts and omissions of persons directly employed by
him.

Nothing contained in the Contract Documents shall create any
contractual relationship between any SUBCONTRACTOR
and the OWNER or ENGINEER.

34. INSURANCE AND LIABILITY
A GENERAL

The CONTRACTOR shall provide (from insurance companies
acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs before commencing work under
this Contract. The CONTRACTOR shall furnish the OWNER
with certificates of insurance specified herein showing the
type, amount class of operations covered, effective dates, and
date of expiration of policies, and containing substantially the
following statement:

“The insurance covered by this certificate shall not be canceled
or materially altered, except after 30 days’ written notice has
been received by the OWNER.”



In case of the breach of any Provision of this Article, the
OWNER, at his option, may take out and maintain, at the
expense of the CONTRACTOR, such insurance as the
OWNER may deem Proper and may deduct the cost of such
insurance from any monies which may be due or become due
the CONTRACTOR under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR
INSURANCE

The CONTRACTOR shall not commence work under this
Contract until he has obtained all the insurance required
hereunder and such insurance has been reviewed by the
OWNER, nor shall the CONTRACTOR allow any
SUBCONTRACTOR to commence work on his subcontract
until insurance specified below has been obtained. Review of
the insurance by the OWNER shall not relieve or decrease the
liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S
LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this
Contract the statutory amount of Workmen’s Compensation
Insurance, in addition, Employer’s Liability Insurance in an
amount as specified in the Supplementary Conditions, for each
occurrence, for all of his employees to be engaged in work on
the Project under this Contract. In case any such work is
subcontracted, the CONTRACTOR shall require the
SUBCONTRACTOR to provide similar Workmen’s
Compensation and Employer’s Liability Insurance for all of
the SUBCONTRACTOR’s employees to be engaged in such
work.

D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this
Contract such general liability, completed operations and
Products liability, and automobile liability insurance as will
Provide coverage for claims for damages for personal injury,
including accidental death, as well as for claims for Property
damage, which may arise directly or indirectly from
performance of the work under this Contract. The general
liability policy shall include contractual liability assumed by
the CONTRACTOR under Article INDEMNITY. Coverage
for Property damage shall be on a “broad form” basis with no
exclusions for “X, C & U”. The amount of insurance to be
provided shall be as specified in the Supplementary
Conditions.

In the event any work under this Contract is performed by a
SUBCONTRACTOR, the CONTRACTOR shall be
responsible for any liability directly or indirectly arising out of
the work performed by the SUBCONTRACTOR; to the extent
such liability is not covered by the SUBCONTRACTOR’s
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insurance.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s general
liability and automobile liability insurance policies for any
claims arising out of work performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions,
the CONTRACTOR shall secure and maintain during the life
of this Contract, Builders Risk All Risk Insurance coverage in
an amount equal to the full value of the facilities under
construction.  Such insurance shall include coverage for
earthquake, landslide, flood, collapse, loss due to the results of
faulty workmanship or design, and all other normally covered
risks, and shall provide for losses to be paid to the
CONTRACTOR, OWNER, and ENGINEER as their interests
may appear.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders
Risk All Risk insurance policies for any claims arising out of
work performed under this Contract.

This insurance shall include a waiver of subrogation as to the
ENGINEER, the OWNER, the CONTRACTOR, and their
respective officers, agents, employees and
SUBCONTRACTORS.

F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS

In carrying out any of the Provisions hereof in exercising any
authority granted by the Contract, there will be no personal
liability upon any public official.

35. INDEMNITY

To the maximum extent permitted by law, the
CONTRACTOR shall indemnify and defend the OWNER and
the ENGINEER, and their officers, employees, agents, and
sub-consultants, from all claims and losses, including
attorney’s fees and litigation costs arising out of Property
losses or health, safety, personal injury, or death claims by the
CONTRACTOR, its SUBCONTRACTORS of any tier, and
their employees, agents, or invitees regardless of the

fault, breach of Contract, or negligence of the OWNER or
ENGINEER, excepting only such claims or losses that have
been adjudicated to have been caused solely by the negligence
of the OWNER or the ENGINEER and regardless of whether
or not the CONTRACTOR is or can be named a party in a
litigation.



36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its
consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORS and equipment or material suppliers.
However, those parties and their sureties shall maintain no
direct action against the ENGINEER, its officers, employees,
agents, and consultants for any claim arising out of, in
connection with, or resulting from the engineering services
performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales
and use taxes and all withholding taxes, whether State or
Federal, and pay all Social Security charges and also all State
Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or
fees or sums whatsoever, which are now or may hereafter be
required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW
FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the
state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All
parties to this Contract shall determine the contents of all
applicable statutes and comply with their Provisions
throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS
AND LICENSES

The CONTRACTOR shall keep himself fully informed of all
local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The
CONTRACTOR shall at all times comply with said codes and
ordinances, laws, and regulations, and Protect and indemnify
the OWNER, the ENGINEER and their respective employees,
and its officers and agents against any claim or liability arising
from or based on the violation of any such laws, ordinances, or
regulations.  All permits, licenses and inspection fees
necessary for Prosecution and completion of the work shall be
secured and paid for by the CONTRACTOR, unless otherwise
specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent
supervisory personnel. The CONTRACTOR shall designate,
in writing, before starting work, a Project superintendent who
shall be an employee of the CONTRACTOR and shall have
complete authority to represent and to act for the
CONTRACTOR. ENGINEER shall be notified in writing
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prior to any change in superintendent assignment. The
CONTRACTOR shall give efficient supervision to the work,
using his best skill and attention. The CONTRACTOR shall
be solely responsible for all construction means, methods,
techniques, and Procedures, and for providing adequate safety
Precautions and coordinating all portions of the work under
the Contract. It is specifically understood and agreed that the
ENGINEER, its employees and agents, shall not have control
or charge of and shall not be responsible for the construction
means, methods, techniques,  Procedures, or for providing
adequate safety Precautions in connection with the work under
Contract.

41. RECEPTION OF ENGINEER’S
COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all
communications from the ENGINEER. Communications of
major importance will be confirmed in writing upon request
from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the
purposes of discussing and resolving matters concerning the
various elements of the work. Time and place for these
meetings and the names of persons required to be Present shall
be as determined by the ENGINEER. CONTRACTOR shall
comply with these attendance requirements and shall also
require his SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely
responsible for conditions of the jobsite, including safety of all
persons (including employees) and Property during
performance of the work. This requirement shall apply
continuously and not be limited to normal working hours.
Safety Provisions shall conform to U.S. Department of Labor
(OSHA), and all other applicable federal, state, county, and
local laws, ordinances, codes, and regulations. Where any of
these are in conflict, the more stringent requirement shall be
followed. The CONTRACTOR’s failure to thoroughly
familiarize himself with the aforementioned safety Provisions
shall not relieve him from compliance with the obligations and
penalties set forth therein.

The CONTRACTOR shall develop and maintain for the
duration of this Contract, a safety Program that will effectively
incorporate and implement all required safety Provisions. The
CONTRACTOR shall appoint an employee who is qualified
and authorized to supervise and enforce compliance with the
safety Program. The duty of the ENGINEER to conduct
construction review of the work does not include review or
approval of the adequacy of the CONTRACTOR’s safety
Program, safety supervisor, or any safety measures taken in,
on, or near the construction site. The CONTRACTOR, as a
part of his safety Program, shall maintain at his office or other
well-known place at the jobsite, safety equipment applicable to



the work as Prescribed by the aforementioned authorities, all
articles necessary for giving first-aid to the injured, and shall
establish the Procedure for the immediate removal to a
hospital or a doctor’s care of persons (including employees)
who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the
accident shall be reported immediately by telephone or
messenger to both the ENGINEER and the OWNER. In
addition, the CONTRACTOR must promptly report in writing
to the ENGINEER all accidents whatsoever arising out of, or
in connection with, the performance of the work whether on,
or adjacent to, the site, giving full details and statements of
witnesses.

If a claim is made by anyone against the CONTRACTOR or
any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to
the ENGINEER, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and
Protect from damage the OWNER’s Property, adjacent
Property, and his own work from injury or loss in connection
with this Contract. All facilities required for Protection by
federal, state, or municipal laws and regulations and local
conditions must be provided and maintained.

The CONTRACTOR shall Protect his work and materials
from damage due to the nature of the work, the elements,
carelessness of other CONTRACTORSs, or from any cause
whatever until the completion and acceptance of the work. All
loss or damages arising out of the nature of the work to be
done under these Contract Documents, or from any unforeseen
obstruction or defects which may be encountered in the
Prosecution of the work, or from the action of the elements,
shall be sustained by the CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR
TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of
Property, and/or safety of life, the CONTRACTOR shall act,
without previous instructions from the OWNER or
ENGINEER, as the situation may warrant. The
CONTRACTOR shall notify the ENGINEER thereof
immediately thereafter. Any claim for compensation by the
CONTRACTOR, together with substantiating documents in
regard to expense, shall be submitted to the OWNER through
the ENGINEER and the amount of compensation shall be
determined by agreement.

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall
Provide and pay for all materials, labor, water, tools,
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equipment, heat, light, fuel, power, transportation, construction
equipment and machinery, appliances, telephone, sanitary
facilities, temporary facilities and other facilities and
incidentals necessary for the execution and completion of the
work.

Unless otherwise specified, all materials shall be new, and
both workmanship and materials shall be of good quality. The
CONTRACTOR shall, if required, furnish satisfactory
evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the
Project, the OWNER and ENGINEER assume ho
responsibility for injury or claims resulting from failure of the
equipment to comply with applicable federal, state, and local
safety codes or requirements, or the safety requirements of a
recognized agency, or failure due to faulty design concepts, or
defective workmanship and materials.

46. CONTRACTORS’ AND MANUFACTURERS’
COMPLIANCE WITH STATE SAFETY, OSHA,
AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent
safety devices, such as machinery guards and similar ordinary
safety items required by the state and federal (OSHA)
industrial authorities and applicable local and national codes.
Further, any features of the work subject to such safety
regulations shall be fabricated, furnished, and installed
(including OWNER-furnished equipment) in compliance with
these requirements. CONTRACTORs and manufacturers of
equipment shall be held responsible for compliance with the
requirements included herein. CONTRACTORs shall notify
all equipment suppliers and SUBCONTRACTORS of the
Provisions of this Article.

47, SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items
where no substitution is clearly specified, whenever any
material, article, device, Product, fixture, form, type of
construction, or Process is indicated or specified by patent or
Proprietary name, by name of manufacturer, or by catalog
number, such specifications shall be deemed to be used for the
purpose of establishing a standard of quality and facilitating
the description of the material or Process desired. This
Procedure

is not to be construed as eliminating from competition other
Products of equal or better quality by other manufacturers
where fully suitable in design, and shall be deemed to be
followed by the words “or equal”. The CONTRACTOR may,
in such cases, submit complete data to the ENGINEER for
consideration of another material, type, or Process that shall be
substantially equal in every respect to that so indicated or
specified.  Substitute materials shall not be used unless
approved in writing. The ENGINEER will be the sole judge



of the substituted article or material.
48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the
necessary test pieces and samples, including facilities and
labor for obtaining the same, as requested by the ENGINEER.
When required, the CONTRACTOR shall furnish certificates
of tests of materials and equipment made at the point of
manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government
agents, and their representatives shall at all times be Provided
safe access to the work wherever it is in Preparation or
Progress, and the CONTRACTOR shall Provide facilities for
such access and for observations, including maintenance of
temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority
require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for
observations. If any work should be covered up without
approval or consent of the ENGINEER, it shall, if required by
the ENGINEER, be uncovered for examination at the
CONTRACTOR’s expense.

Reexamination of questioned work may be ordered by the
ENGINEER, and, if so ordered, the work shall be uncovered
by the CONTRACTOR. If such work is found to be in
accordance with the Contract Documents, the OWNER will
pay the cost of uncovering, exposure, observation, inspection,
testing and reconstruction. If such work is found to be not in
accordance  with  the  Contract  Documents, the
CONTRACTOR shall correct the defective work, and the cost
of reexamination and correction of the defective work shall be
paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees,
unless otherwise specified. The CONTRACTOR shall defend
all suits or claims for infringement of any patent rights and
shall save the OWNER and the ENGINEER harmless from
any and all loss, including reasonable attorneys’ fees, on
account thereof.

50. CONTRACTOR’SRIGHT TO
TERMINATE CONTRACT

If the work should be stopped under an order of any court or
other public authority for a period of more than 3 months,
through no act or fault of the CONTRACTOR, its
SUBCONTRACTORS, or respective employees or if the
ENGINEER should fail to make recommendation for payment
to the OWNER or return payment request to CONTRACTOR
for revision within 30 days after it is due, or if the OWNER
should fail to pay the CONTRACTOR within 30 days after
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time specified in Article PARTIAL PAYMENTS, any sum
recommended by the ENGINEER, then the CONTRACTOR
may, upon 15 days’ written notice to the OWNER and the
ENGINEER, stop work or terminate this Contract and recover
from the OWNER payment for all acceptable work performed
and reasonable termination expenses, unless said default has
been remedied.

51. CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own
expense, all repairs or replacements necessitated by defects in
materials or workmanship, Provided under terms of this
Contract, and pay for any damage to other works resulting
from such defects, which become evident within 2 years after
the date of final acceptance of the work or within 2 years after
the date of substantial completion established by the
ENGINEER for specified items of equipment, or within such
longer period as may be Prescribed by law or by the terms of
any applicable special guarantee required by the Contract
Documents. Un-remedied defects identified for correction
during the warranty period but remaining after its expiration
shall be considered as part of the obligations of the warranty.
Defects in material, workmanship, or equipment which are
remedied as a result of obligations of the warranty shall
subject the remedied portion of the work to an extended
warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a
similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged
equipment components. The effective date for the start of the
guarantee or warranty period for equipment qualifying as
substantially complete is defined in Article SUBSTANTIAL
COMPLETION, AND Article SUBSTANTIAL
COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the
ENGINEER harmless from liability of any kind arising from
damage due to said defects. The CONTRACTOR shall make
all repairs and replacements promptly upon receipt of written
order for same from the OWNER. If the CONTRACTOR
fails to make the repairs and replacements promptly, or in an
emergency where delay would cause serious risk, or loss, or
damage, the OWNER may have the defective work corrected
or the rejected work removed and replaced, and the
CONTRACTOR and his Surety shall be liable for the cost
thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR
shall meet with the OWNER and ENGINEER relative to his



arrangements for prosecuting the work.
53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall
Prepare and submit to the ENGINEER, a Progress schedule
showing the dates on which each part or division of the work
is expected to be started and finished, and a Preliminary
schedule for submittals. The Progress schedule for submittals
shall be brought up to date and submitted to the ENGINEER at
the end of each month or at such other times the ENGINEER
may request.

The CONTRACTOR shall forward to the ENGINEER, at the
end of each month, an itemized report of the delivery status of
major and critical items of purchased equipment and material,
including shop drawings and the status of shop and field
fabricated work. These Progress reports shall indicate the date
of the purchase order, the current percentage of completion,
estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of
materials is behind the submitted Progress schedule, the
CONTRACTOR shall submit in writing a plan acceptable to
the OWNER and ENGINEER for bringing the work up to
schedule.

The OWNER shall have the right to withhold Progress
payments for the work if the CONTRACTOR fails to update
and submit the Progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of
beginning, rate of Progress, and time of completion of the
work are the essence of this Contract. The work shall be
prosecuted at such time, and in or on such part or parts of the
Project as may be required, to complete the Project as
contemplated in the Contract Documents and the Progress
schedule.

If the CONTRACTOR desires to carry on work at night or
outside the regular hours, he shall give timely notice to the
ENGINEER to allow satisfactory arrangements to be made for
observing the work in Progress.

55. OWNER’S RIGHT TO
RETAIN IMPERFECT WORK

If any part or portion of the work completed under this
Contract shall Prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the
same shall not be of sufficient magnitude or importance as to
make the work dangerous or unsuitable, or if the removal of
such work will create conditions which are dangerous or
undesirable, the OWNER shall have the right and authority to
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retain such work but will make such deductions in the final
payment therefore as may be just and reasonable.

56. OWNER’S RIGHT TO DO WORK

Should the CONTRACTOR neglect to Prosecute the work in
conformance with the Contract Documents or neglect or
refuse at his own cost to remove and replace work rejected by
the ENGINEER, then the OWNER may notify the Surety of
the condition, and after 10 days’ written notice to the
CONTRACTOR and the Surety, or without notice if an
emergency or danger to the work or public exists, and without
Prejudice to any other right which the OWNER may have
under Contract, or otherwise, take over that portion of the
work which has been improperly or non timely executed, and
make good the deficiencies and deduct the cost thereof from
the payments then or thereafter due the CONTRACTOR.

57. OWNER’S RIGHT TO TRANSFER
EMPLOYMENT

If the CONTRACTOR should abandon the work or if he
should persistently or repeatedly refuse or should fail to make
prompt payment to SUBCONTRACTORS for material or
labor, or to persistently disregard laws, ordinances, or to
prosecute the work in conformance with the Contract
Documents, or otherwise be guilty of a substantial violation of
any Provision of the Contract or any laws or ordinance, then
the OWNER may, without Prejudice to any other right or
remedy, and after giving the CONTRACTOR and Surety 10
days’ written notice, transfer the employment for said work
from the CONTRACTOR to the Surety. Upon receipt of such
notice, such Surety shall enter upon the Premises and take
possession of all materials, tools, and appliances thereon for
the purpose of completing the work included under this
contract and employ by Contract or otherwise, any qualified
person or persons to finish the work and Provide the materials
therefore, in accordance with the Contract Documents, without
termination of the continuing full force and effect of this
contract. In case of such transfer of employment to such
Surety, the Surety shall be paid in its own name on estimates
according to the terms hereof without any right of the
CONTRACTOR to make any claim for the same or any part
thereof.

If, after the furnishing of said written notice to the Surety, the
CONTRACTOR and the Surety still fail to make reasonable
Progress on the performance of the work, the OWNER may
terminate the employment of the CONTRACTOR and take
possession of the Premises and of all materials, tools, and
appliances thereon and finish the work by whatever method he
may deem expedient and charge the cost thereof to the
CONTRACTOR and the Surety. In such case, the
CONTRACTOR shall not be entitled to receive any further
payment until the work is finished. If the expense of



completing the Contract, including compensation for
additional managerial and administrative services, shall exceed
such unpaid balance, the CONTRACTOR and the Surety shall
pay the difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work
by any act or neglect of the OWNER or the ENGINEER, or by
any separate CONTRACTOR employed by the OWNER, or
by strikes, lockouts, fire, adverse weather conditions not
reasonably anticipated, or acts of Nature, and if the
CONTRACTOR, within 48 hours of the start of the
occurrence, gives written notice to the OWNER of the cause
of the potential delay and estimate of the possible time
extension involved, and within 10 days after the cause of the
delay has been remedied, the CONTRACTOR gives written
notice to the OWNER of any actual time extension requested
as a result of the aforementioned occurrence, then the Contract
time may be extended by change order for such reasonable
time as the ENGINEER determines. It is agreed that no claim
shall be made or allowed for any damages, loss, or expense
which may arise out of any delay caused by the above
referenced acts or occurrences other than claims for the
appropriate extension of time. No extension of time will be
granted to the CONTRACTOR for delays occurring to parts of
the work that have no measurable impact on the completion of
the total work under this Contract. No extension of time will
be considered for weather conditions reasonably anticipated
for the area in which the work is being performed. Reasonably
anticipated weather conditions will be based on official
records of monthly Precipitation and other historical data.
Adverse weather conditions, if determined to be of a severity
that would impact Progress of the work, may be considered as
cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the
CONTRACTOR or his SUBCONTRACTORS, including
OWNER-selected equipment shall not be considered as a just
cause for delay, unless the OWNER determines that for good
cause the delay is beyond the control of the CONTRACTOR.
The CONTRACTOR shall be fully responsible for the timely
ordering, scheduling, complete the work is the per-diem rate,
as stipulated in the Proposal. The said amount is hereby
agreed upon as a reasonable estimate of the costs, which may
be accrued by the OWNER after the expiration of the time of
completion. It is expressly under- stood and agreed that this
amount is not to be considered in the nature of a penalty, but
as liquidated damages which have accrued against the
CONTRACTOR. The OWNER shall have the right to deduct
such damages from any amount due, or that may become due
the CONTRACTOR, or the amount of such damages shall be
due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS
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The CONTRACTOR shall promptly, and before the
conditions are disturbed, give a written notice to the OWNER
and ENGINEER of:

A subsurface or latent physical conditions at the site
which differ materially from those indicated in this
contract,

B. unknown physical conditions at the site, of an

unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inherent in work of the character provided for in the
Contract.

The ENGINEER will investigate the site conditions promptly
after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the
CONTRACTOR’s cost of, or the time required for,
performing any part of the work under this Contract, whether
or not changed as a result of the conditions, and equitable
adjustment shall be made under this Article and the Contract
modified in writing accordingly.

No request by the CONTRACTOR for an equitable
adjustment to the Contract under this Article will be allowed,
unless the CONTRACTOR has given the written notice
required; Provided that the time prescribed above for giving
written notice may be extended by the OWNER.

No request by the CONTRACTOR for an equitable
adjustment to the Contract for differing site conditions will be
allowed if made after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any
part thereof, in the time agreed upon in the Contract or within
such extra time as may have been allowed for delays by
extensions granted as Provided in the Contract, the
CONTRACTOR shall reimburse the OWNER for the
additional expense and damage for each calendar day, Sundays
and legal holidays included, that the Contract remains
uncompleted after the Contract completion date. It is agreed
that the amount of such additional expense and damage
incurred by reason of failure to complete the work is the per-
diem rate, as stipulated in the Proposal. The said amount is
hereby agreed upon as a reasonable estimate of the costs which
may be accrued by the OWNER after the expiration of the
time of completion. It is expressly under- stood and agreed
that this amount is not to be considered in the nature of a
penalty, but as liquidated damages which have accrued against
the CONTRACTOR. The OWNER shall have the right to
deduct such damages from any amount due, or that may
become due the CONTRACTOR, or the amount of such
damages shall be due and collectible from the
CONTRACTOR or Surety.



61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in
connection with the work. The CONTRACTOR shall afford
other CONTRACTORs reasonable opportunity for the
introduction and storage of their materials and the execution of
their work and shall properly connect and coordinate his work
with theirs.

If any part of the work under this Contract depends for Proper
execution or results upon the work of any other
CONTRACTOR, utility service company or OWNER, the
CONTRACTOR shall inspect and Promptly report to the
ENGINEER in writing any patent or apparent defects to
deficiencies in such work that render it unsuitable for such
Proper execution and results. The CONTRACTOR’s failure
to so report shall constitute and acceptance of the work by
others as being fit and Proper for integration with work under
this Contract, except for latent or non apparent defects and
deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage
of materials and the operation of his workers to limits shown
on the Drawings or indicated by law, ordinances, permits, or
directions of the ENGINEER, and shall not unreasonably
encumber the Premises with his materials. The
CONTRACTOR shall provide, at his own expense, the
necessary rights-of-way and access to the work, which may be
required outside the limits of the OWNER’s Property and shall
furnish the ENGINEER copies of permits and agreements for
use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the
structure to be loaded in any manner that will endanger the
structure, nor shall CONTRACTOR subject any part of the
work or adjacent Property to stresses or Pressures that will
endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial
completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that
the OWNER will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered
as final acceptance of any portion of the work or relieve the
CONTRACTOR from completing the remaining work within
the specified time and in full compliance with the Contract
Documents. See SUBSTANTIAL COMPLETION under
DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING
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Operating equipment and systems shall be performance tested
in the Presence of the ENGINEER to demonstrate compliance
with the specified requirements. Performance testing shall be
conducted under the specified design operating conditions or
under such simulated operating conditions as recommended or
approved by the ENGINEER. Schedule such testing with the
ENGINEER at least one week in advance of the planned date
for testing.

65. OWNER’S USE OF PORTIONS
OF THE WORK

Following issuance of the written notice of Substantial
Completion, the OWNER may initiate operation of the
facility. Such use shall not be considered as final acceptance
of any portion of the work, nor shall such use be considered as
cause for an extension of the Contract completion time, unless
authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching
of his work that may be required to make its several parts
come together Properly and fit it to receive or be received by
work of other CONTRACTORs shown upon or reasonably
implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on
which work is in Progress and the adjacent Property free from
accumulations of waste material or rubbish caused by
employees or by the work. Upon completion of the
construction, the CONTRACTOR shall remove all temporary
structures, rubbish, and waste materials resulting from his
operations.

PAYMENT
68. PAYMENT FOR CHANGE ORDERS

The OWNER'’s request for quotations on alterations to the
work shall not be considered authorization to proceed with the
work expediting, delivery, and installation of all equipment
and materials. Within a reasonable period after the
CONTRACTOR submits to the OWNER a written request for
an extension of time, the ENGINEER will Present his written
opinion to the OWNER as to whether an extension of time is
justified, and, if so, his recommendation as to the number of
days for time extension. The OWNER will make the final
decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such
request justify any delay in existing work. Quotations for
alterations to the work shall include substantiating



documentation ~ with an itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
profit. OWNER may require detailed cost data in order to
substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a
Change Order shall comprise total compensation due the
CONTRACTOR for the work or alteration defined in the
Change Order. By signing the Change Order, the
CONTRACTOR  acknowledges that the stipulated
compensation includes payment for the work or alteration plus
all payment for the interruption of schedules, extended
overhead, delay, or any other impact claim or ripple effect, and
by such signing specifically waives any reservation or claim
for additional compensation in respect to the subject Change
Order.

At the OWNER’s option, payment or credit for any alterations
covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as
applicable:

A UNIT PRICES

Those unit Prices stipulated in the Proposal shall be utilized
where they are applicable. In the event the Change Order
results in a change in the original quantity that is materially
and significantly different from the original bid quantity, a
new unit Price shall be negotiated upon demand of either
party. Unit Prices for new items included in the Change Order
shall be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually
acceptable to the CONTRACTOR and the OWNER. Lump
sum quotations for modifications to the work shall include
substantiating documentation with an itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
Profit, all calculated as specified under “C” below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean
that payment for the work will be made on a time and expense
basis, that is, on an accounting of the CONTRACTOR’s
forces, materials, equipment, and other items of cost as
required and used to do the work.

If the method of payment cannot be agreed upon Prior to the
beginning of the work, and the OWNER directs by written
Change Order that the work be done on a cost reimbursement
basis, then the CONTRACTOR shall furnish labor, and
furnish and install equipment and materials necessary to
complete the work in a satisfactory manner and within a
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reasonable period of time. For the work performed, payment
will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are
assigned and participating in the cost reimbursement
work (actual payroll cost, including wages, fringe
benefits as established by negotiated Ilabor
agreements, labor insurance, and labor taxes as
established by law). No other fixed labor burdens
will be considered, unless approved in writing by the

OWNER.

2. Material delivered and used on the designated work,
including sales tax, if paid by the CONTRACTOR or
his SUBCONTRACTOR.

3. Rental or equivalent rental cost of equipment,

including necessary transportation for items having a
value in excess of $100. Rental or  equivalent
rental cost will be allowed for only those days or
hours during which the equipment is in actual use.
Rental and transportation allowances shall not exceed
the current rental rates prevailing in the locality. The
rentals allowed for equipment will, in all cases, be
understood to cover all fuel, supplies, repairs, and
renewals, and no further allowances will be made for
those items, unless specific agreement to that effect is

made.

4, Additional bond, as required and approved by the
OWNER.

5. Additional insurance (other than labor insurance) as

required and approved by the OWNER.

In addition to items 1 through 5 above, an added fixed fee for
general overhead and Profit shall be negotiated and allowed
for the CONTRACTOR (or approved SUBCONTRACTOR)
actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the
CONTRACTOR for the administrative handling of portions of
the work that are executed by an approved
SUBCONTRACTOR. No additional fixed fee will be allowed
for the administrative handling of work executed by a
SUBCONTRACTOR of a SUBCONTRACTOR, unless by
written permission from the OWNER.

The added fixed fees shall be considered to be full
compensation, covering the cost of general supervision,
overhead, Profit, and any other general expense. The
CONTRACTOR’s records shall make clear distinction
between the direct costs of work paid for on a cost
reimbursement basis and the costs of other work. The
CONTRACTOR shall furnish the ENGINEER report sheets in
duplicate of each day’s cost reimbursement work no later than
the working day following the performance of said work. The
daily report sheets shall itemize the materials used, and shall
cover the direct cost of labor and the charges for equipment
rental, whether furnished by the CONTRACTOR,



SUBCONTRACTOR or other forces. The daily report sheets
shall provide names or identifications and classifications of
workers, the hourly rate of pay and hours worked, and also the
size, type, and identification number of equipment and hours
operated.

Material charges shall be substantiated by valid copies of
vendors’ invoices. Such invoices shall be submitted with the
daily report sheets, or, if not available, they shall be submitted
with subsequent daily report sheets. Said daily report sheets
shall be signed by the CONTRACTOR or his authorized
agent.

The OWNER reserves the right to furnish such materials and
equipment as he deems expedient and the CONTRACTOR
shall have no claim for profit or added fees on the cost of such
materials and equipment. To receive partial payments and
final payment for cost reimbursement work, the
CONTRACTOR shall submit to the ENGINEER, detailed and
complete documented verification of the CONTRACTOR’s
and any of his SUBCONTRACTORS’ actual costs involved in
the cost reimbursement work. Such costs shall be submitted
within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right,
hereby reserved, to reject the whole or any part of the
aforesaid work, should such work be later found not to comply
with the Provisions of the Contract Documents. All estimated
quantities of work for which partial payments have been made
are subject to review and correction on the final estimate.
Payment by the OWNER and acceptance by the
CONTRACTOR of partial payments based on periodic
estimates of quantities of work performed shall not, in any
way, constitute acceptance of the estimated quantities used as
a basis for computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each Progress payment falls due, as
specified in  the Supplementary  Conditions, the
CONTRACTOR shall submit to the ENGINEER a detailed
estimate of the amount earned during the Preceding month for
the separate portions of the work, and request payment. As
used in this Article, the words “amount earned” means the
value, on the date of the estimate for partial payment, of the
work completed in accordance with the Contract Documents,
and the value of approved materials delivered to the Project
site suitable stored and Protected Prior to incorporation into
the work.

ENGINEER will, within 7 days after receipt of each request
for payment, either indicate in writing a recommendation of
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payment and present the request to OWNER, or return the
request to CONTRACTOR indicating in  writing
ENGINEER’s reasons for refusing to recommend payment. In
the latter case, CONTRACTOR may, within 7 days, make the
necessary corrections and resubmit the request.

ENGINEER may refuse to recommend the whole or any part
of any payment if, in his opinion, it would be incorrect to
make such representations to OWNER. ENGINEER may also
refuse to recommend any such payment, or, because of
subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously
recommended to such an extent as may be necessary in
ENGINEER’s opinion to protect the OWNER from loss
because:

1. The work is defective, or completed work has been
damaged requiring correction or replacement;

2. Written claims have been made against OWNER or
Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of
Change Orders;

4, OWNER has been required to correct defective work

or complete the work in accordance with Article
OWNER’S RIGHT TO DO WORK;

5. Of CONTRACTOR’s unsatisfactory Prosecution of
the work in accordance with the Contract
Documents; or

6. CONTRACTOR’s failure to make payment to
SUBCONTRACTORS or for labor, materials, or
equipment.

C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions,
deductions from the estimate will be as described below:

1 The OWNER will deduct from the estimate, and
retain as part security, 10 percent of the amount
earned for work satisfactorily completed. A
deduction and retainage of 10 percent will be made
on the estimated amount earned for approved items
of material delivered to and properly stored at the
jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may
reduce the retainage to 5 percent of the dollar value
of all work satisfactorily completed to date provided
the CONTRACTOR is making satisfactory progress
and there is no specific cause for a greater retainage.
The OWNER may reinstate the retainage up to 10
percent if the OWNER determines, at his discretion,



that the CONTRACTOR is not making satisfactory
progress or where there is other specific cause for
such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT
FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions,
qualification for partial payment for materials delivered but
not yet incorporated into the work shall be as described below:

1. Materials, as used herein, shall be considered to be
those items which are fabricated and manufactured
material and equipment. No consideration shall be
given to individual purchases of less than $200 for
any one item.

2. To receive partial payment for materials delivered to
the site, but not incorporated in the work, it shall be
necessary for the CONTRACTOR to include a list of
such materials on the Partial Payment Request. At
his sole discretion, the ENGINEER may approve
items for which partial payment is to be made.
Partial payment shall be based on the
CONTRACTOR’s actual cost for the materials as
evidenced by invoices from the supplier. Proper
storage and Protection shall be provided by the
CONTRACTOR, and as approved by the
ENGINEER. Final payment shall be made only for
materials actually incorporated in the work and, upon
acceptance of the work, all materials remaining for
which advance payments had been made shall revert
to the CONTRACTOR, unless otherwise agreed, and
partial payments made for these items shall be
deducted from the final payment for the work.

3. CONTRACTOR warrants and guarantees that title to
all work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER at the time of
payment free and clear of all liens, claims, security
interests, and encumbrances.

4. If requested by the ENGINEER, the CONTRACTOR
shall provide, with subsequent pay requests, invoices
receipted by the supplier showing payment in full has
been made.

E. PAYMENT

After deducting the retainage and the amount of all previous
partial payments made to the CONTRACTOR from the
amount earned, the amount due will be made payable to the
CONTRACTOR. Recommendations for payment received by
the OWNER less than 9 days Prior to the scheduled day for
payment will not be Processed or paid until the following
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month.
70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time
or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS
AND EXTENSION OF TIME, the CONTRACTOR shall
notify the ENGINEER, in writing, of his intention to make
claim for such time or compensation before he begins the work
on which he bases the claim, in order that such matters may be
settled, if possible, or other appropriate action taken. The
notice of claim shall be in duplicate, in writing, and shall state
the circumstances and the reasons for the claim, but need not
state the amount. If such notification is not given or if the
ENGINEER is not afforded proper facilities by the
CONTRACTOR for keeping strict account of actual cost, then
the CONTRACTOR hereby agrees to waive the claim for such
additional time or compensation.  Such notice by the
CONTRACTOR, and fact that the ENGINEER has kept
account of the cost as aforesaid, shall not in any way be
construed as proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR
for delays resulting from extra work that have no measurable
impact on the completion of the total work under this Contract.
Claims for additional time or compensation shall be made in
itemized detail and submitted, in writing, to the OWNER and
ENGINEER within 10 days following completion of that
portion of the work for which the CONTRACTOR bases his
claim. Failure to make the claim for additional compensation
in the manner and within the time specified above shall
constitute waiver of that claim. In case the claim is found to
be just, it shall be allowed and paid for as provided in Article
PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the
OWNER from all claims for labor and materials furnished
under this Contract.  Prior to the final payment, the
CONTRACTOR shall furnish to the OWNER, as part of his
final payment request, a certification that all of the
CONTRACTOR’s obligations on the project have been
satisfied and that all monetary claims and indebtedness have
been paid. The CONTRACTOR shall furnish complete and
legal effective releases or waivers, satisfactory to the
OWNER, of all liens arising out of or filed in connection with
the work.

72. FINAL PAYMENT

Upon completion of all the work under this Contract, the
CONTRACTOR shall notify the ENGINEER, in writing, that
he has completed his part of the Contract and shall request
final payment. Upon receipt of such notice the ENGINEER



will inspect and, if acceptable, submit to the OWNER his
recommendation as to acceptance of the completed work and
as to the final estimate of the amount due the
CONTRACTOR. Upon approval of this final estimate by the
OWNER and compliance by the CONTRACTOR with
Provisions in Article RELEASE OF LIENS OR CLAIMS,
and other Provisions as may be applicable, the OWNER shall
pay to the CONTRACTOR all monies due him under the
Provisions of these Contract Documents.

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the
ENGINEER or any of his employees, nor any order by the
OWNER for payment of money, nor any payment for, or
acceptance of, the whole or any part of the work by the
OWNER or ENGINEER, nor any extension of time, nor any
possession taken by the OWNER or its employees, shall
operate as a waiver of any Provision of this Contract, or any
power herein reserved to the OWNER, or any right to damages
herein Provided, nor shall any waiver of any breach in this
Contract be held to be a waiver of any other or subsequent
breach. Acceptance or final payment shall not be final and
conclusive with regards to latent defects, fraud, or such gross
mistakes as may amount to fraud, or as regards the OWNER’s
rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment
shall release the OWNER and the ENGINEER, as
representatives of the OWNER, from all claims and all
liability to the CONTRACTOR for all things done or
furnished in connection with the work, and every act of the
OWNER and others relating to or arising out of the work
except claims Previously made in writing and still unsettled.
No payment, however, final or otherwise, shall operate to
release the CONTRACTOR or his Sureties from obligations
under this Contract and the Performance Bond, Payment
Bond, and other bonds and warranties, as herein provided.
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SUPPLEMENTARY CONDITIONS

The General Conditions are hereby revised as follows:
ARTICLE 9 “ENGINEER”

Delete Article “ENGINEER” in its entirety and substitute the following:

The person or organization identified as such in the Contract Documents. The Term
“ENGINEER” means ARCHITECT or his authorized representative.

ARTICLE 34 "INSURANCE & LIABILITY?”

Delete Article 34 “INSURANCE & LIABILITY” (A), (B), (C), and (D) in their entirety and substitute
the following:

Contractor shall maintain limits no less than those stated below:

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any
work under the Contract, all certificates for workers’ compensation, public liability, and property
damage liability insurance, and such other insurance coverages as may be required by specifications
and addenda thereto, in at least the following minimum amounts with specification amounts to
prevail if greater than minimum amounts indicated. Notwithstanding any other provision of the
Contract, the CONTRACTOR shall provide the minimum limits of liability insurance coverage as
follows:

Auto Liability $1,000,000  Combined Single Limit
General Liability $2,000,000  Aggregate (Per Project)
$2,000,000  Products Aggregate
$1,000,000  Any One Occurrence
$1,000,000  Personal Injury
$ 300,000 Fire Damage/Legal
Additional Umbrella Liability $2,000,000  Occurrence / Aggregate

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy
providing coverage to, City of Key West named as an additional insured on a PRIMARY and NON
CONTRIBUTORY basis utilizing an 1SO standard endorsement at least as broad as CG 2010
(12/85) or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing coverage
for completed operations, is acceptable) including a waiver of subrogation clause in favor of City of
Key West on all policies. CONTRACTOR will maintain the General Liability and Umbrella
Liability insurance coverages summarized above with coverage continuing in full force including
the additional insured endorsement until at least 3 years beyond completion and delivery of the work
contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete
workers’ compensation coverage for each and every employee, principal, officer, representative, or
agent of the CONTRACTOR who is performing any labor, services, or material under the Contract.
Further, CONTRACTOR shall additionally maintain the following minimum limits of coverage:
Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee  $1,000,000
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Bodily Injury by Disease Policy Limit $1,000,000

If the work is being done on or near a navigable waterway, CONTRACTOR’s workers
compensation policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones Act
(WC 00 02 01 A) coverage if specified by the City of Key West. CONTRACTOR shall provide the
City of Key West with a Certificate of Insurance verifying compliance with the workman's
compensation coverage as set forth herein and shall provide as often as required by the City of Key
West such certification which shall also show the insurance company, policy number, effective and
expiration date, and the limits of workman's compensation coverage under each policy.

CONTRACTOR’s insurance policies shall be endorsed to give 30 days written notice to the City of
Key West in the event of cancellation or material change, using form CG 02 24, or its equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of
the endorsements being requested. This includes additional insured endorsements,
cancellation/material change notice endorsements, and waivers of subrogation. Copies of USL&H
Act and Jones Act endorsements will also be required if necessary. PLEASE ADVISE YOUR
INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or
regulatory body including but not limited to OSHA. CONTRACTOR will notify City of Key West
immediately by telephone at (305) 809-3963 any accident or injury to anyone that occurs on the
jobsite and is related to any of the work being performed by the CONTRACTOR.

Exhibits A through H, sample endorsements forms deemed acceptable as proof of insurance, are included
at the end of this section and shall be made a part of these Supplementary Conditions.

Add the following Atrticle:
G. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his place
of business in the State of Florida, and in all ways complying with the insurance laws of the State
of Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to
do business in the State of Florida. If requested, Contractor shall Provide Proof of Florida
Licensure for all insurance companies. The City of Key West shall be named as Additional
Insured on the insurance certificates.
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ARTICLE 35 “INDEMNITY”
Delete Article 35 “INDEMNITY” in its entirety and substitute the following:

INDEMNITY

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein
called the “indemnitees™) from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by
them in the performance of the Contract. Claims by indemnitees for indemnification shall be
limited to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever
is greater. The parties acknowledge that the amount of the indemnity required hereunder bears
a reasonable commercial relationship to the Contract and it is part of the project specifications
or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"

Add the following:
A. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY
The Contractor shall obtain from the City of Key West the necessary permits for work
within the rights-of-way. The Contractor shall abide by all regulations and conditions,
including maintenance of traffic.
B. NOISE ORDINANCE
City of Key West has a noise ordinance that allows working hours between 8:00 AM to
7:00 PM, Monday through Friday. No work should be performed during weekends or
City Holidays, State Holidays and National Holidays. Any construction operations

outside these hours and these days will require a variance from the City of Key West
Commission.

D. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA
AND SUBMIT PROOF OF SUCH WITH THE BID.
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1. Within 10 days of Notice of Award, the successful Bidder must represent that he holds all
applicable, county, and City of Key West licenses and permits required to do business
as a contractor with respect to the work described in the Contract Documents.

2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 18 of the Code of Ordinances of the City of Key West in order to enter into the
Agreement contained in the Contract Documents.

3. Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate
that he holds, as a minimum, the following licenses and certificates:

a.) City of Key West Tax License Receipt;

b.) A valid Certificate of Competency issued by the Chief Building Official of Key West,
Florida

c.) A valid occupational license issued by the City of Key West, Florida.

E. WORK DURING HOLIDAYS

There shall be no work during City Holidays, State Holidays and National Holidays.
Any construction operations during these days shall be approved by the City of Key
West.

ARTICLE 42 "SAFETY"
Add the following sub article:
OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state, and
federal occupational safety and health regulations during the prosecution of
work under this Contract. In addition, full compliance by the Contractor with
the U.S. Department of Labor's Occupational Safety and Health Standards, as
established in Public Law 91-596, will be required under the terms of this
Contract.
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ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"
Add the following Article:
HISTORIC PRESERVATION

The Contractor shall comply with Florida's Archives and Historic Act (Florida
Statutes, Chapter 267) and the regulations of the local historic preservation
board as applicable and protect against the potential loss or destruction of
significant historical or archaeological data, sites, and properties in connection
with the project.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”
Add the following Article:
TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

A. Owner shall have the right to terminate this Contract without cause by written notice of
Termination to the Contractor. In the event of such termination for convenience, the
Contractor’s recovery against the Owner shall be limited to that portion of the Contract
amount earned through the date of termination, together with any retainage withheld
and reasonable termination expenses incurred. Contractor shall not be entitled to any
other or further recovery against the Owner, including, but not limited to, damages or
any anticipated profit on portions of the Work not performed.

B. The Owner shall have the right to suspend all or any portions of the Work upon giving
the Contractor prior written notice of such suspension. If all or any portion of the Work
IS so suspended, the Contractor shall be entitled to reasonable costs, expenses and time
extension associated with the suspension.

ARTICLE 60 "LIQUIDATED DAMAGES"

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following:
LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the time
agreed upon in the Contract Documents or within such extra time as may have
been allowed for delays by extensions granted as provided in the Contract, the
Contractor shall reimburse the Owner for the additional expense and damage for
each calendar day, Sundays and legal holidays included, that project outlined in
Contract Documents remains uncompleted after the completion date. Liquidated
damages shall be assessed. It is agreed that the amount of such additional
expense and damage incurred by reason of failure to complete the work is the
per diem rate as stipulated in the Proposal. The said amount is hereby agreed
upon as a reasonable estimate of the costs which may be accrued by the Owner
after the expiration of the time of completion. It is expressly understood and
agreed that this amount is not to be considered in the nature of a penalty but as
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liquidated damages, which have accrued against the Contractor. The Owner
shall have the right to deduct such damages from any amount due or that may
become due the Contractor or the amount of such damages shall be due and
collectible from the Contractor or Surety.

ARTICLE 69 "PARTIAL PAYMENTS"
Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following:

No more than once each month the Contractor shall submit to the Engineer a
detailed estimate of the amount earned during the preceding month for the
separate portions of the work and request payment. As used in this Article the
words "amount earned” means the value, on the date of the estimate, for partial
payment of the work completed in accordance with the Contract Documents and
the value of approved materials delivered to the project site suitably stored and
protected prior to incorporation into the work.

ARTICLE 69 "PARTIAL PAYMENTS"
Add the following:

Payment will be made by the Owner to the Contractor within 40 days receipt of
the written recommendation of payment from the Engineer.

ARTICLE 69 “PARTIAL PAYMENTS”

Delete Subarticle C “DEDUCTION FROM ESTIMATE” in its entirety and substitute the
following:

DEDUCTION FROM ESTIMATE

The OWNER will deduct from the estimate, and retain as part security, 10 percent of
the amount earned for work satisfactorily completed. A deduction and retainage of 10
percent will be made on the estimated amount earned for approved items of material
delivered to and properly stored at the jobsite but not incorporated into the work. When
the work is 90 percent complete, the OWNER may reduce the retainage to 5 percent of
the dollar value of all work satisfactorily completed to date provided the
CONTRACTOR is making satisfactory progress and there is no specific cause for a
greater retainage. The OWNER may reinstate the retainage up to 10 percent if the
OWNER determines, at his discretion, that the CONTRACTOR is not making
satisfactory progress or where there is other specific cause for such withholding.

ARTICLE 69 "PARTIAL PAYMENTS"
Delete Subarticle E "PAYMENT™" in its entirety and substitute the following:
PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned the amount due will be made payable to the
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Contractor. Recommendations for payment received by the Owner less than 40 days prior
to the scheduled day for payment will not be processed or paid until the following month.

The OWNER will withhold progress payments until the Contractor has satisfied the above conditions.

ARTICLE 72 "FINAL PAYMENT"
Delete Article "FINAL PAYMENT" in its entirety and substitute the following:

FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in writing,
that he has completed it and shall request final payment. The Contractor shall be
responsible for keeping an accurate and detailed record of his actual construction.
Upon completion of construction and before final acceptance and payment the
Contractor shall furnish the Engineer as-built drawings of his construction. Upon
receipt of a request for final payment and the as-built drawings the Engineer will
inspect and, if acceptable, submit to the Owner his recommendation as to
acceptance of the completed work and as to the final estimate of the amount due
the Contractor. Upon approval of this final estimate by the Owner and compliance
by the Contractor with provisions in Article RELEASE OF LIENS OR CLAIMS,
and other provisions as may be applicable, the Owner shall pay to the Contractor
all monies due him under the provisions of these Contract Documents.

ARTICLE 72 "FINAL PAYMENT"
Add the following;
A Acceptance and Final Payment.

Whenever the Contractor has completely performed the work provided for under the Contract
and the Engineer has performed a final inspection and made final acceptance and subject to
the terms of the Engineer will prepare a final estimate showing the value of the work as soon as
the Engineer makes the necessary measurements and computations. The Engineer will correct
all prior estimates and payments in the final estimate and payment. The OWNER will pay the
estimate, less any sums that the OWNER may have deducted or retained under the provisions
of the Contract, as soon as practicable after final acceptance of the work, provided the
Contractor has met the requirements of (1) through (8) below.

1 The Contractor has agreed in writing to accept the balance due or refund the
overpayment, as determined by the OWNER, as full settlement of his account under the
Contract and of all claims in connection therewith, or the Contractor, accepted the
balance due or refunded the overpayment, as determined by the OWNER, with the
stipulation that his acceptance of such payment or the making of such refund does not
constitute any bar, admission, or estoppel, or have any effect as to those payments in
dispute or the subject of a pending claim between the Contractor and the OWNER. To
receive payment based on a FINAL PAYMENT CERTHFCATE, The Contractor
further agrees, by submitting a FINAL PAYMENT CERTIFICATE that any pending or
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future arbitration claim or suit is limited to those particulars, including the itemized
amounts, defined in the original FINAL PAYMENT CERTIFICATE , and that he will
commence with any such arbitration claim or suit within 15 calendar days from and
after the time of final PAYMENT of the work and that his failure to file a formal claim
within this period constitutes his full acceptance of the Engineer’s final estimate and
payment. The overpayment refund check from the Contractor, if required, will be
considered a part of any Acceptance Letter executed.

2 The Contractor has properly maintained the project, as specified hereinbefore.

3 The Contractor has furnished a sworn affidavit to the effect that the Contractor has paid
all bills and no suits are pending (other than those exceptions listed, if any) in
connection with work performed under the Contract and that the Contractor has not
offered or made any gift or gratuity to, or made any financial transaction of any nature
with, any employee of the OWNER in the performance of the Contract.

4 The surety on the contract bond consents, by completion of their portion of the affidavit
and surety release subsequent to the Contractor’s completion of his portion, to final
payment to the Contractor and agrees that the making of such payment does not relieve
the surety of any of its obligations under the bond.

5 The Contractor has furnished all required mill tests and analysis reports to the Engineer.

6 The Contractor has furnished as-built drawings in AutoCad and Adobe PDF, in

accordance with all supplied data collections and files to be compatible with Esri
ArcGIS 10.2.2 Software.

* Kk Kk k k%

The following Exhibits, A through H inclusive, are hereby made part of the Supplementary Conditions.
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EXHIBIT A

ACORD., CERTIFICATE OF LIABILITY INSURANCE PATE o)

| THLIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is ah ADDITIONAL INSURED, the policy(les) must be endotsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this ¢eftificate doas not confer rights to the
certificate holdsr In llew of such endorsement(s).

PRODUCER m?cr

.%g- [143€, noy:

INSURERIS) AFFORDING COVERAGE NAIC#

INGURER A :

NEURED INSURERB :

Contractor S8ample INSURERC

INSURER D .

INSURERE .

INSURERF :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 18 TO CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
NDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAMS.

TYPE OF INSURANCE w POLICY NUMBER RSNV Em)' LTS
| GENERAL LIABILITY EACH DCCURRENCE $1,000,000
X| COMMERCIAL GENERAL LIARILITY PR IR ey | 300,000
| cLamsmace OCCUR x| x MED ExP {Any one person) | §
| PERSONAL & DV INURY | $1,000,000
| GENERAL AGGREGATE 2,000,000
GENL AGEREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOF ag6 | £2,000,000
POLICY Xl g 1] Loc $
AUTOMOBH £ LIABILITY WLE LMIT 1 £4,000,000
X| Ay auto BODILY INJUR' (Per person) | §
[ ] ﬂLHgs“NED ﬁgg”'ﬁ; Xl x BODILY IN.URY Per accident} | 4
|_X{ HIRED auTOS Pt  (For czderd) $
$
| x| werEiauae | X [occur EACH OCCURRENCE $_,000,000
EXCESE LIAB cLamsmeoE| X | X AGGREGATE ¢ ,000,000
pep | XJ RETENTIONS L]
WDRKERS COMPENSATION Mﬁ I Iom-
AND EMPLOYERS' LIABILITY e XiN e
AnY
omg@gmmon%( EXECUITI E wial x E.L. EACH ACCIDENT 51,000,000
{Mandutory in NH) E.. DISEASE . EAEMPLOYEE| £1,000,000
If yee. descnbe undar —
Dﬁsonp'rloN OF OPERATIONS below E L. DISEASE - POLKCY Ladr | 1,000,000

DESCRIPYION OF OPERATIONS / LOCATIONS / VEHICLES [Altach ACURD 101, Additional Remarka Schedule, If more space i required)

CERTIFICATE HOLDER CANCELLATION
- ESHOULD ANY OF THE ABOVE DESCRIBED POLICIEE BE CANCELLED BEFORE
City of Key West THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELVERED W
P.O. Box 1409 ACCORDANCE WITH THE POLICY PROVISIONS.

Key West, FL 33041-1409

AUTHORIZED REPRESENTATIVE

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) 1 oft The ACORD name and logo are registered marks of ACORD
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POLICY NUMBER:

EXHIBIT B

COMMERCIAL GENERAL LIABILITY
CG 2010 07 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

COMMERCIAL GENERAL LIABILITY COVERAGE PART

This endorsement modifies insurance provided under the following:

SCHEDULE

Name Of AddRlonal Insured Person(s)
Or Crganization{s):

Location(s} Of Covered Operations

CG 201007 04

Linformation required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Sectlon li — Who Is An Insured is amended to

include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury”, "property
damage” or “personal and advertising injury"
caused, in whole or in part, by:

1. Your acls or omissions; or

2. The acts or omissions of those acting on your
bahalf;

in the parformance of your ongoing operations for

the additional insured(s) at the location(s) desig-

nated above.
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B. With respect to the insurance afforded to these

additional insureds, the following additional exclu-

sions apply:

This insurance does not apply to "bodily injury” or

"propsrty damage” ocourring afier:

1. All work, including materals, paris or equip-
ment furnished in connection with such work,
on the project (other than service, maintenance
or repairs) to be parformed by or on behalf of
the additional insured(s) at the iocation of the
covered operations has been completed; or

2. That portion of "your work” out of which the
injury or damage arises has been put to its in-
tended use by any person or organization other
than another contractor or subcontracior en-
gaged in performing operations for a principal
as a part of the same project.
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EXHIEBIT C

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 20 370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement medifies insurance provided under the foliowing:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s); Location And Description Of Completed Operations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section Il — Who is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only with
respect to fiability for “bodilly injury” or "property dam-
age” caused, in whole or in part, by "your work" at
the Jocation designated and described in the sched-
ule of this endorsement performed for that additional
insured and Included in the “products-completed
operations hazard".

CG 203707 04 © 180 Propetties, Inc., 2004 Page 1 of 1 0
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EXHIBIT D

THiS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

EARLIER NOTICE OF CANCELLATION
PROVIDED BY US

Number of Days Notice 30

For any statutorily permitted reason other than nonpayment of premium, the number of days required for nofice of cancellation is increasad te the
number of days shown in the Schedule above.

If this policy is cancelled by us we will send the Named Insured and any party listed in the following schedule nofice of cancellation based on the
number of days nolice shown above,

Schedule

Name of Person or Organization

Maifing Address
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EXHIBIT E

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 240405609

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement maodifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

Information reguired to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above because of payments we make for injury or
damage arising out of your ongoing operations or
“your work" done under a contract with that person
or orgenization and included in the "products-
completed operations hazard". This waiver applies
cnly to the person or crganization shown in the
Schedule above.

CG24040509 ® insurance Services Office, Inc., 2008 Page 1 of 1
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EXHIBIT ¥

WC 000313
(Ed. 4-84)

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce
our right agrainst the person or organization named in the Scheduie. (This agreement applies only to the exient that
you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly 1o benefit anyone not named in the Schedule,

Schedule

This endorsement changes the policy to which it s attached and is effective on the date issued unless otherwise stated.
{The information below ls required only when this endorsement is Issued subsequent to preparation of the policy.)

Endorsement Effective Policy No Erdorsement No.
Insured Premium
Insurance Company Countersigned by

WC 0003 13

(Ed. 4-84)

© 1853 Nationai Cowncll on Compensation Insurance.
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ACORD.

CERTIFICATE OF LIABILITY INSURANCE

EXHIBIT G

DATE {(MM/DD/NYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NC RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

certificate holder in lleu of such endorsement(s).

IMPORTANT: Ii the certificate hoider Is an ADDITIONAL INSURED, the pollcy{ies) must be endorsed. It SUBROGATION IS WAIVED, subject io
the terms and conditions of the policy, certain pollcies may require an endorsement. A staternent on this certificate does not confer rights to the

PRODUCER

mi\cr

PH

%mﬁo, Ext):

[ v

INSLRER{S) AFFURDING COUVERAGE NAIC #

INSLIRER A

INSURED
Navigable Waterway Addendum

INSURERC :

INSURER D :
INSURERE :

INSURER F ;

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE WNSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SURJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LUMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAMS.

?;snn TYPE OF INSURANCE POLICY NUMBER ﬁﬁ’ﬂm; m) LiwiTs
| GENERAL LIABILITY EACH QCCURRENCE $
COMMERCIAL GENERAL LIABILITY | PR IQRENTED ) |3
I CLAMS-MADE OCCUR MED EYP (Any ore person) | §
| ] PERSONAL 8 ADV INURY | §
|| GENERAL AGGREGATE 3
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
—I poLICY I_I BE% I—_I Ltoc §
| AUTOMOBILE LiABILITY couﬂam"ﬁﬂﬁs L
i BODILY INJURY {FPer person} | %
:‘ ALLCNeED [SCHEDLED BODILY INJIRY (Peraccident) | §
|| HIrEDAUTOS AOTGRER (Poc atent e $
3
X{ UMBRELLALIAR | ¥ | bocur EACH OCCURRENCE s 000,000
_1 EXCESS LIAB cLamsmaDe! X | X AGGREGATE $ 000,600
pep | X| rerenTions L3
VORKERS COMPENSATION X Iu\c; S T [
AND EMPLOYERS' LIABILITY YiN
A PROPRETOREATNERBECUVEL 1 lwia | X ELeacaccoenr _|+1,000,000
[Mandstory in NH) E.L DISEASE -EAEMPLOYEE| §1,000,000
8 dm&%mmmmm E.L. DISEASE - PoLiCY LM | 51,000,000
Protection & Indemnity X |X 1,000,000
Crew CGoverage (Jones Act) X #%,000,000

GESCRIPTION OF OPERATIONS /LOCATIDNS / VEHICLES [Attach ACORD 101, Additiona) Remarka 8chedule, If more apacs Is required)
Work comp to include USL&H coverage, if required by contract.

CERTIFICATE HOLDER

CANCELLATICN

City of Key West
P.O. Box 1408
Key West, FL 33041-1409

$HOULD ARY OF THE ABOVE DEECRIBED POLKES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED M
ACCORDANCE WITH THE POLICY PROVIGIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05) 1 of1

® 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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EXHIBIT H

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 000108 A
(Ed. 492)

LONGSHORE AND HARBOR WORKERS’ COMPENSATION ACT COVERAGE ENDORSEMENT

Thig endorsement applies only to work subject to the Longshore and Harbor Workers' Compensation Act in a state
shown in the Schedule. The policy applies to that work as though that state were listed in ltem 3.A. of the Information

Page.
General Section C. Workers’ Compensation Law is replaced by the following:

C. Workers’ Compensation Law

Workers' Compensation Law means the workers or workmen's compensation law and occupational disease law
of each state or territory named in ltem 3.A. of the Information Page and the Longshore and Harbor Workers'
Compensation Act (33 USC Sections 901-850). it inoiudes any amendments to those laws that are in effect
during the policy perod. It does not include any other federal workers or workmen's compensation law, other
federal occupational disease law or the provisions of any law that provide nonoceoupational disability benefits.

Part Two (Employers Liability Insurance), C. Exclusions., exclusicn 8, does not apply to wark subject to the Longshore
and Harbor Workers' Compensation Act.

This endorsement does not apply to work subject to the Defense Base Act, the Outer Continental Shelf Lands Act, or
the Nonappropriated Fund Instrumentalities Act.

Schedule

State Longshore and Harbor Workers'
Compensation Act Coverage Percentage

The rates for classifications with code numbers not followed by the letter "F” are rates for worlk not ordinarily subject fo
the Longshore and Harbor Workers’ Compensation Act. If this policy covers work under such classifications, and if the
work is subject to the Longshore and Harbor Workers' Compensation Act, those non-F classification rates will be
increased by the Longshore and Harbor Workers' Compensation Act Coverage Percentage shown in the Schedule.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
{The information below is required only when this endorsement is issued subsequent to preparation of the policy.}

Endorsement Effective Policy No. Endorsement No.
Insured Premium
Insurance Company Countersigned by,

WCO000106A

(Ed. 4-92)

© 1883, 1991 National Council on Compensation Insurance,
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PART 4

SCOPE OF WORK
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SCOPE OF WORK

PART 1 - SCOPE OF WORK

11

A

DESCRIPTION

Work Included: The design and furnishing of all materials, equipment and labor for the
construction of MALLORY SQUARE ELECTRICAL UPGRADES and all necessary
appurtenances and record drawings, surveys, and incidental work to provide a complete and
serviceable project identified as:

FM1301 / MALLORY SQUARE ELECTRICAL UPGRADES

In general, the work consists of the installation of approximately twelve (12) new power
pedestals, new disconnect and meter, trenching/conduit installation, paver replacement and
restoration, etc. (As shown on the Drawings)

Related requirements in other parts of the Contract Documents: General and Supplementary
Conditions of the Contract for Construction.

Contractor's Duties:

1. In addition to provisions stipulated in other portions of the Contract Documents, the
Contractor shall:

a. Secure permits as necessary for proper execution and completion of the
work.
b. Notify (in writing) all residents and proprietors adjacent to

construction site of work to be performed, more specifically the notice
shall state the day and time construction will begin, hours of work, the
name and phone number of the Contractor’s Superintendent and an end
date for the project.

The Contractor shall be totally responsible for all permits required and shall ensure that
construction complies with all applicable local, state, and federal codes.

The Contractor shall provide an experienced, qualified, and competent Superintendent to
oversee the Work and perform quality assurance inspections. Prior to starting construction, the
proposed Superintendent's qualifications shall be submitted in writing to the City for approval.
The approved Superintendent shall be expected to remain for the duration of the Project, unless
the City or Engineer deem him/her inadequate and requests his/her removal or the Contractor
cannot continue his services to the Project for a reason or reasons that shall be communicated
in writing to the City.

A replacement Superintendent shall be required to follow the same approval process as
required for the original. The Superintendent shall provide to the City Inspector Construction
Reports for each day of construction, the reports shall be in English, legible, and signed.
Contractor shall provide PDF copies monthly. Reports shall include quality control (QC)
checks done daily.
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1.2

. It shall be the Contractor's responsibility to request approval for entrance to the site for work

on Saturdays, Sundays, holiday, and weekday hours other than 7:00 AM until 7:00 PM. No
construction can commence before 8:00 AM on weekdays or before 9:00 AM on Saturdays.

. The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints,

coatings and materials used on-site prior to initiation of work.

CONTRACTOR'S USE OF PREMISES

. Work shall be scheduled as to not interfere with on-going area activities.
. Coordinate use of premises and requirements for security under direction of City.

. This is a smoke free construction zone. NO SMOKING PERMITED WITHIN

CONSTRUCTION ZONE.

. Assume full responsibility for the protection and safekeeping of products, under this Contract,

stored on the site.

. Obtain and pay for the use of additional parking, storage or work areas needed for operation.

. Contractor shall provide drinking water and toilet facilities for construction personnel; The

City will not provide.

. Contractor shall be required to schedule and phase all work such that no work shall take place

after 4:00pm and a contiguous area shall remain available and secure for Sunset Celebration to
take place unimpeded on a contiguous area sized at least two-thirds of the overall site.

Sunset Celebration shall be considered to be a normal daily event that the contractor will schedule
around and the site shall be secured and work ceased no later than 4:00 pm each day.

Other specified 2015 no-work dates that could affect the schedule of this project are:

e July4-5 Independence Day

e July10-12 Mel Fisher Days

e August 7-10 Lobster Fest

e August30-Sepl  Labor Day

e Sepl8-21 Key West Poker Run
e Oct. 19-26 Fantasy Fest

e Nov.7-9 Super Boat Races

e Nov. 27-29 Thanksgiving

e Dec.6 Holiday Parade

e Dec. 25-27 Christmas

e Dec.28-Jan1l New Year’s Eve and Day
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1.3

MAINTENANCE OF EXISTING UTILITIES OPERATION

. Provide at least two (2) weeks notice prior to interruption of utility services for temporary or

permanent connections.

. Keep interruption of utility services, and utility outages during disconnection, moving, and

reconnection to a minimum.

. Keys Energy shall be notified two weeks in advance in writing by the contractor for any KEYS

support equipment required by the Contractor during any excavation. No additional payment
will be paid for this coordination.

. Prior to commencing any excavation, Contractor will be responsible for utility notification and

obtaining a necessary “LOCATE TICKET” obtained by contacting Sunshine One-Call (811) as
required by Florida law.

*hkkkkkhhkhkkhhkkikkhkikkik
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PART 5

SPECIFICATIONS AND DRAWINGS
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GENERAL REQUIREMENTS

PART 1.0 PROJECT DESCRIPTION

11

GENERAL

To determine the full scope of the project or any particular part of the project, coordinate
the applicable information in the several parts of these Contract Documents.

The following additional information, though not all-inclusive, is given to assist
contractors in their evaluation of the work required to meet the project objectives.

The CONTRACTOR shall be responsible for providing a licensed surveyor registered in
the State of Florida. Surveyor shall verify all benchmarks used during survey.

PART 2.0 SEQUENCE OF OPERATIONS

2.1

A.

2.2

SCHEDULING

Plan the work and carry it out with minimum interference to the operation of the existing
facilities. Prior to starting the work, confer with the OWNER's representative to develop
an approved work schedule which will permit the facilities to function normally as
practical. It may be necessary to do certain parts of the construction work outside normal
working hours in order to avoid undesirable conditions. The CONTRACTOR shall do
this work at such times and at no additional cost to the OWNER. Do not make
connections between existing work and new work until necessary inspection and tests
have been completed on the new work and it is found to conform in all respects to the
requirements of the Contract Documents.

No work shall be started until the CONTRACTOR has received approved shop drawings,
established material/delivery dates for all equipment, and received approval of the
construction schedule from the Owner. The CONTRACTOR shall have sufficient
manpower, equipment, and material to complete the project. No work shall commence
without express consent of the OWNER.

COORDINATION

Contractors shall cooperate in the coordination of their separate activities in a manner
that will provide the least interference with the Owner’s operations and other contractors
and utility companies working in the area, and in the interfacing and connection of the
separate elements of the overall project work.

If any difficulty or dispute should arise in the accomplishment of the above, the problem
shall be brought immediately to the attention of the OWNER.

All contractors working on the site are subject to this requirement for cooperation and all
shall abide by the OWNER’s decision in resolving project coordination problems without
additional cost to the OWNER.

ITB 15-005 ~ Page 85



2.3

2.4

SHUTDOWN OF EXISTING OPERATIONS OR UTILITIES

The CONTRACTOR's work shall not result in the interruption of sewage, water, or solid
waste service to any customers.

Connections to existing services or utilities, or other work that requires the temporary
shutdown of any existing operations or utilities shall be planned in detail with
appropriate scheduling of the work and coordinated with the OWNER or ENGINEER.
Advance notice shall be given in order that the OWNER or ENGINEER may witness the
shutdown, tie-in, and startup. The temporary shutdown must be approved by the
OWNER. All tie in and bypass operations shall be the responsibility of the
CONTRACTOR and are considered incidental to the cost of construction and provided at
no additional cost to the OWNER.

All materials and equipment (including emergency equipment) necessary to expedite the
tie-in shall be on hand prior to the shutdown of existing services or utilities.

PROGRESS OF CONSTRUCTION

A.  The work shall proceed in a systematic manner so that a minimum of
inconvenience will result to the public in the course of construction. The safety
conditions of open excavations shall be the CONTRACTOR's responsibility.
Completely backfill trenches daily.

B.  Clean up construction debris, excess excavation, and excess materials
immediately following the final backfilling.

PART 3.0 SITE CONDITIONS

3.1

A

3.2

SITE INVESTIGATION AND REPRESENTATION

The CONTRACTOR acknowledges satisfaction as to the general nature and location of
the work, the general and local conditions, particularly those bearing upon availability of
transportation, availability of labor, water, electric power, roads, and uncertainties of
weather, or similar physical conditions, the character of equipment and facilities needed
during the prosecution of the work, and all other matters which can in any way affect the
work or the cost thereof under this Contract.

Failure by the CONTRACTOR to become acquainted with the physical conditions and
all the available information will not relieve the CONTRACTOR from responsibility for
properly estimating the difficulty or cost of successfully performing the work.

The CONTRACTOR warrants that as a result of examination and investigation of all the
aforesaid data, the CONTRACTOR can perform the work in a good and workmanlike
manner and to the satisfaction of the OWNER. The OWNER assumes no responsibility
for any representations made by any of its officers or agents during or prior to the
execution of this Contract, unless (1) such representations are expressly stated in the
Contract, and (2) the Contract expressly provides that the responsibility therefore is
assumed by the OWNER.

INFORMATION ON SITE CONDITIONS
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General: Information obtained by the ENGINEER regarding site conditions, subsurface
information, groundwater elevations, existing construction of site facilities as applicable,
and similar data will be available for inspection at the office of the ENGINEER upon
request. Such information is offered as supplementary information only. Neither the
ENGINEER nor the OWNER assumes any responsibility for the completeness or
interpretation of such supplementary information.

UTILITIES

. The CONTRACTOR shall be responsible for determining, at his cost, the locations of all
utilities shown identified on the 100% Construction Documents within the project area, and shall
be responsible for contacting each utility for location and notification prior to commencing
work.

. The contractor shall comply with The Underground Facility Damage Prevention and Safety Act,
Chapter 556, Florida Statutes. Call the toll-free number, 811 and (800) 432-4770 for locates as it
applies.

CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE

Where the CONTRACTOR's operations could cause damage or inconvenience to
utilities, telephone, television, power, water, or sewer systems, the operations shall be
suspended until all arrangements necessary for the protection of these utilities and
services have been made by the CONTRACTOR with the owner of the utility affected.

Notify all utility offices which are affected by the construction operation at least 48 hours
in advance. Under no circumstances expose any utility without first obtaining permission
from the appropriate agency. Once permission has been granted, locate, expose, and
provide temporary support for all existing underground utilities.

The CONTRACTOR shall be solely and directly responsible to the OWNER and
operators of such properties for any damage, injury, expense, loss, inconvenience, delay,
suits, actions, or claims of any character brought because of any injuries or damage
which may result from the construction operations under this Contract.

Neither the OWNER or ENGINEER nor their officers or agents shall be responsible to
the CONTRACTOR for damages as a result of the CONTRACTOR's failure to protect
utilities encountered in the work.

In the event of interruption to domestic water, sewer, storm drain, or other utility services
as a result of accidental breakage due to construction operations, promptly notify the
proper authority. Cooperate with said authority in restoration of service as promptly as
possible and bear all costs of repair. In no case shall interruption of any water or utility
service be allowed to exist outside working hours unless prior approval is granted.

In the event the CONTRACTOR encounters water service lines that interfere with
trenching, he may, by obtaining prior approval of the property owner, Florida Keys
Aqueduct Authority, or Fire Department as applicable, and the OWNER, cut the service,
dig through, and restore the service with similar and equal materials at the
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3.5

3.6

CONTRACTOR's expense.

The CONTRACTOR shall replace, at his own expense, all existing utilities or structures
removed or damaged during construction, unless otherwise provided for in these
Contract documents or ordered by the OWNER.

INTERFERING STRUCTURES

Take necessary precautions to prevent damage to existing structures whether on the
surface, aboveground, or underground.

Protect underground and aboveground existing structures from damage, whether or not
they lie within the limits of the easements obtained by the OWNER. Where such existing
fences, gates, sheds, buildings, or any other structure must be removed in order to
properly carry out the construction, or are damaged during construction, restore to their
original condition to the satisfaction of the property owner involved at the
CONTRACTOR's own expense. Notify the OWNER of any damaged underground
structure, and make repairs or replacements before

backfilling.

Without additional compensation, the CONTRACTOR may remove and replace in a
condition as good as or better than original, such small miscellaneous structures as
fences, mailboxes, and signposts that interfere with the CONTRACTOR's operations.

FIELD RELOCATION

During the progress of construction, it is expected that minor relocations of the work will
be necessary. Such relocations shall be made only by direction of the ENGINEER. If
existing structures are encountered which prevent the construction, and which are not
properly shown on any Contract Drawings, notify the ENGINEER before continuing
with the construction in order that the ENGINEER may make such field revisions as
necessary to avoid conflict with the existing structures. If the CONTRACTOR shall fail
to so notify the ENGINEER when an existing structure is encountered, and shall proceed
with the construction despite this interference, he shall do so at his own risk.
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3.7

PROTECTED VEGETATION

Trees and shrubs are regulated and protected. All trimming and pruning shall be done in
accordance with City guidelines. This work will be considered incidental to the Project
costs. CONTRACTOR shall obtain such guidelines and gain approvals before
commencing work. Location of equipment proposed in existing raised planters shall be
field-verified and approved by Owner prior to excavation and placement.

PART 4.0 TEMPORARY CONSTRUCTION UTILITIES AND FACILITIES

4.1

A

4.2

A.

4.3

A

4.4

4.5

TEMPORARY WATER

The CONTRACTOR shall make his own arrangements to obtain suitable water and shall
pay all costs.

TEMPORARY ELECTRIC POWER

The CONTRACTOR shall make arrangements to obtain and pay for electrical power
used until final acceptance by the OWNER.

SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER

Temporary electric power installation shall meet the construction safety requirements of
OSHA, state and other governing agencies.

SANITARY FACILITIES

The CONTRACTOR shall provide and maintain sanitary facilities for his employees and
his subcontractors that will comply with the regulations of the local and state
departments of health and as directed by the OWNER.

STORAGE OF MATERIALS

Materials shall be so stored as to ensure the preservation of their quality and fitness for
the work. When considered necessary they shall be placed on wooden platforms or other
hard, clean surfaces, and not on the ground. Stored materials shall be located so as to
facilitate prompt inspection. Private property shall not be used for storage purposes
without the written permission of the OWNER or lessee.

Delicate instruments and materials subject to vandalism shall be placed under locked
cover and, if necessary, provided with temperature control as recommended by the
manufacturer.

PART 5.0 SAFETY AND CONVENIENCE

5.1

SAFETY EQUIPMENT
The CONTRACTOR shall do all work necessary to protect the general public from

hazards, including, but not limited to, surface irregularities or unramped grade changes in
pedestrian sidewalk or walkway, and trenches or excavations in roadway. Barricades,
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5.2

5.3

5.4

lanterns, and proper signs shall be furnished in sufficient amount to safeguard the public
and the work. All barricades and signs shall be clean and serviceable, in the opinion of
the OWNER.

During construction, the CONTRACTOR shall construct and at all times maintain
satisfactory and substantial temporary chain link fencing, solid fencing, railing,
barricades or steel plates, as applicable, at all openings, obstructions, or other hazards in
streets, sidewalks, floors, roofs, and walkways. All such barriers shall have adequate
warning lights as necessary, or required, for safety. All lights shall be regularly
maintained, and in a fully operational state at all times.

ACCIDENT REPORTS

In addition, the CONTRACTOR must promptly report in writing to the ENGINEER all
accidents whatsoever arising out of, or in connection with, the performance of the work
whether on, or adjacent to, the site, giving full details and statements of witnesses. If
death or serious injuries or serious damages are caused, the accident shall be reported
immediately by telephone or messenger to the OWNER.

If a claim is made by anyone against the contractor or any subcontractor on account of
any accident, the CONTRACTOR shall promptly report the facts in writing to the
OWNER, giving full details of the claim.

SAFE ACCESS BY FEDERAL, STATE, AND LOCAL GOVERNMENT OFFICIALS

Authorized representatives of the state, federal, or local governmental agencies, shall at
all times have safe access to the work, and the CONTRACTOR shall provide proper
facilities for such access and inspection.

TRAFFIC MAINTENANCE AND SAFETY

Provide traffic maintenance plans where required by federal, state, county, or local
agencies having jurisdiction.

Comply with all rules and regulations of the state, county, and city authorities regarding
closing or restricting the use of public streets or highways. No public or private road
shall be closed, except by express permission of the OWNER. Conduct the work so as to
assure the least possible obstruction to traffic and normal commercial pursuits. Protect all
obstructions within traveled roadways by installing approved signs, barricades, and lights
where necessary for the safety of the public. The convenience of the general public and
residents adjacent to the project, and the protection of persons and property are of prime
importance and shall be provided for in an adequate and satisfactory manner.

Where traffic will pass over trenches after they are backfilled and before pavers are
installed, the top of the trench shall be maintained in a condition that will allow normal
vehicular traffic to pass over. Temporary access driveways must be provided where
required. Cleanup operations shall follow immediately behind backfilling and the
worksite shall be kept in an orderly condition at all times.

When signalmen and guards are required by regulation or when deemed necessary for
safety, they shall be furnished with approved orange wearing apparel and other
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5.5

5.6

5.7

5.8

regulation traffic-control devices in accordance with FDOT provisions. Signalmen will
be provided with “Stop and Go” paddles; flags are unacceptable.

TRAFFIC CONTROL

Traffic control on all city, county and state highway rights-of-way shall meet the
requirements of the current edition (including all amendments) of the Florida
Department of Transportation Standard Specifications for Road and Bridge Construction,
as well as FDOT standard details for maintenance of traffic, in accordance with the
Manual for Uniform Traffic Control and Safe Practices.

The CONTRACTOR shall provide at no cost to the OWNER a Maintenance of Traffic
Plan, including 11 x 17-inch engineered drawings of his intended maintenance of traffic
scheme, to the agency having jurisdiction for review and approval. This shall include
barrier details, barricade type, and location. Two copies of the agency approved plan with
drawings shall be submitted to the OWNER and ENGINEER prior to initiation of
construction.

PROTECTION OF PROPERTY

Protect stored materials located adjacent to the proposed work. Notify property owners
affected by the construction at least 48 hours in advance of the time construction begins.
During construction operations, construct and maintain such facilities as may be required
to provide access by all property owners to their property. No person shall be cut off
from access to his residence or place of business, unless the CONTRACTOR has made
special arrangements with the City and affected persons.

The CONTRACTOR shall identify and isolate his work zone in such a manner as to
exclude all personnel not employed by him, the ENGINEER, and the OWNER.

FIRE PREVENTION AND PROTECTION

The CONTRACTOR shall perform all work in a fire-safe manner. He shall supply and
maintain on the site adequate fire-fighting equipment capable of extinguishing incipient
fires. The CONTRACTOR shall comply with applicable federal, state, and local
fire-prevention regulations. Where these regulations do not apply, applicable parts of the
National Fire Prevention Standard for Safeguarding Building Construction Operations
(NFPA No. 241) shall be followed.

ACCESS FOR POLICE, FIRE, AND POSTAL SERVICE

Notify the fire department and police department before closing any street or portion
thereof. No closing shall be made without the OWNER's approval. Notify said
departments when the streets are again passable for emergency vehicles. Do not block off
emergency vehicle access to consecutive arterial crossings or dead-end streets, in excess
of 300 linear feet, without special written permission from the fire department. Conduct
operations with the least interference to fire equipment access, and at no time prevent
such access.
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B. The CONTRACTOR shall leave a night emergency telephone number or numbers with
the police department, the ENGINEER, and the OWNER, so that contact may be made
easily at all times in case of barricade and flare trouble or other emergencies.

PART 6.0 PRESERVATION, RESTORATION, AND CLEANUP
6.1 SITE RESTORATION AND CLEANUP

A. Atall times during the work, keep the premises clean and orderly, and upon completion
of the work, repair all damage caused by equipment and leave the project free of rubbish
or excess materials of any kind.

B. Remove excavated materials daily; do not stockpile material on private property, or on
state, county, or city rights-of-way. Remove all excavated materials from grassed and
planted areas, and leave these surfaces in a condition equivalent to their original
condition.

C.  All existing storm drainage systems shall be protected and shall properly drain. Restore
storm existing systems culverts broken or damaged to their original condition and
location as an incidental cost of construction.

6.2  FINISHING OF SITE, BORROW, AND STORAGE AREAS

A. Upon completion of the project, all areas used by the CONTRACTOR shall be properly
cleared of all temporary structures, rubbish, and waste materials and properly graded to
drain and blend in with the abutting property. Areas used for the deposit of waste
materials shall be finished to properly drain and blend with the surrounding terrain.

6.3 STREET CLEANUP DURING CONSTRUCTION

A. The contractor shall on a daily basis thoroughly clean all spilled dirt, gravel, or other
foreign material caused by the construction operations from all streets and roads at the
conclusion of each day's operation. Sidewalks, unless under construction, shall be kept
clear of material, and available for pedestrian use at all times.

6.4 DUST PREVENTION
A. Give all disturbed areas used in the construction area an approved dust-preventive
treatment or periodically water to prevent dust. Applicable environmental regulations for
dust prevention shall be strictly enforced.

6.5 PRESERVATION OF INLETS

A. Existing inlets in the area shall be protected and shall be periodically cleaned and kept
free of siltation.

PART 7.0 SUBMITTALS DURING CONSTRUCTION
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7.1

7.2

GENERAL

Requirements in this section are in addition to any specific requirements for submittals
specified in other sections of these Contract Documents.

Shop Drawings:

1. Shop drawings, as defined herein, consist of all drawings, diagrams, illustrations,
schedules, and other data as defined below which are specifically prepared by or
for CONTRACTOR to illustrate some portion of the work; and all illustrations,
brochures, standard schedules, performance charts, instructions, diagrams, and
other information prepared by a manufacturer and submitted by Contract to
illustrate material or equipment for distinct portions of the work.

2. Contents: Each of the shop drawing submittals shall be complete in all respects
for equipment, controls, accessories, and associated appurtenances, and shall
include, as a minimum, the following:

a.Complete manufacturer's specifications, including materials, description,
and paint system.

b. Required technical information, data, samples, and calculations that are
required.

c.Required construction procedures and equipment that are required.

d. Requirements for storage and protection prior to installation.

e.A copy of the manufacturer's certification on all material installed,
providing for the warranty period to commence on the date of final
acceptance by the OWNER.

3. Submittal of incomplete or unchecked shop drawings will not be acceptable.
Shop drawing submittals which do not clearly show CONTRACTOR's review
stamp or specific written indication of CONTRACTOR's review will be returned
to CONTRACTOR for resubmission.

4. Submittal of shop drawings not required under these Contract Documents will be
returned to CONTRACTOR unreviewed and unstamped by ENGINEER.

RECORD DRAWINGS

The CONTRACTOR shall maintain a complete set of record drawings to show any items which
differ from those shown on Drawings. Such Drawings shall be updated daily and submitted each
month with the partial pay request. Final record drawings will be required before final payment
can be made. Final record drawings shall be signed and sealed by a Professional Engineer and/or
Surveyor currently licensed in the State of Florida

The CONTRACTOR shall keep the OWNER and ENGINEER apprised on a weekly
basis, by providing Drawing mark-ups of the items that differ.
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7.3

ADDITIONAL SUBMITTAL REQUIREMENTS

. Shop drawings and other submittals will be reviewed no more than twice at the Owner’s

expense. All subsequent reviews will be performed at times convenient to the ENGINEER and
at the Contractor’s expense, based on the Engineer’s then prevailing rates (minimum $50.00 per
additional review). The CONTRACTOR shall reimburse the OWNER for all such fees invoiced
to the OWNER by the ENGINEER. Re-submittals are required until approved.

. Any need for more than one resubmission, or any other delay in obtaining Engineer’s review of

submittals, will not entitle CONTRACTOR to extension of the Contract Time.

. The CONTRACTOR shall be responsible for submitting to the OWNER, as-built scale drawings

as verified by a licensed surveyor in the specified file format: AutoCAD® DWG, version 2010 or
later. Refer to Supplementary Conditions Item 72.A.6 for additional record drawing
requirements.

END OF SECTION
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ELECTRICAL WORK

Partl GENERAL PROVISIONS

A

General Provisions: The following General and Special Conditions of these
specifications shall apply to and form a part of this Section as if written in full herein.

Qualification of Bidders: Must have installed at least 3 similar type and size jobs, and
electrical contracting shall be his primary business.

Work Under Other Sections: Painting conduits, equipment, etc. (except wood
backboards). Refer to Par. “Equipment Connections” regarding controls, control
circuits, starts, etc.

Codes, Permits, and Inspections: Comply with applicable laws of the community, with
latest edition of NEC where not in conflict with those laws, and with the service rules of
the local utility company. Obtain and pay for all permits and fees required. After
completions of the work, submit certificates of final inspection and approval from the
local electrical inspector, certifying that the installation complies with all regulations
governing same.

Materials and Workmanship: All materials shall be new, UL listed where a standard has
been established. Execute all work so as to present a neat and workmanlike appearance
when completed.

Drawing and Specifications: Consider as complementary each to the other. What is
called for by one shall be as binding as if called for by both. Where conflicts occur,
secure clarification form Engineer in advance of bidding; otherwise provide the more
expensive quality or quantity. Follow figures in preference to scale dimensions; verify all
dimensions and existing conditions.

Conflicts, Coordination, and Changes: In the event that interferences or conflicts
develop, the Engineer shall decide which equipment shall be relocated regardless of
which was installed in the interest of avoiding such conflicts. If, during this construction,
it is discovered that necessary or desirable changes should be made, advise the Engineer
and secure his decision in writing.

Definitions: For this project, the following terms and definitions shall replace those in
the National Electrical Code:

Accessible - (As applied to wiring methods) Capable of being removed without
damaging the building structure or finish of the building.

Concealed - (As applied to wiring method) Hidden from view. May be accessible
by removal of panels. Items in the walls, in the cavity between
finished ceiling and structure, below slabs, etc. are considered
concealed.

Exposed - (As applied to wiring methods) On or attached to the surface (usually

within sight). Items attached to walls, structural ceiling, suspended
in sight, etc. are considered exposed.
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Cutting, Chasing, and patching: Where possible all work shall be built in as the job
progresses. Where this is not possible, secure approval and do necessary cutting,
chasing, etc. required. Patching shall restore disturbed surfaces to original condition.

Visit to Site: Before submitting a bid, visit the site and ascertain all existing conditions.
Make sure adjustments in work as are required by actual conditions encountered.

Manufacturer’s Drawings and Date: Submit for approval within 10 days of award all
items as indicated below. Because items must be coordinated one with another, partial
submittals will not be considered. Where one manufacturer is named, equal products by
another will be accepted unless stated otherwise. Only manufacturers with local, active,
ethical and reliable representation in specifier’s area will be considered.

Submit a complete list of material proposed; include all items, even if exactly as
specified. Submit manufacturer’s data (and samples upon request) for all items where
substitutions are desired. All substituted items shall indicate the differences in that
specified from that submitted. Provide 6 complete sets of submittals for materials
proposed. Contractor shall provide submittal data in 3-ring binder with index and divider
tabs by specification section. Submittals shall be reviewed by contractor prior to
forwarding to Engineer.

Before the submittals are reviewed by the engineer, there shall be a stamp or letter
attached indicating the submittals were reviewed and in compliance with plans and
specifications, signed by the electrical contractor. Faxed copies of submittal data will not
be accepted. All data shall be readable and complete with catalog numbers, highlighted
accessories and options, and detailed information to describe portions of catalog
numbers.

Testing: Upon completion of the work, conduct a thorough test in the Engineer’s
presence, and demonstrate that all systems are in perfect working conditions.

Demonstrations: By on-off, start-stop operation, demonstrate to the Owner or his
representative, the use, working, resetting and adjusting of each and every system.
Submit statement initialed by the Owner that such demonstration has been made.

Warranty: Warrant the entire electrical system in proper working order. Replace,
without additional charge, all work or material which may develop defects form ordinary
wear and tear (damage resulting from improper handling excepted) within a period of one
year from date of final acceptance.

Conduit Routing: Exact routing of all conduits shall be as indicated and shall be
approved by Engineer.

PART 2. PRODUCTS

2.1

A

SERVICE

General: Existing electrical service is to remain. Refer to ‘Power Riser Diagram’ for
details.

Characteristics of Service: 120/240 volt delta, 60 cycle, 1 phase, 4 wire, connected with
a grounded solid neutral.
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2.2.

2.3

2.4.

GROUNDING
General: Ground the various conductive materials in the building per NEC Article 250.

Building Equipment Ground: All con-current-carrying metal parts of the wiring system
(including conduit, outlet boxes, cabinets, motor frames, etc.) shall be connected to
ground via equipment grounding system. A grounding conductor (copper with green
insulation except where bare copper is used) shall be installed. Conduit ground is not
acceptable. Provide bonding jumpers at flexible conduit connections, expansion joints,
service equipment enclosure, and all other places where required for electrical continuity.

POWER DISTRIBUTION SYSTEM

Type of Wiring: Install wiring in approved raceways with conductors of the types and
sizes as shown and specified herein; where no types of sizes are shown, meet NEC
requirements.

Feeder Circuits: Provide a complete system of wiring from main service equipment to
the various load centers, panels and other locations, as indicated.

Branch Circuits: From panels and load centers extend a complete system of wiring to all
fixtures, motors, devices and other equipment. Lighting circuits shall supply lighting
outlets only, except as shown otherwise. Secure approval of any departure from the
circuit arrangement as shown.

Indication on Drawing: Numerals shown on “homeruns” and by the outlet indicate the
circuit arrangement, but this is not intended to show the exact connection to the
numbered circuits in the panelboard. Crossmarks on branch circuit runs indicate the
number of conductors required. Employ multi-wire circuits. Connect circuits to
panelboards to give an evenly balanced load to the supplying feeder, based on normal
usage of the connected equipment. Only one “phase” conductor, of the multi-conductor
circuit is to be connected to each phase in the panelboard to avoid overloading of the
neutral conductor of the circuit.

RACEWAYS

Applications: Raceways shall be as follows:

Where subject to moisture or mechanical injury — rigid conduit.
In concrete or solid masonry — rigid conduit.

Buried in earth or porous fill — rigid conduit painted with two coats of asphaltum paint
(2” and larger may be schedule 40 with ground wire except elbows and vertical runs)

NOTE: The use of Romex cable is not allowed on this project.

Rigid Conduit Material: Rigid, thickwall, zinc coated conduit by Pittsburg, National,
Republic, GE, Triangle, Youngstown, or approved equal. Fittings shall be threaded type
by Thomas & Betts, Killark, Crouse-Hinds, or Appleton. Right and left couplings shall
not be used; conduit couplings of the Erikson type shall be used at location requiring such
joints.
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Plastic Conduit Material: Carlon type 40 heavy wall rigid PC-Duit (Polyvinyl-chloride),
or approved equal by Kraley or Southwestern with matching elbows, fittings, etc. This is
the only conduit material approved for below ground or buried installation. Provide
ground conductor. Change to rigid conduit for physically exposed conduit above slab or
grade.

Conduit Sizes: Comply with NEC, Chapter 9.

Cast Metal Conduit Fittings: As manufactured by Appleton, Crouse-Hinds, Killark or
approved equal, and of the form and type applicable to the installation.

Layout: Generally follow the conduit layout shown on the drawings. However, the
layout is diagrammatic only and must be adjusted for structural conditions, built-in
equipment and other causes. Off-sets are not indicated and must be furnished as required.
Coordinate routing of underground conduits with Owner/Engineer and obtain approval
prior to excavating.

Run concealed conduits in direct line with long sweep bends and offsets where
practicable. Install whether exposed or concealed conduit with runs parallel or
perpendicular to walls, structural members, or intersections of vertical planes and
ceilings, with right-angle turns consisting of cast metal fittings or symmetrical bends.
Where conduits are indicated exposed overhead, runs down to wall outlets shall be
concealed in wall, generally unless approved by Engineer, all conduit shall be run
overhead above the ceiling.

Installation: Securely fasten conduits to all sheet metal outlets, cabinets, junction and
pull boxes with locknuts and bushings taking care to see that stout mechanical and solid
electrical connections are obtained. Thread rigid conduit so that ends meet couplings, cut
ends square, ream smooth and drawn up tight. Cap conduit ends to keep out water and
trash during construction.

Avoid field made bends where possible, but where necessary, use a proper hickey or
conduit-bending machine. Make no bends with radius less than six times the conduit
diameter, nor more than 90 degrees. Make changes in direction with pull boxes,
symmetrical bends and cast-metal fittings. Replace crushed and deformed conduits.

Support and Anchoring: All conduits, concealed or exposed, shall be supported and
substantially fastened to not more than eight feet. Support with approved types of
galvanized wall brackets, ceilings trapeze, clamps, or other approved devices. Attach
supporting devices with screws, bolts, expansion sleeves or other workmanlike means
appropriate to the surface. In stud walls, secure to studs as required so that conduit is
immovable.

Empty Conduit: Provide poly pull-sting in all empty conduits. Secure free ends

Terminated Conduit: Provide bushing on ends where auxiliary system conduit raceways
is stubbed out into an attic space, adjacent to back board, etc.

Pull Boxes: Galvanized sheet metal screw-cover type as produced by B & C Metal
Stamping Company. Provide as required to avoid excessive runs or bends between
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2.5.

2.6.

2.7.

outlets (generally not over three 90 degree bends per run between boxes). Label all
junction box and pull box covers to indicate contents (F.A., Panel & Circuit Number,
I.C., etc.).

Installations in Concrete: At slabs on grade, run conduit 2” and smaller in slab if
approved by Structural Engineer. Run larger conduits below slab. Where adequate
support cannot be obtained by wiring to reinforced steel, obtain support with solid iron
stakes (which may be driven through membrane) cut off flush with slab after pouring. At
turn-ups of adjacent runs of exposed conduit, obtain alignment by wiring members to a
temporary horizontal member.

Expansion Joints: Where conduits pass through or across building expansion joints,
provide hot-dipped galv. expansion fittings with bonding jumpers.

OUTLET BOXES

Mounting and Supports: Boxes which are not embedded in masonry or concrete shall be
fastened to the structure in a manner specified for conduits.

CONDUCTORS

Material: Copper with not less than 98% conductivity; solid type THHN for No. 10 and
smaller and stranded THWN for No. 8 and larger; 600 volt insulation. Product GE,
Triangle, Southwire, Anaconda, Rome, General Cable or approved equal, with
manufacturer’s name, type insulation, and conductor size imprinted on jacket at regular
intervals.

Sizes: AWG sizes as noted. None smaller than #12. Where branch circuit wire runs
exceed 90 feet in length, increase to next larger size. Size conductors such that no branch
circuit shall exceed 3% voltage drop at rated load. Increase size of size grounding
conductors in equivalent size increments to the increase in current-carrying conductors.

Installation: Do not pull conductors until conduit run is complete and both the MDP and
pedestal locations have been closed to the weather. Use only U/L approved lubricant to
facilitate pulling of conductors.

Joints: For solid conductors, make joints with solderless type connectors (ideal, “Wing-
Nut”, Buchanan “B-Cap” or approved equal). No below ground splices. Make taps or
splices of stranded conductors with T & B compression “C” or “Lock-tit” connectors, and
cover with Okoweld or Scotch #33 Electrical Tape so that the insulation is equal to the
conductor insulation. Fixture outlets shall have a loop or end not less than eight inches
long left for connection to splices and taps only in junction boxes and wireways.

Color Coding: Follow NEC Section 210-5. Use white conductors for neutral conductors;
Substitutions for specified color insulation must be approved by the Owner in writing.
Equipment grounds shall be green.

PANELS AND SAFETY SWITCHES
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2.9.

Safety Switches: Provide for all motors and other equipment as indicated or required by
Code, NEMA heavy duty type quick make quick-break, in NEMA-1 general purpose
enclosure with interlocking covers. Provide with fuses as indicated. Where exposed to
the weather or moisture, furnish NEMA-3R enclosures. Switches for motor circuits shall
be horsepower related. Switches shall accept only Class R Fuses. Provide with padlocks
where accessible to public. Exception: Panel “LR” shall be NEMA 4X (Stainless Steel).

Non-fused single-phase motor disconnect switches may be wall switches as specified
under Wiring Devices.

Panel: Panels are existing to remain.

Circuit Breakers: Circuit breakers shall be bolted-in-place molded case breakers. Two-
pole breakers shall have common trip action and be interchangeable with single pole
breakers. Breakers indicated GFI shall have integral ground fault protection with test
switch.

Identification: All panels shall have permanent circuit markers. A typewritten directory
card showing equipment and areas controlled shall be provided in holder on inside door.
Panels without covers shall have nameplates mounted beside each breaker.

Mounting: Mount lighting panels with center of top switch or circuit 6’-0” above the
floor maximum. Carefully align covers which occur side by side in finished areas.
Protect from plastering and masonry operation with temporary cardboard covers.

Coordination and Size Requirements: If the power distribution equipment is larger than
that shown, then it is the responsibility of the contractor to modify the electrical space to
incorporate the equipment and the modified layout must be acceptable to the engineer.
Otherwise, another manufacturer of the equipment shall be used.

WIRING DEVICES

General: Manufacturers and catalog numbers listed are used to establish style, type and
quality. Equal devices by Hubbell, Leviton, Bryant, Eagle and P&S will be accepted.
All devices shall have plaster ears.

Duplex Receptacles (GFCI): All outlets to be 125v/15a, GFCI, provide duplex receptacle
with integral ground fault protection and test switch. At all locations provide GFCI
protected duplex receptacle in cast box with cast plates and lockable in-use lift cover. All
outlets should be specifically rated for use in a marine environment.

PART 3. EXECUTION

3.1.

EQUIPMENT CONNECTIONS AND CONTROLS

General: Provide electrical connections to all equipment as shown and as described in
other sections and as outline below. For equipment supplied with portable cords provide
receptacles to match plugs on cords. Connect all equipment ready for operation, in
accordance with detail wiring diagrams furnished by the equipment manufacturer, and in
cooperation with the respective subcontractor.
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3.2.

Connections: Provide safety switches for all motors and equipment as indicated or
required by NEC. Connect all motors and equipment to equipment terminal boxes with
flexible conduit with ground conductor. Where terminal boxes are not provided,
terminate flexible conduit in suitable condulet and make connections.

MISCELLANEQOUS ITEMS

Nameplates: Provide 1” x 3” laminated phenolic nameplates (with .75” high white letters
on black) on disconnect switches, panels, terminal, controllers, pullboxes, etc. Furnish
list for approval. Apply with contact bond adhesive.

Photo-Electric Switches: Switches shall be suitable for mechanical contactor, 1800 watt,
120 volt, Tork 2101. Equal units by Intermatic, GE or Fisher-Pierce will be accepted.
Mount on cast box on conduit stubbed 14 above roof. Shall be U/L listed for voltage
and contact rating specified.

Padlocks: Padlocks shall be heavy duty brass type, weatherproof. All padlocks shall be
keyed the same. Provide one key per padlock. Provide padlocks on safety switches and
other lockable items accessible to public.

END OF SECTION
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GENERAL NOTES

10.

11.

12.

13.

14.

THE CONTRACTOR SHALL REVIEW ALL DRAWINGS AND SPECIFICATIONS AND ADVISE THE
ENGINEER OF ANY CONFLICTS OF REPRESENTATION BETWEEN DRAWINGS AND/OR
SPECIFICATIONS PRIOR TO COMMENCING WITH CONSTRUCTION.

THE CONTRACTOR SHALL FIELD-VERIFY EXISTING CONDITIONS PRIOR TO PERFORMING
ANY WORK UNDER THIS CONTRACT AND NOTIFY THE ENGINEER IN WRITING OF ANY
DIFFERENCES BEFORE COMMENCING WITH ANY CONSTRUCTION.

HORIZONTAL COORDINATES ARE BASED ON FLORIDA STATE PLANE COORDINATE SYSTEM.
VERTICAL ELEVATIONS ARE BASED ON NGVD 1929 DATUM.

THE LOCATIONS, SIZES, AND ELEVATIONS OF EXISTING UTILITIES AS SHOWN ARE
APPROXIMATE. THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO OBTAIN
ANY AVAILABLE RECORD DRAWINGS AND SHALL DETERMINE THE EXACT LOCATION AND
ELEVATION IN THE FIELD. THE CONTRACTOR SHALL ANTICIPATE THAT SCANNING AND
EXCAVATION USING LIGHT EQUIPMENT AND HAND METHODS WILL BE NECESSARY IN AREAS
NEAR EXISTING UTILITIES AND STRUCTURES TO AVOID DAMAGING THESE FACILITIES. THE
CONTRACTOR SHALL CONTACT BELLSOUTH, THE LOCAL TELEPHONE COMPANY AND
COMCAST, THE LOCAL CABLE TV PROVIDER TO VERIFY THE LOCATION OF BURIED
TELEPHONE AND CABLE TV UTILITIES. NONE HAVE BEEN INDICATED ON THE DRAWINGS.
CALL 1-800-432-4770 BEFORE DIGGING OR TRENCHING OPERATIONS BEGIN. CONTRACTOR
SHALL ALSO CONTACT KEYS ENERGY TO LOCATE ELECTRIC LINES.

THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION AND ELEVATION IN THE FIELD
PRIOR TO INSTALLING ANY NEW WORK THAT CROSSES OR CONNECTS TO EXISTING UTILITY
SYSTEMS. LOCATIONS OF NEW UTILITIES SHALL BE ADJUSTED IN A MANNER APPROVED BY
THE ENGINEER TO AVOID CONFLICTS. DAMAGES TO UTILITIES RESULTING FROM THE
CONTRACTOR'S OPERATIONS SHALL BE REPAIRED BY THE CONTRACTOR AT NO COST TO
THE CLIENT.

ALL EXCAVATION, TRENCHING, SHEETING, SHORING AND BRACING SHALL BE INSTALLED AS
REQUIRED IN ACCORDANCE WITH LOCAL, STATE, AND FEDERAL REGULATIONS, INCLUDING
OSHA (29 CFR 1926).

ALL ITEMS INDICATED TO BE REMOVED OR DEMOLISHED SHALL BE REVIEWED WITH THE
OWNER TO DETERMINE IF THE ITEM IS TO BE PROPERTY OF THE CONTRACTOR. ALL ITEMS
SHALL BE REMOVED AND DISPOSED OF IN ACCORDANCE WITH ALL LOCAL, STATE, AND
FEDERAL REGULATIONS, UNLESS OTHERWISE NOTED. NO SALVAGE VALUE IS EXPRESSED
OR IMPLIED BY THESE CONTRACT DOCUMENTS FOR ANY ITEMS TO BE REMOVED OR
DEMOLISHED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SECURITY OF THE CONTRACTOR'S
EQUIPMENT, MATERIALS, AND PERSONNEL, AND SHALL PROVIDE ADEQUATE BARRIERS TO
PREVENT RISK TO OTHERS FROM THE CONTRACTOR'S ACTIVITIES.

WHERE ACTUAL DIMENSIONS AND SIZES ARE PROVIDED IN THE DRAWINGS, THEY SHALL
TAKE PRECEDENCE OVER SCALED DIMENSIONS. LARGE SCALE DRAWINGS SHALL TAKE
PRECEDENCE OVER SMALL SCALE DRAWINGS.

THE CONTRACTOR SHALL SEQUENCE HIS OPERATIONS SUCH THAT ORANGE MESH SAFETY
FENCING IS PROVIDED ALONG ALL AREAS BEING TRENCHED AND NO TRENCH IS LEFT OPEN
AT THE END OF THE WORK DAY.

NO CONNECTIONS FOR THE PURPOSE OF OBTAINING WATER SUPPLY DURING
CONSTRUCTION SHALL BE MADE TO ANY FIRE HYDRANT OR BLOW-OFF STRUCTURE WITH
OUT FIRST OBTAINING A CONSTRUCTION METER FROM THE FLORIDA KEYS AQUEDUCT
AUTHORITY.

IF UNSATISFACTORY MATERIAL FOR ADEQUATE BEARING IS ENCOUNTERED AT THE
NORMAL SUBGRADE, THE UNSATISFACTORY MATERIAL SHALL BE REMOVED AND
REPLACED WITH SUITABLE FOUNDATION STABILIZATION MATERIAL AS SPECIFIED.

IN GENERAL, EXISTING STRUCTURES AND UTILITIES ARE NOTED AS EXISTING AND/OR
SHOWN IN LIGHT LINE WEIGHT. NEW CONSTRUCTION IS SHOWN IN HEAVY LINE WEIGHT.

ALL FIELD LAYOUT AND SURVEYING FOR CONSTRUCTION OF THIS PROJECT SHALL BE
PROVIDED BY THE CONTRACTOR AT HIS EXPENSE, UNDER THE DIRECTION OF A FLORIDA
LICENSED PROFESSIONAL LAND SURVEYOR.

NEW CONSTRUCTION NOTES

IT IS THE CONTRACTOR'S RESPONSIBILITY DURING CONSTRUCTION OF NEW UTILITIES TO
ANTICIPATE AND PLAN FOR CROSSINGS OF NEW AND EXISTING UTILITIES AND
SUBSURFACE FEATURES.

NEW SLABS SHALL BE GRADED TO POSITIVELY DRAIN WITHOUT ANY STORMWATER
PONDING.

PROVIDE CONTRACTION JOINTS AT 12' O,C. MAX. JOINT PATTERNS IN PAVEMENTS AND
SIDEWALKS SHALL BE GENERALLY SQUARE. AT CURBS PROVIDE FULL DEPTH EXPANSION
JOINTS AT 100 FT. O.C. MAX, AND AT LOCATIONS WHERE STRAIGHT CURB RUNS CHAGE
DIRECTIONS. AT SIDEWALKS PROVIDE WEAKENED PLANE CONTRACTION JOINTS NOT
MORE THAN 5'=0" MAX. AND EXPANSION JOINTS AT 20-FT. O.C. MAX (TOOL ALL EDGES).
INSTALL SELF-LEVELING SEALENT AT ALL ISOLATION/ EXPANSION JOINTS.

EROSION CONTROL NOTES

EROSION, SEDIMENT, AND TURBIDITY CONTROL MEASURES SHALL BE PROVIDED
THROUGHOUT CONSTRUCTION. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING
AND REPAIRING ALL SLOPES AND SURFACES THROUGHOUT CONSTRUCTION AND UNTIL A
STABLE SURFACE CONDITION EXISTS. THE CONTRACTOR SHALL MINIMIZE THE EXPOSED
AREA AT ANY POINT DURING CONSTRUCTION AS MUCH AS PRACTICAL.

FILTER FABRIC SILT FENCE SHALL BE IN CONFORMANCE WITH SECTION 985, FDOT
SPECIFICATION.

CONTRACTOR SHALL INSTALL EROSION CONTROLS AND IS RESPONSIBLE FOR PROVIDING
ALL APPLICABLE PERMITS. EROSION CONTROLS SHALL BE MAINTAINED.

BALED HAY OR STRAW BARRIERS SHALL BE CONSTRUCTED AND MAINTAINED IN
CONFORMANCE WITH FDOT INDEX NO. 103.

SILT FENCES SHOULD BE CONSTRUCTED WITHIN PROPERTY LINES.

PROVIDE EROSION CONTROL MEASURES CONSISTING OF HAY BALES ALONG THE
PROPOSED LIMITS OF CONSTRUCTION. PROVIDE ADDITIONAL MEASURES AS NECESSARY
TO AVOID ADVERSE IMPACTS TO JURISDICTIONAL AREAS (WATER BODIES) AND OFF-SITE
LANDS . MAINTAIN THESE MEASURED DAILY UNTIL CONSTRUCTION ACCEPTANCE BY THE
OWNER AND THEN REMOVE AND LEGALLY DISPOSE OF SAID MEASURES.

EROSION CONTROL SHALL MAINTAINED WITHIN CONSTRUCTION AREA BY QUICKLY
STABILIZING DISTURBED AREA TO PREVENT THE RELEASE OF SEDIMENT. THIS SHALL BE
ACCOMPLISHED USING HAY BALES OR OTHER MEANS ACCEPTABLE TO OWNER, ENGINEER
AND REGULATORY AGENCIES.

ALL SURFACE WATER DISCHARGE FROM SITE, INCLUDING DEWATERING DISCHARGE SHALL
MEET STATE WATER QUALITY STANDARDS (LESS THAN 29 NTU ABOVE BACKGROUND)
PRIOR TO REACHING ANY WATERS OF THE STATE.
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DETAIL TITLE BUBBLE m SAMPLE DETAIL
SINGLE REFERENCE U
SCALE: NTS
BUBBLE SYMBOLS

KEY WEST OFFICE
1010 EAsT KENNEDY DRIVE, SUITE 201

CIVIL ENGINEERING « REGULATORY PERMITTING « CONSTRUCTION MANAGEMENT

KEY WEST, FLORIDA 33040
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SCALE 1"=40'

BAR IS TWO INCHES ON ORIGINAL DRAWINGS IF
NOT TWO INCHES ON THIS SHEET ADJUST

FLOWABLE FILL (12" MINIMUM)

SURFACE VARIES. CONTRACTOR TO REPLACE WITH
SURFACE MATERIAL EQUAL TO REMOVED.
(FOR PAVER INSTALLATION, SEE DETAIL)

24" MIN. COVER

NEW POWER PEDESTAL (12-TYP)

SCALES ACCORDINGLY
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ELECTRIC CONDUIT 24" MIN. COVER TYP.

a ! /-4. e
~ // 4 3" (TYP.)
N
) //\\4 6" WIDE WARNING TAPE
° NN RED WITH BLACK LETTERS
7 } CAUTION BURIED ELECTRIC
NE
7,
N 12" CLEAN STRUCTURAL
G" BACK FILL MATERIAL
A
K
SOANANANAN
N \//>\//>\//>\// 6" CLEAN STRUCTURAL

ELECTRICAL TRENCH

VARIES

N.T.S.

U NTS

FILL BEDDING MATERIAL

. UTILIZE SAME TRENCH DETAIL FOR POWER AND CONTROL CONDUITS, WARNING TAPE
SHALL READ "CAUTION BURIED ELECTRIC”

2. COMPACT BEDDING AND BACKFILL TO 98% DENSITY IN ASPHALT/CONCRETE AREAS
WHERE (AASHTO-T—180).

3. TRENCH WIDTH SHALL VARY AS NEEDED DEPENDENT UPON NUMBER AND SIZE

OF PIPES/CONDUIT BEING INSTALLED.

m Typical Trench Detail

CONCRETE BAND

31/8 IN. BRICK PAVER

3/4 IN. SAND SETTING BED

6 IN. CONCRETE BASE

o
A

NOTES:

/

N

COMPACTED AGGREGATE BASE

COMPACTED SUBGRADE (95% DENSITY)

1. INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH MANUFACTURER'S
SPECIFICATIONS.
2. |IT IS BELIEVED THAT THIS CONFIGURATION ONLY EXISTS ON THE CONCRETE DOCK

SECTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR STOCKPILING EXISTING PAVERS FOR

REPLACEMENT.

2 Typical Brick Paver Installation: Concrete Base

TRENCHING PLAN

NTS
CONCRETE BAND
31/8 IN. BRICK PAVER
2 IN. SAND SETTING BED
h 0 4 "4 /i/
4 _'.d o
. S a4
s g & ;>
—
L] //
COMPACTED AGGREGATE
COMPACTED SUBGRADE (95% DENSITY)
NOTES:

1. INSTALLATION TO BE COMPLETED IN ACCORDANCE WITH MANUFACTURER'S
SPECIFICATIONS.
3. CONTRACTOR SHALL BE RESPONSIBLE FOR STOCKPILING EXISTING PAVERS FOR

REPLACEMENT.

/3\ Typical Brick Paver Installation: Sand Base

NTS

CONTRACTOR SHALL BE RESPONSIBLE FOR
STOCKPILING PAVERS FOR REPLACEMENT.
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PEDESTAL DETAIL A SASE BID

DUPLEX GFCI—20A

6”"W x 10"H SS ACCESS HATCH
SECURED WITH 1/4"-20
18—8 TORX-SECURITY SCREWS

=] [>]

PEDESTAL CORE FABRICATED FROM
6” x 6 x 1/4” EXTRUDED SQUARE | I |
ALUMINUM TUBE 6061—T6 )

WELDED TO A 10" x 10" x 1/2 [ |
SQUARE ALUMINUM BASE

5/8" HOLES AT EACH CORNER.

(SUBMIT SHOP DRAWINGS FOR APPROVAL)

THREE SINGLE GANG BOXES AND ONE
6” x 10" TAMPER RESISTANT STAINLESS
ACCESS DOOR MOUNTED AS SHOWN.

TO BE SHEATHED IN BRICK AFTER
MOUNTING, AND TPPPED WITH
20" x 20" PRECAST PYRAMID CAP

AS SHOWN. |:
Ll |
I | |
CHAMFER EDGES | ” ” |
| | |
Ll |
. \ A .~ )
\ ‘ ' VN "
CAST—IN—PLACE 4000 PSI CONCRETE IS
BOLLARD BASE, 18” DIA. x 24" MIN Y, . Coe Coe
DEPTH. RN N IS .e .
s D BN
FOUR g4) EACH . . .5 s
16” x 5/8” HOT DIP GALVANIZED . \ © A ST e
J—BOLT 'THREADED ANCHOR . Ca : A /
\—_'D/E% & ' R . 'D R . 'b
sT—1.2, ID—=F—= - b ,> - b ,>
‘ \_A ) A ‘ . ' .
> N ' A Vi
b . S . b IS
' ’ b \ b \
bk R

ALUMINUM IN—-USE LOCKABLE
SINGLE-GANG WATERPROOF COVER
MULBERRY 30936 OR EQUIVALENT

A | DUPLEX GFCI-20A

4"-20

B | SECURED WITH 1

PRECEAST CONCRETE

MANUFACTURER SAMPLES OR
COLOR CHART.

ALUMINUM IN—USE LOCKABI-

NON—SHRINKING GROUT FOR

CYLINDRICAL "POWER BOLLARD” ' [

16"DIA. x 42" H 4" WALL THICKNESS
SANDBLAST FINISH. COLOR TO BE
COORDINATED WITH OWNER FROM

SINGLE-GANG WATERPROOF COVER
MULBERRY 30936 OR EQUIVALENT

CAST—IN—-PLACE 4000 PSI CONCRETE (] A
BOLLARD BASE, 18" DIA. x 24" MIN A
DEPTH. 2
) b ! ’
DRILL FOUR (4) EA. 3/4” HOLES TO » D
-3

RECEIVE ANCHORING REBAR, TO BE '
BEDDED IN APPROVED TWO—-PART [ -
STRUCTURAL ANCHORING EPOXY.
USE 1/2" TO 3/4" NOM. LAYER OF

LEVELING/BEDDING OF BOLLARD.

% SCH40 PVC (TYP.)&—]

6"W x 10"H SS ACCESS HATCH
18—8 TORX—SECURITY SCREWS

CHAMFER EDGES

EACH PEDESTAL:
TWO—-GA
IN-USE CAST AL
OR EQUIVALENT.

INSTALL

PEDESTAL DETAIL B — BID ALT #1
—| 2.5" |-
o o |
42"

B |
PEDOC STAINLESS STEEL
MFR. PART # 2P42—C-B
2-GANG
POWDER COATED BLACK
INTEGRAL BASE

N

PEDESTAL DETAIL C — BID ALT #2

CAST—IN—PLACE 4000 PSI CONCRETE  —~

BOLLARD BASE, 12" DIA. x 24" MIN

DEPTH.
FOUR (4) EACH
12" x 1/2" STAINLESS STEEL

J—BOLT THREADED ANCHORS.

INSTALL TWO GFCl 120V/20A DUPLEX OUTLETS.

\_/’

&

CHAMFER EDGES
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CIVIL ENGINEERING » REGULATORY PERMITTING « COMSTRUCTION MANAGEMENT

PEREZ ENGINEERING

INC

CERTIFICATE OF AUTHORIZATION NG, 8579

& DEVELOPMENT,

TAMPA, FLORIDA 33607
Fax: (813) 2880710

TEL: (B13) 5791616

ELECTRICAL GENERAL NOTES

1. CONTRACTOR SHALL COORDINATE ALL WORK WITH OTHER TRADES PRIOR TO INSTALLATION. REFER TO CIVIL DRAWINGS FOR EXACT SIZE
AND LOCATION OF EQUIPMENT WHICH IS FURNISHED BY OTHERS AND CONNECTED BY ELECTRICAL.

2. OBTAIN OWNER'S/ENGINEER’S APPROVAL OF ALL PROPOSED TRENCH AND EQUIPMENT LOCATIONS PRIOR TO EXCAVATION.

3. ALL PANELBOARDS, BACKBOARDS, TERMINAL CABINETS, ETC SHALL HAVE CUSTOM ENGRAVED MICARTA NAMEPLATE AFFIXED IDENTIFYING SYSTEM.

GENERAL CONTRACTOR SHALL FIELD—-VERIFY ALL EXISTING CONDITIONS PRIOR TO BEGINNING ANY WORK, AND SHALL IMMEDIATELY NOTIFY THE ENGINEER
OF ANY DISCREPANCIES. FAILURE TO DO SO INDICATES THAT THE CONTRACTOR ACCEPTS THE CONDITIONS AS THEY EXIST, AND SHALL PERFORM THE WORK
REQUIRED AS SHOWN AND SPECIFIED.

S, THE ELECTRICAL CONTRACTOR SHALL OBTAIN AND REVIEW THE SPECIAL EQUIPMENT SUBMITTALS PRIOR TO SUBMITTING THE ELECTRICAL SUBMITTALS.
ANY ELECTRICAL EQUIPMENT, CONDUIT, AND WIRE SIZE CHANGES RESULTING FROM THIS REVIEW SHALL ALSO BE SUBMITTED FOR APPROVAL.

6.  COMPLY WITH ALL LOCAL CODE, LAWS, AND ORDINANCES APPLICABLE TO ELECTRICAL WORK, THE STATE BUILDING CODE AND THE NATIONAL ELECTRIC CODE.
OBTAIN ALL PERMITS REQUIRED BY LOCAL ORDINANCES.

7. OBTAIN OWNER'S/ENGINEER'S APPROVAL OF ALL RECEPTACLES, FACEPLATES, PANELBOARDS, ETC. PRIOR TO PURCHASING.

8. FURNISH ALL EQUIPMENT AND LABOR, PERFORM ALL LABOR WITH SUPERVISION, BEAR ALL EXPENSES, AS NECESSARY FOR THE SATISFACTORY COMPLETION OF
ALL WORK READY FOR OPERATION.

9. THE ELECTRICAL WORK SHALL BE INSTALLED IN A NEAT AND WORKMANLIKE MANNER. ALL NOT SO INSTALLED SHALL BE REMOVED AND REPLACED AT NO COST
TO THE OWNER.

10.  ALL CONDUCTORS SHALL BE COPPER. #12 & #10 SOLID, #8 AND LARGER STRANDED, #6 AND SMALLER TO BE TYPE THHN, 600 VOLT INSULATION

11. PROVIDE GROUNDING PER NATIONAL ELECTRIC CODE. A SEPERATE GROUND CONDUCTOR SHALL BE INSTALLED FOR ALL CIRCUITS. THE CONDUIT CANNOT SERVE AS
THE CIRCUIT GROUND.

EXISTING PLAYHOUSE BLDG

120/240 VOLT 19 3W SURFACE MOUNTED
I—OADCENTER l—R *FURNISH PANEL WITH LOCKABLE HASP
BREAKER BREAKER
CKT LOAD DESCRIPTION LOAD KVA LOAD DESCRIPTION CKT
POLE| AMP AMP | POLE

1 REC—PEDESTAL 1 20 1.0 1.0 20 1 |REC—PEDESTAL 2

3 REC—PEDESTAL 1 20 1.0 1.0 20 1 |REC—PEDESTAL 4

5 REC—PEDESTAL 1 20 1.0 1.0 20 1 |REC—PEDESTAL 6

7 REC—-PEDESTAL 1 20 1.0 1.0 20 1 |REC-PEDESTAL 8

9 REC—PEDESTAL 1 20 1.0 1.0 20 1 |REC—PEDESTAL 10
11 |REC—PEDESTAL 1 20 1.0 1.0 20 1 |REC-PEDESTAL 12
13 |SPARE 1 20 20 1 |SPARE 14
15 |SPARE 1 20 20 1 |SPARE 16
17 |SPARE 1 20 20 1 |SPARE 18
19 |SPARE 1 20 20 1 |SPARE 20
21 |SPARE 1 20 20 1 |SPARE 22
23 |SPARE 1 20 20 1 |SPARE 24
25 |SPACE 1 —— —— 1 |SPACE 26
27 |SPACE 1 —— —— 1 |SPACE 28
29 |SPACE 1 i i 1 |SPACE 30
31 |SPACE 1 —— —— 1 |SPACE 32
33 |SPACE 1 — — 1 |SPACE 34
35 |SPACE 1 —— —— 1 |SPACE 36
37 |SPACE 1 o 30 2 |SURGE SUPPRESSOR 38
39 |SPACE 1 —— i 1 1 40
TOTAL CONNECTED LOAD: 12.00 KVA

MINIMUM INTERRUPTING CAPACITY: 10,000 AMPS SYMMETRICAL

ON EXTERIOR OF BUILDING

12.

THE CONTRACTOR SHALL LEAVE THE ENTIRE ELECTRICAL SYSTEM INSTALLED IN PROPER WORKING ORDER, AND SHALL REPLACE WITHOUT ADDITIONAL COST, ALL
WORK OR MATERIAL WHICH MAY DEVELOP DEFECTS, (ORDINARY WEAR AND TEAR OR DAMAGE RESULTING FROM IMPROPER HANDLING EXCEPTED) WITHIN A PERIOD
OF ONE(1) YEAR FROM THE DATE OF FINAL ACCEPTANCE BY THE OWNER.

EQUIPMENT GROUNDING CONDUCTOR SHALL BE PULLED IN ALL BRANCH CIRCUIT WIRING. CONDUIT GROUND SHALL NOT BE ACCEPTABLE.
THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ASSOCIATED COSTS FOR INSTALLING ALL UTILITY SERVICE REQUIREMENTS.
ALL EMPTY CONDUITS SHALL HAVE PULLSTRINGS INSTALLED.

LTI - =

7

/7SURFACE MOUNT CONDUIT
L

EXISTING COVERED BLDG

NEW ELECTRIC METER FOR
NEW LOADCENTER LR

NEW
LOADCENTER

= r— 3#300MCM
: : : : N 2 1/2°C®
1 C__1
N | N | -
“loH | 1 R Obs1
B | | | |
_ _————d L__4

EXISTING PANEL MP AND
ASSOCIATED METER AND
DISCONNECT TO REMAIN

EXISTING PANEL L1 AND
ASSOCIATED METER, CABINET
AND WIREWAY TO REMAIN

NEW 200 AMP/2 POLE
FUSED DISCONNECT IN
NEMA 3R ENCLOSURE;
INSTALL 200 AMP FUSES

FINISHED GRADE

LR

19, W

120/240V

(@)

EXISTING PAD MOUNT TRANSFORMER /
120/240V, 38, 4W TO REMAN @

3#300MCM IN 2 1/2"C ®

L

J

NEW WORK POWER RISER DIAGRAM KEYNOTES:

(D SURGE SUPPRESSOR; LISTED UL 1449 3RD EDITION, 120/240V, 1 PHASE, SURGE CURRENT
72KA PER PHASE EQUAL TO EATON CHSPTZMAX. INSTALL PER MANUFACTURER'S RECOMMENDATIONS.

(D CONNECT BARE COPPER GROUND CONDUCTOR TO STRUCTURAL STEEL AND GROUND ROD
PER NEC 250. BOND THE ELECTRODE SYSTEM WITH U.L. APPROVED GROUND CLAMPS.

(® CONNECT TO EXISTING LIGHTNING PROTECTION SYSTEM ON COVERED BUILDING
(® DO _NOT CONNECT TO STINGER LEG PHASE IN EXISTING PAD MOUNTED TRANSFORMER

142 BARE COPPER GROUND
CONDUCTOR IN 3/4" PVC CONDUITD—4

10 FT. MIN. X 3/4” DIA. COPPER CLAD -~
STEEL DRIVEN GROUND ROD

NEW WORK POWER RISER DIAGRAM

NOT TO SCALE

il

VA

Z;ééz,owcm, 142

OND,3"C @

A>—1#2 BARE COPPER GROUND

CONDUCTOR IN' 3/4" PVC CONDUT®

e

10 FT. MIN. X 3/4” DIA. COPPER CLAD -~

STEEL DRIVEN GROUND ROD

METAL FRAME

OF BUILDING

10

YATEs ENGINEERING
SOLUTIONS

7159 Blue Jack Dr,
Navarre, FL 32566
FBPE Authorization No. 30242

Phone:  (850)512-9579
Email: quinn@yateseng.com
FL PE No: 60){326

ORIGINAL: _FEBRUARY 2014
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T e TS L H OO SR e PO S ) ) T e
He . - —* — : S > 4 G jﬁ concmﬁe:..cuﬂ% ;."A  L ' 3P . 5 b cleat
A 7 . ' | | - | B 'K. N b . ;-
: , A 5 - . A A, . 134 A : '
| 0ld steel I ~ | : e e A A ~ ~A
iy ;\!Q.Qt : ,"A @ =ee Seo\./v? \ o i o 5 . ; elec i‘book—,up Dhy e oId |rr|got|0t{? vcﬂve ?FA, ot /\. > .‘.} A - fZ@ ’ = D.cleot . Cieuﬂ8
1% ®old bullock H | e 5/7 ® 5/17 LR-6,8¢®) PLANTETR —
3 11 A 1/3 brick brick /9 /3 A fag / Flao g brick brick > — —reugptinen, ffnce —x
3 cleat X — X x — LI 9 — — M pole ole pole ' == f & D1 Whie X — 6" DI wat
= [;)(__ LR-9,11(3) _1 bench bench \ P bench bench | water
— ) ) § w22 [ AT . b KEY NOTES:
173 y »
I N3 o o o Al (1) 3#10,14#10 GND, 3/4°C
= : 73 PLANTETR LR-5,7 () / PLANTER =/ N ——
g 1/3 5/74 5/1 ”
: X / 15 £ 4 e (2) 2#10,1#10 GND, 3/4°C
g' oo 1/3\ bike rack bike rack g ) — £ <L »
e = NEW PANEL LR; SEE 5 s (3) 3#6,1#10 GND, 3/47C
Se ! POWER RISER DIAGRAM g 5 / e
vy N 9 1-1/3:248,1#10 &\D P L AN ANE R \
> — 8 ISR L1_5§7:2¢8’1¢10 o (4) EXISTING UNDERGROUND JUCTION BOX TO REMAIN
g ALL EXISTING LIGHTING CONDUCTORS - Moo HSTNG () 3481410 GND, 3/4°C
SHALL BE REMOVED FROM EXISTING , ,
CONDUIT.  EXISTING CONDUIT IS TO : ce. CB. < =55 55
REMAIN. SEE ELECTRICAL GENERAL > im m.h. Rim 3.71 -2 im 3. ! )
NOTES (TYPICAL) OB 450 @ Ok 5 < %%_. (6) 2#8,1#10 GND, 3/4°C
C.B. m.h.
X Rim 3.64 57 B, 20 5/7 5/7 \—/ Rim 4.46 o 0
5/7 <> ;ﬂi\\§_______,,;f};___ [elec.  5/7 2 | (7> ROUTE CONDUCTORS THROUGH EXISTING LIGHTING CONTACTOR FOR
o CONTROLS
] S0 g o LT SRELL B 5 R 1 C K 2 EXISTING HID AREA LIGHT FIXTURE TO REMAIN: CONNECT TO NEW
P 2410,1#10 GND MINMUM UNLESS 5 :
3 NOTED OTHERWISE (TYPICAL) EVLN&i,,—f——* / CONDUCTORS AS INDICATED.  VERIFY FIXTURE VOLTAGE PRIOR
%g =2 brick wall R | o TO REMOVING CONDUCTORS.
CI,_ X K S 5 5/7
o o o5 — san. — gon L1-1/3:248,1410 GND | 3 : elec ]
3k ﬂ o \?}C 5 11-5/7:2 8:1ﬁ10 oND | /7 = = 5 |
H | 2 Sty. Fr. to 0. HOMERUN_IN_ EXISTING N . o
478 o | @ : CONDUIT ~ ~ %
~|, Building NS S / | \—CONDUT INSTALLED IN TRENCH; O elec. ° ELECTRICAL LEGEND
,\] : “FL 825 o8 / [ DX_X o | | COORDINATE WiTH TRENCH CONTRACTOR POWER PEDESTALS
N a/c Shed brick | o ()
O\ prick & : | <L 4 POWER PEDESTALS — 20 AMP, 125 VOLT, GFI, 2 POLE, 5 WIRE GROUNDED TYPE,
N & 1 STORY CONCRETE | S _g NEMA 5-20R. INSTALL FLUSH IN PEDESTALS. PROVIDE WEATHERPROOF
X ’ / ., ., | _tele BOX AND COVERPLATE FOR RECEPTACLE. COVERPLATE SHALL BE ALUMINUM WITH LOCKABLE
S Survey Baseline WATERFRONT  PLAYHOUSE J = — . — O M. H HASP EQUAL TO MULBERRY 30956. SEE PEDESTAL AND MOUNTING DETAILS SHEET E-1.
o] <
« BRICK walxk = S| T .
| steel fence y y / __\Qi:ik"’ 3 EXISTING HID, 100W HPS DECORATIVE POLE LIGHT TO REMAIN. CONNECT TO NEW
STING PANEL L1 0 REVAN % LIGHTING CIRCUIT AS INDICATED.
" E;EB § / u o BRANCH CIRCUITING
Frame  Shed = e EXISTING METER TO REMAIN —/ﬂ% © °
| X c. _] /r_I SURFACE. MOUNT CONDUIT v S _ WIRING REMOVED AND REPLACED IN EXISTING CONDUITS FOR SITE LIGHTING
h Eﬁ || cistern A L —_1—1 -
. overnang &’ 2 7 ~ ON EXTERIOR OF BULDING—J = ) | - , 4 14— {4 RUN CONCEALED UNDERGROUND IN NEW CONDUITS FOR POWER PEDESTAL CIRCUITS
O/ ) O(\CJ Q B % I > | > | ’(%))3
- B G 5 1 STORY d - |~ 000® : o _ 4 HOMERUN TO PANEL. ANY CIRCUIT WITHOUT FURTHER IDENTIFICATION INDICATES
’ 5 CRS © EYISTING PANEL P T | — B 2 #12, 1 $12 GROND - 1/2 3 #12, 1 #12 GROUND - 1/2” C;
- % S — TO REMAN N BN 4 #12, 1 #12 GROUND — 1/2” C; EIC. AS PER NEC. LETTERS AND
l\ﬂ// . o RESTROOMS — S NUMERALS INDICATE PANEL AND CIRCUIT NUMBER.
NY g |& pz. X EXISTING DISCONNECT o O _
m é - AND MET/ER TO REMAIN fountain Al < = : L EXAMPLE 1: LR-5,7 /—\
" © L = . o =
WwooD DECK g /O_ \Q/) N v S 8 . 32’ = INDICATES HOMERUN TO PANEL LR, INDIVIDUAL BREAKERS, POSITIONS 5 & 7/
O - , -NEW UNDERGROUND < 7 O ©
< SECONDARY; SEE NEW | = % u EXAMPLE 2: —1/5 g
< O 4w ' EXISTING PAD MOUNTED £1% WORK POVER RISER | i S ~
L z TRANSFORMER TO REVAIN: Q%ﬁ DIAGRAM O E] o INDICATES HOMERUN TO PANEL L1, 2—POLE BREAKER POSITION 1/3
o ’ N o
X - % 1 STORY BRICK & SEE POWER RISER DIAGRAM Z Y 8 N
Q\C) \QQ 5, STUCCO |BUILDING jot M U = X m = S PANELS AND POWER
R gv@ 0 oY o > 3 ) mmm  170/240 VOLT PANELBOARD
@) X X X X X X X Ll o G o
o e > . Wrought Iron | fence v = _ > MISCELLANEOUS
O W)
= O @ e x = L S A.F.F. ABOVE FINISH FLOOR
w & \gév & O = - 2 WP WEATHERPROOF
WOOD___ DECK i = «\@VQ\O s @@Q\ ) _ O o
¥ & Q v X x O S U.N.O.  UNLESS NOTED OTHERWISE
1 STORY = N oY o /Q &
/ x|/ Flag X $
“ | -+
' ELECTRICAL GENERAL NOTES
ag a 5 S a )
. <« T oy 1. REMOVE EXISTING LIGHTING CIRCUIT CONDUCTORS FOR 36 POLE LIGHTS (INDICATED BY SYMBOL ON DRAWINGS).
| 7 CONTRACTOR SHALL REUSE EXISTING CONDUIT SYSTEM WHERE POSSIBLE TO PREVENT DISTURBING THE EXISTING
X , +
— PAVERS.  NO HANDHOLES FOR THE POLE LIGHTS ARE PRESENT ON THE SITE. THE CONTRACTOR SHALL ATTEND
YN X X X X NE— C—
_ THE PRE-BID MEETING AT THE SITE TO DETERMINE HOW THE NEW CONDUCTORS WILL BE INSTALLED IN THE
W/ m
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ELECTR\CAL SITE PLAN
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EXISTING CONDUIT SYSTEM.

CONTRACTOR

SHALL TAKE NOTE OF THE CONDUIT SIZE AND CONTACT THE ENGINEER

IF THE WIRE SIZE OF THE NEW CONDUCTORS EXCEEDS NEC LIMITS FOR CONDUIT FILL.

2. IF A POLE LIGHT CONDUCTOR IS BEING REMOVED AND THE CIRCUIT FEEDS OTHER LOADS FROM THE POLE LIGHT,

THEN THE CIRCUIT SHALL BE MADE CONTINUOUS TO THE REMAINING LIGHTS.

BE LOST. NO SPLICES SHALL BE MADE UNDERGROUND.

(@N

4. COORDINATE WITH OWNER FOR TRENCH LOCATIONS PRIOR TO ROUGHING IN ANY CONDUIT. AN EFFORT WILL BE
MADE TO DISTURB THE LEAST AMOUNT OF FINISHED PAVERS AND CONCRETE.

. INSTALL ALL NEW CONDUCTORS CONTINUOUS IN THE GROUND, DO NOT MAKE UNDERGROUND SPLICES FOR ANY
NEW POWER PEDESTAL OR LIGHTING CIRCUITS.
LIGHT POLES AND RECEPTACLE PEDESTALS.

NO CIRCUIT CONTINUITY SHALL
ALL NEW SPLICES SHALL BE MADE ABOVE GROUND.

YATEs ENGINEERING
SOLUTIONS

7159 Blue Jack Dr,
Navarre, FL 32566
FBPE Authorization No. 30242

SPLICES SHALL BE MADE ABOVE GRADE IN ACCESS POINTS IN

(850)512-9579
qumn%)éateseng .com

Phone:
Email:
FL PE N

COORDINATE WITH THE OWNER

PRIOR TO DISTURBING ANY FINISHED PAVERS, CONCRETE OR GRADE.
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