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INVITATION TO BID

Sealed Bids for “PRE-ENGINEERED STEEL BUILDING & FOUNDATION,” addressed to
the City of Key West, will be received at the office of the City Clerk, 3126 Flagler Avenue, Key
West, Florida until 3:00 p.m., local time, on the 17" day of December, 2015, and then will be
publicly opened and read. Any bids received after the time and date specified will not be
considered.

Please submit one (1) original and two (2) copies of the bid package, and two (2) electronic
copies on USB drives with a single PDF file of the entire bid package. Bid package shall be
enclosed in a sealed envelope, clearly marked on the outside “PRE-ENGINEERED STEEL
BUILDING & FOUNDATION,” addressed and delivered to the City Clerk at the address noted
above.

This project is a DESIGN & BUILD project, consisting of the purchase, delivery, and assembly
of one “S” style pre-engineered steel building (Quonset Hut). Design, construction and
permitting of the structure and foundation must meet requirements of the Florida Building Code,
Fifth Edition (2014).

Contractor shall be responsible for design of foundation to meet requirements of structure.

“S” style steel building shall consist of curved steel arch panels, bolted together with nine-inch
(97) flat overlap design to form the wall and roof sections. All panels shall be joined together
with 5/16 hex-head nut and zinc dichromate bolts that are corrosion resistant with neoprene
washers. Steel arches will be v-formed seven-and-one-halve inches (7.5) deep. Each arch will
have a three-inch (3”) double v-formed lip bolted together every seven inches (7”) for maximum
strength and durability. Arches for metal building shall be watertight. Metal flashing with
rubber compound to seal end wall connections between end wall and roof panels.

Doors and windows are installed by omitting panel sections and bolting standard frames in place.
Buildings must be easily erected using hand tools. Building must come with 20-year warranty.

Building Specifications
Building Model: “S” Style (Quonset Hut)
Steel Specification: Commercial Grade High-Tensile Galvalume Steel
Panel and Flashing Material: 50,000 psi minimum yield strength (ASTM A792)
Grade 50, Class |

Coating: AZ55 aluminum-zinc alloy-coated for unpainted finish
Anchor Bolts: Anchor bolts shall meet ASTM 307 specification.
Dimensions: Width: 40 — 45 feet

Length: 84 feet
Center Height: 16 — 18 feet

Design Wind Loads: Wind loads for Category Il structure must meet or exceed 180
miles per hour, and must meet Dade County, Florida Hurricane
Wind Load Specifications.
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Components to be included with steel building package: Quantity

Commercial Grade HT Galvalume arches 41
Engineered blueprints with engineered manuals NA
Hardware: Nuts, bolts, washers, and weather-stripping as needed
End Walls with 14’h x 20’w cut out and two slider doors (one on each end) 2
Complete set of welded base connectors required to install structure on knee wall as needed
Turbine Vents 3
Skylights 4

Foundation shall be properly designed by State of Florida licensed engineer to resist the
horizontal and vertical frame reactions. Foundation system shall be trench footing, mat, or
moment-resisting foundation type.

The work location is at the Richard A. Heyman Environmental Protection Facility, Fleming Key,
Key West, Florida. Building will be located in Zone AE 8.

Contractor and employees shall be required to obtain RAPIDGate security credentials, in order to
access construction site.

Power, 120V AC, available from the Richard A. Heyman Environmental Protection Facility.

Contractor must supply all tools, excavation equipment, vehicles, forklift trucks and lifting
equipment.

Drawings and Specifications may be obtained from Demand Star by Onvia or the City of Key West
website bid proposal page. Please contact Demand Star at www.demandstar.com or call 1-800-711-
1712, or go to city website www.cityofkeywest-fl.gov .

A mandatory pre-bid meeting will be held at 10:00 a.m., on 4™ day of December, 2015, at the
Richard A. Heyman Environmental Protection Facility, on Fleming Key, Trumbo Point Annex,
Key West, Florida. Meeting attendees shall assemble at the guard shelter parking lot. On the
morning of the pre-bid meeting, attendees shall obtain a day pass from the U.S. Navy security
office, Boca Chica commercial gate (NAS Truck Entrance), located at mile marker 9.5, Overseas
Highway 1, A1A. A vehicle inspection will be required before the day pass will be issued. No
fire arms are allowed. Boca Chica commercial gate hours of operation are 7:00 a.m. to 10:00
a.m., Monday through Friday.

Each Bid must be submitted on the prescribed form and accompanied by Bid security as prescribed
in the Instructions to Bidders, payable to the City of Key West, Florida, in an amount not less than
five (5) percent of the amount bid. The Contractor shall be a licensed contractor by the State of
Florida and submit proof of such with the Bid.
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Bidders must hold or obtain all licenses as required by Florida State Statutes in order to bid.

The successful Bidder will be required to furnish the necessary additional bond(s) for the faithful
performance of the Contract, as prescribed in the Bidding Documents. The Bidder will also be
required to furnish documentation showing that they are in compliance with the licensing
requirements of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of
the City of Key West. Compliance with these provisions is required before he can enter into the
agreement contained in the Contract Documents.

Specifically, Bidder must demonstrate that they hold, as a minimum, the following licenses and
certificates required by State Statute and local codes:
A. City of Key West License, as defined in Code of Ordinances, Chapter 66, enabling the
Contractor to perform the work stated herein.
B. A valid Certificate of Competency issued by the Chief Building Official of Key West,
Florida.
C. A valid occupational license issued by the City of Key West, Florida.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND
ACCOMPANIED BY BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO
BIDDERS, PAYABLE TO THE CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT
LESS THAN FIVE (5) PERCENT OF THE BID AMOUNT.

THE BIDDER SHALL BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA
AND SUBMIT PROOF OF SUCH WITH THE BID.

Bidder shall furnish documentation showing that he is in compliance with the licensing
requirements of the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of
Key West, within 10 days following the Notice of Award, and provide a valid City of Key West
Tax License Receipt.

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either
executed by or countersigned by a licensed resident agent of the Surety or Insurance Company
having his place of business in the State of Florida, and in all ways complying with the insurance
laws of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed
and qualified to do business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the City will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low
Bidder to perform the size and type of work specified under this Contract. Upon request, the Bidder
shall submit such information as deemed necessary by the City to evaluate the Bidder's
qualifications.

The City of Key West hereby notifies all Bidders that it will affirmatively ensure that in any
contract entered into pursuant to this advertisement, Disadvantaged Business Enterprise will be
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afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, gender, religion, age, disability, marital
status or national origin in consideration for this award.

For information concerning the proposed work, or for appointment to visit the sites within the City
for work that may be issued, contact Mr. John Paul Castro, Utilities Director, via telephone; 305-
809-3902.

At the time of the Bid submittal, the Bidder must provide satisfactory documentation of State
licenses. The Bidder shall furnish documentation showing that they are in compliance with the
licensing requirements of the County of Monroe and the City of Key West, within ten days of the
Award. Permit and/or license requirements and subsequent costs are located within the bid
documents. The successful Bidder must also be able to satisfy the City Attorney as to such
insurance coverage and legal requirements as may be demanded by the Bid in question.

The City may reject bids for any and/or all of the following reasons: (1) for budgetary reasons,
(2) if the bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly
conform to the law or is non-responsive to the bid requirements, (4) if the bid is conditional, or
(5) if a change of circumstances occurs making the purpose of the bid unnecessary to the City.
The City may also waive any minor formalities or irregularities in any bid, (6) if such rejection is
in the best interest of the City.

The City retains the right to award bid to the bidder that best meet the needs of the City.

EE I e e
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1.

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A FORMAT
The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the Specification
sections into work performed by the various building trades, work by separate
subcontractors, or work required for separate facilities in the Project.

B. DOCUMENT INTERPRETATION
Separate sections contained within these Contract Documents are intended to be mutually
cooperative and provide all details reasonably required for the execution of proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of the Engineer, in writing (at least 8 working days prior to Bid
opening) an interpretation thereof. Any interpretation or change in said Contract Documents
will be made only in writing in the form of Addenda to the Documents, which will be
furnished to all registered holders of Contract Documents. Bidders shall submit with their
Bids, or indicate receipt of all Addenda. The Owner will not be responsible for any other
explanation or interpretations of said Documents.

C. DRAWINGS
Location map, site plan, and profile rendering are provided with this Invitation to Bid.

GENERAL DESCRIPTION OF THE PROJECT
A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

QUALIFICATION OF CONTRACTORS

Prospective Bidders must meet the statutorily prescribed requirements before award of Contract by
the Owner. Bidders must hold or obtain all licenses or certificates required by federal, state, or local
statutes, or regulations in order to bid and perform the work specified herein.

Letter from proposed pre-engineered steel building manufacturer confirming that identified
Subcontractor is an acceptable Contractor authorized to assemble structure shall be provided.

Administrative Submittals: Proposed sample warranty for structure, doors, windows, and frames.

BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract
Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter into a
Contract and complete the contemplated work in strict accordance with the Contract Documents. It
shall be the Bidder's obligation to verify for himself and to his complete satisfaction all information
concerning site and subsurface conditions.
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Owner will make available to prospective Bidders upon request and at the office of the Engineer,
prior to bid opening, any information that he may have as to subsurface conditions and surface
topography at the worksite.

Information derived from inspection of topographic maps, or from Drawings showing location of
utilities and structures will not in any way relieve the Contractor from any risk, or from properly
examining the site and making such additional investigations as he may elect, or from properly
fulfilling all the terms of the Contract Documents.

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with federal,
state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage rates,
nondiscrimination in the employment of labor, protection of public and employee safety and health,
environmental protection, the protection of natural resources, fire protection, burning and non-
burning requirements, permits, fees, and similar subjects.

TYPE OF PROPOSAL

LUMP SUM

The Proposal for the work is to be submitted on a lump sum basis. All items required to complete
the work specified or shown on the Drawings but not included in the Proposal shall be considered
incidental to those set forth in the Proposal. Payment to the Contractor will be made on the
measurement of the work actually performed by the Contractor, as specified in the Contract
Documents.

The Bidder further proposes to accept as full payment for the Work proposed herein, the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sums include all allowances for overhead and profit for
each type and unit of work called for in these Contract Documents.

PREPARATION OF PROPOSALS

A. GENERAL
All blank spaces in the Bid form must be filled in for all schedules and associated parts, as
required, preferably in BLACK INK. All price information shall be clearly shown in both
words and figures where required. No changes shall be made in the phraseology of the
forms. Written amounts shall govern in case of discrepancy between the amounts stated in
writing and the amounts stated in figures. In case of discrepancy between unit prices and
extended totals, unit prices shall prevail.

Any Bid shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the published
Invitation to Bid.
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Only one Bid from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the Owner that any Bidder is
interested in more than one Bid for work contemplated; all Bids in which such Bidder is
interested will be rejected.

DISCRIPTION OF SUPPLIERS

The manufacturer name, trade name, brand name, or catalog number used in the
Specifications is for the purpose of describing and establishing equipment that has been
presented for this Project. Other equipment proposed must meet specifications unless
specified “other equipment will not be accepted.”

SIGNATURE

The Bidder shall sign his Bid in the blank space provided therefor. If Bidder is a
corporation, the legal name of the corporation shall be set forth above together with the
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.
If Bidder is a partnership, the true name of the firm shall be set forth above together with the
signature of the partner or partners authorized to sign Contracts in behalf of the partnership.
If signature is by an agent, other than an officer of a corporation or a member of a
partnership, a notarized power-of-attorney must be on file with the Owner prior to opening
of Bids or submitted with the Bid otherwise the Bid will be regarded as not properly
authorized.

SPECIAL BIDDING REQUIREMENTS

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in assembly of pre-engineered steel structures and foundation design and
construction. Such experience record shall provide at least five current or recent projects of
similar work preferably within Florida or the southeastern United States. For each project
the following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.

Engineer.

Name of Engineer's contact person and phone number.

NogakowdnpE

ATTACHMENTS
Bidder shall complete and submit the following forms with his bid:
Florida Bid Bond
Anti-Kickback Affidavit
Public Entity Crimes Form
City of Key West Indemnification Form
Equal Benefits for Domestic Partners Affidavit
Cone of Silence
Local Vender Certification
Non-Collusion Declaration and Compliance with 49 CFR 829
Suspension and Debarment Certification
Statement of No Bid
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F. PUBLIC ENTITY CRIMES FORM
Pursuant to the requirements of Chapter 287-133, Laws of Florida, pertaining to the sworn
statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit a
signed and notarized statement with their Bid on the form provided herein.

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a Bid on a contract to provide any goods
or services to a public entity, may not submit a Bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit Bids on leases of
real property to a public entity, may not be awarded or perform work as a Contractor,
Supplier, Subcontractor, or consultant under a contract with any public entity and may not
transact business with any public entity in excess of the threshold amount provided in
Section 287.017, F.S., for CATEGORY TWO for a period of 36 months from the date of
being placed on the convicted vendor list.

G. ANTI-KICKBACK AFFIDAVIT
The Bidder shall submit a signed and notarized Anti-Kickback Affidavit with Bid on the
form provided herein.

H. FLORIDA TRENCH SAFETY ACT

The Bidder's attention is directed to the enactment of the Florida Trench Safety Act which
incorporates OSHA Standards 29 CFR s. 1926.650, SubpartP, as the state's trench
excavation safety standards. The Bidder shall list separately in the Bid the cost of
compliance with these standards on a lineal footage basis and the method of compliance.
The Bidder shall determine if special shoring requirements are needed. Special shoring shall
be identified and priced on a square footage basis in the Bid. The successful Bidder is fully
responsible for the design of the trench safety system and the compliance with the applicable
standards for the project.

l. CITY OF KEY WEST LICENSE REQUIRED
Contractor is required to have a Certified or Registered General Contractors City of Key
West license. License fees not to exceed $410.00. License shall be obtained within ten (10)
days of Notice of Award.

STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the Owner is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, all state and local sales and use taxes as required by the laws and statutes of the state and
its political subdivisions shall be paid by the Contractor. Prices quoted in the Bid shall include all
nonexempt sales and use taxes, unless provision is made in the Bid form to separately itemize the
tax.

SUBMISSION OF BID
All Bids must be submitted not later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. Bids must be made on the Bid forms provided herewith. The Bidder
shall submit ONE (1) ORIGINALS, TWO (2) COPIES, and TWO ELECTRONIC COPIES ON
USB DRIVES WITH A SINGLE PDF OF THE FULL PROPOSAL and all required bonds,
attachments, and forms.
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10.

11.

12.

Each Bid must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and its
contents without being opened, and addressed in conformance with the instructions in the Invitation
to Bid.

MODIFICATION OR WITHDRAWAL OF BID

Prior to the time and date designated for receipt of Bids, any Bid submitted may be withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in
writing over the signature of the Bidder or by telegram. If by telegram, written confirmation over
the signature of the Bidder shall be mailed and postmarked on or before the date and time set for
receipt of Bids. No Bid may be withdrawn after the time scheduled for opening of Bids unless the
time specified in paragraph AWARD OF CONTRACT of these Instructions to Bidders shall have
elapsed.

BID SECURITY

Bids must be accompanied by cash, a certified check, or cashier’s check drawn on a bank in good
standing or a Bid bond issued by a Surety authorized to issue such bonds in the state where the work
is located, in the amount of five percent of the total amount of the Bid submitted. This bid security
shall be given as a guarantee that the Bidder will not withdraw his Bid for a period of 180 days after
Bid opening, and that if awarded the Contract, the successful Bidder will execute the attached
Contract and furnish properly executed Performance and Payment Bonds, each in the full amount of
the Contract price within the time specified.

The Attorney-in-Fact that executes this bond in behalf of the Surety must attach a notarized copy of
his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of the
bond. Where state statute requires, certification by a resident agent shall also be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one
conforming substantially thereto in form and content.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the Owner will return the Bid securities to all
Bidders who’s Bids are not to be further considered in awarding the Contract. Retained bid
securities will be held until the Contract has been finally executed, after which all Bid securities,
other than Bidders' bonds and any guarantees which have been forfeited, will be returned to the
respective Bidders whose Bids they accompanied.

AWARD OF CONTRACT

The Award will be made under one Contract by the Owner on the basis of the Bid from the lowest,
responsive, responsible Bidder. The Owner may award entire Bid or selected line items based on
the City’s best interest and available funds a time of Award.

Within 90 calendar days after the opening of Bids, the Owner will accept one of the Bids or will act
in accordance with the following paragraphs. The acceptance of the Bid will be by written notice of
award, mailed to the office designated in the Bid, or delivered to the Bidder's representative. In the
event of failure of the lowest responsive, responsible Bidder to sign the Contract and provide an
acceptable Performance Bond, Payment Bond, insurance certificate(s) and evidence of holding
required licenses and certificates, the Owner may award the Contract to the next lowest responsive,
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13.

14.

15.

responsible Bidder. Such award, if made, will be made within 105 days after the opening of Bids.
Bidders will guarantee their Bid price(s) for up to 105 calendar days after Bid opening.

The Owner reserves the right to accept or reject any or all Bids and to waive any formalities and
irregularities in said Bids.

LOCAL PREFERENCE
City of Key West Policy of Local Preference is applied to Bids submitted by qualified local
business, per City Code of Ordinances, Section 02-798.

Under a competitive bid solicitation, when a responsive, responsible non-local business submits the
lowest price Bid, and the Bid submitted by one or more responsive, responsible local businesses
within five percent of the price submitted by the non-local business, then the local business with the
apparent lowest Bid offer may have the opportunity to submit an offer to match the price(s) offered
by the lowest, qualified and responsive non-local Bidder, within three (3) working days of the
Notice of Intent to Award. If the lowest local Bidder submits a Bid that fully matches the lowest
Bid from the lowest non-local bidder tendered previously, then the award shall be made to such
local Bidder. If the lowest local Bidder declines or is unable to match the lowest non-local Bid
price(s), then the award shall be made to the non-local business.

EXECUTION OF CONTRACT

The successful Bidder shall, within 10 working days after receiving Notice of Award, sign and
deliver to the Owner a Contract in the form hereto attached together with the insurance certificate
examples of the bonds as required in the Contract Documents and evidence of holding required
licenses and certificates. Within 10 working days after receiving the signed Contract from the
successful Bidder, the Owner's authorized agent will sign the Contract. Signature by both parties
constitutes execution of the Contract.

CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall file with the Owner, at the time of delivery of the signed
Contract, a Performance Bond and Payment Bond on the form bound herewith, each in the
full amount of the Contract price in accordance with the requirements of Florida Statutes
Section 255.05 or Section 713.23, as applicable, as security for the faithful performance of
the Contract and the payment of all persons supplying labor and materials for the
construction of the work, and to cover all guarantees against defective workmanship or
materials, or both, during the warranty period following the date of final acceptance of the
work by the Owner. The Surety furnishing this bond shall have a sound financial standing
and a record of service satisfactory to the Owner, shall be authorized to do business in the
State of Florida, and shall be listed on the current U.S. Department of Treasury Circular
Number 570 or amendments thereto in the Federal Register of acceptable Sureties for
federal projects. The Contractor shall supply the owner with phone numbers, addresses, and
contacts for the Surety and their agents.
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17.

18.

19.

B. POWER-OF-ATTORNEY
The Attorney-in-Fact (Resident Agent in the state which work is being performed) who
executes this Performance and Payment Bond in behalf of the Surety must attach a notarized
copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of
execution of the bond.

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will
have the same date.

FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute the
Contract or furnish the required Bonds shall forfeit the Bid security that accompanied his bid and
the bid security shall be retained as liquidated damages by the Owner, and it is agreed that this said
sum is a fair estimate of the amount of damages the Owner will sustain in case the Bidder fails to
enter into a Contract or furnish the required Bonds. Bid security deposited in the form of cash, a
certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.

PERFORMANCE OF WORK BY CONTRACTOR

The Contractor shall perform on the site and with his own organization labor equivalent to at least
40 percent of the total amount of the work to be performed under this Contract. If, during the
progress of the work hereunder, the Contractor requests a reduction of such percentage and the
Engineer determines that it would be to the client's advantage the percentage of the labor required to
be performed by the Contractor's own organization may be reduced; provided prior written approval
of such reduction is obtained by the contractor from the Engineer.

Each Bidder must furnish with his Bid a list of the items that he will perform with his own forces
and the estimated total cost of these items. Attach additional pages if necessary.

TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may only be allowed in accordance with the provisions
stated in the General Conditions. Time allowed for completion of the work authorized is stated in
Bid.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible and
shall complete all work within the number of calendar days stipulated in the Contract.

PUBLIC RECORDS REQUIREMENTS

In addition to other contract requirements provided by law, each public agency contract for
services must include a provision that requires the contractor to comply with public records laws,
specifically to (a) keep and maintain public records that ordinarily and necessarily would be
required by the public agency in order to perform the service; (b) provide the public with access
to public records on the same terms and conditions that the public agency would provide the
records and at a cost that does not exceed the cost provided in this chapter or as otherwise
provided by law; (c) ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized by law; and (d)
meet all requirements for retaining public records and transfer, at no cost, to the public agency all
public records in possession of the contractor upon termination of the contract and destroy any
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duplicate public records that exempt or confidential and exempt from public records disclosure
requirements. All records stored electronically must be provided to the public agency in a format
that is compatible with the information technology systems of the public agency. If a contractor
does not comply with a public records request, the public agency shall enforce the contract
provisions in accordance with the contract.

PERMITS AND FEES

The Bidder awarded this project shall procure and pay all permits and licenses, charges, and fees,
and give notices necessary and incidental to the due and lawful prosecution of the work, the cost
of which shall be included in the fee received for the work, except where separately agreed.

PRE-BID MEETING MANDATORY

A pre-bid meeting will be held on December 4, 2015, at 10:00 a.m. The meeting will take place
at the Richard A. Heyman Environmental Protection Facility, Fleming Key, Trumbo Point
Annex, Key West, Florida. Meeting attendees shall assemble at the Trumbo Point Annex
entrance parking lot at 10:00 a.m.

All attendees are required to obtain a day pass from the Navy Security Office, Boca Chica
Commercial Gate, during the hours of operation 07:00 a.m. to 10:00 a.m., Monday through
Friday. Day passes require a vehicle inspection. No fire arms are allowed.

The purpose of the meeting will be to discuss requirements and answer questions from the
prospective Bidders.

Attendance by prospective Bidders is required. Bids from Bidders that do not attend this pre-bid
meeting will be considered non-responsive and not accepted for consideration of this work.

* * * * %
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BID FORM

To: City of Key West, Florida
Address: 3126 Flagler Avenue, Key West, Florida 33040
Post Office Box 1409, Key West, Florida 33041
Project Title: PRE-ENGINEERED STEEL BUILDING & FOUNDATION
Project No.: 007-16

Bidder's person to contact for additional information on this Bid:

Name:

Telephone: Email:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this
Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without
collusion with any official of the Owner, and that the Bid is made without any connection or collusion with
any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents, that he has personally
inspected the Project, that he has satisfied himself as to the quantities involved, including materials and
equipment, and conditions of work involved, including the fact that the description of the quantities of work
and materials, as included herein, is brief and is intended only to indicate the general nature of the work and
to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is
made according to the provisions and under the terms of the Contract Documents, which Documents are
hereby made a part of this Proposal.

The Bidder further agrees that the Owner may “non-perform” the work in the event that the low bid is in
excess of available funding. Non-performance will be determined prior to Notice of Award.

The intent of the Bid Documents is to describe a functionally complete project (or part thereof) to be
constructed in accordance with the Contract Documents. Any work, materials, or equipment that may
reasonably be inferred from the Contract Documents, as being required to produce the intended result shall
be supplied, whether or not specifically called for in the Contract Documents.

The Bidder further agrees, as evidenced by signing the Bid, which if awarded a Contract, the Florida Trench
Safety Act and applicable trench safety standards will be complied with.
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CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal
holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver
to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of
holding required licenses and certificates, and will, to the extent of his Bid, furnish all machinery, tools,
apparatus, and other means of construction and do the work and furnish all the materials necessary to
complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE
Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of
insurance, as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder agrees to begin work within ten (10) calendar days after the date of the Notice to Proceed and to
fully complete all work under this contract within 180 calendar days, including construction of the
foundation and assembly of the structure.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or
extended time limit agreed upon, as more particularly set forth in the Contract Documents, Owner and
Bidder agree that as liquidated damages for delay (but not as a penalty) Bidder shall pay Owner $1,000.00
per day for each day that expires after the completion date.

Sundays and legal holidays shall be included in determining days in default.

Owner will recover such liquidated damages by deducting the amount owed from the final payment or any
retainage held by Owner.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. :

(Bidder shall insert No. of each Addendum received) and agrees that all addenda |ssued are hereby made
part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts resulting
from said addenda.

SALES AND USE TAXES
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices
for the work.

PUBLIC ENTITY CRIMES

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity crime may not submit a bid on a contract to provide any goods or services to a public
entity, may not submit a bid on a contract with a public entity for the construction or repair of a public
building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a CONTRACTOR, supplier, subcontractor, or consultant under a contract
with any public entity and may not transact business with any public entity in excess of the threshold
amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of
being placed on the convicted vendor list.”
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LUMP SUM WORK ITEMS

The Bidder further proposes to accept as full payment for the Work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts.

The Bidder agrees that the lump sums represent a true measure of labor and materials required to
perform the Work, including all allowances for overhead and profit for each type of work called for in
these Contract Documents. The amounts shall be shown in both words and figures. In case of
discrepancy, the amount shown in words shall govern.

AUTOMOBILE LIABILITY INSURANCE, CONTRACTORS COMMERCIAL GENERAL
LIABILITY INSURANCE, AND WORKER’S COMPENSATION INSURANCE

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any work
under the Contract, all certificates for workers’ compensation, public liability, and property damage
liability insurance, and such other insurance coverages as may be required by specifications and addenda
thereto, in at least the following minimum amounts with specification amounts to prevail if greater than
minimum amounts indicated. Notwithstanding any other provision of the Contract, the CONTRACTOR
shall provide the minimum limits of liability insurance coverage as follows:

Auto Liability $1,000,000 Combined Single Limit
General Liability $2,000,000 Aggregate (Per Project)
$2,000,000 Products Aggregate
$1,000,000 Any One Occurrence
$1,000,000 Personal Injury
$ 300,000 Fire Damage/Legal
Additional Umbrella Liability $2,000,000 Occurrence / Aggregate

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy providing
coverage to, City of Key West named as an additional insured on a PRIMARY and NON
CONTRIBUTORY basis utilizing an ISO standard endorsement at least as broad as CG 2010 (11/85) or its
equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing coverage for completed
operations, is acceptable) including a waiver of subrogation clause in favor of City of Key West on all
policies. CONTRACTOR will maintain the General Liability and Umbrella Liability insurance coverages
summarized above with coverage continuing in full force including the additional insured endorsement
until at least 3 years beyond completion and delivery of the work contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete
workers’ compensation coverage for each and every employee, principal, officer, representative, or agent
of the CONTRACTOR who is performing any labor, services, or material under the Contract. Further,
CONTRACTOR shall additionally maintain the following minimum limits of coverage:

Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000
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If the work is being done on or near a navigable waterway, CONTRACTOR’s workers compensation
policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones Act (WC 00 02 01 A)
coverage if specified by the City of Key West. CONTRACTOR shall provide the City of Key West with a
Certificate of Insurance verifying compliance with the workman's compensation coverage as set forth
herein and shall provide as often as required by the City of Key West such certification which shall also
show the insurance company, policy number, effective and expiration date, and the limits of workman's
compensation coverage under each policy.

CONTRACTOR’s insurance policies shall be endorsed to give 30 days written notice to the City of Key
West in the event of cancellation or material change, using form CG 02 24, or its equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of the
endorsements being requested. This includes additional insured endorsements, cancellation/material
change notice endorsements, and waivers of subrogation. Copies of USL&H Act and Jones Act
endorsements will also be required if necessary. PLEASE ADVISE YOUR INSURANCE AGENT
ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or regulatory
body including but not limited to OSHA. CONTRACTOR will notify City of Key West immediately by
telephone at (305) 809-3811 any accident or injury to anyone that occurs on the jobsite and is related to
any of the work being performed by the CONTRACTOR.

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold
harmless the City of Key West, their officers, and employees (herein called the “indemnitees”) from
liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s fees, to the
extent caused by negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR,
its Subcontractors or persons employed or utilized by them in the performance of the Contract. Except
as specifically provided herein, this Contract does not require CONTRACTOR to indemnify the City of
West, its employees, officers, directors, or agents from liability, damage, loss, claim, or action or
proceeding.

The indemnification provided above shall obligate CONTRACTOR to defend at its own expense to and
through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of
Key West’s options, any and all claims of liability and all suits and actions of every name and
description covered above which may be brought against the City of Key West, whether performed by
CONTRACTOR, or persons employed or utilized by CONTRACTOR.

BUILDING PERMIT ALLOWANCE

Bidder further acknowledges that this amount shown is an estimated amount to be included in the Total
Base Bid for the Building Permit required by the City of Key West. Bidder acknowledges that payment
will be based on actual costs for the permit(s).

PAYMENT RETAINAGE

Bidder further acknowledges that Owner will deduct from the partial payment estimate and retain, as
part security, ten percent (10%) of the amount earned for work satisfactorily completed. A deduction
and retainage of ten percent (10%) will be made on the estimated amount earned for approved items of
material delivered to and properly stored at the jobsite but not incorporated into the work.
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BID SCHEDULE

PRE-ENGINEERED STEEL BUILDING

LUMP SUM BID PRICE

& FOUNDATION

Bidder will complete the Work in accordance with the Contract Documents for a fixed fee price.

“S” Style Pre-engineered Steel Building Purchase & Delivery to Si
“S” Style Pre-engineered Steel Building Assembly
“S” Style Pre-engineered Steel Building Foundation Construction

Permit Fees

TOTAL BASE BID

te

Dollars

Amount written in words has precedence

and Cents
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CONTRACTOR’S PROJECTED OPERATIONS LOAD AND COST ESTIMATE

List items to be performed by Contractor’s own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Portion of Work

Name

Street City State Zip

Portion of Work

Name

Street City State Zip

Portion of Work

Name

Street City State Zip

Portion of Work

Name

Street City State Zip
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SURETY

whose address is

Street City State Zip
Phone Resident Agent
BIDDER

The name of the Bidder submitting this Bid is

doing business at

Street City State Zip

email address

which is the address to which all communications concerned with this Bid and with the Contract shall be
sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of all
persons interested in this Bid as principals are as follows:

Name Title

20 “S” Style Steel Building & Foundation
Bid Form



If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 20

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its
seal affixed by its duly authorized officers this day of 20

(SEAL)

Name of Corporation

By

Title

Attest
Secretary
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar projects within the last
five (5) years.

(List similar projects, with types, names of owners, construction costs, Engineers, and references with
phone numbers. Use additional sheets if necessary.)

* * * * k% %
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the PRINCIPAL, and

a corporation duly organized under the laws of the State of

having its principal place of business at

in the State of

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound

unto

hereinafter called the OBLIGEE, in the sum of

DOLLARS ($ ) for the payment for which we bind ourselves, our

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these
present.
THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid for PRE-ENGINEERED
STEEL BUILDING & FOUNDATION, Key West, Florida, said Bid, by reference thereto,
being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE
for the furnishing of all labor, materials (except those to be specifically furnished by the Owner),
equipment, machinery, tools, apparatus, means of transportation for, and the performance of the
work covered in the Bid and the detailed Drawings and Specifications, entitled:

“PRE-ENGINEERED STEEL BUILDING & FOUNDATION,”
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WHEREAS, it was a condition precedent to the submission of said bid that cash, cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid
as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with
the Owner for the performance of said Contract, within 10 working days after written notice
having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within
10 consecutive calendar days after written notice of such acceptance, enters into a written
Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an
amount equal to 100 percent of the base bid, satisfactory to the Owner, then this obligation shall
be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the
Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and
lawful money of the United States of America, as liquidated damages for failure thereof of said
PRINCIPAL.

Signed and sealed this day of 20

PRINCIPAL

By

SURETY

By

Attorney-In-Fact

* * k% X * %
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ANTI-KICKBACK AFFIDAVIT

STATE OF )

. SS

COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will
be paid to any employees of the City of Key West as a commission, kickback, reward or gift,
directly or indirectly by me or any member of my firm or by an officer of the corporation.

By:

Sworn and subscribed before me this day of 20

NOTARY PUBLIC, State of Florida at Large

My Commission Expires:

* k% * * k% *
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED
TO ADMINISTER OATHS.

1.

This sworn statement is submitted with Bid or Proposal for

This sworn statement is submitted by
(name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

My name is

(please print name of individual signing)

and my relationship to the entity named above is

I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a
violation of any state or federal law by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or with the
United States, including but not limited to, any bid or contract for goods or services to be provided to any
public or an agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in
any federal or state trial court of record relating to charges brought by indictment information after July 1,
1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means
1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting controlling
interest in another person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one person controls
another person. A person who knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding 36 months shall be considered
an affiliate.
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7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural
person or entity organized under the laws of any state or of the United States with the legal power to enter
into a binding contract and which bids or applies to bid on contracts for the provision of goods or services
let by a public entity, or which otherwise transacts or applies to transact business with public entity. The

term *

‘person” includes those officers, directors, executives, partners, shareholders, employees, members,

and agents who are active in management of an entity.

8. Based on information and belief, the statement which | have marked below is true in relation to the entity
submitting this sworn statement. (Please indicate which statement applies).

STATE OF

____Neither the entity submitting this sworn statement, nor any officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in management of the entity,
nor any affiliate of the entity have been charged with and convicted of a public entity crime
subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of
Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not
place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent
proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings.
The final order entered by the hearing officer determined that it was in the public interest to remove
the person or
affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any
action taken by or pending with the Department of General Services.)

(signature)

(date)

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Who, after first being sworn by me, affixed his/her

(name of individual signing)

signature in the space provided above on this day of , 20

My commission expires:

NOTARY PUBLIC
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CITY OF KEY WEST INDEMNIFICATION FORM

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold
harmless the City of Key West, their officers, directors, agents and employees (herein called the
“indemnitees”) from liabilities, damages, losses and costs, including but not limited to, reasonable
attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the
indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent
caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR,
its Subcontractors or persons employed or utilized by them in the performance of the Contract.
Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s
insurance or $1 million per occurrence, whichever is greater. The parties acknowledge that the
amount of the indemnity required hereunder bears a reasonable commercial relationship to the
Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under Workers’ Compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
Date
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF )

. SS

COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that the firm of

provides benefits to domestic partners of its employees on the same basis as it provides benefits
to employees’ spouses, per City of Key West Code of Ordinances Sec. 2-799.

By:

Sworn and subscribed before me this day of 20

NOTARY PUBLIC, State of Florida at Large

My Commission Expires:

* * * * k% %
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CONE OF SILENCE AFFIDAVIT

STATE OF )

. SS

COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that all owner(s), partners, officers,

directors, employees and agents representing the firm of

have read and understand the limitations and procedures regarding communications concerning
City of Key West Code of Ordinances Sec. 2-773 Cone of Silence.

By:

Sworn and subscribed before me this

day of 20

NOTARY PUBLIC, State of at Large

My Commission Expires:

* k* * * * %
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LOCAL VENDOR CERTIFICATION
PURSUANT TO CITY OF KEY WEST CODE OF ORDINANCES SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of
his/her knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes of
this section, “local business” shall mean a business which:

a. Principle address as registered with the FL Department of State located within 30 miles of the
boundaries of the city, listed with the chief licensing official as having a business tax receipt with
its principle address within 30 miles of the boundaries of the city for at least one year
immediately prior to the issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of
its boundaries.

C. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the
publication of the call for bids or request for proposals.

¢ Not a local vendor pursuant to Code od Ordinances Section 2-798
e Qualifies as a local vendor pursuant to Code od Ordinances Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your
County and City business licenses. Failure to provide the information requested will result in denial of
certification as a local business.

Business Name Phone:

Current Local Address: Fax:
(P.O Box numbers may not be used to establish status)

Length of time at this address

Signature of Authorized Representative Date

STATE OF
COUNTY OF

The foregoing instrument was acknowledged before me this day of ,20
By , of
(Name of officer or agent, title of officer or agent) Name of corporation acknowledging)
or has produced as identification

(type of identification)

Signature of Notary

Return Completed form with Print, Type or Stamp Name of Notary
Supporting documents to:
City of Key West Purchasing

Title or Rank
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SUSPENSION AND DEBARMENT CERTIFICATION

CERTIFICATION REGARDING DEBARMENTS, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION-LOWER TIER FEDERALLY FUNDED
TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:
(a) Have not within a three-year period preceding this certification been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of Federal or State
anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property.
(b) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 2(a) of this Certification; and
(c) Have not within a three-year period preceding this certification had one or more
public transactions (Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification, an
explanation shall be attached to this certification.

Dated this day of , 20

By
Authorized Signature/Contractor

Typed Name/Title

Contractor's Firm Name

Street Address

Building, Suite Number

City/State/Zip Code

Area Code/Telephone Number
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FLORIDA TRENCH SAFETY ACT COMPLIANCE

Trench Excavation Safety System and Shoring
CERTIFICATION

All excavation, trenching, and related sheeting, bracing, etc. on this project shall conform to the
requirements of the Florida Trench Safety Act (90-96, CS/SB 2626), which incorporates by reference
OSHA'’s excavation safety standards, 29 CFR 1926.650 Subpart P including all subsequent revisions
or updates to these standards.
By submission of this bid and subsequent execution of this Contract, the undersigned certifies
compliance with the above mentioned standards and further stipulates that all costs associated with
this compliance are detailed below as well as included in their lump sum bid amount.
Summary of Costs:

Trench Safety Measure Units Quantity Unit Cost Extended Cost

Signature

Date

STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

, who, after first being sworn by me affixed his/her

signature in the space provided above on the day of , 20

Notary Public (Seal)

My Commission expires:
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CITY OF KEY WEST, FLORIDA NON-COLLUSION DECLARATION
AND COMPLIANCE WITH 49 CFR §29.

l, , hereby declare that
(NAME)
I am of
(TITLE) (FIRM)

of

(CITY AND STATE)
and that | am the person responsible within my firm for the final decision as to the price(s) and
amount of this Bid.

| further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without
consultation, communication or agreement, for the purpose of restricting competition with
any other contractor, bidder or potential bidder.

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or
person who is a bidder or potential bidder on this project, and will not be so disclosed prior
to the bid opening.

3. No attempt has been made or will be made to solicit, case or induce any other firm or
person to refrain from bidding on this project, or to submit a bid higher than the bid of this
firm, or any intentionally high or non-competitive bid or other form of complementary bid.

4. My firm has not offered or entered into a subcontract or agreement regarding the purchase
of materials or services from any firm or person, or offered, promised or paid cash or
anything of value to any firm or person, whether in connection with this or any other project,
in consideration for an agreement or promise by any firm or person to refrain from bidding or
to submit a complementary bid on this project.

5. My firm has not accepted or been promised any subcontract or agreement regarding the
sale of materials or services to any firm or person, and has not been promised or paid cash
or anything of value by any firm or person, whether in connection with this or any other
project, in consideration for my firm’s submitting a complementary bid, or agreeing to do so,
on this project.

6. | have made a diligent inquiry of all members, officers, employees, and agents of my firm
with responsibilities relating to the preparation, approval or submission of my firm’s bid on
this project and have been advised by each of them that he or she has not participated in
any communication, consultation, discussion, agreement, collusion, act or other conduct
inconsistent with any of the statements and representations made in this Declaration.

7. | certify that, except as noted below, neither firm nor any person associated therewith in the
capacity of owner, partner, director, officer, principal, investigator, project director, manager,
auditor, and/or position involving the administration of funds:

a) is presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any
Federal department or agency;

b) has within a three-year period preceding this certification been convicted of or had a civil
judgement rendered against him or her for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a Federal, State or local
government transaction or public contract, violation of Federal or State antitrust statutes;
or commission of embezzlement, theft, bribery, falsification or destruction of records,
making false statements or receiving stolen property;

c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State, or
local government entity with commission of any of the offenses enumerated in paragraph
9(b) of this certification; and
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d) has within a three-year period preceding this certification had one or more Federal, State
or local government public transactions terminated for cause or default.
e)
8. I(We), certify that I(We), shall not knowingly enter into any transaction with any
subcontractor, material supplier, or vender who is debarred, suspended, declared ineligible,
or voluntarily excluded from participation in this contract by any Federal Agency.

Where | am unable to declare or certify as to any of the statements contained in the above
stated paragraphs numbered (1) through (8), | have provided an explanation in the “Exceptions”
portion below or by attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered
in determining bidder responsibility. For any exception noted, indicate to whom it applies,
initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

| declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR: (Seal)
BY: WITNESS:
NAME AND TITLE PRINTED
BY: WITNESS:
SIGNATURE
Executed on this day of , 20

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE
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STATEMENT OF NO BID #

PRE-ENGINEERED STEEL BUILDING & FOUNDATION
Note: If you do not intend to submit a Bid, please return this form ONLY .
TO:  Utilities Department
City of Key West

P.O. Box 1409
Key West, FL. 33041-1409

We, the undersigned, have declined to submit a Bid on the above-noted Invitation to Bid for the
following reason(s):

_Insufficient time to respond to the Invitation to Bid

Do not offer this product

Our schedule will not permit us to perform

__Unable to meet specifications

__ Specifications unclear (Please explain below)

_ Remove us from the City of Key West's, "Bidder's Mailing List"

_ Other (Please specify below)

REMARKS:

We understand that if a "No Bid" statement is not returned, our name may be removed from the
bidder's list of the City of Key West.

COMPANY NAME:

AUTHORIZED AGENT:

COMPANY ADDRESS:

DATE: TELEPHONE:
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in
submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the
responsibility of becoming familiar with all aspects of the Contract Documents and Proper
completion and submission of his bid.)

1.

2.

10.

11.

12.

13.

All Contract Documents thoroughly read and understood []
All blank spaces in Bid filled in black ink. []
Total and unit Prices added correctly. []
Addenda acknowledged. ]
Subcontractors are named as indicated in the Bid. []
Experience record included. ]
Bid signed by authorized officer. []
Bid Bond completed and executed, including power-of-attorney, dated the same date as

Bid Bond. []
Bidder familiar with federal, state, and local laws, ordinances, rules and regulations
affecting performance of the work. []
Bidder, if successful, able to obtain and/or demonstrate possession of required

licenses and certificates within (10) ten days after receiving a Notice of Award. []
Bid submitted intact with the volume containing the Bidding Requirements,

Contract Forms and Conditions of the Contract, one (1) original, two (2) USB drives. [ |
Bid Documents submitted in sealed envelope and addressed and labeled in

conformance with the instructions in the Invitation to Bid. []
Anti-kickback Affidavit; Public Entity Crime Form; City of Key West Indemnification [ ]

Equal Benefits for Domestic Partners Affidavit; Local Vendor Certification;
Suspension and Debarment Certification; FL Trench Safety Act Compliance; and
Non-collusion Declaration
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CONTRACT AGREEMENT

This Contract, made and entered into day of 20,
by and between the City of Key West, hereinafter called the "Owner", and
, hereinafter called the "Contractor";

WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for
“PRE-ENGINEERED STEEL BUILDING & FOUNDATION,”

Key West, Florida to the extent of the Bid made by the Contractor, dated the day of

, 20 , all in full compliance with the Contract

Documents referred to herein.

The PROCUREMENT REQUIREMENTS, including the signed copy of the BID FORM, the
CONTRACT FORMS, the CONDITIONS OF THE CONTRACT, and the SPECIFICATIONS, are
hereby referred to and by reference made part of this Contract as fully and completely as if the same
were fully set forth herein and are mutually cooperative therewith.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance with the
Contract Documents, or as otherwise herein provided, and to make such payments in the manner
and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within the time specified in the Contract and to accept
as full payment hereunder the amounts computed as determined by the Contract Documents and
based on the said Bid.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

Liquidated Damages: The Contractor recognizes that time is of the essence and that the Owner will
suffer financial loss if the Work is not completed within the dates specified in the paragraphs above,
plus any extensions thereof allowed, in accordance with Article 58 of the General Conditions.

Owner and Contractor also recognize the delays, expense and difficulties involved in proving in a
legal proceeding actual loss suffered by the Owner, if the Work is not completed on time.
Accordingly, instead of requiring any such proof, the Owner and Contractor agree that as liquidated
damages for delay (but not as a penalty) Contractor shall pay the Owner $1,000.00 per day for each
day that expires after the time specified for completion and readiness for final payment.

38 “S” Style Steel Building & Foundation
Contract



IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

day of

,AD., 20

APPROVED AS TO FORM

CITY OF KEY WEST

By

Title

CONTRACTOR:

By

Title

Attorney for Owner

* * * * * *
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PERFORMANCE BOND

BOND NO.
AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section 255.05,
, with offices at ,
hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporate duly organized and existing under and by virtue of the laws of the State of

hereinafter called the SURETY, and authorized to transact business within the State of Florida, as
SURETY, are held and firmly bound unto CITY OF KEY WEST, represented by its :
hereinafter called the CITY (Obligee), in the sum of:

$ )
lawful money of the United States of America, for the payment of which, well and truly be made to the
CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto attached, with
the CITY, dated , 20___, to furnish at his own cost, charges, and
expense all the necessary materials, equipment, and/or labor in strict and express accordance with said
Contract and the Contract Documents as defined therein, all of which is made a part of said Contract by
certain terms and conditions in said Contract more particularly mentioned, which Contract, consisting of
the various Contract Documents is made a part of this Bond as fully and completely as if said Contract
Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation
thereunder, including the Contract Documents, being made a part of this bond by reference, at the times
and | the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying CONTRACTOR with labor, materials, or supplies, used directly or indirectly by
CONTRACTOR in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate proceedings,
injury or loss of whatever kind and however arising including, without limitation, delay damages to
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which said CITY may be subject by reason of any wrongdoing, misconduct, want of care or skill,
negligence, failure of performance, breach, failure to petition within the prescribed time, or default,
including patent infringements, on the part of said CONTRACTOR, his agents or employees, in the
execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in
the contract, then this obligation shall be void; otherwise, to remain in full force and effect for the term
of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving any
extension of time, or addition to the terms of the Contract Documents, or to the work to be performed, or
materials to be furnished thereunder shall affect said obligation of said Surety on this Bond, and the said
Surety does hereby waive notice of any such changes, extension of time, alterations, or additions of the
terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument this
day of , 20___, the name and corporate seal of each corporate party
being hereto affixed and those presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
(SEAL)
ATTEST
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PAYMENT BOND

BOND NO.
AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section 255.05,
, with offices at ,
hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporate duly organized and existing under and by virtue of the laws of the State of

hereinafter called the SURETY, and authorized to transact business within the State of Florida, as
SURETY, are held and firmly bound unto CITY OF KEY WEST, represented by its :
hereinafter called the CITY (Obligee), in the sum of:

($ ):
lawful money of the United States of America, for the payment of which, well and truly be made to the
CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for

attached hereto, with the CITY, dated , 20 , to
furnish at his own cost, charges, and expense the necessary materials, equipment, and/or labor in strict
and express accordance with said Contract and the plans, drawings (if any), and specifications prepared
by the CITY, all of which is made a part of said Contract by certain terms and conditions in said
Contract more particularly mentioned, which Contract, consisting of the various Contract Documents
specifically mentioned herein and relative hereto, is made a part of this Bond as fully and completely as
if said Contract Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and his
obligation thereunder, including the Contract Documents (which include the plans, drawings,
specifications, and conditions prepared by the CITY, invitation to bid, instructions to bidders, the
CONTRACTOR'’S bid as accepted by the CITY, the bid and contract and payment bonds, and all
addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR shall
promptly make payments to all persons supplying materials, equipment, and/or labor, used directly or
indirectly by said CONTRACTOR or subcontractors in the prosecution of the work for said contract is
accordance with Florida Statutes, Section 255.05 or Section 713.23, then this obligation shall be void,;
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otherwise to remain in full force and effect for the term of said contract, including and all guarantee
periods as specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change involving any
extension of time, or addition to the terms of the Contract or to the work to be performed, or materials to
be furnished thereunder, or in the Contract Documents and specifications accompanying the said
contract shall affect said obligation of said SURETY on this Bond, and the said SURETY does hereby
waive notice of any such changes, extension of time, alternations, or additions of the terms of the
Contract, or to the work, to the Contract Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by Section
255.05 or Section 713.23, Florida Statutes. Any action instituted against the CONTRACTOR or
SURETY under this bond for payment must be in accordance with the notice and time limitation
provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument this
day of , 20 , the name and corporate seal of each corporate party being
hereto affixed and those presents duly signed by its undersigned representative, pursuant to authority of
its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
(SEAL)
ATTEST
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LICENSE REQUIREMENT AND COST

License required for this Project. Contractor must be general contractor or building contractor.

Cost Not To Exceed $410.00.

CITY OF KEY WEST BUSINESS LICENSE TAX RECEIPT

A City of Key West Business License Tax Receipt is required for this project. Contractor must be
general contractor, building contractor or engineering contractor. Cost not to exceed $410.00.

City of Key West Business License Tax Receipt may be found on the city website.

http://www.keywestcity.com/egov/docs/1162843921181.htm
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Business License Tax Application

City of Key West
City Hall Annex
PO Box 1409

Key West FL 33041

Business Type:

License #

Date applied: Phone: 305-809-3955
Fax: 305-809-3978

Business Name:

Business Location:

Business Owner:

SL Qualifier:

Mailing Address:

EIN/SS #:

Phone number:

Applicant Name (Painted) Applicant Signature Date
STATE OF FLORIDA
COUNTY OF MONROE
The foregoing instrument was acknowledged before me this day of , 20, by

Signature of Notary Public

Personally know
or Produced identification

stamp or seal
(Pint, Type, or Stamp Commissioned Name of Notary

Public)
_ Sales Tax Number 3106 Flagler 292-6735 Sewer Units Balance
_ Commercial Garbage Waste Mgmt 296-8297 Acct # Balance
_ Lease, deed Acct # Balance
___Home occupation Waste Units
_ Fictitious Name Reg.__ Corp. Reg. 850-245-6058 Acct # Balance
__ Liability / Worker’s Comp
__ Fire Inspector 305-292-8179
___CO/Final Inspection
_____ State License DBPR 850-487-1395 Dept. Ag. 305-470-6900
_ Comp Card Previous Use
_ Restrictions
_ County or Local License Category Zoning
Fee Two-rate

Licensed in accordance with Chapter 66, Key West Code

Approved Denied Reason for Denial

Chief Licensing Official Date

City Manager Designee
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City of Key West
P.O. Box 1409

Key West, FL 33041

Notice of Award

Date

Owner: City of Key West

Company: City of Key West

Address: Office of the City Clerk

Address: City of Key West P.O. Box 1409
Key West, FI 33041-1409

Project Name: PRE-ENGINEERED STEEL BUILDING & FOUNDATION
Dear:
At a meeting of the City of Key West Commission held on , 20 . COMPANY NAME was

awarded the contract for the PRE-ENGINEERED STEEL BUILDING & FOUNDATION. The total Contract amount
shall not exceed $

Enclosed please find three copies of the Contract Documents for your execution. Please complete the
necessary pages, affixing signatures, notary and / or corporate seals, etc. where necessary and return to
this office by DATE. Also, you need to be mobilized on DATE, and remit a bill to the City of Key West by
DATE.

The Certificate of Insurance must be attached to the documents; one original and five (5) copies are acceptable.
Powers — of — Attorney must be submitted in each bond document, an original and five (5) copies are permissible.
A copy of your City of Key West Occupational License must be attached.

Sincerely,

John Paul Castro

Utilities Director

cc: Cheri Smith, City Clerk

Project File
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CERTIFICATE OF FINAL COMPLETION

PROJECT: PRE-ENGINEERED STEEL BUILDING & FOUNDATION

Date of Issuance:

Owner: CITY OF KEY WEST

CONTRACTOR:

This Certificate of Completion applies to all Work under the Contract Documents.

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER and
ENGINEER, and that Work is hereby declared to be complete in accordance with the Contract Documents on

DATE OF COMPLETION

Executed by ENGINEER on , (Date)

ENGINEER

By:

(Authorized Signature)

CONTRACTOR accepts this Certificate of Completion on , (Date)

CONTRACTOR

By:

(Authorized Signature)

OWNER accepts this Certificate of Completion on , (Date)

CITY OF KEY WEST

By:
(Authorized Signature)
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NOTICE TO PROCEED

DATE:

TO:

PROJECT: PRE-ENGINEERED STEEL BUILDING & FOUNDATION

You are notified that the Contract time under the above project will commence to run on the

day of , 20 . By that date, you are to start performing your
obligations under the Contract Documents. In accordance with the Agreement, the dates of
Substantial Completion and Final Completion are , 20 and
, 20

City of Key West, Florida

By

(AUTHORIZE SIGNATURE)

(TITLE)

Copy to
(Use Certified Mall,
Return Receipt Requested)

cc: City Clerk
Project File
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PAYMENT APPLICATION AND CERTIFICATE Date:

Sheet:  of
Application No.
Period From: To: 20
Project: Project No:
Contractor:
1. Original Contract Sum $
2. Contract Modifications Approved in Previous Applications:
Additions $ Deductions $
3. Contract Modifications Approved this Period (List Contract Modifications Nos. )
Additions $ Deductions $

4. Net Change by Contract Modifications (Sum of Lines 2 and 3) $

5. Revised Contract Amount (Sum of Lines 1 and 4) $

6. Total Value of Work to Date (Estimate Attached) $

7. Percent Project Complete (Line 6 + Line 5) x 100 = $

8. Total Materials on Hand (Listing Attached) $

9. Subtotal — Work Completed and Stored (Sum of Lines 6 and 8) $

10. Total Retainage ( %xLine9) $

11. Total Earned to Date, Less Retainage (Line 9 less Line 10) $

12. Less Previous Certificates for Payment (Item 11 from Previous Application) $

13. Current Payment Due (Line 11 less Line 12)  $

The undersigned Contractor certifies that the work covered by this Application for Payment has been completed in accordance
with the Contract Documents, that the current payment shown herein is now due, and that title for all Work, Materials, and
Equipment covered in this Application will pass to the Owner free and clear of all liens at the time of payment.

Contractor By Date

I hereby acknowledge that the material and labor involved on the above estimate is correct to the best of my knowledge,
information, and belief, and payment on same is due Contractor.

City of Key West Project Manager Date
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CERTIFICATE OF FINAL PAYMENT Date:

Page: of
Payment Application No.
Period From: to
Project: Project No.
Contractor:

I hereby acknowledge that this contract has been completed in substantial compliance with the items of the
agreement, Specifications and Plans. I, therefore, recommend acceptance of the work and processing of this final
estimate as showing the total amount of money due to Contractor in compliance with the terms of the Contract.

Project Manager Date
Owner
By:

Date
Contractor:
Address:

With the acceptance of this final payment, we, the Contractor, release the owner and the Engineer and their agents,
from all claims and liability to us, the Contractor, for all things done or furnished in connection with the Work, and
every act of the Owner and others relating to, or arising, out of the Work.

Signature Date

Title
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GENERAL CONDITIONS
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DEFINITIONS

Whenever in the Contract Documents the following terms are
used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be
understood to be followed by the words “by the ENGINEER
for conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated” shall be understood
to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation
submitting a Bid for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding
Requirements, Contract Forms, Conditions of the Contact,
Specifications, Drawings, all modifications thereof
incorporated into the Documents before their execution,
Change Orders, and all other requirements incorporated by
specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who
enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts
the entire work as being in compliance with the Contract
Documents, or formally waives nonconforming work to extent
of nonconformity, and issues the final payment in accordance
with the requirements set forth in Article, “Final Payment” of
these General Conditions.

7. DAYS
Unless otherwise specifically stated, the term “days” will be
understood to mean calendar days. Business day or working

day means any day other than Saturday, Sunday, or legal
holiday.
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8. DRAWINGS

The term “Drawings” refers to the official Drawings, profiles,
cross sections, elevations, details, and other working drawings
and supplementary drawings, or reproductions thereof, signed
by the ENGINEER, which shows the location, character,
dimensions, and details of the work to be performed.
Drawings may either be bound in the same book as the balance
of the Contract Documents, or bound in separate sets, and are
a part of the Contract Documents, regardless of the method of
binding.

9. ENGINEER

The person or organization identified as such in the Contract
Documents. The Term “ENGINEER” means ENGINEER or
his authorized representative.

10. NOTICE

The term “notice” or the requirement to notify, as used in the
Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or
by registered mail to the individual, or to a member of the
firm, or to an officer of the corporation for whom it is
intended. Certified or registered mail shall be addressed to the
last business address known to him who gives the notice.

11. OR EQUAL

The term “or equal” shall be understood to indicate that the
“equal” product is equivalent to or better than the product
named in function, performance, reliability, quality, and
general configuration. Determination of equality in reference
to the project design requirements will be made by the
ENGINEER. Such equal products shall not be purchased or
installed by the CONTRACTOR without written
authorization.

12. OWNER

The person, organization, or public body identified as such in
the Contract Documents.

13. PLANS (See Drawings)
14, SPECIFICATIONS

The term “Specifications” refers to those portions of the
Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems,
standards, and workmanship as applied to the work and certain
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administrative details applicable thereto. Where standard
specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard
specifications shall become a part of these Contract
Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained
herein shall prevail.

15. NOTICE TO PROCEED

A written notices given by the OWNER to the
CONTRACTOR (with a copy to the ENGINEER) fixing the
date on which the Contract time will commence to run and on
which the CONTRACTOR shall start to perform his
obligation under the Contract Documents. The Notice to
Proceed will be given within 30 days following the execution
of the Contract by the OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of
the Project or a defined portion of the Project, as evidenced by
the ENGINEER’s written notice of Substantial Completion,
sufficient to provide the OWNER, at his discretion, the full-
time use of the Project or defined portion of the Project for the
purposes for which it was intended. “Substantial Completion”
of an operating facility shall be that degree of completion that
has provided a minimum of 7 continuous days of successful,
trouble-free, operation, which period shall begin after all
performance and acceptance testing has been successfully
demonstrated to the ENGINEER. All equipment contained in
the work, plus all other components necessary to enable the
OWNER to operate the facility in a manner that was intended,
shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall
include all material, labor, tools, and all appliances,
machinery, transportation, and appurtenances necessary to
perform and complete the Contract, and such additional items
not specifically indicated or described which can be
reasonably inferred as belonging to the item described or
indicated and as required by good practice to provide a
complete and satisfactory system or structure. As used herein,
“provide” shall be understood to mean “furnish and install,
complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are complementary, and what is
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called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete
Project (or part thereof) to be constructed in accordance with
the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents
as being required to produce the intended result shall be
supplied whether or not specifically called for. When words
which have a well-known technical or trade meaning are used
to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any
technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in
effect on the first published date of the Invitation to Bid,
except as may be otherwise specifically stated. However, no
provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in
the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their consultants, agents, or employees
from those set forth in the Contract Documents, nor shall it be
effective to assign to ENGINEER, or any ENGINEER’s
consultants, agents, or employees, any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the provisions of Article LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract
Documents shall be reported to the ENGINEER immediately.
The ENGINEER will clarify discrepancies or omissions, in
writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the
Contract Documents, precedence shall be given in the
following order:

A. CONTRACT

B. BID

C. SUPPLEMENTARY CONDITIONS

D. INVITATION TO BID

E. INSTRUCTIONS TO BIDDERS

F. GENERAL CONDITIONS

G. SPECIFICATIONS

H. DRAWINGS

Addenda shall take precedence over all sections referenced
therein. Figure dimensions on Drawings shall take precedence
over scale dimensions.  Detailed Drawings shall take
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precedence over general Drawings.
20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without
invalidating the Contract, may order changes in the work
within the general scope of the Contract by altering, adding to,
or deducting from the work, the Contract being adjusted
accordingly.  All such work shall be executed under the
conditions of the original Contract, except as specifically
adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor
changes in the work not involving extra cost and not
inconsistent with the purposes of the Project, but otherwise,
except in an emergency endangering life and property,
additions or deductions from the work shall be performed only
in pursuance of an approved Change Order from the OWNER,
countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not
constitute a claim for damages based on loss of anticipated
profits.

21. EXAMINATION AND VERIFICATION
OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become
familiar with all of the various parts of these Contract
Documents and determine the nature and location of the work,
the general and local conditions, and all other matters, which
can in any way affect the work under this Contract. Failure to
make an examination necessary for this determination shall not
release the CONTRACTOR from the obligations of this
Contract. No verbal agreement or conversation with any
officer, agent, or employee of the OWNER or with the
ENGINEER either before or after the execution of this
Contract shall affect or modify any of the terms or obligations
herein contained.

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract
Documents on the job- site, in good order, available to the
ENGINEER and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the
jobsite, and make available to the ENGINEER on request, one
current record set of the Drawings which have been accurately
marked to indicate all modifications in the completed work
that differ from the design information shown on the
Drawings. Upon Substantial completion of the work, the
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CONTRACTOR shall give the ENGINEER one complete set
of these marked up record Drawings.

23. ADDITIONAL CONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained
on request from the ENGINEER and by paying the actual cost
of reproducing the Contract Documents or Drawings.

24, OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof
furnished by the ENGINEER are instruments of service for
this Project. They are not to be used on other work and are to
be returned to the ENGINEER on request at the completion of
the work. Any reuse of these materials without specific
written verification or adaptation by the ENGINEER will be at
the risk of the user and without liability or legal expense to the
ENGINEER. Such user shall hold the ENGINEER harmless
from any and all damages, including reasonable attorneys’
fees, from any and all claims arising from any such reuse.
Any such verification and adaptation shall entitle the
ENGINEER to further compensation at rates to be agreed
upon by the user and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during
the construction period. His authority and responsibility will
be limited to the provisions set forth in these Contract
Documents. The ENGINEER will have the Authority to reject
work that does not conform to the Contract Documents.
However, neither the ENGINEER’s authority to act under this
provision, nor any decision made by him in good faith either to
exercise or not to exercise such authority, shall give rise to any
duty or responsibility of the ENGINEER to the
CONTRACTOR, any SUBCONTRACTOR, their respective
Sureties, any of their agents or employees, or any other person
performing any of the work.

26. DUTIES AND RESPONSIBILITIES
OF THE ENGINEER

The ENGINEER will make visits to the site at intervals
appropriate to the various stages of construction to observe the
progress and quality of the work and to determine, in general,
if the work is proceeding in accordance with the intent of the
Contract Documents. He will not make comprehensive or
continuous review or observation to check quality or quantity
of the work, and he will not be responsible for construction
means, methods, techniques, sequences, or procedures, or for
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safety precautions and programs in connection with the work.
Visits and observations made by the ENGINEER shall not
relieve the CONTRACTOR of his obligation to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety precautions, in conformance with the intent of
the Contract.

The ENGINEER will make recommendations to the OWNER,
in writing, on all claims of the OWNER or the
CONTRACTOR arising from interpretation or execution of
the Contract Documents. Such recommendations will be of
factual and/or technical nature, and will not include the legal
interpretation of the Contract Documents. Any necessary legal
interpretation of the Contract Document will be made by the
OWNER. Such recommendation shall be necessary before the
CONTRACTOR can receive additional money under the
terms of the Contract. Changes in work ordered by the
ENGINEER shall be made in compliance with Article
CHANGES IN THE WORK.

One or more project representatives may be assigned to
observe the work. It is understood that such project
representatives shall have the authority to issue notice of
nonconformance and make decisions within the limitations of
the authority of the ENGINEER. The CONTRACTOR shall
furnish all reasonable assistance required by the ENGINEER
or project representatives for proper observation of the work.
The above-mentioned project representatives shall not relieve
the CONTRACTOR of his obligations to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety precautions, in conformance with the intent of
the Contract.

27. LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs incident
thereto, and ENGINEER will not be responsible for
CONTRACTOR’s failure to perform or furnish the work in
accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions
of CONTRACTOR or of any SUBCONTRACTOR, any
supplier, or of any other person or organization performing or
furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”,
“as directed”, “as required”, “as allowed”, “as approved”, or

terms of like effect or import are used, or the adjectives
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“reasonable”,  “suitable”,  “acceptable”,  “proper”, or
“satisfactory”, or adjectives of like effect or import are used to
describe a requirement, direction, review or judgment of
ENGINEER as to the work, it is intended that such
requirement, direction, review or judgment will be solely to
evaluate the work for compliance with the Contract
Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be
effective to assign to ENGINEER any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the provisions of this Article.

28. REJECTED WORK

Any defective work or nonconforming materials or equipment
that may be discovered at any time prior to expiration of the
warranty period shall be removed and replaced by work which
shall conform to the provisions of the Contract Documents.
Any material condemned or rejected shall be removed at once
from the project site.

Failure on the part of the ENGINEER to condemn or reject
bad or inferior work or to note nonconforming materials or
equipment on CONTRACTOR submittals shall not be
construed to imply acceptance of such work. The OWNER
shall reserve and retain all of its rights and remedies at law
against the CONTRACTOR and its Surety for correction of
any and all latent defects discovered after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the
supplementary conditions.  All stakes, marks, and other
reference information shall be carefully preserved by the
CONTRACTOR, and in case of their careless or unnecessary
destruction or removal by him or his employees, such stakes,
marks, and other information shall be replaced at the
CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after
complying with applicable procedures specified in Division I,
GENERAL REQUIREMENTS, CONTRACTOR shall submit
to ENGINEER, in accordance with the schedule for submittals
for review, shop drawings, electrical diagrams, and catalog
cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a
stamp or specific written indication that CONTRACTOR has
satisfied CONTRACTOR’s responsibilities under the Contract
Documents with respect to the review of the submittal. All
submittals shall be identified as ENGINEER may require. The
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data shown shall be complete with respect to quantities,
dimensions specified, performance and design criteria,
materials, and similar data to enable ENGINEER to review the
information. CONTRACTOR shall also submit to
ENGINEER for review, with such promptness as to cause no
delay in work, all samples required by the Contract

Documents.  All samples shall have been checked by and
accompanied by a specific written indication that
CONTRACTOR has satisfied CONTRACTOR’s

responsibilities under the Contract Documents with respect to
the review of the submission and shall be identified clearly as
to material, supplier, pertinent data such as catalog numbers
and the use for which intended.

Before submission of each submittal, CONTRACTOR shall
have determined and verified all quantities, dimensions,
specified performance criteria, installation requirements,
materials, catalog numbers, and similar data with respect
thereto and reviewed or coordinated each submittal with other
submittals and with the requirements of the work and the
Contract Documents.

At the time of each submission, CONTRACTOR shall give
ENGINEER specific written notice of each variation that the
submittal may have from the requirements of the Contract
Documents, and, in addition, shall cause a specific notation to
be made on each shop drawing submitted to ENGINEER for
review and approval of each variation.

ENGINEER will review submittals with reasonable
promptness, but ENGINEER’s review will be only for
conformance with the design concept of the Project and for
compliance with the information given in the Contract
Documents and shall not extend to means, methods,
techniques, sequences, or procedures of construction (except
where a specific means, method, technique, sequence, or
procedure of construction is indicated in or required by the
Contract Documents) or to safety precautions or programs
incident thereto. The review of a separate item as such will
not indicate review of the assembly in which the item
functions. CONTRACTOR shall make corrections required
by ENGINEER, and shall return the required number of
corrected copies of shop drawings and submit as required new
samples for review. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections
called for by ENGINEER on previous submittals.

ENGINEER’s review of submittals shall not relieve
CONTRACTOR from the responsibility for any variation
from the requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER’s attention
to each such variation at the time of submission and
ENGINEER has given written approval of each such variation
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by a specific written notation thereof incorporated therein or
accompanying the shop drawing or sample approval; nor will
any approval by ENGINEER relieve CONTRACTOR from
responsibility for errors or omissions in the shop drawings or
from responsibility for having complied with the provisions
herein.

Where a shop drawing or sample is required by the
specifications, any related work performed prior to
ENGINEER’s review and approval of the pertinent
submission shall be at the sole expense and responsibility of
the CONTRACTOR.

31. DETAIL DRAWINGS AND
INSTRUCTIONS

The ENGINEER will furnish, with reasonable promptness,
additional instructions by means of Drawings or otherwise, if,
in the ENGINEER’s opinion, such are required for the proper
execution of the work. All such Drawings and instructions
will be consistent with the Contract Documents, true
developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work
under this Contract and shall not be considered as an agent of
the  OWNER or of the ENGINEER, nor shall the
CONTRACTOR’s SUBCONTRACTOR’s or employees be
subagents of the OWNER or of the ENGINEER.

32. ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be
subject to review and approval of the City Commission.

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10
days after the execution of the Contract, the CONTRACTOR
shall submit to the ENGINEER the names of all
SUBCONTRACTORS proposed for the work, including the
names of any SUBCONTRACTORS that were submitted with
the Bid. The CONTRACTOR shall not employ any
SUBCONTRACTORS to which the OWNER may object to
as lacking capability to properly perform work of the type and
scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER
for the acts and omissions of his SUBCONTRACTORS and of
persons either directly or indirectly employed by them as he is
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for the acts and omissions of persons directly employed by
him.

Nothing contained in the Contract Documents shall create any
contractual relationship between any SUBCONTRACTOR
and the OWNER or ENGINEER.

34. INSURANCE AND LIABILITY
A GENERAL

The CONTRACTOR shall provide (from insurance companies
acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs.

Before commencing work wunder this Contract, the
CONTRACTOR shall furnish the OWNER with certificates of
insurance specified herein showing the type, amount class of
operations covered, effective dates, and date of expiration of
policies, and containing substantially the following statement:;

“The insurance covered by this certificate shall not be canceled
or materially altered, except after 30 days’ written notice has
been received by the OWNER.”

In case of the breach of any provision of this Article, the
OWNER, at his option, may take out and maintain, at the
expense of the CONTRACTOR, such insurance as the
OWNER may deem proper and may deduct the cost of such
insurance from any monies which may be due or become due
the CONTRACTOR under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR
INSURANCE

The CONTRACTOR shall not commence work under this
Contract until he has obtained all the insurance required
hereunder and such insurance has been reviewed by the
OWNER, nor shall the CONTRACTOR allow any
SUBCONTRACTOR to commence work on his subcontract
until insurance specified below has been obtained. Review of
the insurance by the OWNER shall not relieve or decrease the
liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S
LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this
Contract the statutory amount of Workmen's Compensation
Insurance, in addition, Employer's Liability Insurance in an
amount as specified in the Supplementary Conditions, for each
occurrence, for all of his employees to be engaged in work on
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the project under this Contract. In case any such work is
subcontracted, the Contractor shall require the Subcontractor
to provide similar Worker's Compensation and Employer's
Liability Insurance for all of the Subcontractor's employees to
be engaged in such work.

D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this
Contract such general liability, completed operations and
products liability, and automobile liability insurance as will
provide coverage for claims for damages for personal injury,
including accidental death, as well as for claims for property
damage, which may arise directly or indirectly from
performance of the work under this Contract. The general
liability policy shall include contractual liability assumed by
the CONTRACTOR under Article INDEMNITY. Coverage
for property damage shall be on a “broad form” basis with no
exclusions for “X, C & U”. The amount of insurance to be
provided shall be as specified in the Supplementary
Conditions.

In the event any work under this Contract is performed by a
SUBCONTRACTOR, the CONTRACTOR shall be
responsible for any liability directly or indirectly arising out of
the work performed by the SUBCONTRACTOR, to the extent
such liability is not covered by the SUBCONTRACTOR’s
insurance.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s general
liability and automobile liability insurance policies for any
claims arising out of work performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions,
the CONTRACTOR shall secure and maintain during the life
of this Contract, Builders Risk All Risk Insurance coverage in
an amount equal to the full value of the facilities/ work
performed under this Contract/ construction. Such insurance
shall include coverage for earthquake, landslide, flood,
collapse, loss due to the results of faulty workmanship or
design, and all other normally covered risks, and shall provide
for losses to be paid to the CONTRACTOR, OWNER, and
ENGINEER as their interests may appear.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders
Risk All Risk insurance policies for any claims arising out of
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work performed under this Contract.

This insurance shall include a waiver of subrogation as to the
ENGINEER, the OWNER, the CONTRACTOR, and their
respective officers, agents, employees and
SUBCONTRACTORS.

F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS

In carrying out any of the provisions hereof in exercising any
authority granted by the Contract, there will be no personal
liability upon any public official.

35. INDEMNITY

To the maximum extent permitted by law, the Contractor shall
indemnify and defend the Owner and the Engineer, and their
officers, employees, agents, and sub- consultants, from all
claims and losses, including attorney's fees and litigation costs
arising out of property losses or health, safety, personal injury,
or death claims by the Contractor, its subcontractors of any
tier, and their employees, agents, or invitees regardless of the
fault, breach of Contract, or negligence of the Owner or
Engineer, excepting only such claims or losses that have been
adjudicated to have been caused solely by the negligence of
the Owner or the Engineer and regardless of whether or not the
Contractor is or can be named a party in a litigation.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its
consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORs and equipment or material suppliers.
However, those parties and their sureties shall maintain no
direct action against the ENGINEER, its officers, employees,
agents, and consultants for any claim arising out of, in
connection with, or resulting from the engineering services
performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales
and use taxes and all withholding taxes, whether State or
Federal, and pay all Social Security charges and also all State
Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or
fees or sums whatsoever, which are now or may hereafter be
required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW
FOR PUBLIC WORKS PROJECTS
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When the Contract Documents concern public works of the
state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All
parties to this Contract shall determine the contents of all
applicable statutes and comply with their provisions
throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS
AND LICENSES

The CONTRACTOR shall keep himself fully informed of all
local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The
CONTRACTOR shall at all times comply with said codes and
ordinances, laws, and regulations, and protect and indemnify
the OWNER, the ENGINEER and their respective employees,
and its officers and agents against any claim or liability arising
from or based on the violation of any such laws, ordinances, or
regulations.  All permits, licenses and inspection fees
necessary for prosecution and completion of the work shall be
secured and paid for by the CONTRACTOR, unless otherwise
specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent
supervisory personnel. The CONTRACTOR shall designate,
in writing, before starting work, a project superintendent who
shall be an employee of the CONTRACTOR and shall have
complete authority to represent and to act for the
CONTRACTOR. ENGINEER shall be notified in writing
prior to any change in superintendent assignment. The
CONTRACTOR shall give efficient supervision to the work,
using his best skill and attention. The CONTRACTOR shall
be solely responsible for all construction means, methods,
techniques, and procedures, and for providing adequate safety
precautions and coordinating all portions of the work under the
Contract. It is specifically understood and agreed that the
ENGINEER, its employees and agents, shall not have control
or charge of and shall not be responsible for the construction
means, methods, techniques, procedures, or for providing
adequate safety precautions in connection with the work under
Contract.

41. RECEPTION OF ENGINEER’S
COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all
communications from the ENGINEER. Communications of
major importance will be confirmed in writing upon request
from the CONTRACTOR.
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The ENGINEER may schedule project meetings for the
purposes of discussing and resolving matters concerning the
various elements of the work. Time and place for these
meetings and the names of persons required to be present shall
be as determined by the ENGINEER. CONTRACTOR shall
comply with these attendance requirements and shall also
require his SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely
responsible for conditions of the jobsite, including safety of all
persons (including employees) and property during
performance of the work. This requirement shall apply
continuously and not be limited to normal working hours.
Safety provisions shall conform to U.S. Department of Labor
(OSHA), and all other applicable federal, state, county, and
local laws, ordinances, codes, and regulations. Where any of
these are in conflict, the more stringent requirement shall be
followed. The CONTRACTOR’s failure to thoroughly
familiarize himself with the aforementioned safety provisions
shall not relieve him from compliance with the obligations and
penalties set forth therein.

The CONTRACTOR shall develop and maintain for the
duration of this Contract, a safety program that will effectively
incorporate and implement all required safety provisions. The
CONTRACTOR shall appoint an employee who is qualified
and authorized to supervise and enforce compliance with the
safety program.

The duty of the ENGINEER to conduct construction review of
the work does not include review or approval of the adequacy
of the CONTRACTOR’s safety program, safety supervisor, or
any safety measures taken in, on, or near the construction site.

The CONTRACTOR, as a part of his safety program, shall
maintain at his office or other well-known place at the jobsite,
safety equipment applicable to the work as prescribed by the
aforementioned authorities, all articles necessary for giving
first-aid to the injured, and shall establish the procedure for the
immediate removal to a hospital or a doctor’s care of persons
(including employees) who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the
accident shall be reported immediately by telephone or
messenger to both the ENGINEER and the OWNER. In
addition, the CONTRACTOR must promptly report in writing
to the ENGINEER all accidents whatsoever arising out of, or
in connection with, the performance of the work whether on,
or adjacent to, the site, giving full details and statements of
witnesses.

If a claim is made by anyone against the CONTRACTOR or
60

any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to
the ENGINEER, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and
protect from damage the OWNER’s property, adjacent
property, and his own work from injury or loss in connection
with this Contract. All facilities required for protection by
federal, state, or municipal laws and regulations and local
conditions must be provided and maintained.

The CONTRACTOR shall protect his work and materials
from damage due to the nature of the work, the elements,
carelessness of other CONTRACTORS, or from any cause
whatever until the completion and acceptance of the work. All
loss or damages arising out of the nature of the work to be
done under these Contract Documents, or from any unforeseen
obstruction or defects which may be encountered in the
prosecution of the work, or from the action of the elements,
shall be sustained by the CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR
TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of
property, and/or safety of life, the CONTRACTOR shall act,

without previous instructions from the OWNER or
ENGINEER, as the situation may warrant. The
CONTRACTOR shall notify the ENGINEER thereof

immediately thereafter. Any claim for compensation by the
CONTRACTOR, together with substantiating documents in
regard to expense, shall be submitted to the OWNER through
the ENGINEER and the amount of compensation shall be
determined by agreement.

45. MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall provide
and pay for all materials, labor, water, tools, equipment, heat,
light, fuel, power, transportation, construction equipment and
machinery, appliances, telephone, sanitary facilities, temporary
facilities and other facilities and incidentals necessary for the
execution and completion of the work.

Unless otherwise specified, all materials shall be new, and
both workmanship and materials shall be of good quality. The
CONTRACTOR shall, if required, furnish satisfactory
evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the
Project, the OWNER and ENGINEER assume ho
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responsibility for injury or claims resulting from failure of the
equipment to comply with applicable federal, state, and local
safety codes or requirements, or the safety requirements of a
recognized agency, or failure due to faulty design concepts, or
defective workmanship and materials.

46. CONTRACTORS’ AND MANUFACTURERS’
COMPLIANCE WITH STATE SAFETY, OSHA,
AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent
safety devices, such as machinery guards and similar ordinary
safety items required by the state and federal (OSHA)
industrial authorities and applicable local and national codes.
Further, any features of the work subject to such safety
regulations shall be fabricated, furnished, and installed
(including OWNER-furnished equipment) in compliance with
these requirements. CONTRACTORS and manufacturers of
equipment shall be held responsible for compliance with the
requirements included herein. CONTRACTORS shall notify
all equipment suppliers and SUBCONTRACTORS of the
provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items
where no substitution is clearly specified, whenever any
material, article, device, product, fixture, form, type of
construction, or process is indicated or specified by patent or
proprietary name, by name of manufacturer, or by catalog
number, such specifications shall be deemed to be used for the
purpose of establishing a standard of quality and facilitating
the description of the material or process desired. This
procedure is not to be construed as eliminating from
competition other products of equal or better quality by other
manufacturers where fully suitable in design, and shall be
deemed to be followed by the words “or equal”. The
CONTRACTOR may, in such cases, submit complete data to
the ENGINEER for consideration of another material, type, or
process that shall be substantially equal in every respect to that
so indicated or specified. Substitute materials shall not be
used unless approved in writing. The ENGINEER will be the
sole judge of the substituted article or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the
necessary test pieces and samples, including facilities and
labor for obtaining the same, as requested by the ENGINEER.
When required, the CONTRACTOR shall furnish certificates
of tests of materials and equipment made at the point of
manufacture by a recognized testing laboratory.
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The OWNER, ENGINEER, and authorized government
agents, and their representatives shall at all times be provided
safe access to the work wherever it is in preparation or
progress, and the CONTRACTOR shall provide facilities for
such access and for observations, including maintenance of
temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority
require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for
observations. If any work should be covered up without
approval or consent of the ENGINEER, it shall, if required by
the ENGINEER, be uncovered for examination at the
CONTRACTOR’s expense.

Reexamination of questioned work may be ordered by the
ENGINEER, and, if so ordered, the work shall be uncovered
by the CONTRACTOR. If such work is found to be in
accordance with the Contract Documents, the OWNER will
pay the cost of uncovering, exposure, observation, inspection,
testing and reconstruction. If such work is found to be not in
accordance  with  the  Contract  Documents, the
CONTRACTOR shall correct the defective work, and the cost
of reexamination and correction of the defective work shall be
paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees,
unless otherwise specified. The CONTRACTOR shall defend
all suits or claims for infringement of any patent rights and
shall save the OWNER and the ENGINEER harmless from
any and all loss, including reasonable attorneys’ fees, on
account thereof.

50. CONTRACTOR’SRIGHT TO
TERMINATE CONTRACT

If the work should be stopped under an order of any court or
other public authority for a period of more than 3 months,
through no act or fault of the CONTRACTOR, its
SUBCONTRACTORS, or respective employees or if the
ENGINEER should fail to make recommendation for payment
to the OWNER or return payment request to CONTRACTOR
for revision within 30 days after it is due, or if the OWNER
should fail to pay the CONTRACTOR within 30 days after
time specified in Article PARTIAL PAYMENTS, any sum
recommended by the ENGINEER, then the CONTRACTOR
may, upon 15 days’ written notice to the OWNER and the
ENGINEER, stop work or terminate this Contract and recover
from the OWNER payment for all acceptable work performed
and reasonable termination expenses, unless said default has
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been remedied.

51 CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own
expense, all repairs or replacements necessitated by defects in
materials or workmanship, provided under terms of this
Contract, and pay for any damage to other works resulting
from such defects, which become evident within 2 years after
the date of final acceptance of the work or within 2 years after
the date of substantial completion established by the
ENGINEER for specified items of equipment, or within such
longer period as may be prescribed by law or by the terms of
any applicable special guarantee required by the Contract
Documents. Un-remedied defects identified for correction
during the warranty period but remaining after its expiration
shall be considered as part of the obligations of the warranty.
Defects in material, workmanship, or equipment which are
remedied as a result of obligations of the warranty shall
subject the remedied portion of the work to an extended
warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a
similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged
equipment components. The effective date for the start of the
guarantee or warranty period for equipment qualifying as
substantially complete is defined in Article SUBSTANTIAL
COMPLETION, AND Article SUBSTANTIAL
COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the
ENGINEER harmless from liability of any kind arising from
damage due to said defects. The CONTRACTOR shall make
all repairs and replacements promptly upon receipt of written
order for same from the OWNER. If the CONTRACTOR
fails to make the repairs and replacements promptly, or in an
emergency where delay would cause serious risk, or loss, or
damage, the OWNER may have the defective work corrected
or the rejected work removed and replaced, and the
CONTRACTOR and his Surety shall be liable for the cost
thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK
Following execution of the Contract, the CONTRACTOR

shall meet with the OWNER and ENGINEER relative to his
arrangements for prosecuting the work.
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53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall
prepare and submit to the ENGINEER, a progress schedule
showing the dates on which each part or division of the work
is expected to be started and finished, and a preliminary
schedule for submittals. The progress schedule for submittals
shall be brought up to date and submitted to the ENGINEER at
the end of each month or at such other times the ENGINEER
may request.

The CONTRACTOR shall forward to the ENGINEER, at the
end of each month, an itemized report of the delivery status of
major and critical items of purchased equipment and material,
including shop drawings and the status of shop and field
fabricated work. These progress reports shall indicate the date
of the purchase order, the current percentage of completion,
estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of
materials is behind the submitted progress schedule, the
CONTRACTOR shall submit in writing a plan acceptable to
the OWNER and ENGINEER for bringing the work up to
schedule.

The OWNER shall have the right to withhold progress
payments for the work if the CONTRACTOR fails to update
and submit the progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of
beginning, rate of progress, and time of completion of the
work are the essence of this Contract. The work shall be
prosecuted at such time, and in or on such part or parts of the
Project as may be required, to complete the Project as
contemplated in the Contract Documents and the progress
schedule.

If the CONTRACTOR desires to carry on work at night or
outside the regular hours, he shall give timely notice to the
ENGINEER to allow satisfactory arrangements to be made for
observing the work in progress.

55. OWNER’SRIGHT TO
RETAIN IMPERFECT WORK

If any part or portion of the work completed under this
Contract shall prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the
same shall not be of sufficient magnitude or importance as to
make the work dangerous or unsuitable, or if the removal of
such work will create conditions which are dangerous or
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undesirable, the OWNER shall have the right and authority to
retain such work but will make such deductions in the final
payment therefore as may be just and reasonable.

56. OWNER’S RIGHT TO DO WORK

Should the CONTRACTOR neglect to prosecute the work in
conformance with the Contract Documents or neglect or
refuse at his own cost to remove and replace work rejected by
the ENGINEER, then the OWNER may notify the Surety of
the condition, and after 10 days’ written notice to the
CONTRACTOR and the Surety, or without notice if an
emergency or danger to the work or public exists, and without
prejudice to any other right which the OWNER may have
under Contract, or otherwise, take over that portion of the
work which has been improperly or non-timely executed, and
make good the deficiencies and deduct the cost thereof from
the payments then or thereafter due the CONTRACTOR.

57. OWNER’S RIGHT TO
EMPLOYMENT

TRANSFER

If the CONTRACTOR should abandon the work or if he
should persistently or repeatedly refuse or should fail to make
prompt payment to SUBCONTRACTORS for material or
labor, or to persistently disregard laws, ordinances, or to
prosecute the work in conformance with the Contract
Documents, or otherwise be guilty of a substantial violation of
any provision of the Contract or any laws or ordinance, then
the OWNER may, without prejudice to any other right or
remedy, and after giving the CONTRACTOR and Surety 10
days’ written notice, transfer the employment for said work
from the CONTRACTOR to the Surety. Upon receipt of such
notice, such Surety shall enter upon the premises and take
possession of all materials, tools, and appliances thereon for
the purpose of completing the work included under this
Contract and employ by Contract or otherwise, any qualified
person or persons to finish the work and provide the materials
therefore, in accordance with the Contract Documents, without
termination of the continuing full force and effect of this
Contract. In case of such transfer of employment to such
Surety, the Surety shall be paid in its own name on estimates
according to the terms hereof without any right of the
CONTRACTOR to make any claim for the same or any part
thereof.

If, after the furnishing of said written notice to the Surety, the
CONTRACTOR and the Surety still fail to make reasonable
progress on the performance of the work, the OWNER may
terminate the employment of the CONTRACTOR and take
possession of the premises and of all materials, tools, and
appliances thereon and finish the work by whatever method he
may deem expedient and charge the cost thereof to the
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CONTRACTOR and the Surety. In such case, the
CONTRACTOR shall not be entitled to receive any further
payment until the work is finished. If the expense of
completing the Contract, including compensation for
additional managerial and administrative services, shall exceed
such unpaid balance, the CONTRACTOR and the Surety shall
pay the difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the progress of the work
by any act or neglect of the OWNER or the ENGINEER, or by
any separate CONTRACTOR employed by the OWNER, or
by strikes, lockouts, fire, adverse weather conditions not
reasonably anticipated, or acts of Nature, and if the
CONTRACTOR, within 48 hours of the start of the
occurrence, gives written notice to the OWNER of the cause
of the potential delay and estimate of the possible time
extension involved, and within 10 days after the cause of the
delay has been remedied, the CONTRACTOR gives written
notice to the OWNER of any actual time extension requested
as a result of the aforementioned occurrence, then the Contract
time may be extended by change order for such reasonable
time as the ENGINEER determines. It is agreed that no claim
shall be made or allowed for any damages, loss, or expense
which may arise out of any delay caused by the above
referenced acts or occurrences other than claims for the
appropriate extension of time.

No extension of time will be granted to the CONTRACTOR
for delays occurring to parts of the work that have no
measurable impact on the completion of the total work under
this Contract. No extension of time will be considered for
weather conditions reasonably anticipated for the area in
which the work is being performed. Reasonably anticipated
weather conditions will be based on official records of
monthly precipitation and other historical data. Adverse
weather conditions, if determined to be of a severity that
would impact progress of the work, may be considered as
cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the
CONTRACTOR or his SUBCONTRACTORS, including
OWNER-selected equipment shall not be considered as a just
cause for delay, unless the OWNER determines that for good
cause the delay is beyond the control of the CONTRACTOR.
The CONTRACTOR shall be fully responsible for the timely
ordering, scheduling, expediting, delivery, and installation of
all equipment and materials.

Within a reasonable period after the Contractor submits to the
Owner a written request for an extension of time, the Engineer
will present his written opinion to the Owner as to whether an
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extension of time is justified, and, if so, his recommendation as
to the number of days for time extension. The Owner will
make the final decision on all requests for extension of time.

59. DIFFERING SITE CONDITIONS
The CONTRACTOR shall promptly, and before the

conditions are disturbed, give a written notice to the OWNER
and ENGINEER of:

A Subsurface or latent physical conditions at the site
which differ materially from those indicated in this
contract,

B. Unknown physical conditions at the site, of an

unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inherent in work of the character provided for in the
Contract.

The ENGINEER will investigate the site conditions promptly
after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the
CONTRACTOR’s cost of, or the time required for,
performing any part of the work under this Contract, whether
or not changed as a result of the conditions, and equitable
adjustment shall be made under this Article and the Contract
modified in writing accordingly.

No request by the CONTRACTOR for an equitable
adjustment to the Contract under this Article will be allowed,
unless the CONTRACTOR has given the written notice
required; provided that the time prescribed above for giving
written notice may be extended by the OWNER.

No request by the CONTRACTOR for an equitable
adjustment to the Contract for differing site conditions will be
allowed if made after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any
part thereof, in the time agreed upon in the Contract or within
such extra time as may have been allowed for delays by
extensions granted as provided in the Contract, the
CONTRACTOR shall reimburse the OWNER for the
additional expense and damage for each calendar day, Sundays
and legal holidays included, that the Contract remains
uncompleted after the Contract completion date. It is agreed
that the amount of such additional expense and damage
incurred by reason of failure to complete the work is the per-
diem rate, as stipulated in the Bid. The said amount is hereby
agreed upon as a reasonable estimate of the costs which may
be accrued by the OWNER after the expiration of the time of
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completion. It is expressly under- stood and agreed that this
amount is not to be considered in the nature of a penalty, but
as liquidated damages which have accrued against the
CONTRACTOR. The OWNER shall have the right to deduct
such damages from any amount due, or that may become due
the CONTRACTOR, or the amount of such damages shall be
due and collectible from the CONTRACTOR or Surety.

61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in
connection with the work. The CONTRACTOR shall afford
other CONTRACTORS reasonable opportunity for the
introduction and storage of their materials and the execution of
their work and shall properly connect and coordinate his work
with theirs.

If any part of the work under this Contract depends for proper
execution or results upon the work of any other
CONTRACTOR, utility service company or OWNER, the
CONTRACTOR shall inspect and promptly report to the
ENGINEER in writing any patent or apparent defects to
deficiencies in such work that render it unsuitable for such
proper execution and results. The CONTRACTOR’s failure
to so report shall constitute and acceptance of the work by
others as being fit and proper for integration with work under
this Contract, except for latent or non-apparent defects and
deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage
of materials and the operation of his workers to limits shown
on the Drawings or indicated by law, ordinances, permits, or
directions of the ENGINEER, and shall not unreasonably
encumber the premises with his materials. The
CONTRACTOR shall provide, at his own expense, the
necessary rights-of-way and access to the work, which may be
required outside the limits of the OWNER’s property and shall
furnish the ENGINEER copies of permits and agreements for
use of the property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the
structure to be loaded in any manner that will endanger the
structure, nor shall CONTRACTOR subject any part of the
work or adjacent property to stresses or pressures that will
endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial
completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that
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the OWNER will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered
as final acceptance of any portion of the work or relieve the
CONTRACTOR from completing the remaining work within
the specified time and in full compliance with the Contract
Documents. See SUBSTANTIAL COMPLETION under
DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested
in the presence of the ENGINEER to demonstrate compliance
with the specified requirements. Performance testing shall be
conducted under the specified design operating conditions or
under such simulated operating conditions as recommended or
approved by the ENGINEER. Schedule such testing with the
ENGINEER at least one week in advance of the planned date
for testing.

65. OWNER’S USE OF PORTIONS OF THE WORK

Following issuance of the written notice of Substantial
Completion, the OWNER may initiate operation of the
facility. Such use shall not be considered as final acceptance
of any portion of the work, nor shall such use be considered as
cause for an extension of the Contract completion time, unless
authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching
of his work that may be required to make its several parts
come together properly and fit it to receive or be received by
work of other CONTRACTORS shown upon or reasonably
implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep property on
which work is in progress and the adjacent property free from
accumulations of waste material or rubbish caused by
employees or by the work. Upon completion of the
construction, the CONTRACTOR shall remove all temporary
structures, rubbish, and waste materials resulting from his
operations.

PAYMENT
68. PAYMENT FOR CHANGE ORDERS
The OWNER’s request for quotations on alterations to the

work shall not be considered authorization to proceed with the
work prior to the issuance of a formal Change Order, nor shall
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such a request justify any delay in existing work. Quotations
for alterations to the work shall include substantiating
documentation  with an  itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
profit. OWNER may require detailed cost data in order to
substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a
Change Order shall comprise total compensation due the
CONTRACTOR for the work or alteration defined in the
Change Order. By signing the Change Order, the
CONTRACTOR  acknowledges that the stipulated
compensation includes payment for the work or alteration plus
all payment for the interruption of schedules, extended
overhead, delay, or any other impact claim or ripple effect, and
by such signing specifically waives any reservation or claim
for additional compensation in respect to the subject Change
Order.

At the OWNER’s option, payment or credit for any alterations
covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as
applicable:

A UNIT PRICES

Those unit prices stipulated in the Bid shall be utilized where
they are applicable. In the event the Change Order results in a
change in the original quantity that is materially and
significantly different from the original bid quantity, a new
unit price shall be negotiated upon demand of either party.
Unit prices for new items included in the Change Order shall
be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually
acceptable to the CONTRACTOR and the OWNER.

Lump sum quotations for modifications to the work shall
include substantiating documentation with an itemized
breakdown of CONTRACTOR and SUBCONTRACTOR
costs, including labor, material, rentals, approved services,
overhead, and profit, all calculated as specified under “C”
below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean
that payment for the work will be made on a time and expense
basis, that is, on an accounting of the CONTRACTOR’s
forces, materials, equipment, and other items of cost as
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required and used to do the work.

If the method of payment cannot be agreed upon prior to the
beginning of the work, and the OWNER directs by written
Change Order that the work be done on a cost reimbursement
basis, then the CONTRACTOR shall furnish labor, and
furnish and install equipment and materials necessary to
complete the work in a satisfactory manner and within a
reasonable period of time. For the work performed, payment
will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are
assigned and participating in the cost reimbursement
work (actual payroll cost, including wages, fringe
benefits as established by negotiated Ilabor
agreements, labor insurance, and labor taxes as
established by law). No other fixed labor burdens
will be considered, unless approved in writing by the
OWNER.

2. Material delivered and used on the designated work,
including sales tax, if paid by the CONTRACTOR or
his SUBCONTRACTOR.

3. Rental or equivalent rental cost of equipment,
including necessary transportation for items having a
value in excess of $100.

Rental or equivalent rental cost will be allowed for
only those days or hours during which the equipment
is in actual use. Rental and transportation allowances
shall not exceed the current rental rates prevailing in
the locality. The rentals allowed for equipment will,
in all cases, be understood to cover all fuel, supplies,
repairs, and renewals, and no further allowances will
be made for those items, unless specific agreement to
that effect is made.

4, Additional bond, as required and approved by the
OWNER.
5. Additional insurance (other than labor insurance) as

required and approved by the OWNER.

In addition to items 1 through 5 above, an added fixed fee for
general overhead and profit shall be negotiated and allowed for
the CONTRACTOR (or approved SUBCONTRACTOR)
actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the
CONTRACTOR for the administrative handling of portions of
the work that are executed by an approved
SUBCONTRACTOR. No additional fixed fee will be allowed
for the administrative handling of work executed by a
SUBCONTRACTOR of a SUBCONTRACTOR, unless by
written permission from the OWNER.
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The added fixed fees shall be considered to be full
compensation, covering the cost of general supervision,
overhead, profit, and any other general expense. The
CONTRACTOR’s records shall make clear distinction
between the direct costs of work paid for on a cost
reimbursement basis and the costs of other work. The
CONTRACTOR shall furnish the ENGINEER report sheets in
duplicate of each day’s cost reimbursement work no later than
the working day following the performance of said work. The
daily report sheets shall itemize the materials used, and shall
cover the direct cost of labor and the charges for equipment
rental, whether furnished by the CONTRACTOR,
SUBCONTRACTOR or other forces. The daily report sheets
shall provide names or identifications and classifications of
workers, the hourly rate of pay and hours worked, and also the
size, type, and identification number of equipment and hours
operated.

Material charges shall be substantiated by valid copies of
vendors’ invoices. Such invoices shall be submitted with the
daily report sheets, or, if not available, they shall be submitted
with subsequent daily report sheets. Said daily report sheets
shall be signed by the CONTRACTOR or his authorized
agent.

The OWNER reserves the right to furnish such materials and
equipment as he deems expedient and the CONTRACTOR
shall have no claim for profit or added fees on the cost of such
materials and equipment. To receive partial payments and
final payment for cost reimbursement work, the
CONTRACTOR shall submit to the ENGINEER, detailed and
complete documented verification of the CONTRACTOR’s
and any of his SUBCONTRACTORS’ actual costs involved in
the cost reimbursement work. Such costs shall be submitted
within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right,
hereby reserved, to reject the whole or any part of the
aforesaid work, should such work be later found not to comply
with the provisions of the Contract Documents. All estimated
quantities of work for which partial payments have been made
are subject to review and correction on the final estimate.
Payment by the OWNER and acceptance by the
CONTRACTOR of partial payments based on periodic
estimates of quantities of work performed shall not, in any
way, constitute acceptance of the estimated quantities used as
a basis for computing the amounts of the partial payments.
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B. ESTIMATE

At least 30 days before each progress payment falls due, as
specified in  the Supplementary  Conditions, the
CONTRACTOR shall submit to the ENGINEER a detailed
estimate of the amount earned during the preceding month for
the separate portions of the work, and request payment. As
used in this Article, the words “amount earned” means the
value, on the date of the estimate for partial payment, of the
work completed in accordance with the Contract Documents,
and the value of approved materials delivered to the project
site suitable stored and protected prior to incorporation into the
work.

ENGINEER will, within 7 days after receipt of each request
for payment, either indicate in writing a recommendation of
payment and present the request to OWNER, or return the
request to CONTRACTOR indicating in  writing
ENGINEER’s reasons for refusing to recommend payment. In
the latter case, CONTRACTOR may, within 7 days, make the
necessary corrections and resubmit the request.

ENGINEER may refuse to recommend the whole or any part
of any payment if, in his opinion, it would be incorrect to
make such representations to OWNER. ENGINEER may also
refuse to recommend any such payment, or, because of
subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously
recommended to such an extent as may be necessary in
ENGINEER’s opinion to protect the OWNER from loss
because:

1. The work is defective, or completed work has been
damaged requiring correction or replacement;

2. Written claims have been made against OWNER or
Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of
Change Orders;
4, OWNER has been required to correct defective work

or complete the work in accordance with Article
OWNER’S RIGHT TO DO WORK;

5. Of CONTRACTOR’s unsatisfactory prosecution of
the work in accordance with the Contract
Documents; or

6. CONTRACTOR’s failure to make payment to
SUBCONTRACTORS or for labor, materials, or
equipment.
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C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions, deductions
from the estimate will be as described below:

1 The OWNER will deduct from the estimate, and
retain as part security, 10 percent of the amount
earned for work satisfactorily completed. A
deduction and retainage of 10 percent will be made
on the estimated amount earned for approved items
of material delivered to and properly stored at the
jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may
reduce the retainage to 5 percent of the dollar value
of all work satisfactorily completed to date provided
the CONTRACTOR is making satisfactory progress
and there is no specific cause for a greater retainage.
The OWNER may reinstate the retainage up to 10
percent if the OWNER determines, at his discretion,
that the CONTRACTOR is not making satisfactory
progress or where there is other specific cause for
such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT
FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions,
qualification for partial payment for materials delivered but
not yet incorporated into the work shall be as described below:

1. Materials, as used herein, shall be considered to be
those items which are fabricated and manufactured
material and equipment. No consideration shall be
given to individual purchases of less than $200 for
any one item.

2. To receive partial payment for materials delivered to
the site, but not incorporated in the work, it shall be
necessary for the CONTRACTOR to include a list of
such materials on the Partial Payment Request. At
his sole discretion, the ENGINEER may approve
items for which partial payment is to be made.
Partial payment shall be based on the
CONTRACTOR’s actual cost for the materials as
evidenced by invoices from the supplier. Proper
storage and protection shall be provided by the
CONTRACTOR, and as approved by the
ENGINEER. Final payment shall be made only for
materials actually incorporated in the work and, upon
acceptance of the work, all materials remaining for
which advance payments had been made shall revert
to the CONTRACTOR, unless otherwise agreed, and
partial payments made for these items shall be

“S” Style Steel Building & Foundation
GENERAL CONDITIONS



deducted from the final payment for the work.

3. CONTRACTOR warrants and guarantees that title to
all work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER at the time of
payment free and clear of all liens, claims, security
interests, and encumbrances.

4. If requested by the ENGINEER, the CONTRACTOR
shall provide, with subsequent pay requests, invoices
receipted by the supplier showing payment in full has
been made.

E. PAYMENT

After deducting the retainage and the amount of all previous
partial payments made to the CONTRACTOR from the
amount earned, the amount due will be made payable to the
CONTRACTOR. Recommendations for payment received by
the OWNER less than 9 days prior to the scheduled day for
payment will not be processed or paid until the following
month.

70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time
or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS
AND EXTENSION OF TIME, the CONTRACTOR shall
notify the ENGINEER, in writing, of his intention to make
claim for such time or compensation before he begins the work
on which he bases the claim, in order that such matters may be
settled, if possible, or other appropriate action taken. The
notice of claim shall be in duplicate, in writing, and shall state
the circumstances and the reasons for the claim, but need not
state the amount. If such notification is not given or if the
ENGINEER is not afforded proper facilities by the
CONTRACTOR for keeping strict account of actual cost, then
the CONTRACTOR hereby agrees to waive the claim for such
additional time or compensation.  Such notice by the
CONTRACTOR, and fact that the ENGINEER has kept
account of the cost as aforesaid, shall not in any way be
construed as proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR
for delays resulting from extra work that have no measurable
impact on the completion of the total Work under this
Contract. Claims for additional time or compensation shall be
made in itemized detail and submitted, in writing, to the
OWNER and ENGINEER within 10 days following
completion of that portion of the work for which the
CONTRACTOR bases his claim. Failure to make the claim
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for additional compensation in the manner and within the time
specified above shall constitute waiver of that claim. In case
the claim is found to be just, it shall be allowed and paid for as
provided in Article PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the
OWNER from all claims for labor and materials furnished
under this Contract.  Prior to the final payment, the
CONTRACTOR shall furnish to the OWNER, as part of his
final payment request, a certification that all of the
CONTRACTOR’s obligations on the Project have been
satisfied and that all monetary claims and indebtedness have
been paid. The CONTRACTOR shall furnish complete and
legal effective releases or waivers, satisfactory to the
OWNER, of all liens arising out of or filed in connection with
the work.

72. FINAL PAYMENT

Upon completion of all the work under this Contract, the
CONTRACTOR shall notify the ENGINEER, in writing, that
he has completed his part of the Contract and shall request
final payment. Upon receipt of such notice the ENGINEER
will inspect and, if acceptable, submit to the OWNER his
recommendation as to acceptance of the completed work and
as to the final estimate of the amount due the
CONTRACTOR. Upon approval of this final estimate by the
OWNER and compliance by the CONTRACTOR with
provisions in Article RELEASE OF LIENS OR CLAIMS, and
other provisions as may be applicable, the OWNER shall pay
to the CONTRACTOR all monies due him under the
provisions of these Contract Documents.

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the
ENGINEER or any of his employees, nor any order by the
OWNER for payment of money, nor any payment for, or
acceptance of, the whole or any part of the work by the
OWNER or ENGINEER, nor any extension of time, nor any
possession taken by the OWNER or its employees, shall
operate as a waiver of any provision of this Contract, or any
power herein reserved to the OWNER, or any right to damages
herein provided, nor shall any waiver of any breach in this
Contract be held to be a waiver of any other or subsequent
breach. Acceptance or final payment shall not be final and
conclusive with regards to latent defects, fraud, or such gross
mistakes as may amount to fraud, or as regards the OWNER’s
rights under the warranty.
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74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment
shall release the OWNER and the ENGINEER, as
representatives of the OWNER, from all claims and all
liability to the CONTRACTOR for all things done or
furnished in connection with the work, and every act of the
OWNER and others relating to or arising out of the work
except claims previously made in writing and still unsettled.
No payment, however, final or otherwise, shall operate to
release the CONTRACTOR or his Sureties from obligations
under this Contract and the Performance Bond, Payment
Bond, and other bonds and warranties, as herein provided.
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SUPPLEMENTARY CONDITIONS

REVISIONS AND ADDITIONS TO THE GENERAL CONDITIONS

The General Conditions are hereby revised as follows:

ARTICLE 9 "ENGINEER"

Add the following:
Wherever in these Documents the word "Engineer" appears, it shall be understood to mean the City
of Key West, Utilities Director or authorized representatives.

ARTICLE 12 "OWNER"

Add the following:
Wherever in these Documents the word "Owner" appears, it shall be understood to mean the City of
Key West whose address is 3126 Flagler Avenue, Key West, Florida 33040.

ARTICLE 14 "SPECIFICATIONS"
Add the following:
FEDERAL, STATE, COUNTY, AND LOCAL STANDARD SPECIFICATIONS

Where portions of the work traverse or cross federal, state, county, or local highways, roads, or
streets, and the agency in control of such property has established standard specifications governing
items of work that differ from these Specifications, the most stringent requirements shall apply.
Contractor shall comply with all regulations and requirements of the Department of Transportation
and the County Road Department wherever the work traverses or crosses state or county highways.

ARTICLE 29 "LINES AND GRADES"

Add the following:
It will be the Contractor's responsibility to layout the work and to transfer elevations from
benchmarks. Where new construction connects to existing facilities, the Contractor shall check and
establish the exact location prior to construction of the facilities.

The Contractor shall furnish all surveys, labor, and equipment, including setting all alignment and
gradient, grade stakes, batter boards, and everything necessary to lay out his work. The Contractor
shall be responsible for maintaining and re-establishing at his expense, all control points. After
completion of his construction, he shall reset all permanent monuments at their original locations
and elevations.

The Engineer may check all layout work, and the Contractor shall furnish all necessary labor,
equipment, and materials, and shall cooperate and assist the Engineer in making such checks.

The dimensions for lines and elevations for grades of the structures, appurtenances, and utilities will
be shown on Drawings, together with other pertinent information required for laying out the work.
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If site conditions vary from those indicated, the Contractor shall notify the Engineer immediately,
who will make any minor adjustment as required.

ARTICLE 34 “INSURANCE AND LIABILITY”
Delete Article 34 Sections A, B, C, D and replace with the following:

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any
work under the Contract, all certificates for workers’ compensation, public liability, and property
damage liability insurance, and such other insurance coverages as may be required by specifications
and addenda thereto, in at least the following minimum amounts with specification amounts to prevail
if greater than minimum amounts indicated. Notwithstanding any other provision of the Contract, the
CONTRACTOR shall provide the minimum limits of liability insurance coverage as follows:

Auto Liability $1,000,000 Combined Single Limit
General Liability $2,000,000 Aggregate (Per Project)
$2,000,000 Products Aggregate
$1,000,000 Any One Occurrence
$1,000,000 Personal Injury
$ 300,000 Fire Damage/Legal
Additional Umbrella Liability $2,000,000 Occurrence / Aggregate

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy
providing coverage to, City of Key West named as an additional insured on a PRIMARY and NON
CONTRIBUTORY hbasis utilizing an 1SO standard endorsement at least as broad as CG 2010 (11/85)
or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing coverage for
completed operations, is acceptable) including a waiver of subrogation clause in favor of City of Key
West on all policies. CONTRACTOR will maintain the General Liability and Umbrella Liability
insurance coverages summarized above with coverage continuing in full force including the additional
insured endorsement until at least 3 years beyond completion and delivery of the work contracted
herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete

workers’ compensation coverage for each and every employee, principal, officer, representative, or
agent of the CONTRACTOR who is performing any labor, services, or material under the Contract.
Further, CONTRACTOR shall additionally maintain the following minimum limits of coverage:

Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000

If the work is being done on or near a navigable waterway, CONTRACTOR’s workers compensation
policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones Act (WC 00 02 01 A)
coverage if specified by the City of Key West. CONTRACTOR shall provide the City of Key West
with a Certificate of Insurance verifying compliance with the workman's compensation coverage as set
forth herein and shall provide as often as required by the City of Key West such certification which
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shall also show the insurance company, policy number, effective and expiration date, and the limits of
workman's compensation coverage under each policy.

CONTRACTOR’s insurance policies shall be endorsed to give 30 days written notice to the City of
Key West in the event of cancellation or material change, using form CG 02 24, or its equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of the
endorsements being requested. This includes additional insured endorsements, cancellation/material
change notice endorsements, and waivers of subrogation. Copies of USL&H Act and Jones Act
endorsements will also be required if necessary. PLEASE ADVISE YOUR INSURANCE AGENT
ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or regulatory
body including but not limited to OSHA. CONTRACTOR will notify City of Key West immediately
by telephone at (305) 809-3811 any accident or injury to anyone that occurs on the jobsite and is
related to any of the work being performed by the CONTRACTOR.

ARTICLE 34 “INSURANCE AND LIABILITY”
Add the following Section G:
SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his place
of business in the State of Florida, and in all ways complying with the insurance laws of the State
of Florida. Further, the said Surety or insurance company shall be duly licensed and qualified to
do business in the State of Florida.

ARTICLE 35 “INDEMNITY”
Delete Article 35 in its entirety and replace with the following:

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein
called the “indemnitees™) from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them
in the performance of the Contract. Claims by indemnitees for indemnification shall be limited
to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater.
The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the Contract and it is part of the project specifications or the bid
documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers” compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
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employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"

Add the following:

A. PERMIT FOR WORK WITHIN THE FEDERAL, COUNTY, AND/OR STATE RIGHTS-OF-WAY
The Owner will obtain from the county and/or state the necessary permit for work within the rights-
of-way. A copy of the permit is available at the office of the Owner. The Contractor shall abide by
all regulations and conditions stipulated in the permits, and such conditions and requirements are
hereby made a part of these Supplementary Conditions, as fully and completely as though the same
were fully set forth herein. The Contractor shall examine the permits granted to the Owner, by the
county and/or state. Failure to do so will not relieve the Contractor from compliance with the
requirements stated therein.

The Contractor shall prepare, submit, and have approved at his expense traffic maintenance plans
required by federal, state, county, and local agencies having jurisdiction.

B. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY
The Contractor shall obtain from the City of Key West the necessary permits for work within the
rights-of-way. The Contractor shall abide by all regulations and conditions, including maintenance
of traffic.

C. PUBLIC WORKS COMPLIANCE ACT
1. GENERAL
If the Contract amount exceeds $25,000, the Contractor shall abide by the requirements of
the State Public Works Compliance Act, Section 446.101 Florida Statutes. The Act
generally requires the Contractor to:
a. Participate in registered training programs with the State of Florida.
b. Hire for the duration of the Contract, a ratio of at least one registered
apprentice or trainee to every five journeymen working on the project.
c. Prior to the commencement of the work, submit a letter of intent to the
Bureau of Apprenticeship and to others as required by the Act.
d. Prepare and submit quarterly to the Bureau of Apprenticeship, records of
employment on report form BAP-500.
2. ADMINISTRATION
Administration of the apprenticeship program for this Contract will be under the designated
area field office of the Bureau of Apprenticeship.

D. NOISE ORDINANCE
The Contractor shall comply with the City of Key West Noise Ordinance.

E. "LICENSES"
Within 10 days of Notice of Award, the successful Bidder must represent that he holds all
applicable state, county, and City of Key West licenses and permits required to do business as a
contractor with respect to the work described in the Contract Documents.
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Further, the successful Bidder must, within 10 days of Notice of Award, furnish documentation
showing that, as a minimum, he has complied with the provisions of Chapter 18 of the Code of
Ordinances of the City of Key West in order to enter into the Agreement contained in the Contract
Documents.

Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate that he
holds, as a minimum, the following licenses and certificates:
1. City of Key West, Engineering Contractor Class I license.
2. Holds a valid Certificate of Competency issued by the Director of the Building Department,
which shall be valid throughout the Contract time.
3. Holds a valid occupational license issued by the City of Key West.

ARTICLE 42 "SAFETY™"
Add the following sub article:

OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state, and federal occupational
safety and health regulations during the prosecution of work under this Contract. In addition, full
compliance by the Contractor with the U.S. Department of Labor's Occupational Safety and Health
Standards, as established in Public Law 91-596, will be required under the terms of this Contract.

ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"
Add the following Article:

HISTORIC PRESERVATION

The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes,
Chapter 267) and the regulations of the local historic preservation board as applicable and protect
against the potential loss or destruction of significant historical or archaeological data, sites, and
properties in connection with the project.

ARTICLE 45 "MATERIALS AND APPLIANCES"
Add the following to the end of the first paragraph:

At contract completion, no equipment purchased by the contractor shall be transferred to state or
local ownership.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”
Add the following Atrticle:

A.

TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

Owner shall have the right to terminate this Contract without cause by written notice of Termination
to the Contractor. In the event of such termination for convenience, the Contractor’s recovery
against the Owner shall be limited to that portion of the Contract amount earned through the date of
termination, together with any retainage withheld and reasonable termination expenses incurred.
Contractor shall not be entitled to any other or further recovery against the Owner, including, but
not limited to, damages or any anticipated profit on portions of the Work not performed.
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B. Owner shall have the right to suspend all or any portions of the Work upon giving the Contractor
prior written notice of such suspension. If all or any portion of the Work is so suspended, the
Contractor shall be entitled to reasonable costs, expenses and time extension associated with the
suspension.

ARTICLE 69 "PARTIAL PAYMENTS"

Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following:
No more than once each month the Contractor shall submit to the Engineer a detailed estimate of
the amount earned during the preceding month for the separate portions of the work and request
payment. As used in this Article the words "amount earned” means the value, on the date of the
estimate, for partial payment of the work completed in accordance with the Contract Documents
and the value of approved materials delivered to the project site suitably stored and protected prior
to incorporation into the work.

ARTICLE 69"PARTIAL PAYMENTS"

Add the following:
Payment will be made by the Owner to the Contractor within 40 days receipt of the written
recommendation of payment from the Engineer.

ARTICLE 69 "PARTIAL PAYMENTS"
Delete Sub-Article C "DEDUCTION FROM ESTIMATE" in its entirety and substitute the following:
DEDUCTION FROM ESTIMATE

The Owner will deduct from the estimate and retain as part security 10 percent of the amount earned
for work satisfactorily completed. A deduction and retainage of 10 percent will be made on the
estimated amount earned for approved items of material delivered to and properly stored at the
jobsite but not incorporated into the work.

ARTICLE 69 "PARTIAL PAYMENT"
Delete Sub-Article E "PAYMENT" in its entirety and substitute the following:
PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned the amount due will be made payable to the Contractor.
Recommendations for payment received by the Owner less than 40 days prior to the scheduled day
for payment will not be processed or paid until the following month.

ARTICLE 72 "FINAL PAYMENT"
Delete Article "FINAL PAYMENT" in its entirety and substitute the following:
FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in writing, that he has
completed it and shall request final payment. The Contractor shall be responsible for keeping an
accurate and detailed record of his actual construction. Upon completion of construction and before
final acceptance and payment the Contractor shall furnish the Engineer record drawings of his
construction. Upon receipt of a request for final payment and the record drawings the Engineer will
inspect and, if acceptable, submit to the Owner his recommendation as to acceptance of the
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completed work and as to the final estimate of the amount due the Contractor. Upon approval of
this final estimate by the Owner and compliance by the Contractor with provisions in Article
RELEASE OF LIENS OR CLAIMS, and other provisions as may be applicable, the Owner shall
pay to the Contractor all monies due him under the provisions of these Contract Documents.
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SPECIFICATIONS







SECTION 01001
GENERAL REQUIREMENTS

PART 1 - GENERAL

1.01

GENERAL

A. The Work under this Contract shall be performed by the Contractor as required by the City. Work
will be authorized in the form of a Notice to Proceed issued to the Contractor. The Contractor shall
complete all Work in the Contract within the number of calendar days stipulated in the Contract,
unless an extension in the time of completion is granted by the City. Upon completion of the Work
and compliance with applicable provisions in the Contract Documents, the Contractor will receive
final payment for all Work done.

B. Contractor's Duties:

1.

1.02

1.03

In addition to provisions stipulated in other portions of the Contract Documents, Contractor shall
secure permits as necessary for proper execution and completion of the work.

Contractor shall be totally responsible for all permits required and shall ensure that construction
complies with all applicable local, state, and federal codes.

Provide an experienced, qualified, and competent Superintendent to oversee the Work.
Superintendent shall be expected to remain for the duration of the Project.

It shall be the Contractor's responsibility to enroll the company in the RAPIDGate Program
through (formerly EID Passport, Inc.), after award of the Bid. All employees performing work
onsite must have a NCIC Level Background Check completed.

Cost of RAPIDGate 90-day Option is $199 per company; plus $79 and taxes per employee.
Cost of RAPIDGate 1-year Program is $199 per company; plus $179 per employee.

MOBILIZATION AND DEMOBILIZATION

CONTRACTOR shall be responsible for mobilization and demobilization of labor, materials and
equipment. Payment for mobilization and demobilization will be included in the lump sum price
indicated in the BID.

CONTRACTOR'S USE OF PREMISES

A. Work shall be scheduled as to not interfere with on-going area activities.

B. Coordinate use of premises and requirements with CH2M/OMI and/or the City.

C. Assume full responsibility for the protection and safekeeping of products under this
Contract, stored on the site.

E. Contractor shall provide drinking water for construction personnel.

F Contractor shall provide waste solutions for construction personnel.

77 “S” Style Steel Building & Foundation
General Requirements



1.04 FINISHING OF SITE AND STORAGE AREAS
Upon completion of the Project, all areas used by the Contractor shall be properly cleared of all
temporary structures, rubbish, and waste materials and properly graded to drain and blend in with
the abutting property. Areas used for the deposit of waste materials shall be finished to properly
drain and blend with the surrounding terrain.

PART 2 SITE CONDITIONS

2.1 SUBSURFACE INVESTIGATION
A. No test holes or borings have been made by the Owner; however, any information the Owner
may have concerning subsurface conditions will be made available to CONTRACTOR upon
request.

B. CONTRACTOR shall examine the site and may make arrangements with the Owner to conduct
his own subsurface investigation.

PART 3 TEMPORARY CONSTRUCTION UTILITIES AND FACILITIES

3.1 TEMPORARY WATER
CONTRACTOR shall make his own arrangements to obtain suitable water and shall pay all costs.

3.2  SANITARY FACILITIES
CONTRACTOR shall provide and maintain sanitary facilities for his employees and his
subcontractors' employees that will comply with the regulations of local and state departments of
health, and as directed by the CH2M/OM I and the City.

3.3  STORAGE OF MATERIALS
A. Materials shall be so stored as to ensure the preservation of their quality and fitness for the
work. When considered necessary, materials shall be placed on wooden platforms or other
hard, clean surfaces, not on the ground.

PART 4 PRESERVATION, RESTORATION, AND CLEANUP

4.1 SITE RESTORATION AND CLEANUP
At all times during the work keep the premises clean and orderly. Upon completion of the day’s
work, repair all damage caused by equipment and leave the project clean and free of rubbish or
excess materials of any kind.

Stockpile excavated materials in a manner that will cause the least damage to the area and near
shore waters.

Upon completion of the Work, all areas used by the Contractor shall be cleared of temporary
structures, rubbish, and waste materials, and properly graded to finished surface similar to the
original surface, free-draining and free from holes, ruts, rough spots, leaving the area like original
condition.

* kK k x
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SECTION 01010
SUMMARY OF WORK

PART 1 - GENERAL
1.01 PROJECT DESCRIPTION

A. The completed Work will provide the City with one assembled “S” style steel building on a
proper foundation, at the Richard A. Heyman Environmental Protection Facility. Work will
include design, construction and permitting of the structure and foundation to meet the
requirements of the Florida Building Code, Fifth Edition (2014).

“S” style steel building shall consist of curved steel arch panels, bolted together with nine-inch
(97) flat overlap design to form the wall and roof sections. All panels shall be joined together
with 5/16 hex-head nut and zinc dichromate bolts that are corrosion resistant with neoprene
washers. Steel arches will be v-formed seven-and-one-halve inches (7.5”) deep. Each arch
will have a three-inch (3”) double v-formed lip bolted together every seven inches (7”) for
maximum strength and durability. Metal flashing with rubber compound to seal end wall
connections between end wall and roof panels. Doors and windows are installed by omitting
panel sections and bolting standard frames in place. Buildings must be easily erected using
only hand tools. All necessary appurtenances, incidental work, and site cleanup to provide a
complete and serviceable project.

B. The Work under this Contract shall be performed by the Contractor as required by the City.
Work will be authorized in the form of a Notice to Proceed issued to the Contractor. The
Contractor shall complete all Work in the Contract within the number of calendar days
stipulated in the Contract, unless an extension in the time of completion is granted by the City.
Upon completion of the Work and compliance with applicable provisions in the Contract
Documents, the Contractor will receive final payment for all Work done.

* kK *x
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PART 1

SECTION 01014
ENVIRONMENTAL PROTECTION

GENERAL
Contractor shall maintain all work areas within the project boundaries free from
environmental pollution that would be in violation to any federal, state, or local
regulations.

1.01 DESCRIPTION OF WORK

A.

General Contractor shall be responsible for conducting all work in such a manner
that any and all environmental impacts or damages not specifically authorized by
the contract and its controlling State and Federal permits are avoided. Should
accidental or incidental damages occur, Contractor shall be responsible for all
corrective measures at Contractor’s expense. Contractor shall save and hold
harmless the City from all such violations. Contractor shall adhere to the following
sections at a minimum in order to avoid such environmental damages. Contractor
shall be responsible for all actions and compliance of any Subcontractors to
Contractor.

Permits. Contractor shall comply with all conditions of local, state and federal
permits.

Environmental Damage. Contractor shall immediately notify CH2M/OMI and City
of any environmental damages or violations which may occur during Project
mobilization/demobilization and construction.

1.02 LOCAL SITE CONDITIONS

A

Contractor shall avoid incidental damage to surface waters adjacent to the
construction site through constant monitoring and supervision. Contractor is
responsible for any incidental impacts.

At no time shall the Contractor be permitted to excavate, place fill on, traverse in
any way, or place or store any equipment or material on sea grass or hard bottom
resources outside the area designated for construction.

Contractor shall avoid, contain, and control all other potential damages to the local
resources, including but not limited to fuel, oil, or other chemical or solid waste in
the form of leaks, spills, or trash. In the event of an impact of this type, Contractor
shall take corrective actions, immediately. Equipment and leaking products shall be
retired until repaired.

Contractor shall supply communications, sanitary facilities, fresh water, shade
structure, and all other necessary facilities.

Contractor shall be responsible for providing and maintaining temporary berms and
covers, and approved method with which to handle, carry through, or divert around
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his work all flows, including storms flows, so as to prevent release of stormwater
runoff and silt from entering Outstanding Florida Waters.

1.03 GENERAL
A. Contractor shall maintain all work areas within and outside the project boundaries
free from environmental pollution that would be in violation to any Federal, state,
or local regulations.

B. The work specified in this Section consists of designing, providing, maintaining and
removing temporary erosion control and sedimentation controls, as necessary.

C. Temporary erosion controls include, but are not limited to, silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces, which will ensure that
sedimentation pollution will be either eliminated or maintained within acceptable
limits, as established by the Owner.

D. Contractor is responsible for providing effective temporary erosion and sediment
control measures, during construction or until final controls become effective.

1.04 PAYMENT
Payment for the work in this section shall be included as part of the applicable unit
prices stated in the Bid or as included incidental to the contract price.

PART 2 PROTECTION OF WATERWAYS

2.01 GENERAL
A Contractor shall observe the rules and regulations of the State of Florida and agencies
of the United States Government prohibiting the pollution of stream or river waters by
the dumping of any refuse, rubbish, or debris therein.

B. Contractor shall not cause or permit any action to occur which would cause an
overflow to an existing waterway. Prior to commencing excavation and construction,
Contractor shall submit for approval and obtain Owner's approval thereof, of detailed
plans showing how he intends to handle and dispose of sanitary, groundwater, and
storm water flow. By approving the plan, the Owner does not accept any
responsibility for the adequacy thereof, nor for any damages to public or private
property resulting therefrom, such responsibilities remaining with Contractor.

C. Contractor shall be responsible for providing holding ponds or an approved method
which will handle, carry through, or divert around his work all flows, including storm
flows, so as to prevent excessive silting of waterways of flooding damage to the

property.

D. Contractor shall abide by all Federal, State, City, County permit conditions.
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PART 3

DEWATERING

3.01 GENERAL

A

Contractor shall design, construct, maintain, and operate the dewatering system,
including cofferdams, channels, flume drain, sumps, pumps, and/or other temporary
diversion and protection works, to remove and control water during periods when
necessary to properly accomplish Work. Contractor shall furnish all materials
required therefore and shall furnish, install, maintain, and operate all necessary
pumping and other equipment for the environmentally safe removal and disposal of
water from the various parts of the Work. Contractor shall maintain foundations and
other parts of the Work free from water.

Prior to beginning work, Contractor shall develop a dewatering plan and submit it to
CH2M/OMI and the City. Contractor's method for removing water from excavations
shall be subject to the approval CH2M/OMI and the City.

Where excavation extends below the water table, dewatering shall be accomplished in
a manner that will prevent loss of fines from the foundation, will maintain stability of
the excavated slopes and bottom of the excavation, and will result in all construction
operations being performed in the dry. Use of a sufficient number of properly
screened wells or other equivalent methods will be approved for dewatering.
Contractor shall control seepage along the bottom of the excavation, which may
require ditches and pipe drains leading to sumps from which the water shall be
pumped. Contractor shall obtain and pay for any and all permits that may be required
for the removal and disposal of water from his dewatering operation.

If dewatering requirements are not satisfied due to inadequacy or failure of the
dewatering system, additional work or handling of materials may be required of the
Contractor. The supply of labor, materials, equipment, and the performance of all
work necessary to carry out additional work resulting from such inadequacy,
premature shutdown, or failure of the dewatering system shall be undertaken by the
Contractor to the satisfaction of CH2M/OMI and the City, and at no additional
expense to the City.

Contractor shall obtain discharge permit for water disposal from authorities having
jurisdiction, and treat water collected by dewatering operations, as required by
regulatory agencies, prior to discharge.

Contractor shall discharge of water as required by discharge permit and in manner that
will not cause erosion or flooding, or otherwise damage existing facilities, completed
Work, or adjacent property.

Contractor shall be responsible for the removal of dewatered solid and silt.

* * % k* %

82 “S” Style Steel Building & Foundation
Environmental Protection



SECTION 01025
MEASUREMENT AND PAYMENT

1.1 GENERAL

1.2

14

1.5

A. Contractor shall receive and accept compensation as provided in the Bid and Contract in

full payment for performing all operations necessary to complete the work under the Lump
Sum portions of this Contract, and also in full payment for all loss or damages arising from
the nature of the work, until the final acceptance by the City.

. Lump Sum Price stated in the Bid shall include all costs and expenses for performing and

completing the work as ordered. Measurement and payment for an item at a Unit Price or
Lump Sum shown in the Bid shall be in accordance with the description of the item in this
section.

. Contractor’s attention is called to the fact that the quotations for various items of work are

intended to establish a total price for completing the work in its entirety. It is the intent of
this Contract that the Contractor provide a completed structure, and any item required to
accomplish this shall be included to establish a total cost.

PAYMENT

. General: Progress payments will be made monthly on the date established at the pre-

construction meeting.

. Payment for all Work as ordered or specified in the Contract Documents is included in the

Contract Price. No measurement or payment will be made for individual items except as
itemized herein as unit price items or lump sum.

NONPAYMENT FOR REJECTED OR UNUSED PRODUCTS

Payment will not be made for following:

1. Loading, hauling, and disposing of rejected material.

2. Quantities of material wasted or disposed of in manner not called for under Contract
Documents.

3. Rejected loads of material, including material rejected after it has been placed by
reason of failure of Contractor to conform to provisions of Contract Documents.

4. Material not unloaded from transporting vehicle.

5. Defective Work not accepted by the City.

6. Material remaining on hand after completion of Work.

PARTIAL PAYMENT FOR STORED MATERIALS AND EQUIPMENT

. Partial Payment: No partial payments will be made for materials and equipment delivered

or stored unless Shop Drawings are acceptable to the City and materials are properly stored
at a site as agreed to by the City.

. Final Payment: Will be made only for products incorporated in Work; remaining products,

for which partial payments have been made, shall revert to Contractor unless otherwise
agreed, and partial payments made for those items will be deducted from final payment.

* k* k k%
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PART 1

SECTION 03301
REINFORCED CONCRETE

GENERAL

1.01 REFERENCES
The following is a list of standards which may be referenced in this section:

1. American Concrete Institute (ACI):

P00 T

301, Specifications for Structural Concrete for Buildings.

305R, Hot Weather Concreting.

306R, Cold Weather Concreting.

318/318R, Building Code Requirements for Structural Concrete and Commentary.
347, Formwork for Concrete.

2. ASTM International (ASTM):

a.

@+r®o0 T

- =

A497, Standard Specification for Steel Welded Wire Fabric, Deformed, for Concrete
Reinforcement.

A615, Standard Specification for Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement.

C31, Standard Practice for Making and Curing Concrete Test Specimens in the Field.
C94, Standard Specification for Ready-Mixed Concrete.

C150, Standard Specification for Portland Cement.

C260, Standard Specification for Air-Entraining Admixtures for Concrete.

C309, Standard Specification for Liquid Membrane-Forming Compounds for Curing
Concrete.

C494, Standard Specification for Chemical Admixtures for Concrete.

C618, Standard Specification for Fly Ash and Raw or Calcined Natural Pozzolan for
Use as a Mineral Admixture in Portland Cement Concrete.

D994, Standard Specification for Preformed Expansion Joint Filler for Concrete
(Bituminous Type).

3. Concrete Reinforcing Steel Institute (CRSI):

a.
b.

Manual of Standard Practice.
Recommended Practice for Placing Reinforcing Bars.

1.02 SUBMITTALS
A. Action Submittals:

1.
2.
3.

Reinforcing steel in accordance with CRSI Manual of Standard Practice.

Curing compound data.

Complete data on the concrete mix, including aggregate gradations and admixtures, in
accordance with ASTM C94.

B. Informational Submittals:

1.
2.

Manufacture’s application instructions for curing compound.
Ready-mix delivery tickets for each truck in accordance with ASTM C94.
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1.03 QUALITY ASSURANCE

1.04

A
B.

C.
D.

Formwork: Unless otherwise specified, follow the recommendations of ACI 347.
Concrete and Reinforcement: Unless otherwise specified, meet the requirements of ACI
301 and ACI 318/318R.

Hot Weather Concreting: Conform to ACI 305R.

Cold Weather Concreting: Conform to ACI 306R.

ENVIRONMENTAL REQUIREMENTS

A.

B.

PART 2

2.01

2.02

2.03

Do not place concrete when the ambient temperature is below 40 degrees F or
approaching 40 degrees F and air temperature less than 40 degrees F for the first 7 days,
without special protection to keep concrete above 40 degrees F.

Do not use curing compound where solvents in the curing compounds are prohibited by
state or federal air quality laws. Use only water curing methods.

PRODUCTS

CONCRETE

A.
B.
C.

Ready-mixed meeting ASTM C94, Option A.

Portland Cement: ASTM C150, Type II.

Admixtures:

1. Air-Engraining: ASTM C260.

2. Water-Reducing: ASTM C494, Type A or Type D.

3. Superplasticizers: ASTM C494, Type F or Type G.

4. Fly Ash: ASTM C618, Class C or Class F.

Mix Design:

1. Minimum Allowable 28-day Compressive Field Strength: 4,000 psi when cured and
tested in accordance with ASTM C31 and ASTM C39.

2. Coarse Aggregate Size: 1 inch and smaller.

3. Slump Range: 3to 5 inches.

4. Air Entrainment: Between 3 and 6 percent by volume. Use 4 percent minimum for
concrete placed under requirements of cold weather concreting.

5. Water Reducers: Use in concrete without plasticizers.

Mixing: Minimum 70 and maximum 270 revolutions of mixing drum. Nonagitating

equipment is not allowed.

REINFORCING STEEL
A. Deformed Bars: ASTM AA615, Grade 60.

B.

Welded Wire Fabric: ASTM A497.

ANCILLARY MATERIALS
A. Expansion Joint Filler: ASTM D994, 1/2 —inch thick, or as shown.

B.

Nonshrink Grout:

1. Color: To match concrete.

2. Manufactures and Products:
a. Master Builder Co., Cleveland, OH; Master Flow 928.
b. Euclid Chemical Co., Cleveland, OH; Hi-flow Grout.
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C. Curing Compound:
1. Water-based, high solids content nonyellowing curing compound meeting

requirements of ASTM C309 and ASTM C1315.
a. Moisture Loss: 0.40 kg/square meter/72 hours maximum.
b. Capable of meeting moisture retention at manufacture’s specified application rate.

2. Manufactures and Products:
a. Chemrex, Inc., Shakopee, MN; Masterkure.
b. Euclid Chemical Co., Cleveland, OH; Super Diamond Clear VOX.
c. WR Meadows, Inc., Hampshire, IL; VOCOMP-30.
d. Vexcon Chemical, Inc.; Philadelphia, PA; Starseal 1315.
e. Dayton Superior; Safe Cure and Seal 30 percent.
PART 3 EXECUTION
3.01 FORMWORK:
A. Form Materials:
1. Use hard plastic finished plywood for exposed areas, and new shiplap or plywood for
unexposed areas.
2. Earth cuts may be used for forming footings.
B. Form Ties:
1. Fixed conical or spherical type inserts that remain in contact with forming material
and allow for dry packing of tie holes.
2. Ties shall withstand pressures and limit deflection of forms to acceptable limits.
3. Wire ties are not acceptable.
C. Construction:
1. Inaccordance with ACI 347.
2. Make joints tight to prevent escape of mortar and to avoid formation of fins.
3. Brace as required to prevent distortion during concrete placement.
4. On exposed surfaces locate form ties in uniform pattern or as shown.
5. Construct so ties remain embedded in the wall with no metal within 1 inch of concrete
surface when forms, inserts, and tie ends are removed.
D. Form Removal:
1. Remove after concrete has attained 28-day strength, or approval is obtained in writing
from Engineer.
2. Remove forms with care to prevent scarring and damaging the surface.
3. Prior to form removal, provide thermal protection for concrete being placed under the

3.02

requirements of cold weather concreting.

PLACING REINFORCING STEEL

A. Unless otherwise specified, place reinforcing steel in accordance with CRSI
Recommended Practice for Placing Reinforcing Bars.

B. Splices and Laps:

1.

arwd

Top Bars: Horizontal bars placed such that 12 inches of fresh concrete is cast below
in single placement.

Horizontal wall bars are considered top bars.

Lap top bars 42 diameters or minimum 24 inches.

Lap all other bars 30 diameters or minimum 18 inches.

Tie spices with 18-guage annealed wire as specified in CRSI Standard.
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3.03

3.04

3.05

3.06

w >

o0

PLACING CONCRETE:
A. Place concrete in accordance with ACI 301, latest edition.

B. Prior to placing concrete, remove water and debris and foreign material from forms.
Check reinforcing steel for proper placement and correct discrepancies.

C. Before depositing new concrete on old concrete, clean surface using sandblast or
bushhammer or other mechanical means to obtain a %-inch rough profile, and pour a
cement-sand grout to minimum depth of 1/2 inch over surface. Proportion 1 part cement
to 2.5 parts sand by weight.

D. Place concrete as soon as possible after leaving mixer, without segregation or loss of
ingredients, without splashing forms or steel above, and in layers not over 2 feet deep.
Place within 1-1/2 hours after adding cement to mix.

E. Eight feet maximum vertical drop to final placement, when not guided with chutes or
other devices to prevent segregation due to impact with reinforcing.

COMPACTION:

Vibrate Concrete as Follows:

1. Apply approved vibrator at points spaced not farther apart than vibrator’s effective radius.

2. Apply close enough to forms to vibrate surface effectively but not damage form surfaces.

3. Vibrate until concrete becomes uniformly plastic.

4. Vibrator must penetrate fresh placed concrete and into previous layer of fresh concrete
below.

FINISHING

Floor Slabs and Tops of Walls:

1. Screed surfaces to true level planes.

2. After initial water has been absorbed, float with wood float and trowel with steel trowel to
smooth finish free from trowel marks.

3. Do not absorb wet spot with neat cement.

Unexposed Slab Surfaces: Screed to true surface, bull float with wood float, and wood trowel

to seal surface.

Tolerances: Floors shall not vary from level or true plan more than 1/4 inch in 10 feet when

measured with a straightedge.

Exterior Infill Slabs:

1. Bull float with wood float, wood trowel, and lightly trowel with steel trowel.

2. Finish with broom to obtain nonskid surface.

3. Finish exposed edges with steel edging tool.

FINISHING AND PATCHING FORMED SURFACES

Cut out honeycombed and defective areas.

Cut edges perpendicular to surface at least 1 inch deep. Do not feather edges. Soak area with
water for 24 hours.

Patch with shotcrete or low pressure mortar.

Finish surfaces to match adjacent concrete.
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3.07
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3.08

Keep patches damp for minimum 7 days or spray with curing compound to minimize
shrinking.
Fill form tie holes with nonshrink grout.

PROTECTION AND CURING

Protect fresh concrete from direct rays of sunlight, drying winds, and wash by rain.

Keep concrete slabs continuously wet for a 7-day period. Intermittent wetting is not
acceptable.

Use curing compound only where approved by Engineer. Cure formed surfaces with curing
compound applied in accordance with manufacturer’s directions as soon as forms are
removed and finishing is completed.

Remove and replace concrete damaged by freezing.

FIELD TESTS
Evaluation of Concrete Field Strength: In accordance with ACI 318/318R.

* * k% * %
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