



Via email dbradshaw@cityofkeywest-fl.gov; kolson@cityofkeywest-fl.gov
April 5, 2016

Doug Bradshaw
Director Port and Marine Services
City of Key West
201 William Street
Key West, FL 33040

**RE: ITB #010-16 Sailfish Pier Replacement, City Marina at Garrison Bight
Project No. GB1503**

Dear Sirs:

Please be advised that I represent Kearns Construction, one of the bidders on the above referenced project. It is my understanding that the Public Bid Opening occurred on February 21, 2016, that there were three bidders and that the order of the bidders accordingly to price from low to high is as follows:

Douglas N. Higgin, Inc.	\$ 1,011,000.00
	\$ 1,042,000.00
Kearns Construction Company	\$ 1,197,675.00
	\$ 1,229,450.00
Shoreline Foundation, Inc.	\$ 1,232,726.22
	\$ 1,273,306.22

On March 23, 2016 the City issued a Notice of Intent to award to the contract to DN Higgins, as the low bidder. For the reasons more particularly set forth below. It is submitted that DN Higgins, although the lowest bidder according to price, is not a "responsible" bidder nor is its bid responsive within the terms of the bid documents.

The bid document contains the following provisions: "The Bidder shall submit with his Bid his experience record showing his experience and expertise in marine construction similar to this project. Such experience record shall provide at least five current or recent projects of similar work, preferably within Florida or the southeastern United States. For each project the following information shall be provided:

1. Description and location of work.
2. Contract amount.
3. Dates work was performed.
4. Owner.
5. Name of Owner's contact person and phone number.
6. Engineer.
7. Name of Engineer's contact person and phone number."

In support of this letter I would direct your attention to the Experience Statements (Pages 33-51 of the DN Higgins bid) copies of which are attached to this letter. These statements clearly reflect that the bidder does not have the required experience similar to the work to be performed under the proposed contract. It appears to be more in line with contractors involving predominantly land based water, sewer and drainage work, whereas, the project currently proposed by the City of Key West involves predominantly installation of submerged piling.

Additionally, set forth below are additional factors that distinguish marine contracting requirements from those commonly involved with the drainage, water and sewer contractors.

The following experiences and expertise separates marine contractors from sewer /civil Contractors:

1. Marine Contractors are required to follow coastal and tidal Army Corp and DEP permits (coastal and tidal Army Corp. and DEP permits are part of this solicitation).
 - a. Marine Contractors must perform daily turbidity monitoring and record daily logs (permit requirement).
 - b. Marine Contractors must have a trained and certified manatee observer (permit requirement)
2. Marine Contractor must maintain marine construction insurance (also part of bid requirements). It is doubtful that DN Higgins previously had any marine insurance) for all workers and subcontractors.
 - a. USLH Insurance
 - b. Jones Act Insurance
 - c. Marine Liability Insurance
3. Marine Contractor must have the experience and knowledge to operate marine construction equipment safely.

- a. Tug boats
 - b. Work boats
 - c. Barge mounted cranes
 - d. Barge mounted pile driving equipment
4. Marine Contractors must have the experience and knowledge to follow marine OSHA safety rules.
- a. Marine safety equipment
 - b. Marine safety procedures
 - c. Follow reduction in lifting capacity of barge mounted equipment per OSHA rules.

None of the projects listed in DN Higgins bid proposal show any required experience or expertise in marine construction.

Second, the Instructions to Bidders (00 21 13 – 8) state, “The Contractor shall perform on the site and with his own organization, labor equivalent to at least 40 percent of the total amount of work to be performed under this Contract and materials.” DN Higgins listed marine service providers to perform the marine work. In addition, DN Higgins listed mechanical, electrical and plumbing subcontractors in with its proposal (see DN Higgins’ bid form). What portion of the work will DN Higgins perform to achieve the 40% of self-performed work?

Finally, the marine service providers listed in the DN Higgins proposal (Alexander Marine Salvage Inc, and Key West harbor Service, see DN Higgins Bid Form) are not listed as contractors with the Florida Department of Professional Regulation.

Based upon the foregoing it is submitted that awarding the contract to DH Higgins not be in the best interest of the City of Key it would also be in violation of Fla. Stat. §255.20 and other applicable Florida Statutes and laws regarding the awarding of public contracts

In the event that this Contract is awarded to DH Higgins, it is the intent of Kearns Construction to immediately institute suit in Circuit Court for Monroe County for injunctive relief and any and all rights and remedies which Kearns may have under the circumstances,

Very truly yours,


Raymond L. Robinson, Esq.

RLR/tmg
Encls.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: SCWRF Grit Systems/EQ Pump Modification Job No. 950-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-6214 Oscar Martinez, P.E. oscar.martinez@colliergov.net</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000</p> <p>Contract Date: June 19, 2013 Final Contract Amount: \$1,522,124.59 Completion Date: April 30, 2015</p> <p>Project Description: Remove 3 existing grit classifier systems & pumps; construct new equipment platform & install new classifiers, pumps, feed & drain piping. Upgrade & modify existing control systems. Rehab. 3 existing Grit King dynamic separators. Structural modifications of building. Remove, remanufacture & reinstall 3 - 16" EQ mixing pumps.</p>	<p>Project Name: NCWRF Victoria Park Force Main Job No. 895-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@colliergov.net</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000</p> <p>Contract Date: October 1, 2014 Final Contract Amount: \$247,628.24 Completion Date: June 16, 2015</p> <p>Project Description: Install 1300 L.F 8" PVC force main. Excavate existing 24" force mains, hot tap & build 20" above ground interconnect. Construct chain link enclosure. Test all piping systems and restore.</p>
<p>Project Name: SCRWP Upgrades to Pigging Station Job No. 870-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Allie Abbott, Project Manager AllieAbbott@colliergov.net (239) 252-5344</p> <p>Engineer - Address - Phone: CDM Smith 2180 West First St., Ste. 400 Fort Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600</p> <p>Contract Date: August 12, 2014 Final Contract Amount: \$298,400.00 Completion Date: September 3, 2015</p> <p>Project Description: Provide and install a pig receiver manufactured by Jamison Products. Flush, pressure test and disinfect the new system, install pressure gauges and isolator, replace existing 10" backflow preventor with a 10" Zurn Wilkins Model 375AST. New pipe and fittings are lined with Ceramure PL90-Ceramic Epoxy. Paint all new and existing piping, valving and the exterior of the pig receiver. Replace landscaping and irrigation.</p>	<p>Project Name: Seminole Tribe - Decanter Replacement and Misc. WWTP Improvements Job No. 715-15</p> <p>Owner - Address - Project Manager - Phone: Seminole Tribe of Florida 3107 N. State Rd. 7 Hollywood, FL 33021 Ankita Patel, P.E. publicworks@seminoletribe.com (888) 625-5376</p> <p>Engineer - Address - Phone: CH2M Hill 550 W. Cypress Creek Rd., #400 Ft. Lauderdale, FL 33309 Ron Mattingly, P.E. Ron.Mattingly@ch2m.com</p> <p>Contract Date: May 26, 2015 Final Contract Amount: \$392,571.93 Completion Date: September 11, 2015</p> <p>Project Description: Big Cypress WTP: installed sequencing batch reactors decanter modifications including new VFD's & control panels; SBR Basin waste sludge piping modifications; Aeration blower discharge piping modifications; Equalization Basin Submersible Pump Station access modifications; Grit system control panel and compressed air supply system modifications; Screened wastewater influent piping modifications</p>
<p>Project Name: Livingston Rd. Wellfield Interconnect Job No. 1425-15</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 503 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@colliergov.net</p> <p>Engineer - Address - Phone: Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown, P.E.</p> <p>Contract Date: April 27, 2015 Final Contract Amount: \$47,623.00 Completion Date: August 29, 2015</p> <p>Project Description: Installed a new owner supplies 16 inch pvc IQ main and above ground interconnect assembly including pipes, valves and fittings</p>	<p>Project Name: South Winds Drive Water Main Upgrade Job No. 1433-15</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 David Graff dgraft@naplesgov.com (239) 253-5864</p> <p>Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102</p> <p>Contract Date: July 6, 2015 Final Contract Amount: \$119,396.00 Completion Date: September 30, 2015</p> <p>Project Description: Install of approximately 720' of 6" water main piping. Provided all restraint fittings for deflections, transitions, and cap. Disinfect water main and flush. Connect new services to existing water meters, remove old fire hydrants and cap/plug valve, plug old service lines, and restore all roads, sidewalks, curbing, irrigation, driveways, landscaping.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Royal Harbor Water System Improvements - Phase I</p> <p align="center">Job No. 800-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AllyHolland@naplesgov.com</p> <p>Engineer - Address - Phone: Tetra Tech, Inc. 10500 Chevrolet Way, Ste. 300 Estero, FL 33928 Brett Messner, P.E. (239) 390-1437</p> <p>Contract Date: May 21, 2014 Final Contract Amount: \$2,072,961.00 Completion Date: March 27, 2015</p> <p>Project Description: Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main, (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.</p>	<p>Project Name: Everglades City Water System Upgrade Phase II</p> <p align="center">Job No. 825-13</p> <p>Owner - Address - Project Manager - Phone: City of Everglades City 102 Copeland Ave. Everglades City, FL 34139 Mayor Sammy Hamilton, Jr. (239) 695-3781</p> <p>Engineer - Address - Phone: American Engineering Consultants 573 Bald Eagle Dr. Marco Island, FL 34145 Rony Joel, P.E. (239) 394-1697</p> <p>Contract Date: May 28, 2013 Final Contract Amount: \$2,534,189.05 Completion Date: January 14, 2015</p> <p>Project Description: Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown & Copeland Lift Stations; upgraded water pumps & replaced existing PS roof at booster station.</p>
<p>Project Name: Livingston Road IQ Water ASR System Well Below the USDW - Phase 2</p> <p align="center">Job No. 1000-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira DelToro, PM (239) 252-6279 ZamiradelToro@collier.gov</p> <p>Engineer - Address - Phone: CDM Smith 2160 W. First St., Ste. 400 Ft. Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600</p> <p>Contract Date: December 11, 2013 Final Contract Amount: \$2,551,160.45 Completion Date: January 30, 2015</p> <p>Project Description: Drilling & testing of new Class V Group Three ASR injection well system, designated ASR-2. Construction of ASR Pipeline. Installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.</p>	<p>Project Name: WTP Hand/Guardrail Replacement</p> <p align="center">Job No. 730-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716 dgraft@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716</p> <p>Contract Date: October 29, 2014 Final Contract Amount: \$64,729.00 Completion Date: February 4, 2015</p> <p>Project Description: Removal of sub-standard Hand/Guardrail Systems in three areas of the Water Treatment Plant with new aluminium Hand/Guardrail Systems meeting OSHA Standards</p>
<p>Project Name: Hitching Post Force Main Improvements</p> <p align="center">Job No. 1425-15</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Gary Butler, SPM garybutler@collier.gov (239) 252-5377</p> <p>Engineer - Address - Phone: Johnson Engineering, Inc. 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 Michael Dickey, P.E. mtd@johnsoneng.com (239) 461-2455</p> <p>Contract Date: March 31, 2015 Final Contract Amount: \$174,913.00 Completion Date: July 1, 2015</p> <p>Project Description: Install 8 inch Wastewater Forcemain Pipelines, Valves, Air Release Valves and connect to existing system, jack and bore crossings, backfill, bedding, flowable fill, pavement and restoration, flushing & pressure testing. County supplied material.</p>	<p>Project Name: Vanderbilt Beach Rd. & Southbay Dr. Water Main Relocation</p> <p align="center">Job No. 980-15</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Diana Dueri, PMP dianadueri@collier.gov (239) 252-3889</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 Dominick Amico, P.E. amico@abbline.com (239) 597-3111</p> <p>Contract Date: April 30, 2015 Final Contract Amount: \$128,267.00 Completion Date: August 7, 2015</p> <p>Project Description: Installation of approximately 850 LF of new 16" water main. Including valves, fittings, meter boxes, fire hydrants, MOT, dewatering, removal and disposal of asbestos concrete water main, back filling, compaction, sod, landscaping, pavement, sidewalks, driveways and road restoration.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: SCWRF Odor Control Blowdown Disposal Job No. 750-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM AliciaAbbott@collier.gov.net</p> <p>Engineer - Address - Phone: CPH Corp. 5801 Mariner St, Ste. 240 Tampa, FL 33609 (813) 298-0433 W. Wade Wood, P.E.</p> <p>Contract Date: November 14, 2013 Final Contract Amount: \$352,625.51 Completion Date: August 14, 2014</p> <p>Project Description: Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter & PLC to provide ph control of effluent, 200 ft of 3" force main was installed to route pump station discharge to the deep injection well, a bypass to the sanitary sewer system is provided as an alternate discharge location.</p>	<p>Project Name: ARV Replacement Program - Phase II Job No. 890-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Corrine Titan, Project Manager CorrineTitan@collier.gov.net</p> <p>Engineer - Address - Phone: AECOM 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI</p> <p>Contract Date: June 25, 2013 Final Contract Amount: \$322,790.00 Completion Date: August 14, 2014</p> <p>Project Description: Remove & replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.</p>
<p>Project Name: Swallow Ave. Drainage - Phase II Job No. 790-14</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Dr. Marco Island, FL 34145 Timothy Pinter, P.E. (239) 389-5018 Tpinter@cityofmarcoisland.com</p> <p>Engineer - Address - Phone: AEC of Marco Island, Inc. 573 Bald Eagle Dr. Marco Island, FL 34145 (239) 394-1697</p> <p>Contract Date: June 10, 2014 Final Contract Amount: \$541,087.00 Completion Date: September 27, 2014</p> <p>Project Description: Install of 2 large structures and large diameter storm drain pipe systems from an existing outfall. Approximately 505 LF of reinforced concrete pipe and 820 LF of smooth wall HDPE pipe. Misc. storm drain inlets and minor utility work and swale grading (approx. 400 LF). Sod replacement and misc. restoration</p>	<p>Project Name: J & C Blvd Roadway Improvements Job No. 940-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Transportation Eng. Dept. 2895 South Horseshoe Dr. Naples, FL 34104 Julio Ordenez (239) 252-5762 julioordenez@collier.gov.net</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Trail Blvd. #200 Naples, FL 34108 Edward F. Tryka III, P.E. (239) 597-3111</p> <p>Contract Date: February 11, 2014 Final Contract Amount: \$1,460,479.30 Completion Date: September 30, 2014</p> <p>Project Description: Project consisted of drainage improvements, excavating existing CMP and replacing with 5,080 ft of new RCP Pipe. Extensive swale grading and the addition of 129 Catch Basin structures. In addition the road was widened in both directions ranging in 2-4 ft then finished with a 1" overlay with new signage and striping, replaced driveways and sod.</p>
<p>Project Name: SCWRF Proposed 30" & 24" Force Main Phase I and MPS 306 Force Main Phase III Job No. 745-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@collier.gov.net</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 252-2000</p> <p>Contract Date: June 13, 2014 Final Contract Amount: \$410,877.33 Completion Date: November 26, 2014</p> <p>Project Description: Install one (1) 30" diameter HDPE x 400' horizontal directional drill force main and one (1) 30" diameter HDPE x 600' horizontal directional drill with 200' of ductile iron force main. Includes all valves, appurtenances and restoration</p>	<p>Project Name: Golden Gate City Stormwater Drainage Improvements Job No. 795-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Div. 2885 S. Horseshoe Dr. Naples, FL 34104 Tad Pluc, Inspector (239) 252-5799 TadPluc@collier.gov.net</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 Brent Addison, P.E. (239) 947-1144</p> <p>Contract Date: October 28, 2014 Final Contract Amount: \$525,316.23 Completion Date: March 11, 2015</p> <p>Project Description: Drainage and Sidewalk Improvements - Remove and replace existing drainage structures and culverts; install new drainage structures and culverts in driveways, pavement and sidewalk patching, swale regrading and misc. site restoration</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pinewoods & Naples Bath & Tennis Water System Improvements Job No. 725-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 David Graf (239) 213-4716 dgraf@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102</p> <p>Contract Date: July 8, 2014 Final Contract Amount: \$81,016.00 Completion Date: October 31, 2014</p> <p>Project Description: Install 8" hot taps with valves, install approx. 165 ft. of 8" C900 PVC, directional drill & pull in 10" DR 9 pipe and 10" HDPE pipe, 6" hot tap with valves, transition connect 10" HDPE to 6" tap and 8" PVC, flush pressure test and restore. Asphalt repair.</p>	<p>Project Name: Master Pump Station 312 Rehabilitation Job No. 912-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall (239) 252-5343 PeterSchall@collier.gov</p> <p>Engineer - Address - Phone: Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. (Martin@abbinc.com)</p> <p>Contract Date: February 12, 2013 Final Contract Amount: \$5,752,145.14 Completion Date: March 6, 2014</p> <p>Project Description: Complete rehabilitation of wetwell & control building, including installation of bioscrubber in series with existing odor control equipment. Work included 6 new sewage pump installations, extensive electrical and controls work, dewatering, fencing, sitework, etc.</p>
<p>Project Name: Thomasson Drive 24 inch Force Main Job No. 924-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov</p> <p>Engineer - Address - Phone: Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. mcd@johnsoneng.com</p> <p>Contract Date: April 29, 2014 Final Contract Amount: \$174,390.00 Completion Date: July 22, 2014</p> <p>Project Description: Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.</p>	<p>Project Name: WWTP Supplemental Water Line Job 720-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 jfrederiksen@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. jfrederiksen@naplesgov.com</p> <p>Contract Date: June 6, 2014 Final Contract Amount: \$99,126.00 Completion Date: September 16, 2014</p> <p>Project Description: Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.</p>
<p>Project Name: MPS 306 Force Main - Phase 1 Job No. 740-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov</p> <p>Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7986 Donovan S. Bramlett, P.E.</p> <p>Contract Date: March 24, 2014 Final Contract Amount: \$626,089.00 Completion Date: July 31, 2014</p> <p>Project Description: Directional drilling 2 runs of 30" HDPE force main, 900' & 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.</p>	<p>Project Name: LASIP Davis Blvd. Canal Improvements Job No. 900-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. tadpluc@collier.gov</p> <p>Engineer - Address - Phone: CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 936-9600 Jane Williams, P.E.</p> <p>Contract Date: January 7, 2014 Final Contract Amount: \$1,727,214.43 Completion Date: September 23, 2014</p> <p>Project Description: Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with the County & the SFWMD.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> City of Naples - WWTP Filter Rehab. Job No. 862-13</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762</p> <p><u>Engineer - Address - Phone:</u> Aqua-Aerobic Systems, Inc.</p> <p><u>Contract Date:</u> February 6, 2013 <u>Final Contract Amount:</u> \$454,916.00 <u>Completion Date:</u> August 22, 2013</p> <p><u>Project Description:</u> This project was comprised of the complete rehabilitation of two (2) 90" x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.</p>	<p><u>Project Name:</u> NCWRF Filter Sst 1 Rehabilitation Job No. 857-12</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Faeney, P.E. (239) 254-2000</p> <p><u>Contract Date:</u> June 26, 2012 <u>Final Contract Amount:</u> \$1,455,517.97 <u>Completion Date:</u> June 26, 2013</p> <p><u>Project Description:</u> Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.</p>
<p><u>Project Name:</u> Southwest Florida International Airport Midfield Terminal Apron Expansion & Taxiway Job No. 995-12</p> <p><u>Owner - Address - Project Manager - Phone:</u> Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000</p> <p><u>Engineer - Address - Phone:</u> AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916 239-278-7996</p> <p><u>Contract Date:</u> June 25, 2012 <u>Final Contract Amount:</u> \$2,732,733.48 <u>Completion Date:</u> February 11, 2014</p> <p><u>Project Description:</u> Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.</p>	<p><u>Project Name:</u> MPS 318 - Right-of-Way Taking Job No. 918-13</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><u>Engineer - Address - Phone:</u> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown</p> <p><u>Contract Date:</u> September 9, 2013 <u>Final Contract Amount:</u> \$182,818.23 <u>Completion Date:</u> May 6, 2014</p> <p><u>Project Description:</u> Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults & reconfigure the meter/bypass assembly. Landscape & irrigation replacement.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Immokalee Stormwater Downtown Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Board of County Commissioners Immokalee Area CRA 1320 N. 15th St. Immokalee, FL 34142 Bradley Muckel (239) 867-4121 #202</p> <p><u>Engineer - Address - Phone:</u> CDM Smith, Inc. 2180 West First St., #400 Fort Myers, FL 33901 Marc Stonehouse, P.E. (239) 938-9616</p> <p><u>Contract Date:</u> January 24, 2012 <u>Final Contract Amount:</u> \$2,709,797.14 <u>Completion Date:</u> December 20, 2012</p> <p><u>Project Description:</u> Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.</p>	<p><u>Project Name:</u> Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Board of County Commissioners Bayshore Gateway Triangle CRA 4059 Bayshore Drive Naples, FL 34112 Ashley Caserta (239) 643-1115</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor and Assoc. P.A. 3800 Via Del Rey Bonita Springs, FL 34134 David Schmidt (239) 947-1144</p> <p><u>Contract Date:</u> March 30, 2012 <u>Final Contract Amount:</u> \$1,731,977.00 <u>Completion Date:</u> February, 2013</p> <p><u>Project Description:</u> This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p><u>Project Name:</u> Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Aaron Cromer, PMP (239) 252-5338</p> <p><u>Engineer - Address - Phone:</u> Hols Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p><u>Contract Date:</u> January 24, 2012 <u>Final Contract Amount:</u> \$515,474.13 <u>Completion Date:</u> February 13, 2013</p> <p><u>Project Description:</u> Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p><u>Project Name:</u> NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, Project Manager (239) 252-2554</p> <p><u>Engineer - Address - Phone:</u> Hols Montes, Inc. 950 Encore Way Naples, FL 34110 Jerry Tarlcska (239) 254-2000</p> <p><u>Contract Date:</u> July 21, 2011 <u>Final Contract Amount:</u> \$457,031.30 <u>Completion Date:</u> June 21, 2013</p> <p><u>Project Description:</u> <u>Bleach Piping</u> - Remove, replace and paint 1 1/2", 2" & 3" PVC bleach piping and valves at the North Bleach Facility <u>Knife Gate Valves</u> - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves <u>Channel Mixers</u> - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel. <u>Potable Water Interconnect</u> - Install 6" & 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system. <u>Clarifiers 6 & 7</u> - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pump Station 312.29 & 312.41 Refurbishment</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira Del Toro, Project Mgr. 239-252-6279</p> <p>Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Danny Nelson, P.E. 239-390-1467</p> <p>Contract Date: August 23, 2011 Final Contract Amount: \$267,222.12 Completion Date: April 25, 2012</p> <p>Project Description: PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, & landscaping installed. PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p>Project Name: Hendry County - Construction of CR 78 Phase 1A & 1B Drainage Improvements</p> <p>Owner - Address - Project Manager - Phone: Hendry County Board of County Comm. P.O. Box 1607 99 East Cowboy Way LaBelle, FL 33975 Shane Parker, PE (863) 675-5222</p> <p>Engineer - Address - Phone: Johnson Engineering 251 W. Hickpochee Ave. LaBelle, FL 33935 James V. Lottin, Jr. (863) 612-0594</p> <p>Contract Date: December 1, 2011 Final Contract Amount: \$765,516.97 Completion Date: July 10, 2012</p> <p>Project Description: Remove & install roadway concrete box culverts and headwalls. Installed concrete sediment basin & ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p>Project Name: Traditions, Golf Residences and Villas at Grey Oaks</p> <p>Owner - Address - Project Manager - Phone: CCC Traditions, LLC 135 San Lorenzo Ave. Coral Gables, FL 33146</p> <p>Engineer - Address - Phone: Peninsula Engineering 2800 Golden Gate Pkwy. Naples, FL 34105 CJ Brown 239-262-2600</p> <p>Contract Date: January 1, 2012 Final Contract Amount: \$363,598.00 Completion Date: July 13, 2012</p> <p>Project Description: Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p>Project Name: Michigan Street Sidewalk Project</p> <p>Owner - Address - Project Manager - Phone: City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, FL 34135 (239) 849-6262 David Liccardi</p> <p>Engineer - Address - Phone: Lake Hickory Ventures, Inc. 22210 Fairmont Ct. Estero, FL 33928 (239) 898-4008</p> <p>Contract Date: August 15, 2012 Final Contract Amount: \$175,734.00 Completion Date: September 28, 2012</p> <p>Project Description: Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwall, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Wyndemere Country Club Remove/Install 43 Fire Hydrants & Valves</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> September 5, 2011 <u>Final Contract Amount:</u> \$88,350.00 <u>Completion Date:</u> November 21, 2011 <u>Project Description:</u> Remove/Install 43 Fire Hydrants & Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves</p>	<p><u>Project Name:</u> NCWRF Compliance Assurance</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schall, PMP</p> <p><u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000</p> <p><u>Contract Date:</u> November 6, 2009 <u>Final Contract Amount:</u> \$8,683,000.00 <u>Completion Date:</u> November 23, 2011 <u>Project Description:</u> Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p><u>Project Name:</u> Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Sunyak, P.E. (Project Manager)</p> <p><u>Engineer - Address - Phone:</u> Malcolm Pirnie 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916</p> <p><u>Contract Date:</u> November 28, 2011 <u>Final Contract Amount:</u> \$72,778.50 <u>Completion Date:</u> January 27, 2012 <u>Project Description:</u> Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.</p>	<p><u>Project Name:</u> Bella Terra - Replace Existing Irrigation Main</p> <p><u>Owner - Address - Project Manager - Phone:</u> Habitat Lakes LLC 782 NW 42nd Ave., Ste 630 Miami, FL 33126 305-445-9855</p> <p><u>Engineer - Address - Phone:</u> Banks Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490</p> <p><u>Contract Date:</u> December 5, 2011 <u>Final Contract Amount:</u> \$108,712.18 <u>Completion Date:</u> January 18, 2012 <u>Project Description:</u> Replace Existing Irrigation Main</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Lakes Park Water Quality Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Lee County Board of County Commissioners P.O. Box 388 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p><u>Engineer - Address - Phone:</u> AIM Engineering & Surveying, Inc. 5300 Lee Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569</p> <p><u>Contract Date:</u> April 26, 2011 <u>Final Contract Amount:</u> \$487,985.00 <u>Completion Date:</u> October 30, 2011</p> <p><u>Project Description:</u> Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p><u>Project Name:</u> East Naples/Solana Road Pump Station Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716</p> <p><u>Engineer - Address - Phone:</u> Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p><u>Contract Date:</u> March, 2010 <u>Final Contract Amount:</u> \$2,500,000.00 <u>Completion Date:</u> February, 2011</p> <p><u>Project Description:</u> Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD Installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p><u>Project Name:</u> NCWRF Repair 5 Sludge Presses</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Mesbitt, Sr. Project Mgr. 239-252-8380</p> <p><u>Engineer - Address - Phone:</u> Kornline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Steven Lukacs 908-234-1000</p> <p><u>Contract Date:</u> July 15, 2010 <u>Final Contract Amount:</u> \$143,000.00 <u>Completion Date:</u> November 14, 2011</p> <p><u>Project Description:</u> Install sludge presses at 1, 2, 3, 5 and 6</p>	<p><u>Project Name:</u> SCRWTP Chlorination Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-5344</p> <p><u>Engineer - Address - Phone:</u> Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p><u>Contract Date:</u> June 17, 2011 <u>Final Contract Amount:</u> \$98,831.00 <u>Completion Date:</u> November 3, 2011</p> <p><u>Project Description:</u> Extend two existing chlorine feed lines and installed chlorine residual analyzers.</p>
<p><u>Project Name:</u> NCWRF Deep Injection Well Mag Meter Replacement</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> January 10, 2011 <u>Final Contract Amount:</u> \$24,528.72 <u>Completion Date:</u> September 13, 2011</p> <p><u>Project Description:</u> Remove and install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-Flange</p>	<p><u>Project Name:</u> (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> August 16, 2011 <u>Final Contract Amount:</u> \$158,000.00 <u>Completion Date:</u> September 23, 2011</p> <p><u>Project Description:</u> Four 8" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Immokalee & Everglades Intersection Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412</p> <p><u>Engineer - Address - Phone:</u> Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109</p> <p><u>Contract Date:</u> August 2, 2010 <u>Final Contract Amount:</u> \$50,108.00 <u>Completion Date:</u> November 8, 2010 <u>Project Description:</u> Subcontract Agreement with Better Roads, Inc.</p>	<p><u>Project Name:</u> Popash Creek Preserve Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p><u>Engineer - Address - Phone:</u> T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4846</p> <p><u>Contract Date:</u> December 14, 2010 <u>Final Contract Amount:</u> \$1,035,426.46 <u>Completion Date:</u> June 30, 2011 <u>Project Description:</u> Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p><u>Project Name:</u> North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p><u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000</p> <p><u>Contract Date:</u> May 21, 2010 <u>Final Contract Amount:</u> \$192,994.05 <u>Completion Date:</u> December 6, 2010 <u>Project Description:</u> Furnish and install EQ Tank Furnish and install OX Ditch</p>	<p><u>Project Name:</u> Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p><u>Owner - Address - Project Manager - Phone:</u> Lee County Solid Waste Division 10500 Buckingham Rd. Fort Myers, FL 33905 Keith Howard, Solid Waste 239-533-6917 khoward@leegov.com</p> <p><u>Engineer - Address - Phone:</u> MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy (Gordon.P.Kennedy@us.mwhglobal.com) 239-236-0011</p> <p><u>Contract Date:</u> January 25, 2011 <u>Final Contract Amount:</u> \$1,455,900.09 <u>Completion Date:</u> November 15, 2011 <u>Project Description:</u> Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Mackle Park Phase 3 (A) Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145</p> <p><u>Engineer - Address - Phone:</u> American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697</p> <p><u>Contract Date:</u> January 19, 2010 <u>Final Contract Amount:</u> \$240,100.00 <u>Completion Date:</u> April 30, 2010 <u>Project Description:</u> Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p><u>Project Name:</u> Isle of Capri - Phase I Water Main Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Duari 239-252-4218</p> <p><u>Engineer - Address - Phone:</u> David Schmitt, P.E. Q. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144</p> <p><u>Contract Date:</u> April 29, 2010 <u>Final Contract Amount:</u> \$906,080.33 <u>Completion Date:</u> January 2, 2011 <u>Project Description:</u> Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 8" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p><u>Project Name:</u> Winterberry Drive & South Heathwood Drive Water Main Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000</p> <p><u>Engineer - Address - Phone:</u> AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mittl, P.E. 239-278-7996</p> <p><u>Contract Date:</u> March 4, 2010 <u>Final Contract Amount:</u> \$130,881.37 <u>Completion Date:</u> October 29, 2010 <u>Project Description:</u> 18" Interconnect to existing 36" ductile iron watermain</p>	<p><u>Project Name:</u> MPS 104 Reclaimed Water Main Supp</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthi Sridhar 239-252-5345</p> <p><u>Engineer - Address - Phone:</u> Greeley and Hansen 1567 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9860</p> <p><u>Contract Date:</u> April 27, 2010 <u>Final Contract Amount:</u> \$245,908.68 <u>Completion Date:</u> January 21, 2011 <u>Project Description:</u> Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWTP Rehab Reactor #1</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> July 28, 2009 <u>Final Contract Amount:</u> \$97,400.00 <u>Completion Date:</u> December 3, 2009</p>	<p><u>Project Name:</u> Master Pump Station 302 Rehabilitation</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates, P.A. David Schmitt 3800 Via Del Rey Bonita Springs, FL 34134</p> <p><u>Contract Date:</u> November 10, 2008 <u>Final Contract Amount:</u> \$2,011,347.57 <u>Completion Date:</u> April 30, 2010</p> <p><u>Project Description:</u> Rehabilitation of Pump Station 302 Complete Tear out of existing pumps and piping. Installed 8 new 100 HP pumps and associated 30" piping. Bypassed sanitary pump station with a 30,000 GPM bypass system in in extreme tight conditions.</p>
<p><u>Project Name:</u> Magnolia Pond Drive Stormwater Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Dept. 2885 S. Horseshoe Drive Naples, FL 34104 Val Prince (239) 252-8879</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 David Schmitt, P.E. (239) 947-1144</p> <p><u>Contract Date:</u> June 29, 2009 <u>Final Contract Amount:</u> \$86,775.00 <u>Completion Date:</u> October 2, 2009</p>	<p><u>Project Name:</u> Year 4 Sewer Districts Wastewater Lift Stations - Phase One and Two</p> <p><u>Owner - Address - Project Manager - Phone:</u> Marco Island Utilities 50 Bald Eagle Drive Marco Island, FL 34145 James Miller, Public Works (239) 394-3880</p> <p><u>Engineer - Address - Phone:</u> Boyle Engineering Corp. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 276-7996</p> <p><u>Contract Date:</u> May 20, 2008 <u>Final Contract Amount:</u> \$1,777,185.54 <u>Completion Date:</u> April 23, 2010</p> <p><u>Project Description:</u> Installation of 18 precast concrete wet wells from 15 to 20 feet deep in existing residential neighborhoods. Installed valve vaults, master manholes, hatch covers & 12 inch sanitary sewer from master manholes to wet well for 19 lift stations.</p>
<p><u>Project Name:</u> Master Pump Station 101 Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail, Bldg. H Naples, FL 34112 (239) 252-4205</p> <p><u>Engineer - Address - Phone:</u> Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111</p> <p><u>Contract Date:</u> November 30, 2009 <u>Final Contract Amount:</u> \$147,534.62 <u>Completion Date:</u> August 6, 2010</p> <p><u>Project Description:</u> Install forceman and generator at MPS 101</p>	<p><u>Project Name:</u> Port of the Islands Mechanical & Electrical Work at Water Well No. 3</p> <p><u>Owner - Address - Project Manager - Phone:</u> Port of the Island Community Improvement District</p> <p><u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 (239) 254-2000</p> <p><u>Contract Date:</u> December 21, 2009 <u>Final Contract Amount:</u> \$169,398.99 <u>Completion Date:</u> June 2, 2010</p> <p><u>Project Description:</u> Mechanical & Electrical work associated with new water well No. 3, including new well pump, control valve, flow meter and telemetry connection to well No. 3 system.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWRF Rehabilitation Piping Odor Control Modifications</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Vaughn Williams</p> <p><u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, Florida 34110 E. Joseph Goetz, Jr. 239-254-2000</p> <p><u>Contract Date:</u> November 21, 2005 <u>Final Contract Amount:</u> \$217,900.00 <u>Completion Date:</u> July 12, 2006</p>	<p><u>Project Name:</u> Michigan Street Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, Florida 34135 239-949-6262</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><u>Contract Date:</u> September 1, 2005 <u>Final Contract Amount:</u> \$243,610.00 <u>Completion Date:</u></p>
<p><u>Project Name:</u> Richview Court Drainage Maintenance</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><u>Engineer - Address - Phone:</u> City of Bonita Springs Public Works Department</p> <p><u>Contract Date:</u> December 27, 2005 <u>Final Contract Amount:</u> \$29,333.50 <u>Completion Date:</u> January 30, 2006</p>	<p><u>Project Name:</u> I-75 and Alico Road Interchange Reconstr.</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Department of Transportation Tallahassee, Florida</p> <p><u>Engineer - Address - Phone:</u> Contractor: Engineer: Thomas Boyle Kiewit Southern 239-432-2732 450 Dividend Drive 16999 James Whitehead Road Peachtree City, Georgia Fort Myers, Florida 33912</p> <p><u>Contract Date:</u> October 5, 2005 <u>Final Contract Amount:</u> \$1,288,742.63 <u>Completion Date:</u> June 2007</p>
<p><u>Project Name:</u> Culvert Replacement in the River Oaks, Palm River Subdivision</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Margaret Bishop</p> <p><u>Engineer - Address - Phone:</u> Collier County Stormwater Management</p> <p><u>Contract Date:</u> April 4, 2005 <u>Final Contract Amount:</u> \$576,642.50 <u>Completion Date:</u> July 8, 2005</p>	<p><u>Project Name:</u> Twin Lakes Interconnect</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Glenfranco Nicolaci</p> <p><u>Engineer - Address - Phone:</u> Agnoli Barber & Brundage, Inc. 7400 Tamiami Trail North, Suite 200 Naples, Florida 34108 Roger Sandrus</p> <p><u>Contract Date:</u> September 12, 2005 <u>Final Contract Amount:</u> \$750,120.76 <u>Completion Date:</u> March 1, 2006</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Pump Station 109 and 113 Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><u>Contract Date:</u> February 9, 2006 <u>Final Contract Amount:</u> \$1,229,561.25 <u>Completion Date:</u> September 29, 2006</p>	<p><u>Project Name:</u> Marco Island Wastewater Treatment Plant Expansion - Phase 1 Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5162</p> <p><u>Engineer - Address - Phone:</u> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><u>Contract Date:</u> May 23, 2006 <u>Final Contract Amount:</u> \$9,787,283.47 <u>Completion Date:</u> January 17, 2007</p>
<p><u>Project Name:</u> Appurtenances For Wells RO 101N and 102N</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schall</p> <p><u>Engineer - Address - Phone:</u> Hazen & Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muniz</p> <p><u>Contract Date:</u> May 24, 2005 <u>Final Contract Amount:</u> \$597,000.00 <u>Completion Date:</u> January 27, 2006 <u>Length of Contract:</u> 240 days <u>Project Description:</u> This project was to install two complete wellhead facilities. The work included structural concrete, mechanical, electrical, fiber optic line connections, and I & C. The raw water pipe size was greater than 12 inches.</p>	<p><u>Project Name:</u> Construction of Wells 35 & 36</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Howard Brogdon</p> <p><u>Engineer - Address - Phone:</u> Camp Dresser & McKee, Inc. 9311 College Parkway, Suite 1 Fort Myers, Florida 33919 Adam Sobolewski 239-432-9494</p> <p><u>Contract Date:</u> August 16, 2005 <u>Final Contract Amount:</u> \$998,980.97 <u>Completion Date:</u> January 30, 2006 <u>Length of Contract:</u> 120 days <u>Project Description:</u> This project was to install two complete wellhead facilities and install over 1000 LF of 24" PVC Raw Water pipe. The work included structural concrete, mechanical, electrical, fiber optic line connections, ductbank, and I & C.</p>
<p><u>Project Name:</u> 12th Avenue Interconnect Booster PS</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schall</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer 1905 South 25th Street, Suite 103 Fort Pierce, Florida 34947 Albert Muniz</p> <p><u>Contract Date:</u> August 8, 2005 <u>Final Contract Amount:</u> \$1,083,000.00 <u>Completion Date:</u> October 31, 2006</p>	<p><u>Project Name:</u> NCWRF Rebuild filter Set 1 Clean and Paint Filter Beds</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p><u>Engineer - Address - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p><u>Contract Date:</u> March 1, 2005 <u>Final Contract Amount:</u> \$354,817.00 <u>Completion Date:</u> September 14, 2005</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Tigertail Sewer District Wastewater Collection System Expansion</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p><u>Engineer - Address - Phone:</u> Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mill 239-278-7996</p> <p><u>Contract Date:</u> March 7, 2006 <u>Final Contract Amount:</u> \$2,920,703.33 <u>Completion Date:</u> December 21, 2006</p> <p><u>Project Description:</u> New gravity sewer for over 2 miles (11,600 LF) in and existing developed neighborhoods. Sewer was up to 14 feet deep and needed formal dewatering. Included laterals, cleanouts, transmission main, forcemain and a 15 foot deep Lift Station. The lift station included a precast wet well, submersible sewage pumps, and control panel, electrical, and startup testing.</p>	<p><u>Project Name:</u> Pads for MBR and Equipment</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p><u>Engineer - Address - Phone:</u> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><u>Contract Date:</u> March 13, 2006 <u>Final Contract Amount:</u> \$183,000.00 <u>Completion Date:</u> May 13, 2006</p>
<p><u>Project Name:</u> Rosemary Park Paving & Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-849-6243</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-849-6243</p> <p><u>Contract Date:</u> April 5, 2006 <u>Final Contract Amount:</u> \$831,805.33 <u>Completion Date:</u> November 1, 2006</p>	<p><u>Project Name:</u> Forest Lakes MSTU Phase 2 Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County - ATM Stormwater Department 2685 Horseshoe Drive South Naples, Florida 34104 Darryl Richard</p> <p><u>Engineer - Address:</u> Wilson Miller 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pajer</p> <p><u>Contract Date:</u> May 2, 2006 <u>Final Contract Amount:</u> \$193,287.00 <u>Completion Date:</u> July 19, 2005</p>
<p><u>Project Name:</u> Dorch Ave. Drainage & Paving Impvs. Hampton Street Sidewalk Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-849-6243</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-849-6243</p> <p><u>Contract Date:</u> March 15, 2006 <u>Final Contract Amount:</u> \$316,400.50 <u>Completion Date:</u> August 1, 2006</p>	<p><u>Project Name:</u> Lehigh Acres Interconnect with The City of Fort Myers</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Governmental Utility Authority 1229 Homestead Rd. N. Lehigh Acres, FL 33936 (239) 368-1615</p> <p><u>Engineer - Address - Phone:</u> Malcom Pirnie, Inc. 2301 Maitland Center Parkway, Suite 425 Maitland, Florida 32751 Victor Huriburt 407-659-5550</p> <p><u>Contract Date:</u> June 15, 2006 <u>Final Contract Amount:</u> \$2,884,382.00 <u>Completion Date:</u> April 2007</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Connection to Water Main - Marco Shores</p> <p><u>Owner - Address - Project Manager:</u> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 James Miller</p> <p><u>Engineer - Address - Phone:</u></p> <p><u>Contract Date:</u> April 26, 2007 <u>Final Contract Amount:</u> \$188,000.00 <u>Completion Date:</u> August 31, 2007</p>	<p><u>Project Name:</u> Collier County NCRWTP AND SCRWTP Sand Separators</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 East Tamiami Trail Naples, Florida 34112 Diana Dueni</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer</p> <p><u>Contract Date:</u> December 20, 2007 <u>Final Contract Amount:</u> \$1,453,249.71 <u>Completion Date:</u> July 17, 2009</p> <p><u>Project Description:</u> Procurement and installation of two automatic self-cleaning sand separators (custom built in Germany) including stainless steel piping, valves, instruments and control panels. Installation of system, which included two, three-chamber pump stations, submersible pumps, venturi flowmeters, etc.</p>
<p><u>Project Name:</u> SCRWTP Raw Water Transmission Main & Appurtenances for Raw Water Wells 39S, 40S, 41S & 42S</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail, Building H Naples, Florida 34112 Peter Schall</p> <p><u>Engineer - Address - Phone:</u> Hazen & Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muntz 561-997-8070</p> <p><u>Contract Date:</u> September 26, 2006 <u>Final Contract Amount:</u> \$1,884,000.00 <u>Completion Date:</u> April 11, 2007 <u>Length of Contract:</u> 210 days</p> <p><u>Project Description:</u> Installed 3500 LF of 16-inch HDPE raw water transmission main and 3500 LF of Fiber Optic and Electrical ductbanks, and instrumentation and Control Facilities at the four new water well facilities. This provided the plant the ability to produce sufficient capacity to meet water demands. Included installation of piling stations and electrical enclosures.</p>	<p><u>Project Name:</u> Decommissioning of Pelican Bay Wastewater Treatment Plant</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer 2101 Corporate Boulevard, Suite 303 Boca Raton, Florida 33431 Kurt Pfeffer 561-997-8070</p> <p><u>Contract Date:</u> February 8, 2006 <u>Final Contract Amount:</u> \$72,580.00 <u>Completion Date:</u> July 30, 2006</p>
<p><u>Project Name:</u> Pelican Bay Fire and Irrigation Water System Improvement at the Ritz Carlton</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Claude Nesbitt</p> <p><u>Engineer - Address - Phone:</u> Wilson Miller, Inc. 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Payer 800-649-4336</p> <p><u>Contract Date:</u> March 30, 2006 <u>Final Contract Amount:</u> \$162,723.43 <u>Completion Date:</u> February 28, 2007</p>	<p><u>Project Name:</u> Reclaimed Water Aquifer Storage and Recovery</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Alicia Abbott</p> <p><u>Engineer - Address:</u> Water Resource Solution 1388 Colonial Boulevard Fort Myers, Florida 33907 Lloyd Horvath</p> <p><u>Contract Date:</u> April 5, 2006 <u>Final Contract Amount:</u> \$4,658,515.28 <u>Completion Date:</u> June 6, 2007</p> <p><u>Project Description:</u> Installed a deep injection well for the storage of reclaimed water coming from Collier County water treatment plants. The Owner will have full capability to recover this reclaimed water for market and/or use for their own irrigation needs.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Gateway Triangle Stormwater Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Department 2885 Horseshoe Drive Naples, Florida 34104 Shane Cox 239-252-8182</p> <p><u>Engineer - Address:</u> HDR, Inc. 200 West Forsyth Street Jacksonville, Florida 32202 Laura Phillips</p> <p><u>Contract Date:</u> November 5, 2007 <u>Final Contract Amount:</u> \$1,021,336.78 <u>Completion Date:</u> July 28, 2008 <u>Project Description:</u> Stormwater improvements to existing area - excavation of approximately 34,000 Cy of dirt and grading to form three continuous ponds. Installation of box culverts, sheet piling, concrete ditch pavement and storm drainage structures.</p>	<p><u>Project Name:</u> Marco Island North Barfield & North Marco Sanitary Sewer District</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p><u>Engineer - Address - Phone:</u> Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mill 239-278-7596</p> <p><u>Contract Date:</u> March 1, 2007 <u>Final Contract Amount:</u> North Marco \$4,644,806.99 North Barfield \$7,270,729.37 <u>Completion Date:</u> North Marco May 11, 2008 North Barfield March 24, 2008 <u>Project Description:</u> New gravity sewer for over 4 miles (23,540 LF) of an existing residential neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Also included laterals, cleanouts, transmission main, forcemain, lift stations, and roadway Const. - Concurrently we built the N. Marco Sewer Dist. With an additional 15,685 LF of gravity sewer.</p>
<p><u>Project Name:</u> NCWRF MLE Bleach Project Phase 2, Mechanical</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Dianna Duari</p> <p><u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, Florida 34110 Jerry Taricska 239-254-2000</p> <p><u>Contract Date:</u> September 17, 2007 <u>Final Contract Amount:</u> \$335,412.49 <u>Completion Date:</u> June 17, 2008 <u>Project Description:</u> Bleach piping modifications to chlorine contact chambers and modification of pump skids to have redundancy in bleach feed system.</p>	<p><u>Project Name:</u> Rehabilitation of Master Pump Station 316</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p><u>Contract Date:</u> November 16, 2007 <u>Final Contract Amount:</u> \$765,623.34 <u>Completion Date:</u> June 3, 2008 <u>Project Description:</u> Full rehab 800 GPM Master Pump Station</p>
<p><u>Project Name:</u> Rehabilitation of Master Pump Station 318</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p><u>Contract Date:</u> October 9, 2007 <u>Final Contract Amount:</u> \$789,070.59 <u>Completion Date:</u> June 10, 2008 <u>Project Description:</u> Fully rehab 3000 GPM Master Pump Station</p>	<p><u>Project Name:</u> NCRWTP Chemical Laboratory Ventilation Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Tom Chmelik 239-732-2575</p> <p><u>Engineer - Address - Phone:</u> TLC Engineering 1400 Colonial Boulevard, Suite 203 Fort Myers, Florida 33907 Nicholas L. Mencuso 239-275-4240</p> <p><u>Contract Date:</u> March 13, 2007 <u>Final Contract Amount:</u> \$749,367.67 <u>Completion Date:</u> November 30, 2008 <u>Project Description:</u> Replace complete HVAC system including air handler, ductwork, exhaust fans, condenser and rehab fume hoods</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> CAT Operations & Administration Center Pump Station and Force Main Connection</p> <p><u>Owner - Address - Project Manager:</u> Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p><u>Engineer:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p><u>Contract Date:</u> February 14, 2008 <u>Final Contract Amount:</u> \$133,673.04 <u>Completion Date:</u> May 1, 2008 <u>Project Description:</u> Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p><u>Project Name:</u> San Marco Master Lift Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p><u>Engineer - Address - Phone:</u></p> <p><u>Contract Date:</u> January 2, 2008 <u>Final Contract Amount:</u> \$833,615.61 <u>Completion Date:</u></p> <p><u>Project Description:</u> Construct new 800 GPM Master Lift Station</p>
<p><u>Project Name:</u> Irrigation Quality Water Project</p> <p><u>Owner - Address - Project Manager:</u> Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p><u>Engineer - Address - Phone:</u> Anchor Engineering</p> <p><u>Contract Date:</u> March 14, 2007 <u>Final Contract Amount:</u> \$1,213,474.52 <u>Completion Date:</u> January 15, 2008</p>	<p><u>Project Name:</u> Golden Gate WWTP and Injection Pump Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Governmental Utility Authority 11985 Collier Blvd., Ste. 7 Golden Gate, FL 34116 (239) 455-1583</p> <p><u>Engineer - Address - Phone:</u> Arcadis 2092 Old Arbor Ct. Sarasota, FL 34232 813-335-1799</p> <p><u>Contract Date:</u> August 17, 2008 <u>Final Contract Amount:</u> \$2,621,907.78 <u>Completion Date:</u> July 13, 2009 <u>Project Description:</u> Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p><u>Project Name:</u> Treeline Master Pump Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Eliana Hayes, E.I. (239) 332-6318</p> <p><u>Engineer - Address - Phone:</u> Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouteaud (239) 334-0046</p> <p><u>Contract Date:</u> July 1, 2008 <u>Final Contract Amount:</u> \$1,043,805.00 <u>Completion Date:</u> February, 2009 <u>Project Description:</u> Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW generator and odor control unit were also installed.</p>	<p><u>Project Name:</u> PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p><u>Owner - Address - Project Manager - Phone:</u> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p><u>Engineer - Address - Phone:</u> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Teri Swartz</p> <p><u>Contract Date:</u> April 10, 2008 <u>Final Contract Amount:</u> \$3,947,723.00 <u>Completion Date:</u> July 2010</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> City County Flow Swap</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 East Tamiami Trail, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Agnoli, Barber and Brundage 7400 Trail Blvd. Naples, Florida 34102 Dominic Amico</p> <p><u>Contract Date:</u> July 27, 2009 <u>Final Contract Amount:</u> \$132,784.26 <u>Completion Date:</u> September 9, 2009 <u>Project Description:</u> Installation of force main, MOV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.</p>	<p><u>Project Name:</u> Collier County Justice Center Muffin Monster</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Facilities Management Department 3335 Tamiami Trail E., Ste. 101 Naples, Florida 34112 (239) 252-8380</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor and Associates, P.A. 3600 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p><u>Contract Date:</u> March 11, 2009 <u>Final Contract Amount:</u> \$141,568.41 <u>Completion Date:</u> August 7, 2009 <u>Project Description:</u> Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.</p>
<p><u>Project Name:</u> Pump Station S-6 Gearbox Replacement</p> <p><u>Owner - Address - Project Manager - Phone:</u> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Gerard Flynn</p> <p><u>Engineer - Address - Phone:</u> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Michael Millares</p> <p><u>Contract Date:</u> December 3, 2009 <u>Final Contract Amount:</u> \$2,191,845.00 <u>Completion Date:</u> May 2010</p>	<p><u>Project Name:</u> Cove Stormwater Pump Station imp.</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Naples Department of Streets and Stormwater 295 Riverside Circle Naples, Florida 34102 Gregg Strakaluse, P.E. (gstrakaluse@naplesgov.com) (239) 213-5003</p> <p><u>Engineer - Address - Phone:</u> AECOM 4415 Metro Parkway, Ste. 404 Fort Myers, Florida 33916 Ronald Cavaleri, P.E. (239) 278-7996 Ronald.Cavaleri@aecom.com</p> <p><u>Contract Date:</u> 2/4/09 Award, 3/16/09 NTP <u>Final Contract Amount:</u> \$2,798,870.00 <u>Completion Date:</u> 3/22/10 <u>Project Description:</u> New high capacity vertical turbine pumps. Large, below grade concrete structure that require sheeting and dewatering. Installed control gates and trash rakes. Extensive electrical and controls work.</p>
<p><u>Project Name:</u> Master Pump Station 305 Rehabilitation</p> <p><u>Owner - Address - Project Manager</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address:</u> Q. Grady Minor and Associates, P.A. 3600 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><u>Contract Date:</u> August 11, 2008 <u>Final Contract Amount:</u> \$444,000.00 <u>Completion Date:</u> January 16, 2009 <u>Project Description:</u> Fully rehab 2300 GPM Master Pump Station</p>	<p><u>Project Name:</u> Water Reuse Piping Modifications / Reuse System Upgrade</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island Public Utilities 50 Bald Eagle Drive Marco Island, Florida 34145 Bruce Weinstein 239-389-5000</p> <p><u>Engineer:</u> Metcalf and Eddy</p> <p><u>Contract Date:</u> February 10, 2008 <u>Final Contract Amount:</u> \$649,171.67 <u>Completion Date:</u> November 2008 <u>Project Description:</u> Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility</p>