

KEY WEST HISTORIC SEAPORT

201 William Street Key West, FL 33040

ADDENDUM NO. 1

BRICK PAVER INSTALLATION KEY WEST HISTORIC SEAPORT ITB #019-16

The information contained in this Addendum adds information to be included in the Bid and is hereby made a part of the Contract Documents. The referenced bid package is hereby addended in accordance with the following items:

GENERAL NOTES and CLARIFICATIONS:

- 1. Pre-Bid sign-in sheet attached.
- 2. Delete Bid Schedule and Replace with the attached.
- 3. All questions must be submitted in writing by 5:00pm Wednesday, March 23, 2016.
- 4. Ticket booth to be temporarily relocated to replace brick pavers. See revised plan, attached.

SCOPE of WORK:

1. Prepare existing planter beds in Conch Republic parking lot to receive decorative stone. Provide and place 60ton, 3" depth, of 1" green granite stone. Any remaining stone to be placed in Lazy Way Lane planters.

All other elements of the Contract and Bid documents, including the Bid Date shall remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this **Addendum No. 1** by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.

Signature	Name of Business	

Brick Paver Installation Key West Historic Seaport ITB #019-16

Pre-Bid Meeting SIGN-IN Sheet

March 22, 2016 2:30 PM

NAME / COMPANY

CONTACT#

EMAIL

KAPEN OLSON/KWB	305-809-3803	Koison@ City of Key WEST-PL. Go
KAPEN OLSON/KWB HARLEY TOPPING + SONS PATRICK CATEGA	(305) 296-5606	KONSONE CITYTERYWEST-PL. GO toppino @ toppkw. Co
	α	
	H.	

BID SCHEDULE

BRICK PAVER INSTALLATION - KWHS

LUMP SUM BID PRICE

BASIS OF AWARD

Bidder will complete the Work in accordance with the Contract Documents for a fixed fee price.

1.	Mobilizat	tion, Gen	eral Conditions, Pe	rmit Fees a	nd Demobiliz	zation		
		1	LS				\$,
2.]	Demolitic	on (inclu	des all labor, equip	ment and d	lisposal for a	complete p	oroduct)	
		1 LS	(2,800SF @ \$		per SF)		\$	
3.	3. Grading (includes all labor, equipment and material for a complete product)							
		1 LS	(2,800SF @ \$		per SF)		\$	1,6,62
4.	Brick Pay	vers (incl	ludes all labor, equ	ipment and	l material for	a complete	product)	
		1 LS	(2,800SF @ \$		per SF)		\$	
5. <u>Landscaping</u> (includes all labor, equipment and material for a complete product)								
		1	LS				\$	
6.	6. Additional Rock (includes all labor, equipment and material for a complete product)							
		1 LS	(60ton @ \$	po	er ton)		\$	
то	TAL OF	ALL EXT	TENDED LINE ITE	EMS LISTE	D ABOVE:			
Total of lump sum items 1 - 6					\$_			
		(amoun	t written in words)		Dollar	rs &		Cents
			•					
ma	terial, lab	or, saw-	Il inclusive for a coutting, utility adjust fees, licensing fe	istment, dis	sposal of exis	sting pavers	s, palm trans	plantation,

NOTE: THE TOTAL BID WILL BE THE BASIS OF EVALUATING LOW BIDDER AND

