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PART 1
BIDDING REQUIREMENTS
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INVITATION TO BID

Sealed bids for the City of Key West ITB #19-004 - OUTER MOLE PIER ENTRY CONTROL
POINT LIGHTING ENHANCEMENTS, addressed to the City of Key West, will be received at the
Office of the City Clerk, 1300 White Street, Key West Florida, 33040 until 3:00 pm on November 21,
2018 and then will be publicly opened and read. Any bids stamped as received after the time and date
specified will not be considered.

Please submit one (1) one original and (2) two flash drives, each with a single PDF file of the
entire bid package. Bid package is to be enclosed in a sealed envelope, clearly marked on the
outside “BID FOR DESIGN-BUILD OUTER MOLE PIER ENTRY CONTROL POINT
LIGHTING ENHANCEMENTS OM1900160” addressed and delivered to the City Clerk at the
address noted above.

This Design-Build project is located at the Mole Pier Port Operations area of Naval Air Station Key
West (NASKW), specifically the Entry Control Point (ECP).

Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West website
http:/ /www.cityofkeywest-fl.gov/egov/apps/document/center.egov. For bid package access on
Demand Star, please contact Onvia at http://www.demandstar.com or call 1-800-711-1712.

A non-mandatory pre-bid meeting will be held at the project site: Mole Pier Entry Control Point
security facility at the Truman Waterfront, Key West, Florida on November 8, 2018 at 10:00 a.m.

The successful Bidder may be required to furnish the necessary additional bond(s) for the faithful
performance of the Contract, as prescribed in the Bidding Documents. The Bidder will be required to
furnish documentation showing that he is in compliance with the licensing requirements of the State and
the provisions of Chapter 66 section 87 of the Code of Ordinances of the City of Key West. Compliance
with these provisions is required before the Contractor can enter into the agreement contained in the
Contract Documents. Specifically, Bidder shall demonstrate that he holds, as a minimum, the following
licenses and certificates required by State Statute and local codes.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID
SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY
OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE
AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND
SUBMIT PROOF OF SUCH WITH THE BID.

The Bidder shall furnish documentation showing that he is in compliance with the licensing requirements of
the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West; within 10 days
the following the Notice of Award and must demonstrate that he holds at a minimum, the following licenses
& certificates;

A. City of Key West Business Tax License Receipt
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida.

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed
by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
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Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low Bidder
to perform the size and type of work specified under this Contract. Upon request, the Bidder shall
submit such information as deemed necessary by the CITY to evaluate the Bidder's qualifications.

For information concerning the proposed work contact Jim Bouquet, Senior Project Manager by
email at: jbouquet@cityofkeywest-fl.gov. Verbal communications, per the City’s “Cone of Silence”
ordinance, are not permitted.

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation
of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the
licensing requirements of County, and City licenses as would be required within ten days of the
award. The successful Bidder must also be able to satisfy the City Attorney as to such insurance
coverage and legal requirements as may be demanded by the Bid in question.

The City may reject bids for any of the following: (1) budgetary reasons, (2) if the bidder misstates or
conceals a material fact in its bid, (3) if the bid does not strictly conform to the law or is non-
responsive to the bid requirements, (4) if the bid is conditional, (5) if a change of circumstances
occurs making the purpose of the bid unnecessary to the City, or (6) if such rejection is in the best
interest of the City.

The City may also waive any minor formalities or irregularities in any bid.

E R
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1.

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A. FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the sections
into work performed by the various building trades, work by separate subcontractors, or
work required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of
the proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request in writing (email) of Jim Bouquet, jbouquet@cityofkeywest-
fl.gov, an interpretation thereof no later than 10 calendar days prior to bid opening. Any
interpretation or change in said Contract Documents will be made only in writing in the
form of Addenda to the documents which will be furnished to all registered holders of
Contract Documents. Bidders shall submit with their bid, or indicate receipt of, all
Addenda. The CITY will not be responsible for any other explanation or interpretations
of said Documents.

GENERAL DESCRIPTION OF THE PROJECT

Contractor shall provide design-build services to design, furnish and install additional lighting
including fixtures, poles, wiring, switches, etc. at the Outer Mole Pier ECP. The scope is
specified in applicable parts of these Contract Documents.

QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of
Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by
the State and Local Statutes in order to bid and perform the work specified herein.

BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract
Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter into
a Contract and complete the contemplated work in strict accordance with the Contract
Documents. It shall be the Bidder's obligation to verify for himself and to his complete
satisfaction all information concerning site and subsurface conditions.
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Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage
rates, nondiscrimination in the employment of labor, protection of public and employee safety
and health, environmental protection, the protection of natural resources, fire protection, burning
and non-burning requirements, permits, fees, and similar subjects.

TYPE OF BID

A.

LUMP SUM

The BID for the work is to be submitted on a lump sum basis. Lump sum prices shall be
submitted for all items of work set forth in the bid. All items required to complete the
work specified but not included in the Proposal shall be considered incidental to those set
forth in the Proposal.

PREPARATION OF BIDS

A

GENERAL

All blank spaces in the BID form must be filled in, as required, preferably in BLACK
ink. All price information shall be shown in both words and figures where required. No
changes shall be made in the phraseology of the forms. Written amounts shall govern in
case of discrepancy between the amounts stated in writing and the amounts stated in
figures. In case of discrepancy between unit prices and extended totals, unit prices shall
prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the
published Invitation to Bid.

Only one BID from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the CITY that any Bidder is
interested in more than one Proposal for work contemplated; all Proposals in which such
Bidder is interested will be rejected.

SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a
corporation, the legal name of the corporation shall be set forth above, together with the
signature of the officer or officers authorized to sign Contracts on behalf of the
corporation. If Bidder is a partnership, the true name of the firm shall be set forth above,
together with the signature of the partner or partners authorized to sign Contracts in
behalf of the partnership. If signature is by an agent, other than an officer of a
corporation or a member of a partnership, a notarized power-of-attorney must be on file
with the CITY prior to opening of Proposals or submitted with the Proposal, otherwise
the Proposal will be regarded as not properly authorized.
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C. SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the
City of Key West. These are defined in the addition to Article 39, ORDINANCES,
PERMITS, AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in electrical and related work. Such experience record shall provide at least five
current or recent projects of similar work, within the State Florida and preferably Monroe
County. For each project the following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.
Engineer.

Name of Engineer’s contact person and phone number.

NogakrowdhE

The bidder shall submit with his bid a list of items to be performed by his own labor and
that performed by subcontractors or others.

Bidder shall submit name and Florida Professional Engineer license numbers of
electrical and foundation (poles) designers.

D. ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Anti-Kickback Affidavit

Non-Collusion Affidavit

Public Entity Crimes Form

Indemnification Form

Local Vendor Certification

City of Key West Business License Tax Receipt
Domestic Partnership Affidavit

Cone of Silence Affidavit

E. PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the
sworn statement on Public Entity Crimes and the Convicted Vendor List, all Bidders
shall submit a signed and notarized statement with their Bid on the form provided herein.

STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, the Contractor, as required by the laws and statutes of the state and its political
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10.

subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Proposal shall
include all nonexempt sales and use taxes, unless provision is made in the Proposal form to
separately itemize the tax.

SUBMISSION OF BIDS

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, submit
one (1) ORIGINAL bid package and two (2) FLASH DRIVES, each containing a single
PDF file containing the entire bid package.

Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name
and its contents (project name and number) without being opened and addressed in conformance
with the instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BIDS

Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn
by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice
shall be in writing over the signature of the Bidder or by telegram. If by telegram, written
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the
date and time set for receipt of BID. No BID may be withdrawn after the time scheduled for
opening of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these
Instructions to Bidders shall have elapsed.

BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in
good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where
the work is located, in the amount of five (5) percent of the total amount of the Proposal
submitted. This bid security shall be given as a guarantee that the Bidder will not withdraw his
BID for a period of ninety (90) days after bid opening, and that if awarded the Contract, the
successful Bidder will execute the attached Contract and furnish properly executed Performance
and Payment Bonds, each in the full amount of the Contract price within the time specified.
Agent and Surety phone numbers must be provided.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized
copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of
execution of the bond. Where State Statute requires, certification by a resident agent shall also
be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or
one conforming substantially thereto in form and content.
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11.

12.

13.

14.

15.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all
Bidders whose bids are not to be further considered in awarding the Contract. Retained bid
securities will be held until the Contract has been finally executed, after which all bid securities,
other than Bidders' bonds and any guarantees, which have been forfeited, will be returned to the
respective Bidders whose bids they accompanied.

AWARD OF CONTRACT

Within ninety (90) calendar days after the opening of Proposals, the CITY will accept one of the
Proposals or will act in accordance with the following paragraphs. The acceptance of the
Proposal will be by written notice of award, emailed to the office designated in the Proposal, or
delivered to the Bidder's representative. In the event of failure of the lowest responsive,
responsible Bidder to sign the Contract and provide an acceptable Performance Bond, Payment
Bond, insurance certificate(s) and evidence of holding required licenses and certificates, the
Owner may award the Contract to the next lowest responsive, responsible Bidder. Such award, if
made, will be made within one hundred twenty (120) days after the opening of bids.

The CITY reserves the right to accept or reject any or all bids, and to waive any informalities and
irregularities in said bids.

BASIS OF AWARD

The award will be made by the Owner on the basis of the BID (Base Bid + Owner Selected Bid
Alternates) from the lowest, responsive, responsible BIDDER which, in the Owner’s sole and
absolute judgment will best serve the interest of the Owner.

EXECUTION OF CONTRACT

The successful Bidder shall, within fourteen (14) calendar days after receiving Notice of Award,
sign and deliver to the CITY an original Contract and two (2) copies in the form hereto attached,
together with the insurance certificate examples of the bonds as required in the Contract
Documents and evidence of holding required licenses and certificates. Within fourteen
(14) calendar days after receiving the signed Contract from the successful Bidder, the City’s
authorized agent will sign the Contract. Signature by both parties constitutes execution of the
Contract.

CONTRACT BONDS

A PERFORMANCE AND PAYMENT BONDS

If additive alternate is exercised by the City, the successful Bidder shall file with the
CITY, at the time of delivery of the signed Contract, a Performance Bond and Payment
Bond on the form bound herewith, each in the full amount of the Contract price in
accordance with the requirements of Florida Statutes Section 255.05 or 713.23, as
applicable, as security for the faithful performance of the Contract and the payment of all
persons supplying labor and materials for the construction of the work, and to cover all
guarantees against defective workmanship or materials, or both, during the warranty
period following the date of final acceptance of the work by the CITY. The Surety
furnishing this bond shall have a sound financial standing and a record of service
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16.

18.

satisfactory to the CITY, shall be authorized to do business in the State of Florida, and
shall be listed on the current U.S. Department of Treasury Circular Number 570, or
amendments thereto in the Federal Register, of acceptable Sureties for federal projects.
The CONTRACTOR shall supply the OWNER with phone numbers, addresses, and
contacts for the Surety and their agents. Pursuant to Section 255.05(7), Florida Statutes,
in lieu of the bond required by law, the contractor may file with the city an alternative
form of security in the form of cash, a money order, a certified check, a cashier’s
check or an irrevocable letter of credit.

B. POWER-OF-ATTORNEY

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment
Bond in behalf of the Surety must attach a notarized copy of his power-of-attorney as
evidence of his authority to bind the Surety on the date of execution of the bond.

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will
have the same date.

FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute
the Contract or furnish the required Bonds shall forfeit the bid security that accompanied his bid,
and the bid security shall be retained as liquidated damages by the CITY, and it is agreed that
this said sum is a fair estimate of the amount of damages the CITY will sustain in case the Bidder
fails to enter into a Contract or furnish the required Bonds. Bid security deposited in the form of
cash, a certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.

TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may be allowed in accordance with the provisions
stated in the General Conditions.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible
and shall complete all work within the number of calendar days stipulated in this Proposal.

The term of this contract will be 90 calendar days from issuance of the Notice to Proceed.
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19.

20.

SCHEDULE IMPACTS THAT AFFECT THE BID
Contractor shall be required to schedule and phase all work such that authorized City and Navy

staff will have continuous, uninterrupted access to the Mole Pier, boat ramp, and dockage
facilities.

Work may be conducted Monday through Friday 7:00am to 6:00pm and on Saturday 8:00am to
5:00pm. No work may be conducted on Sundays.

BIDDERS’ QUESTIONS

Bidders shall submit in writing any and all questions regarding this Invitation to Bid to:

TO: Jim Bouquet
City of Key West — Engineering
1300 White Street
Key West, FL 33040
jbouquet@cityofkeywest-fl.gov

Note that, in compliance with City Ordinance 2-773 “Cone of Silence,” bidders’ questions
will be responded to by issuance of publicly available Addenda as required. All such
questions must be received by the City in writing, no later than 5:00 PM,

November 14, 2018.

* k k Kk k%
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NOTE TO BIDDER: Use preferably BLACK ink for completing this bid form.

BID FORM
To: The City of Key West
Address: 1300 White Street, Key West, Florida 33040
Project Title: OUTER MOLE PIER ENTRY CONTROL POINT LIGHTING

ENHANCEMENTS OM19001602

Bidder's contact person for additional information on this Proposal:

Company Name:

Contact Name & Telephone #:

Email Address:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in
this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that
it is made without collusion with any official of the Owner, and that the Proposal is made without
any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the
construction of the project, that he has personally inspected the site, that he has satisfied himself as
to the quantities involved, including materials and equipment, and conditions of work involved,
including the fact that the description of the quantities of work and materials, as included herein, is
brief and is intended only to indicate the general nature of the work and to identify the said quantities
with the detailed requirements of the Contract Documents, and that this Proposal is made according
to the provisions and under the terms of the Contract Documents, which Documents are hereby made
a part of this Proposal.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 14 calendar days, not including
Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto,
and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond
required herein, and evidence of holding required licenses and certificates, and will, to the extent of
his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the
work and furnish all the materials necessary to complete all work as specified or indicated in the
Contract Documents.
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START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to complete work within 90 calendar days after the date of the Notice to
Proceed.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work within the time
limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents,
liquidated damages shall be paid to the Owner at the rate of $250.00 per day for all work awarded
until the work has been satisfactorily completed as provided by the Contract Documents. Sundays
and legal holidays shall be excluded in determining days in default.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. :

(Bidder shall insert No. of each Addendum reé:eived) ‘and agr’ees that all addenda issued are hereby
made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all
impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid
prices for the work.

LUMP SUM ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sum represent a true measure of the labor and materials
required to perform the work, including all allowances for overhead and profit for each type and unit
of work called for in these Contract Documents.
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Bid Form 1TB 19-004

City of Key West Project: __ OM 19001602
Outer Mole Pier Entry Control Point Lighting Enhancements

Base Bid: i
[E)r(]es;%r; ;& mZ’Jr:)t‘:struct Lighting (Lump Sum) "
o s
Project-specific Quality Control Plan (Lump Sum) ®)
Total Base Bid (Lump Sum) (4)

Sum of (1) through (3) inclusive

Total Base Bid Written in Words has precedence

Add Alternate #1: Furnish 100%

5
Performance & Payment Bonds (Lump Sum) 5)

Payment for materials and equipment authorized by the Owner in a written Change Order but not listed
in the above Proposal will be provided as per the Conditions of the Contract (Part 3).

List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Name

Street City State Zip
Name

Street City State Zip
Name

Street City State Zip
Name

Street City State Zip
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SURETY

whose address is

Street City State  Zip

BIDDER
The name of the Bidder submitting this Proposal is

doing business at

Street City State Zip

which is the address to which all communications concerned with this Proposal and with the
Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the
partnership, or of all persons interested in this Proposal as principals are as follows:
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If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2017.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed
and its seal affixed by its duly authorized officers this day of 2017.

(SEAL)

Name of Corporation

By

Title

Attest

Secretary
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects
within the last 5 years.

(List similar projects, with types, names of OWNERS, construction costs, ENGINEERS, and
references with phone numbers. Use additional sheets if necessary.)

*hkkhkhhkhkhhkhkhkhkhkikhhhikikkx
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the PRINCIPAL, and

a corporation duly organized under the laws of the State of

having its principal place of business at

in the State of \
and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

hereinafter called the OBLIGEE, in the sum of
DOLLARS ($ ) for the payment for which we bind ourselves,

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these

present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for Design-Build
Outer Mole Pier Entry Control Point Lighting Enhancements, said Bid Proposal, by reference

thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for
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the furnishing of all labor, materials (except those to be specifically furnished by the CITY),
equipment, machinery, tools, apparatus, means of transportation for, and the performance of the
work covered in the Proposal and Contract Documents entitled:

OUTER MOLE PIER ENTRY CONTROL POINT ELECTRICAL ENHANCEMENTS
OM19001602

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as
a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the
CITY for the performance of said Contract, within 10 working days after written notice having been

given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract
with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to
100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise
the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay
said sum immediately upon demand of the OBLIGEE in good and lawful money of the United

States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this day of , 2017,
PRINCIPAL

By

SURETY

By

Attorney-In-Fact
STATE OF )
. SS

COUNTY OF )
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I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly
or indirectly by me or any member of my firm or by an officer of the corporation.

By:

Sworn and subscribed before me this day of , 2017.

NOTARY PUBLIC, State of at Large

My Commission Expires:

* * kK k%
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ANTI — KICKBACK AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly
or indirectly by me or any member of my firm or by an officer of the corporation.

By:
Sworn and subscribed before me this day of , 2017.
NOTARY PUBLIC, State of at Large

My Commission Expires:

S e e
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NON-COLILUSION AFFIDAVIT

STATE OF FLORIDA )

SS COUNTY OF MONROE )

I, the undersigned hereby declares that the only persons or parties interested in this Proposal are
those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made
without collusion with any official of the Owner, and that the Proposal is made without any

connection or collusion with any person submitting another Proposal on this Contract.

By:

Sworn and subscribed before me this

day of , 2018.

NOTARY PUBLIC, State of Florida at Large

My Commission Expires:
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for

2. This sworn statement is submitted by
(name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

3. My name is

(please print name of individual signing)

and my relationship to the entity named above is

4. 1 understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including but not limited
to, any bid or contract for goods or services to be provided to any public or an agency or
political subdivision of any other state or of the United States and involving antitrust,
fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication guilt, in any federal or state trial court of record relating to
charges brought by indictment information after July 1, 1989, as a result of a jury verdict,
nonjury trial, or entry of a plea of guilty or nolo contendere.

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes,
means
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a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term
“affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate.
The ownership by one person of shares constituting controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one
person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

7. 1 understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes,
means any natural person or entity organized under the laws of any state or of the United
States with the legal power to enter into a binding contract and which bids or applies to
bid on contracts for the provision of goods or services let by a public entity, or which
otherwise transacts or applies to transact business with public entity. The term “person”
includes those officers, directors, executives, partners, shareholders, employees, members,
and agents who are active in management of an entity.

8. Based on information and belief, the statement which | have marked below is true in
relation to the entity submitting this sworn statement. (Please indicate which statement

applies).

___Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate
which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the
State of Florida, Division of Administrative Hearings. The final order entered by the
hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has
been a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing

officer determined that it was in the public interest to remove the person or affiliate
from the convicted vendor list. (Please attach a copy of the final order.)
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The person or affiliate has not been put on the convicted vendor list. (Please
describe any action taken by or pending with the Department of General Services.)

(signature)

(date)

STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her

(name of individual signing)

signature in the space provided above on this day of , 2017,

My commission expires:

NOTARY PUBLIC
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INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein
called the “indemnitees”) from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them
in the performance of the Contract. Claims by indemnitees for indemnification shall be limited
to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater.
The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the Contract and it is part of the project specifications or the bid
documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
DATE:
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LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION
2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of
his/her knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes
of this section, “local business” shall mean a business which:

a. Principle address as registered with the FL Department of State located within 30 miles
of the boundaries of the city, listed with the chief licensing official as having a business tax
receipt with its principle address within 30 miles of the boundaries of the city for at least one
year immediately prior to the issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30
miles of its boundaries.

C. Having paid all current license taxes and any other fees due the city at least 24 hours prior
to the publication of the call for bids or request for proposals.

¢ Not a local vendor pursuant to Ordinance 09-22 Section 2-798
e Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies
of your County and City business licenses. Failure to provide the information requested will result in
denial of certification as a local business.

Business Name Phone:

Current Local Address: Fax:

(P.O Box numbers may not be used to establish status)

Length of time at this address:

Date:
Signature of Authorized Representative
STATE OF COUNTY OF
The foregoing instrument was acknowledged before me this day of , 2017.
By , of
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)
or has produced identification as identification.

(Type of identification)

Signature of Notary

Return Completed form with Print, Type or Stamp Name of Notary
Supporting documents to:
City of Key West Purchasing

Title or Rank
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that the firm of

provides benefits to domestic partners of its employees on the same basis as it provides benefits
to employees’ spouses per City of Key West Ordinance Sec. 2-799.

By:

Sworn and subscribed before me this

day of , 2017.

NOTARY PUBLIC, State of at Large

My Commission Expires:
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CONE OF SILENCE AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

| the undersigned hereby duly sworn depose and say that all owner(s), partners, officers,
directors, employees and agents representing the firm of

have read and understand the limitations and procedures regarding communications concerning
City of Key West issued competitive solicitations pursuant to City of Key West Ordinance
Section 2-773 Cone of Silence (attached).

Sworn and subscribed before me this

Day of , 2017.

NOTARY PUBLIC, State of at Large

My Commission Expires:
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Sec. 2-773. Cone of Silence

(a) Definitions. For purposes of this section, reference to one gender shall include the other, use
of the plural shall include the singular, and use of the singular shall include the plural. The
following definitions apply unless the context in which the word or phrase is used requires a
different definition:

1)

2)

3)

4)

5)

Competitive Solicitation means a formal process by the City of Key West relating to
the acquisition of goods or services, which process is intended to provide an equal
and open opportunity to qualified persons and entities to be selected to provide the
goods or services. Completive Solicitation shall include request for proposals
("RFP™), request for qualifications ("RFQ"), request for letters of interest ("RFLI"),
invitation to bid ("ITB™) or any other advertised solicitation.

Cone of Silence means a period of time during which there is a prohibition on
communication regarding a particular Competitive Solicitation.

Evaluation or Selection Committee means a group of persons appointed or designated
by the City to evaluate, rank, select, or make a recommendation regarding a Vendor
or the Vendor's response to the Competitive Solicitation. A member of such a
committee shall be deemed a city official for the purposes of subsection (c) below.

Vendor means a person or entity that has entered into or that desires to enter into a
contract with the City of Key West or that seeks an award from the City to provide
goods, perform a service, render an opinion or advice, or make a recommendation
related to a Competitive Solicitation for compensation or other consideration.

Vendor's Representative means an owner, individual, employee, partner, officer, or
member of the board of directors of a Vendor, or a consultant, lobbyist, or actual or
potential subcontractor or sub consultant who acts at the behest of a Vendor in
communicating regarding a Competitive Solicitation.

(b) Prohibited Communications: A Cone of Silence shall be in effect during the course of a
Competitive Solicitation and prohibit:

1)

2)

3)

4)

Any communication regarding a particular Competitive Solicitation between a
potential Vendor or Vendor's Representative and the City's administrative staff
including, but not limited to, the city manager and his or her staff;

Any communication regarding a particular Competitive Solicitation between a
potential Vendor or Vendor's Representative and the Mayor, City Commissioners, or
their respective staff;

Any communication regarding a particular Competitive Solicitation between a
potential Vendor or Vendor's Representative and any member of a City evaluation
and/or selection committee therefore; and

Any communication regarding a particular Competitive Solicitation between the
Mayor, City Commissioners, or their respective staff, and a member of a City
evaluation and/or selection committee therefore.
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(c) Permitted Communications: Notwithstanding the foregoing, nothing contained herein shall
prohibit:

1)

2)

3)
4)
5)

6)

7)

8)

Communication between members of the public who are not Vendors or a Vendor’s
representative and any city employee, official or member of the City Commission;

Communications in writing at any time with any city employee, official or member of
the City Commission, unless specifically prohibited by the applicable Competitive
Solicitation.

(A)However, any written communication must be filed with the City Clerk. Any
City employee, official or member of the City Commission receiving or
making any written communication must immediately file it with the City
Clerk.

(B) The City Clerk shall include all written communication as part of the agenda
item when publishing information related to a particular Competitive
Solicitation.

Oral communications at duly noticed pre-bid conferences;
Oral presentations before publically noticed evaluation and/or selection committees;
Contract discussions during any duly noticed public meeting;

Public presentations made to the City Commission or advisory body thereof during
any duly noticed public meeting;

Contract negotiations with city staff following the award of a Competitive
Solicitation by the City Commission; or

Purchases exempt from the competitive process pursuant to section 2-797 of these
Code of Ordinances.

(d) Procedure

1)

2)

3)

The Cone of Silence shall be imposed upon each Competitive Solicitation at the time
of Public Notice of such solicitation as provided by section 2-826 of this Code.
Public notice of the Cone of Silence shall be included in the notice of the Competitive
Solicitation. The city manager shall issue a written notice of the release of each
Competitive Solicitation to the affected departments, with a copy thereof to each
Commission member, and shall include in any public solicitation for goods and
services a statement disclosing the requirements of this ordinance.

The Cone of Silence shall terminate at the time the City Commission or other
authorized body makes final award or gives final approval of a contract, rejects all
bids or responses to the Competitive Solicitation, or takes other action which ends the
Competitive Solicitation.

Any City employee, official or member of the City Commission that is approached
concerning a Competitive Solicitation while the Cone of Silence is in effect shall
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notify such individual of the prohibitions contained in this section. While the Cone of
Silence is in effect, any City employee, official or member of the City Commission
who is the recipient of any oral communication by a potential Vendor or Vendor’s
Representative in violation of this section shall create a written record of the event.
The record shall indicate the date of such communication, the persons with whom
such communication occurred, and a general summation of the communication.

(e) Violations/penalties and procedures.

1)

2)

3)

4)

5)

A sworn complaint alleging a violation of this ordinance may be filed with the City
Attorney’s office. In each such instance, an initial investigation shall be performed to
determine the existence of a violation. If a violation is found to exist, the penalties
and process shall be as provided in section 1-15 of this Code.

In addition to the penalties described herein and otherwise provided by law, a
violation of this ordinance shall render the Competitive Solicitation void at the
discretion of the City Commission.

Any person who violates a provision of this section shall be prohibited from serving
on a City of Key West advisory board, evaluation and/or selection committee.

In addition to any other penalty provided by law, violation of any provision of this
ordinance by a City of Key West employee shall subject said employee to
disciplinary action up to and including dismissal.

If a Vendor is determined to have violated the provisions of this section on two more
occasions it shall constitute evidence under City Code section 2-834 that the VVendor
is not properly qualified to carry out the obligations or to complete the work
contemplated by any new Competitive Solicitation. The City’s Purchasing Agent
shall also commence any available debarment from city work proceeding that may be
available upon a finding of two or more violations by a Vendor of this section.
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PART 2

CONTRACT FORMS
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CONTRACT

This Contract, made and entered into this day of 2017,

by and between the City of Key West, hereinafter called the "Owner", and

hereinafter called the "Contractor";
WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the design documents, materials, tools, labor, and all appliances, machinery, and
appurtenances for ITB #19-004 OUTER MOLE PIER ENTRY CONTROL POINT LIGHTING
ENHANCEMENTS OM19001602, Key West, Florida to the extent of the Bid made by the
Contractor, dated the day of
2018, all in full compliance with the Contract Documents referred to herein.

The CONTRACT DOCUMENTS, including the signed copy of the BID, CONTRACT FORMS,
PERFORMANCE & PAYMENT BONDS AND SCOPE OF WORK.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Proposal as adjusted in accordance
with the Contract Documents, or as otherwise herein provided, and to make such payments in the
manner and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within ninety days from Notice to Proceed (90) days
and to accept as full payment hereunder the amounts computed as determined by the Contract
Documents and based on the said BID.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number
of consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Contractor fails to complete the work within the time limit or extended time limit
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be
paid at a rate of $250.00 per calendar day. Sundays and legal holidays shall be included in
determining days in default.

This contract will automatically expire upon completion of the project. Contractor’s warranty
obligations remain in effect.
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IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

day of ,A.D., 2018.

CITY OF KEY WEST

By.

Title

CONTRACTOR

By

Title

* % k%
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FLORIDA PERFORMANCE BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05

with offices at
hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of
Florida, hereinafter called the SURETY, and authorized to transact business within the State of
Florida, as SURETY, are held and firmly bound unto the CITY OF KEY WEST, hereinafter
called the CITY (Obligee), in the sum of:

DOLLARS ($ ),
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto
attached, with the CITY, dated , 2018, to furnish at his own cost,
charges, and expense all the necessary materials, equipment, and/or labor in strict and express
accordance with said Contract and the Contract Documents as defined therein, all of which is
made a part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents is made a part of this
Bond as fully and completely as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation
there under, including the Contract Documents (which include the scope of work and conditions
as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as
accepted by the above CITY, the bid and contract performance and payment bonds, and all
addenda, if any, issued prior to the opening of bids), being made a part of this bond by reference,
at the times and in the manner prescribed in the contract; and
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2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by
PRINCIPAL in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate
proceedings, injury or loss of whatever kind and however arising including, without limitation,
delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct,
want of care or skill, negligence, failure of performance, breach, failure to petition within the
prescribed time, or default, including patent infringements, on the part of said CONTRACTOR,
his agents or employees, in the execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time
specified in the contract, then this obligation shall be void; otherwise, to remain in full force and
effect for the term of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving
any extension of time, or addition to the terms of the Contract Documents, or to the work to be
performed, or materials to be furnished there under shall affect said obligation of said Surety on
this Bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument
this day of , 2018, the name and corporate seal

of each corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
(SEAL)
ATTEST
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FLORIDA PAYMENT BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05,

with offices at
hereinafter called the CONTRACTOR, (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of

, hereinafter called the SURETY, and authorized to transact
business within the State of Florida, as SURETY, are held and firmly bound unto CITY OF KEY
WEST, hereinafter called the City (Obligee), in the sum of:

DOLLARS( ),
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for

ITB #19-004 OUTER MOLE PIER ENTRY CONTROL POINT LIGHTING
ENHANCEMENTS OM19001602 attached hereto, with the CITY, dated

, 2018, to furnish at his own cost, charges, and expense the
necessary materials, equipment, and/or labor in strict and express accordance with said Contract
and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a
part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents specifically mentioned
herein and relative hereto, is made a part of this Bond as fully and completely as if said Contract
Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and
his obligation thereunder, including the Contract Documents, which include Scope of work and
conditions prepared by the CITY, invitation to bid, instructions to bidders, the

CONTRACTOR'’S bid as accepted by the CITY, the bid and contract and payment bonds, and all
addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR
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shall promptly make payments to all persons supplying materials, equipment, and/or labor, used
directly or indirectly by said CONTRACTOR or subcontractors in the prosecution of the work
for said contract is accordance with Florida Statutes, Section 255.05 or Section 713.23, then this
obligation shall be void; otherwise to remain in full force and effect for the term of said contract,
including and all guarantee periods as specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change
involving any extension of time, or addition to the terms of the Contract or to the work to be
performed, or materials to be furnished thereunder, or in the Contract Documents and
specifications accompanying the said contract shall affect said obligation of said SURETY on
this Bond, and the said SURETY does hereby waive notice of any such changes, extension of
time, alternations, or additions of the terms of the Contract, or to the work, to the Contract
Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by
Section 255.05 or Section 713.23, Florida Statutes. Any action instituted against the
CONTRACTOR or SURETY under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument
this day of , 2018, the name and corporate seal of each

corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
(SEAL)
ATTEST
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PART 3

CONTRACT CONDITIONS
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GENERAL CONDITIONS

Article
DEFINITIONS

. AS APPROVED

. AS SHOWN, AND AS INDICATED
BIDDER

. CONTRACT DOCUMENTS

. CONTRACTOR

. CONTRACT COMPLETION

. DAYS

. DRAWINGS

. ENGINEER

10. NOTICE

11. OR EQUAL

12. OWNER

13. PLANS

14. SPECIFICATIONS

15. NOTICE TO PROCEED

16. SUBSTANTIAL COMPLETION
17. WORK

o~NOoOUTAWN R

©

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

19. DISCREPANCIES AND OMISSIONS

20. CHANGES IN THE WORK

21. EXAMINATION AND VERIFICATION

OF CONTRACT DOCUMENTS

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

23. ADDITIONAL CONTRACT
DOCUMENTS

24. OWNERSHIP OF CONTRACT
DOCUMENTS

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

26. DUTIES AND RESPONSIBILITIES

OF THE ENGINEER

LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES

28. REJECTED WORK

29. LINES AND GRADES

30. SUBMITTALS

31. DETAIL DRAWINGS AND INSTRUCTIONS

27.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

32. (a) ASSIGNMENT OF CONTRACT

CONTENTS

33.
34.

35.
36.
37.
38.

39.

40.
41.

42.
43.
44,

45,
46.

47.
48.
49.
50.

51.

SUBCONTRACTING
INSURANCE AND LIABILITY
A. GENERAL
B. CONTRACTOR AND SUB-
CONTRACTOR INSURANCE
C. COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)
E. BUILDER'S RISK ALL RISK
INSURANCE
F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS
INDEMNITY
EXCLUSION OF CONTRACTOR CLAIMS
TAXES AND CHARGES
REQUIREMENTS OF STATE LAW FOR
PUBLIC WORKS PROJECTS
CODES, ORDINANCES, PERMITS,
AND LICENSES
SUPERINTENDENCE
RECEPTION OF ENGINEER'S
COMMUNICATIONS
SAFETY
PROTECTION OF WORK AND PROPERTY
RESPONSIBILITY OF CONTRACTOR TO ACT
IN AN EMERGENCY
MATERIALS AND APPLIANCES
CONTRACTORS' AND MANUFACTURERS'
COMPLIANCE WITH STATE SAFETY,
OSHA AND OTHER CODE REQUIREMENTS
SUBSTITUTION OF MATERIALS
TESTS, SAMPLES, AND OBSERVATIONS
ROYALTIES AND PATENT
CONTRACTOR'S RIGHT TO
TERMINATE CONTRACT
CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52.
53.
54.
55.

56.
57.

58.
59.
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BEGINNING OF THE WORK

SCHEDULES AND PROGRESS REPORTS

PROSECUTION OF THE WORK

OWNER'S RIGHT TO RETAIN
IMPERFECT WORK

OWNER'S RIGHT TO DO WORK

OWNER'S RIGHT TO TRANSFER
EMPLOYMENT

DELAYS AND EXTENSION OF TIME

DIFFERING SITE CONDITION



Article

60. LIQUIDATED DAMAGES

61. OTHER CONTRACTS

62. USE OF PREMISES

63. SUBSTANTIAL COMPLETION DATE

64. PERFORMANCE TESTING

65. OWNER'S USE OF PORTION OF THE WORK
66. CUTTING AND PATCHING

67. CLEANING UP

PAYMENT

68. CHANGE ORDERS
A. UNIT PRICE
B. LUMP SUM
C. COST REIMBURSEMENT
WORK
69. PARTIAL PAYMENTS
A. GENERAL
B. ESTIMATE
C. DEDUCTION FROM ESTIMATE
D. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
E. PAYMENT
70. CLAIMS FOR EXTRA WORK
71. RELEASE OF LIENS OR CLAIMS
72. FINAL PAYMENT
73. NO WAIVER OF RIGHTS
74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE
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DEFINITIONS

Whenever in the Contract Documents the following terms are
used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be
understood to be followed by the words “by the ENGINEER
for conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated” shall be understood
to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation
submitting a Proposal for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding
Requirements, Contract Forms, Conditions of the Contact,
Specifications, Drawings, all modifications thereof
incorporated into the Documents before their execution,
Change Orders, and all other requirements incorporated by
specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who
enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts
the entire work as being in compliance with the Contract
Documents, or formally waives nonconforming work to extent
of nonconformity, and issues the final payment in accordance
with the requirements set forth in Article, “Final Payment” of
these General Conditions.

7. DAYS

Unless otherwise specifically stated, the term “days” will be
understood to mean calendar days. Business day or working
day means any day other than Saturday, Sunday, or legal
holiday.

8. DRAWINGS
The term “Drawings” refers to the official Drawings, Profiles,

cross sections, elevations, details, and other working drawings
and supplementary drawings, or reproductions thereof, signed
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by the ENGINEER, which shows the location, character,
dimensions, and details of the work to be performed.
Drawings may either be bound in the same book as the balance
of the Contract Documents, or bound in separate sets, and are
a part of the Contract Documents, regardless of the method of
binding.

9. ENGINEER

The person or organization identified as such in the Contract
Documents. The Term “ENGINEER” means ENGINEER or
his authorized representative.

10. NOTICE

The term “notice” or the requirement to notify, as used in the
Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or
by registered mail to the individual, or to a member of the
firm, or to an officer of the corporation for whom it is
intended. Certified or registered mail shall be addressed to the
last business address known to him who gives the notice.

11. OR EQUAL

The term “or equal” shall be understood to indicate that the
“equal” Product is equivalent to or better than the Product
named in function, performance, reliability, quality, and
general configuration. Determination of equality in reference
to the Project design requirements will be made by the
ENGINEER. Such equal Products shall not be purchased or
installed by the CONTRACTOR without written
authorization.

12. OWNER

The person, organization, or public body identified as such in
the Contract Documents.

13. PLANS (See Drawings)
14, SPECIFICATIONS

The term “Specifications” refers to those portions of the
Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems,
standards, and workmanship as applied to the work and certain
administrative details applicable thereto. Where standard
specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard
specifications shall become a part of these Contract
Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained
herein shall prevail.



15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR
(with a copy to the ENGINEER) fixing the date on which the
Contract time will commence to run and on which the
CONTRACTOR shall start to perform his obligation under the
Contract Documents. The Notice to Proceed will be given
within 30 days following the execution of the Contract by the
OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of
the Project or a defined portion of the Project, as evidenced by
the ENGINEER’s written notice of Substantial Completion,
sufficient to Provide the OWNER, at his discretion, the full-
time use of the Project or defined portion of the Project for the
purposes for which it was intended. “Substantial Completion”
of an operating facility shall be that degree of completion that
has Provided a minimum of 7 continuous days of successful,
trouble-free, operation, which period shall begin after all
performance and acceptance testing has been successfully
demonstrated to the ENGINEER. All equipment contained in
the work, plus all other components necessary to enable the
OWNER to operate the facility in a manner that was intended,
shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall
include all material, labor, tools, and all appliances,
machinery, transportation, and appurtenances necessary to
perform and complete the Contract, and such additional items
not specifically indicated or described which can be
reasonably inferred as belonging to the item described or
indicated and as required by good Practice to Provide a
complete and satisfactory system or structure. As used herein,
“Provide” shall be understood to mean “furnish and install,
complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are  complementary, and what is
called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete
Project (or part thereof) to be constructed in accordance with
the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents
as being required to produce the intended result shall be
supplied whether or not specifically called for. When words
which have a well-known technical or trade meaning are used
to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning.
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Reference to standard specifications, manuals, or codes of any
technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in
effect on the first published date of the Invitation to Bid,
except as may be otherwise specifically stated. However, no
Provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in
the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their consultants, agents, or employees
from those set forth in the Contract Documents, nor shall it be
effective to assign to ENGINEER, or any ENGINEER’s
consultants, agents, or employees, any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of Article LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract
Documents shall be reported to the ENGINEER immediately.
The ENGINEER will clarify discrepancies or omissions, in
writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the
Contract Documents, Precedence shall be given in the
following order:

CONTRACT

PROPOSAL

SUPPLEMENTARY CONDITIONS
INVITATION TO BID
INSTRUCTIONS TO BIDDERS
GENERAL CONDITIONS
SPECIFICATIONS

DRAWINGS

TIOomMTmMUOw>

Addenda shall take Precedence over all sections referenced
therein. Figure dimensions on Drawings shall take precedence
over scale dimensions. Detailed Drawings shall take
precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without
invalidating the Contract, may order changes in the work
within the general scope of the Contract by altering, adding to,
or deducting from the work, the Contract being adjusted
accordingly. All such work shall be executed under the
conditions of the original Contract, except as specifically
adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor
changes in the work not involving extra cost and not



inconsistent with the purposes of the Project, but otherwise,
except in an emergency endangering life and Property,
additions or deductions from the work shall be performed only
in pursuance of an approved Change Order from the OWNER,
countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not
constitute a claim for damages based on loss of anticipated
Profits.

21. EXAMINATION AND VERIFICATION
OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become
familiar with all of the various parts of these Contract
Documents and determine the nature and location of the work,
the general and local conditions, and all other matters, which
can in any way affect the work under this Contract. Failure to
make an examination necessary for this determination shall not
release the CONTRACTOR from the obligations of this
Contract. No verbal agreement or conversation with any
officer, agent, or employee of the OWNER or with the
ENGINEER either before or after the execution of this
Contract shall affect or modify any of the terms or obligations
herein contained.

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract
Documents on the job- site, in good order, available to the
ENGINEER and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the
jobsite, and make available to the ENGINEER on request, one
current record set of the Drawings which have been accurately
marked to indicate all modifications in the completed work
that differ from the design information shown on the
Drawings. Upon Substantial completion of the work, the
CONTRACTOR shall give the ENGINEER one complete set
of these marked up record Drawings.

23. ADDITIONALCONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained
on request from the ENGINEER and by paying the actual cost
of reproducing the Contract Documents or Drawings.

24, OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof
furnished by the ENGINEER are instruments of service for
this Project. They are not to be used on other work and are to
be returned to the ENGINEER on request at the completion of
the work. Any reuse of these materials without specific
written verification or adaptation by the ENGINEER will be at
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the risk of the user and without liability or legal expense to the
ENGINEER. Such user shall hold the ENGINEER harmless
from any and all damages, including reasonable attorneys’
fees, from any and all claims arising from any such reuse. Any
such verification and adaptation shall entitle the ENGINEER
to further compensation at rates to be agreed upon by the user
and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during
the construction period. His authority and responsibility will
be limited to the Provisions set forth in these Contract
Documents. The ENGINEER will have the Authority to reject
work that does not conform to the Contract Documents.
However, neither the ENGINEER’s authority to act under this
Provision, nor any decision made by him in good faith either
to exercise or not to exercise such authority, shall give rise to
any duty or responsibility of the ENGINEER to the
CONTRACTOR, any SUBCONTRACTOR, their respective
Sureties, any of their agents or employees, or any other person
performing any of the work.

26. DUTIES AND RESPONSIBILITIES
OF THE ENGINEER

The ENGINEER will make visits to the site at intervals
appropriate to the various stages of construction to observe the
Progress and quality of the work and to determine, in general,
if the work is proceeding in accordance with the intent of the
Contract Documents. He will not make comprehensive or
continuous review or observation to check quality or quantity
of the work, and he will not be responsible for construction
means, methods, techniques, sequences, or Procedures, or for
safety Precautions and Programs in connection with the work.
Visits and observations made by the ENGINEER shall not
relieve the CONTRACTOR of his obligation to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

The ENGINEER will make recommendations to the OWNER,
in writing, on all claims of the OWNER or the
CONTRACTOR arising from interpretation or execution of
the Contract Documents. Such recommendations will be of
factual and/or technical nature, and will not include the legal
interpretation of the Contract Documents. Any necessary legal
interpretation of the Contract Document will be made by the
OWNER. Such recommendation shall be necessary before the
CONTRACTOR can receive additional money under the
terms of the Contract. Changes in work ordered by the
ENGINEER shall be made in compliance with Article



CHANGES IN THE WORK.

One or more Project representatives may be assigned to
observe the work. It is understood that such Project
representatives shall have the authority to issue notice of
nonconformance and make decisions within the limitations of
the authority of the ENGINEER. The CONTRACTOR shall
furnish all reasonable assistance required by the ENGINEER
or Project representatives for Proper observation of the work.
The above-mentioned Project representatives shall not relieve
the CONTRACTOR of his obligations to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

27. LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s
means, methods, techniques, sequences, or Procedures of
construction, or the safety Precautions and Programs incident
thereto, and ENGINEER will not be responsible for
CONTRACTOR’s failure to perform or furnish the work in
accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions
of CONTRACTOR or of any SUBCONTRACTOR, any
supplier, or of any other person or organization performing or
furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”,
“as directed”, “as required”, “as allowed”, “as approved”, or
terms of like effect or import are used, or the adjectives
“reasonable”,  “suitable”,  “acceptable”, “Proper”, or
“satisfactory”, or adjectives of like effect or import are used to
describe a requirement, direction, review or judgment of
ENGINEER as to the work, it is intended that such
requirement, direction, review or judgment will be solely to
evaluate the work for compliance with the Contract
Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be
effective to assign to ENGINEER any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of this Article.

28. REJECTED WORK

Any defective work or nonconforming materials or equipment
that may be discovered at any time prior to expiration of the
warranty period shall be removed and replaced by work which
shall conform to the Provisions of the Contract Documents.
Any material condemned or rejected shall be removed at once
from the Project site.
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Failure on the part of the ENGINEER to condemn or reject
bad or inferior work or to note nonconforming materials or
equipment on  CONTRACTOR submittals shall not be
construed to imply acceptance of such work. The OWNER
shall reserve and retain all of its rights and remedies at law
against the CONTRACTOR and its Surety for correction of
any and all latent defects discovered after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the
supplementary conditions.  All stakes, marks, and other
reference information shall be carefully preserved by the
CONTRACTOR, and in case of their careless or unnecessary
destruction or removal by him or his employees, such stakes,
marks, and other information shall be replaced at the
CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after
complying with applicable Procedures specified in Division I,
GENERAL REQUIREMENTS, CONTRACTOR shall submit
to ENGINEER, in accordance with the schedule for submittals
for review, shop drawings, electrical diagrams, and catalog
cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a
stamp or specific written indication that CONTRACTOR has
satisfied CONTRACTOR’s responsibilities under the Contract
Documents with respect to the review of the submittal. All
submittals shall be identified as ENGINEER may require. The
data shown shall be complete with respect to quantities,
dimensions specified, performance and design criteria,
materials, and similar data to enable ENGINEER to review the
information. CONTRACTOR shall also submit to
ENGINEER for review, with such Promptness as to cause no
delay in work, all samples required by the Contract
Documents. All samples shall have been checked by and
accompanied by a specific written indication that
CONTRACTOR has satisfied CONTRACTOR’s
responsibilities under the Contract Documents with respect to
the review of the submission and shall be identified clearly as
to material, supplier, pertinent data such as catalog numbers
and the use for which intended.

Before submission of each submittal, CONTRACTOR shall
have determined and verified all quantities, dimensions,
specified performance criteria, installation requirements,
materials, catalog numbers, and similar data with respect
thereto and reviewed or coordinated each submittal with other
submittals and with the requirements of the work and the
Contract Documents.

At the time of each submission, CONTRACTOR shall give
ENGINEER specific written notice of each variation that the
submittal may have from the requirements of the Contract



Documents, and, in addition, shall cause a specific notation to
be made on each shop drawing submitted to ENGINEER for
review and approval of each variation.

ENGINEER will review submittals with reasonable
Promptness, but ENGINEER’s review will be only for
conformance with the design concept of the Project and for
compliance with the information given in the Contract
Documents and shall not extend to means, methods,
techniques, sequences, or Procedures of construction (except
where a specific means, method, technique, sequence, or
Procedure of construction is indicated in or required by the
Contract Documents) or to safety Precautions or Programs
incident thereto. The review of a separate item as such will
not indicate review of the assembly in which the item
functions. CONTRACTOR shall make corrections required
by ENGINEER, and shall return the required number of
corrected copies of shop drawings and submit as required new
samples for review. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections
called for by ENGINEER on Previous submittals.

ENGINEER’s review of submittals shall not relieve
CONTRACTOR from the responsibility for any variation
from the requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER’s attention
to each such variation at the time of submission and
ENGINEER has given written approval of each such variation
by a specific written notation thereof incorporated therein or
accompanying the shop drawing or sample approval; nor will
any approval by ENGINEER relieve CONTRACTOR from
responsibility for errors or omissions in the shop drawings or
from responsibility for having complied with the Provisions
herein.

Where a shop drawing or sample is required by the
specifications, any related work performed Prior to
ENGINEER’s review and approval of the pertinent
submission shall be at the sole expense and responsibility of
the CONTRACTOR.

3L DETAIL DRAWINGS AND
INSTRUCTIONS

The ENGINEER will furnish, with reasonable Promptness,
additional instructions by means of Drawings or otherwise, if,
in the ENGINEER’s opinion, such are required for the Proper
execution of the work. All such Drawings and instructions
will be consistent with the Contract Documents, true
developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work
under this Contract and shall not be considered as an agent of
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the OWNER or of the ENGINEER, nor shall the
CONTRACTOR’s SUBCONTRACTORS or employees be
subagents of the OWNER or of the ENGINEER.

32. (a) ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be
subject to review and approval of the City Commission.

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10
days after the execution of the Contract, the CONTRACTOR
shall submit to the ENGINEER the names of all
SUBCONTRACTORS Proposed for the work, including the
names of any SUBCONTRACTORS that were submitted with
the Proposal. The CONTRACTOR shall not employ any
SUBCONTRACTORS to which the OWNER may object to
as lacking capability to properly perform work of the type and
scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER
for the acts and omissions of his SUBCONTRACTORS and of
persons either directly or indirectly employed by them as he is
for the acts and omissions of persons directly employed by
him.

Nothing contained in the Contract Documents shall create any
contractual relationship between any SUBCONTRACTOR
and the OWNER or ENGINEER.

34. INSURANCE AND LIABILITY
A GENERAL

The CONTRACTOR shall provide (from insurance companies
acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs before commencing work under
this Contract. The CONTRACTOR shall furnish the OWNER
with certificates of insurance specified herein showing the
type, amount class of operations covered, effective dates, and
date of expiration of policies, and containing substantially the
following statement:

“The insurance covered by this certificate shall not be canceled
or materially altered, except after 30 days’ written notice has
been received by the OWNER.”

In case of the breach of any Provision of this Article, the
OWNER, at his option, may take out and maintain, at the
expense of the CONTRACTOR, such insurance as the
OWNER may deem Proper and may deduct the cost of such
insurance from any monies which may be due or become due
the CONTRACTOR under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR



INSURANCE

The CONTRACTOR shall not commence work under this
Contract until he has obtained all the insurance required
hereunder and such insurance has been reviewed by the
OWNER, nor shall the CONTRACTOR allow any
SUBCONTRACTOR to commence work on his subcontract
until insurance specified below has been obtained. Review of
the insurance by the OWNER shall not relieve or decrease the
liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S
LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this
Contract the statutory amount of Workmen’s Compensation
Insurance, in addition, Employer’s Liability Insurance in an
amount as specified in the Supplementary Conditions, for each
occurrence, for all of his employees to be engaged in work on
the Project under this Contract. In case any such work is
subcontracted, the CONTRACTOR shall require the
SUBCONTRACTOR to provide similar Workmen’s
Compensation and Employer’s Liability Insurance for all of
the SUBCONTRACTOR’s employees to be engaged in such
work.

D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this
Contract such general liability, completed operations and
Products liability, and automobile liability insurance as will
Provide coverage for claims for damages for personal injury,
including accidental death, as well as for claims for Property
damage, which may arise directly or indirectly from
performance of the work under this Contract. The general
liability policy shall include contractual liability assumed by
the CONTRACTOR under Article INDEMNITY. Coverage
for Property damage shall be on a “broad form” basis with no
exclusions for “X, C & U”. The amount of insurance to be
provided shall be as specified in the Supplementary
Conditions.

In the event any work under this Contract is performed by a
SUBCONTRACTOR, the CONTRACTOR shall be
responsible for any liability directly or indirectly arising out of
the work performed by the SUBCONTRACTOR; to the extent
such liability is not covered by the SUBCONTRACTOR’s
insurance.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s general
liability and automobile liability insurance policies for any
claims arising out of work performed under this Contract.
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E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions,
the CONTRACTOR shall secure and maintain during the life
of this Contract, Builders Risk All Risk Insurance coverage in
an amount equal to the full value of the facilities under
construction.  Such insurance shall include coverage for
earthquake, landslide, flood, collapse, loss due to the results of
faulty workmanship or design, and all other normally covered
risks, and shall provide for losses to be paid to the
CONTRACTOR, OWNER, and ENGINEER as their interests
may appear.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders
Risk All Risk insurance policies for any claims arising out of
work performed under this Contract.

This insurance shall include a waiver of subrogation as to the
ENGINEER, the OWNER, the CONTRACTOR, and their

respective officers, agents, employees and

SUBCONTRACTORS.

F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS

In carrying out any of the Provisions hereof in exercising any
authority granted by the Contract, there will be no personal
liability upon any public official.

35. INDEMNITY

To the maximum extent permitted by law, the
CONTRACTOR shall indemnify and defend the OWNER and
the ENGINEER, and their officers, employees, agents, and
sub-consultants, from all claims and losses, including
attorney’s fees and litigation costs arising out of Property
losses or health, safety, personal injury, or death claims by the
CONTRACTOR, its SUBCONTRACTORS of any tier, and
their employees, agents, or invitees regardless of the

fault, breach of Contract, or negligence of the OWNER or
ENGINEER, excepting only such claims or losses that have
been adjudicated to have been caused solely by the negligence
of the OWNER or the ENGINEER and regardless of whether
or not the CONTRACTOR is or can be named a party in a
litigation.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its
consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORS and equipment or material suppliers.
However, those parties and their sureties shall maintain no
direct action against the ENGINEER, its officers, employees,
agents, and consultants for any claim arising out of, in



connection with, or resulting from the engineering services
performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales
and use taxes and all withholding taxes, whether State or
Federal, and pay all Social Security charges and also all State
Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or
fees or sums whatsoever, which are now or may hereafter be
required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW
FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the
state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All
parties to this Contract shall determine the contents of all
applicable statutes and comply with their Provisions
throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS
AND LICENSES

The CONTRACTOR shall keep himself fully informed of all
local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The
CONTRACTOR shall at all times comply with said codes and
ordinances, laws, and regulations, and Protect and indemnify
the OWNER, the ENGINEER and their respective employees,
and its officers and agents against any claim or liability arising
from or based on the violation of any such laws, ordinances, or
regulations.  All permits, licenses and inspection fees
necessary for Prosecution and completion of the work shall be
secured and paid for by the CONTRACTOR, unless otherwise
specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent
supervisory personnel. The CONTRACTOR shall designate,
in writing, before starting work, a Project superintendent who
shall be an employee of the CONTRACTOR and shall have
complete authority to represent and to act for the
CONTRACTOR. ENGINEER shall be notified in writing
prior to any change in superintendent assignment. The
CONTRACTOR shall give efficient supervision to the work,
using his best skill and attention. The CONTRACTOR shall
be solely responsible for all construction means, methods,
techniques, and Procedures, and for providing adequate safety
Precautions and coordinating all portions of the work under
the Contract. It is specifically understood and agreed that the
ENGINEER, its employees and agents, shall not have control
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or charge of and shall not be responsible for the construction
means, methods, techniques,  Procedures, or for providing
adequate safety Precautions in connection with the work under
Contract.

41. RECEPTION OF ENGINEER’S
COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all
communications from the ENGINEER. Communications of
major importance will be confirmed in writing upon request
from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the
purposes of discussing and resolving matters concerning the
various elements of the work. Time and place for these
meetings and the names of persons required to be Present shall
be as determined by the ENGINEER. CONTRACTOR shall
comply with these attendance requirements and shall also
require his SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely
responsible for conditions of the jobsite, including safety of all
persons (including employees) and Property during
performance of the work. This requirement shall apply
continuously and not be limited to normal working hours.
Safety Provisions shall conform to U.S. Department of Labor
(OSHA), and all other applicable federal, state, county, and
local laws, ordinances, codes, and regulations. Where any of
these are in conflict, the more stringent requirement shall be
followed. The CONTRACTOR’s failure to thoroughly
familiarize himself with the aforementioned safety Provisions
shall not relieve him from compliance with the obligations and
penalties set forth therein.

The CONTRACTOR shall develop and maintain for the
duration of this Contract, a safety Program that will effectively
incorporate and implement all required safety Provisions. The
CONTRACTOR shall appoint an employee who is qualified
and authorized to supervise and enforce compliance with the
safety Program. The duty of the ENGINEER to conduct
construction review of the work does not include review or
approval of the adequacy of the CONTRACTOR’s safety
Program, safety supervisor, or any safety measures taken in,
on, or near the construction site. The CONTRACTOR, as a
part of his safety Program, shall maintain at his office or other
well-known place at the jobsite, safety equipment applicable to
the work as Prescribed by the aforementioned authorities, all
articles necessary for giving first-aid to the injured, and shall
establish the Procedure for the immediate removal to a
hospital or a doctor’s care of persons (including employees)
who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the
accident shall be reported immediately by telephone or



messenger to both the ENGINEER and the OWNER. In
addition, the CONTRACTOR must promptly report in writing
to the ENGINEER all accidents whatsoever arising out of, or
in connection with, the performance of the work whether on,
or adjacent to, the site, giving full details and statements of
witnesses.

If a claim is made by anyone against the CONTRACTOR or
any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to
the ENGINEER, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and
Protect from damage the OWNER’s Property, adjacent
Property, and his own work from injury or loss in connection
with this Contract. All facilities required for Protection by
federal, state, or municipal laws and regulations and local
conditions must be provided and maintained.

The CONTRACTOR shall Protect his work and materials
from damage due to the nature of the work, the elements,
carelessness of other CONTRACTORSs, or from any cause
whatever until the completion and acceptance of the work. All
loss or damages arising out of the nature of the work to be
done under these Contract Documents, or from any unforeseen
obstruction or defects which may be encountered in the
Prosecution of the work, or from the action of the elements,
shall be sustained by the CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR
TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of
Property, and/or safety of life, the CONTRACTOR shall act,

without previous instructions from the OWNER or
ENGINEER, as the situation may warrant. The
CONTRACTOR shall notify the ENGINEER thereof

immediately thereafter. Any claim for compensation by the
CONTRACTOR, together with substantiating documents in
regard to expense, shall be submitted to the OWNER through
the ENGINEER and the amount of compensation shall be
determined by agreement.

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall
Provide and pay for all materials, labor, water, tools,
equipment, heat, light, fuel, power, transportation, construction
equipment and machinery, appliances, telephone, sanitary
facilities, temporary facilities and other facilities and
incidentals necessary for the execution and completion of the
work.

Unless otherwise specified, all materials shall be new, and
both workmanship and materials shall be of good quality. The

ITB 19-004 ~ Page 52

CONTRACTOR shall, if required, furnish satisfactory
evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the
Project, the OWNER and ENGINEER assume no
responsibility for injury or claims resulting from failure of the
equipment to comply with applicable federal, state, and local
safety codes or requirements, or the safety requirements of a
recognized agency, or failure due to faulty design concepts, or
defective workmanship and materials.

46. CONTRACTORS’ AND MANUFACTURERS’
COMPLIANCE WITH STATE SAFETY, OSHA,
AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent
safety devices, such as machinery guards and similar ordinary
safety items required by the state and federal (OSHA)
industrial authorities and applicable local and national codes.
Further, any features of the work subject to such safety
regulations shall be fabricated, furnished, and installed
(including OWNER-furnished equipment) in compliance with
these requirements. CONTRACTORs and manufacturers of
equipment shall be held responsible for compliance with the
requirements included herein. CONTRACTORs shall notify
all equipment suppliers and SUBCONTRACTORS of the
Provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items
where no substitution is clearly specified, whenever any
material, article, device, Product, fixture, form, type of
construction, or Process is indicated or specified by patent or
Proprietary name, by name of manufacturer, or by catalog
number, such specifications shall be deemed to be used for the
purpose of establishing a standard of quality and facilitating
the description of the material or Process desired. This
Procedure

is not to be construed as eliminating from competition other
Products of equal or better quality by other manufacturers
where fully suitable in design, and shall be deemed to be
followed by the words “or equal”. The CONTRACTOR may,
in such cases, submit complete data to the ENGINEER for
consideration of another material, type, or Process that shall be
substantially equal in every respect to that so indicated or
specified.  Substitute materials shall not be used unless
approved in writing. The ENGINEER will be the sole judge
of the substituted article or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the
necessary test pieces and samples, including facilities and
labor for obtaining the same, as requested by the ENGINEER.
When required, the CONTRACTOR shall furnish certificates



of tests of materials and equipment made at the point of
manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government
agents, and their representatives shall at all times be Provided
safe access to the work wherever it is in Preparation or
Progress, and the CONTRACTOR shall Provide facilities for
such access and for observations, including maintenance of
temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority
require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for
observations. If any work should be covered up without
approval or consent of the ENGINEER, it shall, if required by
the ENGINEER, be uncovered for examination at the
CONTRACTOR’s expense.

Reexamination of questioned work may be ordered by the
ENGINEER, and, if so ordered, the work shall be uncovered
by the CONTRACTOR. If such work is found to be in
accordance with the Contract Documents, the OWNER will
pay the cost of uncovering, exposure, observation, inspection,
testing and reconstruction. If such work is found to be not in
accordance  with  the  Contract  Documents, the
CONTRACTOR shall correct the defective work, and the cost
of reexamination and correction of the defective work shall be
paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees,
unless otherwise specified. The CONTRACTOR shall defend
all suits or claims for infringement of any patent rights and
shall save the OWNER and the ENGINEER harmless from
any and all loss, including reasonable attorneys’ fees, on
account thereof.

50. CONTRACTOR’S RIGHT TO
TERMINATE CONTRACT

If the work should be stopped under an order of any court or
other public authority for a period of more than 3 months,
through no act or fault of the CONTRACTOR, its
SUBCONTRACTORS, or respective employees or if the
ENGINEER should fail to make recommendation for payment
to the OWNER or return payment request to CONTRACTOR
for revision within 30 days after it is due, or if the OWNER
should fail to pay the CONTRACTOR within 30 days after
time specified in Article PARTIAL PAYMENTS, any sum
recommended by the ENGINEER, then the CONTRACTOR
may, upon 15 days’ written notice to the OWNER and the
ENGINEER, stop work or terminate this Contract and recover
from the OWNER payment for all acceptable work performed
and reasonable termination expenses, unless said default has
been remedied.
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51. CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own
expense, all repairs or replacements necessitated by defects in
materials or workmanship, Provided under terms of this
Contract, and pay for any damage to other works resulting
from such defects, which become evident within 2 years after
the date of final acceptance of the work or within 2 years after
the date of substantial completion established by the
ENGINEER for specified items of equipment, or within such
longer period as may be Prescribed by law or by the terms of
any applicable special guarantee required by the Contract
Documents. Un-remedied defects identified for correction
during the warranty period but remaining after its expiration
shall be considered as part of the obligations of the warranty.
Defects in material, workmanship, or equipment which are
remedied as a result of obligations of the warranty shall
subject the remedied portion of the work to an extended
warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a
similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged
equipment components. The effective date for the start of the
guarantee or warranty period for equipment qualifying as
substantially complete is defined in Article SUBSTANTIAL
COMPLETION, AND Article SUBSTANTIAL
COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the
ENGINEER harmless from liability of any kind arising from
damage due to said defects. The CONTRACTOR shall make
all repairs and replacements promptly upon receipt of written
order for same from the OWNER. If the CONTRACTOR
fails to make the repairs and replacements promptly, or in an
emergency where delay would cause serious risk, or loss, or
damage, the OWNER may have the defective work corrected
or the rejected work removed and replaced, and the
CONTRACTOR and his Surety shall be liable for the cost
thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR
shall meet with the OWNER and ENGINEER relative to his
arrangements for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall
Prepare and submit to the ENGINEER, a Progress schedule
showing the dates on which each part or division of the work
is expected to be started and finished, and a Preliminary



schedule for submittals. The Progress schedule for submittals
shall be brought up to date and submitted to the ENGINEER at
the end of each month or at such other times the ENGINEER
may request.

The CONTRACTOR shall forward to the ENGINEER, at the
end of each month, an itemized report of the delivery status of
major and critical items of purchased equipment and material,
including shop drawings and the status of shop and field
fabricated work. These Progress reports shall indicate the date
of the purchase order, the current percentage of completion,
estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of
materials is behind the submitted Progress schedule, the
CONTRACTOR shall submit in writing a plan acceptable to
the OWNER and ENGINEER for bringing the work up to
schedule.

The OWNER shall have the right to withhold Progress
payments for the work if the CONTRACTOR fails to update
and submit the Progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of
beginning, rate of Progress, and time of completion of the
work are the essence of this Contract. The work shall be
prosecuted at such time, and in or on such part or parts of the
Project as may be required, to complete the Project as
contemplated in the Contract Documents and the Progress
schedule.

If the CONTRACTOR desires to carry on work at night or
outside the regular hours, he shall give timely notice to the
ENGINEER to allow satisfactory arrangements to be made for
observing the work in Progress.

55. OWNER'’S RIGHT TO
RETAIN IMPERFECT WORK

If any part or portion of the work completed under this
Contract shall Prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the
same shall not be of sufficient magnitude or importance as to
make the work dangerous or unsuitable, or if the removal of
such work will create conditions which are dangerous or
undesirable, the OWNER shall have the right and authority to
retain such work but will make such deductions in the final
payment therefore as may be just and reasonable.

56. OWNER'’S RIGHT TO DO WORK
Should the CONTRACTOR neglect to Prosecute the work in

conformance with the Contract Documents or neglect or
refuse at his own cost to remove and replace work rejected by
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the ENGINEER, then the OWNER may notify the Surety of
the condition, and after 10 days’ written notice to the
CONTRACTOR and the Surety, or without notice if an
emergency or danger to the work or public exists, and without
Prejudice to any other right which the OWNER may have
under Contract, or otherwise, take over that portion of the
work which has been improperly or non timely executed, and
make good the deficiencies and deduct the cost thereof from
the payments then or thereafter due the CONTRACTOR.

57. OWNER’S RIGHT TO TRANSFER
EMPLOYMENT

If the CONTRACTOR should abandon the work or if he
should persistently or repeatedly refuse or should fail to make
prompt payment to SUBCONTRACTORS for material or
labor, or to persistently disregard laws, ordinances, or to
prosecute the work in conformance with the Contract
Documents, or otherwise be guilty of a substantial violation of
any Provision of the Contract or any laws or ordinance, then
the OWNER may, without Prejudice to any other right or
remedy, and after giving the CONTRACTOR and Surety 10
days’ written notice, transfer the employment for said work
from the CONTRACTOR to the Surety. Upon receipt of such
notice, such Surety shall enter upon the Premises and take
possession of all materials, tools, and appliances thereon for
the purpose of completing the work included under this
contract and employ by Contract or otherwise, any qualified
person or persons to finish the work and Provide the materials
therefore, in accordance with the Contract Documents, without
termination of the continuing full force and effect of this
contract. In case of such transfer of employment to such
Surety, the Surety shall be paid in its own name on estimates
according to the terms hereof without any right of the
CONTRACTOR to make any claim for the same or any part
thereof.

If, after the furnishing of said written notice to the Surety, the
CONTRACTOR and the Surety still fail to make reasonable
Progress on the performance of the work, the OWNER may
terminate the employment of the CONTRACTOR and take
possession of the Premises and of all materials, tools, and
appliances thereon and finish the work by whatever method he
may deem expedient and charge the cost thereof to the
CONTRACTOR and the Surety. In such case, the
CONTRACTOR shall not be entitled to receive any further
payment until the work is finished. If the expense of
completing the Contract, including compensation for
additional managerial and administrative services, shall exceed
such unpaid balance, the CONTRACTOR and the Surety shall
pay the difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work



by any act or neglect of the OWNER or the ENGINEER, or by
any separate CONTRACTOR employed by the OWNER, or
by strikes, lockouts, fire, adverse weather conditions not
reasonably anticipated, or acts of Nature, and if the
CONTRACTOR, within 48 hours of the start of the
occurrence, gives written notice to the OWNER of the cause
of the potential delay and estimate of the possible time
extension involved, and within 10 days after the cause of the
delay has been remedied, the CONTRACTOR gives written
notice to the OWNER of any actual time extension requested
as a result of the aforementioned occurrence, then the Contract
time may be extended by change order for such reasonable
time as the ENGINEER determines. It is agreed that no claim
shall be made or allowed for any damages, loss, or expense
which may arise out of any delay caused by the above
referenced acts or occurrences other than claims for the
appropriate extension of time. No extension of time will be
granted to the CONTRACTOR for delays occurring to parts of
the work that have no measurable impact on the completion of
the total work under this Contract. No extension of time will
be considered for weather conditions reasonably anticipated
for the area in which the work is being performed. Reasonably
anticipated weather conditions will be based on official
records of monthly Precipitation and other historical data.
Adverse weather conditions, if determined to be of a severity
that would impact Progress of the work, may be considered as
cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the
CONTRACTOR or his SUBCONTRACTORS, including
OWNER-selected equipment shall not be considered as a just
cause for delay, unless the OWNER determines that for good
cause the delay is beyond the control of the CONTRACTOR.
The CONTRACTOR shall be fully responsible for the timely
ordering, scheduling, complete the work is the per-diem rate,
as stipulated in the Proposal. The said amount is hereby
agreed upon as a reasonable estimate of the costs, which may
be accrued by the OWNER after the expiration of the time of
completion. It is expressly under- stood and agreed that this
amount is not to be considered in the nature of a penalty, but
as liquidated damages which have accrued against the
CONTRACTOR. The OWNER shall have the right to deduct
such damages from any amount due, or that may become due
the CONTRACTOR, or the amount of such damages shall be
due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS
The CONTRACTOR shall promptly, and before the

conditions are disturbed, give a written notice to the OWNER
and ENGINEER of:

A subsurface or latent physical conditions at the site
which differ materially from those indicated in this
contract,
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B. unknown physical conditions at the site, of an
unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inherent in work of the character provided for in the
Contract.

The ENGINEER will investigate the site conditions promptly
after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the
CONTRACTOR’s cost of, or the time required for,
performing any part of the work under this Contract, whether
or not changed as a result of the conditions, and equitable
adjustment shall be made under this Article and the Contract
modified in writing accordingly.

No request by the CONTRACTOR for an equitable
adjustment to the Contract under this Article will be allowed,
unless the CONTRACTOR has given the written notice
required; Provided that the time prescribed above for giving
written notice may be extended by the OWNER.

No request by the CONTRACTOR for an equitable
adjustment to the Contract for differing site conditions will be
allowed if made after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any
part thereof, in the time agreed upon in the Contract or within
such extra time as may have been allowed for delays by
extensions granted as Provided in the Contract, the
CONTRACTOR shall reimburse the OWNER for the
additional expense and damage for each calendar day, Sundays
and legal holidays included, that the Contract remains
uncompleted after the Contract completion date. It is agreed
that the amount of such additional expense and damage
incurred by reason of failure to complete the work is the per-
diem rate, as stipulated in the Proposal. The said amount is
hereby agreed upon as a reasonable estimate of the costs which
may be accrued by the OWNER after the expiration of the
time of completion. It is expressly under- stood and agreed
that this amount is not to be considered in the nature of a
penalty, but as liquidated damages which have accrued against
the CONTRACTOR. The OWNER shall have the right to
deduct such damages from any amount due, or that may
become due the CONTRACTOR, or the amount of such
damages shall be due and collectible from the
CONTRACTOR or Surety.

61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in
connection with the work. The CONTRACTOR shall afford
other CONTRACTORs reasonable opportunity for the
introduction and storage of their materials and the execution of
their work and shall properly connect and coordinate his work



with theirs.

If any part of the work under this Contract depends for Proper
execution or results upon the work of any other
CONTRACTOR, utility service company or OWNER, the
CONTRACTOR shall inspect and Promptly report to the
ENGINEER in writing any patent or apparent defects to
deficiencies in such work that render it unsuitable for such
Proper execution and results. The CONTRACTOR’s failure
to so report shall constitute and acceptance of the work by
others as being fit and Proper for integration with work under
this Contract, except for latent or non apparent defects and
deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage
of materials and the operation of his workers to limits shown
on the Drawings or indicated by law, ordinances, permits, or
directions of the ENGINEER, and shall not unreasonably
encumber the Premises with his materials. The
CONTRACTOR shall provide, at his own expense, the
necessary rights-of-way and access to the work, which may be
required outside the limits of the OWNER’s Property and shall
furnish the ENGINEER copies of permits and agreements for
use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the
structure to be loaded in any manner that will endanger the
structure, nor shall CONTRACTOR subject any part of the
work or adjacent Property to stresses or Pressures that will
endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial
completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that
the OWNER will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered
as final acceptance of any portion of the work or relieve the
CONTRACTOR from completing the remaining work within
the specified time and in full compliance with the Contract
Documents. See SUBSTANTIAL COMPLETION under
DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested
in the Presence of the ENGINEER to demonstrate compliance
with the specified requirements. Performance testing shall be
conducted under the specified design operating conditions or
under such simulated operating conditions as recommended or
approved by the ENGINEER. Schedule such testing with the
ENGINEER at least one week in advance of the planned date
for testing.
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65. OWNER’S USE OF PORTIONS
OF THE WORK

Following issuance of the written notice of Substantial
Completion, the OWNER may initiate operation of the
facility. Such use shall not be considered as final acceptance
of any portion of the work, nor shall such use be considered as
cause for an extension of the Contract completion time, unless
authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching
of his work that may be required to make its several parts
come together Properly and fit it to receive or be received by
work of other CONTRACTORs shown upon or reasonably
implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on
which work is in Progress and the adjacent Property free from
accumulations of waste material or rubbish caused by
employees or by the work. Upon completion of the
construction, the CONTRACTOR shall remove all temporary
structures, rubbish, and waste materials resulting from his
operations.

PAYMENT
68. PAYMENT FOR CHANGE ORDERS

The OWNER’s request for quotations on alterations to the
work shall not be considered authorization to proceed with the
work expediting, delivery, and installation of all equipment
and materials. Within a reasonable period after the
CONTRACTOR submits to the OWNER a written request for
an extension of time, the ENGINEER will Present his written
opinion to the OWNER as to whether an extension of time is
justified, and, if so, his recommendation as to the number of
days for time extension. The OWNER will make the final
decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such
request justify any delay in existing work. Quotations for
alterations to the work shall include substantiating
documentation  with an  itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
profit. OWNER may require detailed cost data in order to
substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a
Change Order shall comprise total compensation due the



CONTRACTOR for the work or alteration defined in the
Change Order. By signing the Change Order, the
CONTRACTOR  acknowledges that the stipulated
compensation includes payment for the work or alteration plus
all payment for the interruption of schedules, extended
overhead, delay, or any other impact claim or ripple effect, and
by such signing specifically waives any reservation or claim
for additional compensation in respect to the subject Change
Order.

At the OWNER’s option, payment or credit for any alterations
covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as
applicable:

A UNIT PRICES

Those unit Prices stipulated in the Proposal shall be utilized
where they are applicable. In the event the Change Order
results in a change in the original quantity that is materially
and significantly different from the original bid quantity, a
new unit Price shall be negotiated upon demand of either
party. Unit Prices for new items included in the Change Order
shall be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually
acceptable to the CONTRACTOR and the OWNER. Lump
sum quotations for modifications to the work shall include
substantiating documentation with an itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
Profit, all calculated as specified under “C” below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean
that payment for the work will be made on a time and expense
basis, that is, on an accounting of the CONTRACTOR’s
forces, materials, equipment, and other items of cost as
required and used to do the work.

If the method of payment cannot be agreed upon Prior to the
beginning of the work, and the OWNER directs by written
Change Order that the work be done on a cost reimbursement
basis, then the CONTRACTOR shall furnish labor, and
furnish and install equipment and materials necessary to
complete the work in a satisfactory manner and within a
reasonable period of time. For the work performed, payment
will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are
assigned and participating in the cost reimbursement
work (actual payroll cost, including wages, fringe
benefits as established by negotiated labor
agreements, labor insurance, and labor taxes as
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established by law). No other fixed labor burdens
will be considered, unless approved in writing by the

OWNER.

2. Material delivered and used on the designated work,
including sales tax, if paid by the CONTRACTOR or
his SUBCONTRACTOR.

3. Rental or equivalent rental cost of equipment,

including necessary transportation for items having a
value in excess of $100. Rental or equivalent
rental cost will be allowed for only those days or
hours during which the equipment is in actual use.
Rental and transportation allowances shall not exceed
the current rental rates prevailing in the locality. The
rentals allowed for equipment will, in all cases, be
understood to cover all fuel, supplies, repairs, and
renewals, and no further allowances will be made for
those items, unless specific agreement to that effect is

made.

4. Additional bond, as required and approved by the
OWNER.

5. Additional insurance (other than labor insurance) as

required and approved by the OWNER.

In addition to items 1 through 5 above, an added fixed fee for
general overhead and Profit shall be negotiated and allowed
for the CONTRACTOR (or approved SUBCONTRACTOR)
actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the
CONTRACTOR for the administrative handling of portions of
the work that are executed by an approved
SUBCONTRACTOR. No additional fixed fee will be allowed
for the administrative handling of work executed by a
SUBCONTRACTOR of a SUBCONTRACTOR, unless by
written permission from the OWNER.

The added fixed fees shall be considered to be full
compensation, covering the cost of general supervision,
overhead, Profit, and any other general expense. The
CONTRACTOR’s records shall make clear distinction
between the direct costs of work paid for on a cost
reimbursement basis and the costs of other work. The
CONTRACTOR shall furnish the ENGINEER report sheets in
duplicate of each day’s cost reimbursement work no later than
the working day following the performance of said work. The
daily report sheets shall itemize the materials used, and shall
cover the direct cost of labor and the charges for equipment
rental, whether furnished by the CONTRACTOR,
SUBCONTRACTOR or other forces. The daily report sheets
shall provide names or identifications and classifications of
workers, the hourly rate of pay and hours worked, and also the
size, type, and identification number of equipment and hours
operated.

Material charges shall be substantiated by valid copies of
vendors’ invoices. Such invoices shall be submitted with the



daily report sheets, or, if not available, they shall be submitted
with subsequent daily report sheets. Said daily report sheets
shall be signed by the CONTRACTOR or his authorized
agent.

The OWNER reserves the right to furnish such materials and
equipment as he deems expedient and the CONTRACTOR
shall have no claim for profit or added fees on the cost of such
materials and equipment. To receive partial payments and
final payment for cost reimbursement work, the
CONTRACTOR shall submit to the ENGINEER, detailed and
complete documented verification of the CONTRACTOR’s
and any of his SUBCONTRACTORS?’ actual costs involved in
the cost reimbursement work. Such costs shall be submitted
within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right,
hereby reserved, to reject the whole or any part of the
aforesaid work, should such work be later found not to comply
with the Provisions of the Contract Documents. All estimated
quantities of work for which partial payments have been made
are subject to review and correction on the final estimate.
Payment by the OWNER and acceptance by the
CONTRACTOR of partial payments based on periodic
estimates of quantities of work performed shall not, in any
way, constitute acceptance of the estimated quantities used as
a basis for computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each Progress payment falls due, as
specified in the  Supplementary  Conditions, the
CONTRACTOR shall submit to the ENGINEER a detailed
estimate of the amount earned during the Preceding month for
the separate portions of the work, and request payment. As
used in this Article, the words “amount earned” means the
value, on the date of the estimate for partial payment, of the
work completed in accordance with the Contract Documents,
and the value of approved materials delivered to the Project
site suitable stored and Protected Prior to incorporation into
the work.

ENGINEER will, within 7 days after receipt of each request
for payment, either indicate in writing a recommendation of
payment and present the request to OWNER, or return the
request to CONTRACTOR indicating in  writing
ENGINEER’s reasons for refusing to recommend payment. In
the latter case, CONTRACTOR may, within 7 days, make the
necessary corrections and resubmit the request.

ENGINEER may refuse to recommend the whole or any part
of any payment if, in his opinion, it would be incorrect to
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make such representations to OWNER. ENGINEER may also
refuse to recommend any such payment, or, because of
subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously
recommended to such an extent as may be necessary in
ENGINEER’s opinion to protect the OWNER from loss
because:

1. The work is defective, or completed work has been
damaged requiring correction or replacement;

2. Written claims have been made against OWNER or
Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of
Change Orders;
4. OWNER has been required to correct defective work

or complete the work in accordance with Article
OWNER’S RIGHT TO DO WORK;

5. Of CONTRACTOR’s unsatisfactory Prosecution of
the work in accordance with the Contract
Documents; or

6. CONTRACTOR’s failure to make payment to
SUBCONTRACTORS or for labor, materials, or
equipment.

C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions,
deductions from the estimate will be as described below:

1. The OWNER will deduct from the estimate, and
retain as part security, 10 percent of the amount
earned for work satisfactorily completed. A
deduction and retainage of 10 percent will be made
on the estimated amount earned for approved items
of material delivered to and properly stored at the
jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may
reduce the retainage to 5 percent of the dollar value
of all work satisfactorily completed to date provided
the CONTRACTOR is making satisfactory progress
and there is no specific cause for a greater retainage.
The OWNER may reinstate the retainage up to 10
percent if the OWNER determines, at his discretion,
that the CONTRACTOR is not making satisfactory
progress or where there is other specific cause for
such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT
FOR MATERIALS DELIVERED
modified in the

Unless Supplementary  Conditions,



qualification for partial payment for materials delivered but
not yet incorporated into the work shall be as described below:

1 Materials, as used herein, shall be considered to be
those items which are fabricated and manufactured
material and equipment. No consideration shall be
given to individual purchases of less than $200 for
any one item.

2. To receive partial payment for materials delivered to
the site, but not incorporated in the work, it shall be
necessary for the CONTRACTOR to include a list of
such materials on the Partial Payment Request. At
his sole discretion, the ENGINEER may approve
items for which partial payment is to be made.
Partial payment shall be based on the
CONTRACTOR’s actual cost for the materials as
evidenced by invoices from the supplier. Proper
storage and Protection shall be provided by the
CONTRACTOR, and as approved by the
ENGINEER. Final payment shall be made only for
materials actually incorporated in the work and, upon
acceptance of the work, all materials remaining for
which advance payments had been made shall revert
to the CONTRACTOR, unless otherwise agreed, and
partial payments made for these items shall be
deducted from the final payment for the work.

3. CONTRACTOR warrants and guarantees that title to
all work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER at the time of
payment free and clear of all liens, claims, security
interests, and encumbrances.

4, If requested by the ENGINEER, the CONTRACTOR
shall provide, with subsequent pay requests, invoices
receipted by the supplier showing payment in full has
been made.

E. PAYMENT

After deducting the retainage and the amount of all previous
partial payments made to the CONTRACTOR from the
amount earned, the amount due will be made payable to the
CONTRACTOR. Recommendations for payment received by
the OWNER less than 9 days Prior to the scheduled day for
payment will not be Processed or paid until the following
month.

70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time
or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS
AND EXTENSION OF TIME, the CONTRACTOR shall
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notify the ENGINEER, in writing, of his intention to make
claim for such time or compensation before he begins the work
on which he bases the claim, in order that such matters may be
settled, if possible, or other appropriate action taken. The
notice of claim shall be in duplicate, in writing, and shall state
the circumstances and the reasons for the claim, but need not
state the amount. If such notification is not given or if the
ENGINEER is not afforded proper facilities by the
CONTRACTOR for keeping strict account of actual cost, then
the CONTRACTOR hereby agrees to waive the claim for such
additional time or compensation.  Such notice by the
CONTRACTOR, and fact that the ENGINEER has kept
account of the cost as aforesaid, shall not in any way be
construed as proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR
for delays resulting from extra work that have no measurable
impact on the completion of the total work under this Contract.
Claims for additional time or compensation shall be made in
itemized detail and submitted, in writing, to the OWNER and
ENGINEER within 10 days following completion of that
portion of the work for which the CONTRACTOR bases his
claim. Failure to make the claim for additional compensation
in the manner and within the time specified above shall
constitute waiver of that claim. In case the claim is found to
be just, it shall be allowed and paid for as provided in Article
PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the
OWNER from all claims for labor and materials furnished
under this Contract. Prior to the final payment, the
CONTRACTOR shall furnish to the OWNER, as part of his
final payment request, a certification that all of the
CONTRACTOR’s obligations on the project have been
satisfied and that all monetary claims and indebtedness have
been paid. The CONTRACTOR shall furnish complete and
legal effective releases or waivers, satisfactory to the
OWNER, of all liens arising out of or filed in connection with
the work.

72. FINAL PAYMENT

Upon completion of all the work under this Contract, the
CONTRACTOR shall notify the ENGINEER, in writing, that
he has completed his part of the Contract and shall request
final payment. Upon receipt of such notice the ENGINEER
will inspect and, if acceptable, submit to the OWNER his
recommendation as to acceptance of the completed work and
as to the final estimate of the amount due the
CONTRACTOR. Upon approval of this final estimate by the
OWNER and compliance by the CONTRACTOR with
Provisions in Article RELEASE OF LIENS OR CLAIMS,
and other Provisions as may be applicable, the OWNER shall
pay to the CONTRACTOR all monies due him under the



Provisions of these Contract Documents.
73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the
ENGINEER or any of his employees, nor any order by the
OWNER for payment of money, nor any payment for, or
acceptance of, the whole or any part of the work by the
OWNER or ENGINEER, nor any extension of time, nor any
possession taken by the OWNER or its employees, shall
operate as a waiver of any Provision of this Contract, or any
power herein reserved to the OWNER, or any right to damages
herein Provided, nor shall any waiver of any breach in this
Contract be held to be a waiver of any other or subsequent
breach. Acceptance or final payment shall not be final and
conclusive with regards to latent defects, fraud, or such gross
mistakes as may amount to fraud, or as regards the OWNER’s
rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment
shall release the OWNER and the ENGINEER, as
representatives of the OWNER, from all claims and all
liability to the CONTRACTOR for all things done or
furnished in connection with the work, and every act of the
OWNER and others relating to or arising out of the work
except claims Previously made in writing and still unsettled.
No payment, however, final or otherwise, shall operate to
release the CONTRACTOR or his Sureties from obligations
under this Contract and the Performance Bond, Payment
Bond, and other bonds and warranties, as herein provided.
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SUPPLEMENTARY CONDITIONS

The General Conditions are hereby revised as follows:
ARTICLE 9 “ENGINEER”

Delete Article “ENGINEER” in its entirety and substitute the following:

The person or organization identified as such in the Contract Documents. The Term
“ENGINEER” means ARCHITECT or his authorized representative.

ARTICLE 34 "INSURANCE & LIABILITY”

Delete Article 34 “INSURANCE & LIABILITY” (A), (B), (C), and (D) in their entirety and
substitute the following:

Contractor shall maintain limits no less than those stated below:

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing
any work under the Contract, all certificates for workers’ compensation, public liability, and
property damage liability insurance, and such other insurance coverages as may be required by
specifications and addenda thereto, in at least the following minimum amounts with
specification amounts to prevail if greater than minimum amounts indicated. Notwithstanding
any other provision of the Contract, the CONTRACTOR shall provide the minimum limits of
liability insurance coverage as follows:

Auto Liability $1,000,000  Combined Single Limit
General Liability $2,000,000  Aggregate (Per Project)
$2,000,000  Products Aggregate
$1,000,000  Any One Occurrence
$1,000,000  Personal Injury
$ 300,000 Fire Damage/Legal

brella Liabili $11ggg’ggg MarineThird-Party Liability
Professional Liability (Design Engineer) $ 500,000

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy
providing coverage to, City of Key West named as an additional insured on a PRIMARY and
NON CONTRIBUTORY basis utilizing an 1ISO standard endorsement at least as broad as CG
2010 (11/85) or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04,
providing coverage for completed operations, is acceptable) including a waiver of subrogation
clause in favor of City of Key West on all policies. CONTRACTOR will maintain the General
Liability and Umbrella Liability insurance coverages summarized above with coverage
continuing in full force including the additional insured endorsement until at least 3 years
beyond completion and delivery of the work contracted herein.
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Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain
complete workers’ compensation coverage for each and every employee, principal, officer,
representative, or agent of the CONTRACTOR who is performing any labor, services, or
material under the Contract. Further, CONTRACTOR shall additionally maintain the
following minimum limits of coverage:

Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee  $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000

CONTRACTOR’s insurance policies shall be endorsed to give 30 days written notice to the
City of Key West in the event of cancellation or material change, using form CG 02 24, or its
equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without
copies of the endorsements being requested. This includes additional insured endorsements,
cancellation/material change notice endorsements, and waivers of subrogation. Copies of
USL&H Act and Jones Act endorsements will also be required if necessary. PLEASE
ADVISE YOUR INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or
regulatory body including but not limited to OSHA. CONTRACTOR will notify City of Key
West immediately by telephone at (305) 809-3963 any accident or injury to anyone that occurs
on the jobsite and is related to any of the work being performed by the CONTRACTOR.

Add the following Atrticle:
G. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his
place of business in the State of Florida, and in all ways complying with the insurance laws
of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed
and qualified to do business in the State of Florida. If requested, Contractor shall Provide
Proof of Florida Licensure for all insurance companies. The City of Key West shall be
named as Additional Insured on the insurance certificates.
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ARTICLE 35 “INDEMNITY”
Delete Article 35 “INDEMNITY” in its entirety and substitute the following:

INDEMNITY

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to
indemnify and hold harmless the City of Key West, their officers, directors, agents, and
employees (herein called the “indemnitees”) from liabilities, damages, losses and costs,
including, but not limited to, reasonable attorney’s fees and court costs, such legal
expenses to include costs incurred in establishing the indemnification and other rights
agreed to in this Paragraph, to persons or property, to the extent caused by the negligence,
recklessness, or intentional wrongful misconduct of the CONTRACTOR, its
Subcontractors or persons employed or utilized by them in the performance of the
Contract. Claims by indemnitees for indemnification shall be limited to the amount of
CONTRACTOR s insurance or $1 million per occurrence, whichever is greater. The
parties acknowledge that the amount of the indemnity required hereunder bears a
reasonable commercial relationship to the Contract and it is part of the project
specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by
any limitation on the amount or type of damages, compensation, or benefits payable by or
for the CONTRACTOR under workers’ compensation acts, disability benefits acts, or
other employee benefits acts, and shall extend to and include any actions brought by or in
the name of any employee of the CONTRACTOR or of any third party to whom
CONTRACTOR may subcontract a part or all of the Work. This indemnification shall
continue beyond the date of completion of the work.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"
Add the following:
A. NOISE ORDINANCE

City of Key West has a noise ordinance that allows working hours between 8:00
AM to 7:00 PM, Monday through Friday. No work should be performed during
weekends or City Holidays, State Holidays and National Holidays. Any
construction operations outside these hours and these days will require a variance
from the City of Key West Commission.

B. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF
FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

1. Within 10 days of Notice of Award, the successful Bidder must represent that he
holds all applicable, county, and City of Key West licenses and permits required
to do business as a contractor with respect to the work described in the Contract
Documents.
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2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 18 of the Code of Ordinances of the City of Key West in order to enter into
the Agreement contained in the Contract Documents.

3. Specifically, within 10 days after Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

a.) City of Key West Tax License Receipt;

b.) A valid Certificate of Competency issued by the Chief Building Official of Key
West, Florida

c.) A valid occupational license issued by the City of Key West, Florida.

C. WORK DURING HOLIDAYS

There shall be no work during City Holidays, State Holidays and National
Holidays. Any construction operations during these days shall be approved in
writing by the City of Key West.

ARTICLE 42 "SAFETY"
Add the following sub article:
OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state,
and federal occupational safety and health regulations during the
prosecution of work under this Contract. In addition, full compliance by
the Contractor with the U.S. Department of Labor's Occupational Safety
and Health Standards, as established in Public Law 91-596, and full
compliance by the Contractor with the U.S. Army Corps of Engineers'
EM385-1-1 Health and Requirements will be required under the terms of
this Contract.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”
Add the following Atrticle:
TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION
A. Owner shall have the right to terminate this Contract without cause by written
notice of Termination to the Contractor. In the event of such termination for
convenience, the Contractor’s recovery against the Owner shall be limited to that
portion of the Contract amount earned through the date of termination, together

with any retainage withheld and reasonable termination expenses incurred.
Contractor shall not be entitled to any other or further recovery against the Owner,
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including, but not limited to, damages or any anticipated profit on portions of the
Work not performed.

B. The Owner shall have the right to suspend all or any portions of the Work upon
giving the Contractor prior written notice of such suspension. If all or any portion
of the Work is so suspended, the Contractor shall be entitled to reasonable costs,
expenses and time extension associated with the suspension.

ARTICLE 60 "LIQUIDATED DAMAGES"

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following:
LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the
time agreed upon in the Contract Documents or within such extra time as
may have been allowed for delays by extensions granted as provided in the
Contract, the Contractor shall reimburse the Owner for the additional
expense and damage for each calendar day, Sundays and legal holidays
included, that project outlined in Contract Documents remains
uncompleted after the completion date. Liquidated damages shall be
assessed. It is agreed that the amount of such additional expense and
damage incurred by reason of failure to complete the work is the per diem
rate as stipulated in the Proposal. The said amount is hereby agreed upon
as a reasonable estimate of the costs which may be accrued by the Owner
after the expiration of the time of completion. It is expressly understood
and agreed that this amount is not to be considered in the nature of a
penalty but as liquidated damages, which have accrued against the
Contractor. The Owner shall have the right to deduct such damages from
any amount due or that may become due the Contractor or the amount of
such damages shall be due and collectible from the Contractor or Surety.

ARTICLE 68 "PAYMENT FOR CHANGE ORDERS"
Replace the two paragraphs immediately following sub-paragraph C.5 with the following:

In addition to items 1 through 5 above, an added fixed fee for general
overhead and Profit shall be allowed for the CONTRACTOR (or approved
SUBCONTRACTOR) actually executing the Cost Reimbursement work.
This fee shall be no greater than 10% of the total direct costs for the
change order.

An additional fixed fee shall be allowed the CONTRACTOR for the
administrative handling of portions of the work that are executed by an
approved SUBCONTRACTOR or by a SUBCONTRACTOR of an
approved SUBCONTRACTOR. This fee shall be no greater than 5% of
the total direct costs for the change order for each echelon of
SUBCONTRACTOR involved in the work.
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ARTICLE 69 "PARTIAL PAYMENTS"
Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following:

No more than once each month the Contractor shall submit to the Engineer
a detailed estimate of the amount earned during the preceding month for
the separate portions of the work and request payment. As used in this
Article the words "amount earned” means the value, on the date of the
estimate, for partial payment of the work completed in accordance with
the Contract Documents and the value of approved materials delivered to
the project site suitably stored and protected prior to incorporation into the
work.

ARTICLE 69 "PARTIAL PAYMENTS"
Add the following:

Payment will be made by the Owner to the Contractor within 40 days
receipt of the written recommendation of payment from the Engineer.

ARTICLE 69 “PARTIAL PAYMENTS”

Delete Subarticle C “DEDUCTION FROM ESTIMATE” in its entirety and substitute the
following:

DEDUCTION FROM ESTIMATE

The OWNER will deduct from the estimate, and retain as part security, 10 percent
of the amount earned for work satisfactorily completed. A deduction and
retainage of 10 percent will be made on the estimated amount earned for approved
items of material delivered to and properly stored at the jobsite but not
incorporated into the work. When the work is 90 percent complete, the OWNER
may reduce the retainage to 5 percent of the dollar value of all work satisfactorily
completed to date provided the CONTRACTOR is making satisfactory progress
and there is no specific cause for a greater retainage. The OWNER may reinstate
the retainage up to 10 percent if the OWNER determines, at his discretion, that
the CONTRACTOR is not making satisfactory progress or where there is other
specific cause for such withholding.

ARTICLE 69 "PARTIAL PAYMENTS"
Delete Subarticle E "PAYMENT" in its entirety and substitute the following:
PAYMENT
After deducting the retainage and the amount of all previous partial payments made

to the Contractor from the amount earned the amount due will be made payable to
the Contractor. Recommendations for payment received by the Owner less than
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40 days prior to the scheduled day for payment will not be processed or paid until
the following month.

The OWNER will withhold progress payments until the Contractor has satisfied
the above conditions.

ARTICLE 72 "FINAL PAYMENT"
Delete Article "FINAL PAYMENT" in its entirety and substitute the following:
FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in writing,
that he has completed it and shall request final payment. The Contractor shall be
responsible for keeping an accurate and detailed record of his actual construction.
Upon completion of construction and before final acceptance and payment the
Contractor shall furnish the Engineer as-built drawings of his construction. Upon
receipt of a request for final payment and the as-built drawings the Engineer will
inspect and, if acceptable, submit to the Owner his recommendation as to acceptance
of the completed work and as to the final estimate of the amount due the Contractor.
Upon approval of this final estimate by the Owner and compliance by the Contractor
with provisions in Article RELEASE OF LIENS OR CLAIMS, and other provisions
as may be applicable, the Owner shall pay to the Contractor all monies due him
under the provisions of these Contract Documents.

A Acceptance and Final Payment.

Whenever the Contractor has completely performed the work provided for under
the Contract and the Engineer has performed a final inspection and made final
acceptance and subject to the terms of the Engineer will prepare a final estimate
showing the value of the work as soon as the Engineer makes the necessary
measurements and computations. The Engineer will correct all prior estimates and
payments in the final estimate and payment. The OWNER will pay the estimate,
less any sums that the OWNER may have deducted or retained under the
provisions of the Contract, as soon as practicable after final acceptance of the
work, provided the Contractor has met the requirements of (1) through (8) below.

1. The Contractor has agreed in writing to accept the balance due or refund the
overpayment, as determined by the OWNER, as full settlement of his account
under the Contract and of all claims in connection therewith, or the
Contractor, accepted the balance due or refunded the overpayment, as
determined by the OWNER, with the stipulation that his acceptance of such
payment or the making of such refund does not constitute any bar, admission,
or estoppel, or have any effect as to those payments in dispute or the subject
of a pending claim between the Contractor and the OWNER. To receive
payment based on a FINAL PAYMENT CERTIIFCATE, The Contractor
further agrees, by submitting a FINAL PAYMENT CERTIFICATE that any
pending or future arbitration claim or suit is limited to those particulars,
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including the itemized amounts, defined in the original FINAL PAYMENT
CERTIFICATE , and that he will commence with any such arbitration claim
or suit within 15 calendar days from and after the time of final PAYMENT of
the work and that his failure to file a formal claim within this period
constitutes his full acceptance of the Engineer’s final estimate and payment.
The overpayment refund check from the Contractor, if required, will be
considered a part of any Acceptance Letter executed.

. The Contractor has properly maintained the project, as specified hereinbefore.

. The Contractor has furnished a sworn affidavit to the effect that the Contractor

has paid all bills and no suits are pending (other than those exceptions listed,
if any) in connection with work performed under the Contract and that the
Contractor has not offered or made any gift or gratuity to, or made any
financial transaction of any nature with, any employee of the OWNER in the
performance of the Contract.

. The surety on the contract bond consents, by completion of their portion of the
affidavit and surety release subsequent to the Contractor’s completion of his
portion, to final payment to the Contractor and agrees that the making of such
payment does not relieve the surety of any of its obligations under the bond.

. The Contractor has furnished all required mill tests and analysis reports to the
Engineer.

. The Contractor has furnished as-built drawings in geo-referenced AutoCad
and Adobe PDF file formats.

* Kk k Xk kK&
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PART 4

GENERAL REQUIREMENTS
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GENERAL REQUIREMENTS

PART 1 - SCOPE OF WORK

11

A

DESCRIPTION

Work Included: Construction of OUTER MOLE PIER ENTRY CONTROL POINT
LIGHTING ENHANCEMENTS and all necessary facilities, appurtenances, and incidental
work to provide a complete and serviceable project identified as:

OM19001602 / OUTER MOLE PIER LIGHTING ENHANCEMENTS

. Related requirements in other parts of the Contract Documents: General and Supplementary
Conditions of the Contract for Construction.

C. Contractor's Duties:

In addition to provisions stipulated in other portions of the Contract Documents, the
Contractor shall:
a. Secure permits as necessary for proper execution and completion of the work.
Permit fees will be reimbursed directly from the Permit Allowance with no
markup, overhead, or profit applied.

b. Coordinate with NASKW Public Works electrical personnel as necessary to
provide metered electrical service(s) to the proposed installation(s).

c. Coordinate with FKAA for metered water service and connection to sanitary
sewer facilities. Contractor is to remit any one-time utility connection fees,
inspection fees, and impact fees as necessary for connection of the facility to
the power-providing utility’s network. Said fees shall be reimbursed directly
from the Utility Fee Allowance with no markup, overhead, or profit applied.

The Contractor shall be totally responsible for all permits required and shall ensure that
construction complies with all applicable local, state, and federal codes.

The Contractor shall provide an experienced, qualified, and competent Superintendent
to oversee the Work and perform quality assurance inspections. Prior to starting
construction, the proposed Superintendent's qualifications shall be submitted in writing
to the City for approval. The approved Superintendent shall be expected to remain for
the duration of the Project, unless the City or Engineer deem him/her inadequate and
requests his/her removal or the Contractor cannot continue his services to the Project
for a reason or reasons that shall be communicated in writing to the City.

A replacement Superintendent shall be required to follow the same approval process as
required for the original. The Superintendent shall provide to the City Inspector
Construction Reports for each day of construction, the reports shall be in English,
legible, and signed. Contractor shall provide PDF copies monthly. Reports shall
include quality control (QC) checks done daily.
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1.2

13

14

D. It shall be the Contractor's responsibility to request approval for entrance to the site for
work on Saturdays, Sundays, holiday, and weekday hours other than 7:00 AM until
7:00 PM. No construction can commence before 8:00 AM on weekdays or before 9:00
AM on Saturdays.

E. Contractor Project Manager and Project Superintendent to attend preconstruction
meeting with City and NASKW representatives.

CONTRACTOR'S USE OF PREMISES

. Work shall be scheduled to minimize interference with ongoing area activities.
. Coordinate use of premises and requirements for security under direction of City.

. This is a smoke free construction zone. NO SMOKING PERMITED WITHIN

CONSTRUCTION ZONE.

. Assume full responsibility for the protection and safekeeping of products, under this Contract,

stored on the site.

. Coordinate with Owner and U.S. Navy personnel for additional storage, laydown, or work

areas needed for operation. All such areas shall be secured by the Contractor without cost to
the Owner.

. Coordinate with NASKW Public Works for all work that will require de-energization of

equipment.

. Contractor shall provide drinking water and toilet facilities for construction personnel; The

City will not provide.

. Contractor shall be responsible for properly removing trash and waste materials from the site.

MAINTENANCE OF EXISTING UTILITIES OPERATION

. Provide at least two (2) weeks notice prior to interruption of utility services for temporary or

permanent connections.

. Keep interruption of utility services, and utility outages during disconnection, moving, and

reconnection to a minimum.

. Prior to commencing any excavation, Contractor will be responsible for utility notification and

obtaining a necessary “LOCATE TICKET” obtained by contacting Sunshine One-Call (811) as
required by Florida law.

SUBMITTALS

. Provide a site- and project-specific Accident Prevention Plan (APP) which includes but is not

limited to Lock-out Tag-out procedures specific to this installation and proposed work.

. Provide and submit for City review the electrical lighting design prepared and stamped by a

Florida-licensed Professional Engineer (Electrical).
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. Provide and submit for City review the lighting pole foundation design prepared and stamped
by a Florida-licensed Professional Engineer.

. The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints,
coatings and materials used on-site prior to initiation of work.

. Submit the following catalog cuts/shop drawings for City review:

Lithonia Lighting DSX-2 LED Area Light or Equal

Lithonia Lighting DSXF-3 LED Flood Light or Equal

Lithonia Lighting TWS LED Wall Pack Light or Equal

HAPCO round tapered aluminum pole or equal.

Pole foundation detail

Diming switch and single pole, single throw switch

Highline Polymer concrete pull-NV Box PHA1118R Tier 15 or equal

NookrwnpE
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PART 5

DRAWINGS AND SPECIFICATIONS
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EXISTING —_
HANDHOLE

NEW
TWS LED WALL —._

PAK LUMINARE \\

NEW DSXF-3 —_
FLOOD LIGHT E

GATE SHACK

EXISTING GROUND
LEVEL FLOODLIGHT

ELECTRIC -

DSX-2 AREA LIGHT _,_:51_1._?{? DSXF-3 FLOOD LIGHT

—_ HAPCO ROUND TAPERED ALUMINUM RTA.
24C7B4* POLE WITHOUT TENON.
FINISH TO BE FLAT BLACK.

\ {—— POLE HAND HOLE
S5 S i FINISH GRADE

T v e e s e e v e

CONCRETE POLE BASE EQUAL TO BROKS AB
SERIES, USE 316 STAINLESS STEEL ANCHOR
BOLTS, NUTS & WASHERS.

LIGHT POLE
NTS

1. PROVIDE HIGHLINE POLYMER CONCRETE PULLBOX
PHA1118R TIER 15 (4) W/ BOLT DOWN CONCRETE COVER
LABELED "FLOOD LIGHT" FOR EACH POLE LIGHT.

2. CONTRACTOR TO PROVIDE WIND LOADING CALCULATION
SIGNED AND SEALED BY STRUCTURAL ENGINEER
LICENSED IN THE STATE OF FLORIDA IN COMPLIANCE WITH
APPROPIATE WIND LOADING REQUIREMENTS.

3. FINAL CONCRETE POLE AND BASE DETERMINED BY
STRUCTURAL ENGINEER WITH LOADING CALCULATIONS.

1. INSIDE GUARD SHACK INSTALL THREE 0-10VDC DIMMING SWITCHES (SD) AND ONE SPST SWITCH (Sn).
SD1- NORTH -FACING FLOODLIGHT ON GUARD SHACK ROOF DSXF-3.
SD2- CONTROL FOR (2) POLE MOUNTED DSXF-3 FLOODLIGHTS.
SD3- CONTROL FOR (2) POLE MOUNTED DSX-2 AREA LIGHTS.
Sn1 - SWITCH FOR WALLPAK ON NORTH WALL.

2. EXISTING 1" UNDERGROUND CONDUIT _— —— — ——

3. P1/20' ROUND ALUMINUM POLE WITH EAST FACING DSXF-3
FLOODLIGHT AND WEST FACING DSX-2 AREA LIGHT.
LOCATE IMEDIATELY BEYOND SWING GATE RADIUS (R).

4.P1(TYP) —— (1) DSX-2 AREA LIGHT

— (1) DSXF-3 FLOOD LIGHT
WITH LIGHT POLE AND BASE
5. CONTRACTOR TO PROVIDE DESIGN BUILT SERVICES

INCLUDE DESIGN BY FLORIDA LICENCED ELECTRICAL ENGINEER. PROVIDE DESIGN AND SUPPORTING
SUBMITTALS TO CITY/NAVY FOR REVIEW.
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D-Series Size 3
LED Flood Luminaire

d*series
Specifications |
EPA: 1442 °
©0.13m?)
. 5"
Depth: (12.7 cm)
Width: 13" .
(33.0cm)
Height: 13-5/8"
(34.6 cm)
Overall 17-1/2"
Height (44.5 cm)
iaht: 21 lbs
Weight: .5 k)

/\‘_ A+ Capable options indicated

RIS

Ordering Information

by this color background.

DSXF3 LED

Light Performance
Engines Package

DSXF3 LED

FiniSh e

3\ T

Catalog
Number

Notes

Type

<€A+ Capable Luminaire

This item is an A+ capable luminaire, which has been
designed and tested to provide consistent color
appearance and system-level interoperability.

¢ All configurations of this luminaire meet the Acuity
Brands' specification for chromatic consistency

¢ This luminaire is A+ Certified when ordered with DTL®
controls marked by a shaded background. DTL DLL
equipped luminaires meet the A+ specification for
luminaire to photocontrol interoperability

¢ This luminaire is part of an A+ Certified solution
for ROAM® or XPoint™ Wireless control networks,
providing out-of-the-box control compatibility with
simple commissioning, when ordered with drivers and
control options marked by a shaded background'

To learn more about A+,
visit www.acuitybrands.com/aplus.

1. See ordering tree for details.
2. A+ Certified Solutions for ROAM require the order

of one ROAM node per luminaire. Sold Separately:
Link to Roam; Link to DTL DLL

IWOEACH, POLE-MOUNIED@ 200H FACING EASI

Shipped installed

PER NEMA twist-lock receptacle only (controls ordered
separate)*

PERS  Five-wire receptacle only (controls ordered
separate)*

| DMaG 0-10V dimming driver (controls ordered separate) |

SF Single fuse (120, 277, 347V)?

DF Double fuse (208, 240, 480V)?

WTB Utility terminal block

6 Six(OB P1 30K 3000K | NSP  Narrow spot WEL  Wide flood
engines Iz | 40K 4000K | MSP Mediumspot | WFR  Wideflood,
[[50K_S000K_ ]| MrL Medium flood rectangula

FL Flood HMF Horizpntal
medium flood

Shipped installed

PNMTDD3
PNMT5D3
PNMT6D3
PNMT7D3
BL30
BL50

Part night, dim till dawn®
Partnight, dim 5 hrs.®

Part night, dim 6 hrs.®

Part night, dim 7 hrs.®

Bi-level switched dimming, 30%’
Bi-level switched dimming, 50%’

mvoLT™ | 2772
1202 3472
2082 480
2402

Shipped separately®
usv

Fv

VG

WG

Color S
_

Shipped included

THK

Knuckle with 3/4”NPT threaded pipe

YKC62  Yoke with 16-3 SO cord

EXAMPLE: DSXF3 LED 6 P2 40K FL MVOLT THK DDBXD

Shipped separately®

FTSCG6  Tenon slipfitter
(fits 2-3/8"t0

||s

Integral slipfitter (fits 2-3/8" 0.D. tenon)

2-7/8"0.D. tenon.
YKC62 required)

Upper/bottom visor (universal)
Full visor

Vandal guard

Wire quard

DDBXD  Dark bronze
DBLXD  Black

DNAXD  Natural
aluminum

DWHXD ~ White

/4

LITHONIA
LIGHTING.

One Lithonia Way ¢ Conyers, Georgia 30012  Phone: 800.279.8041 & www.lithonia.com

© 2011-2018 Acuity Brands Lighting, Inc. All rights reserved.

DSXF3-LED
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Ordering Information

Accessories

Ordered and shipped separately.

FTS CG6 DDBXD U Slipfitter for 2-3/8"to 2-7/8" 0D tenons; mates with yoke
mount (specify finish)
FRWB DDBXD U Radius wall bracket, 2-3/8" 0D tenon (specify finish)
FSPB DDBXD U Steel square pole bracket, 2-3/8"0D tenon (specify finish)
DSXF3UBVDDBXD U Upper/bottom visor accessory (specify finish)
DSXF3FV DDBXD U Full visor accessory (specify finish)
DSXF3VG U Vandal quard accessory
DSXF3WGDBLXDU ~ Wire quard accessory
[DLWI27F 150U photocel- L wis-lock (120-277)" |
DLL347F1.5CULJU  Photocell - SSL twist-lock (347V)°
DLL480F 1.5CULJU  Photocell - SSL twist-lock (480V)®
DSHORT SBK U Shorting cap®

For more mounting options, visit our Floodlighting Accessories pages.

For more control options, visit D71 and ROAM online.

Stock configurations are offered for shorter lead times:

DSXF3 LED 6 P140K WFL MVOLT IS DDBXD
DSXF3 LED 6 P1 50K WFL MVOLT IS DDBXD
DSXF3 LED 6 P1 40K WFL MVOLT YKC62 DDBXD
DSXF3 LED 6 P1 50K WFL MVOLT YKC62 DDBXD
DSXF3 LED 6 P2 40K WFL MVOLT IS DDBXD
DSXF3 LED 6 P2 50K WFL MVOLT IS DDBXD
DSXF3 LED 6 P2 40K WFL MVOLT YKC62 DDBXD
DSXF3 LED 6 P2 50K WFL MVOLT YKC62 DDBXD

i

DSXF3 LED 6 P140K1S *236CX)
DSXF3 LED 6 P1 50K IS *236(XG
DSXF3 LED 6 P1 40K YKC62 *236CXH
DSXF3 LED 6 P1 50K YKC62 *236(X8
DSXF3 LED 6 P2 40K IS *236CX6
DSXF3 LED 6 P2 50K IS *236(X3
DSXF3 LED 6 P2 40K YKC62 *236(X5
DSXF3 LED 6 P2 50K YKC62 *236(X2

NOTES

1.
2.

MVOLT driver operates on any line voltage from 120-277V.

Single fuse (SF) requires 120, 277 or 347 voltage option.
Double fuse (DF) requires 208, 240 or 480 voltage option.

. Must be ordered as an accessory; see Accessories

information at left.

. For units with a photocontrol receptacle, the mounting

must be restricted to + 45° from horizontal aim per ANSI
C136.10-2010.

. Specifies a ROAM® enabled luminaire with 0-10V dimming

capability; PER5 option required. Additional hardware

and services required for ROAM® deployment; must be
purchased separately. Call 1-800-442-6745 or email: sales@
roamservices.net.

. MVOLT only. Not available with 347V, 480V, PERS, BL30

or BL50.

. Requires (2) separately switched circuits. MVOLT only. Not

available with 347V, 480V, or PER5.

. Requires luminaire to be specified with PER option.

Reference PER table on Page 2 for functionality.

erformance Data

Lumen Output

Lumen values are from photometric tests performed in accordance with [IESNA LM-79-08. Data is considered to be representatlve of the configurations shown,
within the tolerances allowed by Lighting Facts. Contact factory for performance data on any configurations not shown here.

Field Beam
Engines Package Watts Type
nnl---
84476 13,510 88800 14,201 | 110 | 88800 14,201 | 110
MSP 53 52 27 27 49237 12,774 99 51757 13,428 | 104 | 51757 13,428 | 104
MFL | 59 | 59 | 45 | 45 | 22746 12,986 101 23911 13,650 | 106 | 23911 13,650 | 106
P1 129 FL 84 190 | 61 | 71 | 11658 13,952 108 12255 14,666 | 114 | 12255 14,666 | 114
WFL | 104 [ 105 | 73 | 76 9435 14,454 112 9918 15194 | 118 9918 15194 | 118
WFR | 104 | 91 | 80 | 72 9546 14,377 m 10035 15113 | 117 | 10035 15113 | 117
6 HMF | 121 | 67 | 94 | 55 | 10455 13,238 103 10991 13,916 | 108 | 10991 13,916 | 108
NSP 38 | 35 | 18 | 18 | 105595 | 16,887 92 111000 | 17,751 97 | 111000 | 17,751 97
MSP | 53 | 52 | 27 | 27 | 61546 15,968 87 64696 16,785 | 92 64696 16,785 | 92
MFL | 59 | 59 | 45 | 45 | 28433 16,232 89 29888 17,063 | 93 29888 17,063 | 93
P2 183 FL 84 |1 90 | 61 | 71 | 14573 17,440 95 15319 18,333 | 100 | 15319 16,548 | 90
WFL | 104105 | 73 | 76 | 11794 18,067 99 12397 18,992 | 104 | 12397 18,992 | 104
WFR | 104 | 91 | 80 | 72 | 11933 17,972 98 12543 18,891 | 103 12543 18,891 | 103
HMF [ 121 67 | 94 | 55 | 13069 16,548 90 13738 17,395 | 95 13738 | 17,39 | 95

Lumen Ambient Temperature
(LAT) Multipliers

Use these factors to determine relative lumen output for
average ambient temperatures from 0-35°C (32-95°F).

Luren Mulipe

0°C 32°F 1.08
0°C 50°F 1.05
20°C 68°F 1.02
25°C 77°F 1.00
30°C 86°F 0.98
35°C 95°F 0.96

Control

Photocontrol Only (On/0ff)

Wired to dimming leads on driver

4/Wire5

Projected LED Lumen Maintenance

Data references the extrapolated performance projections for

the DSXF3 LED 6 P2 platform based on 13,000 hours of LED
testing (tested per IESNA LM-80-08 and projected per IESNA

T™M-21-11).

To calculate LLF, use the lumen maintenance factor that
corresponds to the desired number of operating hours below.
For other lumen maintenance values, contact factory.

Operating Hours 0 25,000 50,000 100,000

0.97

0.97

Wired to dimming leads on driver

Electrical Load

Current (A)

P1 129

Performance System
120V 208V 240V 27V 34V 480V

1.08

0.62 0.54 0.47 0.38 0.29

183

|P2

1.54 | 0.87

0.96

Wire 4/Wire5

Wire 6/Wire7

Wires Capped inside fixture

Wired to dimming leads on driver

Wired to dimming leads on driver

Wires Capped inside fixture

ROAM with Motion

Wired to dimming leads on driver

Wired to dimming leads on driver

Wires Capped inside fixture

Futureproof*

Wired to dimming leads on driver

Wired to dimming leads on driver

Wires Capped inside fixture

Futureproof* with Motion

Wired to dimming leads on driver

Wired to dimming leads on driver

Wires Capped inside fixture

- Recommended
- Will not work

*Futureproof means: Ability to change controls in the future.

0.75 0.65 0.53 0.40

Alternate
LITHON/A One Lithonia Way ¢ Conyers, Georgia 30012 ¢ Phone: 800.279.8041 ¢ wwu.lithonia.com R;D\/Ség/:z_k/ﬁg
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Photometric Diagrams To see complete photometric reports or download .ies files for this product, visit Lithonia Lighting’s D-Series Flood Size 3 homepage.

Isocandela plots for the DSXF3 LED 6 P2 40K. Distances are in units of mount height (20ft).
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Mounting, Options and Accessories
w ,\W‘
/ —_— '3/' —w ppe—U

«— D
+—0D

THK - Knuckle with YKC62 - Yoke with SO cordl IS - Integral slipfitter ~ UBV - Upper/bottom visor FV - Full visor VG - Vandal guard WG - Wire guard
3/4" NPT W=5"(12.7 cm) H=4-1/2"(11.4cm) W=12"(30.4m) W=12"(30.4cm) W=10-1/2"(26.6 cm) W=10-1/2"(26.6 cm)
hreaded pi H=3-1/2"(88cm) D=2-3/8" (6.0 cm) H=7-1/5"(19.0 am) H=7-1/5"(19.0cm) H=7-1/2"(19.0m) H=7-1/2"(19.0m)
threaded pipe D=2"(5.0cm) 0D=3-1/2"(8.8cm) D=3"(7.6cm) D=3"(7.6cm) D=1-1/5"(3.8cm)

FEATURES & SPECIFICATIONS

INTENDED USE

The sleek design of the D-Series Size 3 Flood reflects the embedded high performance LED
technology. It is ideal for wallwash, security and general area lighting in many commercial and
institutional applications.

CONSTRUCTION

Die-cast aluminum housing has integral heat sink fins to optimize thermal management through
conductive and convective cooling. The LED driver is mounted in direct contact with the casting to
promote low operating temperature and long life. Housing is completely sealed against moisture
and environmental contaminants (IP66). Low EPA (1.4 ft?) for optimized wind loading.

FINISH
Exterior parts are protected by a zinc-infused Super Durable TGIC thermoset powder coat finish
that provides superior resistance to corrosion and weathering. A tightly controlled multi-stage

process ensures a minimum 3 mils thickness for a finish that can withstand extreme climate
changes without cracking or peeling.

OPTICS
A variety of precision-molded vacuum-metallized specular reflectors are engineered for superior

ELECTRICAL

Light engines consist of chip-on-board (COB) LEDs directly coupled to the housing

to maximize heat dissipation and promote long life (100,000 hrs, L80). Class 1 electronic
driver has a power factor >90%, THD <20%, and has an expected life of 100,000 hours
with <1% failure rate. Surge protection meets a minimum Category C Low operation
(per ANSI/IEEE C62.41.2).

INSTALLATION

Integral adjustable knuckle with 3/4-14 NPT threaded pipe, or yoke mounting, facilitates
quick and easy installation to a variety of mounting accessories. This secure connection
enables the D-Series Size 3 to withstand up to a 1.5 G vibration load rating per ANSI C136.31.

LISTINGS

CSA certified to U.S. and Canadian standards. Luminaire is IP66 rated. Rated for -40°C
minimum ambient.

DesignLights Consortium® (DLC) qualified product. Not all versions of this product may be
DLC qualified. Please check the DLC Qualified Products List at www.designlights.org to
confirm which versions are qualified.

field-to-beam ratios, uniformity and spacing. Light engines are available in 3000 K (70 CRI min.), WARRANTY
4000 K (70 CRI min.) or 5000 K (70 CRI min.) configurations. Optional visors offer additional 5-year limited warranty. Complete warranty terms located at:
versatility. www.acuitybrands.com/CustomerResources/Terms_and_conditions.aspx.

Note: Actual performance may differ as a result of end-user environment and application.
All values are design or typical values, measured under laboratory conditions at 25 °C.
Specifications subject to change without notice.

LITHON/A One Lithonia Way ¢ Conyers, Georgia 30012  Phone: 800.279.8041 & ww.lithonia.com Rgség/%ﬁ%
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d#series
Specifications
EPA: 1.1t2
. 0.10m?)
Length: 40"
(101.6 cm)
Width: 15"

(38.1cm) L

st 7-1/4"
Height: (8 om
Weight 36 Ibs
(max): (16.3 kg)

'Catalog

D-Series Size 2 | ¥
LED Area Luminaire Phiotes
) ﬁghtln Ve

<€A+ Capable Luminaire

This item is an A+ capable luminaire, which has been
designed and tested to provide consistent color
appearance and system-level interoperability.

L]
w
°
H
L]

TWOEACH ON POLES FACING WES

/—\’ A+ Capable options indicated
.7 % bythis color background.

All configurations of this luminaire meet the Acuity
Brands’ specification for chromatic consistency

This luminaire is A+ Certified when ordered with
DTL® controls marked by a shaded background.
DTL DLL equipped luminaires meet the A+
specification for luminaire to photocontrol
interoperability1

This luminaire is part of an A+ Certified solution
for ROAM® or XPoint™ Wireless control networks,
providing out-of-the-box control compatibility
with simple commissioning, when ordered with
drivers and control options marked by a shaded
background'’

To learn more about A+,
visit www.acuitybrands.com/aplus.

1.
2.

See ordering tree for details.

A+ Certified Solutions for ROAM require the order
of one ROAM node per luminaire. Sold Separately:
Link to Roam; Link to DTL DLL

Ordering Information

DSX2 LED

DSX2 LED

EXAMPLE: DSX2 LED P7 T3M MVOLT SPA DDBXD

(0|°rtemperature SR VOItage _

Forward optics 30K 3000K T1S  TypelShort T5VS  TypeV Very Short | MVOLT 5 ] Shipped included
P1 P5 40K 4000K T2S  Typell Short T5S  TypeV Short 120°¢ SPA Square pole mounting
P2 P6 l 50K 5000K T2M  Type Il Medium T5M  TypeV Medium 20856 RPA Round pole mounting
P7 AMBPC  Amber T3S Typelll Short TSW  TypeVWide 240°¢ WBA Wall bracket
P4 | P8 E[t‘g\mg&u T3M  TypelllMedium  BLC  Backlight control* 277°¢ SPUMBA Square pole universal mounting adaptor ®
optics' TAM  TypelVMedium  LCCO  Left comer cutoff*? 347567 RPUMBA Round pole universal mounting adaptor ®
P10 P13 TFTM  Forward Throw RCCO  Right corner cutoff** 480357 Shipped separately
P11 P14 Medium KMA8 DDBXD U Mast arm mounting bracket adaptor
P12 (specify finish) *

Control options Other options

Shipped installed PIRHTFC3V  Bi-level, motion sensor, 15'-30'mounting Shipped installed DDBXD  Dark bronze
NLTAIR2  nLight AIR generation 2 enabled height, ambient sensor enabled at fc* HS  House-side shield [oBx0 Bk |
PER  NEMA twist-lock eceptacle only (no contrls) BL3O  Birlevel switched dimming, 0% SF Siglefuse(120,277,347)° | DNAXD _ Natural luminum
PERS Five-wire receptacle only (no controls) "2 BL50 Bi-level switched dimming, 50% > DF  Double fuse (208, 240, 480V) © DWHXD  White
PER7 Seven-wire receptacle only (no controls) 2 PNMTDD3  Part nigh, dim tll dawn *** 190  Left rotated optics ' DDBTXD  Textured dark bronze
DMG 0-10V dimming extend out back of housing for PNMISD3  Part n?ght, d?m Shrs R90  Right rotated optics ' DBLBXD  Textured black
5 Extelmal.tcohr?trolélo controls) g:mggi Eart ﬂ?g:i j'm ? Ers :: Shipped separately DNATXD  Textured natural aluminum
vaiswitching ™ artnignt, dim 7rs BS  Bird spikes” DWHGXD Textured white
' ) ) , ) ) . o
PIRH Ele IIger\]/tela mé?]r;/saemfrg; Z%Tg(;rt ;?c 538 mounting FAO Field Adjustable Output EGS _ bxternal glare shield”
PIRHN Network, Bi-Level motion/ambient sensor'®
' LITHON/A One Lithonia Way ¢ Conyers, Georgia 30012 ¢ Phone: 800.279.8041 ¢ wwuw.lithonia.com Rev?g;%’%‘ﬁ%
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Ordering Information

Accessories
Ordered and shipped separately.

| DLL127F 1.5JU Photocell - SSL twist-lock (120-277V) I

DLL347F1.5CULJU  Photocell - SSL twist-lock (347V) 2
DLL480F 1.5CULJU  Photocell - SSL twist-lock (480V) 2
DSHORT SBK U Shorting cap 2

DSX2HS 80CU House-side shield for 80 LED unit ©
DSX2HS 90C U House-side shield for 90 LED unit
DSX2HS 100C U House-side shield for 100 LED unit

Square and round pole universal

PUMBA DDBXD U* mounting bracket (specify finish)
KMAS DDBXD U Mast arm mounting bracket adaptor

(specify finish)

For more control options, visit D71 and ROAM online.

External Glare Shield

NOTES

Not available with HS.
MVOLT driver operates on any line voltage from

Not available with BL30, BL50 or PNMT options.

VPN U WN =

10 Must be ordered with PIRHN.

P10, P11, P12 or P14 and rotated optics (L90, R90) only available together.
AMBPC not available with BLC, LCCO, RCCO, HS or P5, P7, P8, P13 or P14.

120-277V (50/60 Hz).

Any PIRx with BL30, BL50 or PNMT, is not available with 208V, 240V, 347V, 480V or MVOLT. It is only available in 120V or 277V specified.
Single fuse (SF) requires 120V, 277V or 347V. Double fuse (DF) requires 208V, 240V or 480V.

Existing drilled pole only. Available as a separate combination accessory; for retrofit use only: PUMBA (finish) U; 1.5 G vibration load rating per ANCI C136.31.
Must order fixture with SPA otion.Must be ordered as a separate accessory; see Accessories information. For use with 2-3/8" mast arm (not included).

11 Photocell ordered and shipped as a separate line item from Acuity Brands Controls. See accessories. Not available with DS option. Shorting Cap included.
12 If ROAM® node required, it must be ordered and shipped as a separate line item from Acuity Brands Controls. Node with integral dimming. Shorting Cap

included.

13 Requires (2) separately switched circuits. See Outdoor Control Technical Guide for details.
14 Provides 50/50 fixture operation via (2) independent drivers. Not available with PER, PER5, PER7, PIR or PIRH.

15 Reference Motion Sensor table on page 3.

16 Must be ordered with NLTAIR2. For more information on nLight Air 2 visit this link.

17 Not available with 347V, 480V, DS and PNMT. For PER5 or P|

R7 see PER Table on page 3. Requires isolated neutral.

18 Not available with 347V, 480V, DS, BL30, BL50. For PER5 or PER7 see PER Table on page 3. Separate Dusk to Dawn required.
19 Not available with other dimming controls options.

20 Not available with BLC, LCCO and RCCO distribution. Also available as a separate accessory; see Accessories information.

21 Must be ordered with fixture for factory pre-drilling.
22 Requires luminaire to be specified with PER, PERS and PER7 option. Ordered and shipped as a separate line item from Acuity Brands Controls.

23 For retrofit use only.

4.25
£ 50
T 19.05 | - 14.10 i
Tenon Mounting Slipfitter **
Tenon 0.D. Single Unit 2at180° 2at90° 3at120° 3at90° 4at90°
HANDHOLE ORIENTATION .
2-3/8 AST20-190 AST20-280 AST20-290  AST20-320 AST20-390 AST20-490
C 27/8" AST25-190 AST25-280 AST25-290  AST25-320 AST25-390 AST25-490
- :_ += = 4 AST35-190 AST35-280 AST35-290  AST35-320 AST35-390 AST35-490
Ry A
/ \
/| v
g O
v h
Mo ‘) ! DM19AS DM28AS DM29AS DM32AS DM39AS DM49AS
s D 1@90° 2 @280° 2@90° 3@120° 3@90° 4 @90°
A Side B SideB&D Side B&C Round pole only | SideB, C,&D SidesA,B,C,D
Handhole Note: Review luminaire spec sheet for specific nomenclature
Poletoportenon0.D. 4.5"@90° 4"@90° 35"@90° 3"@90° 45"@120° 4"@120° 3.5"@120° 3"@120°
Template #8 Top of Pole DSX SPA Y Y Y N - - - -
DSX RPA Y Y N N Y Y Y Y
0.563" DSX SPUMBA Y N N N - - - -
_$ o DSX RPUMBA N N N N Y Y Y N
1. *3 fixtures @120 require round pole top/tenon.
400"
2.650" (2 PLCS)

-
C e

Photometri Diagrams To see complete photometric reports or download .ies files for this product, visit Lithonia Lighting’s D-Series Area Size 2 homepage.

Isofootcandle plots for the DSX2 LED 80C 1000 40K. Distances are in units of mounting height (30).
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Lumen Ambient Temperature (LAT) Multipliers

Use these factors to determine relative lumen output for average ambient temperatures

from 0-40°C (32-104°F).

Electrical Load

UL T T 120 208 240 277 347 480
o Package Current
[ Ambient | Lumen Multiplier
0°C 32°F 1.04 P1 80 530 140 1.18 0.68 0.59 0.51 0.40 0.32
5°C A% 1.04 2] 80 700 185 | 156 | 090 | 078 | 066 | 052 | 039
10°C 50°F 1.03
15°C 50°F 1.02 P3 80 850 217 1.82 1.05 0.90 0.80 0.63 0.48
20°C 68°F 1.01 Forward Optics | P4 80 1050 270 227 131 112 0.99 0.79 0.59
25°C 77°F 1.00 (Non-Rotated)
30°C 86°F 0.99 P5 80 1250 N 2.68 1.54 134 117 0.93 0.68
35°C 95°F 0.98 P6 100 1050 383 2.89 1.66 1.59 137 1.00 0.71
40°C 104°F 0.97
P7 100 1250 398 331 191 1.66 145 1.16 0.81
P8 100 1350 431 3.61 2.07 1.81 1.57 1.25 091
Projected LED Lumen Maintenance P10 9% 530 156 | 130 | 076 | 065 | 0.62 | 045 | 032
Data references the extrapolated performance projections for the platforms noted in a . PN 90 700 207 175 1.01 087 | 074 | 060 | 046
25°C ambient, based on 10,000 hours of LED testing (tested per IESNA LM-80-08 and Rotated Optics
projected per IESNA TM-21-11). (Requires L90 P12 90 850 254 212 122 1.06 0.94 0.73 0.55
To calculate LLF, use the lumen maintenance factor that corresponds to the desired number orR90)
of operating hours below. For other lumen maintenance values, contact factory. P13 % 1200 344 2.8 1.65 144105 100 | 073
P14 90 1400 405 3.39 1.95 171 148 1.18 0.86
Operating Hours 0 25000 50000 100000
100 096 092 085
Motion Sensor Default Settings
Option Dimmed High Level Phototcell Dwell Ramp-up Ramp-down
P State (when triggered) Operation Time Time Time
PIR or PIRH 3V (37%) Output | 10V (100%) Output Enabled @ 5FC 5min 3sec 5min
| *PIRTFC3V or PIRHTFC3V | 3V (37%) Output | 10V (100%) Output Enabled @ 1FC 5 min 3sec 5 min
ffor use with Inline Dusk to Dawn or timer.
PER Table
PERS5 (5 wire; PER7 (7 wire
Control (3’;5::9 ( ) ( )
Wire 4/Wire5 Wire 4/Wire5 Wire 6/Wire7
Wired to dimming Wired to dimming | Wires Capped inside
Photocontrol Only (On/0f) leads on driver A leads on driver fixture
Wired to dimming A Wired to dimming | Wires Capped inside
leads on driver leads on driver fixture
ROAM with Motion A Wires Capped inside A Wires Capped inside | Wires Capped inside
(ROAM on/off only) fixture fixture fixture
Future-proof* A Wired to dimming Wired to dimming | Wires Capps de
| Future-proof* ith Motion A Wires Cg)ﬂﬁg inside Wires Cgmﬁ inside | Wires (ﬁa)a;:j(:ed inside
A temate
*Future-proof means: Ability to change controls in the future.
DSX2-LED
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Lumen Output

Lumen values are from photometric tests performed in accordance with IESNA LM-79-08. Data is considered to be representative of the configurations shown, within the tolerances allowed by Lighting Facts.
Contact factory for performance data on any configurations not shown here.

Forward Op

Current Package Watts

LED Count | Drive Power | System (3000K, 70 CRI) (4000 K, 70 CRI) ( (Amber Phosphor Converted)
| Lumens | B | U | G [ LPW | Lumens [ B | U | 6 | LW |

50K
5000 K, 70 CRI)
| Lumens | 8 [ U { 6 | LPW | Lumens | B [ U ] G [ LpW]

TS 17,575 3103 126 18,933 3103 135 19,173 3103 137 10,578 2 0 2 78
125 17,556 31013 125 18,913 31013 135 19,152 31013 137 10,554 2 0 2 77
M 17,647 3,03 126 19,010 3,03 136 19,251 3,03 138 10,571 2 0 2 77
T3S 17,090 3,03 122 18,411 3,03 132 18,644 3,03 133 10,548 2 0 2 77
M 17,604 3,03 126 18,964 3,03 135 19,204 3,03 137 10,569 2 0 2 77
T4M 17,221 3,03 123 18,552 3,0 4 133 18,787 3 0 | 4 134 10,547 2 0 2 77
TFIM 17,593 3 0| 3 126 18,952 3 0 | 4 135 19,192 3,0 4 137 10,741 1 0 2 78
&0 o B v T5VS 18,297 4 10 1 131 19,711 4 10 1 4 19,961 4 10 1 143 11,155 3 0 0 81
T55 18,312 4 102 131 19,727 4 102 4 19,977 4 102 143 11,149 3 0 0 81
M 18,266 4 0 2 130 19,677 4 0 2 4 19,926 4 0 2 142 11,096 3 0 2 81
TSW 18,146 5,03 130 19,548 5,03 140 19,796 5,03 4 10,957 3 0 2 80
BLC 14,424 2 0 2 103 15,539 2 0 3 m 15,736 2 0 3 112
Lcco 10,733 1 0| 3 77 11,562 1 0|3 83 11,709 2 103 84
RCCO 10,733 1 0| 3 77 11,562 1 0| 3 83 11,709 2 103 84
s 22,305 3 0 3 21 24,029 3 0 3 130 24,333 3 0 3 132 13,147 2 0 2 n
125 22,281 3]0 4 120 24,003 3]0 4 130 24,307 3]0 4 131 13,116 2 0 2 70
M 22,396 3 0 3 121 24,127 3 0 3 130 24,432 3 0 3 132 13,138 2 0 2 70
T3S 21,690 30 4 17 23,366 30 4 126 23,662 3,0 4 128 13,110 2 0 2 70
M 22,342 3 0 4 121 24,068 3 0 4 130 24373 3 0 4 132 13,135 2 0 3 70
T4M 21,857 3,0 4 118 23,545 3,0 4 127 23,844 3,0 4 129 13,108 2 0 2 70
80 700 P2 185W TFIM 22,328 3,0 4 121 24,054 3,0 4 130 24,358 3,0 4 132 13,349 2 0 2 n
T5VS 23,222 5,001 126 25,016 5,001 135 25,333 5,001 137 13,864 3 0 1 74
155 23,241 4 102 126 25,037 4 102 135 25,354 4 102 137 13,856 3 0 1 74
T5M 23,182 5 0 3 125 24,974 5 0 3 135 25,290 5 0 3 137 13,790 3 0 2 73
TSW 23,030 5,0 4 124 24,810 5,0 4 134 25,124 5,0 4 136 13,617 4 0 2 2
BLC 18,307 2 003 99 19,721 2 03 107 19,971 2 103 108
Lcco 13,622 2 0 3 74 14,674 2 0 4 79 14,860 2 0 4 80
RCCO 13,622 2 103 74 14,674 20 4 79 14,860 20 4 80
T1S 26,202 3 0 3 121 28,226 3 0 3 130 28,584 3 0 3 132 17,833 3 0 3 66
125 26,174 3,0 4 121 28,196 3,0 4 130 28,553 3,0 4 132 17,791 3 0 3 66
M 26,309 3,013 121 28,342 3,03 131 28,700 3,013 132 17,821 3 0 3 66
38 25,479 3,0 4 7 27,448 3,0 4 126 27,795 3,0 4 128 17,782 3 0 3 66
T3M 26,245 3,0 4 121 28,273 3,0 4 130 28,631 3,0 4 132 17,817 3 0 3 66
TaM 25,675 3,0 4 118 27,659 30 4 127 28,009 3,0 4 129 17,779 3 0 3 66
80 850 P3 27w TFTM 26,229 3,0 4 121 28,255 3,0 4 130 28,613 3,0 4 132 18,107 3 0 3 67
T5VS 27,279 5 0 1 126 29,387 5 0 1 135 29,759 5 0 1 137 18,805 4 0 1 70
58 27,301 4 10 2 126 29,410 5102 136 29,783 5102 137 18,794 4 0 1 70
T5M 27,232 5,03 125 29,336 5,03 135 29,707 5,03 137 18,705 4 0 2 69
TSW 27,053 5,0 4 125 29,144 5,0 4 134 29,513 5,0 4 136 18,470 5 0 3 68
BLC 21,504 2 03 99 23,166 2 03 107 23,459 2 0 4 108
LCCo 16,001 2 0 4 74 17,238 2 0 4 79 17,456 2 0 4 80
RCCO 16,001 2 0 4 74 17,238 2 0 4 79 17,456 2 0 4 80
T1S 30,963 4 10 4 115 33,355 4 10 4 124 33,777 4 10 4 125
12§ 30,930 4 10 4 15 33,320 4 10 4 123 33,742 4 10 4 125
M 31,089 3,0 4 115 33,491 3,0 4 124 33,915 3,0 4 126
T3S 30,108 4 10 4 112 32,435 4 105 120 32,845 4 105 122
M 31,014 3 0| 4 15 33,410 3 0| 4 124 33,833 3 0| 4 125
T4M 30,340 3 0 5 112 32,684 3 0 5 121 33,098 3 0 5 123
TFTM 30,995 3 0|5 15 33,390 3 0|5 124 33,812 3015 125
8 1050 P4 7w T5VS 32,235 51011 19 34,726 51011 129 35,166 5,011 130
15 32,261 5102 19 34,754 5102 129 35,194 5102 130
T5M 32,180 510 4 119 34,667 510 4 128 35,105 510 4 130
T5W 31,969 5 0 4 118 34,439 5 0 5 128 34,875 5 0 5 129
BLC 25,412 2 0 4 94 27,376 20 4 101 27,7122 20 4 103
LCCo 18,909 20 4 70 20,370 20 4 75 20,628 20 4 76
RCCO 18,909 20 4 70 20,370 20 4 75 20,628 20 4 76
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Performance Data

Lumen Output

Lumen values are from photometric tests performed in accordance with IESNA LM-79-08. Data is considered to be representative of the configurations shown, within the tolerances allowed by Lighting Facts.
Contact factory for performance data on any configurations not shown here.

Forward Op

Current Package Watts

LED Count | Drive Power | System (3000K, 70 CRI) (4000 K, 70 CRI) ( (Amber Phosphor Converted)
| Lumens | B8 | U | 6 [ LPW | Lumens [ B | U | 6 | LW |

50K
5000 K, 70 CRI)
| Lumens | 8 [ U { 6 | LPW | Lumens | B [ U ] G [Lpw]

TS 35,193 4 10 4 110 37912 4 10 4 118 38,392 4 10 4 120
125 35,155 4 10 5 110 37,872 4 10 5 118 38,351 4 10 5 119
M 35,336 4 10 4 110 38,067 4 10 4 119 38,549 4 10 4 120
T3S 34,222 4 105 107 36,866 4 105 115 37,333 4 105 116
M 35,251 3,0 4 110 37,974 3,05 118 38,455 4 105 120
TaM 34,485 3,05 107 37,149 4 105 116 37,620 4 105 17
TFIM 35,229 3 0|5 110 37,951 3 0|5 118 38,431 3 0|5 120
&0 (20 £ 2y T5VS 36,639 5,01 114 39,470 5,01 123 39,970 5,01 125
155 36,669 51012 114 39,502 51012 123 40,002 510]2 125
M 36,576 510 4 114 39,403 510 4 123 39,901 5,0 4 124
TSW 36,336 51015 13 39,144 5]1]0]5 122 39,640 51015 123
BLC 28,884 3 0 4 90 31,115 3 0 4 97 31,509 3 0 4 98
Lcco 21,492 2 0 4 67 23,153 2 105 72 23,446 3105 73
RCCO 21,492 2 0 4 67 23,153 21015 n 23,446 305 3
TS 37,824 4 0 4 110 40,747 4 0 4 19 41,263 4 0 4 120 21,838 1 0 1 64
125 37,784 4105 110 40,704 4105 119 41,219 4105 120 21,787 1 0 1 64
M 37,979 4 0 4 m 40,913 4 0 4 119 41,431 4 0 4 121 21,824 1 0 1 64
T3S 36,780 4105 107 39,623 4105 116 40,124 4105 117 21,776 1 0 1 63
M 37,886 305 110 40,814 4105 119 41,331 4 105 120 21,819 1 0 1 64
T4M 37,063 4 105 108 39,927 4105 116 40,433 4105 118 2,175 1 0 1 65
TFIM 37,863 3,05 110 40,789 4 105 119 41,305 4 105 120 21,773 1 0 1 63
100 1050 P6 Sl T5VS 39,379 5 0 1 115 42,422 5 0 1 124 42,959 5 0 1 125 23,029 2 0 0 67
155 39,41 5,02 115 42,456 5,02 124 42,993 5,02 125 23,016 2 0 0 67
T5M 39,311 5 0 4 115 42,349 5 0| 4 123 42,885 5 0 4 125 22,906 2 0 1 67
TSW 39,053 5,05 114 42,07 5,05 123 42,604 5,05 124 22,619 2 0 1 66
BLC 31,043 3 0| 4 91 33,442 3 0 | 4 97 33,865 3 0 | 4 99
LCCo 23,099 2 05 67 24,884 3 0|5 73 25,199 3 0|5 73
RCCO 23,099 2 05 67 24,884 3 0|5 73 25,199 3 0|5 73
T1S 42,599 4 0 4 107 45,890 4 0 4 115 46,471 4 0 4 17
125 42,553 4 105 107 45,842 4 105 15 46,422 4 105 17
M 42,773 4 0 4 107 46,078 4 0 4 116 46,661 4 0 5 117
T3S 41,423 4 105 104 44,624 4 105 112 45,189 4 105 114
T3M 42,669 4 105 107 45,966 4 105 115 46,548 4 10 5 17
T4M 4,742 4 0 5 105 44,967 4 0 5 113 45,537 4 0 5 114
TFTM 42,6483 4 105 107 45,938 4 105 115 46,519 4 105 7
L 5D &z Y T5VS 44,350 5 0 1 m 47,777 5 0 1 120 48,381 5 0 1 122
58 44,385 51012 112 47,815 51013 120 48,420 5103 122
T5M 44,273 510 4 m 47,695 510 4 120 48,298 510 4 121
T5SW 43,983 5105 m 47,382 5105 119 47,982 5105 121
BLC 34,962 30 4 88 37,664 3]01]5 95 38,140 3]01]5 96
LCCO 26,015 3 0 5 65 28,025 3 0 5 70 28,380 3 0 5 71
RCCO 26,015 3]01(5 65 28,025 3]01]5 70 28,380 31015 Al
T1S 45,610 4 0 4 106 49,135 4 0 4 114 49,757 4 0 4 115
12§ 45,562 4 105 106 49,083 4 105 114 49,704 4 105 115
M 45,797 4 10 4 106 49,336 4 105 114 49,960 4 105 116
IEN 44,352 4 10 5 103 47,779 4 10 5 m 48,384 4 10 5 112
M 45,686 4 105 106 49,216 4 105 114 49,839 4 105 116
T4M 44,693 4 10 5 104 48,147 4 10 5 112 48,756 4 10 5 113
TFM 45,657 4 105 106 49,186 4 105 14 49,808 4 105 116
100 1350 P8 8w T5VS 47,485 5 0 1 110 51,155 5 0 1 19 51,802 5 0 1 120
55 47,524 5,03 110 51,196 5,03 19 51,844 5,03 120
T5M 47,404 5 0 4 110 51,067 5 0 5 118 51,713 5 0 5 120
TsW 47,093 5 0 5 109 50,732 5 0 5 118 51,374 5 0 5 119
BLC 37,434 30105 87 40,326 3 /0105 94 40,837 3015 95
LCCO 27,854 3 0 5 65 30,006 3 0 5 70 30,386 3 0 5 Al
RCCO 27,854 3015 65 30,006 30105 70 30,386 30105 n
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Lumen Output

Lumen values are from photometric tests performed in accordance with IESNA LM-79-08. Data is considered to be representative of the configurations shown, within the tolerances allowed by Lighting Facts.
Contact factory for performance data on any configurations not shown here.

Rotated Optics
- y . i 30K 40K 50K AMBPC
LED Count L e VR T;;‘e (3000 K, 70 CRI) (4000 K, 70 CRI) (5000 K, 70 CRI) (Amber Phosphor Converted)
125

qrent | Fedage | Wars [ Lumens | 8 | U [ G { LPW | Lumens | B ] U [ G [ LW | Lumens { B ] U] G [ LW | Lumens | B [ U ]| G [Low]
0| 4 0| 4 41 3 3 77

TS 20,145 4 129 21,702 4 139 21977 4 10 4 11,475 0
20,029 4 10 4 128 21,577 4 10 4 138 21,850 4 10 4 140 11,448 3 0 3 76
M 20,391 4 10 4 131 21,967 4 10 4 4 22,245 4 10 4 143 11,467 3 0 3 76
T3S 19,719 4 10 4 126 21,242 4 10 4 136 21,51 4 10 4 138 11,442 3 0 3 76
T3M 20,379 4 10 4 131 21,954 4 10| 4 141 22,232 4 10 4 143 11,464 4 0 4 76
TaM 19,995 4 10 4 128 21,540 4 10 4 138 21,812 5,05 140 11,440 4 0 4 76
TFIM 20,511 4 0 4 131 22,096 5 0 5 142 22,376 5 0 5 143 11,651 4 0 4 78
& o DI 4 T5VS 20,655 4 0 1 132 22,251 4 0 1 143 22,533 4 0 1 144 12,288 3 0 1 82
T55 20,482 4 102 131 22,064 4 102 4 22,343 4 102 143 11,978 3 0 1 80
M 20,477 51013 131 22,059 51013 4 22,338 51013 143 12,301 4 0 2 82
TSW 20,293 51013 130 21,861 51013 140 22,138 5,0 4 142 12,109 4 0 2 81
BLC 16,846 4 0 4 108 18,148 4 0 4 116 18,378 4 0 4 118
Lcco 12,032 2 103 77 12,961 2 103 83 13,125 2 103 84
RCCO 12,016 4 10 4 77 12,944 4 10 4 83 13,108 4 10 4 84
s 25,518 4 0 4 123 27,490 4 0 4 133 27,837 4 0 4 134 14,387 3 0 3 70
125 25,371 5105 123 27,331 5105 132 27,677 5105 134 14,354 3 0 3 70
M 25,829 4 0 4 125 27,825 4 0 4 134 28,177 4 0 4 136 14,378 4 0 4 70
T3S 24977 5105 121 26,907 51015 130 27,248 5,05 132 14,347 4 0 4 70
M 25,814 5 0 5 125 27,809 5 0 5 134 28,161 5 0 5 136 14,374 4 0 4 70
T4M 25327 5,05 122 27,284 5,05 132 27,629 5,05 133 14,344 4 0 4 70
TFM 25,981 5,05 126 27,989 5,05 135 28,343 5,05 137 15,408 4 0 1 75
% 7o m 07w T5VS 26,164 510 1 126 28,185 510 1 136 28,542 510 1 138 15,019 4 0 1 3
155 25,943 4 102 125 27,948 5,02 135 28,302 5,02 137 15,424 4 0 2 75
T5M 25,937 5 0 3 125 27,94 5 0 3 135 28,295 5 0 3 137 14,609 4 0 4 71
TSW 25,704 5,0 4 124 27,691 5,0 4 134 28,041 5,0 4 135 15,182 4 0 2 74
BLC 21,339 4 10 4 103 22,988 4 10 4 m 23,279 4 10 4 112
LCCo 15,240 2 0 4 74 16,418 2 0 4 79 16,626 2 0 4 80
RCCO 15,220 5,05 74 16,396 5/05 79 16,604 5,05 80
T1S 29,912 4 0 4 118 32,223 4 0 4 127 32,631 5 0 4 128
125 29,740 5,05 17 32,038 5,05 126 32,443 5,05 128
M 30,277 4 10 4 119 32,616 51015 128 33,029 51015 130
T3S 29,278 51015 115 31,540 51015 124 31,940 51015 126
T3M 30,259 51015 119 32,597 51015 128 33,010 51015 130
TaM 29,688 51015 7 31,982 51015 126 32,387 51015 128
TFTM 30,455 51015 120 32,808 51015 129 33,224 5105 131
2 £ 2 222Y T5VS 30,669 5 0 1 121 33,039 5 0 1 130 33,457 5 0 1 132
58 30411 5102 120 32,761 5102 129 33,176 5102 131
T5M 30,404 5103 120 32,753 510 4 129 33,168 510 4 131
T5W 30,131 510 4 119 32,459 510 4 128 32,870 510 4 129
BLC 25,013 4 10| 4 98 26,946 4 10| 4 106 27,287 4 10 4 107
Lcco 17,865 2 0 4 70 19,245 2 0 4 76 19,489 2 0 4 77
RCCO 17,841 5,105 70 19,220 5,105 76 19,463 5,105 77
T1S 38,768 5 0 5 113 41,764 5 0 5 121 42,292 5 0 5 123
12§ 38,545 5,05 112 41,523 5,05 121 42,049 5,05 122
M 39,241 5,05 114 42,273 5,05 123 42,808 5,05 124
IEN 37,947 5,705 110 40,879 5,05 19 41,39 5,705 120
M 39,218 5,05 114 42,249 5,05 123 42,783 5,05 124
T4M 38,478 5 0 5 112 41,451 5 0 5 120 41,976 5 0 5 122
TFM 39,472 5,05 15 42,522 5,05 124 43,060 5,05 125
% 1200 P13 344 T5VS 39,749 5 0 1 116 42,821 5 0 1 124 43,363 5 0 1 126
58 39,415 5,02 15 42,461 5,02 123 42,998 5,02 125
T5M 39,405 510 4 15 42,450 510 4 123 42,988 510 4 125
TsW 39,052 5 0 5 114 42,069 5 0 5 122 42,602 5 0 5 124
BLC 32,419 5105 94 34,925 5105 102 35,367 5105 103
LCCo 23,154 3 0 5 67 24,943 3 0 5 73 25,259 3 0 5 73
RCCO 23,124 5105 67 24910 5105 2 25,226 5105 73
T1S 42,867 5 0 5 106 46,180 5 0 5 114 46,764 5 0 5 115
125 42,621 5 0 5 105 45,914 5 0 5 113 46,495 5 0 5 115
T2M 43,390 51015 107 46,743 51015 115 47,335 51015 7
T3S 41,959 5 0 5 104 45,201 5 0 5 112 45,773 5 0 5 113
M 43,365 5105 107 46,716 5105 115 47,307 5105 117
T4M 42,547 5 0 5 105 45,834 5 0 5 113 46,414 5 0 5 115
TFIM 43,646 5105 108 47,018 5105 116 47,614 5105 118
£l LC b D T5VS 43,952 510 1 109 47,349 510 1 117 47,948 510 1 118
T5S 43,583 5 0 2 108 46,950 5 0 2 116 47,545 5 0 3 117
T5M 43,572 5,0 4 108 46,939 5,0 4 116 47,533 5,0 4 117
T5W 43,181 5 0 5 107 46,518 5 0 5 115 47,107 5 0 5 116
BLC 35,847 5,05 89 38,617 5,05 95 39,106 5,05 97
LCCO 25,602 31015 63 27,580 31015 68 27,930 31015 69
RCCO 25,569 5,05 63 27,544 5,05 68 27,893 5,05 69
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FEATURES & SPECIFICATIONS

INTENDED USE

The sleek design of the D-Series Area Size 2 reflects the embedded high performance LED
technology. It is ideal for applications like car dealerships and large parking lots adjacent to malls,
transit stations, grocery stores, home centers, and other big-box retailers.

CONSTRUCTION

Single-piece die-cast aluminum housing has integral heat sink fins to optimize thermal
management through conductive and convective cooling. Modular design allows for ease of
maintenance and future light engine upgrades. The LED drivers are mounted in direct contact
with the casting to promote low operating temperature and long life. Housing is completely
sealed against moisture and environmental contaminants (IP65). Low EPA (1.1 ft?) for optimized
pole wind loading.

FINISH

Exterior parts are protected by a zinc-infused Super Durable TGIC thermoset powder coat finish
that provides superior resistance to corrosion and weathering. A tightly controlled multi-stage
process ensures a minimum 3 mils thickness for a finish that can withstand extreme climate
changes without cracking or peeling. Available in both textured and non-textured finishes.

OPTICS

Precision-molded proprietary acrylic lenses are engineered for superior area lighting distribution,
uniformity, and pole spacing. Light engines are available in 3000 K, 4000 K, or 5000 K (70 CRI)
configurations. The D-Series Size 2 has zero uplight and qualifies as a Nighttime Friendly™
product, meaning it is consistent with the LEED® and Green Globes™ criteria for eliminating
wasteful uplight.

ELECTRICAL

Light engine configurations consist of high-efficacy LEDs mounted to metal-core circuit boards to
maximize heat dissipation and promote long life (up to L85/100,000 hrs at 25°C). Class 1 electronic
drivers are designed to have a power factor >90%, THD <20%, and an expected life of 100,000
hours with <1% failure rate. Easily-serviceable 10kV surge protection device meets a minimum
Category C Low operation (per ANSI/IEEE C62.41.2).

' LITHONIA
LIGHTING
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INSTALLATION

Included mounting block and integral arm facilitate quick and easy installation. Stainless
steel bolts fasten the mounting block securely to poles and walls, enabling the D-Series Size 2
to withstand up to a 2.0 G vibration load rating per ANSI C136.31. The D-Series Size 2 utilizes
the AERIS™ series pole drilling pattern (Template #8). NEMA photocontrol receptacle is
available.

LISTINGS
UL Listed for wet locations. Light engines are IP66 rated; luminaire is IP65 rated. Rated for
-40°C minimum ambient. U.S. Patent No. D670,857 S. International patent pending.

DesignLights Consortium® (DLC) Premium qualified product and DLC qualified product.
Not all versions of this product may be DLC Premium qualified or DLC qualified. Please
check the DLC Qualified Products List at www.designlichts.ora/QPL to confirm which
versions are qualified.

International Dark-Sky Association (IDA) Fixture Seal of Approval (FSA) is available for all
products on this page utilizing 3000K color temperature only.

WARRANTY
S-year limited warranty. Complete warranty terms located at:
www.acuitybrands.com/Cust:

omerResources/Terms and conditions.aspx

Note: Actual performance may differ as a result of end-user environment and application.
All values are design or typical values, measured under laboratory conditions at 25 °C.
Specifications subject to change without notice.

DSX2-LED
Rev. 03/21/18
Page 7 of 7
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TWS LED

LED Wall Luminaire

One each on north wall

guard shack 81" AFF and

bottom edge above height
of door header.

of

Catalog
Number

Notes

Type

Introduction

The popular TWS luminaire is now available with
long-lasting, energy-efficient LED technology.

Specifications Featuring a classic dayform, the TWS LED offers
Width: 6-3/4¢ — D — a traditional appearance and is powered by

(7.2 ) advanced LED:s.
Height: 1(27%8 ) The TWS LED luminaire is powerful yet energy
Depth: 5('73/515") efficient, capable of replacing up to a 70W HPS
Weight: 3195 H or 100W MH wall pack while saving up to 80% in

(1.45 k) energy costs. With long-life LEDs, the TWS LED

i eliminates frequent lamp and ballast replacements
~ /N associated with traditional technologies.
ENTR®

DOOR

MINIMUM OF 81" AFF AND BOTTOI
EDGE ABOVE DOORHEADER

Ordering Information

EXAMPLE: TWS LED P1 50K 120 PE

TWS LED
Series Perfarmance Package Color Temperature Voltage Control Options Finish
TWSLED P1 1476 lumens 50K 5000K ' 120 120V PE Photoelectric (blank)  Dark bronze
cell, button
type
. NOTES
Accessories .
Ol ke g 1 Corrected color temperature (CCT) shown is nominal per
rdered and shipged separately. ANSI C78, 377-2008.
TWSWG Wire Guard| F I N I S H E D F LOO F 2. 120V driver operates on 120V.
FEATURES & SPECIFICATIONS

INTENDED USE ELECTRICAL
The TWS LED combines traditional wall pack design with high-output LEDs to provide an energy- Light engine consists of two high-powered, long-life, high-efficacy LEDs mounted on an
efficient, low maintenance LED wall pack suitable for replacing up to 70W HPS or 100W MH internal aluminum heat sink to maximize heat dissipation and promote long life (L95/100,000
fixtures. The traditional shape helps maintain building aesthetics when replacing only a portion of hours at 40°C). Driver and integral photocell operate at 120V and are fully enclosed in the
your building’s wall packs. TWS LED is for outdoor applications such as personnel doors, loading upper housing. There are no user serviceable parts.
areas, driveways and parking areas. INSTALLATION
CONSTRUCTION Back housing easily mounts to any recessed junction box. With all electronics in upper
Back plate is die-cast aluminum. Front cover is impact-resistant polycarbonate which is fully housing the open \owgr section makes wiring easy. Mount on any vertical s.urfa.ce. Not
gasketed. All electronics are protected in the upper housing. Housing is sealed against moisture rgcommended in applications where a sprayed stream of water can come in direct contact
and environmental contaminants. with polycarbonate lens.
FINISH LISTINGS
UV stabilized polycarbonate front cover has dark bronze color which provides superior resistance UL Certified to US and Canadian safety standards for wet-location mounting higher than 4
to corrosion and weathering and that can withstand extreme climate changes without cracking feet off the ground.
or peeling. Rated for -40°C to 40°C ambient temperature.
OPTICS WARRANTY
Protective polycarbonate lens covers the LEDs. Prismatic front cover and precision-molded S-year limited warranty. Complete warranty terms located at:
reflector for superior uniformity and fixture spacing. Light engine is available in 5000K www.acuitybrands.com/CustomerResources/Terms_and_conditions.aspx
(70 min. CRI). Note: Actual performance may differ as a result of end-user environment and application

All values are design or typical values, measured under laboratory conditions at 25 °C.

Specifications are subject to change without notice.

LITHON/A One Lithonia Way ¢ Conyers, Georgia 30012 ¢ Phone: 800.279.8041 e www.lithonia.com
LIGHTING. © 2013-2017 Acuity Brands Lighting, Inc. All rights reserved.
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erformance Data

Lumen Output Lumen Ambient Temperature (LAT) Multipliers
Lumen values are from photometric tests performed in accordance with IESNA LM-79-08. Data is considered to be representative Use these factors to determine relative lumen output for average ambient temperatures
of the configurations shown, within the tolerances allowed by Lighting Facts. Actual performance may differ as a result of end- from 0-40°C (32-104°F).
user environment and application. N _
Ambient Lumen Multiplier
50K 0°C 32°F 1.03
Performance System (5000K, 67 CRI) 10°C 50°F 1.02
Package Watts 20°C 68°F 1.01
25°C 77°F 1.00
30°C 86°F 0.99
P1 5000K 25W 1476 | 1 3 [ 1 60 40°C 104°F 0.98

Projected LED Lumen Maintenance

Data references the extrapolated performance projections in a 40°C ambient, based
on 10,000 hours of LED testing (tested per IESNA LM-80-08 and projected per IESNA
T™-21-11).

Electrical Load To calculate LLF, use the lumen maintenance factor that corresponds to the desired number

Current (A) of operating hours below. For other lumen maintenance values, contact factory.

o s Operatingours -----
Package Watts
Lumen Maintenance
Factor

To see complete photometric reports or download .ies files for this product, visit the Lithonia Lighting TWS LED homepage.
Photometric D grams Tested in acriordaace with IESNA LM-79 and LM-80 standards P gmng Pe9

TWS LED 1 50K 120 PE. Mounting height - 10’

LEGEND

B o2k
M osx

1.0 fc

2.0 fc

Test No. LTL22672S tested in accordance with

IESNA LM-79-08.

Lighting Facts Labels

LITHON/IA One Lithonia Way ¢ Conyers, Georgia 30012 ¢ Phone: 800.279.8041 ¢ wwuw.lithonia.com TWS LED
LIGHTING. © 2013-2017 Acuity Brands Lighting, Inc. All rights reserved. Rev. 01/31/17
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