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                                                  INVITATION TO BID 
 

Sealed bids for the City of Key West ITB # 19-018 SMATHERS BEACH RESTROOM WEST, 
addressed to the City of Key West, will be received at the Office of the City Clerk, 1300 White Street., 
Key West Florida, 33040 until 3:00 p.m. on Wednesday, June 5, 2019 and then publicly opened and 
read. Any bids received after the time and date specified will not be considered. 
 

Please submit one (1) original, and two (2) flash drives each with one single PDF file of the 

sections entitled “Bidding Requirements” and “Contract Forms”. Bid package is to be 

enclosed in a sealed envelope, clearly marked on the outside “ITB #19-018 BID FOR 
SMATHERS BEACH RESTROOM WEST” addressed and delivered to the City Clerk at the 

address noted above. 
 
The project contemplated consists of providing all site work, materials, equipment and labor 
necessary to accomplish the following: 
 
Demolish existing coral bathroom, build new bathroom facility as shown on “SMATHERS 
BEACH RESTROOM WEST” drawings. 
 
Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West.  
Please contact Demand Star at www.demandstar.com or call 1-800-711-1712 or 
www.cityofkeywest-fl.gov 
 
A MANDATORY Pre-bid meeting will be held on Wednesday, May 1, 2019 at 10 a.m. in the City 
Manager’s Conference room, 2nd floor, Key West City Hall, 1300 White Street, Key West, Florida 
 
EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY 

BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE 

CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF 

THE AMOUNT BID.  

 

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND 

SUBMIT PROOF OF SUCH WITH THE BID.  
 
The successful Bidder shall furnish documentation showing that he is in compliance with the licensing 
requirements of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of the 
City of Key West; within 10 days following the Notice of Award and must demonstrate that he holds at 
a minimum, the following licenses & certificates; 
 

A. City of Key West Business Tax License Receipt  
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida. 

 
All bid bonds, insurance contracts, and certificates of insurance shall be either executed by or 
countersigned by a licensed resident agent of the Surety or Insurance Company having his place of 
business in the State of Florida, and in all ways complying with the insurance laws of the State of 
Florida.  Further, the said Surety or Insurance Company shall be duly licensed and qualified to do 
business in the State of Florida. 

http://www.demandstar.com/
http://www.cityofkeywest-fl.gov/
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Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such 
investigation as is necessary to determine the performance record and ability of the apparent low 
Bidder to perform the size and type of work specified under this Contract.  Upon request, the Bidder 
shall submit such information as deemed necessary by the CITY to evaluate the Bidder's 
qualifications. 
 
Any request for information concerning this project must be made in writing, per City of Key 

West Ordinance Section 2-773, Cone of Silence, to L. Kreed Howell, Senior Construction 

Manager at lhowell@cityofkeywest-fl.gov 

 

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation 
of State Licenses.  The Bidder shall furnish documentation showing that he is in compliance with 
the licensing requirements of County, and City licenses as would be required within ten days of 
the award. The successful Bidder must also be able to satisfy the CITY Attorney as to such 
insurance coverage and legal requirements as may be demanded by the Bid in question.  The CITY 
may reject bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if the 
bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the 
law or is non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of 
circumstances occurs making the purpose of the bid unnecessary to the CITY.  The CITY may 
also waive any minor formalities or irregularities in any bid, (6) if such rejection is in the best 
interest of the CITY.   
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INSTRUCTIONS TO BIDDERS 

 
1. CONTRACT DOCUMENTS 
 
 A. FORMAT 
 
  The Contract Documents are divided into parts, divisions, and sections for convenient 

organization and reference. Generally, there has been no attempt to divide the sections into 
work performed by the various building trades, work by separate subcontractors, or work 
required for separate facilities in the project.  

 
 B. DOCUMENT INTERPRETATION 
 
  The separate sections contained within these Contract Documents are intended to be 

mutually cooperative and to provide all details reasonably required for the execution of the 
proposed work.   

 
  Should there be any doubt as to the meaning or intent of said Contract Documents, the 

Bidder should request of the ENGINEER, in writing (at least ten (10) calendar days prior 
to bid opening) an interpretation thereof.  Any interpretation or change in said Contract 
Documents will be made only in writing in the form of Addenda to the documents which 
will be available to all registered holders of Contract Documents via Demand star. Bidders 
shall submit with their Bids, or indicate receipt of, all Addenda. The CITY will not be 
responsible for any other explanation or interpretations of said Documents.  

 
2. GENERAL DESCRIPTION OF THE PROJECT 
 
 A general description of the work to be done is contained in the Invitation to Bid.  The scope is 

specified in applicable parts of these Contract Documents.   
 
3. QUALIFICATION OF CONTRACTORS 
 
 The prospective Bidders must meet the statutorily prescribed requirements before award of 

Contract by the CITY.  Bidders must hold or obtain all licenses and/or certificates as required by 
the State and Local Statutes to bid and perform the work specified herein.  

 
4. BIDDER'S UNDERSTANDING 
 
 Each Bidder must inform himself of the conditions relating to the execution of the work, and it is 

assumed that he will inspect the site and make himself thoroughly familiar with all the Contract 
Documents.  Failure to do so will not relieve the successful Bidder of his obligation to enter a 
Contract and complete the contemplated work in strict accordance with the Contract Documents.  
It shall be the Bidder's obligation to verify for himself and to his complete satisfaction all 
information concerning site and subsurface conditions.   

 
 The CITY will make available to prospective Bidders upon request and at the office of the 

ENGINEER, prior to bid opening, any information that he may have as to subsurface conditions 
and surface topography at the worksite.   

 
Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal, 
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state, and local laws, statutes, and ordinances relative to the execution of the work.  This 
requirement includes, but is not limited to, applicable regulations concerning minimum wage rates, 
nondiscrimination in the employment of labor, protection of public and employee safety and 
health, environmental protection, the protection of natural resources, fire protection, burning and 
non-burning requirements, permits, fees, and similar subjects.   

 
5. TYPE OF BID 
 
 A. LUMP SUM  
 
  The BID for the work is to be submitted on a lump sum basis.  Lump sum prices shall be 

submitted for all items of work set forth in the bid.  All items required to complete the work 
specified but not included in the bid shall be considered incidental to those set forth in the 
bid.   

 
Provided in Part 4 of these documents is a pre-itemized Schedule of Values broken 

down by trade and type of work, Bidders are to provide the cost of all LABOR & 

MATERIALS for use as a basis for payment.   

 
6. PREPARATION OF BIDS 
 
 A. GENERAL 
 
  All blank spaces in the BID form must be filled in, as required, preferably in BLACK ink.  

All price information shall be shown in both words and figures where required.  No 
changes shall be made in the phraseology of the forms.  Written amounts shall govern in 
case of discrepancy between the amounts stated in writing and the amounts stated in 
figures.  In case of discrepancy between unit prices and extended totals, unit prices shall 
prevail.   

 
  Any BID shall be deemed informal which contains omissions, erasures, alterations, or 

additions of any kind, or prices uncalled for, or in which any of the prices are obviously 
unbalanced, or which in any manner shall fail to conform to the conditions of the published 
Invitation to Bid. 

 
  Only one BID from any individual, firm, partnership, or corporation, under the same or 

different names, will be considered.  Should it appear to the CITY that any Bidder is 
interested in more than one Bid for work contemplated; all Bids in which such Bidder is 
interested will be rejected. 

 
 B. SIGNATURE 
 
  The Bidder shall sign his BID in the blank space provided therefore.  If Bidder is a 

corporation, the legal name of the corporation shall be set forth above, together with the 
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.  
If Bidder is a partnership, the true name of the firm shall be set forth above, together with 
the signature of the partner or partners authorized to sign Contracts in behalf of the 
partnership.  If signature is by an agent, other than an officer of a corporation or a member 
of a partnership, a notarized power-of-attorney must be on file with the CITY prior to 
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opening of Bids or submitted with the Bid, otherwise the Bid will be regarded as not 
properly authorized.   

 
 C. SPECIAL BIDDING REQUIREMENTS 
 
  The Bidder's attention is brought to the hiring practices and licenses and permits of the 

City of Key West.  These are defined in the addition to Article 39, ORDINANCES, 
PERMITS, AND LICENSES, as set forth in the Supplementary Conditions. 

   
  The Bidder shall submit with his Bid his experience record showing his experience and 

expertise in general construction projects and related work. Such experience record shall 
provide at least five current or recent projects (within the past 5 years) of similar work, 
within the State Florida and preferably Monroe County. For each project the following 
information shall be provided: 

 
  1. Description and location of work. 
  2. Contract amount. 
  3. Dates work was performed. 
  4. Owner. 
  5. Name of Owner's contact person and phone number. 
  6. ENGINEER. 
  7. Name of ENGINEER's contact person and phone number. 
 

The bidder shall submit with his bid a list of items to be performed by his own labor and 
that performed by subcontractors or others. 

 
 D. ATTACHMENTS 
 
  Bidder shall complete and submit the following forms with his bid: 

 
Anti-Kickback Affidavit 
Public Entity Crimes Form 
Indemnification Form 

                        City of Key West Business License Tax Receipt 
  Local Vendors Form 

Domestic Partnership Affidavit 
Cone of Silence Affidavit 
Non-Collusion Affidavit 

  Bidders’ Checklist 
  
E. PUBLIC ENTITY CRIMES FORM 
 
  Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the sworn 

statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit 
a signed and notarized statement with their Bid on the form provided herein. 

 
7. STATE AND LOCAL SALES AND USE TAXES 
 
 Unless the Supplementary Conditions contains a statement that the CITY is exempt from state 
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sales tax on materials incorporated into the work due to the qualification of the work under this 
Contract, the Contractor, as required by the laws and statutes of the state and its political 
subdivisions, shall pay all state and local sales and use taxes.  Prices quoted in the Bid shall include 
all nonexempt sales and use taxes, unless provision is made in the Bid form to separately itemize 
the tax. 

 
8. SUBMISSION OF BIDS 
 

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set 
forth in the Invitation to Bid.  BIDS must be made on the BID forms provided herewith, submit 

one (1) ORIGINAL and two (2) FLASH DRIVES each containing a single PDF file of the 

entire bid package.   
 
 Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and 

its contents (project name and number) without being opened, and addressed in conformance with 
the instructions in the Invitation to Bid.   

 
9. MODIFICATION OR WITHDRAWAL OF BIDS 
 
 Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn 

by notice to the party receiving BIDS at the place designated for receipt of BIDS.  Such notice 
shall be in writing over the signature of the Bidder or by telegram.  If by telegram, written 
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the date 
and time set for receipt of BID.  No BID may be withdrawn after the time scheduled for opening 
of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these Instructions 
to Bidders shall have elapsed.   

 
10. BID SECURITY 
 
 BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in good 

standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where the 
work is located, in the amount of five (5) percent of the total amount of the Bid submitted.  This 
bid security shall be given as a guarantee that the Bidder will not withdraw his BID for a period of 
ninety (90) days after bid opening, and that if awarded the Contract, the successful Bidder will 
execute the attached Contract and furnish properly executed Performance and Payment Bonds, 
each in the full amount of the Contract price within the time specified. Agent and Surety phone 
numbers must be provided. 

 
 The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized copy 

of his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of 
the bond.  Where State Statute requires, certification by a resident agent shall also be provided. 

 
 If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one 

conforming substantially thereto in form and content. 
 
11. RETURN OF BID SECURITY 
 
 Within 15 days after the award of the Contract, the CITY will return the bid securities to all Bidders 

whose BIDS are not to be further considered in awarding the Contract.  Retained bid securities 
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will be held until the Contract has been finally executed, after which all bid securities, other than 
Bidders' bonds and any guarantees, which have been forfeited, will be returned to the respective 
Bidders whose Bids they accompanied. 

 
12. AWARD OF CONTRACT 
 
 Within ninety (90) calendar days after the opening of Bids, the CITY will accept one of the Bids 

or will act in accordance with the following paragraphs.  The acceptance of the Bid will be by 
written notice of award, mailed to the office designated in the Bid, or delivered to the Bidder's 
representative.  In the event of failure of the lowest responsive, responsible Bidder to sign the 
Contract, provide additional documents, insurance certificate(s) and evidence of holding required 
licenses and certificates, the Owner may award the Contract to the next lowest responsive, 
responsible Bidder. Such award, if made, will be made within one hundred & twenty (120) days 
after the opening of Bids. 

 
 The CITY reserves the right to accept or reject any or all Bids, and to waive any informalities and 

irregularities in said Bids. 
 
13. BASIS OF AWARD 
 
 The award will be made by the Owner on the basis of the BID from the lowest, responsive, 

responsible BIDDER which, in the Owner’s sole and absolute judgment will best serve the interest 
of the Owner. 

 
14. EXECUTION OF CONTRACT 
 
 The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign 

and deliver to the CITY an original Contract and two (2) copies in the form hereto attached, 
together with the insurance certificate as required in the Contract Documents and evidence of 
holding required licenses and certificates.  Within 10 working days after receiving the signed 
Contract from the successful Bidder, the City’s authorized agent will sign the Contract.  Signature 
by both parties constitutes execution of the Contract. 

 
 
16. FAILURE TO EXECUTE CONTRACT AND FURNISH BID BOND 
 
 The Bidder who has a Contract awarded to him and who fails to promptly and properly execute 

the Contract shall forfeit the bid security that accompanied his bid, and the bid security shall be 
retained as liquidated damages by the CITY, and it is agreed that this said sum is a fair estimate of 
the amount of damages the CITY will sustain in case the Bidder fails to enter into a Contract.  Bid 
security deposited in the form of cash, a certified check, or cashier's check shall be subject to the 
same requirement as a Bid Bond.   

 
17. TIME OF COMPLETION 
 
 The time of completion of the work to be performed under this Contract is the essence of the 

Contract.  Delays and extensions of time may be allowed in accordance with the provisions stated 
in the General Conditions.   

 
 When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible 

and shall complete all work within 180 calendar days as stipulated in this Bid. 
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NOTE TO BIDDER:  Use preferably BLACK ink for completing this BID form. 
 

PROPOSAL FORM 

To: The City of Key West 
 
Address: 1300 White Street, Key West, Florida 33040 
 
Project Title: SMATHERS BEACH RESTROOM WEST 
 ITB 19-018 
 
Bidder's contact person for additional information on this BID:  
 
 
Company Name:                       
 
Contact Name & Telephone #:              
  
Email Address:      

   
 
 
 
BIDDER'S DECLARATION AND UNDERSTANDING 
 
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested 
in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is 
made without collusion with any official of the Owner, and that the Bid is made without any 
connection or collusion with any person submitting another Bid on this Contract.   
 
The Bidder further declares that he has carefully examined the Contract Documents for the 
construction of the project, that he has personally inspected the site, that he has satisfied himself 
as to the quantities involved, including materials and equipment, and conditions of work involved, 
including the fact that the description of the quantities of work and materials, as included herein, 
is brief and is intended only to indicate the general nature of the work and to identify the said 
quantities with the detailed requirements of the Contract Documents, and that this Bid is made 
according to the provisions and under the terms of the Contract Documents, which Documents are 
hereby made a part of this Bid.   
 
CONTRACT EXECUTION  
 
The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and 
legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at 
that time, deliver to the Owner evidence of holding required licenses and certificates, and will, to 
the extent of his Bid, furnish all machinery, tools, apparatus, and other means of construction and 
do the work and furnish all the materials necessary to complete all work as specified or indicated 
in the Contract Documents. 
 
CERTIFICATES OF INSURANCE 
 
Bidder agrees to furnish the Owner, before commencing the work under this Contract, the 
certificates of insurance as specified in these Documents.   
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START OF CONSTRUCTION AND CONTRACT COMPLETION TIME 
 
The Bidder further agrees to begin work within 10 calendar days after the date of the Notice to 
proceed and to complete the project, in all respects within 180 calendar days after the date of the 
Notice to Proceed. The Contractor can expect work to occur during turtle nesting season which 
begins on April 15, 2019. No construction can begin before a turtle nesting survey is conducted 
each morning by qualified personnel. 
 
LIQUIDATED DAMAGES 
 
In the event the Bidder is awarded the Contract and shall fail to complete the work within the 
time limit or extended time limit agreed upon, as more particularly set forth in the Contract 
Documents, liquidated damages shall be paid to the Owner at the rate of $250.00 per day for all 
work awarded until the work has been satisfactorily completed as provided by the Contract 
Documents.   
 
ADDENDA 
 
The Bidder hereby acknowledges that he has received Addenda No's.           ,          , 
        ,          ,         ,         ,          ,          ,           ,           ,           ,           , 
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are 
hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) 
includes all impacts resulting from said addenda.   
 
SALES AND USE TAXES 
 
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated 
bid prices for the work. 
 
LUMP SUM  
 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following lump sum 
amounts. The Bidder agrees that the lump sum represent a true measure of the labor and 
materials required to perform the work, including all allowances for overhead and profit for each 
type and unit of work called for in these Contract Documents.  
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PROPOSAL FORM           
 

 

1.) BATHROOM LUMP SUM BASE BID: 
    (Includes all permitting, demolition, disposal, fixtures, equipment, material & labor) 
 
 
LUMP SUM $                                            
 
 
                           Dollars &         Cents                                                                   
(amount written in words) 
 
 
 
 
 
 
++ 
Payment for materials & equipment authorized by the Owner in a written Change Order but not listed in the 
Schedule of Values will be provided at suppliers’ invoice plus 15 %. 
 
Provided in Part 4 of these documents is a pre-itemized Schedule of Values broken down by trade and 

type of work, Bidders are to provide the cost of all LABOR & MATERIALS for use as a basis for 

payment.   

 
This project is funded by the Key West Tourist Development Counsel and not eligible for further 
grants. Said TDC funding expires 30 September 2020 and must commence no later than 30 
September 2019 
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List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these 
items. (Use additional sheets if necessary.) 
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 SUBCONTRACTORS 
 
The Bidder further proposes that the following subcontracting firms or businesses will be awarded 
subcontracts for the following portions of the work if the Bidder is awarded the Contract:   
 
 
                                                                                    
Name 
 
                                                                  ,                               ,                           ,         
Street                   City                       State                     Zip  
 
 
                                                                                                                                                             
Name 
 
                                                                ,                               ,                            ,   
Street                           City                  State                    Zip 
 
 
 
 
                                                                                                                                                               
Name 
 
                                                                  ,                               ,                           ,   
Street                           City                        State                    Zip 
 
 
 
                                                                                                                                                        
Name 
 
                                                                   ,                               ,                           ,   
Street                     City                         State     Zip 
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SURETY 
 
 
                                                                                                                                        whose address is 
 
                                                                             ,                               ,                     ,            
Street     City State     Zip 
 
 
 
BIDDER 
 
The name of the Bidder submitting this Bid is                                                                           
 
                                                                                                                                        doing business at 
 
                                                                             ,                               ,                      ,       
Street     City State               Zip 
 
which is the address to which all communications concerned with this Bid and with the Contract shall 
be sent.   
 
The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of 
all persons interested in this Bid as principals are as follows:                     
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If Sole Proprietor or Partnership 
 

IN WITNESS hereto the undersigned has set his (its) hand this              day of                     2019. 
 
 
                                                              
 Signature of Bidder 
 

                                                                                                 
Title 

 
 
 
 

 
 

If Corporation 
 
IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and 
its seal affixed by its duly authorized officers this                day of                                         2019. 
 
 
(SEAL) 
 
 
 
                                                                    
Name of Corporation 
 
     By                                                                                  
 
     Title                                                                                           
     Attest                                                   
                  Secretary 
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   EXPERIENCE OF BIDDER 
 
The Bidder states that he is an experienced CONTRACTOR and has completed similar projects 
within the last 5 years. 
 
(List similar projects, with types, names of OWNERs, construction costs, ENGINEERs, and 
references with phone numbers.  Use additional sheets if necessary. 
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FLORIDA BID BOND 

 

 
                                                         BOND NO.                                                 
 
                                                                             AMOUNT:  $                                              
 
 
KNOW ALL MEN BY THESE PRESENTS, that         

 

              

 

hereinafter called the PRINCIPAL, and          

 

              

a corporation duly organized under the laws of the State of        

 

having its principal place of business at           

 

        in the State of     ,    

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto  

 

              

 

hereinafter called the OBLIGEE, in the sum of                                                                           

DOLLARS ($                                                 ) for the payment for which we bind ourselves, 

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these 

present. 

 
THE CONDITION OF THIS BOND IS SUCH THAT: 

 

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid for 

 ITB # 19-018 / SMATHERS BEACH RESTROOM WEST / IS72011901 said Bid, by 

reference thereto, being hereby made a part hereof. 

 

 

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for 
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the furnishing of all labor, materials (except those to be specifically furnished by the CITY), 

equipment, machinery, tools, apparatus, means of transportation for, and the performance of the 

work covered in the Bid and the detailed Specifications, entitled: 

 

ITB # 19-018 / SMATHERS BEACH RESTROOM WEST / IS72011901 

 

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, 

certified check, or bid bond in the amount of five (5) percent of the base bid be submitted with said 

bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with 

the CITY for the performance of said Contract, within 10 working days after written notice having 

been given of the award of the Contract. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract 

with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 

100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise 

the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay 

said sum immediately upon demand of the OBLIGEE in good and lawful money of the United 

States of America, as liquidated damages for failure thereof of said PRINCIPAL. 

 
Signed and sealed this                     day of                                                        , 2019. 
 
   
PRINCIPAL       
 
   
By               STATE OF             ) 
                                                                           :  SS 
                                                                                                 COUNTY OF            ) 
 
    
SURETY 
 
By  
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ANTI – KICKBACK AFFIDAVIT 
 

 
STATE OF ______________  ) 
     :  SS 
COUNTY OF ____________  ) 
 
 
 
 
I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be 
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or 
indirectly by me or any member of my firm or by an officer of the corporation. 
 
 
By:  
  
 
 
                       
 
Sworn and subscribed before me this                        day of                                                    , 2019. 
 
 
                                              
NOTARY PUBLIC, State of ______________ at Large 
 
 
 
My Commission Expires:                                              
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SWORN STATEMENT UNDER SECTION 287.133(3)(A) 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 

OFFICER AUTHORIZED TO ADMINISTER OATHS. 

 

1. This sworn statement is submitted with Bid or Bid for     ______ 

           ______ 

 
2. This sworn statement is submitted by       ______ 

                                                           (Name of entity submitting sworn statement) 
 
whose business address is         ______

    
           ______ 
        
and (if applicable) its Federal Employer Identification Number (FEIN) is   

          ____________ 

(If the entity has no FEIN, include the Social Security Number of the individual  
 
signing this sworn statement         ______   
 

3. My name is           ______ 
  (Please print name of individual signing) 
 
and my relationship to the entity named above is      ______     
 

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida 
Statutes, means a violation of any state or federal law by a person with respect to and directly 
related to the transaction of business with any public entity or with an agency or political 
subdivision of any other state or with the United States, including but not limited to, any bid 
or contract for goods or services to be provided to any public or an agency or political 
subdivision of any other state or of the United States and involving antitrust, fraud, theft, 
bribery, collusion, racketeering, conspiracy, material misrepresentation. 

 
5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), 

Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or 
without an adjudication guilt, in any federal or state trial court of record relating to charges 
brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury 
trial, or entry of a plea of guilty or nolo contendere. 

 
6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, 

means 
 

a. A predecessor or successor of a person convicted of a public entity crime; or 
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b. An entity under the control of any natural person who is active in the management 

of the entity and who has been convicted of a public entity crime.  The term 
“affiliate” includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in the management of an affiliate.  
The ownership by one person of shares constituting controlling interest in another 
person, or a pooling of equipment or income among persons when not for fair market 
value under an arm’s length agreement, shall be a prima facie case that one person 
controls another person.  A person who knowingly enters into a joint venture with a 
person who has been convicted of a public entity crime in Florida during the 
preceding 36 months shall be considered an affiliate. 

 
7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means 

any natural person or entity organized under the laws of any state or of the United States 
with the legal power to enter into a binding contract and which bids or applies to bid on 
contracts for the provision of goods or services let by a public entity, or which otherwise 
transacts or applies to transact business with public entity.  The term “person” includes those 
officers, directors, executives, partners, shareholders, employees, members, and agents who 
are active in management of an entity. 

 
8. Based on information and belief, the statement which I have marked below is true in relation 

to the entity submitting this sworn statement. (Please indicate which statement applies). 
 

 ____Neither the entity submitting this sworn statement, nor any officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in 
management of the entity, nor any affiliate of the entity have been charged with and 
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate 
which additional statement applies.) 

 
 _____There has been a proceeding concerning the conviction before a hearing of the 

State of Florida, Division of Administrative Hearings.  The final order entered by the 
hearing officer did not place the person or affiliate on the convicted vendor list.  
(Please attach a copy of the final order.) 

 
 _____The person or affiliate was placed on the convicted vendor list.  There has been 

a subsequent proceeding before a hearing officer of the State of  
 
 Florida, Division of Administrative Hearings.  The final order entered by the hearing 

officer determined that it was in the public interest to remove the person or affiliate 
from the convicted vendor list.  (Please attach a copy of the final order.) 

 
 _____The person or affiliate has not been put on the convicted vendor list.  (Please 

describe any action taken by or pending with the Department of General Services.) 
 
      
      __________________________________________ 
      (Signature) 
      __________________________________________ 
      (Date) 
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STATE OF___________________ 

 
COUNTY OF_________________ 

 
PERSONALLY, APPEARED BEFORE ME, the undersigned authority, 

 
_________________________who, after first being sworn by me, affixed his/her  
(Name of individual signing) 
 
Signature in the space provided above on this____  _day of             , 2019. 
 
 
My commission expires: 
       __________________________ 
        NOTARY PUBLIC 
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INDEMNIFICATION 

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold 
harmless the City of Key West, their officers, directors, agents, and employees (herein called the 
“indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable 
attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the 
indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent 
caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, 
its Subcontractors or persons employed or utilized by them in the performance of the Contract.  
Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s 
insurance or $1 million per occurrence, whichever is greater.  The parties acknowledge that the 
amount of the indemnity required hereunder bears a reasonable commercial relationship to the 
Contract and it is part of the project specifications or the bid documents, if any. 

The indemnification obligations under the Contract shall not be restricted in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for the 
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee 
benefits acts, and shall extend to and include any actions brought by or in the name of any employee 
of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all 
of the Work. This indemnification shall continue beyond the date of completion of the work. 
 
 
 
 
CONTRACTOR: _______________________________________ SEAL: 
 
  
 _______________________________________ 
     Address 
 
  
 _______________________________________ 
     Signature 
 
  
 _______________________________________ 
     Print Name 
 
  
 _______________________________________ 
     Title 
 
 
DATE: _______________________________________ 
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LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798  
 

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her 
knowledge and belief, that the vendor meets the definition of a “Local Business.”  For purposes of this section, 
“local business” shall mean a business which: 
 
a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries 

of the city, listed with the chief licensing official as having a business tax receipt with its principle 
address within 30 miles of the boundaries of the city for at least one year immediately prior to the 
issuance of the solicitation. 

 
b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its 

boundaries. 
 
c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the 

publication of the call for bids or request for Bids. 
 

• Not a local vendor pursuant to Ordinance 09-22 Section 2-798 
• Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798 

 
If you qualify, please complete the following in support of the self-certification & submit copies of your County 
and City business licenses. Failure to provide the information requested will result in denial of certification as a 
local business. 
 
Business Name         Phone:     
 
Current Local Address:         Fax:     
(P.O Box numbers may not be used to establish status) 
 
Length of time at this address:            
 
           Date:                           
Signature of Authorized Representative       
 
STATE OF                                                                                        COUNTY OF     
 
The foregoing instrument was acknowledged before me this _________day of       , 2019. 
 
By_____________________________________________, of         
(Name of officer or agent, title of officer or agent)                     (Name of corporation acknowledging)  
 
or has produced identification                    as identification 
(Type of identification) 
                            
                                  Signature of Notary 
 
                     ________________________________ 
Return Completed form with                   Print, Type or Stamp Name of Notary 
Supporting documents to: 
City of Key West Purchasing                  ________________________________ 
         Title or Rank  
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT  

 

 

STATE OF __________________ ) 
     :  SS 
COUNTY OF ________________ ) 
 
I, the undersigned hereby duly sworn, depose and say that the firm of ______________________ 
provides benefits to domestic partners of its employees on the same basis as it provides benefits to 
employees’ spouses per City of Key West Ordinance Sec. 2-799. 
 
 
 
 By: __________________________ 
 
 
Sworn and subscribed before me this 
 
                      Day of ________________, 2019. 
 
 
___________________________________________  
 
NOTARY PUBLIC, State of ____________ at Large 
 
My Commission Expires: ______________________ 

 
 
 
 
 
 
 
  

 
 
 
 
 
 



 

 

 
 

CONE OF SILENCE AFFIDAVIT 

 

STATE OF ________________ ) 
     :  SS 
COUNTY OF ________________ ) 
 

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors,  

employees and agents representing the firm of _______________________________ have read and 

understand the limitations and procedures regarding communications concerning City of Key West 

issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of 

Silence. 

 

 

Sworn and subscribed before me this 
 
                      Day of ________________, 2019. 
 
___________________________________________  
 
NOTARY PUBLIC, State of ______________ at Large 
 
My Commission Expires: ______________________ 
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NON-COLLUSION AFFIDAVIT 
 
 
 
 
 
STATE OF FLORIDA  ) 

: 

SS COUNTY OF MONROE ) 
 
 
I, the undersigned hereby declares that the only persons or parties interested in this Proposal are those 
named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without 
collusion with any official of the Owner, and that the Proposal is made without any connection or 
collusion with any person submitting another Proposal on this Contract.   
 
 
 

By:    
 
 
 
 
Sworn and subscribed before me this 

 
 
  day of    , 2019. 

 
 
 
 
NOTARY PUBLIC, State of Florida at Large 

 
 
My Commission Expires:    
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BIDDER'S CHECKLIST 
 
(Note:  The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting 
a bid and is not intended to be all inclusive.  It does not alleviate the Bidder from the responsibility of 
becoming familiar with all aspects of the Contract Documents and proper completion and submission of 
his bid.) 
 

 
1. All Contract Documents thoroughly read and understood. [     ] 

 
2. All blank spaces in Bid filled in, using black ink. 

 
[     ] 

 
3. Total and unit prices added correctly and attached Schedule of Values 

 
[     ] 

 
4. Addenda acknowledged. 

 
[     ] 

 
5. Subcontractors are named as indicated in the Bid. 

 
[     ] 

 
6. Experience record included. 

 
[     ] 

 
7. Bid signed by authorized officer. 

 
[     ] 

 
8. Bid Bond completed and executed, including power-of-attorney dated      

the same date as Bid Bond. 

 
[     ] 

 
9. Bidder familiar with federal, state, and local laws, ordinances, rules and   

regulations affecting performance of the work. 

 
[     ] 

 
10. Bidder, if successful, able to obtain and/or demonstrate possession of       

required licenses and certificates within (10) ten calendar days after 
receiving a Notice of Award. 

 
[     ] 

 
11. BID submitted intact with the volume entitled “Bidding Requirements” 

and “Contract Forms”, 1 original, and 2 flash drives as stated in the 
invitation to bid. 

 
[     ] 

 
12. Bid Documents submitted in sealed envelope and addressed and labeled   

in conformance with the instructions in the Invitation to Bid. 
 

 
[     ] 



 

 

  

 

 

 
 
 

PART 2 

 

CONTRACT FORMS 
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CONTRACT 

 
 
 
This Contract, made and entered into this                     day of       2019,  
 
 by and between the CITY OF KEY WEST, hereinafter called the "Owner", and   

              

hereinafter called the "Contractor";  
 
WITNESSETH: 
 
The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and 
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work and 
furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for  
ITB 19-018, SMATHERS BEACH RESTROOMS WEST, Key West, Florida to the extent of the 
Bid made by the Contractor, dated the                                 th day of    2019, 
all in full compliance with the Contract Documents referred to herein. 
 
The CONTRACT DOCUMENTS, including the signed copy of the BID, BID BOND, CONTRACT 
FORM, SUMMARY OF WORK, SPECIFICATIONS, DRAWINGS, GENERAL & 
SUPPLEMENTARY CONDITIONS OF THE CONTRACT. 
 
In consideration of the performance of the work as set forth in these Contract Documents, the Owner 
agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance with the Contract 
Documents, or as otherwise herein provided, and to make such payments in the manner and at the 
times provided in the Contract Documents. 
 
The Contractor agrees to complete the work within One hundred & twenty (180) days and to accept 
as full payment hereunder the amounts computed as determined by the Contract Documents and based 
on the said BID. 
 
The Contractor agrees to remedy all defects appearing in the work or developing in the materials 
furnished and the workmanship performed under this Contract during the warranty period after the 
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the 
Owner harmless from any costs encountered in remedying such defects. 
 
It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number 
of consecutive calendar days from the date the Notice to Proceed is issued. 
 
In the event the Contractor fails to complete the work within the time limit or extended time limit 
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be 
paid at a rate of $250.00 per day. Sundays and legal holidays shall be included in determining days in 
default.  
 
This contract will automatically expire upon completion of the project. Contractors warranty 
obligations remain in effect. 
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IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this 
 
                   Day of                                                           , A.D., 2019. 
 
  
 CITY OF KEY WEST 
 
                                          
By                                                     
                                          
  
Title     City Manager                                           
 
 
 
 
 
CONTRACTOR 
 
                                          
By                  
 
                                           
Title                  
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FLORIDA PERFORMANCE BOND 

 
 
              BOND NO.      
                                                                               
               AMOUNT: $                                                      
 
KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  
 
255.05,              
 
with offices, at             
 
hereinafter called the CONTRACTOR, (Principal), and                                                                       
 
with offices, at                                                                                                                                           
 
a corporation duly organized and existing under and by virtue of the laws of the State of            
_________________ ,  hereinafter called the SURETY, and authorized to transact business within 
the State of Florida, as SURETY, are held and firmly bound CITY OF KEY WEST,  
 
represented by its _____________________, hereinafter called the City (Obligee), in the sum of:  
 
_______________________________________DOLLARS ($                     ), 
lawful money of the United States of America, for the payment of which, well and truly be made 
to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents 
as follows: 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 
 
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto 
attached, with the CITY, dated                                  , 2019, to furnish at his own cost, charges, and 
expense all the necessary materials, equipment, and/or labor in strict and express accordance with 
said Contract and the Contract Documents as defined therein, all of which is made a part of said 
Contract by certain terms and conditions in said Contract more particularly mentioned, which 
Contract, consisting of the various Contract Documents is made a part of this Bond as fully and 
completely as if said Contract Documents were set forth herein; 
 
NOW THEREFORE, the conditions of this obligation are such that if the above bounden 
CONTRACTOR: 
 
1. Shall in all respects comply with the terms and conditions of said Contract and his obligation 
there under, including the Contract Documents (which include the permit form, coral relocation 
plan, specifications, and conditions as prepared by the CITY, invitation to bid, instructions to 
bidders, the CONTRACTOR’S bid as accepted by the above CITY, the bid and contract 
performance and payment bonds, and all addenda, if any, issued prior to the opening of bids), 
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being made a part of this bond by reference, at the times and in the manner prescribed in the 
contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, 
supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by 
PRINCIPAL in the prosecution of the work provided for in the contract; and  
 
3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate 
proceedings, injury or loss of whatever kind and however arising including, without limitation, 
delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct, 
want of care or skill, negligence, failure of performance, breach, failure to petition within the 
prescribed time, or default, including patent infringements, on the part of said CONTRACTOR, 
his agents or employees, in the execution or performance of said Contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time 
specified in the contract, then this obligation shall be void; otherwise, to remain in full force and 
effect for the term of said Contract. 
 
AND, the said Surety for value received, hereby stipulates and agrees that no change involving 
any extension of time, or addition to the terms of the Contract Documents, or to the work to be 
performed, or materials to be furnished there under shall affect said obligation of said Surety on 
this Bond, and the said Surety does hereby waive notice of any such changes, extension of time, 
alterations, or additions of the terms of the Contract Documents, or to the work.   
 
Any action instituted by a claimant under this bond for payment must be in accordance with the 
notice and time limitation provisions in Section 255.05(2), Florida Statutes.   
 
IN WITNESS WHEREOF, the above parties bonded together have executed this instrument this                       
day of                                                          , 2019, the name and corporate seal of each corporate 
party being hereto affixed and those presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
     

    CONTRACTOR      

                                                          

      

    By:                                   (Seal)               

 

                           Attest              

                  

    SURETY       

    By                                     (Seal)         

     

                         Attest 
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     FLORIDA PAYMENT BOND 

 

 
BOND NO___________________________                        

 
AMOUNT: $__________________________                       

 
 
KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  
 
255.05,              
 
with offices at              
 
hereinafter called the CONTRACTOR, (Principal), and    
 
                                                                            
 
with offices at                                                                                                                                            
 
a corporation duly organized and existing under and by virtue of the laws of the State of            
_________________ ,  hereinafter called the SURETY, and authorized to transact business within 
the State of Florida, as SURETY, are held and firmly bound CITY OF KEY WEST,  
 
represented by its _____________________, hereinafter called the City (Obligee), in the sum of:  
 
_______________________________________DOLLARS ($____________), lawful money of 
the United States of America, for the payment of which, well and truly be made to the CITY, and 
the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents as  follows: 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for  
 
ITB 19-018 / SMATHERS BEACH RESTROOMS WEST / IS72011901 

 
attached hereto, with the CITY, dated                                                              , 2019, to furnish at 
his own cost, charges, and expense the necessary materials, equipment, and/or labor in strict and 
express accordance with said Contract and the plans, drawings (if any), and specifications prepared 
by the CITY, all of which is made a part of said Contract by certain terms and conditions in said 
Contract more particularly mentioned, which Contract, consisting of the various Contract 
Documents specifically mentioned herein and relative hereto, is made a part of this Bond as fully 
and completely as if said Contract Documents were set forth herein. 
 
NOW THEREFORE, the conditions of this obligation are such that if the above bounden 
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and 
his obligation thereunder, including the Contract Documents (which include the permit form, coral 
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relocation plan, the specifications, and conditions prepared by the CITY, invitation to bid, 
instructions to bidders, the CONTRACTOR’S bid as accepted by the CITY, the bid and contract 
and payment bonds, and all addenda, if any, issued prior to the opening of bids), and further that 
if said CONTRACTOR shall promptly make payments to all persons supplying materials, 
equipment, and/or labor, used directly or indirectly by said CONTRACTOR or 
SUBCONTRACTORs in the prosecution of the work for said contract is accordance with Florida 
Statutes, Section 255.05 or Section 713.23, then this obligation shall be void; otherwise to remain 
in full force and effect for the term of said contract, including and all guarantee periods as 
specifically mentioned in said Contract Documents. 
 
AND, the said SURETY for value received, hereby stipulates and agrees that no change involving 
any extension of time, or addition to the terms of the Contract or to the work to be  
performed, or materials to be furnished thereunder, or in the Contract Documents and 
specifications accompanying the said contract shall affect said obligation of said SURETY on this 
Bond, and the said SURETY does hereby waive notice of any such changes, extension of time, 
alternations, or additions of the terms of the Contract, or to the work, to the Contract Documents, 
or to the specifications.   
 
Claimant shall give written notice to the CONTRACTOR and the SURETY as required by Section 
255.05 or Section 713.23, Florida Statutes.  Any action instituted against the CONTRACTOR or 
SURETY under this bond for payment must be in accordance with the notice and time limitation 
provisions in Section 255.05(2) or Section 713.23, Florida Statutes. 
 
IN WITNESS WHEREOF, the above parties bounded together have executed this instrument 
this                        day of                                            , 2019, the name and corporate seal of each 
corporate party being hereto affixed and those presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
     
 
    CONTRACTOR      

                                                          

      

    By:                                   (Seal)               

 

                                         

            Attest   

   

    SURETY       

    By                                     (Seal)         

     

                                     

             Attest 
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Article                                                 

 

DEFINITIONS 

 

1. AS APPROVED  
2. AS SHOWN, AND AS INDICATED 
3. BIDDER 
4. CONTRACT DOCUMENTS 
5. CONTRACTOR 
6. CONTRACT COMPLETION 
7. DAYS  
8. DRAWINGS 
9. ENGINEER 
10. NOTICE 
11. OR EQUAL  
12. OWNER  
13. PLANS  
14. SPECIFICATIONS  
15. NOTICE TO PROCEED  
16. SUBSTANTIAL COMPLETION 
17. WORK  
 

CONTRACT DOCUMENTS  

 

18. INTENT OF CONTRACT DOCUMENTS 
19. DISCREPANCIES AND OMISSIONS 
20. CHANGES IN THE WORK 
21. EXAMINATION AND VERIFICATION  
     OF CONTRACT DOCUMENTS 
22. DOCUMENTS TO BE KEPT  
       ON THE JOBSITE 
23. ADDITIONAL CONTRACT  
       DOCUMENTS 
24. OWNERSHIP OF CONTRACT  
       DOCUMENTS 
  
THE ENGINEER 
  
25. AUTHORITY OF THE ENGINEER 
26. DUTIES AND RESPONSIBILITIES  
       OF THE ENGINEER 
27. LIMITATIONS ON ENGINEER'S  
       RESPONSIBILITIES 
28. REJECTED WORK 
29. LINES AND GRADES 
30. SUBMITTALS 
31. DETAIL DRAWINGS AND INSTRUCTIONS    
 
THE CONTRACTOR AND HIS EMPLOYEES 
32. CONTRACTOR, AN INDEPENDENT AGENT 
32. (a) ASSIGNMENT OF CONTRACT   
 

 

                                                                               

 
33. SUBCONTRACTING 
34. INSURANCE AND LIABILITY 
       A. GENERAL  
       B. CONTRACTOR AND SUB-                   

CONTRACTOR INSURANCE 

      C. COMPENSATION AND EMPLOYER'S   
LIABILITY INSURANCE  

       D. GENERAL LIABILITY INSURANCE 
(INCLUDING AUTOMOBILE) 

       E. BUILDER'S RISK ALL RISK  
                 INSURANCE 
       F. NO PERSONAL LIABILITY OF PUBLIC        
             OFFICIALS 
35. INDEMNITY 
36. EXCLUSION OF CONTRACTOR CLAIMS  
37. TAXES AND CHARGES 
38. REQUIREMENTS OF STATE LAW FOR 
                PUBLIC WORKS PROJECTS 
39. CODES, ORDINANCES, PERMITS,  
               AND LICENSES 
40. SUPERINTENDENCE  
41. RECEPTION OF ENGINEER'S  
              COMMUNICATIONS 
42. SAFETY 
43. PROTECTION OF WORK AND PROPERTY 
44. RESPONSIBILITY OF CONTRACTOR TO ACT 
              IN AN EMERGENCY 
45. MATERIALS AND APPLIANCES 
46. CONTRACTORS' AND MANUFACTURERS' 

         COMPLIANCE WITH STATE SAFETY,  
          OSHA AND OTHER CODE REQUIREMENTS   

47. SUBSTITUTION OF MATERIALS 
48. TESTS, SAMPLES, AND OBSERVATIONS 
49. ROYALTIES AND PATENT 
50. CONTRACTOR'S RIGHT TO  
               TERMINATE CONTRACT 
51. CORRECTION OF DEFECTIVE WORK 
                DURING WARRANTY PERIOD 
  
PROGRESS OF THE WORK  
  
52. BEGINNING OF THE WORK 
53. SCHEDULES AND PROGRESS REPORTS 
54. PROSECUTION OF THE WORK 
55. OWNER'S RIGHT TO RETAIN  

IMPERFECT WORK 
56. OWNER'S RIGHT TO DO WORK 
57. OWNER'S RIGHT TO TRANSFER  
           EMPLOYMENT 
58. DELAYS AND EXTENSION OF TIME 
59. DIFFERING SITE CONDITION 
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Article                                                                       
60. LIQUIDATED DAMAGES 
61. OTHER CONTRACTS  
62. USE OF PREMISES 
63. SUBSTANTIAL COMPLETION DATE 
64. PERFORMANCE TESTING 
65. OWNER'S USE OF PORTION OF THE WORK 
66. CUTTING AND PATCHING 
67. CLEANING UP 
  
PAYMENT 
  
68. CHANGE ORDERS 

A. UNIT PRICE        
B.LUMP SUM 

        C.    COST REIMBURSEMENT  
             WORK 

 69. PARTIAL PAYMENTS 
        A.  GENERAL 
        B.   ESTIMATE 
        C.   DEDUCTION FROM ESTIMATE 
        D.   QUALIFICATIONS FOR  
    PARTIAL PAYMENT FOR 

               MATERIALS DELIVERED 
        E.   PAYMENT 

70. CLAIMS FOR EXTRA WORK 
71. RELEASE OF LIENS OR CLAIMS 
72. FINAL PAYMENT 
73. NO WAIVER OF RIGHTS 
74. ACCEPTANCE OF FINAL PAYMENT 
           CONSTITUTES RELEASE 
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DEFINITIONS 
  
Whenever in the Contract Documents the following terms are used, the intent and meaning shall be interpreted as 
follows: 
  
1. AS APPROVED 

  
The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words “by the 
ENGINEER for conformance with the Contract Document”. 
  
2. AS SHOWN, AND AS INDICATED 
  
The words “as shown” and “as Indicated” shall be understood to be followed by the words “on the Drawings”. 
 

3. BIDDER 

 
The person or persons, partnership, firm, or corporation submitting a Bid for the work contemplated. 
  
4. CONTRACT DOCUMENTS 
  
The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contact, 
Specifications, Drawings, all modifications thereof incorporated into the Documents before their execution, Change 
Orders, and all other requirements incorporated by specific reference thereto.  These form the Contract. 
  
5. CONTRACTOR 
  
The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by the OWNER. 
  
6. CONTRACT COMPLETION 
  
The “Contract Completion” is the date the OWNER accepts the entire work as being in compliance with the Contract 
Documents, or formally waives nonconforming work to extent of nonconformity, and issues the final payment in 
accordance with the requirements set forth in Article, “Final Payment” of these General Conditions. 
  
7. DAYS 
  
Unless otherwise specifically stated, the term “days” will be understood to mean calendar days.  Business day or working 
day means any day other than Saturday, Sunday, or legal holiday. 
 

8. DRAWINGS 
  
The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and other working 
drawings and supplementary drawings, or reproductions thereof, signed by the ENGINEER, which shows the location, 
character, dimensions, and details of the work to be performed.  Drawings may either be bound in the same book as the 
balance of the Contract Documents, or bound in separate sets, and are a part of the Contract Documents, regardless of 
the method of binding. 
   
9. ENGINEER 
  
The person or organization identified as such in the Contract Documents.  The Term “ENGINEER” means Artibus 
Design, Inc.. or their authorized representative. 
   

10. NOTICE 
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The term “notice” or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, 
shall signify a written communication delivered in person or by registered mail to the individual, or to a member of the 
firm, or to an officer of the corporation for whom it is intended.  Certified or registered mail shall be addressed to the 
last business address known to him who gives the notice. 
 

 11. OR EQUAL 
  
The term “or equal” shall be understood to indicate that the “equal” Product is equivalent to or better than the Product 
named in function, performance, reliability, quality, and general configuration.  Determination of equality in reference 
to the Project design requirements will be made by the ENGINEER.  Such equal Products shall not be purchased or 
installed by the CONTRACTOR without written authorization. 
  

12. OWNER 
  
The person, organization, or public body identified as such in the Contract Documents. 
  
13. PLANS (See Drawings) 
  
14. SPECIFICATIONS 
  
The term “Specifications” refers to those portions of the Contract Documents consisting of written technical descriptions 
of materials, equipment, construction systems, standards, and workmanship as applied to the work and certain 
administrative details applicable thereto.  Where standard specifications, such as those of ASTM, AASHTO, etc., have 
been referred to, the applicable portions of such standard specifications shall become a part of these Contract 
Documents. If referenced specifications conflict with specifications contained herein, the requirements contained herein 
shall prevail. 
 
 15. NOTICE TO PROCEED 
 
A written notice given by the OWNER to the CONTRACTOR (with a copy to the ENGINEER) fixing the date on 
which the Contract time will commence to run and on which the CONTRACTOR shall start to perform his obligation 
under the Contract Documents.  The Notice to Proceed will be given within 30 days following the execution of the 
Contract by the OWNER.  
  
16. SUBSTANTIAL COMPLETION 
  
“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the Project, as 
evidenced by the ENGINEER’s written notice of Substantial Completion, sufficient to Provide the OWNER, at his 
discretion, the full-time use of the Project or defined portion of the Project for the purposes for which it was intended.  
“Substantial Completion” of an operating facility shall be that degree of completion that has Provided a minimum of 7 
continuous days of successful, trouble-free, operation, which period shall begin after all performance and acceptance 
testing has been successfully demonstrated to the ENGINEER.  All equipment contained in the work, plus all other 
components necessary to enable the OWNER to operate the facility in a manner that was intended, shall be complete 
on the substantial completion date. 
  
17. WORK 

 

The word “work” within these Contract Documents shall include all material, labor, tools, and all appliances, machinery, 
transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not 
specifically indicated or described which can be reasonably inferred as belonging to the item described or indicated and 
as required by good Practice to Provide a complete and satisfactory system or structure.  As used herein, “Provide” shall 
be understood to mean “furnish and install, complete in-place “. 
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CONTRACT DOCUMENTS 

 

18. INTENT OF CONTRACT DOCUMENTS 
  
The Contract Documents are   complementary, and what is called for by one shall be as binding as if called for by all.  
The intent of the Documents is to describe a functionally complete Project (or part thereof) to be constructed in 
accordance with the Contract Documents.  Any work, materials, or equipment that may reasonably be inferred from the 
Contract Documents as being required to produce the intended result shall be supplied whether or not specifically called 
for.  When words which have a well-known technical or trade meaning are used to describe work, materials, or 
equipment, such words shall be interpreted in accordance with that meaning. 
  
Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the 
laws or regulations of any governmental authority, whether such reference be specific or by implication, shall mean the 
latest standard specification, manual, code or laws or regulations in effect on the first published date of the Invitation to 
Bid, except as may be otherwise specifically stated.  However, no Provision of any referenced standard specification, 
manual or code (whether or not specifically incorporated by reference in the Contract Documents) shall be effective to 
change the duties and responsibilities of OWNER, CONTRACTOR, or ENGINEER, or any of their consultants, agents, 
or employees from those set forth in the Contract Documents, nor shall it be effective to assign to ENGINEER, or any 
ENGINEER’s consultants, agents, or employees, any duty or authority to supervise or direct the furnishing or 
performance of the work or any duty or authority to undertake responsibility contrary to the Provisions of Article 
LIMITATIONS ON ENGINEER’S RESPONSIBILITIES. 
  
19. DISCREPANCIES AND OMISSIONS 
  
Any discrepancies or omissions found in the Contract Documents shall be reported to the ENGINEER immediately.  
The ENGINEER will clarify discrepancies or omissions, in writing, within a reasonable time. 
  
In resolving inconsistencies among two or more sections of the Contract Documents, Precedence shall be given in the 
following order:  

  A.   CONTRACT 
  B.    BID 
    C.   SUPPLEMENTARY CONDITIONS     
        D.   INVITATION TO BID 
  E.   INSTRUCTIONS TO BIDDERS 
  F.   GENERAL CONDITIONS 
  G.   SPECIFICATIONS 
  H.   DRAWINGS 

  
Addenda shall take Precedence over all sections referenced therein.  Figure dimensions on Drawings shall take 
precedence over scale dimensions. Detailed Drawings shall take precedence over general Drawings. 
 

20. CHANGES IN THE WORK 
  
The OWNER, without notice to the Sureties and without invalidating the Contract, may order changes in the work 
within the general scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted 
accordingly.  All such work shall be executed under the conditions of the original Contract, except as specifically 
adjusted at the time of ordering such change. 
  
In giving instructions, the ENGINEER may order minor changes in the work not involving extra cost and not 
inconsistent with the purposes of the Project, but otherwise, except in an emergency endangering life and Property, 
additions or deductions from the work shall be performed only in pursuance of an approved Change Order from the 
OWNER, countersigned by the ENGINEER.   
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If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated 
Profits. 
 
21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS 
  
The CONTRACTOR shall thoroughly examine and become familiar with all of the various parts of these Contract 
Documents and determine the nature and location of the work, the general and local conditions, and all other matters, 
which can in any way affect the work under this Contract.  Failure to make an examination necessary for this 
determination shall not release the CONTRACTOR from the obligations of this Contract. No verbal agreement or 
conversation with any officer, agent, or employee of the OWNER or with the ENGINEER either before or after the 
execution of this Contract shall affect or modify any of the terms or obligations herein contained. 
 

22. DOCUMENTS TO BE KEPT ON THE JOBSITE  
  
The CONTRACTOR shall keep one copy of the Contract Documents on the job- site, in good order, available to the 
ENGINEER and to his representatives. 
  
The CONTRACTOR shall maintain on a daily basis at the jobsite, and make available to the ENGINEER on request, 
one current record set of the Drawings which have been accurately marked to indicate all modifications in the completed 
work that differ from the design information shown on the Drawings.  Upon Substantial completion of the work, the 
CONTRACTOR shall give the ENGINEER one complete set of these marked up record Drawings. 
  
23. ADDITIONAL CONTRACT DOCUMENTS 
  
Copies of Contract Documents or Drawings may be obtained on request from the ENGINEER and by paying the actual 
cost of reproducing the Contract Documents or Drawings. 
  
24. OWNERSHIP OF CONTRACT DOCUMENTS 
  
All portions of the Contract Documents, and copies thereof furnished by the ENGINEER are instruments of service for 
this Project.  They are not to be used on other work and are to be returned to the ENGINEER on request at the completion 
of the work.  Any reuse of these materials without specific written verification or adaptation by the ENGINEER will be 
at the risk of the user and without liability or legal expense to the ENGINEER.  Such user shall hold the ENGINEER 
harmless from any and all damages, including reasonable attorneys’ fees, from any and all claims arising from any such 
reuse. Any such verification and adaptation shall entitle the ENGINEER to further compensation at rates to be agreed 
upon by the user and the ENGINEER. 
  
THE ENGINEER 

  

25. AUTHORITY OF THE ENGINEER 
  
The ENGINEER will be the OWNER’s representative during the construction period.  His authority and responsibility 
will be limited to the Provisions set forth in these Contract Documents.  The ENGINEER will have the Authority to 
reject work that does not conform to the Contract Documents.  However, neither the ENGINEER’s authority to act 
under this Provision, nor any decision made by him in good faith either to exercise or not to exercise such authority, 
shall give rise to any duty or responsibility of the ENGINEER to the CONTRACTOR, any SUBCONTRACTOR, their 
respective Sureties, any of their agents or employees, or any other person performing any of the work. 
 

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER 
  
The ENGINEER will make visits to the site at intervals appropriate to the various stages of construction to observe the 
Progress and quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of 
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the Contract Documents.  He will not make comprehensive or continuous review or observation to check quality or 
quantity of the work, and he will not be responsible for construction means, methods, techniques, sequences, or 
Procedures, or for safety Precautions and Programs in connection with the work.  Visits and observations made by the 
ENGINEER shall not relieve the CONTRACTOR of his obligation to conduct comprehensive inspections of the work 
and to furnish materials and perform acceptable work, and to provide adequate safety Precautions, in conformance with 
the intent of the Contract. 
 
The ENGINEER will make recommendations to the OWNER, in writing, on all claims of the OWNER or the 
CONTRACTOR arising from interpretation or execution of the Contract Documents.  Such recommendations will be 
of factual and/or technical nature, and will not include the legal interpretation of the Contract Documents.  Any necessary 
legal interpretation of the Contract Document will be made by the OWNER.  Such recommendation shall be necessary 
before the CONTRACTOR can receive additional money under the terms of the Contract.  Changes in work ordered by 
the ENGINEER shall be made in compliance with Article CHANGES IN THE WORK. 
One or more Project representatives may be assigned to observe the work.  It is understood that such Project 
representatives shall have the authority to issue notice of nonconformance and make decisions within the limitations of 
the authority of the ENGINEER.  The CONTRACTOR shall furnish all reasonable assistance required by the 
ENGINEER or Project representatives for Proper observation of the work. The above-mentioned Project representatives 
shall not relieve the CONTRACTOR of his obligations to conduct comprehensive inspections of the work and to furnish 
materials and perform acceptable work, and to provide adequate safety Precautions, in conformance with the intent of 
the Contract. 
 
 27. LIMITATIONS ON ENGINEER’S RESPONSIBILITIES 
  
ENGINEER will not be responsible for CONTRACTOR’s means, methods, techniques, sequences, or Procedures of 
construction, or the safety Precautions and Programs incident thereto, and ENGINEER will not be responsible for 
CONTRACTOR’s failure to perform or furnish the work in accordance with the Contract Documents. 
  
ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any SUBCONTRACTOR, any 
supplier, or of any other person or organization performing or furnishing any of the work. 
  
Whenever in the Contract Documents the terms “as ordered”, “as directed”, “as required”, “as allowed”, “as approved”, 
or terms of like effect or import are used, or the adjectives “reasonable”, “suitable”, “acceptable”, “Proper”, or 
“satisfactory”, or adjectives of like effect or import are used to describe a requirement, direction, review or judgment of 
ENGINEER as to the work, it is intended that such requirement, direction, review or judgment will be solely to evaluate 
the work for compliance with the Contract Documents (unless there is a specific statement indicating otherwise).  The 
use of any such term or adjective shall not be effective to assign to ENGINEER any duty or authority to supervise or 
direct the furnishing or performance of the work or any duty or authority to undertake responsibility contrary to the 
Provisions of this Article. 
 

28. REJECTED WORK 
  
Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of 
the warranty period shall be removed and replaced by work which shall conform to the Provisions of the Contract 
Documents.  Any material condemned or rejected shall be removed at once from the Project site. 
  
Failure on the part of the ENGINEER to condemn or reject bad or inferior work or to note nonconforming materials or 
equipment on CONTRACTOR submittals shall not be construed to imply acceptance of such work.  The OWNER shall 
reserve and retain all of its rights and remedies at law against the CONTRACTOR and its Surety for correction of any 
and all latent defects discovered after the guarantee period. 
  
29. LINES AND GRADES 
  
Lines and grades shall be established as provided in the supplementary conditions.  All stakes, marks, and other reference 
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information shall be carefully preserved by the CONTRACTOR, and in case of their careless or unnecessary destruction 
or removal by him or his employees, such stakes, marks, and other information shall be replaced at the 
CONTRACTOR’s expense. 
 
30. SUBMITTALS 
  
After checking and verifying all field measurements and after complying with applicable Procedures specified in 
Division I, GENERAL REQUIREMENTS, CONTRACTOR shall submit to ENGINEER, in accordance with the 
schedule for submittals for review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and 
manufactured items (including mechanical and electrical equipment), which shall bear a stamp or specific written 
indication that CONTRACTOR has satisfied CONTRACTOR’s responsibilities under the Contract Documents with 
respect to the review of the submittal.  All submittals shall be identified as ENGINEER may require.  The data shown 
shall be complete with respect to quantities, dimensions specified, performance and design criteria, materials, and 
similar data to enable ENGINEER to review the information.  CONTRACTOR shall also submit to ENGINEER for 
review, with such promptness as to cause no delay in work, all samples required by the Contract Documents.  All 
samples shall have been checked by and accompanied by a specific written indication that CONTRACTOR has satisfied 
CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the submission and shall 
be identified clearly as to material, supplier, pertinent data such as catalog numbers and the use for which intended. 
 
Before submission of each submittal, CONTRACTOR shall have determined and verified all quantities, dimensions, 
specified performance criteria, installation requirements, materials, catalog numbers, and similar data with respect 
thereto and reviewed or coordinated each submittal with other submittals and with the requirements of the work and the 
Contract Documents. 
  
At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each variation that 
the submittal may have from the requirements of the Contract Documents, and, in addition, shall cause a specific 
notation to be made on each shop drawing submitted to ENGINEER for review and approval of each variation. 
 ENGINEER will review submittals with reasonable Promptness, but ENGINEER’s review will be only for 
conformance with the design concept of the Project and for compliance with the information given in the Contract 
Documents and shall not extend to means, methods, techniques, sequences, or Procedures of construction (except where 
a specific means, method, technique, sequence, or Procedure of construction is indicated in or required by the Contract 
Documents) or to safety Precautions or Programs incident thereto.  The review of a separate item as such will not 
indicate review of the assembly in which the item functions.  CONTRACTOR shall make corrections required by 
ENGINEER, and shall return the required number of corrected copies of shop drawings and submit as required new 
samples for review.  CONTRACTOR shall direct specific attention in writing to revisions other than the corrections 
called for by ENGINEER on Previous submittals. 
  
ENGINEER’s review of submittals shall not relieve CONTRACTOR from the responsibility for any variation from the 
requirements of the Contract Documents unless CONTRACTOR has in writing called ENGINEER’s attention to each 
such variation at the time of submission and ENGINEER has given written approval of each such variation by a specific 
written notation thereof incorporated therein or accompanying the shop drawing or sample approval; nor will any 
approval by ENGINEER relieve CONTRACTOR from responsibility for errors or omissions in the shop drawings or 
from responsibility for having complied with the Provisions herein. 
Where a shop drawing or sample is required by the specifications, any related work performed prior to ENGINEER’s 
review and approval of the pertinent submission shall be at the sole expense and responsibility of the CONTRACTOR. 
   
31. DETAIL DRAWINGS AND INSTRUCTIONS 
  
The ENGINEER will furnish, with reasonable Promptness, additional instructions by means of Drawings or otherwise, 
if, in the ENGINEER’s opinion, such are required for the Proper execution of the work.  All such Drawings and 
instructions will be consistent with the Contract Documents, true developments thereof, and reasonably inferable there 
from. 
  
THE CONTRACTOR AND HIS EMPLOYEES 
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32.  CONTRACTOR, AN INDEPENDENT AGENT 
  
The CONTRACTOR shall independently perform all work under this Contract and shall not be considered as an agent 
of the OWNER or of the ENGINEER, nor shall the CONTRACTOR’s SUBCONTRACTORS or employees be 
subagents of the OWNER or of the ENGINEER. 
 
A.         ASSIGNMENT OF CONTRACT 

  
Assignment of any part or the whole of this Contract shall be subject to review and approval of the  
City Commission 
 
33. SUBCONTRACTING 
  
Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, the 
CONTRACTOR shall submit to the ENGINEER the names of all SUBCONTRACTORS Proposed for the work, 
including the names of any SUBCONTRACTORS that were submitted with the Bid.  The CONTRACTOR shall not 
employ any SUBCONTRACTORS to which the OWNER may object to as lacking capability to properly perform work 
of the type and scope anticipated. 
 
The CONTRACTOR is as fully responsible to the OWNER for the acts and omissions of his SUBCONTRACTORS 
and of persons either directly or indirectly employed by them as he is for the acts and omissions of persons directly 
employed by him. 
  
Nothing contained in the Contract Documents shall create any contractual relationship between any 
SUBCONTRACTOR and the OWNER or ENGINEER. 
  
34. INSURANCE AND LIABILITY 
  
Contractor shall maintain limits no less than those stated below: 
 
CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any work under the 
Contract, all certificates for workers’ compensation, public liability, and property damage liability insurance, and such 
other insurance coverages as may be required by specifications and addenda thereto, in at least the following minimum 
amounts with specification amounts to prevail if greater than minimum amounts indicated.  Notwithstanding any other 
provision of the Contract, the CONTRACTOR shall provide the minimum limits of liability insurance coverage as 
follows: 
 
  Auto Liability    $1,000,000 Combined Single Limit 
  General Liability   $2,000,000 Aggregate (Per Project) 
       $2,000,000 Products Aggregate 
       $1,000,000 Any One Occurrence 
       $1,000,000 Personal Injury 
       $300,000 Fire Damage/Legal  
  Additional Umbrella Liability  $2,000,000 Occurrence / Aggregate   
 
CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy providing coverage to, 
City of Key West named as an additional insured on a PRIMARY and NON CONTRIBUTORY basis utilizing an ISO 
standard endorsement at least as broad as CG 2010 (11/85) or its equivalent, (combination of CG 20 10 07 04 and CG 
20 37 07 04, providing coverage for completed operations, is acceptable) including a waiver of subrogation clause in 
favor of City of Key West on all policies.  CONTRACTOR will maintain the General Liability and Umbrella Liability 
insurance coverages summarized above with coverage continuing in full force including the additional insured 
endorsement until at least 3 years beyond completion and delivery of the work contracted herein. 
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Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete workers’ 
compensation coverage for each and every employee, principal, officer, representative, or agent of the CONTRACTOR 
who is performing any labor, services, or material under the Contract.  Further, CONTRACTOR shall additionally 
maintain the following minimum limits of coverage: 
 
  Bodily Injury Each Accident   $1,000,000 
  Bodily Injury by Disease Each Employee  $1,000,000  
  Bodily Injury by Disease Policy Limit  $1,000,000 
  
CONTRACTOR’s insurance policies shall be endorsed to give 30 days’ written notice to the City of Key West in the 
event of cancellation or material change, using form CG 02 24, or its equivalent. 
 
Certificates of Insurance submitted to the City of Key West will not be accepted without copies of the endorsements 
being requested.  This includes additional insured endorsements, cancellation/material change notice endorsements, and 
waivers of subrogation. PLEASE ADVISE YOUR INSURANCE AGENT ACCORDINGLY. 
 
CONTRACTOR will comply with any and all safety regulations required by any agency or regulatory body including 
but not limited to OSHA.  CONTRACTOR will notify City of Key West immediately by telephone at (305) 809-3811 
any accident or injury to anyone that occurs on the jobsite and is related to any of the work being performed by the 
CONTRACTOR.  
  
A. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS 
In carrying out any of the Provisions hereof in exercising any authority granted by the Contract, there will be no personal 
liability upon any public official. 
 
B.         SURETY AND INSURER QUALIFICATIONS   

 
All bonds, insurance contracts, and certificates of insurance shall be either executed by or countersigned by a licensed 
resident agent of the Surety or insurance company, having his place of business in the State of Florida, and in all ways 
complying with the insurance laws of the State of Florida.  Further, the said Surety or Insurance Company shall be duly 
licensed and qualified to do business in the State of Florida. If requested, Contractor shall Provide Proof of Florida 
Licensure for all insurance companies. The City of Key West shall be named as Additional Insured on the insurance 
certificates. 
 
  
35. INDEMNITY 
  
To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City 
of Key West, their officers, directors, agents, and employees (herein called the “indemnitees”) from liabilities, 
damages, losses and costs, including, but not limited to, reasonable attorney’s fees and court costs, such legal 
expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to 
persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the 
CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract.  
Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s insurance or $1 
million per occurrence, whichever is greater.  The parties acknowledge that the amount of the indemnity required 
hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the 
bid documents, if any. The indemnification obligations under the Contract shall not be restricted in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under 
workers’ compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include 
any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom 
CONTRACTOR may subcontract a part or all the Work. This indemnification shall continue beyond the date of 
completion of the work. 
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36. EXCLUSION OF CONTRACTOR CLAIMS 
  
In performing its obligations, the ENGINEER and its consultants may cause expense for the CONTRACTOR or its 
SUBCONTRACTORS and equipment or material suppliers.  However, those parties and their sureties shall maintain 
no direct action against the ENGINEER, its officers, employees, agents, and consultants for any claim arising out of, in 
connection with, or resulting from the ENGINEERing services performed or required to be performed. 
  
37. TAXES AND CHARGES 
  
The CONTRACTOR shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or 
Federal, and pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause 
to be withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or may 
hereafter be required to be paid or withheld under any laws. 
  
38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS 
  
When the Contract Documents concern public works of the state or any county, municipality, or political subdivision 
created by its laws, the applicable statutes shall apply.  All parties to this Contract shall determine the contents of all 
applicable statutes and comply with their Provisions throughout the performance of the Contract. 
  

39. CODES, ORDINANCES, PERMITS AND LICENSES 

 
 The CONTRACTOR shall keep himself fully informed of all local codes and ordinances, as well as state and federal 
laws, which in any manner affect the work herein specified.  The CONTRACTOR shall at all times comply with said 
codes and ordinances, laws, and regulations, and Protect and indemnify the OWNER, the ENGINEER and their 
respective employees, and its officers and agents against any claim or liability arising from or based on the violation of 
any such laws, ordinances, or regulations.  All permits, licenses and inspection fees necessary for Prosecution and 
completion of the work shall be secured and paid for by the CONTRACTOR, unless otherwise specified. 
 

A. NOISE ORDINANCE 

 
City of Key West has a noise ordinance that allows working hours between 8:00 AM to 7:00 PM, Monday through 
Friday. No work should be performed during weekends or City Holidays, State Holidays and National Holidays. Any 
construction operations outside these hours and these days will require a variance from the City of Key West 
Commission. 

 
B.  "LICENSES" 

 
THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND SUBMIT 

PROOF OF SUCH WITH THE BID.  
 

1. Within 10 days of Notice of Award, the successful Bidder must represent that he holds all applicable, 
county, and City of Key West licenses and permits required to do business as a contractor with respect 
to the work described in the Contract Documents. 
 

2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish documentation showing 
that, as a minimum, he has complied with the provisions of Chapter 18 of the Code of Ordinances of the 
City of Key West to enter the Agreement contained in the Contract Documents. 

 
3. Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate that he holds, 

as a minimum, the following licenses and certificates: 
 

a.) City of Key West Tax License Receipt;  
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b.) A valid Certified Contractors License issued by the State of Florida. 
 

 

40. SUPERINTENDENCE 
 
 The CONTRACTOR shall keep at the project site, competent supervisory personnel.  The CONTRACTOR shall 
designate, in writing, before starting work, a Project superintendent who shall be an employee of the CONTRACTOR 
and shall have complete authority to represent and to act for the CONTRACTOR.  ENGINEER shall be notified in 
writing prior to any change in superintendent assignment. The CONTRACTOR shall give efficient supervision to the 
work, using his best skill and attention.  The CONTRACTOR shall be solely responsible for all construction means, 
methods, techniques, and Procedures, and for providing adequate safety Precautions and coordinating all portions of the 
work under the Contract.  It is specifically understood and agreed that the ENGINEER, its employees and agents, shall 
not have control or charge of and shall not be responsible for the construction means, methods, techniques, procedures, 
or for providing adequate safety precautions in connection with the work under Contract.  
 
The CONTRACTOR shall keep at the project site, competent supervisory personnel, able to read, 
write and speak English to effectively communicate with City staff.  
 
 
 
41. RECEPTION OF ENGINEER’S COMMUNICATIONS 
 
The superintendent shall receive for the CONTRACTOR all communications from the ENGINEER.  Communications 
of major importance will be confirmed in writing upon request from the CONTRACTOR.  
 
The ENGINEER may schedule Project meetings for the purposes of discussing and resolving matters concerning the 
various elements of the work.  Time and place for these meetings and the names of persons required to be Present shall 
be as determined by the ENGINEER.  CONTRACTOR shall comply with these attendance requirements and shall also 
require his SUBCONTRACTORS to comply. 
  
42. SAFETY 
  
The CONTRACTOR shall be solely and completely responsible for conditions of the jobsite, including safety of all 
persons (including employees) and Property during performance of the work.  This requirement shall apply continuously 
and not be limited to normal working hours. Safety Provisions shall conform to U.S. Department of Labor (OSHA), and 
all other applicable federal, state, county, and local laws, ordinances, codes, and regulations.  Where any of these are in 
conflict, the more stringent requirement shall be followed.  The CONTRACTOR’s failure to thoroughly familiarize 
himself with the aforementioned safety Provisions shall not relieve him from compliance with the obligations and 
penalties set forth therein. 
  
The CONTRACTOR shall develop and maintain for the duration of this Contract, a safety Program that will effectively 
incorporate and implement all required safety Provisions.  The CONTRACTOR shall appoint an employee who is 
qualified and authorized to supervise and enforce compliance with the safety Program. The duty of the ENGINEER to 
conduct construction review of the work does not include review or approval of the adequacy of the CONTRACTOR’s 
safety Program, safety supervisor, or any safety measures taken in, on, or near the construction site. The 
CONTRACTOR, as a part of his safety Program, shall maintain at his office or other well-known place at the jobsite, 
safety equipment applicable to the work as Prescribed by the aforementioned authorities, all articles necessary for giving 
first-aid to the injured, and shall establish the Procedure for the immediate removal to a hospital or a doctor’s care of 
persons (including employees) who may be injured on the jobsite. 
  
If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or 
messenger to both the ENGINEER and the OWNER.  In addition, the CONTRACTOR must promptly report in writing 
to the ENGINEER all accidents whatsoever arising out of, or in connection with, the performance of the work whether 
on, or adjacent to, the site, giving full details and statements of witnesses. 
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If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR on account of any accident, the 
CONTRACTOR shall promptly report the facts in writing to the ENGINEER, giving full details of the claim. 
 

A. OCCUPATIONAL SAFETY AND HEALTH 

 
The Contractor shall observe and comply with all applicable local, state, and federal occupational safety and health 
regulations during the prosecution of work under this Contract.  In addition, full compliance by the Contractor with 
the U.S. Department of Labor's Occupational Safety and Health Standards, as established in Public Law 91-596, will 
be required under the terms of this Contract. 
 

 

43. PROTECTION OF WORK AND PROPERTY 
  
The CONTRACTOR shall at all times safely guard and Protect from damage the OWNER’s Property, adjacent Property, 
and his own work from injury or loss in connection with this Contract.  All facilities required for Protection by federal, 
state, or municipal laws and regulations and local conditions must be provided and maintained. The CONTRACTOR 
shall Protect his work and materials from damage due to the nature of the work, the elements, carelessness of other 
CONTRACTORs, or from any cause whatever until the completion and acceptance of the work.  All loss or damages 
arising out of the nature of the work to be done under these Contract Documents, or from any unforeseen obstruction or 
defects which may be encountered in the Prosecution of the work, or from the action of the elements, shall be sustained 
by the CONTRACTOR. 
 
A. HISTORIC PRESERVATION  

 
The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes, Chapter 267) and the 
regulations of the local historic preservation board as applicable and protect against the potential loss or destruction 
of significant historical or archaeological data, sites, and properties in connection with the project.  
 
 
 44. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY 
  
In case of an emergency which threatens loss or injury of Property, and/or safety of life, the CONTRACTOR shall act, 
without previous instructions from the OWNER or ENGINEER, as the situation may warrant.  The CONTRACTOR 
shall notify the ENGINEER thereof immediately thereafter.  Any claim for compensation by the CONTRACTOR, 
together with substantiating documents in regard to expense, shall be submitted to the OWNER through the ENGINEER 
and the amount of compensation shall be determined by agreement.  
 

 

45. MATERIALS AND APPLIANCES 
  
Unless otherwise stipulated, the CONTRACTOR shall Provide and pay for all materials, labor, water, tools, equipment, 
heat, light, fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities, 
temporary facilities and other facilities and incidentals necessary for the execution and completion of the work. 
  
Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality.  
The CONTRACTOR shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
  
In selecting and/or approving equipment for installation in the Project, the OWNER and ENGINEER assume no 
responsibility for injury or claims resulting from failure of the equipment to comply with applicable federal, state, and 
local safety codes or requirements, or the safety requirements of a recognized agency, or failure due to faulty design 
concepts, or defective workmanship and materials. 
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46.  CONTRACTORS’ AND MANUFACTURERS’ COMPLIANCE WITH STATE SAFETY, OSHA, 

AND OTHER CODE REQUIREMENTS 
  
The completed work shall include all necessary permanent safety devices, such as machinery guards and similar 
ordinary safety items required by the state and federal (OSHA) industrial authorities and applicable local and national 
codes.  Further, any features of the work subject to such safety regulations shall be fabricated, furnished, and installed 
(including OWNER-furnished equipment) in compliance with these requirements. CONTRACTORs and manufacturers 
of equipment shall be held responsible for compliance with the requirements included herein. CONTRACTORs shall 
notify all equipment suppliers and SUBCONTRACTORS of the Provisions of this Article. 
  

47. SUBSTITUTION OF MATERIALS 
  
Except for OWNER-selected equipment items, and items where no substitution is clearly specified, whenever any 
material, article, device, Product, fixture, form, type of construction, or Process is indicated or specified by patent or 
Proprietary name, by name of manufacturer, or by catalog number, such specifications shall be deemed to be used for 
the purpose of establishing a standard of quality and facilitating the description of the material or Process desired.  This 
Procedure is not to be construed as eliminating from competition other Products of equal or better quality by other 
manufacturers where fully suitable in design, and shall be deemed to be followed by the words “or equal”.  The 
CONTRACTOR may, in such cases, submit complete data to the ENGINEER for consideration of another material, 
type, or Process that shall be substantially equal in every respect to that so indicated or specified.  Substitute materials 
shall not be used unless approved in writing.  The ENGINEER will be the sole judge of the substituted article or material. 
 

48.   TESTS, SAMPLES, AND OBSERVATIONS 
  
The CONTRACTOR shall furnish, without extra charge, the necessary test pieces and samples, including facilities and 
labor for obtaining the same, as requested by the ENGINEER. When required, the CONTRACTOR shall furnish 
certificates of tests of materials and equipment made at the point of manufacture by a recognized testing laboratory. 
  
The OWNER, ENGINEER, and authorized government agents, and their representatives shall at all times be Provided 
safe access to the work wherever it is in Preparation or Progress, and the CONTRACTOR shall Provide facilities for 
such access and for observations, including maintenance of temporary and permanent access. 
  
If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the 
CONTRACTOR shall give timely notice of its readiness for observations.  If any work should be covered up without 
approval or consent of the ENGINEER, it shall, if required by the ENGINEER, be uncovered for examination at the 
CONTRACTOR’s expense. 
Reexamination of questioned work may be ordered by the ENGINEER, and, if so ordered, the work shall be uncovered 
by the CONTRACTOR.  If such work is found to be in accordance with the Contract Documents, the OWNER will pay 
the cost of uncovering, exposure, observation, inspection, testing and reconstruction.  If such work is found to be not in 
accordance with the Contract Documents, the CONTRACTOR shall correct the defective work, and the cost of 
reexamination and correction of the defective work shall be paid by the CONTRACTOR. 
 

49. ROYALTIES AND PATENTS 
  
The CONTRACTOR shall pay all royalty and licenses fees, unless otherwise specified.  The CONTRACTOR shall 
defend all suits or claims for infringement of any patent rights and shall save the OWNER and the ENGINEER harmless 
from any and all loss, including reasonable attorneys’ fees, on account thereof. 
 
50. CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
  
If the work should be stopped under an order of any court or other public authority for a period of more than 3 months, 
through no act or fault of the CONTRACTOR, its SUBCONTRACTORS, or respective employees or if the ENGINEER 
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should fail to make recommendation for payment to the OWNER or return payment request to CONTRACTOR for 
revision within 30 days after it is due, or if the OWNER should fail to pay the CONTRACTOR within 30 days after 
time specified in Article PARTIAL PAYMENTS, any sum recommended by the ENGINEER, then the 
CONTRACTOR may, upon 15 days’ written notice to the OWNER and the ENGINEER, stop work or terminate this 
Contract and recover from the OWNER payment for all acceptable work performed and reasonable termination 
expenses, unless said default has been remedied. 
 
51.        CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD 
  
The CONTRACTOR hereby agrees to make, at his own expense, all repairs or replacements necessitated by defects in 
materials or workmanship, Provided under terms of this Contract, and pay for any damage to other works resulting from 
such defects, which become evident within 2 years after the date of final acceptance of the work or within 2 years after 
the date of substantial completion established by the ENGINEER for specified items of equipment, or within such longer 
period as may be Prescribed by law or by the terms of any applicable special guarantee required by the Contract 
Documents.  Un-remedied defects identified for correction during the warranty period but remaining after its expiration 
shall be considered as part of the obligations of the warranty.  Defects in material, workmanship, or equipment which 
are remedied as a result of obligations of the warranty shall subject the remedied portion of the work to an extended 
warranty period of 2 years after the defect has been remedied. 
  
The CONTRACTOR further assumes responsibility for a similar guarantee for all work and materials provided by 
SUBCONTRACTORS or manufacturers of packaged equipment components.  The effective date for the start of the 
guarantee or warranty period for equipment qualifying as substantially complete is defined in Article SUBSTANTIAL 
COMPLETION, AND Article SUBSTANTIAL COMPLETION DATE, in these General Conditions. 
  
The CONTRACTOR also agrees to hold the OWNER and the ENGINEER harmless from liability of any kind arising 
from damage due to said defects.  The CONTRACTOR shall make all repairs and replacements promptly upon receipt 
of written order for same from the OWNER.  If the CONTRACTOR fails to make the repairs and replacements 
promptly, or in an emergency where delay would cause serious risk, or loss, or damage, the OWNER may have the 
defective work corrected or the rejected work removed and replaced, and the CONTRACTOR and his Surety shall be 
liable for the cost thereof. 
 
PROGRESS OF THE WORK 

  

52. BEGINNING OF THE WORK 
  
Following execution of the Contract, the CONTRACTOR shall meet with the OWNER and ENGINEER relative to his 
arrangements for prosecuting the work. 
 
53.    SCHEDULES AND PROGRESS REPORTS 
  
Prior to starting the construction, the CONTRACTOR shall Prepare and submit to the ENGINEER, a Progress schedule 
showing the dates on which each part or division of the work is expected to be started and finished, and a Preliminary 
schedule for submittals. The Progress schedule for submittals shall be brought up to date and submitted to the 
ENGINEER at the end of each month or at such other times the ENGINEER may request. 
  
The CONTRACTOR shall forward to the ENGINEER, at the end of each month, an itemized report of the delivery 
status of major and critical items of purchased equipment and material, including shop drawings and the status of shop 
and field fabricated work.  These Progress reports shall indicate the date of the purchase order, the current percentage 
of completion, estimated delivery, and cause of delay, if any. 
 
 If the completion of any part of the work or the delivery of materials is behind the submitted Progress schedule, the 
CONTRACTOR shall submit in writing a plan acceptable to the OWNER and ENGINEER for bringing the work up to 
schedule. 
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The OWNER shall have the right to withhold Progress payments for the work if the CONTRACTOR fails to update 
and submit the Progress schedule and reports as specified. 
 
54. PROSECUTION OF THE WORK 
  
It is expressly understood and agreed that the time of beginning, rate of Progress, and time of completion of the work 
are the essence of this Contract.  The work shall be prosecuted at such time, and in or on such part or parts of the Project 
as may be required, to complete the Project as contemplated in the Contract Documents and the Progress schedule. 
  
If the CONTRACTOR desires to carry on work at night or outside the regular hours, he shall give timely notice to the 
ENGINEER to allow satisfactory arrangements to be made for observing the work in Progress. 
 
 55. OWNER’S RIGHT TO RETAIN IMPERFECT WORK 
  
If any part or portion of the work completed under this Contract shall Prove defective and not in accordance with the 
Drawings and Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as 
to make the work dangerous or unsuitable, or if the removal of such work will create conditions which are dangerous or 
undesirable, the OWNER shall have the right and authority to retain such work but will make such deductions in the 
final payment therefore as may be just and reasonable. 
  
56. OWNER’S RIGHT TO DO WORK 
  
Should the CONTRACTOR neglect to Prosecute the work in conformance with the Contract Documents or neglect or  
refuse at his own cost to remove and replace work rejected by the ENGINEER, then the OWNER may notify the Surety 
of the condition, and after 10 days’ written notice to the CONTRACTOR and the Surety, or without notice if an 
emergency  or danger to the work or public exists, and without Prejudice to any other right which the OWNER may 
have under Contract, or otherwise, take over that portion of the work which has been improperly or non-timely executed, 
and make good the deficiencies and deduct the cost thereof from the payments then or thereafter due the 
CONTRACTOR.   
 

57. OWNER’S RIGHT TO TRANSFER EMPLOYMENT 
  
If the CONTRACTOR should abandon the work or if he should persistently or repeatedly refuse or should fail to make 
prompt payment to SUBCONTRACTORS for material or labor, or to persistently disregard laws, ordinances, or to 
prosecute the work in conformance with the Contract Documents, or otherwise be guilty of a substantial violation of 
any Provision of the Contract or any laws or ordinance, then the OWNER may, without Prejudice to any other right or 
remedy, and after giving the CONTRACTOR and Surety 10 days’ written notice, transfer the employment for said work 
from the CONTRACTOR to the Surety.  Upon receipt of such notice, such Surety shall enter upon the Premises and 
take possession of all materials, tools, and appliances thereon for the purpose of completing the work included under 
this contract and employ by Contract or otherwise, any qualified person or persons to finish the work and Provide the 
materials therefore, in accordance with the Contract Documents, without termination of the continuing full force and 
effect of this contract.  In case of such transfer of employment to such Surety, the Surety shall be paid in its own name 
on estimates according to the terms hereof without any right of the CONTRACTOR to make any claim for the same or 
any part thereof. 
  
If, after the furnishing of said written notice to the Surety, the CONTRACTOR and the Surety still fail to make 
reasonable Progress on the performance of the work, the OWNER may terminate the employment of the 
CONTRACTOR and take possession of the Premises and of all materials, tools, and appliances thereon and finish the 
work by whatever method he may deem expedient and charge the cost thereof to the CONTRACTOR and the Surety.  
In such case, the CONTRACTOR shall not be entitled to receive any further payment until the work is finished.  If the 
expense of completing the Contract, including compensation for additional managerial and administrative services, shall 
exceed such unpaid balance, the CONTRACTOR and the Surety shall pay the difference to the OWNER. 
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A.  TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION 

 
Owner shall have the right to terminate this Contract without cause by written notice of Termination to the Contractor. 
In the event of such termination for convenience, the Contractor’s recovery against the Owner shall be limited to that 
portion of the Contract amount earned through the date of termination, together with any retainage withheld and 
reasonable termination expenses incurred. Contractor shall not be entitled to any other or further recovery against the 
Owner, including, but not limited to, damages or any anticipated profit on portions of the Work not performed. 

 
The Owner shall have the right to suspend all or any portions of the Work upon giving the Contractor prior written 
notice of such suspension. If all or any portion of the Work is so suspended, the Contractor shall be entitled to 
reasonable costs, expenses and time extension associated with the suspension. 
 
 

58. DELAYS AND EXTENSION OF TIME 
  
If the CONTRACTOR is delayed in the Progress of the work by any act or neglect of the OWNER or the ENGINEER, 
or by any separate CONTRACTOR employed by the OWNER, or by strikes, lockouts, fire, adverse weather conditions 
not reasonably anticipated, or acts of Nature, and if the CONTRACTOR, within 48 hours of the start of the occurrence, 
gives written notice to the OWNER of the cause of the potential delay and estimate of the possible time extension 
involved, and within 10 days after the cause of the delay has been remedied, the CONTRACTOR gives written notice 
to the OWNER of any actual time extension requested as a result of the aforementioned occurrence, then the Contract 
time may be extended by change order for such reasonable time as the ENGINEER determines.  It is agreed that no 
claim shall be made or allowed for any damages, loss, or expense which may arise out of any delay caused by the above 
referenced acts or occurrences other than claims for the appropriate extension of time.  No extension of time will be 
granted to the CONTRACTOR for delays occurring to parts of the work that have no measurable impact on the 
completion of the total work under this Contract.  No extension of time will be considered for weather conditions 
reasonably anticipated for the area in which the work is being performed.  Reasonably anticipated weather conditions 
will be based on official records of monthly Precipitation and other historical data. Adverse weather conditions, if 
determined to be of a severity that would impact Progress of the work, may be considered as cause for an extension of 
Contract completion time. 
  
Delays in delivery of equipment or material purchased by the CONTRACTOR or his SUBCONTRACTORS, including 
OWNER-selected equipment shall not be considered as a just cause for delay, unless the OWNER determines that for 
good cause the delay is beyond the control of the CONTRACTOR.  The CONTRACTOR shall be fully responsible for 
the timely ordering, scheduling,   complete the work is the per-diem rate, as stipulated in the Bid.  The said amount is 
hereby agreed upon as a reasonable estimate of the costs, which may be accrued by the OWNER after the expiration of 
the time of completion.  It is expressly under- stood and agreed that this amount is not to be considered in the nature of 
a penalty, but as liquidated damages which have accrued against the CONTRACTOR. The OWNER shall have the right 
to deduct such damages from any amount due, or that may become due the CONTRACTOR, or the amount of such 
damages shall be due and collectible from the CONTRACTOR or Surety. 
 
 59. DIFFERING SITE CONDITIONS 
  
The CONTRACTOR shall promptly, and before the conditions are disturbed, give a written notice to the OWNER and 
ENGINEER of: 
  

1) subsurface or latent physical conditions at the site which differ materially from those indicated in this 
contract,  

2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the Contract.  

 
The ENGINEER will investigate the site conditions promptly after receiving the notice.  If the conditions do materially 



 

53 
 

so differ and cause an increase or decrease in the CONTRACTOR’s cost of, or the time required for, performing any 
part of the work under this Contract, whether or not changed as a result of the conditions, and equitable adjustment shall 
be made under this Article and the Contract modified in writing accordingly. 
 
No request by the CONTRACTOR for an equitable adjustment to the Contract under this Article will be allowed, unless 
the CONTRACTOR has given the written notice required; provided that the time prescribed above for giving written 
notice may be extended by the OWNER. 
  
No request by the CONTRACTOR for an equitable adjustment to the Contract for differing site conditions will be 
allowed if made after final payment under this Contract. 
  
60. LIQUIDATED DAMAGES 
  
Should the Contractor fail to complete the work or any part thereof in the time agreed upon in the Contract Documents 
or within such extra time as may have been allowed for delays by extensions granted as provided in the Contract, the 
Contractor shall reimburse the Owner for the additional expense and damage for each calendar day that project 
outlined in Contract Documents remains uncompleted after the completion date. Liquidated damages shall be 
assessed.  It is agreed that the amount of such additional expense and damage incurred by reason of failure to complete 
the work is the per diem rate as stipulated in the Bid.  The said amount is hereby agreed upon as a reasonable estimate 
of the costs which may be accrued by the Owner after the expiration of the time of completion.  It is expressly 
understood and agreed that this amount is not to be considered in the nature of a penalty but as liquidated damages, 
which have accrued against the Contractor.  The Owner shall have the right to deduct such damages from any amount 
due or that may become due the Contractor or the amount of such damages shall be due and collectible from the 
Contractor. 
 

61. OTHER CONTRACTS 
  
The OWNER reserves the right to let other Contracts in connection with the work.  The CONTRACTOR shall afford 
other CONTRACTORs reasonable opportunity for the introduction and storage of their materials and the execution of 
their work and shall properly connect and coordinate his work with theirs. 
If any part of the work under this Contract depends for Proper execution or results upon the work of any other 
CONTRACTOR, utility service company or OWNER, the CONTRACTOR shall inspect and Promptly report to the 
ENGINEER in writing any patent or apparent defects to deficiencies in such work that render it unsuitable for such 
Proper execution and results.  The CONTRACTOR’s failure to so report shall constitute and acceptance of the work by 
others as being fit and Proper for integration  with work under this Contract, except for latent or non-apparent defects 
and deficiencies in the work. 
  
62. USE OF PREMISES 
  
The CONTRACTOR shall confine his equipment, the storage of materials and the operation of his workers to limits 
shown on the Drawings or indicated by law, ordinances, permits, or directions of the ENGINEER, and shall not 
unreasonably encumber the Premises with his materials. The CONTRACTOR shall provide, at his own expense, the 
necessary rights-of-way and access to the work, which may be required outside the limits of the OWNER’s Property 
and shall furnish the ENGINEER copies of permits and agreements for use of the Property outside that provided by the 
OWNER. 
  
The CONTRACTOR shall not load nor permit any part of the structure to be loaded in any manner that will endanger 
the structure, nor shall CONTRACTOR subject any part of the work or adjacent Property to stresses or Pressures that 
will endanger it. 
  

63. SUBSTANTIAL COMPLETION DATE 
  
The ENGINEER may issue a written notice of substantial completion for the purpose of establishing the starting date 
for specific equipment guarantees, and to establish the date that the OWNER will assume the responsibility for the cost 
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of operating such equipment.  Said notice shall not be considered as final acceptance of any portion of the work or 
relieve the CONTRACTOR from completing the remaining work within the specified time and in full compliance with 
the Contract Documents.  See SUBSTANTIAL COMPLETION under DEFINITIONS of these General Conditions. 
  

64. PERFORMANCE TESTING 
  
Operating equipment and systems shall be performance tested in the Presence of the ENGINEER to demonstrate 
compliance with the specified requirements.  Performance testing shall be conducted under the specified design 
operating conditions or under such simulated operating conditions as recommended or approved by the ENGINEER.  
Schedule such testing with the ENGINEER at least one week in advance of the planned date for testing.  
 

65.   OWNER’S USE OF PORTIONS OF THE WORK 
  
Following issuance of the written notice of Substantial Completion, the OWNER may initiate operation of the facility.  
Such use shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as 
cause for an extension of the Contract completion time, unless authorized by a Change Order issued by the OWNER. 
  

66. CUTTING AND PATCHING 
 
The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be required to make its several parts 
come together Properly and fit it to receive or be received by work of other CONTRACTORs shown upon or reasonably 
implied by the Drawings. 
 

67. CLEANING UP 
  
The CONTRACTOR shall, at all times, keep Property on which work is in Progress and the adjacent Property free from 
accumulations of waste material or rubbish caused by employees or by the work.  Upon completion of the construction, 
the CONTRACTOR shall remove all temporary structures, rubbish, and waste materials resulting from his operations. 
 

PAYMENT 
  
68. PAYMENT FOR CHANGE ORDERS 
  
The OWNER’s request for quotations on alterations to the work shall not be considered authorization to proceed with 
the work expediting, delivery, and installation of all equipment and materials. Within a reasonable period after the 
CONTRACTOR submits to the OWNER a written request for an extension of time, the ENGINEER will Present his 
written opinion to the OWNER as to whether an extension of time is justified, and, if so, his recommendation as to the 
number of days for time extension.  The OWNER will make the final decision on all requests for extension of time. 
 
Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work.  Quotations 
for alterations to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR 
and SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and profit.  OWNER 
may require detailed cost data in order to substantiate the reasonableness of the proposed costs. 
 
 Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the 
CONTRACTOR for the work or alteration defined in the Change Order.  By  signing the  Change Order,  the  
CONTRACTOR acknowledges that the stipulated compensation includes payment for the work or alteration plus all 
payment for the interruption of schedules, extended overhead, delay, or any other impact claim or ripple effect, and by 
such signing specifically waives any reservation or claim for additional compensation in respect to the subject Change 
Order. 
 
At the OWNER’s option, payment or credit for any alterations covered by a Change Order shall be determined by one 
or a combination of the methods set forth in A, B, or C below, as applicable: 
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A. UNIT PRICES 
  
Those unit Prices stipulated in the Bid shall be utilized where they are applicable.  In the event the Change Order results 
in a change in the original quantity that is materially and significantly different from the original bid quantity, a new 
unit Price shall be negotiated upon demand of either party.  Unit Prices for new items included in the Change Order 
shall be negotiated and mutually agreed upon. 
  
B. LUMP SUM 
  
A total lump sum for the work negotiated and mutually acceptable to the CONTRACTOR and the OWNER. Lump sum 
quotations for modifications to the work shall include substantiating documentation with an itemized breakdown of 
CONTRACTOR and SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and 
Profit, all calculated as specified under “C” below. 
 
 
   
C. COST REIMBURSEMENT WORK 
  
The term “cost reimbursement” shall be understood to mean that payment for the work will be made on a time and 
expense basis, that is, on an accounting of the CONTRACTOR’s forces, materials, equipment, and other items of cost 
as required and used to do the work. 
 
 If the method of payment cannot be agreed upon Prior to the beginning of the work, and the OWNER directs by written 
Change Order that the work be done on a cost reimbursement basis, then the CONTRACTOR shall furnish labor, and 
furnish and install equipment and materials necessary to complete the work in a satisfactory manner and within a 
reasonable period of time.  For the work performed, payment will be made for the documented actual cost of the 
following: 
  
1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work 

(actual payroll cost, including wages, fringe benefits as established by negotiated labor agreements, labor 
insurance, and labor taxes as established by law).  No other fixed labor burdens will be considered, unless 
approved in writing by the OWNER. 

 2. Material delivered and used on the designated work,  including sales tax, if paid by the CONTRACTOR 
or  his SUBCONTRACTOR. 

 3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in 
excess of $100. Rental or equivalent rental cost will be allowed for only those days or hours during which the 
equipment is in actual use.  Rental and transportation allowances shall not exceed the current rental rates 
prevailing in the locality.  The rentals allowed for equipment will, in all cases, be understood to cover all fuel, 
supplies, repairs, and renewals, and no further allowances will be made for those items, unless specific 
agreement to that effect is made. 

 4. Additional bond, as required and approved by the OWNER. 
 5. Additional insurance (other than labor insurance) as required and approved by the OWNER. 
  

  In addition to 1 through 5 above, an added fixed fee of 15 percent (%)  for general overhead & profit shall be allowed for 
the CONTRACTOR (or approved SUBCONTRACTOR) executing the Cost Reimbursement work.  

  
  An additional fixed fee of 5% will be allowed the CONTRACTOR for the administrative handling of portions of the 

work that are executed by an approved SUBCONTRACTOR. No additional fixed fee will be allowed for the 
administrative handling of work executed by the SUBCONTRACTOR of a SUBCONTRACTOR. 
 
 The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead, 
Profit, and any other general expense.  The CONTRACTOR’s records shall make clear distinction between the direct 
costs of work paid for on a cost reimbursement basis and the costs of other work.  The CONTRACTOR shall furnish 
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the ENGINEER report sheets in duplicate of each day’s cost reimbursement work no later than the working day 
following the performance of said work.  The daily report sheets shall itemize the materials used, and shall cover the 
direct cost of labor and the charges for equipment rental, whether furnished by the CONTRACTOR, 
SUBCONTRACTOR or other forces.  The daily report sheets shall provide names or identifications and classifications 
of workers, the hourly rate of pay and hours worked, and also the size, type, and identification number of equipment 
and hours operated.  
 
Material charges shall be substantiated by valid copies of vendors’ invoices.  Such invoices shall be submitted with the 
daily report sheets, or, if not available, they shall be submitted with subsequent daily report sheets.  Said daily report 
sheets shall be signed by the CONTRACTOR or his authorized agent. 
 
The OWNER reserves the right to furnish such materials and equipment as he deems expedient and the CONTRACTOR 
shall have no claim for profit or added fees on the cost of such materials and equipment.  To receive partial payments 
and final payment for cost reimbursement work, the CONTRACTOR shall submit to the ENGINEER, detailed and 
complete documented verification of the CONTRACTOR’s and any of his SUBCONTRACTORS’ actual costs 
involved in the cost reimbursement work.  Such costs shall be submitted within 30 days after said work has been 
performed. 
  

69. PARTIAL PAYMENTS 
 
 A. GENERAL 
  
Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the 
aforesaid work, should such work be later found not to comply with the Provisions of the Contract Documents.  All 
estimated quantities of work for which partial payments have been made are subject to review and correction on the 
final estimate.  Payment by the OWNER and acceptance by the CONTRACTOR of partial payments based on periodic 
estimates of quantities of work performed shall not, in any way, constitute acceptance of the estimated quantities used 
as a basis for computing the amounts of the partial payments. 
  
B. ESTIMATE 

 
  No more than once each month the Contractor shall submit to the ENGINEER a detailed estimate of the amount 

earned during the preceding month for the separate portions of the work and request payment. As used in this Article 
the words "amount earned" means the value, on the date of the estimate, for partial payment of the work completed 
in accordance with the Contract Documents and the value of approved materials delivered to the project site suitably 
stored and protected prior to incorporation into the work. Payment will be made by the Owner to the Contractor 
within 40 days receipt of the written recommendation of payment from the ENGINEER. Payment will be made by 
the Owner to the Contractor within 40 days receipt of the written recommendation of payment from the ENGINEER. 
 
 ENGINEER will, within 7 days after receipt of each request for payment, either indicate in writing a recommendation 
of payment and present the request to OWNER, or return the request to CONTRACTOR indicating in writing 
ENGINEER’s reasons for refusing to recommend payment. In the latter case, CONTRACTOR may, within 7 days, 
make the necessary corrections and resubmit the request. 
  
ENGINEER may refuse to recommend the whole or any part of any payment if, in his opinion, it would be incorrect to 
make such representations to OWNER.  ENGINEER may also refuse to recommend any such payment, or, because of 
subsequently discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously 
recommended to such an extent as may be necessary in ENGINEER’s opinion to protect the OWNER from loss because: 
 
 1. The work is defective, or completed work has been damaged requiring correction or replacement; 
  
2. Written claims have been made against OWNER or Liens have been filed in connection with the work; 
 3. The Contract Price has been reduced because of Change Orders; 
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4. OWNER has been required to correct defective work or complete the work in accordance with Article 

OWNER’S RIGHT TO DO WORK; 
  
5. Of CONTRACTOR’s unsatisfactory Prosecution of the work in accordance with the Contract Documents; or 
 
6. CONTRACTOR’s failure to make payment to SUBCONTRACTORS or for labor, materials, or equipment. 
 
C. DEDUCTION FROM ESTIMATE 
  
Unless modified in the Supplementary Conditions, deductions from the estimate will be as described below: 
 
 1. The OWNER will deduct from the estimate, and retain as part security, 10 percent of the amount earned for 

work satisfactorily completed.  A deduction and retainage of 10 percent will be made on the estimated amount 
earned for approved items of material delivered to and properly stored at the jobsite but not incorporated into 
the work.  When the work is 90 percent complete, the OWNER may reduce the retainage to 5 percent of the 
dollar value of all work satisfactorily completed to date provided the CONTRACTOR is making satisfactory 
progress and there is no specific cause for a greater retainage.  The OWNER may reinstate the retainage up to 
10 percent if the OWNER determines, at his discretion, that the CONTRACTOR is not making satisfactory 
progress or where there is other specific cause for such withholding. 

 
D.   QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED 
 
Unless modified in the Supplementary Conditions, qualification for partial payment for materials delivered but not yet 
incorporated into the work shall be as described below: 
  
1. Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material 

and equipment.  No consideration shall be given to individual purchases of less than $200 for any one item. 
  
2.  To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be 

necessary for the CONTRACTOR to include a list of such materials on the Partial Payment Request.  At his 
sole discretion, the ENGINEER may approve items for which partial payment is to be made.  Partial payment 
shall be based on the CONTRACTOR’s actual cost for the materials as evidenced by invoices from the supplier.  
Proper storage and Protection shall be provided by the CONTRACTOR, and as approved by the ENGINEER.  
Final payment shall be made only for materials actually incorporated in the work and, upon acceptance of the 
work, all materials remaining for which advance payments had been made shall revert to the CONTRACTOR, 
unless otherwise agreed, and partial payments made for these items shall be deducted from the final payment 
for the work. 

 
3. CONTRACTOR warrants and guarantees that title to all work, materials, and equipment covered by any 

Application for Payment, whether incorporated in the Project or not, will pass to OWNER at the time of 
payment free and clear of all liens, claims, security interests, and encumbrances. 

 4. If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent pay requests, invoices 
receipted by the supplier showing payment in full has been made. 

  
E. PAYMENT 

  
 After deducting the retainage and the amount of all previous partial payments made to the Contractor from the amount 

earned the amount due will be made payable to the Contractor. Recommendations for payment received by the Owner 
less than 40 days prior to the scheduled day for payment will not be processed or paid until the following month. 
 
 70. CLAIMS FOR EXTRA WORK 
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In any case where the CONTRACTOR deems additional time or compensation will become due him under this Contract 
for circumstances other than those defined in Article DELAYS AND EXTENSION OF TIME, the CONTRACTOR 
shall notify the ENGINEER, in writing, of his intention to make claim for such time or compensation before he begins 
the work on which he bases the claim, in order that such matters may be settled, if possible, or other appropriate action 
taken.  The notice of claim shall be in duplicate, in writing, and shall state the circumstances and the reasons for the 
claim but need not state the amount.  If such notification is not given or if the ENGINEER is not afforded proper facilities 
by the CONTRACTOR for keeping strict account of actual cost, then the CONTRACTOR hereby agrees to waive the 
claim for such additional time or compensation.  Such notice by the CONTRACTOR, and fact that the ENGINEER has 
kept account of the cost as aforesaid, shall not in any way be construed as proving the validity of the claim. 
 
No extension of time will be granted to the CONTRACTOR for delays resulting from extra work that have no 
measurable impact on the completion of the total work under this Contract.  Claims for additional time or compensation 
shall be made in itemized detail and submitted, in writing, to the OWNER and ENGINEER within 10 days following 
completion of that portion of the work for which the CONTRACTOR bases his claim.  Failure to make the claim for 
additional compensation in the manner and within the time specified above shall constitute waiver of that claim.  In case 
the claim is found to be just, it shall be allowed and paid for as provided in Article PAYMENT FOR CHANGE 
ORDERS. 
 

 71. RELEASE OF LIENS OR CLAIMS 
  
The CONTRACTOR shall indemnify and hold harmless the OWNER from all claims for labor and materials furnished 
under this Contract.  Prior to the final payment, the CONTRACTOR shall furnish to the OWNER, as part of his final 
payment request, a certification that all of the CONTRACTOR’s obligations on the project have been satisfied and that 
all monetary claims and indebtedness have been paid.  The CONTRACTOR shall furnish complete and legal effective 
releases or waivers, satisfactory to the OWNER, of all liens arising out of or filed in connection with the work. 
  
72. FINAL PAYMENT 
  
Upon completion of the work the Contractor shall notify the ENGINEER, in writing, that he has completed it and shall 
request final payment.  The Contractor shall be responsible for keeping an  
accurate and detailed record of his actual construction.  Upon completion of construction and before final acceptance and 
payment the Contractor shall furnish the ENGINEER as-built drawings of his construction.  Upon receipt of a request for 
final payment and the as-built drawings the ENGINEER will inspect and, if acceptable, submit to the Owner his 
recommendation as to acceptance of the completed work and as to the final estimate of the amount due the Contractor.  
Upon approval of this final estimate by the Owner and compliance by the Contractor with provisions in Article RELEASE 
OF LIENS OR CLAIMS, and other provisions as may be applicable, the Owner shall pay to the Contractor all monies 
due him under the provisions of these Contract Documents.   
 
A.           Acceptance and Final Payment 
 
Whenever the Contractor has completely performed the work provided for under the Contract and the ENGINEER 
has performed a final inspection and made final acceptance and subject to the terms of the ENGINEER will prepare 
a final estimate showing the value of the work as soon as the ENGINEER makes the necessary measurements and 
computations. The ENGINEER will correct all prior estimates and payments in the final estimate and payment. The 
OWNER will pay the estimate, less any sums that the OWNER may have deducted or retained under the provisions 
of the Contract, as soon as practicable after final acceptance of the work, provided the Contractor has met the 
requirements of (1) through (4) below.  
 

1. The Contractor has agreed in writing to accept the balance due or refund the overpayment, as 
determined by the OWNER, as full settlement of his account under the Contract and of all claims in 
connection therewith, or the Contractor, accepted the balance due or refunded the overpayment, as 
determined by the OWNER, with the stipulation that his acceptance of such payment or the making 
of such refund does not constitute any bar, admission, or estoppel, or have any effect as to those 
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payments in dispute or the subject of a pending claim between the Contractor and the OWNER. To 
receive payment based on a FINAL PAYMENT CERTIFCATE, The Contractor further agrees, by 
submitting a FINAL PAYMENT CERTIFICATE that any pending or future arbitration claim or suit 
is limited to those particulars, including the itemized amounts, defined in the original FINAL 
PAYMENT CERTIFICATE , and that he will commence with any such arbitration claim or suit 
within 15 calendar days from and after the time of final PAYMENT of the work and that his failure 
to file a formal claim within this period constitutes his full acceptance of the ENGINEER’s final 
estimate and payment. The overpayment refund check from the Contractor, if required, will be 
considered a part of any Acceptance Letter executed. 

 
2. The Contractor has properly maintained the project, as specified hereinbefore. 

 
3. The Contractor has furnished a sworn affidavit to the effect that the Contractor has paid all bills and 

no suits are pending (other than those exceptions listed, if any) in connection with work performed 
under the Contract and that the Contractor has not offered or made any gift or gratuity to, or made 
any financial transaction of any nature with, any employee of the OWNER in the performance of the 
Contract.  

 
4. Final payment will not be released until the City receives Certified As-built drawings in Auto Cad & 

Adobe format as well as: 
  
73. NO WAIVER OF RIGHTS 
  
Neither the inspection by the OWNER, through the ENGINEER or any of his employees, nor any order by the OWNER 
for payment of money, nor any payment for, or acceptance of, the whole or any part of the work by the OWNER or 
ENGINEER, nor any extension of time, nor any possession taken by the OWNER or its employees, shall operate as a 
waiver of any Provision of this Contract, or any power herein reserved to the OWNER, or any right to damages herein 
Provided, nor shall any waiver of any breach in this Contract be held to be a waiver of any other or subsequent breach.  
Acceptance or final payment shall not be final and conclusive with regards to latent defects, fraud, or such gross mistakes 
as may amount to fraud, or as regards the OWNER’s rights under the warranty. 
  
74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
 
 The acceptance by the CONTRACTOR of the final payment shall release the OWNER and the ENGINEER, as 
representatives of the OWNER, from all claims and all liability to the CONTRACTOR for all things done or furnished 
in connection with the work, and every act of the OWNER and others relating to or arising out of the work except claims 
Previously made in writing and still unsettled.  No payment, however, final or otherwise, shall operate to release the 
CONTRACTOR or his Sureties from obligations under this Contract and the Performance Bond, Payment Bond, and 
other bonds and warranties, as herein provided.



 

 

SUPPLEMENTARY CONDITIONS 
 
The General Conditions are hereby revised as follows: 
 
  

 
 

 END OF SECTION
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GENERAL REQUIREMENTS 
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SMATHERS BEACH RESTROOMS WEST ITB 19-018 

  

Item 

Number 
Description of Work Amount 

  Permits   
  P&P Bonds   
  Mobilization   
  Profit and Overhead   

    Temp Facilities   
    Rental Equipment   
    Demolition/Clear/Fill   
    Auger piles   
    Concrete   
    CMU   
    Misc Metals   
    Light Gauge Framing   

  Misc Carpentry   
    Roofing   

  HM Door and Hardware   
    Overhead Door   

  Stucco   
    Painting   

  Toilet Partitions   
    Toliet Accessories   

  Plumbing   
  Electrical   
  Grading   
  Sewer & Water   
  Landscape    

  TOTAL   
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SECTION 01001 

GENERAL REQUIREMENTS 

 
PART 1 - GENERAL 

 
1.1 PROJECT DESCRIPTION 
 

A. A brief description of the work is stated in the Invitation to Bid.  To determine the full scope 
of the project or of any part of the project, coordinate the applicable information in the several 
parts of these Contract Documents. 
 

1.2 MOBILIZATION AND DEMOBILIZATION 
 

A. Contractor shall be responsible for mobilization and demobilization of labor, materials and 
equipment. Payment for mobilization and demobilization will be included in the lump sum 
price indicated in the BID.  Parking for vehicles used on site will be determined by the 
ENGINEER prior to mobilization. 

 
B. DAILY REPORTS 

1) The CONTRACTOR shall submit daily reports of construction activities for each site, 
including non-work days. The report shall include: 

a) Manpower, number of workers by craft 
b) Quality Control  
c) Equipment on the Project 
d) Major deliveries 
e) Activities worked  
f) New problems 
g) Other pertinent information 

2) A similar report shall be submitted for/by each Subcontractor. 
3) The reports shall be submitted to the ENGINEER upon request. 

 
1.3 SCHEDULING 
 

A. Prior to starting the work, confer with the ENGINEER and Owner's representative to develop 
an approved work schedule. Which will permit the surrounding facilities to function as 
normally as practical.  It may be necessary to do certain parts of the work outside normal 
working hours to avoid undesirable conditions.  The Contractor shall do this work at such 
times and at no additional cost to the Owner. 

 
B. SPECIAL EVENTS: Contractor may be asked to stop work during special events.  

 
1.4 COORDINATION 

 
A. Contractors shall cooperate in the coordination of their separate activities in a manner that 

will provide the least interference with the Owner's operations and other contractors and 
utility companies working in the area, and in the interfacing and connection of the separate 
elements of the overall project work. 
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B. If any difficulty or dispute should arise in the accomplishment of the above, the problem shall 
be brought immediately to the attention of the ENGINEER. 
 

C. CONTRACTOR shall notify all residents and proprietors adjacent to construction site of work 
to be performed, more specifically the notice shall state the day and time construction will 
begin, the name and phone number of the Contractor’s representative responsible for the 
completion of the proposed improvements. Notice shall also include the Owner’s 
representative for the project. 
 

1.5 SITE INVESTIGATION AND REPRESENTATION 
 

A. The Contractor acknowledges satisfaction as to the nature and location of the work, the 
general and local conditions, particularly those bearing upon availability of transportation, 
access to the site, disposal, handling and storage of materials, availability of labor, water, 
electric power, roads, and uncertainties of weather, or similar physical conditions at the site, 
the conformation and conditions at the site, the character of equipment and facilities needed 
preliminary to and during the prosecution of the work, and all other matters which can any 
way affect the work or the cost thereof under this Contract. 

 
B. The Contractor further acknowledges satisfaction as to character, quality, and quantity of 

surface and subsurface materials to be encountered from his inspection of the site and from 
reviewing any available records of exploratory work furnished by the Owner or included in 
these Documents. Failure by the Contractor to become acquainted with the physical 
conditions of the site and all available information will not relieve the Contractor from 
responsibility for properly estimating the difficulty or cost of successfully performing the 
work. 

 
C. The Contractor warrants that as a result of examination and investigation of all the aforesaid 

data, the contractor can perform the work in a good and workmanlike manner and to the 
satisfaction of the Owner.   

 
D. The Owner assumes no responsibility for any representations made by any of its officers or 

agents during or prior to the execution of this Contract, unless (1) such representations are 
expressly stated in the Contract, and (2) the Contract expressly provides that the responsibility 
therefore is assumed by the Owner.  

 
1.6 INFORMATION ON SITE CONDITIONS 
 

A. General: Any information obtained by the ENGINEER regarding site conditions, subsurface 
information, water level, existing construction of site facilities as applicable, and similar data 
will be available for inspection at the office of the ENGINEER upon request.  Such 
information is offered as supplementary information only.  Neither the ENGINEER nor the 
Owner assumes any responsibility for the completeness or interpretation of such 
supplementary information. 

 
B.  The Contractor shall provide a color audio-video recording showing the entire preconstruction 

site.  All videos shall be taken by a professional commercial video photographer.  The video 
photographer shall be an established enterprise that routinely provides these services. The 
videos shall be in DVD format or .wav files on removable USB drive, indicating the date, 
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project name, and a brief description of the location where the video was taken.  The Contractor 
shall submit one (1) copy of the preconstruction audio-video to the OWNER. 

 
 
 
1.7 DIFFERING SUBSURFACE CONDITIONS  
 

A. The ENGINEER shall investigate such conditions promptly and following this investigation, 
the Contractor shall proceed with the work, unless otherwise instructed by the ENGINEER.  
If the ENGINEER finds that such conditions do so materially differ and cause an increase or 
decrease in the cost of, or in the time required for performing the work, the ENGINEER will 
recommend to the Owner the amount of adjustment in cost and time he considers reasonable.  
The Owner will make the final decision on all Change Orders to the Contract regarding any 
adjustment in cost or time for completion. 

 
1.8 UTILITIES  
 

A. During excavation, the Contractor shall be responsible for determining, at his cost, the 
locations of all known utilities in the project area.  
 

B. Contractor shall notify utility location service (e.g. Call Sunshine 1-800-432-4770) a 
minimum for 48 hours prior to work order mobilization. Assigned notification number shall 
be maintained at the job site at all times and recorded in the daily reports. 

 
1.9 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE 
 

A. Where the Contractor's operations could cause damage or inconvenience to telephone, 
television, gas, water, sewer, or irrigation systems, the operations shall be suspended until all 
arrangements necessary for the protection of these utilities and services have been made by 
the Contractor. 

 
B. Notify all utility offices, which are affected by the construction operation at least 48 hours in 

advance.  Under no circumstances expose any utility without first obtaining permission from 
the appropriate agency.  Once permission has been granted, locate, expose, and provide 
temporary support for all existing underground utilities. 

 
C. The Contractor shall be solely and directly responsible to the Owner and operators of such 

properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or 
claims of any character brought because of any injuries or damage which may result from the 
construction operations under this Contract 

 
D. Neither the Owner nor its Officers or agents shall be responsible to the Contractor for 

damages as a result of the Contractor's failure to protect utilities encountered in the work. 
 

E. In the event of interruption to domestic water, sewer, storm drain, or other utility services as a 
result of accidental breakage due to construction operations, promptly notify the proper 
authority.  Cooperate with said authority in restoration of service as promptly as possible and 
bear all costs of repair.  In no case shall interruption of any water or utility service be allowed 
to exist outside working hours unless prior approval is granted. 
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F. In the event the Contractor encounters water service lines that interfere with trenching, he 
may, by obtaining prior approval of the property owner, Florida Keys Aqueduct Authority 
(FKAA), or Fire Department as applicable, and the ENGINEER, cut the service dig through, 
and restore service with similar and equal materials at the Contractor's expense. 

 
G. The Contractor shall replace, at his own expense, all existing utilities or structures removed or 

damaged during construction, unless otherwise provided for in these Contract Documents or 
ordered by the ENGINEER. 
 

1.10 TEMPORARY WATER  
 

A. The Contractor shall make his own arrangements to obtain suitable water for any need and 
shall pay all costs. 
 

1.11 TEMPORARY ELECTRIC POWER   
 

A. The Contractor shall make his own arrangements to obtain and pay for electrical power used 
until final acceptance by the Owner. 

 
1.12 SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER  
 

A. Temporary electric power installation shall meet the construction Safety requirements of 
OSHA, State, and other governing agencies. 
 

1.13 SANITARY FACILITIES  
 

A. The Contractor shall provide and maintain sanitary facilities for his employees and his 
subcontractor's employees that will comply with the regulations of the local and State 
Departments of Health and as directed by the Owner. 

 
1.14 STORAGE OF MATERIALS 
 

A. Materials shall be so stored as to ensure the preservation of their quality and fitness for the 
work.  When considered necessary, they shall be placed on wooden platforms or other clean 
hard surfaces and not on the ground.  Stored materials shall be located so as to facilitate 
prompt inspection.  Stored materials on city property must safe and secured from the general 
public and if necessary they must be fitted with lights at night. Private property shall not be 
used for storage purposes without the written permission of the owner or lessee.  Materials 
shall not be stored where access to any structure, plot, or road is blocked.  Location of stored 
materials approved by the ENGINEER or his designee. 

 
B. Delicate instruments and materials subject to vandalism shall be placed under lock cover and, 

if necessary, provided with temperature control as recommended by the manufacturer. 
 
1.15 CONSTRUCTION SAFETY PROGRAM 
 

A. The Contractor shall develop and maintain for the duration of this Contract, a safety program 
that will effectively incorporate and implement all required safety provisions.  The Contractor 
shall appoint an employee who is qualified and authorized to supervise and enforce 
compliance with the safety program. 
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B. The duty of the ENGINEER to conduct construction review of the Contractor's performance 
is not intended to include a review or approval of the adequacy of the Contractor's safety 
supervisor, the safety program or any safety measures taken in, on, or near the construction 
site. 

 
C. The Contractor shall do all work necessary to protect the public from hazards, including, but 

not limited to, surface irregularities, or unramped grade changes on pedestrian walkways and 
docks.  Barricades, lights, and proper signs shall be furnished in sufficient amount to 
safeguard the public and the work. 

 
D. The performance of all work shall be in accordance with the applicable governing safety 

authorities. 
 
1.16 ACCIDENT REPORTS 
 

A. If death or serious injuries or serious damages are caused; the Contractor must promptly 
report by telephone or messenger to the ENGINEER.  In addition, the Contractor must 
promptly report in writing to the ENGINEER all accidents whatsoever arising out of or in 
connection with, the performance of the work whether on, or adjacent, to the site, giving full 
details and statements of witnesses. 

 
B. If a claim is made against the Contractor or any subcontractor on account of any accident, the 

Contractor shall promptly report the facts in writing to the ENGINEER, giving full details of 
the claim. 

 
1.17  FIRE PREVENTION AND PROTECTION   
 

A. The Contractor shall perform all work in a fire-safe manner and shall supply and maintain on 
the site adequate fire-fighting equipment capable of extinguishing incipient fires.  The 
Contractor shall comply with applicable federal, state, and local fire-prevention regulations.  
Where these regulations do not apply, applicable parts of the National Fire Prevention 
Standard for Safeguarding Building Construction Operations (NFPA No. 241) shall be 
followed. 

 
1.18 SITE RESTORATION AND CLEANUP: 
 

A. At all times during the work keep the premises clean and orderly and upon completion of 
daily work repair all damage caused by equipment and leave the project free of rubbish or 
excess materials of any kind. 

 
B. Stockpile excavated materials in a manner that will cause the least damage to adjacent lawns, 

grassed areas, gardens, shrubbery, or fences regardless of whether these are on private 
property, or State, County, or City rights-of-way.  Remove all excavated materials from 
grassed and planted areas, and leave these surfaces in a condition equivalent to their original 
condition. 

 
1.19 FINISHING OF SITE AND STORAGE AREAS    
 

A. Upon completion of the project, all areas used by the Contractor shall be properly cleared of 
all temporary structures, rubbish and waste materials and properly graded to drain and blend 
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in with the abutting property.  Areas used for the deposit of waste materials shall be finished 
to properly drain and blend in with the surrounding terrain. 

 
 
 
1.20 AREA CLEANUP DURING CONSTRUCTION    

 
A. Thoroughly clean all spilled dirt, gravel, sand or other foreign materials caused by the 

construction operations from all streets and roads, grass, pathways, docks or concrete 
walkways and from adjacent areas at the conclusion of each day's operation. Truck or 
equipment wash down is not to be performed on City Property. 

 
1.21  PREVENTION  
 

A.  Applicable environmental regulations shall be strictly adhered to. 
 
1.22 SUBMITTALS 
 

A. See Submittals section of the specifications 
 

1.23 PAYMENT 
 

A. The cost of the work in this section is considered incidental to the contract.  
 
 

 
END OF SECTION 
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SECTION 01010 

SCOPE OF WORK  

 
The project contemplated consists of providing all materials, equipment and labor necessary to install the 
SMATHERS BEACH BATHROOM WEST facility on the beach; including the installation of two 
outdoors rinse stations, outdoor water drinking fountains, turtle friendly lights inside and outside of the 
facility. 
 

1.1 DESCRIPTION 
 

Demolition of the existing coral rock bathroom and construction of a new bathroom facility. 
Project is located on the west end of Smathers Beach at 1910 South Roosevelt Boulevard, 
Key West, Florida. Project consists of all site work and necessary appurtenances, record 
drawings, and incidental work to provide a complete and serviceable project identified as: 
ITB 19-018 / SMATHERS BEACH RESTROOMS WEST 
 

A. ITB 19-018 / SMATHERS BEACH RESTROOMS 
 

1. Related requirements in other parts of the Contract Documents: Include but not limited 
to: 

i. General and Supplementary Conditions of the Contract for Construction. 
 

1.2 CONTRACTOR'S DUTIES: 
 

A. In addition to provisions stipulated in other portions of the Contract Documents, the 
Contractor shall:  

1. Secure permits as necessary for proper execution and completion of the work. The 
Contractor will secure a Florida Department of Transportation (FDOT) right-of -way 
permit to work on South Roosevelt Boulevard and a Coastal Construction Control 
Line permit from the Florida Department of Environmental Protection (FDEP) to work 
within 50 feet of the mean high-water line.  

2. Contractor must indemnify the FDEP & TDC. All conditions of the permit must be 
adhered to by the contractor.  

3. Notify (in writing) all vendors, residents and proprietors adjacent to construction site 
of work to be performed, more specifically the notice shall state the day and time 
construction will begin, hours of work, the name and phone number of the 
Contractor’s Superintendent and an end date for the project.   
 

B. The Contractor shall be totally responsible for securing and complying with all, required 
permits and payment of associated fees. Contractor shall ensure that construction complies 
with all applicable local, state, and federal codes. 

1. This project is funded by the Key West Tourist Development Counsel and not eligible 
for further grants. Said TDC funding expires 30 September 2020 and must commence 
no later than 30 September 2019. 

 
C. Provide an experienced, qualified, and competent Superintendent able to read, write and speak 

English to oversee the work and perform quality assurance inspections.  Prior to starting 
construction, the proposed Superintendent's qualifications shall be submitted in writing to the 
City for approval.  The approved Superintendent shall be expected to remain for the duration 
of the Project, unless the City or ENGINEER deem him/her inadequate and requests his/her 
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removal or the Contractor cannot continue his services to the Project for a reason or reasons 
that shall be communicated in writing to the City.  
 

D. The Superintendent shall provide to the City, upon request, Construction Reports for each 
week of construction, the reports shall be in English, legible, and signed.  Contractor, upon 
request, shall provide PDF copies monthly. Reports shall include quantity control checks. 
 

E. It shall be the Contractor's responsibility to comply with the City’s Ordinance  
 

Chapter 26 Environment, Article IV. Sound Control below: 
Sec. 26-193. - Exceptions. 

 
A. The prohibitions contained in this article shall not apply to the following: 

  
1. Construction/demolition. Sound levels produced from tools and equipment in 

commercial construction, demolition, drilling, or reasonably similar activities. 
However, such sound levels are limited to the hours of 8:00 a.m. to 7:00 p.m., Monday 
through Friday, and 9:00 a.m. to 5:00 p.m. on Saturday. The tools and equipment must 
be muffled and maintained equal to the functional standards of the industry. No 
exceptions contained in this subsection shall apply on Thanksgiving Day, Christmas 
Day and New Year's Day. 
 

B. The Contractors is responsible for the construction of the above mentioned project, concrete 
walkways and all associated items used in the completion of the project. Contractor is further 
responsible for all costs associated with the disposal of materials and must dispose of in an 
environmentally responsible manner.  
 

C. The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints, 
coatings and materials used on-site prior to initiation of work. 

 
1.3 CONTRACTOR'S USE OF PREMISES 
 

A. Work shall be scheduled as to not interfere with on-going area activities.  
 

B. Coordinate use of premises and requirements for security under direction of City. 
 

C. Assume full responsibility for the protection and safekeeping of products, under this Contract, 
stored on the site. 

 
D. Obtain and pay for the use of additional storage or work areas needed for operation. 

 
E. Work will be influenced by turtle nesting season and no work shall be performed before a 

representative of Save-A-Turtle or City representative has walked the beach and cleared it for 
work. 
 

i. Methods for protection of features and habitats to be preserved within 
authorized work areas. The CONTRACTOR shall prepare a listing of methods to 
protect resources needing protection, i.e., all vegetation, trees, shrubs, vines, 
grasses and ground cover, landscape features, air and water quality, fish and 
Wildlife, soil, historical, archeological and cultural resources, sea grasses, sea 
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turtles, intransigent/transient vertebrate/invertebrates at hardbottom, all coral 
formations, human beachgoers, manatees and all marine hardbottom areas.  
 

ii. To discourage nesting within the travel corridor, it is recommended that the 
Contractor should maintain some activity within these corridors on a daily basis, 
without disturbing any sea turtle nesting, especially when those corridors are 
established prior to commencement of construction. 

 
1.4 MAINTENANCE OF EXISTING UTILITIES OPERATION 
 

A. Provide at least three weeks’ notice prior to interruption of utility services for temporary or 
permanent connections. 

 
B. Keep interruption of utility services, and utility outages during disconnection, moving, and 

reconnection to a minimum. 
 

C. Keys Energy shall be notified two weeks in advance in writing by the contractor for any 
KEYS support equipment required by the Contractor during construction.  Contractor is 
responsible for all impact fees. No additional payment will be paid for this coordination.  
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SECTION 01300 

SUBMITTALS 
 

PART 1 - GENERAL 
 

1.1 GENERAL 
 

A. Inquiries: Direct to ENGINEER regarding procedure, purpose, or extent of Submittal. 
 

B. Submittal Submission Procedures: As provided in General Conditions, as specified herein, 
and as may otherwise be established during the preconstruction conference. 

 
C. OWNER's Authorization: At any time, OWNER may authorize changes to procedures and 

requirements for Submittals, as necessary to accomplish specific purpose of each 
Submittal. Such authorization will be by Field Order or Work Change Directive. 

 
D. Timeliness: Make submissions in accordance with requirements of individual Specification 

sections, as shown on the current accepted schedule of Submittals submissions, and in such 
sequence as to cause no delay in Work or in work of other contractors. 
 

E. Identification of Submittals: 
 

1. Complete, sign, and transmit with each Submittal package, one Transmittal of 
CONTRACTOR's Submittal Form. 

2. Identify each Submittal with numbering and tracking system reviewed by 
ENGINEER: 

i. Sequentially number each Submittal. 
ii. Resubmission of a Submittal will have original number with sequential 

alphabetic suffix. 
3. Show date of submission and dates of previous submissions. 
4. Show Project title and OWNER's contract identification and contract number. 
5. Show names of CONTRACTOR, Subcontractor or Supplier, and manufacturer as                                                                    

appropriate. 
6. Identify, as applicable, Contract Document section and paragraph to which 

Submittal applies. 
7. Clearly identify revisions from previous submissions. 

 
F. Incomplete Submittal Submissions: 

 
1. At ENGINEER's sole discretion, ENGINEER will either (i) return the entire 

Submittal for CONTRACTOR's revision/correction and resubmission, or (ii) retain 
portions of the Submittal and request submission/resubmission of specified items or 
as noted thereon. 

2. Submittals which do not clearly bear CONTRACTOR's specific written indication of 
CONTRACTOR review and approval of Submittal or which are transmitted with an 
unsigned or uncertified submission form or as may otherwise be required under 
Contract Documents, will be returned to CONTRACTOR unreviewed for 
resubmission in accordance with Contract Documents. 

3. Delays, re-sequencing or other impact to Work resulting from the CONTRACTOR’s 
submission of unchecked or unreviewed, incomplete, inaccurate or erroneous, or 
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nonconforming Submittals, which will require CONTRACTOR's resubmission of a 
Submittal for ENGINEER's review, shall not constitute a basis of claim for 
adjustment in Contract Price or Contract Times. 
 

G. Non-specified Submissions: Submissions not required under these Contract Documents and 
not shown on schedule of Submittals submissions will not be reviewed and will be returned 
to CONTRACTOR. 
 

H. Transmit submittals in accordance with current accepted schedule of Submittal submissions, 
and deliver the ENGINEER designated by the ENGINEERING Department of the City of 
Key West. 
 

I. Disposition of Submittals: As specified herein for administrative Submittals. ENGINEER 
will review, stamp, and indicate requirements for resubmission or acceptance on Submittal 
as follows: 
 

1. No Exceptions Taken. 
2. Reviewed as Noted:  

i. Reference the General Conditions for intent. 
ii. CONTRACTOR may proceed to perform Submittal related Work. 

iii. One copy for ENGINEER’s file. 
iv. One copy returned to CONTRACTOR. 

3. Revise and Resubmit (Revise/Correct or Develop Replacement and Resubmit): 
i. Revise/correct in accordance with ENGINEER's comments and resubmit. 

ii. One copy to ENGINEER's file. 
iii. One copy returned to CONTRACTOR appropriately annotated. 

4. Payment for the work in this section will be incidental to the contract. 
 
 

END OF SECTION
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GENERAL BACKFILL: SHALL BE CLEAN
GRANULAR SAND OR LIMEROCK MIX
WITHOUT ORGANICS, CLAY, MUCK AND
ROCKS LARGER THAN 4”.
CLEAN FILL MATERIAL SHALL BE
PLACED IN 6”-8” LAYERS AND
COMPACTED TO 98% DENSITY USING
THE STANDARD PROCTOR TEST.

PIPE BEDDING: CLEAN
GRANULAR MATERIAL
# 57 STONE OR PEAROCK

ROAD BASE (IF ANY): MATCH EXISTING
CONDITIONS
OR MINIMUM OF 6" LBR 100 LIMEROCK
COMPACTED TO 98% OF THE STANDARD
PROCTOR TEST.

2" WIDE DETECTABLE WARNING TAPE
(APPROPRIATELY LABELED)
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6" MIN

18" MIN
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RESTORATION DETAIL
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PAVEMENT COURSE (IF ANY):
MATCH EXISTING CONDITIONS OR
MINIMUM 1.5" OF ASPHALT S-1
AND 1.0" OF ASPHALT S-3
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LIGHT BROOM FINISH

FDOT SECTION 522 COMPLIANT
LIGHT BROOM FINISH
4" 3000 PSI CONCRETE
SIDEWALK UN-REINFORCED
SAW CUT JOINTS ON 4FT O.C. MAXIMUM

1/2" RADIUS ROUNDED EDGES

COMPACT FILL AREAS, INCLUDING CUT AREAS
UNDER THE SIDEWALK THAT HAVE BEEN
EXCAVATED MORE THAN 6 INCHES BELOW THE
BOTTOM OF SIDEWALK, TO A MINIMUM OF 95% OF
AASHTO T 99 DENSITY. THE AREA TO BE
COMPACTED IS DEFINED AS THAT AREA DIRECTLY
UNDER THE SIDEWALK AND 1 FOOT BEYOND
EACH SIDE OF THE SIDEWALK WHEN
RIGHT-OF-WAY ALLOWS

1:48 CROSS SLOPE MAX
1:20 LONG DIRECTION SLOPE MAX

NOTES: 1. FOLLOW FDOT SPECIFICATIONS 522 FOR ALL DETAILS
2. SAWED JOINTS: IF ELECTING TO SAW THE CONTRACTION JOINTS, CUT A
SLOT APPROXIMATELY 3/16 INCH WIDE AND NOT LESS THAN 1 1/2 INCHES DEEP WITH A
CONCRETE SAW AFTER THE CONCRETE HAS SET, AND WITHIN THE FOLLOWING PERIODS OF TIME:
JOINTS AT NOT MORE THAN 30 FEET INTERVALS WITHIN 12 HOURS AFTER FINISHING.
REMAINING JOINTS WITHIN 96 HOURS AFTER FINISHING.
3. PROVIDE ADA COMPLIANT 60"X60" LANDINGS ON ALL CHANGES OF DIRECTION AND TURNS 1:48
SLOPE MAX REGARDLESS IF THEY ARE SHOWN ON THE SITE PLAN OR NOT.

1/2" MAX ELEVATION CHANGE

TYPICAL CONCRETE SIDEWALK WITHIN
DEVELOPED PROPERTY LIMITS
SCALE: NTS

4'-0" VARIES - SEE PLAN
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Around Ditch Bottom Inlets.
Type III  Silt Fence Protection

Do not deploy in a manner that silt fences will act as a dam across permanent flowing
watercourses.  Silt fences are to be used at upland locations and turbidity barriers
used at permanent bodies of water.
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Alternate 6 ft. minimum

Water Main

Water Main

Alternate 3 ft. minimum

Alternate 3 ft. minimum

Water Main

Water Main

12 inches is the minimum,
except for gravity sewer, then
6 inches is the minimum and
12 inches is preferred

12 inches preferred
6 inches minimum

Water Main

Water Main

12 inches is the minimum,
except for storm sewer, then
6 inches is the minimum and
12 inches is preferred

3 ft. minimum

Water Main

10 ft. preferred
6 ft. minimum (3)

10 ft. preferred
3 ft. minimum

Water Main

Water Main

(1) Water main should cross above other pipe. When water main must be below other pipe, the minimum separation is 12
inches.
(2) Reclaimed water regulated under Part III of Chapter 62-610, F.A.C.
(3) 3 ft. for gravity sanitary sewer where the bottom of the water main is laid at least 6 inches above the top of the
gravity sanitary sewer.
(4) Reclaimed water not regulated under Part III of Chapter 62-610, F.A.C.
Disclaimer-This document is provided for your convenience only. Please refer to F.A.C. Rule 62-555.314 for additional
construction requirements.

------10 ft. minimum
On-Site Sewage Treatment

&
Disposal System

Gravity or Pressure,
Sanitary Sewer,

Sanitary Sewer Force Main,
Reclaimed Water (4)

Vacuum Sanitary Sewer

Storm Sewer,
Stormwater Force Main,

Reclaimed Water (2)

Joint Spacing @ Crossings
(Full Joint Centered)Crossings (1)Horizontal SeparationOther Pipe

LOCATION OF PUBLIC WATER SYSTEM MAINS IN
ACCORDANCE WITH F.A.C. RULE 62-555.314

WATER & SEWER CROSSINGS & PARALLEL INSTALLATION
NOTES:

New or relocated, underground water mains shall be laid to provide a
horizontal distance of at least six feet, and preferably ten feet, between the
outside of the water main and the outside of any existing or proposed gravity-
or pressure-type sanitary sewer, wastewater force main, or pipeline conveying
reclaimed water not regulated under Part III of Chapter 62-610, F.A.C.  The
minimum horizontal separation distance between water mains and gravity-type
sanitary sewers shall be reduced to three feet where the bottom of the water
main is laid at least six inches above the top of the sewer.  New or relocated,
underground water mains crossing any existing or proposed gravity- or
vacuum-type sanitary sewer shall be laid so the outside of the water main is at
least six inches, and preferably 12 inches, above or at least 12 inches below
the outside of the other pipeline.  However, it is preferable to lay the water main
above the other pipeline.

At the utility crossings described above, one full length of water main pipe
shall be centered above or below the other pipeline so the water main joints
will be as far as possible from the other pipeline.  Alternatively, at such
crossings, the pipes shall be arranged so that all water main joints are at
least three feet from all joints in vacuum-type sanitary sewers, or pipelines
conveying reclaimed water regulated under Part III of Chapter 62-610, F.A.C.,
and at least six feet from all joints in gravity- or pressure-type sanitary
sewers, wastewater force mains, or pipelines conveying reclaimed water not
regulated under Part III of Chapter 62-610, F.A.C.

REFERENCED SPECIFICATIONS (LATEST EDITIONS):

1. Florida Department of Transportation Standard Specification
and Index.

2. City of Key West Land Development Regulations.
3. F.D.E.P. requirements and standards for water and wastewater

construction and testing.
4. FBC 6TH EDITION (2017)

EARTHWORK NOTES:
1. The contractor shall install silt fence and tree barricades as shown on

construction plans (refer to landscaping plans for specific requirements - by
others). City of Key West should be contacted to inspect silt fence and tree
barricades prior to commencement of earthwork operations.

2.Upon issuance of Clearing Permit, contractor shall remove and dispose of trees
called for such on plans. All ground vegetation and topsoil within the limits of
construction shall be removed.  Any unsuitable material encountered shall be
removed to the satisfaction of the geotechnical engineer.  All topsoil removed
from the building and pavement areas shall be stockpiled and used later in
landscaped areas.  All organic soils/debris should be removed, see organic soils
removal notes.

3. After clearing operations, the exposed subgrade should be evaluated and proof
rolled as directed by the geotechnical engineer.  Proof rolling shall consist of
compaction with a large-diameter, heavy vibratory drum roller.  Observation
should be made to identify any areas of yielding soils that may require over
excavation and replacement, as determined by the geotechnical engineer.

CONSTRUCTION SURFACE WATER MANAGEMENT PLAN

The following notes have been been developed for the Contractor's use in generating a Stormwater Pollution Prevention
Plan in accordance with the Florida Department of Environmental  Protection's (FDEP) Generic Permit For Stormwater
Discharge from large and small Construction Activities.  The aforementioned Construction General Permit (CGP)
constitutes authorization to discharge stormwater associated with industrial activity to surface waters under the EPA's
"National Pollutant Discharge Elimination System" (NPDES).

The following entities are identified as team members of SWPPP:  The Developer as identified on the cover sheet of
these plans, and the site contractor and his subcontractors.  Each team member has specific responsibilities and
obligations.  In general, all team members, with regard to their involvement and responsibilities on the project, are to
implement all necessary stormwater management controls to assure compliance with the CGP, the Southwest Florida
Water Management District Permit and the guidelines listed in the SWPPP.  The duties and responsibilities of the team
members as they pertain to the SWPPP are as follows:

Developer

A.  Submit and obtain the necessary design-related stormwater permits from the Florida Department of  Environmental
 Protection, the South Florida Water Management District and other applicable governmental bodies.

B.  Submit to SFWMD and the operator of the municipal separate stormwater system, if applicable, a copy of the
Notice of Intent.

Contractor

A.  Upon notification by the developer of his intent to commence construction, submit a Notice of Intent to the
Department of Environmental Protection on behalf of the developer, along with the Certification of the Stormwater
Pollution Prevention Plan.  Also, submit the SFWMD permit number or completeness letter if the permit number is
not yet available.  This submittal will be made no later than 48 hours prior to beginning of construction.

B.  Develop Stormwater Pollution Prevention Plan (SWPPP including, but not limited to, retention/detention ponds, control
structures, erosion control methods and locations and stabilization criteria).  This design is depicted within these
construction plans and the following notes and instructions.

C.  During construction, assure compliance with the designed Stormwater Pollution Prevention Plans and the FDEP Generic
Permit For Stormwater Discharge From Construction Activities That Disturb Five or More Acres of Land.

D.  Maintain a copy of the construction plans, which include the Stormwater Pollution Prevention Plan, the NOI and all
inspection reports and certifications on site.

E.  Undertake all reasonable Best Management Practices (BMPs) to assure that silted or otherwise polluted  stormwater
is not allowed to discharge from the site during all phases of construction.  Stabilization BMP's that  may be used
include:  temporary or permanent seeding, mulching, geotextiles, sodding, vegetative buffer strips,  protection of
trees and preservation of mature vegetation.  Structural erosion and sediment control BMP's that may  be used
include:  straw bale dikes, silt fences, earth dikes, brush barriers, drainage swales, check dams, subsurface  drain,
pipe slope drain, level spreaders, storm drain inlet protection, outlet protection, sediment traps, and temporary
sediment basins.  Detention ponds shall be used as temporary sediment basins.  Additional BMP's that may  need
to be implemented include:  Provide protected storage areas for chemicals, paints, solvents, fertilizers, and  other
potentially toxic materials;  Providing waste receptacles at convenient locations and provide regular collection  of
wastes, including building material wastes;  Minimizing off-site tracking of sediments;  Making adequate
preparations, including training and equipment to contain spills of oil and hazardous materials;  Complying with
applicable state or local waste disposal, sanitary sewer or septic system regulations and the use of appropriate
pollution prevention measures for allowable non-storm water components of discharge.

F.  Notify the developer in writing of any non-storm water pollution sources  which are being stored, or otherwise used
during the construction of the project, i.e., fertilizers, fuels, pesticides,  other   chemicals. This notification should be
accompanied with the contractor's design and methods to prevent  pollution  run-off from these sources.

G.  Develop a maintenance and inspection plan which includes, but is not limited to the following:

1.  The specific areas to be inspected and maintained that includes all the disturbed areas and material storage
areas of the site.

2.  The erosion and sediment controls identified in the SWPPP to be maintained and inspected and those additional
controls which the contractor deems necessary.

3.  Maintenance procedures.

4.  The procedure to follow if additional work is required or whom to call.

5.  Inspections and maintenance forms.

6.  The personnel assigned to each task.

H.  Complete and submit a Notice of Termination.  The NOT shall be submitted no more than 14 days after completion
of the project and final stabilization of the site.  Final stabilization as defined by FDEP is when all soil disturbing
activities at the site have been completed and uniform (e.g. evenly distributed, without large bare  areas) perennial
vegetative cover with a density of 70 % of the native background vegetative cover for the area has been established
on all unpaved areas and areas not covered by permanent structures.  As an alternative, equivalent  permanent
stabilization measures (such as rip rap, gabions, or geotextiles) may be employed.  The contractor shall notify the
Engineer and developer when this criteria is met.

The following shall be inspected a minimum of once a week or within 24 hours after 0.25 inches of rainfall:

1.  Stabilization measures (once a month if fully stabilized).

2.  Structural controls.

3.  Discharge points.

4.  Construction entrances and exits.

5.  Areas used for storage of exposed materials.

An inspection form shall be completed for each inspection.  Any permit violations should be noted and corrective
measures to be taken shall be noted.  If revisions to the SWPPP are needed, a report form for changes in the
SWPPP shall be completed and a copy sent to the developer.  The original shall be kept on-site  as documentation
of the change.  If the inspection passes, a certification that the facility is in compliance with the  SWPPP and the
Generic Permit must be signed by one of the following:

1.  The principal executive officer or ranking elected official of the operator of the SWPPP.

2.  A duly authorized representative of the principal executive official of the operator of the SWPPP.

    Retain inspection reports and certifications for at least three years.

    Initiate site stabilization measures no more than 14 days after construction activities have temporarily or
    permanently ceased on any major portion of the site except when construction will resume within 21 days.

    Sign and submit to to the developer certification that construction and final stabilization as defined under Part E of
    the developer section of the SWPPP has been completed.

    The contractor is responsible for implementation of each measure identified in the SWPPP and shall provide
    documentation certifying that before conducting any professional service identified in the SWPPP: That under
    penalty of law that I understand the terms and conditions of the generic stormwater permit issued pursuant to
    Section 403.0885, F.S., that authorizes the stormwater discharges associated with industrial activity from the
    construction site identified as part of this certification.

I.

J.

K.

M.

L.

GENERAL NOTES :

1. Boundary & Topographic survey used for design purposes was provided by Robert E. Reece
PSM 5632 and Dated 01/29/2019

2. The location of existing utilities are approximate as shown and it is the contractor's
responsibility to determine the exact location of the utilities prior to construction in their
vicinity.  The contractor shall notify all concerned public agencies and utility companies in
the area before beginning construction, including "Sunshine" at 1-800-432-4770.

3. Prior to beginning work, the contractor shall expose all existing utilities to be extended
or crossed.  Any conflicts shall be brought to the engineer's attention for resolution.

4. The contractor is to exercise extreme caution in the vicinity of trees to remain and is
responsible for any damage resulting from his work.

5. All roadway spot elevations refer to pavement or edge of pavement elevations, unless
otherwise shown.

6. Prior to casting structures, the contractor shall submit five (5) sets of shop drawings to
the Engineer for  review.  Shop drawings (as applicable) shall include:

a) Dip/pvc certificate of manufacture.
b) Manhole shop drawings and strength report.
c) Frame and cover shop drawings.
d) Flexible coupling shop drawings.
e) Crushed stone submittal.
f) Valve shop drawing.
g) Double detector check valve assembly details
h) Backflow preventor details
i) Manhole drop connection details.
j) Storm structures and piping
k) Paving data
8. All design and construction must conform to the minimum standards set forth in the City

of Key West  Land Development Code and the City of Key West Utility Standards and
Latest FDOT Specifications and Design Standards.

9. The contractor shall keep record drawings of the work and shall submit one certified
copy, prepared by a registered land surveyor to the engineer prior to final payment.
As-builts for the stormwater management, water, fire, & sanitary systems shall be
performed in accordance with City of Key West Standards.

10.Construction material testing will be provided by the contractor.
11.Contractor to notify the City of Key West Utility Department at least 48 hours in advance

of utility installation.
12.Parking spaces shall be delineated with 6-inch white stripes. Handicap spaces per details,

stop bars (24" wide). All pavement markings shall be in accordance with FDOT and City of
Key West standards.

13. All right-of-way installations will be in accordance with practices referenced in the State
of Florida Utilities Accommodations Manual.

14.Utility installations involving concrete and asphalt driveway, in good condition must be
accomplished by open cut, jack and bore or pushing. No jetting will be allowed.

15. All existing traffic signs shall be maintained throughout construction.
16.Material quality and workmanship shall be in accordance with current FDOT specifications

as modified by Section 7-3.1.
17. All improvements shall comply with the City of Key West Land Development regulations,

such as Tree and Landscape Code, Stormwater Management Regulations and Fire Codes
applicable to the project at time of permitting.

18. Water service provided by FKAA.
19. Sanitary Sewer service provided by the City of Key West Utility Department.
20.Prior to any construction/demolition, contractor shall schedule a pre construction

meeting with utility providers and the City of Key West and shall coordinate meeting with
owner.

21. T he contractor shall reconstruct the bench in the existing manholes to accommodate the
new connections (if applicable).

22.  The certificate of occupancy will not be issued until the following has been completed:
a) Final inspection in conjunction with County personnel completed.
b) Certified As-builts have been submitted and accepted.
c) All necessary testing completed and certified.
d) Payment of all capacity/impact fees.
e) Issuance of F.D.E.P. certification of completion approval (if applicable).
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PROPOSED FLOOR PLAN
SCALE: 1/4" = 1'-0"
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BASIS OF DESIGN:
PUSH-UP OPERATED

VISIONAIRE V9 ROLLING
GRILLE BY "CORNELL" OR

APPROVED EQUAL
(316 STAINLESS STEEL

CURTAIN AND HARDWARE)
NO SILL - OR ADA SILL

DESIGN
ALL WALL ANCHORS 410SS

OR BETTER
(PROVIDE 316 STAINLESS

STEEL EYE-BOLT,
GALVANIZED CHAIN AND PAD

LOCK)

BASIS OF DESIGN:
SMART FLOOD VENT 8"x16"

STAINLESS STEEL
MODEL# 1540-510

( 6 LOCATIONS)

8" CAST-IN-PLACE CONCRETE
WALLS (SEE STRUCTURAL

DWGs)

BASIS OF DESIGN:
ALUMINUM LOUVER

ESD-635D, DRAINABLE BLADE
KYNAR 70% 2COAT WHITE

BY "GREENHECK" OR
APPROVED EQUAL

(8 LOCATIONS)
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ALL INTERIOR WALLS
4" CMU WALL

9 GAGE 304 STAINLESS
STEEL LADDER WIRE EVERY

2ND ROW

BASIS OF DESIGN:
FLOOR DRAINS

ZURN 9" DIAMETER MEDIMUM
DUTY DRAIN, OR APPROVED

EQUAL (6 LOCATIONS)
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BASIS OF DESIGN:
SOLID PLASTIC (HDPE) BATHROOM

PARTITIONS AND DOORS
COLOR: CHARCOAL 9237

ALL HARDWARE: 316 STAINLESS STEEL,
ADA COMPLIANT LOCKS

BY ASI GLOBAL PARTITIONS OR
APPROVED EQUAL

BASIS OF DESIGN:
3'-0" WIDE x 7'-0"
FULL LOUVER DOORS
CLINE DOORS SERIES 100BE
OR APPROVED EQUAL
316 STAINLESS STEEL
HARDWARE, KEY ENTRY,
LEVER

1
'-4

"

FINISHES:
1. ALL INTERIOR FLOORS - 2 COMPONENT CATALYZED WATER
BORNE POLYAMIDE EPOXY WITH A MICRONIZED POLYMER
ADDITIVE TO PROVIDE UNIFORM SLIP RESISTANCE, COLOR GRAY
(OWNER APPROVED)
2. ALL INTERIOR WALLS AND CEILINGS - PRIMED AND PAINTED W/
2 COATS MODIFIED ACRYLIC, WATER REPELLENT PENETRATING
STAIN WITH ONE COAT OF CLEAR ACRYLIC ANTI-GRAFFITI SEALER,
COLOR WHITE.
3. ALL EXTERIOR WALLS AND CEILINGS - PRIMED AND PAINTED
W/ 2 COATS MODIFIED ACRYLIC, WATER REPELLENT PENETRATING
STAIN WITH ONE COAT OF CLEAR ACRYLIC ANTI-GRAFFITI SEALER,
COLOR MATCH EXISTING (OWNER APPROVED SHADES).

ADA GRAB BARS,
316 STAINLESS STEEL
AS DETAILED ON BATHROOM
ELEVATIONS

DescriptionSymbol

STALL TYPE - WASHOUT URINAL - ADA COMPLIANT
BRAND: PENAL-WARE
MODEL: 1720
SUPPLY: WALL (CONCEALED)
FIXTURE FOUNTING AND WASTE: ON-FLOOR, FLOOR OUTLET
FLUSH VALVE: 1.0 GPF
FLUSH VALVE OPTIONS: LEVER HANDLE (WALL SUPPLY)
METAL TEMPLATE (ONE PER PROJECT)

ADA LAVATORY,18" FRONT ACCESS ADA
SECURITY STAINLESS STEEL LAVATORY
WITH RECTANGULAR BOWL
BRAND: PENAL-WARE
MODEL: 1652FALRB   -1-DMS-04-M
SPOUT: DECK MOUNTED
VALVE: SINGLE TEMP (-03-M)

NOTES: THE CONTRACTOR SHALL SUPPLY AND INSTALL ALL EQUIPMENT
AS SHOWN OR ENGINEER APPROVED EQUAL. ALL EQUIPMENT SHALL BE SUPPLIED AND
INSTALLED WITH ALL ORIGINAL HARDWARE ALL BOLTS, NUTS AND CAPS FOR COMPLETE
AESTHETIC AND OPERATIONAL INSTALLATION

ADA WATER CLOSET OFF-FLOOR,
WALL WASTE,SIPHON JET STAINLESS
STEEL TOILET FOR FRONT MOUNT
BRAND: DURA-WARE
MODEL:  2105
SUPPLY: WALL (-W)
MOUNTING: WALL (-1)
FLUSH VALVE: -1.28 GPF
FLUSH VALVE OPTION: FVL, ADA LEVER HANDLE
TOILET SEAT: -HS-OFLC - HINGED SEAT, OPEN FRONT LESS COVER
OPTIONS: -ADA SEAT HEIGHT,

6

2

B

C

A

D

6

ADA LIQUID SOAP DISPENSER
BOBRICK CLASSICSERIES SURFACE MOUNTED VERTICAL SOAP
DISPENSER - B-2111

4

E
ADA SANITARY NAPKIN DISPOSAL
STAINLESS STEEL HOUSING
BOBRICK SURFACE MOUNTED B-270 4

Qty

F
VERSATILE WALL MOUNT BI-LEVEL ADA COOLER, FILTERED 8 GPH
PLATINUM VINYL  (SHALL HAVE NO ELECTRICAL COOLING PARTS)
BRAND: HALSEY TAYLOR
MODEL # HTVZ8BLSS-WF

1

G
ADA TOILET PAPER DISPENSER
STAINLESS STEEL HOUSING
BOBRICK B-2890 JUMBO TOILET TISSUE DISPENSER 6

H
ADA BABY CHANGING STATION
Koala Kare Products KB110-SSWM 2

I
XLERATOR HAND DRYER
MODEL: XL-SB
ACCESSORY: ANTI-MICROBIAL WALL GUARD PART #89W -
MICROBAN PLASTIC WHITE

4

J
WALL MOUNTED OUTDOOR SHOWERS, ACCESSIBLE DESIGN WITH
FOOT SPRAY, STAINLESS STEEL
WM-442-ADA-FS BY "OUTDOOR SHOWER COMPANY" 2

K
ADA MIRROR, STAINLESS STEEL FRAME
Harney Hardware Product # 19074

L
Advance Tabco 9-OP-20 16" x 20" x 6" Floor Mounted Mop Sink
W/ WALL MOUNTED FAUCET

M
Regency 28" 16-Gauge Stainless Steel One Compartment
Commercial Sink without Drainboard - 23" x 23" x 12" Bowl
W/ WALL MOUNTED FAUCET

6

1

1

Description
(Only Add-Alternate Bid Items)Symbol

STALL TYPE - WASHOUT URINAL - ADA COMPLIANT
Brand: KOHLER
Model # K-4920-T-0
SUPPLY: WALL (CONCEALED)
FIXTURE FOUNTING AND WASTE: ON-FLOOR, FLOOR OUTLET
FLUSH VALVE: 1.0 GPF
FLUSH VALVE OPTIONS: LEVER HANDLE (WALL SUPPLY)
TEMPLATE (ONE PER PROJECT)

PROPOSED ADA SINK, Brand: American Standard
Model # 0356.041.020
Monterrey 4 Inch Centerset Gooseneck Faucet,
1.5 gpm Laminar Flow in Spout Base,
8 Inch Spout Reach,
Model # 7500.188.002

ADA WATER CLOSET OFF-FLOOR,
WALL WASTE
BRAND: KOHLER
MODEL:  KINGSTON BOWL K-4323
SUPPLY: WALL
MOUNTING: WALL
FLUSH VALVE OPTION: ROYAL 100
Royal® Exposed Manual Flushometer, ADA LEVER HANDLE
TOILET SEAT: - HINGED SEAT, OPEN FRONT LESS COVER
OPTIONS: -ADA SEAT HEIGHT

6

2

B

C

A

6

Qty
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PROPOSED FRONT ELEVATION
SCALE: 1/4" = 1'-0"

7
'-4

"

5
"

FLOOD ZONE VE11

EL. +11.00' NGVD

FINISHED FLOOR

EL. +7.08' NGVD

CROWN OF ROAD

EL. (±)+4.00' NGVD

2
'-0

"

TOP OF SLAB

EL. +7.00' NGVD

8'-0"

1
1

 1
/4

"

1
'-0

" 1
3

'-4
 1

/4
"

BASIS OF DESIGN:
SMART FLOOD VENT 8"x16"
STAINLESS STEEL
MODEL# 1540-510
(6 LOCATIONS)

ALUMINUM HOUSING LIGHT FIXTURE
RAB-LIGHTING WP1CH50W (OR APPROVED EQUAL)
EQUIPPED WITH TURTLE NESTING APPROVED LAMPS
RED, ORANGE OR AMBER LED WITH LIGHT WAVELENGTH OF
560 NM OR LONGER
THE CONTRACTOR SHALL BE RESPONSIBLE FOR
SUBMITTING A SPECIFIC FIXTURE AND LIGHT BULB TO FWC
FOR FORMAL APPROVAL PRIOR INSTALLATION
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PROPOSED RIGHT ELEVATION
SCALE: 1/4" = 1'-0"

FLOOD ZONE VE11

EL. +11.00' NGVD

FINISHED FLOOR

EL. +7.08' NGVD

CROWN OF ROAD

EL. (±)+4.00' NGVD

TOP OF SLAB

EL. +7.00' NGVD

LIQUID APPLIED MEMBRANE ROOFING
DIRECTLY TO CONCRETE DECK,
SURFACE PREPARATION AND
APPLICATION PER CURRENT
MIAMI-DADE NOA

PAINTED WHITE ALUMINUM FLASHING
INSTALLED W/ 316SS ANCHORS

CAST-IN-PLACE DRIP EDGE, 12" DIA. MIN.
UNDERSIDE OF THE SLAB

SMOOTH STUCCO SYSTEM OVER
SCRATCH COAT, ALL PVC TRIM
CORNERS
PAINT COLORS MATCH EXISTING AND
OWNER APPROVED

TEXTURED STUCCO SYSTEM OVER
SCRATCH COAT, ALL PVC TRIM CORNERS
PAINT COLORS MATCH EXISTING AND
OWNER APPROVED

ALUMINUM HOUSING LIGHT FIXTURE
RAB-LIGHTING WP1CH50W (OR APPROVED EQUAL)
EQUIPPED WITH TURTLE NESTING APPROVED LAMPS
RED, ORANGE OR AMBER LED WITH LIGHT WAVELENGTH OF
560 NM OR LONGER
THE CONTRACTOR SHALL BE RESPONSIBLE FOR
SUBMITTING A SPECIFIC FIXTURE AND LIGHT BULB TO FWC
FOR FORMAL APPROVAL PRIOR INSTALLATION

BASIS OF DESIGN:
ALUMINUM LOUVER
ESD-635D, DRAINABLE BLADE
KYNAR 70% 2COAT WHITE
BY "GREENHECK" OR APPROVED EQUAL
(8 LOCATIONS)
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PROPOSED REAR ELEVATION
SCALE: 1/4" = 1'-0"
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PROPOSED LEFT ELEVATION
SCALE: 1/4" = 1'-0"
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FINISHED FLOOR

EL. +7.08' NGVD
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EL. (±)+4.00' NGVD

TOP OF SLAB

EL. +7.00' NGVD

ALUMINUM HOUSING LIGHT FIXTURE
RAB-LIGHTING WP1CH50W (OR APPROVED EQUAL)
EQUIPPED WITH TURTLE NESTING APPROVED LAMPS
RED, ORANGE OR AMBER LED WITH LIGHT WAVELENGTH OF
560 NM OR LONGER
THE CONTRACTOR SHALL BE RESPONSIBLE FOR
SUBMITTING A SPECIFIC FIXTURE AND LIGHT BULB TO FWC
FOR FORMAL APPROVAL PRIOR INSTALLATION

J J

DATE:DESCRIPTION:REV: BY:

 REVISION: PROJECT NO:  DRAWING NO:

 DRAWN: DATE:  CHECKED:

TITLE:

 SCALE AT 11x17:

CLIENT:

SITE:

STATUS:

PROJECT:

Artibus Design
3706 N. Roosevelt Blvd
Suite I-208
Key West, FL 33040
(305) 304-3512
www.ArtibusDesign.com
CA # 30835

Serge Mashtakov
Professional Engineer

State of Florida
License No 71480

 Signature:

 Date:

this drawing is not valid without the
signature and original seal

City of Key West
Engineering Department
1300 White St,
Key West, FL 33040

Smathers Beach
Bathroom West

1910 S Roosevelt Blvd,
Key West, FL 33040

Proposed Left/Rear
Elevations

FINAL

AS SHOWN 04/08/19 MNS SAM

1902-05 A-103 1



PROPOSED BATHROOM
ELEVATIONS
SCALE: 1/2" = 1'-0"
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General Requirements:
1. Prior to starting any work the Contractor shall review these plans and site
conditions and notify the Engineer if any discrepancies are discovered.
2. The Engineer is not responsible for the supervision of the Contractor nor his
employees during the construction. It is the Contractor’s responsibility to
provide means and establish methods of the construction to meet requirements
of all applicable codes, industry standards and requirements of these plans.
3. Quality of the work shall meet or exceed industry standard practices.
4. Any deviations from these plans shall be reviewed and approved by the
Engineer.

Submittals:
1. The Contractor shall provide 5 original submittals for All materials,

products, and accessories used for this project (no exceptions).
2. All submittals shall be reviewed, approved, dated and signed  by the General
Contractor representative prior submitting for Engineers review.
3. The Contractor shall prepare and maintain submittal log for all product with
list of all submittals, their status and dates of submittal and approval.
4. The Contractor shall plan in advance for timely preparation of all submittals
and allow 2-3 weeks for review and correction process.

Design Data:
1. Applicable Building Code: FBC  6th Edition (2017)
2. Applicable Design Loads: per ASCI/SEI 7-10

Floor Live Load 100 psf
Roof Live Load: 20 psf (300 lb conc.)
Basic Wind Speed: 180 MPH
Exposure: D
Structural Category: II

Flood Zone: VE11
Flood Resistant Design and Construction per ASCI 24-14
Flood Design Class 2, Wet Flood Proofing

All pressures shown are based on ASD Design with a Load Factor of 0.6

Soils and Foundations:

Foundations shall be placed on a "Sedimentary and foliated rock" with a
allowable load bearing pressure of 3,000 psf. Notify the Engineer of soil
conditions are different.

1. All foundations, slabs and footers shall be placed on stabilized undisturbed
subgrade soil.
2. Minimum foundation depth shall be 24” unless otherwise is specified on the

plans. If over-excavated - fill shall not be placed back into the trench unless
approved by the Engineer.

3. Fill under the foundations shall be used only if approved by the Engineer.
Clean fill material shall be placed in 6”-8” layers and compacted to 98%
density using the Modified Proctor Test.

4. Fill material shall be clean granular sand or limerock mix without any
organic materials, clay, muck and rocks larger than 4”. Backfill shall not
contain any wood or cellulose debris.

Augercast Piles
1. Augercast piles shall be 16” diameter with minimum embedment of 3ft into the

cap rock unless otherwise shown on the plans.
2. Concrete for piles shall have a min. compressive strength of 5000 psi. Water

Cement ratio shall not exceed W/C=0.40.
3. Reinforcement shall be four (4) #6 REBAR vertically with #3 hoops at 10”

o.c. Contractor shall use plastic chars or centralizers to provide a 3” cover
on all sides of the reinforcement.

Concrete
1. Applicable Code ACI 318 latest edition and ACI 301.
2. All concrete elements shall have a min. compressive strength of 4000 psi

unless otherwise is shown on the plans. Water Cement ratio shall not exceed
W/C=0.40.

3. All cast-in-place concrete shall be cured and protected from overdrying per
ACI 305R-10 "Hot Weather Concreting".

4. All exposed edges shall have 1/2" chamfers.
5. No cold joints are allowed unless otherwise approved by the Engineer.
6. TESTING: All Field and Laboratory Testing shall be performed by the

independent specialized company.
The contractor is responsible for all scheduling, coordination and cost of

testing company.
Three (3) samples shall be taken and tested each time.
Minimum Sampling Frequency:
a) Each day of concreting for every concrete mix;
b) Every 50 cubic yards;
c) Every 2000 sq.ft. of slab area.

All testing shall be per latest ACI and ASTM requirements.
Laboratory shall supply three (3) original signed&sealed report results to the

Engineer.

7. Cast-in-place and precast members erection tolerances shall be as specified in
table 8.2.2 or in section 8.3 of "PCI design handbook/sixth edition".

Reinforcement
1. All REBAR SHALL BE ASTM A1035 Grade 100 (ChromX 9100) as corrosion

resistant reinforcement.
2. All requirements for placement, cover, tolerances, etc. Shall be per ACI

318-11.
3. All hooks and bends shall be factory made unless field bends are approved

by the Engineer.
4. Only PLASTIC CHAIRS and CENTRALIZERS shall be used for rebar support.

Structural Lumber
1. All wood members shall meet or exceed requirements specified in “ANSI/AF&PA

National Design Specification (NDS) for Wood Construction” and all referenced
standards.

2. All wood members shall be Souther Pine No2 or Greater kiln dried as specified in
the Standards, unless otherwise specified.

3. All wood members exposed to exterior, in direct contact with concrete or steel
shall be Pressure-Treated (PT) UC4B grade per AWPA Standards.

4.  All field cuts in pt lumber shall treated on site.
5. Nailing shall be in accordance with FBC 2017. Nails and other fasteners for PT

wood shall be Stainless Steel or ACQ Approved treated.
6. Sheathing shall be 5/8” CDX Plywood Sheathing Grade, unless otherwise is

specified on the plans. Use 10d ring-shank nails with spacing of 4” o.c. on all
edges and 6” o.c. in the field.

Hardware
1. Hardware shall be 316 Stainless Steel or better or Zmax galvanized for non
exposed Simpson products, unless otherwise specified.
2. All connectors shall have stainless steel screws and fasteners or ACQ

Approved treated (for non exposed locations).

Reinforced Masonry (CMU)

1. All Masonry shall be reinforced concrete masonry unit in accordance with the
latest edition of ACI 530/ASCE 5/TMS 402.
2. Install all blocks in running bond.
3. Minimum masonry block (ASTM C90) strength shall (F'm) be 1500 psi.
4. Type "S" mortar (ASTM C270) shall be used using 3/8" full bedding reinforced w/ 9
gage 304 stainless steel ladder wire every 2nd row.
5. Filled cells shall be reinforced with #5 REBAR @ 24" o.c. (unless otherwise is
specified on the plans).
6. Grout shall be pea rock pump mix (ASTM C476) with a minimum compressive
strength of 4000 psi (28 day) (ASTM C1019). Targeted slump shall be 8"-11".
6. Each grouted cell shall have cleanout openings at the bottom. There shall be
no loose mortar or other debris in the bottom of the cell. Use blast pressure
washing for surface preparation.

Structural Steel

1. Structural steel components shall be as described in "Specifications for
Structural Steel Buildings" AISC 2005 or later eddition.
2. HSS shapes (structural tubing) shall be ASTM A500 (Fy=46 ksi).
3. Steel plates, flanges and miscelenious elements shall be ASTM A36 (Fy=36 ksi)
unless noted otherwise on the plans.
4. W-shapes, C-shapes and other formed steel shall be ASTM A36 (Fy=36 ksi).
5. All welding shall be in conformance with the latest specifications AWS
D1.1/D1.1M:2017, Structural Welding Code - Steel.
6. Bolts: Hot Dip Galvanized. A325N, A563DH hex nuts, F436 washers.
7. Anchor bolts: Hot Dip Galvanized. A307 grade A, A563DH hex nuts, F844
washers.

Structural Steel Coating

1. All surfaces shall be abrasive blast cleaned to near-white metal (per
SSPC-SP10)
Exposed Steel:
2. All surfaces shall be primed with Polyamide Epoxy - one coat (8.0 mils DFT).
3. Apply Sealant at all locations where steel is welded, lapped etc. Sealant
material shall be compatible with the painting system.
4. Top layer shall be two (2) coat Polyurethane (3.0 mils DFT each).
5. Top paint shall be UV resistant or have a UV resistant coating.
6. Colors shall match existing or to be selected by the owner.
Non-Exposed Steel (Interior):
7. 2 coats of "Sumter Coatings" Universal Primer (6.0 mils DFT) or Approved Equal.

Aluminum Components
1. Type 6061-T6 aluminum.
2. MIG welded all joints w/ continuous 1/8" weld. Use 5356
filler wire alloy.
3. All aluminum in contact with concrete, pt wood, dissimilar
metals and other corrosive materials shall coated with
coal-tar epoxy or protected by other Engineer approved
method.
Openings:
1. All exterior windows & doors shall be large and small missile impact
rated or have code compliant shutters.
2. All exterior windows and doors shall have Florida product approval
and NOA. Product approval labels shall be permanently attached to the
frame.
3. Wind Pressure on Components and Cladding (Ch 30 Part 1)

+49.2
-53.6

2.08ft
6.25ft

W1

Type and # of opening

max pressure (psf)
min pressure (psf)

Nominal Height

Nominal Width

3'-0"TYP..

3'-0
"

ROOF WIND PRESSURES DIAGRAM
SCALE: NTS

WALLS WIND PRESSURES DIAGRAM
SCALE: NTS

4

ROOF NOT SHOWN

5

5

5

5

4

3

2

3'-0"
TYP.

3

1 1222

2

323

Zone 1 1 1

Description Width,
ft

Span,
ft

Wind Pressure on Components and Cladding
(Ch 30 Part 1)

Area,
ft2

Min P,
PSF

-57.99

Zone 2 1 1 1 -97.31

Zone 3 1 -146.50

Zone 4 1 1 1 -62.89

Zone 5 1 1 1

1

Partially Enclosed - Building

Max P,
PSF

1 1

+57.99

+53.09 -97.31

2

2

3

3

3

3

+33.43

+33.43

+33.43
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FOUNDATION PLAN
SCALE: 1/4" = 1'-0"
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12" 5000 PSI CONCRETE SLAB
#5 REBAR @ 12" O.C. EACH WAY,
BOTTOM MAT (3" COVER)
#5 REBAR @ 16" O.C. EACH WAY,
TOP MAT (2" COVER TOP)
 OVER 6 MIL VAPOR BARRIER
(ALL REBAR ChromX9100, Grade
100)

24"X24" 5000 PSI CONCRETE
GRADE BEAM
W/ (3) #5 REBAR TOP & BOTTOM
#3 STIRRUPS @ 10" O.C.
(ALL REBAR ChromX9100, Grade
100)

S
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1'-0"
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1
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"
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42'-0"

1
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"

16" DIA. AUGER PILES
5000 PSI CONCRETE,
15FT EMBEDMENT BELOW GRADE OF ADJACENT
SIDEWALK (LOCATION OF THE BORE)
(SEE GEOTECHNICAL REPORT FOR SPECIFIC
REQUIREMENTS)
W/ (4) #6 REBAR AND #3 HOOPS @ 10" O.C.
(ALL REBAR ChromX9100, Grade 100)
3" COVER ALL SIDES, USE PLASTIC CHAIRS AND
CENTRALIZERS - NO EXCEPTIONS
(10 LOCATIONS)

4'-0"

4
'-0

"
NOTE: ALL METAL OBJECTS IN AND AROUND
BUILDING AND DECK AREA SHALL BE BONDED
WITH MINIMUM #8 SOLID COOPER CONDUCTOR
USING BRASS OR COPPER BONDING CLAMPS
AND COMPLY WITH ARTICLE 680 OF N.E.C.
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STRUCTURAL PLAN
SCALE: 1/4" = 1'-0"

SEAWARD SIDE

NOTE: ALL METAL OBJECTS IN AND AROUND
BUILDING AND DECK AREA SHALL BE BONDED
WITH MINIMUM #8 SOLID COOPER CONDUCTOR
USING BRASS OR COPPER BONDING CLAMPS
AND COMPLY WITH ARTICLE 680 OF N.E.C.

DESCRIPTION

WALLS LEGEND

SYMBOL

ALL INTERIOR WALLS: 4" CMU WALL
9 GAGE 304 STAINLESS STEEL LADDER WIRE EVERY 2ND ROW

SEAWARD WALL ONLY
8" 4000 PSI CONCRETE WALL
VERTICAL REINFORCEMENT
#6 REBAR @ 8" O.C.
POSITIONED WITH 1" COVER FROM INTERIOR ON ALL SIDES
HORIZONTAL REINFORCEMENT
#4 REBAR @ 16" O.C.

ALL OTHER EXTERIOR WALLS
8" 4000 PSI CONCRETE WALL
VERTICAL REINFORCEMENT
#4 REBAR @ 16" O.C.
POSITIONED MIDWALL
HORIZONTAL REINFORCEMENT
#4 REBAR @ 16" O.C.
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ROOF SLAB PLAN
SCALE: 1/4" = 1'-0"
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#5 @ 12" O.C. ChromX9100
BOTTOM UPPER LEVEL

NOTE: ALL METAL OBJECTS IN AND AROUND
BUILDING AND DECK AREA SHALL BE BONDED
WITH MINIMUM #8 AWG COOPER CONDUCTOR
AND COMPLY WITH ARTICLE 680 OF N.E.C.
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SECTION 1-1
SCALE: 3/8" = 1'-0"

12" 5000 PSI CONCRETE SLAB
#5 REBAR @ 12" O.C. EACH

WAY, BOTTOM MAT (3" COVER)
#5 REBAR @ 16" O.C. EACH

WAY, TOP MAT (2" COVER TOP)
 OVER 6 MIL VAPOR BARRIER

(ALL REBAR ChromX9100,
Grade 100)

5"-11-1/2" 4000 PSI CONCRETE SLAB
#5 @ 6" O.C. ChromX9100
SHORT DIRECTION (LOVER LEVEL)
#5 @ 12" O.C. ChromX9100
LONG DIRECTION (UPPER LEVEL)
1" COVER FROM BOTTOM - USE PLASTIC CHAIRS ONLY
W.W.F 6x6-2.1x2.1 TOP OF SLAB 2" FROM SURFACE

ALL INTERIOR WALLS
4" CMU WALL

9 GAGE 304 STAINLESS
STEEL LADDER WIRE

EVERY 2ND ROW

5
"

5
"

9
'-4

"

9
'-4

"

9
'-4

"

4'-0"

EXTERIOR SLABS LIGHT
BROOM FINISH, CROSS SLOPE
ANY DIRECTION NOT TO
EXCEED 2% PER ADA
REQUIREMENTS, NO DROP ON
SLAB EDGE - GRADE LEVEL
WITH SLAB

SEAWARD WALL ONLY
8" 4000 PSI CONCRETE WALL
VERTICAL REINFORCEMENT
#6 REBAR @ 8" O.C.
POSITIONED WITH 1" COVER
FROM INTERIOR ON ALL SIDES
HORIZONTAL REINFORCEMENT
#4 REBAR @ 16" O.C.

24"X24" 5000 PSI CONCRETE GRADE BEAM
W/ (3) #5 REBAR TOP & BOTTOM

#3 STIRRUPS @ 10" O.C.
(ALL REBAR ChromX9100, Grade 100)

1
'-0

"

16" DIA. AUGER PILES
5000 PSI CONCRETE,

15FT EMBEDMENT BELOW GRADE
(SEE GEOTECHNICAL REPORT FOR SPECIFIC REQUIREMENTS)

W/ (4) #6 REBAR AND #3 HOOPS @ 10" O.C.
(ALL REBAR ChromX9100, Grade 100)

3" COVER ALL SIDES, USE PLASTIC CHAIRS AND CENTRALIZERS -
NO EXCEPTIONS

2
" 
C

O
V
E
R

1
1
 1

/2
"

LIQUID APPLIED ROOFING MEMBRANE
INSTALLED PER CURRENT NOA

FINISHED FLOOR

EL. +7.08' NGVD

TOP OF SLAB

EL. +7.00' NGVD

1" COVER
FROM INTERIOR

(2) #5 REBAR WITH (2" COVER)
ABOVE AND BELOW ALL OPENINGS
CONTINUOUSLY

3
'-0

"

36" LAP SPLICE

NOTE: ALL SNAP-TIES USED FOR
CAST-IN-PLACE WALLS FORMING
SHALL BE 304 STAINLESS STEEL
OR COMPOSITE NON-CORROSIVE
MATERIAL (SUBMIT SHOP DRAWINGS
FOR ENGINEER'S APPROVAL)

3
" 
C

O
V
E
R

2X4 KEY WAY UNDER ALL
EXTERIOR WALLS

STANDARD HOOKS

6" THICKENED SLAB EDGE
AROUND 6" GRAVITY

SEWER LINE, #3 REBAR @
16" O.C. EACH WAY

(ChromX9100)

STANDARD HOOKS

CUT TOP SLAB
REBAR AS NEEDED
TO ACCOMMODATE
IN-FLOOR URINALS

1
1
"

ALL OTHER WALLS
8" 4000 PSI CONCRETE WALL

VERTICAL REINFORCEMENT
#4 REBAR @ 16" O.C.

POSITIONED MIDWALL
HORIZONTAL REINFORCEMENT

#4 REBAR @ 16" O.C.

CAST-IN-PLACE DRIP
EDGE, 12" DIA. MIN.
UNDERSIDE OF THE SLAB
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PROPOSED PLUMBING PLAN
SCALE: 1/4" = 1'-0"
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3"

6" TWO WAY
CLEAN-OUT
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3"

2"

3" 3"
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3" 3"
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3" 3"

6" CLEAN-OUT

3"

3"

3"

3"

3"

2"

2"

2"

HOSE
SPIGOT

HOSE
SPIGOT

HOSE
SPIGOT

PLUMBING NOTES:
1. ALL WORK AND MATERIALS SHALL BE IN COMPLIANCE WITH FBC 2017 PLUMBING AND LOCAL STANDARDS.
2. ALL SANITARY SEWER PIPING SHALL BE SCH 40 PVC.
3. ALL INTERIOR WATER SUPPLY PIPING SHALL BE 34" DIA. COPPER.
4. PLUMBING CONTRACTORS SCOPE OF WORK INCLUDES ALL MATERIALS, VALVES, FITTINGS, VENTS ETC.
REQUIRED FOR A COMPLETE AND OPERATIONS SYSTEM.
5. ALL PLUMBING FIXTURES SHALL BE APPROVED BY OWNER PRIOR PURCHASING AND INSTALLATION.
6. THE SYSTEM SHALL BE FLUSHED AND TESTED BY THE CONTRACTOR IN ACCORDANCE WITH FBC PLUMBING
2017 SECTION 312. ALL TESTS SHALL BE WITNESSED BY THE ENGINEER, UTILITY REPRESENTATIVE AND
BUILDING INSPECTOR (UNLESS APPROVED OTHERWISE).

INSTALL ALL NEW SITE PLUMBING
TO STREET SIDE CLEAN-OUT
SCH 40 PVC

NOTE: ALL METAL OBJECTS IN AND AROUND
BUILDING AND DECK AREA SHALL BE BONDED
WITH MINIMUM #8 SOLID COOPER CONDUCTOR
USING BRASS OR COPPER BONDING CLAMPS
AND COMPLY WITH ARTICLE 680 OF N.E.C.
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CLEAN-OUT

PLUMBING
ISOMETRIC
SCALE: NTS
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PROPOSED ELECTRICAL PLAN
SCALE: 1/4" = 1'-0"
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ALL EXTERIOR LIGHTS
ALUMINUM HOUSING LIGHT FIXTURE
RAB-LIGHTING WP1CH50W (OR APPROVED EQUAL)
EQUIPPED WITH TURTLE NESTING APPROVED LAMPS
RED, ORANGE OR AMBER LED WITH LIGHT WAVELENGTH OF 560 NM OR LONGER
THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING A SPECIFIC FIXTURE
AND LIGHT BULB TO FWC FOR FORMAL APPROVAL PRIOR INSTALLATION

240V

E
240V

g
f
c
i

w
p

NOTE: ALL ELECTRICAL COMPONENTS SHALL BE
LOCATED 12" ABOVE BASE FLOOD ELEVATION
UNLESS APPROVED OTHERWISE

240V

240V
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3-WAY SWITCH, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATION

240V

PULL BOX

20A/120V DUPLEX RECEPTACLE W/
GROUNDING

20A/120V SINGLE RECEPTACLE W/
GROUNDING

20A/120V SPLIT WIRED DUPLEX
RECEPTACLE W/ GROUNDING

20A/120V GROUND FAULT CIRCUIT
INTERRUPTER DUPLEX OUTLET

gfci

20A/120V GROUND FAULT CIRCUIT
INTERRUPTER DUPLEX OUTLET W/
WATERPROOF COVER

gfci
wp

20A/120V FLOOR DUPLEX
RECEPTACLE W/ GROUNDING

SINGLE POLE SWITCH, SUBSCRIPT
FOR FIXTURE GROUP DESIGNATIONA

2-WAY SWITCH, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATION

3 A

4-WAY SWITCH, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATION4 A

2 A

DIMMER SWITCH, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATIOND A

PHOTOCELL

JUNCTION BOX, WALL MOUNT

P

JUNCTION BOX, CEILING MOUNT

M

J

RECESSED LIGHT FIXTURE,
SUBSCRIPT FOR FIXTURE GROUP
DESIGNATION

A

CEILING MOUNT LIGHT FIXTURE,
SUBSCRIPT FOR FIXTURE GROUP
DESIGNATION

A

WALL MOUNT LIGHT FIXTURE,
SUBSCRIPT FOR FIXTURE GROUP
DESIGNATION

A

EXHAUST FAN

EXHAUST FAN W/ LIGHT

EMERGENCY LIGHT FIXTURE,
RECHARMNSBLE BATTERY TYPE

E

CEILING MOUNT EXIT SIGN

WALL MOUNT EXIT SIGN

TWO SIDE EXIT SIGN

SERVICE RATED NON-FUSABLE
DISCONNECT SWITCH

GENERATORG

TV CABLE OUTLET

TELEPHONE OUTLET

TELEPHONE/DATA OUTLETDOOR BELLDB

CEILING FAN

SPECIAL PURPOSE OUTLET,
SUBSCRIPT FOR IDENTIFICATION

CEILING FAN W/LIGHT

POWER PANEL,
SWITCHBOARD

GROUND

CEILING MOUNT
FLUORESCENT LIGHT
FIXTURE, SUBSCRIPT FOR
FIXTURE GROUP
DESIGNATION

A

WALL MOUNT
FLUORESCENT LIGHT
FIXTURE, SUBSCRIPT FOR
FIXTURE GROUP
DESIGNATION

A

WALL MOUNT LIGHT FIXTURE
WATERPROOFED, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATIONWP

A

IONIZATION SMOKE DETECTOR

E

I

CARBON MONOXIDE DETECTORCO

POWER COMPANY METER

UTILITY POLE

ELECTRICAL SYMBOL LEGEND

TIMER SWITCH, SUBSCRIPT FOR
FIXTURE GROUP DESIGNATIONT A

240V

WH TANKLESS WATER HEATER WATER HEATERWH STAIR LIGHT
W/ DUSK TO DAWN SENSOR

NOTES:

1. All work shall be per National Electric Code, FBC 6th edition (2017), local Power
Company rules and any other applicable standards.
2. Drawings shown are diagrammatic in nature and will not show all fittings, bends
and accessories required for the construction. Contractor shall be responsible for
evaluating field conditions prior commencing the work.
3. Contractor shall verify and test grounding and insure it complies with latest NEC.
4. Electrical conduit shall be bedded in compacted clean pea-rock 6" all sides
minimum.
5. All backfill material shall be compacted to 95% of standard Proctor test.
6. All electrical equipment shall be grounded per NEC.
7. All hardware and equipment shall be UL labeled and UV rated for exterior use.
8. Contractor shall not cut any structural members without prior approval by the
Engineer.
9. Minimum wire sizes shall be #12 thhn/thwn unless otherwise is specified.
10. All conductors shall be copper run in galvanized metallic conduits unless
otherwise is specified.
11. All pull and junction boxes shall be accessible at all times.
12. All conductors shall be ran without splices.
13. All fixtures shall be supported in accordance with manufacturer specifications
and per NEC.
14. Smoke detectors shall be hardwired and have battery back-up. Interconnection of
the detectors shall allow all to sound at once.
15. All Breakers shall be GFCI unless otherwise is permitted by the latest NEC.
16. All receptacles shall be Ground Fault Circuit Interrupted type (GFCI).
17. All outdoor receptacles shall be water and tamperproof GFCI type.
18. Branch circuits shall be properly balanced.
19. Electrical Contractor shall coordinate his work with other trades to eliminate
conflicts and provide functional system.
20. Foundation reinforcement shall be bonded with grounding per NEC.
21. All electrical equipment shall be located above Base Flood Elevation.
22. Styles of all electrical fixtures, outlets, switches shall be
reviewed and approved by the Owner  prior any purchasing or installation.
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CABINET & METER
FOR 100 AMP
1PH SERVICE

INSTALLED 12" ABOVE
BASE FLOOD ELEVATION

OR IN WP ENCLOSURE AS
APPROVED BY THE UTILITY

ELECTRICAL RISER DIAGRAM
NTS

PROPOSED LOAD CENTER
SERVICE ENTRANCE RATED
2 POLE/60A, 120/240V, 1PH
PROVIDE BRAKES AS NEED FOR
ALL ELECTRICAL EQUIPMENT
(COORDINATE WITH FINAL
APPROVED SHOP DRAWINGS)

NEW 100A SERVICE DROP
(ABANDON EXISTING)

(1)#8 WIRE IN 3/4" CONDUIT

KEYS ENERGY
POWER POLE

(3) #6 IN 1-1/4" CONDUIT
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GROUNDING BUS

TO STEEL REINFORCEMENT AND
METALLIC EQUIPMENT:
(1)3/0 WIRE IN 3/4" CONDUIT

TO METALLIC WATER SERVICE:
(1)3/0 WIRE IN 3/4" CONDUIT

(1)3/0 WIRE GROUNDING:
(1)3/0 WIRE IN 3/4" CONDUIT
W/ (2) 5/8"x10FT COPPER-CLAD
STEEL GROUND RODS,
RODS SPACING 6FT

NOTE: ALL METAL OBJECTS IN AND
AROUND BUILDING AND DECK AREA SHALL
BE BONDED WITH MINIMUM #8 SOLID
COOPER CONDUCTOR USING BRASS OR
COPPER BONDING CLAMPS AND COMPLY
WITH ARTICLE 680 OF N.E.C.
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