



PORT & MARINE SERVICES

201 William Street
Key West, FL
33040

ADDENDUM NO. 1

SEAWALL REPAIR – TURTLE KRAALS TO CONCH REPUBLIC KEY WEST HISTORIC SEAPORT ITB #19-017

The information contained in this Addendum adds information to be included in the Bid and is hereby made a part of the Contract Documents. The referenced bid package is hereby addended in accordance with the following items:

GENERAL NOTES:

1. Mandatory Pre-Bid sign-in sheet attached.
2. Submit all requests for information to Doug Bradshaw, Director Port & Marine Services, @ dbradshaw@cityofkeywest-fl.gov and Karen Olson, Deputy Director Port & Marine Services, @ kolson@cityofkeywest-fl.gov
3. Construction activities are allowed on Saturdays, 9am – 5pm.

QUESTIONS & CLARIFICATIONS:

1. What is the Engineer's estimated construction cost?

The estimated construction cost is \$1,781,000

2. Is the sheet pile to be driven from land or by barge?

If upland sheet pile activities are proposed, the contractor shall submit staging plan for approval, prior to bid

INSTRUCTIONS TO BIDDERS:

17. TIME OF COMPLETION

DELETE: "Contractor shall not work during Fantasy Fest, October 18 – 27, 2019".

REPLACE with: "Contractor shall perform limited activities, coordinated through Port & Marine Services, during Lobster Mini-Season (July 21 – 28, 2019), Fantasy Fest (October 17 – 28, 2019) and the Poker Run (November 6 – 12, 2019)."

All other elements of the Contract and Bid documents, including the Bid Date shall remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this **Addendum No. 1** by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.

Signature

Name of Business

SEAWALL REPAIR - TURTLE KRAALS TO CONCH REPUBLIC KEY WEST HISTORIC SEAPORT

ITB #19-017

Mandatory Pre-Bid Meeting SIGN-IN Sheet

May 21, 2019
2:30 PM

NAME / COMPANY	CONTACT #	EMAIL
Kaplan Dixon CMA	305-809-3803	Kaplan@CityOfKeyWest-Fl.gov
Davey Kelly, Kelly Brothers		
Dane Kelly, Kelly Brothers	239 482 7300	estimating@kellybros.net
Pete Kolb, Posidon Dredge Marine	561-296-4991	PeterKe@marineinc.com
Sam Stone, Inland Construction	850-258-3545	Sam@subs-consulting.com
Jean Mavery Kuhn's/Permaney	305 454-3121	Ken Mavery@GMAEL.com
John Deans/Deans Construction	305 461 0310	JohnDeans@DeansConstruction.com
FRANCISCO GUANIN	305 381 5157	PGuanin@pacecomminc.com
Dave Frodsham Tetra Tech	772 781 3440	dave.frodsham@tetra.tech
Paul Whittiers Douglas Whittiers	305-797-1019	Paul@DouglasWhittiers.com
FRANCISCO ELSARY	305-986-9244	Francisco@elsaryfoundation.org
Dave Bradshaw/CMA	305-809-	DBradshaw@CityOfKeyWest-Fl.gov