



Work Order Proposal
Right-of-Way Contract
 ITB 17-017
 P.O. #

DATE: 1/8/20

Location: Waddell Avenue, Key West FL 33040
Work: Scope as described below (as per quantities provided 1/7/20)

ITEMIZED QUANTITIES
Work Order _____

Item	Description	Quantity	Units	Cost per Unit	Line Item Cost	Notes	
	Mobilization	1	LS	\$ 5,000.00	\$ 5,000.00		
	Rework Limerock Base	304	SY	\$ 21.00	\$ 6,384.00		
	Concrete Curb & Gutter, Type "F"	237	LF	\$ 40.00	\$ 9,480.00		
	Concrete Curb and Gutter, Type "D"	236	LF	\$ 32.00	\$ 7,552.00		
	Concrete Sidewalk, 4" Thick	276	SY	\$ 79.00	\$ 21,804.00		
	Adjust Utility Fixtures	1	EA	\$ 200.00	\$ 200.00		
	Detectable Warning Surface	8	SF	\$ 15.00	\$ 120.00		
	Concrete Curb - Thickened Edge	450	LF	\$ 2.00	\$ 900.00		
	Shoulder Restoration	205	SY	\$ 14.25	\$ 2,921.25		
Subtotal					\$ 54,361.25		
	Bond (1.4% of Total)	1.0	LS	\$ 761.06	\$ 761.06		
Total					\$ 55,122.31		
Notes:							
Prepared by:							
	<i>Andrew Toppino</i>						
	Estimator						
	Charley Toppino & Sons, Inc.						
						WO	
						Sheet	1 of 1
Date:	1/8/20						