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RS&H is excited about the opportunity to submit this Request for Qualifications (RFQ) package to the City of Key West for providing 
Consultant Construction Engineering and Inspection (CEI) Services on a continuing basis.  We understand the contract will work on a 
task order basis for those projects within the City and have decades of experience in this type of contract and services. 

With our CEI history beginning in Monroe County 34 years ago, we are excited to continue our relationship with the City of Key 
West and assist you in successfully delivering your CEI work program and providing excellent customer service to your residents. This 
team is committed to continuing to serve as an extension of the City, ensuring quality, responsive, and cost-effective services. Our 
team is focused on quality, experience on FEMA/ federally funded projects, local knowledge base, and multi-disciplined staff.

We have a long history of project successes throughout Florida and our ability to provide the following differentiators sets this team 
apart. Our Florida Keys CEI staff, comprised of Monroe County Residents who live and work here, make RS&H uniquely suited to 
meet the specific challenges associated with this type of work. 

 » Experience - In the past 12 years, RS&H has performed CEI on three concurring FDOT Keys Residency contracts including 
numerous LAP and FEMA/federal funding projects.  In addition, RSH has served as the CEI on multiple roadway projects for 
Monroe County from Key Largo to Stock Island as well as for the City of Marathon. Our project administration focus reflects 
that of our clients to provide CEI oversight that exceeds your expectations. Our reputation is based on our attention and 
concentration to successfully delivering the highest quality construction on time and within budget.

 » Proximity - RS&H has an established office in Marathon, and staff based from Key West to Key Largo with multi disciplines in 
all aspects of construction. Our team’s residences are located from MM 20 to MM 116, making us the local team.   RS&H has 
performed CEI oversight on more than 60 projects along the Florida Keys corridor for FDOT, Monroe County, Keys Energy and 
the City of Marathon with numerous projects directly in the Key West city limits. Since our team resides within Monroe County, 
we are available at a moment’s notice and have a vested interest in ensuring the success of the projects to be covered under 
this contract. We understand the importance of even the smallest projects as they serve as a point of interest for residents and 
visitors alike in Key West.

 » Continuity - Members of this team have experience working together on projects similar in size and scope for over a decade. 
The team is currently working on the 2018 Keys Residency CEI contract for FDOT District Six, and the Monroe County GEC. 
Our proposed Senior Project Engineer, Jacki Hart, PE and her team were recently selected by FTBA for the 2018 Best in 
Construction Award for partnering with the Contractor on the SR 5 Resurfacing from South of 33rd Street (MM 48.7) to 
North of 37th Street project in Marathon. We are extremely familiar with the local agencies, including the utility companies, 
that will need to be coordinated with and informed of progress throughout this contract’s duration. We recently completed a 
cathodic protection project for KEYS Energy and understand the nuances of working in Key West. 

 » History - RS&H began its 34-year CEI history in the Keys in 1984, and we have since been performing CEI for FDOT, Monroe 
County, FEMA, KEYS, SFWMD, DEP and FHWA. Our local team’s experience is unmatched. This is our work zone as well as our 
home and our personal interest inspires us to focus on quality construction and client satisfaction. 

 » Efficiency - This team utilizes multi-disciplined staff allowing us to combine multiple positions utilizing our cross-trained CEI 
staff. RS&H also implements the use of technology to save our clients time and money. We have the technology, ability, and 
trained staff to utilize Ground Penetrating Radar, state of the art GPS survey equipment, and UAV (drone) technology to assist 
in our inspection duties if requested.

 » Proven Quality Reviews - Our Quality Control services are performed by a former FDOT Final Estimates Engineer along 
with our Senior Project Engineers throughout the state. Utilizing our 40-page Standard Operating Procedures and a checklist 
tailored to each contract, quality control staff provide extensive reviews, reports, and Quality Assurance on each contract.



 » RS&H Core Services - RS&H’s Transportation Construction Management Practice has been providing quality roadway 
and bridge CEI services since 1984, with CEI and Engineering Management expertise including:

• Roadway/interstate widening and reconstruction
• New roadway construction
• New/existing interchange improvements
• New/existing intersection improvements
• Milling and resurfacing
• Drainage Improvements
• Signalization and lighting construction and improvements.
• Public Information and Outreach

• Conventional, complex, and segmental bridges
• Toll facilities
• Rail track/facilities
• Weigh-in-motion facilities
• Aviation Facilities (in association with our Aviation 

Practice)
• Project Safety Improvements
• Landscape Improvements 

RS&H also provides specialized inspection and testing services, including:

• Cross-hole sonic logging (CSL)
• GPS Survey
• Sound and vibration monitoring
• Ground-penetrating radar (GPR)

• Disaster relief monitoring and reconstruction
• Inspection of in-service bridges
• UAV (Drone) Project Video Documentation

Additional services include specification reviews, constructability review, claims analysis, CPM schedule reviews, 
Construction Program Management, design-build project management, and public-private-partnership (P3) project 
management. RS&H serves numerous state Departments of Transportation, mobility/transportation authorities, turnpike/
toll authorities, rail/port Authorities, municipal/county governments, and private clients throughout the United States, 
with clients served including the Colorado, Maryland, Virginia, North Carolina, Mississippi, South Carolina, Texas, Florida, 
and Michigan Departments of Transportation; Central Texas Regional Mobility Authority; Illinois Turnpike; Florida Turnpike 
Enterprise, Jacksonville Transportation Authority; and the Orlando-Orange County Expressway Authority.  Among some 
of the Florida municipalities RS&H has served include the City of Marathon, City of Kissimmee, City of Gainesville, City of 
St. Petersburg, City of Jacksonville, City of Orlando, Broward County, Sarasota County, Pasco County, Hillsborough County, 
Pinellas County, Miami-Dade County, and Palm Beach County.

RS&H Qualifications
RS&H is qualified with the Florida Department of Transportation to provide services within the following types of work:

• Group 2 Project Development and Environmental (PD&E) Studies
• Group 3 Highway Design – Roadway (3.1 Minor Highway Design, 3.2 Major Highway Design, 3.3 Controlled Access 

Highway Design)
• Group 4 Highway Design – Bridges (4.1.1 Misc. Structures, 4.1.2 Minor Bridge Design, 4.2.1 Major Bridge Design – 

Concrete, 4.2.2 Major Bridge Design – Steel, 4.2.3 Major Bridge Design – Segmental)
• Group 5 Bridge Inspection (5.1 Conventional Bridge Inspection, 5.3 Complex Bridge Inspection, 5.4 Bridge Load Rating)
• Group 6 Traffic Engineering and Operations Studies (6.1 Traffic Engineering Studies, 6.2 Traffic Signal Timing, 6.3.1 

Intelligent Transportation Systems Analysis and Design, 6.3.2 Intelligent Transportation Systems Implementation, 6.3.3 
Intelligent Transportation Traffic Engineering Systems Communications)

• Group 7 Traffic Operations Design (7.1 Signing, Pavement Marking and Channelization, 7.2 Lighting, 7.3 Signalization)
• Group 10 Construction Engineering Inspection (10.1 Roadway Construction Engineering Inspection, 10.3 Construction 

Materials Inspection, 10.4 Minor Bridge & Misc. Structures CEI, 10.5.1 Major Bridge CEI – Concrete, 10.5.2 Major Bridge 
CEI – Steel, 10.5.3 Major Bridge CEI – Segmental)

• Group 11 Engineering Contract Administration and Management



• Group 13 Planning (13.3 Policy Planning, 13.4 Systems Planning, 13.5 Subarea/Corridor Planning, 13.6 Land Planning/
Engineering, 13.7 Transportation Statistics)

• Group 14 Architect
• Group 15 Landscape Architect

Jacki Hart, P.E. our Sr. Project Engineer/Project Manager has 30 years of experience within the construction industry.  These 
Professional Engineers will tag team the staffing and successful execution of this contract.  Jacki has successfully completed 
over 15 CEI projects for local municipalities including City of Marathon, Monroe County, Miami-Dade County, and Broward 
County in addition to completing hundreds of FDOT projects as well. These projects have included roadway reconstruction, 
widening, bridge rehabilitation and replacement as well as drainage improvements, intersection improvements, sidewalk 
and safety improvements, signalization, lighting, and landscaping.  A number of these projects have been funded through 
the FDOT Grant program and the FDOT Local Agency Program (LAP). Jacki is very familiar with the documentation and 
inspection requirements necessary to ensure full compensation from the State for these types of construction projects.  

RS&H looks forward to the opportunity to be the City of Key West CEI specialists.  Given our in-house capabilities, along 
with those of our sub consultants, F&J, MRG, and HDR, we are confident that we can meet the City’s CEI service needs in an 
economical and timely manner for any type of construction project that may arise.

We appreciate this opportunity to present our statement of qualifications and to continue working with the City. 

Sincerely,
RS&H, Inc.

 
Susan Lake
Vice President
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The Construction Management Practice has been providing 
CEI Services in Florida since 1984, and members of our 
team have been working in the Keys since 2005. Since our 
first project took place in South Florida, and as we have 
grown over the two decades in the Florida Keys, we have 
maintained our dedication to the region and continued to 
deliver the highest quality construction oversight. A matrix 
of our personnel qualifications is on the following page.

RS&H and our subconsultant partners - F&J, HDR, and 
MRG - reviewed the project scope of work as shown in your 
RFP, and RS&H is confident we can meet or exceed your 
expectations on any assigned task order, respond quickly 
to task assignments, and complete tasks on accelerated 
schedules while providing excellent service, as directed.

RS&H Expertise

RS&H’s Transportation Construction Management Practice 
expertise includes:

 » Conventional, complex, and segmental bridges

 » Roadway/interstate widening and reconstruction

 » New roadway construction

 » New/existing interchange improvements

 » New/existing intersection improvements

 » Milling and resurfacing

 » Traffic Signal installation and upgrades including 
underground wiring

 » Drainage installation

 » Public Information and outreach

 » Aviation Facilities (in association with our Aviation 
Practice)

 » Project Safety Improvements

 » Landscape Improvements 

RS&H also provides specialized inspection and testing 
services, including:

 » Cross-hole sonic logging (CSL)

 » GPS Survey

 » Sound and vibration monitoring

 » Ground-penetrating radar (GPR)

 » Disaster relief monitoring and reconstruction

 » Inspection of in-service bridges

 » Utility Repair Inspections for Cathodic Protection

 » UAV (Drone) Project Video Documentation

Summary of Expertise & Technical Competence11
Additional services include specification reviews, 
constructability review, claims analysis, CPM schedule 
reviews, Construction Program Management, and D-B and 
P3 project management.

RS&H Qualifications and Technical Competence

RS&H is qualified with FDOT to provide services within the 
following types of work:

Group 2 Project Development and Environmental 
(PD&E) Studies
Group 3 Highway Design:

Roadway (3.1 Minor Highway Design, 3.2 Major Highway 
Design, 3.3 Controlled Access Highway Design)

Group 4 Highway Design:

Bridges (4.1.1 Misc. Structures, 4.1.2 Minor Bridge 
Design, 4.2.1 Major Bridge Design – Concrete, 4.2.2 
Major Bridge Design – Steel, 4.2.3 Major Bridge Design 
– Segmental)

Group 5 Bridge Inspection:
(5.1 Conventional Bridge Inspection, 5.3 Complex 
Bridge Inspection, 5.4 Bridge Load Rating)

Group 6 Traffic Engineering and Operations Studies:

(6.1 Traffic Engineering Studies, 6.2 Traffic Signal 
Timing, 6.3.1 Intelligent Transportation Systems 
Analysis and Design, 6.3.2 ITS Implementation, 6.3.3 
Intelligent Transportation Traffic Engineering Systems 
Communications)

Group 7 Traffic Operations Design:
 (7.1 Signing, Pavement Marking and Channelization, 
7.2 Lighting, 7.3 Signalization)

Group 10 Construction Engineering Inspection:
(10.1 Roadway Construction Engineering Inspection, 
10.3 Construction Materials Inspection, 10.4 Minor 
Bridge & Misc. Structures CEI, 10.5.1 Major Bridge 
CEI – Concrete, 10.5.2 Major Bridge CEI – Steel, 10.5.3 
Major Bridge CEI – Segmental)

Group 11 Engineering Contract Administration and 
Management
Group 13 Planning:

(13.3 Policy Planning, 13.4 Systems Planning, 13.5 
Subarea/Corridor Planning, 13.6 Land Planning/
Engineering, 13.7 Transportation Statistics)

Group 14 Architect

Group 15 Landscape Architect
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CEI Professional Qualifications

Our proposed team is not only working in the Florida Keys 
for the past 12 years, but lives here as well. As indicated in 
the staff location map in the Ability To Perform Services 
Expeditiously section, RS&H’s Senior Project Engineer, 
Project Administrator, and Inspection Staff all reside within 
a few miles of Key West and can be on any project site 
within a matter of minutes.  We know how important the 
roads and bridges of Key West are, not only for local use, 
but for the many tourists that are vital to the economy.  

Our team has completed numerous construction projects 
in the City of Key West, including the photos of current 
projects in the City limits. We not only understand the 
nuances of working in Key West but know the lay of the 
land.  In addition, we are equally vested in the success of 
each project as this is our home as well.

Immediately following the landfall of Hurricane Irma in 
2017 our team was back in the Keys, inspecting the 
roadways and bridges, to evaluate the conditions regarding 
whether they were safe for emergency responders to enter 
the area.  Although their homes sustained damage, they 
were far more concerned with doing what they could to 
help their neighbors through this difficult time.  

Team Qualifications22

Jacki Hart, PE – Sr. Project Engineer: 
Jacki, a long-term resident and 
homeowner in the Keys, will serve as 
the Senior Project Engineer (SPE) 
on this contract. For the past 14 
years, Jacki has built a reputation in 
the Florida Keys managing multiple 
projects in Monroe County for the 
Florida Department of Transportation, 
Keys Energy, City of Marathon, 
and Monroe County. She currently 
serves as the SPE on the FDOT 018 
Residency in the Keys and in the past 
has served as the PA on the $42 
Million North Roosevelt project in Key West. 

Jacki is a tremendous asset to this contract as she brings 
a high level of trust to the various stakeholders due to her 
long standing career in the Keys. She also holds over 29 
years of progressive project experience on widening, bridge 
construction, and milling and resurfacing.  In addition to 
providing project management on projects up to $60M, 
she has performed inspections on several highway bridge 

Why Jacki?
 » 14-year record of 

client satisfaction 
in Keys

 » Stakeholder 
knowledge

 » Communications 
skills for issue 
resolution reconstructions, including the reinforcement and the 

monitoring of bridge deck pours including slab thickness 
checks. Her expertise also includes construction materials 
investigation, including the evaluation of the integrity of 
concrete members. Jacki has performed augercast pile 
installation inspections, failure surveys for construction 
materials, building condition surveys, pavement condition 
surveys, and has been actively involved in projects involving 
the evaluation of the integrity of concrete members using 
ultrasonic equipment.  
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Jackson Taylor – Project 
Administrator: Jackson has been 
performing the project administrator 
duties on the Residency in the Keys 
since 2015. He brings over 28 years 
of field experience, beginning his 
career as an inspector in FDOT 
District Four over 20 years ago. 

Jackson joined RS&H in 1993 and 
initially served on the Keys 012 
Residency as a Senior Inspector. His 
role also includes serving as a mentor to young graduate 
engineers and inspectors due to his extensive FDOT field 
experience. Jackson is currently serving as the PA on 
multiple pushbutton signal and drainage projects, landscape 
projects, and roadway widening and resurfacing projects on 
the Keys Residency. 

His attention to detail in the field and commitment to 
quality make Jackson a vital component in the success 
of the Keys improvement projects. During that time, he 
gained a tremendous wealth of expertise on all phases 
of construction, including substructure, pile driving and 
sheet pile operations, bridge deck, steel and concrete 
beams, reinforcing steel, concrete, traffic rail inspection, 
drilled shaft foundations, MOT, erosion control, excavation, 
embankment, subgrade, base, superpave, and surface 
milling and resurfacing, box culverts, drainage structures, 
French drains, riprap, widening, grinding/grooving, 
signalization and signing/striping.   

Dewey Norris – Sr. Inspector: A 
Florida Keys Resident with nearly two 
decades of experience, Dewey is a 
skilled professional in construction 
engineering and inspection. He 
has provided materials testing and 
monitoring services including the 
testing and inspection of concrete, 
grout, asphalt, reinforcing steel, 
slope stabilization, MSE walls, soils, 
steel piles, auger cast piles, and 
foundations/footings.  Since starting with RS&H, Dewey 
has inspected roadway resurfacing, widening, drainage, 
embankment reconstruction, ADA improvements, 
residential parking reconstruction, landscaping, and lighting 
projects.  Prior to RS&H, Dewey served on an inspection 
staff for high security construction for nuclear facilities.  
This experience, taught Dewey the importance of details 
in construction, working with high profile projects, and 
keeping thorough and complete project records.

Matthew Ward – Sr. Bridge 
Inspector: Since beginning his 
construction inspection career 
in 2004, Matthew’s work history 
has included roadways, bridges, 
pedestrian paths, sheet piles, bascule 
bridges, lighting, drainage, earthwork, 
concrete, asphalt, guardrail, shared 
use paths, and trails. He has served 
on projects for Florida’s Turnpike 
Enterprise, FDOT Districts Four and 
Six, and Monroe County. His most 
recent project was over-water inspections for Keys Energy 
Services for the spall repair and cathodic jacket installations 
on over 40 high voltage concrete electrical poles from Key 
west to Marathon. Matthew is well versed in scheduling 
reviews, final estimates, and closeout processes on projects 
up to $90M in construction costs. He has been involved in 
complex projects where he developed extensive knowledge 
of FDOT’s specification and design standards. 

Andrew Taylor – Sr. Inspector: 
Since joining RS&H in March 2018, 
Andrew has been responsible for 
overseeing roadway construction 
activities on continuing contracts 
with FDOT District Six in the Florida 
Keys, City of Marathon, and Monroe 
County. Andrew has inspected the 
construction of both roadway and 
drainage projects, and has gained 
experience with utility coordination 
and ensuring compliance to plans, specifications, and FDOT 
guidelines. He also has experience performing landscape 
inspection and is an FNGLA Certified Landscape Technician.   
Andrew’s degree in Agriculture Production and Technology 
gives him the added knowledge and experience when 
working in and around sensitive waters of the state,  when 
working with new drainage system installations that may 
affect outfalls or water quality and when construction may 
impact environmentally sensitive wildlife and vegetation.

Chris Bradbeer – Sr. Inspector: 
Since starting his career with RS&H, 
Chris has excelled in delivering quality 
service. He has served on various 
projects for FDOT District Six under 
the Keys Residency. Under the Keys 
Residency, he increased his experience 
and knowledge concerning concrete, 
drainage, embankment, stabilization, 
base, paving, MOT, and erosion control 
inspection and also developed working 

Why Jackson?
 » Current and 

complex Keys 
experience

 » Dedication to 
delivering quality

Why Dewey?
 » Keys resident
 » Attention to detail
 » History of meeting 

Keys’ goals

Why Andrew?
 » Experience with the 

abundant sensitive 
environments of 
the Keys

Why Matthew?
 » Innovative 

approaches to 
complex issues

 » Recent overwater 
inspection services

Why Chris?
 » Consummate 

professional
 » Extremely 

knowledgeable of 
continuing services 
contracts
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Nancy Smith – CSS: Ms. Smith has 33 years of experience 
specializing in CEI with the last twenty-five years on FDOT 
projects. She has held the positions of Project Engineer, 
Contract Support Specialist, Final Estimates Auditor, and 
Resident Compliance Specialist. As a Resident Compliance 
Specialist, her responsibilities included understanding and 
ensuring compliance with Equal Employment Opportunity 
(EEO) federal guidelines. With past experience as a 
Resident Compliance Specialist for FDOT, she excels in 
collecting and analyzing project data and demonstrating 
knowledge of wages and payroll, Disadvantaged Business 
Enterprises (DBE), and record keeping. Her well-rounded 
CEI experience makes her an extremely valuable asset on 
any project.

Gary Soubel - Senior Inspector: 
Gary is an experienced and dedicated 
Inspector with a demonstrated history of working in the 
civil engineering industry. He is skilled in highways, project 
estimation, structural engineering, construction, and pre-
construction. Gary is a strong engineering professional with 
exceptional problem solving skills, who is currently working 
in the Keys for the hurricane recovery on Big Pine Key. 

Ronald Chung - Inspector: Ron has 
been a key team member of F&J 
Engineering, most recently working 
in the Keys on an aesthetics improvement project at 
Sugar Loaf Key. As an engineering intern, he has extensive 
experience and knowledge in all phases of roadway 
construction, overseeing and inspecting milling and 
resurfacing, landscaping, street lighting, electrical services 
hookup, drainage, earthwork, curb and gutter, sidewalk and 
pavement marking as a field project engineer. 

in the fast-paced environment that comes with continuing 
services contracts. 

Joshua Lawton – Inspector: 
Since joining RS&H in June 2019, 
Joshua has been gaining valuable 
experience working on a multi-use 
trail construction project as well as 
on various tasks assigned as part 
of the Monroe County CEI On-Call 
Continuing Services contract. Joshua’s experience in the 
sales and paint industries has given him the experience and 
skills in time management, customer service, collaboration, 
and organization.

Clayton Dente – Inspector: As an 
Inspector on the Keys Residency 
project Clayton as gained valuable 
experience working with contractors 
and becoming a trusted member 
of the RS&H team.  Being a Florida 
Keys Resident, Clayton understands 
the importance of keeping both residents and tourist 
informed of all road and bridge construction.  Clayton’s 
previous hands-on experience serving as a lead technician 
required critical thinking and problem-solving skills when 
servicing HVAC and refrigeration equipment, which was 
helped him quickly excel in the CEI Industry.  His experience 
in the HVAC industry also brings with it the knowledge of 
electrical wiring and wiring diagrams that are invaluable 
when inspecting new signal and lightning systems and 
electrical load center installations.

Sarah Norris – RCS Administrator: 
Sarah has over 30 years of experience 
working in the Legal Support 
and Compliance related industry.  
Previously serving as a judicial 
assistant for over 15 years, and a clerk 
for the bankruptcy court for 14 years, 
Sarah is aware of the importance of detailed and accurate 
documentation with an attention to detail.  She has been 
the acting Compliance Specialist (RCS) for the City of 
Marathon LAP project here in the KEYS.  Her experience 
lends itself to her ability to pay attention to the details and 
work with the contractor to be in compliance with Federal 
Regulations related to payrolls and wage rate requirements.
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STAFF / ROLE ACTIVE PROJECTS EST.  
COMPLETION

DATE 
AVAILABLE

%  
AVAILABILITY

RS&H, INC.

Jacki Hart, PE - Sr. Project 
Engineer

• FDOT Residency
• City of Marathon
• Monroe County

12/2020 5/2020 30%

Jackson Taylor - Project 
Administrator

• FDOT Residency
• City of Marathon
• Monroe County

5/2020 2/2020 50%

Dewey Norris - Sr. Inspector • Irma Shore Restoration 5/2020 6/2020 100%
Matthew Ward - Sr. Bridge 
Inspector

• Irma Fencing and shoreline 
Restoration MM 100 to 116 8/2020 8/2020 100%

Andrew Taylor - Sr. Inspector • Monroe County- Macdonald Ave 
Reconstruction and Drainage 3/2020 3/2020 100%

Chris Bradbeer - Sr. Inspector • Pinellas County Airport 
Improvements 4/2020 4/2020 100%

Joshua Lawton - Inspector • City of Marathon Roadway 
Widening 3/2020 3/2020 100%

Clayton Dente - Inspector • Irma Shore, Path and Fence 
Restoration 9-2020 9-2020 100%

Nancy Smith - RCS/CSS • Turnpike AET 5A 12/2020 1/2021 20%

Sarah Norris - RCS Administrator • FDOT Residency-Administrator
• City of Marathon- RCS 12/2020 2/2020 50%

F&J ENGINEERING GROUP, INC. (F&J)

Gary Soubel - Sr. Inspector
• SR 5 from MM28.00 to MM 

28.70- Hurricane Irma Permit – 
Emergency Operations

3/2020 3/2020 100%

Ryan Santiago - Sr. Inspector • SR A1A/Indian Creek Drive from 
63 St to Abbott Ave Resurfacing 3/2020 3/2020 100%

Humberto Soteras - Sr. Inspector • Nova Drive, Broward County, 
Florida – Town of Davie 3/2020 3/2020 100%

Ronald Chung - Inspector

• SR 5/Overseas Hwy at Sugarloaf 
Key from MM 15.46 to 20.14 and 
at Cudjoe Key from MM 20.42 to 
MM 23.48

5/2020 5/2020 100%

HDR CONSTRUCTION CONTROL CORP. (HDR)

Luis Franco-Gil - Senior Inspector
• 019 CEI Support, D6 Districtwide 

Push Button Contract, SW 8 St. 
(Tamiami Trail) and SW 157 Ave.

9/2020 9/2020 100%

Juan Bisono -  Senior Inspector None - 2/2020 100%

MEDIA RELATIONS GROUP (MRG)

Paulette Summers - Public 
Information Officer

• SR 5/US 1/Overseas Highway/
(Old)Seven Mile Bridge from 
Knight’s Key to Pigeon Key Bridge 
Repair and Rehabilitation Project

1/15/2022 10/2020 30%

Current Workload and Availability Chart
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Organizational Chart

City of Key West 

RS&H Sr. Project Engineer

RS&H Project Administrator

Senior Inspectors

Senior Bridge Inspector Public Information Officer

Inspectors

RS&H Resident Compliance Specialist/
Contract Support Specialist

Construction Project Manager

Jacki Hart, PE 

Jackson Taylor Sarah Norris (RCS Administrator)
Nancy Smith (CSS)

Dewey Norris 
RS&H

Andrew Taylor 
RS&H

Chris Bradbeer 
RS&H

Gary Soubel 
F&J

Ryan Santiago
F&J

Humberto Soteras 
F&J

Luis Franco-Gil 
HDR

Juan Bisono 
HDR

Matthew Ward
RS&H

Paulette Summers
MRG

Joshua Lawton
RS&H

Clayton Dente 
RS&H

Tim Dobbins 
HDR

Ronald Chung 
F&J

Subconsultants
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EXPERIENCE
32 years in the industry
6 years with RS&H

EDUCATION
Bachelor’s in Civil 
Engineering,
University of Florida, 1989

PROFESSIONAL 
REGISTRATION
FL – Professional 
Engineer #80459
GA – Professional 
Engineer #043680

FLORIDA 
CERTIFICATIONS
TIN: H63042462
Advanced WZTC/MOT
Asphalt Paving Level I & II
Final Estimates Level I & II
QC Manager
Stormwater Management 
Tier 1 Illicit Discharge 
Detection
Traffic Incident 
Management Responder

NATIONAL 
CERTIFICATIONS
IMSA Traffic Signal 
Inspector – Level I 
NASBLA Boater 
Safety Certification 
(#G8H78K55DC9B5CB)
OSHA Construction Safety 
and Health

FEMA
Program Delivery Manager 
Operations

JACKI HART pe
SENIOR PROJECT ENGINEER

Jacki has extensive experience managing transportation projects for 
highway widening, bridge construction, and milling and resurfacing. 
In addition to providing project management on projects up to 
$60M, she has performed inspections on several highway bridge 
reconstructions, including the reinforcement and the monitoring of bridge deck pours including 
slab thickness checks. Her expertise also includes construction materials investigation, including 
the evaluation of the integrity of concrete members. Jacki has performed augercast pile 
installation inspections, failure surveys for construction materials, building condition surveys, 
pavement condition surveys, and has been actively involved in projects involving the evaluation 
of the integrity of concrete members using ultrasonic equipment. 

EXPERIENCE
Continuing Service Agreement, Keys Energy Services (KEYS) - Senior Project Engineer. 
This contract involves providing Comprehensive Inspection Services on a variety of tasks in 
Monroe County, including concrete pile and guy stub repairs, as well as underwater hardware 
and concrete repairs. Representative projects include: 

• Lifejacket Cathodic Protection System D-B. Due to the corrosive nature of salt water 
coupled with the age of the structures, RS&H is providing inspection services on work 
involving the installation of cathodic protection systems to 72 transmission line poles. 

• Transmission Line Stub Pole Repairs and Hardware Replacement project which 
encompasses a total of 20 structures; 6 from Kennedy Drive Substation to White 
Street Substation and 14 between US 1 to Big Coppitt Key. 

2018 Keys Residency Contract, FDOT District Six - Senior Project Engineer. Services 
encompass multiple projects which have included bridge rehabilitation and repair, landscaping, 
utility coordination, pushbutton/emergency work, as well as resurfacing, restoration, and 
rehabilitation of roadways. Representative projects include: 

• SR 5/US 1/Overseas Highway from MM 38.64 to MM 39.99 (Ohio, Missouri, and Little 
Duck Keys) project consisted of resurfacing 1.4 miles of roadway. 

• SR 5/US 1/Overseas Highway from MM 115.31 to MM 116.36 project which consists 
of the construction of guardrail for just over one mile of roadway. 

• SR 5/US 1/Overseas Highway from Upper Sugarloaf Key (MM 19.80) to West of 
Cudjoe Key (MM 20.68) project involved resurfacing less than a mile of roadway. 

2014 Keys Residency Contract, FDOT District Six - Senior Project Engineer. Services 
encompassed 22 separate construction projects throughout Monroe County, including bridge 
rehabilitation and repair, landscaping, pushbutton contracts, resurfacing, restoration and 
rehabilitation projects, and a lighting project. Representative projects include:

• Widening, milling and resurfacing, and drainage along SR 5 from SR 4A to Jerome Ave. 
• Widening, milling and resurfacing, and drainage along SR 5 in Marathon from Halls 

Drive to 30th Street. 
• Landscaping of SR 5 from Jerome Ave. (MM 81.47) to Smuggler’s Cove Entrance 

(MM 85.58).
• Signal Pushbutton Contract: Includes multiple work order contracts for signal work, 

new traffic signal installations, cabinets, controllers, GPS units, battery backup 
systems, solar RPM’s, HAWK systems, and other signal related work in Monroe County. 
Work also involves coordination with the County Engineering Department in order to 
allow transfer of maintenance of the new systems to Monroe County. 

• Drainage Pushbutton Contract: Includes multiple work order contracts for drainage 
work throughout Monroe County, including trench drain systems, inlets, valley gutter, 
roadway slope corrections, and other drainage related work. 

• Landscaping on SR 5 (Overseas Highway) from Tavernier Creek Bridge to south of 
Poisonwood Road. 

• Landscaping on SR 5 (Overseas Highway) from Poisonwood Road to Atlantic Blvd. 

 - ICS-100
 - ICS-200
 - IS-00102
 - IS-00630
 - IS-00100
 - IS-01000

 - IS-01001
 - IS-01003
 - IS-01007
 - IS-01018
 - IS-0200



12CITY OF KEY WEST  |  CONSTRUCTION ENGINEERING AND INSPECTION SERVICES
RFQ #20-003

• Resurfacing SR 5 (Overseas Highway) from 
MacDonald Avenue at Stock Isle to Coppitt Road at 
Big Coppitt Key. 

• Bridge Repair and Rehabilitation on CR 941 (Boca 
Chica Road). 

• Landscaping on SR 5 (Overseas Highway) from 
Atlantic Boulevard to Abaco Road. 

 
Miscellaneous 2015 CEI On-Call for Roadway and 
Drainage, Monroe County - Senior Project Engineer. 
Specific work order assigned projects include roadway and 
drainage-related improvements in Monroe County. Jacki is 
responsible for overall engineering management, project 
oversight of staff, and engineering oversight for technical 
and project related issues during construction.

• Lake Surprise Estates Roadway and Drainage 
Improvements project

• Sexton Cove Estates Roadway and Drainage 
Improvements – Reconstruction and drainage 
project included 20 drainage structures and an 
associated 500 linear feet of french drain, as well 
as 13,000 square yards of roadway reconstruction.  

• Key Largo I Roadway and Drainage Improvements - 
Reconstruction, drainage, milling and resurfacing. 

• Key Largo II Roadway and Drainage Improvements 
- Drainage, reconstruction, milling and resurfacing. 

• Stock Island I Roadway and Drainage Improvements 

Aviation Blvd Multi-Use Trail LAP project in Monroe 
County, City of Marathon - Senior Project Engineer. 
Construction of an 8-foot trail along the airport side of 
Aviation Blvd. Additional work includes landscaping, benches, 
and infrastructure for future path lighting. To accommodate 
the trail, Aviation Blvd will be moved 18 inches north.

Monroe County Natural Disaster Monitoring for Hurricane 
Irma, FDOT District Six - Senior Project Engineer. Work 
involved contract administration, damage assessment, 
debris and recovery monitoring, inspections of emergency 
work, and environmental clearance support tasks. Managed 
task work orders assigned for District Six and Keys area. 
Responsible the day after the hurricane to identify damage 
to US 1 and provide repair quantities so contractors could 
mobilize and get US 1 open to traffic.

2012 Keys Residency Contract, FDOT District Six - Senior 
Project Engineer. Nearly 20 separate construction projects 
throughout Monroe County ranging from $200K - $12M 
each. Construction included asphalt resurfacing, widening, 
signalization, ADA compliance upgrades, drainage, street 
lighting, beautification, and guardrail.

PREVIOUS EXPERIENCE
(US 1) North Roosevelt Roadway Reconstruction, 
FDOT District Six - Project Administrator/CSS. Project 
responsibilities included management and scheduling for 
multiple projects under one contract, each invoiced and 
tracked separately. Project included CEI services for 1.5 
miles of North Roosevelt Blvd in Key West. The project 
included full reconstruction of the roadway in a highly 

urban area, as well as installation of a new seawall, drainage 
structures, lighting, and signalization.

AARA/LAP projects, City of Key West - Project 
Engineer/Manager. Project responsibilities included 
management and oversight for multiple LAP/AARA District 
Six projects for the City of Key West. Scope included 
inspection and testing to turn in a fully completed project to 
FDOT on behalf of the City of Key West. Projects included 
14th St, Northside Dr, Atlantic Blvd, and Duck Ave.

Marathon Key Roadways and Bridges CEI Services (Part of 
Residency), FDOT District Six. Responsible for management 
of multiple projects under one contract, each invoiced and 
tracked separately. Included CEI services for a variety of 
roadway and bridge projects throughout the Lower Keys 
area, including highway milling and resurfacing, road widening 
and reconstruction, rehabilitation of rigid pavements, bridge 
substructure spall repair, bridge substructure crack injection, 
bridge joint repair and installation, bridge cathodic pile jacket 
protection systems, and landscaping.

Geiger Creek Bridge Construction Engineering and 
Inspection in Geiger Key, Monroe County - Contract 
Manager. Responsible for project coordination, which 
included construction engineering and inspection services 
for the Geiger Creek Bridge design-build project.

SR 5A Construction Engineering Inspection and Project 
Management, FDOT District Six - Project Administrator/
CSS. Acted in a dual role for overall project administration 
and oversight. Project included CEI and project 
management for reconstruction, lighting, landscaping, and 
drainage installation of two miles of SR 5A in Key West for 
South Roosevelt and Flagler Ave, as well as for Matecumbe 
Key landscaping. Also included Flagler Ave milling and 
resurfacing, and Snake Creek Bridge improvements. 

South Terminal Expansion at Miami International Airport 
Quality Control Testing and Inspection, Miami-Dade 
Aviation Department - Project Manager. Responsible for 
assisting the civil engineering project manager with project 
related meetings, client activities, and billing. Included QC 
inspection and testing for a multi-project expansion of the 
South Terminal at Miami International Airport.

SR A1A/South Roosevelt Blvd in Key West - Project 
Manager. During construction, a hurricane impact caused 
severe eroding and obstructions in the roadway. Jacki 
coordinated with FDOT, the City of Key West, and the 
contractor to address hurricane damages including 
washouts and sand deposits. Coordinated with FDOT and 
the City to remove seagrass and sand from the roadway so 
it could be re-opened and the project resumed.

Hurricane Andrew Response - Project Manager. Managed 
a team of 30. The scope included structural assessments 
to allow businesses back into the facilities after damage; 
roof condition surveys; insurance assessments for damage 
reclamation; meetings with the Dade County school board 
and FEMA to address reimbursement; management of field 
teams; and cost analysis for damage repair.

J. HART
page 2
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EXPERIENCE
30 years in the industry
26 years with RS&H

FLORIDA 
CERTIFICATIONS
TIN: T46042460
Advanced WZTC/MOT
Asphalt Paving Level I & II
Augercast Pile
Concrete Field Technician 
Level I & II 
Concrete Field 
Specification 
Critical Structures
Drilled Shaft 
Earthwork Level I & II
Final Estimates Level I
MSE Wall 
Pile Driving 
Stormwater Management 
Inspector
Traffic Incident 
Management 

NATIONAL 
CERTIFICATIONS
ACI Concrete Field Level I
ACI CTCI Level II
HAZMAT 
NRC Nuclear Gauge 
Safety
OSHA Construction Safety 
and Health
SSPC Bridge Coating 
Inspector Level I

JACKSON TAYLOR 
PROJECT ADMINISTRATOR

Mr. Taylor is a Project Administrator with 30 years of experience. 
Prior to his work as a Project Administrator, Jackson served as a 
Senior Inspector on complex bridge and roadway projects. During 
that time, he gained a tremendous wealth of expertise on all phases 
of construction, including substructure, pile driving and sheet pile operations, bridge deck, steel 
and concrete beams, reinforcing steel, concrete, traffic rail inspection, drilled shaft foundations, 
MOT, erosion control, excavation, embankment, subgrade, base, superpave, and surface milling 
and resurfacing, box culverts, drainage structures, French drains, riprap, widening, grinding/
grooving, signalization and signing/striping.

EXPERIENCE
Continuing Service Agreement, Keys Energy Services (KEYS) - Project Administrator. This 
contract involves providing Comprehensive Inspection Services on a variety of tasks in Monroe 
County, including concrete pile and guy stub repairs, as well as underwater hardware and 
concrete repairs. Representative projects include: 

• Lifejacket Cathodic Protection System D-B. Due to the corrosive nature of salt water 
coupled with the age of the structures, RS&H is providing inspection services on work 
involving the installation of cathodic protection systems to 72 transmission line poles. 

• Transmission Line Stub Pole Repairs and Hardware Replacement project which 
encompasses a total of 20 structures; 6 from Kennedy Drive Substation to White 
Street Substation and 14 between US 1 to Big Coppitt Key. 

Aviation Blvd Multi-Use Trail LAP project in Monroe County, City of Marathon - Project 
Administrator. Construction of an 8-foot trail along the airport side of Aviation Blvd. Additional 
work includes landscaping, benches, and infrastructure for future path lighting. To accommodate 
the trail, Aviation Blvd will be moved 18 inches north.

2018 Keys Residency Contract, FDOT District Six - Project Administrator. Services 
encompass multiple projects which have included bridge rehabilitation and repair, landscaping, 
utility coordination, pushbutton/emergency work, as well as resurfacing, restoration, and 
rehabilitation of roadways.  Representative projects include:

• SR 5/US 1/Overseas Highway from MM 38.64 to MM 39.99 (Ohio, Missouri, and Little 
Duck Keys) project consisted of resurfacing 1.4 miles of roadway. 

• SR 5/US 1/Overseas Highway from MM 115.31 to MM 116.36 project which consists 
of the construction of guardrail for just over one mile of roadway.

2014 Keys Residency Contract, FDOT District Six - Project Administrator. Services 
encompassed 22 separate construction projects throughout Monroe County, including bridge 
rehabilitation and repair, landscaping, pushbutton contracts, resurfacing, restoration and 
rehabilitation projects, and a lighting project. Representative projects include:

• Resurfacing of SR 5 (US 1) from Macdonald Ave at Stock Isle (MM 4.5) to Coppitt Rd 
at Big Coppitt Key (MM 9.7). 

• Landscaping of SR 5 from Jerome Ave (MM 81.47) to Smuggler’s Cove Entrance (MM 
85.58).  

• Marathon Widening and Drainage - Shoulder widening, drainage improvement, 
shoulder, gutter, and bike path reconstruction along US 1 from Palm Island Dr (MM 
48) to south of 33rd St (MM 49). 

• Lighting project on SR 5 from Atlantic Blvd to Tarpon Basin Dr. 
• Matecumbe Widening and Drainage project- Shoulder widening and drainage 

improvements along US 1 in the Florida Keys from Lignumvitae Bridge at Lower 
Matecumbe Key (MM 77.47) to Jerome Ave at Upper Matecumbe Key (MM 81.44). 
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Miscellaneous 2015 CEI On-Call for Roadway and 
Drainage, Monroe County - Project Administrator. Specific 
work order assigned projects include roadway and drainage-
related improvements in Monroe County.  Responsible for 
managing the on-site inspection staff and overall contract 
management such as RFI’s, submittals, and claims resolution. 
Representative projects include:

• Lake Surprise Estates Roadway and Drainage 
Improvements project

• Sexton Cove Estates Roadway and Drainage 
Improvements – Reconstruction and drainage 
project included 20 drainage structures and an 
associated 500 linear feet of french drain, as well 
as 13,000 square yards of roadway reconstruction.  

• Key Largo I Roadway and Drainage Improvements - 
Reconstruction, drainage, milling and resurfacing. 

• Key Largo II Roadway and Drainage Improvements 
- Drainage, reconstruction, milling and resurfacing. 

• Stock Island I Roadway and Drainage Improvements 

2012 Keys Residency Contract, FDOT District Six - 
Senior Inspector. Nearly 20 separate construction projects 
throughout Monroe County ranging from $200K - $12M. 
Construction included asphalt resurfacing, widening, 
signalization, ADA compliance upgrades, drainage, street 
lighting, beautification, and guardrail.

Indiantown Bridge Replacement Contract, FDOT 
Turnpike - Senior Inspector. Removal of existing bridge 
over the Turnpike, construction of a new ramp and bridge, 
temporary sheetpile, retaining walls with helical soil anchors, 
78” Florida I-beams superstructure, and mass concrete 
placement. Jackson also inspected roadway work, including 
milling and resurfacing, guardrail safety updates, drainage 
improvements, ramp realignment, safety upgrades on the 
Turnpike, and interchange modification on Indiantown Road.

ARRA Funded Military Trail Resurfacing, FDOT District 
Four - Senior Inspector. This 14-mile project took place 
from Clint Moore Road to Lake Worth Road. Services 
encompassed coordinating efforts between six cities, the 
county, Lake Worth Drainage District, and the FDOT ARRA 
Coordinator for Palm Beach Operations. The project also 
included minor signal upgrades to various intersections 
throughout the project limits, improvements to the 
sidewalk and handicap ramps for ADA compliance, and the 
application of thermoplastic striping.

SR-5 / US-1 Low Level Bridge Replacements in Jupiter,  
FDOT District Four - Senior Inspector. D-B project 
consisted of the replacement of four low level bridges over 
the Lake Worth Oxbow, a Florida Pristine Outstanding 
Waterway that connects to the Intracoastal Waterway. Each 
225’ long structure is supported by bent cap construction 
with Florida I-36 Beams. Improvements included two 
Locally Funded Agreements with Palm Beach County and 
the Town of Jupiter for sidewalk access below each bridge, 
decorative handrail and lighting improvements, landscaping, 
and other aesthetic enhancements. Roadway improvements, 

J. TAYLOR
page 2

subsequent to higher clearance and widening of each 
structure, included a new independent drainage system, 
embankment, MSE wall construction, guardrail, bike lanes, 
structural and friction course, and new sidewalks both north 
and southbound.

16th / 17th Street Reconstruction, FDOT District Four in 
Vero Beach - Senior Inspector. This was a reconstruction 
project including milling, resurfacing, signalization 
improvements, ADA upgrades, geo-grid installation for sub-
grade correction including at a FEC rail crossing, drainage 
upgrades and beautification. The project was located in the 
high profile area and included coordination with six utility 
agencies. It was submitted to FDOT with “ZERO” final 
estimate deficiencies.

Design-Build I-95 Widenings (Group 94), FDOT District 
Five - Senior Inspector. These two projects included 
the widening of I-95 to six lanes with a divided median, 
including eight bridges, one new state road interchange, 
exit/ entrance ramps, utility work, and cross streets. The 
first project involved concrete paving a six-lane section and 
bridge widenings along I-95 between SR-528 and SR-519, 
with a project area of ten miles. This project was awarded 
the 2009 “Best in Construction” Design-Build Award from 
the Florida Transportation Builders Association (FTBA) and 
FDOT. The second project involved inside widening to a six-
lane section with bridge widening, bridge replacements and 
a new interchange along I-95 between SR-519 and Palm 
Bay, with a project area of 18 miles.

I-95 Mobility Project in West Palm Beach, FDOT District 
Four - Senior Inspector. The primary project involved 
widening of I-95 from six lanes to ten lanes, from South 
of SR 80 to North of SR 80 (Project #4 of 8). Services 
encompassed the widening of I-95 (as well as allotment 
for future railroad improvements in the area), installation 
of two new bridges on Southern Boulevard, the raising 
and widening of SR 80, and the widening of I-95 with 
provisions for an HOV lane to be added at a later date. The 
project also included drilled shafts, drainage improvements, 
retaining walls, signing and pavement marking, lighting, 
landscaping, irrigation and communications elements.

I-95 HOV Project in Palm Beach County, FDOT District 
Five - Senior Bridge Inspector. Services encompassed 
widening and reconstruction of I-95 from south of Linton 
Blvd north five miles to L-30 Canal B and included the 
total replacement of ten Bridges. Jackson’s duties included 
MOT inspection, removal of all existing bridges, pile driving 
operations, maintaining records of driven pile, temporary 
and permanent retaining walls, erosion control, excavation, 
embankment, subgrade, base and surface milling and 
resurfacing, superpave, box culverts, drainage structures, 
french drains, riprap, widening, grinding/grooving, 
substructure, superstructure, steel and concrete beams, 
reinforcing steel, concrete, traffic rail inspection of drilled 
shaft foundations and signing/striping.
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EXPERIENCE
25 years in the industry
2 years with RS&H

EDUCATION
Associate’s in Business 
Administration, University 
of Tennessee, 1980

FLORIDA 
CERTIFICATIONS
TIN: N62078560

NATIONAL 
CERTIFICATIONS
OSHA Construction Safety 
& Health

SARAH NORRIS
RESIDENT COMPLIANCE SPECIALIST/ASSOCIATE CONTRACT SUPPORT 
SPECIALIST

Ms. Norris’ 25-year background in administrative services has 
required an utmost attention to detail and involved a long history of 
assisting people through complicated processes. Proficient in both 
written and verbal communication, Sarah’s strong administrative 
skills and tactful approach to the people she interacts with on a daily basis ensures that 
scheduling, managing project documentation, and the day-to-day administrative activities of 
any project proceed smoothly.

Ms. Norris is currently serving in an administrative capacity on then 2018 Keys Residency for 
FDOT District Six which includes serving as Data Manager Specialist for Project Solve and 
EDMS. 

EXPERIENCE
2018 Keys Residency Contract, FDOT District Six - Senior Administrative & Data Manager 
Specialist. Services encompass multiple projects which have included bridge rehabilitation and 
repair, landscaping, utility coordination, pushbutton/emergency work, as well as resurfacing, 
restoration, and rehabilitation of roadways. 

PREVIOUS EXPERIENCE
Chief Judicial Assistant, Chancery Court Judge. Ms. Norris was in charge of managing the 
Chancellor’s calendar, preparing pleadings and correspondence, communicated with attorneys 
about scheduling daily, preparing and managing court motion dockets, and completing other 
special duties as assigned. During the course of the position, Ms. Norris also used Lexis/Nexis 
and Southwest Reporting.

Auditing Clerk, Chapter 13 Trustee. Ms. Norris reviewed Chapter 13 Bankruptcy cases for 
C. Kenneth Still, Chapter 13 Trustee in Chattanooga, Tennessee. She received cases for final 
audits and assured all creditors had been paid according to the Chapter 13 plan. She also 
verified compliance with all court orders prior to discharge from Federal Bankruptcy Court, 
ensured she had a complete knowledge of all operations in the Chapter 13 process, and 
managed daily meetings with attorneys, debtors, creditors, and bankruptcy personnel.
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EXPERIENCE
33 years in the industry
1 year with RS&H

EDUCATION
Bachelor’s in Construction 
Technology, Indiana State 
University

Associate’s in 
Construction Technology, 
Indiana State University

FLORIDA 
CERTIFICATIONS
TIN: S530630518680
Final Estimates Level I & II

NATIONAL 
CERTIFICATIONS
OSHA Construction Safety 
& Health

NANCY SMITH
CONTRACT SUPPORT SPECIALIST

Ms. Smith has 33 years of experience specializing in CEI with the last twenty-five years on 
FDOT projects. She has held the positions of Project Engineer, Contract Support Specialist, 
Final Estimates Auditor, and Resident Compliance Specialist. Her well-rounded CEI experience 
makes her an extremely valuable asset on any project. In addition to her CEI experience, Ms. 
Smith is a CTQP Instructor for the Final Estimates II class, teaching in every FDOT District and 
for the Miami Dade Expressway Authority.

EXPERIENCE
All Electronic Tolling (AET) Phase 5C Conversion project for Florida’s Turnpike Enterprise 
- CSS. This project is part of the overall plan to convert the Turnpike System to All-Electronic 
Tolling. Phase 5C includes converting the tolling system by constructing five new AET gantry 
systems to replace three existing tollbooths, resurfacing and roadside improvements, and 
bridge rehabilitation.  The improvements made under this contract includes resurfacing 
mainline Turnpike with variable depth milling from south of Atlantic Avenue to north of 
Boynton Beach Boulevard and improving the pavement markings. This project implements new 
electrical services and the closure of two of three median openings requiring extensive utility 
coordination and cross-slope corrections to the adjacent pavement. Additional improvements 
under this project include bridge joint replacements, upgrading crash cushions, signing 
(including miscellaneous repairs to five sign structures), lighting, replacing a Traffic Monitoring 
Site, and improvements to ITS facilities by replacing concrete aprons and tubular route markers.

All Electronic Tolling (AET) Phase 5A Conversion project for the Florida’s Turnpike 
Enterprise - CSS. This project is part of the overall plan to convert the Turnpike System to All-
Electronic Tolling. Phase 5A starts in Broward County at I-595 and stretches 34 miles south of 
the Lantana Toll Plaza. The improvements under this contract consist of five new AET gantry 
systems to replace the toll building at Commercial Boulevard and the Cypress Creek Toll Plaza 
and nine interchange ramp locations. Inspection responsibilities include the installation of over 
1,000 square feet of sheet piling; the demolition and replacement of two tolling points with 
five new tolling points; MSE wall installation; lighting; new ramp alignments; installation of four 
toll equipment buildings with backup generators; fuel tanks; and redundant communication 
systems from I-595 to south of Lantana Road. Additionally, the existing toll buildings at all 
ramps are being retrofitted to provide a high speed, cashless tolling system. 

PREVIOUS EXPERIENCE
Smith Construction Group - CSS. Representative projects include:

• SR 82 from the Lee County Line to the Collier County Line for FDOT District One. 
The project involved adding one lane in each direction, as well as constructing gravity 
wall and sidewalk. 

• D-B US 27 project from Barry Road to US 192 in Polk and Lake Counties for FDOT 
District One. The project involved adding one lane in each direction and widening the 
US 192 bridge. Work involved six signalized intersections. 

• A1A from the St. Lucie/Indian River County Line to just north of Coquina Lane for 
FDOT District Four. This 5.4-mile project was responsible of milling and resurfacing, 
storm drainage, signage, landscaping and installation of a closed drainage system. 

• SR 29 from west of 9th Street to north of the SR 29A project. Project included milling 
and resurfacing, widening, signage and new mast arms and signals at one intersection. 

• 16th/17th street project, 500 feet west of 14th Avenue to US 1 in Vero Beach. 
Responsible for review of all project records and compilation of the Final Estimates 
Package for this widening, storm drainage, new mast arms and signalization, along 
with sidewalk, curb and gutter project. 

• 05/06 – 06/09: Contract Support Specialist on US 1 from Rio Mar Drive to North 
of Midway Road in St. Lucie County. Project work involved adding lanes and 
reconstructing.

• US 1 at 4th Street in Vero Beach, Indian River County. Project work involved adding 
lanes and reconstructing. 
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EXPERIENCE
18 years in the industry
4 years with RS&H

EDUCATION
Bachelor’s in Geology, 
University of Tennessee at 
Chattanooga, 1986

FLORIDA 
CERTIFICATIONS
TIN: N620161602490   
Asphalt Paving Level I & II
Auger Cast Pile
Concrete Field Level I 
Drilled Shaft 
Earthwork Level I & II
Intermediate WZTC / 
MOT
MSE Wall 
Tier 1 Illicit Discharge 
Detection
Stormwater Management

NATIONAL 
CERTIFICATIONS
ACI Concrete Field Level I
HAZMAT
IMSA Traffic Signal 
Technician Level I 
Nuclear Gauge 
OSHA Construction Safety 
and Health

DEWEY NORRIS
SENIOR INSPECTOR

With nearly two decades of experience, Dewey is a skilled 
professional in construction engineering and inspection. He has 
provided materials testing and monitoring services including the 
testing and inspection of concrete, grout, asphalt, reinforcing 
steel, slope stabilization, MSE walls, soils, steel piles, auger cast piles, and foundations/
footings.  Since starting with RS&H, Dewey has inspected roadway resurfacing, widening, 
drainage, embankment reconstruction, ADA improvements, residential parking reconstruction, 
landscaping, and lighting projects.  

EXPERIENCE
2014 & 2018 Keys Residency contracts for FDOT District Six - Senior Inspector. Services 
encompass separate construction projects throughout Monroe County, including bridge 
rehabilitation and repair, landscaping, pushbutton contracts, resurfacing, restoration and 
rehabilitation projects, and lighting. Representative projects include:

• Assistant Project Administrator on the Pedestrian Hybrid Beacons (HAWK) and 
Lighting Improvement project on SR 5/N. Roosevelt Boulevard at five locations. 

• 12/18 – 05/19: Senior Inspector on SR 5/US 1/Overseas Highway from Upper 
Sugarloaf Key (MM 19.805) to West of Cudjoe Key (MM 20.686), 

• Senior Inspector on the SR 5/US 1/Overseas Highway from South Pine Channel (MM 
28.75) to Spanish Harbor (MM 32.98) Landscaping project.  

• Senior Inspector on the resurfacing of SR 5 from the north end of the 7 Mile Bridge to 
south of Knight Key Boulevard (MM 47). This project is being completed as part of a 
larger resurfacing contract. 

• Senior Inspector on the Matecumbe Widening and Drainage project consisting of 
shoulder widening and drainage improvements along US 1 in the Florida Keys from 
Lignumvitae Bridge at Lower Matecumbe Key (MM 77.47) to Jerome Avenue at 
Upper Matecumbe Key (MM 81.44). 

• Senior Inspector on the landscaping of SR 5 from Jerome Avenue (MM 81.47) to 
Smuggler’s Cove Entrance (MM 85.58). 

• Senior Inspector on the lighting project on SR 5 from Atlantic Boulevard to Tarpon 
Basin Dr.

• Senior Inspector on the Marathon Widening and Drainage project consisting 
of shoulder widening, drainage improvements, shoulder, gutter, and bike path 
reconstruction along US 1 from Palm Island Drive (MM 48) to south of 33rd Street 
(MM 49). 

Miscellaneous 2015 CEI On-Call for Roadway and Drainage, Monroe County - Senior 
Inspector. Specific work order assigned projects include roadway and drainage-related 
improvements in Monroe County.   

• Stock Island I Roadway and Drainage Improvement

SR 10 (US 90) from CR 270A (Luten Road) to the Dollar General Store (CMP 15.317 to 
CMP 15.559) project, FDOT District Three - Senior Inspector. The improvements under this 
contract consisted of earthwork, sidewalk, minor signing, minor pavement marking, and other 
incidental construction.

SR 8 (I-10) at CR 279 in Washington County, FDOT District Three - Senior Inspector.  
Interchange high mast lighting project Interchange high mast lighting project.

Bridge No. 490033 in Franklin County, FDOT District Three - Senior Inspector. Installation of 
a pile jacket cathodic protection system.
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EXPERIENCE
16 years in the industry
2 years with RS&H

EDUCATION
Associate’s in Earth 
Sciences, 
Miami-Dade Community 
College, 2002

FLORIDA 
CERTIFICATIONS
TIN: W630557793410
Asphalt Paving Level I & II
Concrete Field Level I & II
Earthwork Level I & II
Final Estimates Level I & II
Intermediate WZTC/MOT
Stormwater Management
Tier 1 Illicit Discharge 
Detection and Elimination 
Training

NATIONAL 
CERTIFICATIONS
ACI Concrete Field Level I
ACI CTCI Level II
HAZMAT
IMSA Traffic Signal 
Inspector Level I
NRC Nuclear Gauge 
Safety
OSHA Construction Safety 
& Health

FEMA CERTIFICATIONS
IS-200a
IS-00100.a
IS-700B

MATTHEW WARD
SENIOR BRIDGE INSPECTOR

Since beginning his construction inspection career in 2004, 
Matthew’s work history has included roadways, bridges, pedestrian 
paths, sheet piles, bascule bridges, lighting, drainage, earthwork, 
concrete, asphalt, guardrail, shared use paths, and trails. He has 
served on projects for Florida’s Turnpike Enterprise, FDOT Districts Four and Six, and Monroe 
County. Matthew is well versed in scheduling reviews, final estimates, and closeout processes 
on projects up to $90M in construction costs. He has been involved in complex projects where 
he developed extensive knowledge of FDOT’s specification and design standards.

EXPERIENCE
2018 Keys Residency Contract, FDOT District Six - Assistant Project Administrator. 
Services encompass multiple projects which have included bridge rehabilitation and repair, 
landscaping, utility coordination, pushbutton/emergency work, as well as resurfacing, 
restoration, and rehabilitation of roadways. Representative projects include:

• SR 5/US 1/Overseas Highway from MM 115.31 to MM 116.36 project which 
consisted of the construction of guardrail for just over one mile of roadway. 

Continuing Service Agreement, Keys Energy Services (KEYS) - Assistant Project 
Administrator/Senior Bridge Inspector. This contract involves providing Comprehensive 
Inspection Services on a variety of tasks in Monroe County, including concrete pile and guy stub 
repairs, as well as underwater hardware and concrete repairs. Representative projects include: 

• Lifejacket Cathodic Protection System D-B. Due to the corrosive nature of salt water 
coupled with the age of the structures, RS&H is providing inspection services on work 
involving the installation of cathodic protection systems to 72 transmission line poles. 

Miscellaneous 2015 CEI On-Call for Roadway and Drainage, Monroe County - Assistant 
Project Administrator. Specific work order assigned projects include roadway and drainage-
related improvements in Monroe County.  Representative projects include:

• Key Largo I Roadway and Drainage Improvements - Reconstruction, drainage, milling 
and resurfacing. 

• Key Largo II Roadway and Drainage Improvements - Drainage, reconstruction, milling 
and resurfacing.

2014 Keys Residency Contract, FDOT District Six - Assistant Project Administrator. 
Services encompassed 22 separate construction projects throughout Monroe County, including 
bridge rehabilitation and repair, landscaping, pushbutton contracts, resurfacing, restoration and 
rehabilitation projects, and a lighting project. Representative projects include:

• Monroe Countywide Drainage Pushbutton Contract – marine mattress.

PREVIOUS EXPERIENCE
Overseas Heritage Trail in the Florida Keys - Senior Inspector. This project consisted of 
building 2.6 miles of shared use path to roadway standards. The scope of work included 
embankment, sub-grade, lime rock base, and asphalt construction for the shared use path, as 
well as gravity wall construction with aluminum hand rail, swale construction, sign installation 
and relocation, guardrail installation, and four high emphasis crosswalks throughout the path.

SR 997 Krome Avenue/177th Avenue project from south of 136th Street to South of 
SR 94 SW 88th Street/Kendall Drive, FDOT District Six in Miami-Dade County - Senior 
Project Inspector. This project included concrete pavement roadway, concrete pile bridge 
construction, concrete substructure and superstructure, lighting, drainage, edge-drain/drain-
crete, shared use path, and signalization. 

SR 5/US 1 Brickell Avenue from N. of SE 5th Street to SE 3rd Avenue, FDOT District Six in 
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Miami-Dade County - Senior Roadway Inspector / Bridge 
Inspector. This RRR project consisted of bridge work, 
including traffic railing installation, expansion joints, and a 
high friction surface treatment. Included in the scope were 
milling and resurfacing, signalization, widening, drainage, 
sidewalk replacement, and thermoplastic. As the only 
inspector, Matthew’s duties included testing and reporting 
of all facets of construction, including asphalt, concrete, and 
earthwork. 

SR 948 NW 36th Street over C-6 Canal from East of SR 
953/Lejeune Road to West of SR 25/US 27/Okeechobee 
Road, FDOT District Six in Miami-Dade County - Senior 
Roadway Inspector / Bridge Inspector. This bridge 
project consisted of removing and replacing the NW 
36th Street Hannover Bridge. This was a skewed bascule 
bridge, one of only four in the United States. Also included 
in the scope were milling and resurfacing, signalization, 
drainage, and sidewalk replacement. As a Senior Roadway/
Bridge inspector, duties included monitoring pile driving 
operations, bridge deck installation, steel rebar installation, 
temporary sheet piling, and testing and reporting of asphalt, 
concrete, and earthwork. Other duties included entering 
samples into LIMS, reviewing job guide schedule, and field 
measuring and recording all quantities.

SR 959 SW 57th Avenue (Phase II) from SW 24th 
Street Coral Way to SW 40th Street Bird Road - Senior 
Inspector. This RRR project consisted of bridge work, 
including traffic railing retrofit, expansion joints, and 
pedestrian bicycle railing. Also included in the scope were 
milling and resurfacing, signalization, shoulder widening, 
drainage, and sidewalk replacement. As the only inspector, 
Matthew’s duties included testing and reporting of all 
facets of construction, including asphalt, concrete, and 
earthwork. Other duties included entering all samples into 
LIMS; reviewing the job guide schedule; field measuring 
and recording all quantities; and final estimate and closeout 
processes.
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EXPERIENCE
2 years in the industry
2 years with RS&H

EDUCATION
Bachelor’s in Biology, 
Indian River State College, 
2018

Associate’s in Agriculture 
Production and 
Technology, Indian River 
State College, 2014

FLORIDA 
CERTIFICATIONS
TIN: T46001093
Advanced WZTC/MOT
Asphalt Paving Level I & II
Concrete Field Level I 
Drilled Shaft
Earthwork Level I
Final Estimates Level I 
FNGLA Certified 
Landscape Technician 
Stormwater Management
Tier I Illicit Discharge 
Detection and Elimination 

NATIONAL 
CERTIFICATIONS
ACI Concrete Level I
HAZMAT
NRC Nucleaer Gauge
OSHA Construction Safety 
& Health

ANDREW TAYLOR
SENIOR INSPECTOR

Since joining RS&H in March 2018, Andrew has been responsible for 
overseeing roadway construction activities on continuing contracts 
with FDOT District Six in the Florida Keys. Andrew has inspected 
the construction of both roadway and bridge projects, he has gained 
experience with utility coordination and ensuring compliance to plans, specifications, and FDOT 
guidelines. He also has experience performing landscape inspection and is an FNGLA Certified 
Landscape Technician.

EXPERIENCE
Miscellaneous 2015 CEI On-Call for Roadway and Drainage, Monroe County - Assistant 
Project Administrator. Specific work order assigned projects include roadway and drainage-
related improvements in Monroe County.  Representative projects include:

• Stock Island II/MacDonald Avenue Roadway Improvements. The project involves 
reconstruction of county roadway, milling and resurfacing, updated drainage, new 
sidewalk and bike path, and median beautification. 

2018 Keys Residency Contract, FDOT District Six - Senior Inspector. Services encompass 
multiple projects which have included bridge rehabilitation and repair, landscaping, utility 
coordination, pushbutton/emergency work, as well as resurfacing, restoration, and 
rehabilitation of roadways. 

• SR 5/US 1/Overseas Highway from MM 38.64 to MM 39.99 (Ohio, Missouri, and Little 
Duck Keys) project consisted of resurfacing 1.4 miles of roadway. 

• SR 5/US 1/Overseas Highway from Upper Sugarloaf Key (MM 19.80) to West of 
Cudjoe Key (MM 20.68) project involved resurfacing less than a mile of roadway. 

• Marathon from the Seven Mile Bridge (MM 46.5) to MM 54.5 - consisted of four 
separate components between the project limits. The first section, from the 
Seven Mile Bridge for approximately 0.5 mile, included full shoulder construction, 
milling and resurfacing, a Traffic Monitoring Station with associated loops and 
piezometers, guardrail, and ADA components for the termination of the existing 
trail. A second section closer to the center of Marathon included the installation of 
approximately one mile of new sidewalks where the older asphalt trail was located, 
ADA improvements, drainage, milling and resurfacing, and roadway widening and 
remediation with Geogrid sections. A new component to the intersection at 33rd 
Street was added that included drilled shafts for new signal uprights and mast arms. 
The third segment consisted of the upgrades to the City’s existing signal controllers 
while the last part of the project included a Joint Project Agreement (JPA). 

• SR 5/US 1/Overseas Highway from MM 115.31 to MM 116.36 project which consists 
of the construction of guardrail for just over one mile of roadway. Andrew inspected 
installation of the guardrail construction to ensure compliance.  

Aviation Blvd Multi-Use Trail LAP project in Monroe County, City of Marathon - Inspector. 
Construction of an 8-foot trail along the airport side of Aviation Blvd. Additional work includes 
landscaping, benches, and infrastructure for future path lighting. To accommodate the trail, 
Aviation Blvd will be moved 18 inches north.

Continuing Service Agreement, Keys Energy Services (KEYS) - Assistant Project 
Administrator/Senior Bridge Inspector. This contract involves providing Comprehensive 
Inspection Services on a variety of tasks in Monroe County, including concrete pile and guy stub 
repairs, as well as underwater hardware and concrete repairs. Representative projects include: 

• Lifejacket Cathodic Protection System D-B. Due to the corrosive nature of salt water 
coupled with the age of the structures, RS&H is providing inspection services on work 
involving the installation of cathodic protection systems to 72 transmission line poles. 

2014 Keys Residency Contract, FDOT District Six - Inspector. Services encompassed 22 
separate construction projects throughout Monroe County, including bridge rehabilitation and 
repair, landscaping, pushbutton contracts, resurfacing, restoration and rehabilitation projects, 
and a lighting project. 
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EXPERIENCE
5 years in the industry
5 years with RS&H

EDUCATION
Bachelor’s in Civil 
and Environmental 
Engineering, University of 
South Florida, 2015

Associate’s in Engineering 
Technology, St. 
Petersburg College, 2011

FLORIDA 
CERTIFICATIONS
TIN: B63110888
Advanced WZTC/MOT
Asphalt Paving Level I & II
Concrete Field Level I
Concrete Field 
Specification
Drilled Shaft 
Earthwork Level I & II
Final Estimates Level I & II
Pile Driving
Stormwater Management
 

NATIONAL 
CERTIFICATIONS
ACI Concrete Level I
Cured In-Place Pipe 
Inspection (CIPP)
HAZMAT
NRC Nuclear Gauge 
Safety
OSHA Construction Safety 
& Health

PROFESSIONAL 
ASSOCIATIONS
American Society of Civil 
Engineers

CHRIS BRADBEER
SENIOR INSPECTOR

Chris is a talented CEI professional, who, as a graduate engineer, 
understands the technical aspects of his assignments and has shown 
exemplary motivation and a penchant for delivering quality. For the 
majority of time since joining the firm, Chris has been dedicated to 
working on assignments associated with continuing contracts. This 
experience gives him a thorough understanding of the fast-paced nature of these contracts as 
well as varied scope of work.

He has served on various projects for FDOT District Six under the Keys Residency. Under the 
Keys Residency, he increased his experience and knowledge concerning concrete, drainage, 
embankment, stabilization, base, paving, MOT, and erosion control inspection.

EXPERIENCE
St. Pete-Clearwater International Airport (PIE) Landside and Parking Lot improvements 
project, Pinellas County - Senior Inspector. Part of the Pinellas County Continuing 
Engineering Consultant contract. Chris is providing full-time CEI services on the project and is 
responsible for overseeing all material testing including earthwork, concrete, and asphalt. He 
is in charge of performing overall daily construction oversight on this multi-phased project to 
ensure work is in compliance with all standards and specifications. Chris’ on-site duties include 
tracking daily quantities for monthly estimates and coordinating with Gateway Expressway 
project personnel on phasing and traffic switches.

2014 Keys Residency Contract, FDOT District Six - Senior Inspector. Services encompassed 
22 separate construction projects throughout Monroe County, including bridge rehabilitation 
and repair, landscaping, pushbutton contracts, resurfacing, restoration and rehabilitation 
projects, and a lighting project. 

• Senior Inspector on the Matecumbe Widening and Drainage project consisting 
of shoulder widening and drainage improvements along US 1 in the Florida Keys 
from Lignumvitae Bridge at Lower Matecumbe Key (MM 77.47) to Jerome Avenue 
at Upper Matecumbe Key (MM 81.44). Chris was responsible for inspections 
of embankment, base, and subgrade placement including density logbook 
documentation. He also inspected French drain and inlets for new drainage systems. 

• Senior Inspector on the Marathon Widening and Drainage project consisting of 
shoulder widening, drainage improvement, and shoulder, gutter, and bike path 
reconstruction along US 1 in Marathon from Palm Island Drive (MM 48) to south 
of 33rd Street (MM 49). Chris was responsible for the inspection of drainage 
components consisting of inlets, French drain systems, trench drain systems, and 
both aluminum and PVC pipe installations. He was also responsible for accurate and 
detailed Density logbook records. 

SR 8 (I-10) at SR 59 Lloyd Exit Lighting project in Jefferson County for FDOT District 
Three - Senior Inspector. Improvements under this contract consisted of 11 drilled shafts 
for high mast poles using directional boring, toll boxes, and under-the-bridge lighting. 
Chris’ responsibilities included the inspection of drilled shafts, inspection of high mast arm 
installation, and under-the-bridge deck lights. 

SR 60 milling and resurfacing project in Polk County for FDOT District One - Senior 
Inspector. This rehabilitation effort covered a 7.9-mile section of SR 60 between Diesel 
Road and CR 555, along with a 0.23-mile stretch of SR 60 from Nichols Road (Old Highway 
60) to Prairie Industrial Parkway. Additional work included new concrete medians, sidewalk, 
curb and gutter, and driveway turnouts. Chris was responsible for the inspection of milling 
and resurfacing, new concrete medians, sidewalks, curb, and gutter. Some of the milling and 
resurfacing work took place around CSX railroad tracks and involved close coordination with 
the railroad. Chris’ additional duties included MOT, utility coordination, coordination for public 
information efforts, drainage improvements, and erosion control due to runoff from the Alafia 
River System. 
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EXPERIENCE
1 year in the industry
1 year with RS&H

EDUCATION
High School Diploma

FLORIDA 
CERTIFICATIONS
TIN: L35043694
Advanced WZTC/MOT 
Asphalt Paving Level I 
Earthwork Level I 

NATIONAL 
CERTIFICATIONS
HAZMAT
NRC Nuclear Gauge 
Safety
OSHA Construction Safety 
& Health

JOSHUA LAWTON
INSPECTOR

Since joining RS&H in June 2019, Joshua has been gaining valuable 
experience working on a multi-use trail construction project as well 
as on various tasks assigned as part of the Monroe County CEI On-
Call Continuing Services contract. Joshua’s experience in the sales 
and paint industries has given him the experience and skills in time 
management, customer service, collaboration, and organization.

EXPERIENCE
Aviation Blvd Multi-Use Trail LAP project in Monroe County, City of Marathon - Inspector. 
Construction of an 8-foot trail along the airport side of Aviation Blvd. Additional work includes 
landscaping, benches, and infrastructure for future path lighting. To accommodate the trail, 
Aviation Blvd will be moved 18 inches north.

2018 Keys Residency Contract, FDOT District Six - Inspector. Services encompass multiple 
projects which have included bridge rehabilitation and repair, landscaping, utility coordination, 
pushbutton/emergency work, as well as resurfacing, restoration, and rehabilitation of roadways. 

Miscellaneous 2015 CEI On-Call for Roadway and Drainage, Monroe County - Assistant 
Project Administrator. He is responsible for performing inspection and overall contract 
management such as RFIs, submittals, and claims resolution. Representative projects include:

• Stock Island II/MacDonald Avenue Roadway Improvements. The project involves 
reconstruction of county roadway, milling and resurfacing, updated drainage, new 
sidewalk and bike path, and median beautification. 

• Access Road to The Quarry Housing Development on Big Coppitt Key. This project 
includes the construction of a new access drive south through Rockland to US 1.

EXPERIENCE
1 year in the industry
1 year with RS&H

EDUCATION
Associate’s in Science, 
Indian River State College, 
2016

CLAYTON DENTE
INSPECTOR

Clayton’s previous hands-on experience serving as a lead technician 
required critical thinking and problem solving skills when servicing 
HVAC and refrigeration equipment which will prove valuable in 
performing duties as an Inspector’s Aide. 

EXPERIENCE
2018 Keys Residency Contract, FDOT District Six - Inspector. Services encompass multiple 
projects which have included bridge rehabilitation and repair, landscaping, utility coordination, 
pushbutton/emergency work, as well as resurfacing, restoration, and rehabilitation of 
roadways.FLORIDA CERTIFICATIONS

TIN: D53011093
Intermediate WZTC/MOT
Asphalt Paving Level I (scheduled)
Earthwork Level I (scheduled)
Final Estimates Level I (scheduled) 

NATIONAL CERTIFICATIONS
HAZMAT
NRC Nuclear Gauge Safety
OSHA Construction Safety & Health 
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                                Gary Soubel II 
Senior Inspector 

 

  

Professional Profile 
Mr. Soubel has 12+ years of experience in CEI related projects serving as a 
Senior Inspector as well as regular Inspector. He has experience preforming 
material acceptance and verification testing for concrete, asphalt and soils 
compaction, nuclear density testing, signalization, earthwork inspection, MOT 
inspection, concrete placement, asphalt milling and paving, pollution controls 
monitoring, contract compliance and project documentation. His vast 
experience with Asphalt, Earthwork and Concrete sampling and testing, ADA 
compliance will play a vital role to the success of any project he serves on.  
Field expertise, coupled with exceptional problem solving ability enabled Gary 
to meet and exceed all client needs and expectations in the field.   
 
Project Experience 
Senior Inspector, Dec 2019 to present 
FIN 44313816201 SR 5 (US-1/Overseas Hwy (NB) from MM28.00 to MM 
28.70- Hurricane Irma Permit – Emergency Operations) 
Monroe County.  Senior Inspector overseeing the restoration of the shoreline 
along the roadway and the replacement and repairing of the existing fence on 
Big Pine Key 
FDOT PM: George Hoffman, PE, 305-962-4928 
 
 
Roadway Inspector, August 2018 to Oct 2019 
FIN 43165715201 SR 838 (Sunrise Blvd.) to NE 26th St. This 3.6 Million dollar 
project consist of milling and resurfacing, monitoring of existing structures, 
drainage improvements including Trench Drain, curb and gutter, ADA 
compliance, concrete sidewalk and driveways, bus stop pads, detectable 
warnings, fencing, irrigation repairs, signing and pavement markings (painted 
and thermoplastic) including green bike lanes, lighting, and tree removals along 
SR 811 (NE 4th Ave.) FDOT PM: Heidi Cuevas, PE, 954-958-7665 
 
Senior Inspector, May 2018 to August 2018 
FIN 437921-1-52-01, SR 817/NW 27 Ave. from NW 171 St. to NW 177 St. in 
Miami-Dade County.  Senior Inspector overseeing the installation of a 
signalized mid-block crosswalk; Constructing new pedestrian ramps; 
Upgrading signage and pavement markings; Upgrading intersection including 
signalization and lighting. FDOT PM: John Garzia, PE, 305-640-7139 

 
Roadway Inspector, Sep 2016 to May 2018 
R1229508P1, Broward County, Inspector for Broward County Highway 
Construction and Engineering Division (HCED) widening and reconstruction of 
Wiles Road from four to six lanes from Rock Island Road to State Road 
7.  Project consists of roadway widening, median reconstruction, sidewalk and 
bike lane construction, asphalt overbuild, replacement of existing strain pole signals with mast arms, directional boring of lighting 
conduit, modification to existing drainage as well as installation of new drainage. HCED Project Manager: Manuel Fontan, PE, 954-577-
4654 
 
Roadway Inspector, Jan 2015 to Aug 2016 
230724-1-62-01 Andrews Ave. Ext. from Pompano Park Pl. to S. of Atlantic Blvd. ($3.7 M), Project consist of reconstruction of 
Andrews Avenue between SW 3rd Street/Race Track Road/Pompano Park Place/John Knox Village Blvd and SR 814/Atlantic 
Boulevard. Other improvements will include new curb and gutter, an improved drainage system, street lighting, bike lanes, 
sidewalks/ramps at intersections to comply with Americans with Disabilities Act standards, pavement markings signals, landscape and 

Years of Experience: 12+ 
 
Employment History: 
• Jun 2014– current:  
    F&J Engineering Group, Inc. 
• Feb 2014 – May 2014 :  
    BCC Engineering 
• Feb 2011 – Feb 2014:  
    Calvin Giordano & Associates, Inc. 
• Mar 2006-Feb 2011:   
    Tally Engineering, INC   
 
Education: 
• High School Diploma  

 Cooper City High 1999-2002 
 
Qualifications/Certifications: 
• Earthwork Construction  Level I & II 
• Asphalt Paving Level I &II 
• CTQP Concrete Field Inspection I 
• CTQP Final Estimate Level I & II 
• CTQP Drilled Shaft Inspector 
• CTQP Pile Driving 
• Troxler Nuclear Density Certification 
• ACI Concrete Field Testing Level 1 
• MOT Advanced  
• Florida Stormwater, Erosion, and   
   Sedimentation 
•  IMSA Signal Inspector 
• CSX Roadway Worker Protection 
 
Expertise & Technical Specialties: 
• Sitemanager 
• Laboratory Information   
   Management System 
• Microsoft Office 
• ERS Plot Graphs for Log Books 
 
TIN #  S14029683 
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                                Gary Soubel II 
Senior Inspector 

 

  

updated signs. Mr. Soubel is in charge of inspecting all milling and resurfacing, sidewalk and ADA ramp upgrades, new signals, and 
pavement markings throughout the project.  Mr. Soubel coordinated with all QC technicians and Contractor project personal to problem 
solve and schedule work efforts.  He was the point of contact for the field for all VT inspections on asphalt, sidewalk, ADA ramp 
upgrades, directional boring, and pavement markings throughout the project. His duties also include keeping track of the quantities, 
recording dailies in Sitemanager, checking MOT, inspecting and collecting samples for earthwork, lighting, signalization, asphalt and 
striping. FDOT PM, Angela Lietz, P.E., 954-940-7523 
Inspector, Jun 2014 to Jan 2015 
FM 427004-1-62-01, SR 870- Commercial Blvd. from West of White Oak Ln. to East of NW 49th Ave. ($1.2 M).  Project consisting 
of milling and resurfacing, sidewalk and ADA ramp upgrades, new street lighting, and pavement markings on Commercial Boulevard.  
Mr. Soubel was the lead inspector in charge of inspecting all milling and resurfacing, sidewalk and ADA ramp upgrades, new street 
lighting, and pavement markings throughout the project.  Mr. Soubel coordinated with all QC technicians and Contractor project 
personal to problem solve and schedule work efforts.  He was the point of contact for the field for all VT inspections on asphalt, 
sidewalk, ADA ramp upgrades, directional boring, and pavement markings throughout the project. His duties also include keeping track 
of the quantities, recording dailies in Sitemanager, checking MOT, inspecting and collecting samples for earthwork, lighting, 
signalization, asphalt and striping. FDOT PM, Donald VanWhervin, P.E., 954-958-7654 
 
Senior Inspector, Feb 2014 to May 2014 
FDOT South Dade Permit Office. Worked on the MEI Maintenance and permit inspection contract for South Miami-Dade.  Mr SoubeI 
would receive permits, coordinate with all parties letting them know that the permit was approved.  He also coordinated pre-
construction meetings and went over all the documentation needed to close out permits and reviewed the FDOT standards. 
Additionally he reviewed utility permits that came in and recommended approval.  Mr Soubel’s other duties included going out to the 
projects to layout work zones and investigated if there were any conflicts with the permit documents and the work site. He then 
summarized comments and pictures on the online database to be approved. When permitted ready to work, Mr. Soubel then was 
incharge of monitoring and inspecting the field placement of all structural fill material pipe-backfill, sub-grade, and base rock. Monitor 
the placement of all structural concrete including drilled shaft, (for Mass Arms and Cantilever Signs).  FDOT PM, George DelaNoval, 
305-640-7246 
 
Roadway Inspector, Feb 2011 to Feb 2014 
FM# 420809-3-52-01, I-595/SR-84/Express lanes, I595 Express Corridor Improvement ($1.25 B), Roadway Inspector for P3 
Project. Calvin, Giordano & Associates (CGA) was part of the team that was selected as the Concessionaire's Construction, 
Engineering and Inspection (CEI) consultant for the Florida Department of Transportation (FDOT) $1.25 billion I-595 Express Lanes 
PPP (Public/Private/Partnership). This Project consisted of 5 construction segments and 2 greenway sections. Mr. Soubel was in 
charge of monitoring and inspecting the field placement of all structural fill material including sampling and material testing of 
embankment, pipe-backfill, sub-grade, MSE retaining wall system and base rock and inspection of Rebar. Monitor sample and test the 
placement of all structural concrete including drilled shaft, (for Mass Arms and Cantilever Signs) Reference: HNTB Scott Case, P.E., 
954-661-7576; FDOT PM, Paul Lampley, P.E., 954-777-4201. 
 
Senior QC  Inspector, Mar 2006 to Feb 2011 
SR9 (I-95) Palm Beach Lakes Blvd to Blue Heron Blvd., Project #: 231920-1-52-01. The project consisted of five miles of widening 
and constructing of six new lanes extending the existing interstate I-95 to a ten lane highway.  Reconstruction consists of removing and 
reconstructing 3-bridges, 6-mechanically stabilized earth (MSE) retaining wall system, approximately two miles of cast in place retaining 
wall, and signalization. Mr. Soubel was in charge of monitoring and inspecting the field placement of all structural fill material including 
sampling and material testing of embankment, pipe-backfill, sub-grade, MSE retaining wall system and base rock. Monitor sample and 
test the placement of all structural concrete including drilled shaft, (for Mass Arms and Cantilever Signs). FDOT Representative: 
Charles Simpkiss, 954-677-7100 
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Humberto Soteras 
Senior Inspector 

 

  

Professional Profile 
Mr. Soteras has over 28 years experience in Construction Engineering and 
Inspection. He has worked as a consultant and directly for the Florida Department 
of Transportation’s District 4 Construction. His many years of experience, field 
skills, dedication and knowledge of final estimates and project documentation are 
a great asset to any project. 
 
Project Experience 
Project Administrator, Nov 2017 to Jan 2020 
Nova Drive Construction Engineering and Inspection (CEI) Services, 
Broward County, Florida – Town of Davie, Project #: B-17-151     
Responsible for CEI Staff and Inspector assignments. Project responsibilities 
included direct communication with Town of Davie Engineer, Designer of Record, 
BCHCED, Contractors, Utility Companies and other stake holders, for reviewing 
and approving the Quality Control Plan, Drilled Shaft Installation Plan and other 
pertinent project documents, for performing initial review, submittal, tracking and 
advising of status or responses to shop drawings, requests for information (RFI’s) 
and any document resubmittals, reviewing monthly quantities, Contractor’s Pay 
Applications and approving progress estimates, generating and processing 
Contract Change Orders, Monthly Progress Status Reports, conducting Progress 
Meetings and generating Minutes. Reference: Jonathan M. Vogt, Town Engineer, 
954-797-1082; jonathan_vogt@davie-fl.gov  
Assistant Project Administrator/CSS/Sr Inspector, Nov 2017 to Jan 2020 
Wiles Road from West of Rock Island Road to SR-7 / US-441, Broward 
County, Florida - Broward County Highway Construction & Engineering 
He is responsible for coordinating field inspection staff with daily work activities; 
reviewing field books for tabulation of pay quantities; daily inspection of density log 
book entries; daily inspections of MOT lane closures and MOT devices; 
coordinating upcoming construction activities with business owners, homeowner 
associations, and residents; documenting field changes from utility conflicts; 
conducting routine daily field inspections of overall work progress throughout 
project limits; following up on project related issues for timely resolutions; reviewing 
contractors quality control plan implementation and inspection reports; and 
performing daily inspections of erosion control devices.  The scope involves 
reconstruction from a four lane to a six lane divided roadway, including bicycle 
lanes, milling and resurfacing, new mast arm signals with video detection upgrades at the intersections of Rock Island Road, NW 66th 
Terrace, Creekside Drive, and SR-7; two (2) solar powered mast arms for school zone flashers, wider pedestrian-friendly 6-FT sidewalks, 
storm drainage improvements, street and pedestrian lighting improvements, landscaping, irrigation, and new signing and thermoplastic 
pavement markings. Reference:  Manuel Fontan, PE, Broward County PM 954-577-4654; Michael Hammond, PE, Broward County 
Capital Program Administrator 954-577-4558  
Contract Support Specialist/Senior Bridge Inspector, Sep 2016 to Jun 2018 
SR-809/Military Trail from Shilo Drive to SR-710, Palm Beach County, Florida - FDOT, District 4, Construction Cost: $10.6mil 
His duties included scheduling field meetings and attending progress meetings; manage utility coordination; review RFI’s and track/log 
Shop Drawings; processing monthly estimates, documenting the project’s sampling and testing, material logs and certification tracking, 
writing all SA’s and work orders, and compiling the final estimates and closeout package. The project involves the installation of a new 
conventional lighting system including conduit, conductors, load centers, and service points, with standard aluminum poles with cobra-
head luminaries all along Military Trail on both the east and west sides of the corridor.  In total there are 54 newly proposed light poles to 
be installed by the contractor; 31 of these will require a spread footing foundation measuring approximately 10’ x 6’ x 2’, cast with Class 
II reinforced concrete (grade 60), and are being utilized in areas where known utility conflicts are present and have been identified, as 
well as in areas where retaining walls and culverts are present. The remaining 23 light poles will consist of drilled shaft 
foundations.  Several of the new light poles are nearby and within the existing CSX Right-Of-Way, and thus, strict utility coordination is 
required as there are existing railroad signal and fiber optic lines within the vicinity of the CSX ROW.  Reference:  Andrew Hipolito, FDOT 
PA 561-246-0334; Matthew Carlock, PE FDOT PM 561- 531-8861 

Years of Experience: 28 
  
Education 
Farleigh Dickinson University, 1981 
 
Employment History: 
Jan  2020 – Present: 
F&J Engineering Group, Inc. 
 2013 to Jan 2020 
RJ Behar 
Certifications/ Qualifications 
• Final Estimates Level I&II 
• Earthwork Level I I&II 
• Asphalt  Paving Level I&II 
• QC Manager 
• ACI Concrete Field Testing Technician 
• Pile Driving 
• Drilled Shaft (scheduled) 
• IMSA Signals 
• MOT Intermediate 
• Nuclear Safety Training 
• Stormwater Management Inspection 
 
 
Expertise & Technical Specialties: 
MAC 
MS Suite 
PTS 
SiteManager 
Sharepoint 
 
TIN :S36232060 
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Humberto Soteras 
Senior Inspector 

 

  

Senior Inspector, Apr 2015 to Aug 2016 
Cost/Fees Paid: $242,722.78  Construction Cost:$555,379.20 
FM#434007-1-62-01; NW Neighborhood Phase III Sistrunk Blvd, CEI, Broward County, FDOT District 4 
He was responsible for overseeing the roadway improvements and pedestrian features, including milling and resurfacing of all traffic 
lanes, new pavement markings, installation of pedestrian crossings, new concrete sidewalk with ADA compliant access ramps at the 
pedestrian crossings;  new curbing; new drainage system (catch basins, exfiltration trench and other drainage items) within the project 
area; new pedestrian lighting (light fixtures, electrical wires, and poles) along the pedestrian pathways in the NW area; Landscaping 
within the project area. Reference:  Mr. Daryl Wright, Project Manager Target Engineering, 305-446-2323; 
dwright@targetengineering.com; Mr. William Grey FDOT PM 954-640-7511  
Senior Inspector, Sep 2015 to Aug 2016 
FM#43171716201 SW 212th Street Drainage, LAP, Miami-Dade County, Florida – Town of Cutler Bay, Construction: $1.3mil 
He performed the rock base inspections and covered the asphalt paving operations for this project. The work included milling and 
resurfacing, new curb and gutters, ADA compliant curb ramps, signing, and pavement markings, replacement of damaged sidewalk flags, 
and to improve the drainage in the surrounding school zone. This project was funded by the U.S. Army Corps of Engineers and South 
Florida Water Management District. Reference: Mr. Alfredo Quintero, Public Works Director, 305-234-4262; aquintero@cutlerbay-fl.gov  
Contract Support Specialist, Apr 2015 to Nov 2015 
FM#43660815201; SR-5/US-1/SR-A1A Replace Pedestrian Overpass, Jupiter, Florida, FDOT District 4 
His duties include scheduling field meetings and attending progress meetings; manage utility coordination; review RFI’s and requests for 
clarification; review and analyze change orders and pay requests; as well as the project closeout.  The improvements under this contract 
consisted of removing the existing pier/observation deck adjacent to SR-5/US 1 Bridge # 930005 over the Loxahatchee River at the 
Jupiter inlet in Palm Beach County, and reconstructing the observation deck.  The reconstruction of the observation deck involves the 
construction of four new bents on two new driven 24” x 24” concrete pile foundations each, new prestressed concrete beams with an 
aluminum grating deck and aluminum pedestrian railing. Reference:  Mr. Rob Cables, FDOT Construction PM; 561-741-7828  
Senior Inspector/Contract Support Specialist, May 2014 to Aug 2015 
FM#427441-1-52-01; Arch Creek Bike Path and Pedestrian Bridge Replacement, LAP, North Miami, FL – City of North Miami 
His Responsibilities included overseeing the construction services provided to the City of North Miami. He ensured that all tasks were 
being completed by the contractor in compliance with the plans and specs.  Reference: Ms. Tanya Wilson-Sejour, AICP, City Planning 
Manager, City of North Miami; 305-895-9826; Ms. Barbara Espino, LAP Coordinator FDOT D6, 305-640-7405  
Senior Inspector, Aug 2013 to Sep 2014 
FM#250201-2-52-01 SW 207th Terrace/SW 54th Place, Pembroke Pines, Florida – City of Pembroke Pines 
He was responsible for overseeing the construction of the new two-lane, two-way roadway that lies in the City of Pembroke Pines and 
will run from SW 207th to SW 205th Avenue. He makes sure that the Contractor is constructing the road to conform to the specifications, 
records daily reports, attends meetings, and reviews Requests for Information. Reference: Mr. George Wrves, PM, 954-435-6582  
Senior Inspector, Jan 2013 to Feb 2015 
SW 196th Avenue/Pembroke Road Design Build, Pembroke Pines, Florida – City of Pembroke Pines 
Role: Senior Inspector- He was in charge of overseeing the construction of a rural section collector and arterial. The project includes 
roadway design, complex drainage including the design of twin 72” culverts, permitting, wetland mitigation, and extensive earthwork with 
the use of Geogrid to avoid extensive demucking, and utility coordination.  He submits daily reports, checks RFIs, and makes sure the 
road is being constructed to the specifications of the plans. Reference: Mr. George Wrves, Project Manager, 954-435-6582  
Senior Roadway Inspector, Jun 2012 to Nov 2014 
SR-834/Sample Road, SR-7/US-441, SR-814/Atlantic Grouping - FDOT District 4 
Reference: FDOT PM – Ms. Roxanne Riggs, P.E. Tel: (954) 958-7675 
Role: Senior Roadway Inspector – He was responsible for the daily inspection, documentation and coordination of other inspectors for 
this $10 million grouping located in the municipalities of Margate, Coconut Creek, Coral Springs and Pompano Beach. The main scope 
of the projects included milling and resurfacing, major signalization and lighting improvements, drainage installation, landscape and 
irrigation installation and ADA upgrades.  
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Ronald Chung, E.I. 
CEI Inspector (Roadway/Landscape)  

 

  

Professional Profile 
Mr. Chung has approximately one year of experience in the construction industry, 
with experience in field engineering, inspection and managing positions. He has 
experience in all phases of roadway construction with experience in both commercial 
and residential projects. Mr. Chung has shown extensive field knowledge as an 
inspector and field project engineer overseeing and inspecting milling and 
resurfacing, landscaping, street lighting, electrical services hookup, drainage, 
earthwork, curb and gutter, sidewalk and pavement marking.  
 
Project Experience 
Inspector, October 2019 to present 
FDOT D6: SR 5/Overseas Hwy at Sugarloaf Key from MM 15.46 to 20.14 and at 
Cudjoe Key from MM 20.42 to MM 23.48 - FIN 436466-1-52-01, 436467-1-52-01 – 
These two projects include enhancing aesthetics of the project limits by installing 
trees, plants, sod and fertilization. Additionally, it calls for the removal and replacing 
of diseased and damaged trees. Mr. Chung served as a Landscape Inspector 
overseeing all installations and removals.  He is tasked with inspecting bedding 
layouts, root trimming for tree removals, taking soil samples, and ensuring plants and 
trees meet plan specifications, which includes overall height, size, caliper, root ball 
size, Florida #1 Grade, and correct species. Additionally, Ronald meet and 
coordinating with the landscape architect and contractor superintendent, ensuring 
plants are planted in the correct location with no clear zone issues.  FDOT PM 
George Hoffman, P.E. 305-962-4928; George.Hoffman@dot.state.fl.us 
 
Inspector, August 2019 to October 2019 
F170801 - Pine Island Road Fiber Optic Intersection Improvements – From 
Broward Blvd to Oakland Park Blvd. Improvements consist of new mast arms, 
pedestrian detectors, asphalt, sidewalk, directional bore, and pavement markings 
throughout the project. He is responsible for monitoring the directional boring, MOT, 
installation of pull boxes and the placement of the fiber optic cable, and concrete 
placement where required. Broward County PM: Chris F. Masullo - 954-847-2676; 
CMASULLO@broward.org 
 
Inspector Intern, July 2019 – October 2019 
Serves as an Inspector Intern on: 
FDOT District 6: SR 847/NW 47 Ave Groupings – (43063735201 - North Project) 
From N of NW 199 St. to Premier Pkwy. And from S of NW 203 St. To N of S Snake 
Creek Canal. (43063715201 - South Project) From SR 847/NW 47th Ave. from SR 
860 (NW 183 St.) to N of NW 199 St. Miami Gardens, Florida. $30+ Million grouping 
that is composed of the total reconstruction of SR 847 / NW 47th Ave. consisted of a 
4 lane divided roadway, that includes milling & resurfacing, drainage modifications, 
guardrail, signing, pavement markings, signalization, new bridge, channel 
excavation, pile driving and landscaping (122 Tree Relocations on the South project 
/ 6 Relocations on the North) and over 500 trees to be removed on NW 47th Ave.  Ronald served as an intern assisting with the inspection 
of the following: landscape, clearing and grubbing, light poles, signalization, and all items related to the new bridge. FDOT PM John 
Garzia, P.E. 305-640-7139; John.Garzia@dot.state.fl.us 
 
Inspector, Aug 2019 to Sep 2019 
FDOT D4: FIN 43165715201 SR 838 (Sunrise Blvd.) to NE 26th St. This 3.6 Million dollar project consist of milling and resurfacing, 
monitoring of existing structures, drainage improvements including Trench Drain, curb and gutter, ADA compliance, concrete sidewalk 
and driveways, bus stop pads, detectable warnings, fencing, irrigation repairs, signing and pavement markings (painted and 
thermoplastic) including green bike lanes, lighting, and landscape along SR 811 (NE 4th Ave.) FDOT PA, Tyler Furrey, 954-892-2362; 
Tyler.Furrey@dot.state.fl.us 

Years of Experience: 1+ 
 
Engineering Intern # 1100022933 
  
Education 
• Bachelor Degree FIU:  

Construction Management 2019 
 

• Associate Degree Broward College: 
Civil Engineering 2012 

 
Employment History: 
• Aug 2019 to present: 

F&J Engineering Group, Inc. 
• Jan 2019 to present 

Florida International University 
• May 2017 to June 2018 

Jacobs formally CH2M Hill 
 
Certifications/ Qualifications: 
• CTQP Construction Math 
• CTQP Contract Plans 
• CTQP Asphalt Level I  
• CTQP Final Estimates Level I 
• OSHA 30 
• Earthwork Level I  
• Troxler Nuclear Density Certification  
• MOT Intermediate  
• IMSA Technician Certification  
 
Expertise & Technical Specialties: 
Microsoft Office (Word, Excel, Power Point, 
Outlook etc) 
BIM (adequate)  
AUTOCAD (adequate) 
Primavera (proficient) 
On Screen Takeoff (proficient) 
Bluebeam (adequate) 
 
TIN : C52073080 
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Ryan Santiago 
Contract Support Specialist/Sr Inspector 

 

 

Professional Profile 
Mr. Santiago has over 17 years of experience in Construction Engineering and 
Inspection. He has progressively acquired experience in the field and he has 
accumulated excellent experience being a Contract Support Specialist and a Senior 
Inspector.  He has also gained experience processing progress estimates, final 
estimates, supplemental agreements, work orders, cost saving initiatives, as-built plans, 
time file, multiline earthwork, weather letters, and material certification on many projects. 
As Senior Inspector, he has accumulated excellent bridge Inspection from foundation, 
substructure and superstructure. He is well versed in the inspection of other construction 
activities including inspection of drill shafts, auger shafts, ITS, earthwork , utility 
relocation, drainage construction, asphalt paving operations, sound wall, box culvert 
extension and bridge widening construction.  Ryan’s experience created a well-rounded 
Contract Support Specialist and Senior Inspector and is an expert in project 
documentation. Mr. Santiago has been involved in numerous projects with experience 
with bridge replacement and widening, cost saving initiatives, roadway reconstruction, 
resurfacing, DRBs, dredging, channel excavation, joint project agreements, 
signal/lighting installation, and landscaping. 
 
PROJECT EXPERIENCE 
Senior Inspector, May 2019 to present 
430813-1-62-01, State Road (SR) A1A/Indian Creek Drive from 63 Street to Abbott 
Avenue Resurfacing with an estimated construction cost of $21.3mil.  
As senior inspector for the project he is responsible for all inspection aspects of the 
following activities: Repaving and restriping the roadway, Adjusting manholes and valves, 
Reconstructing existing pedestrian ramps, Replacing utility boxes within limits of sidewalk 
reconstruction, Installing a shared bicycle lane “sharrows”, Enhancing signage and 
pavement marking. Project Manager: Dru Badri, 305-401-1560 
 
CSS/Senior Bridge Inspector, Mar 2018 to May 2019 
434922-1-52-01, Tamiami Trail from MP 14.038 to 17.230, Miami-Dade County, Florida. 
FDOT District Six. Senior Inspector for this $70-million-dollar project that consists of 
construction of a western 1.43 mile bridge, an eastern 0.88 mile bridge, 0.89 miles of 
bridge approaches and raising the roadway near Everglades Safari Park (ESP). Work 
includes restoring water flow by the removal of the roadway north of both bridge 
openings, and construction of a Stormwater Management System, retention ponds, 
continuous deflection units, and wetland treatment systems. Additional Scope of work 
includes the installation of a total of 558 (24”) concrete piles (length from 80’ to 135’ long, 
104 bent caps, 420 FIB beams and 102 deck spans, MSE Walls, temporary and permanent retaining walls. Working under the general 
supervision of the Project Administrator, Mr. Santiago was responsible performing highly complex technical assignments in field 
surveying and construction layout, making, and checking engineering computations, performing construction engineering 
inspection and conducting field testing including but not limited to earthwork, asphalt, concrete, bridge structures, pile installation. 
Also responsible for the materials quantity tracking for invoice payment and coordinating and managing the lower level inspectors. 
Project Manager: Jacqueline Sequeira, 305-640-7432  
Contract Support Specialist, Sep 2017 to Jan 2018 
Disaster Monitoring/Construction Engineering & Inspection FM# 43928916201: Provide Disaster Monitoring/CEI services required 
for contract administration, disaster, disaster related damage assessment, debris monitoring, recovery monitoring, construction inspection 
for emergency work and environmental clearance support for the preparation and recovery efforts in District 4. FDOT Project Manager: 
Kim Gutierrez 954-777-4424    
Senior Inspector, May 2017 to Sep 2017 
FDOT D4: Avenue G, from State Road 80 to east of SE 9th Rd. Ryan was the senior inspector for this 363K project that included 
sidewalk installation along the south side of the roadway only, driveway reconstruction, detectable warning surfaces, sod, signing and 
pavement markings, concrete end walls and flume inlets, monitoring of existing structures, installation of geogrid reinforcement, and utility 

Experience: 17 Years 
 
Education 
• High School Diploma, Miami, Florida 
 
Employment History 
• August 2014 – Current 
F&J Engineering Group, Inc. 
• April 2006 – August 2014 
Carnahan Proctor Cross, Inc. 
• April 2002 – April 2006:  
MACTEC 
 
Certifications 
•  Final Estimates Level I&II 
• Earthwork Construction Inspection I&II 
• Asphalt Paving Technician Level 1&II 
• A.C.I. Concrete Field Testing Grade 1 
• Drilled Shaft Inspection  
• Pile Driving Inspection  
• FDOT MOT Advanced Certification 
• FDOT Concrete Field Inspector 
• Nuclear Safety Training 
• FDOT QC Manager 
• FDOT Auger Cast Pile & MSE Wall 
• Critical Structures Construction Issues 
• IMSA Signal Inspector – Level I 
• Stormwater Management  
 
Training 
MAC, Site Manager 
MS Office, Share Point 
Multi-line Earthwork 
 
TIN: S532721814 

Ryan Santiago 
Contract Support Specialist/Sr Inspector 

 

 

adjustment along SE Avenue G. FDOT PM Matthew Carlock, P.E. 561-370-1127  
Contract Support Specialist, Apr 2016 to Jun 2017 
FDOT D4: SR-A1A from east of Mercedes River small bridge to Sunrise Blvd. Contact Support Specialist for this 4.5 Million dollar 
project.  Project consists of 3R improvements along SR A1A. Improvements include the milling and resurfacing of SR A1A including the 
section of Sunrise Blvd. from the bridge over the Intracoastal Waterway to SR A1A intersection. Additional Improvements consist of 
replacement/retrofit of curb cut ramps, widening, signalization upgrades, upgrades to pedestrian and vehicular signage and installation 
of new pavement markings. FDOT PM David Schweiger, P.E. 954-734-3539  
Contract Support Specialist, Jan 2016 to Sep 2016 
FDOT D4: I-95/SR-708 ( Blue Heron Blvd) Interchange Improvements: Contact Support Specialist for this 1.25 Million dollar project. 
Project consisted of off-ramp widening and turn lane widening along SR 708. Improvements include the addition of bicycle lanes 
throughout the intersection of Blue Heron Blvd and I-95. Additional improvements consist of replacement/retrofit of curb cut ramps, 
signalization upgrades, upgrades to pedestrian and vehicular signage and installation of new pavement markings. FDOT PM Matthew 
Carlock, P.E. 561-370-1127   
Contract Support Specialist, Aug 2014 to Jun 2016 
FDOT D4: A1A/South Ocean Drive from Miami-Dade County Line to Seacrest Parkway: Contact Support Specialist for this 4.8 
Million dollar project. Project consists of special foundations for 27 streetlights that contained micro piles and drill shafts. Other 
improvements include correcting pavement deformations and patches, add bike lanes, widen existing 4' wide substandard sidewalk to 
6', improve sidewalk ramps at intersections to comply with American with Disabilities Act, install shelter pads at transit stop locations, 
replace pavement markings and update signs to meet standards, upgrade existing signals with loop detection to video detection, and a 
JPA with City of Hallandale Beach.  Responsible for all project documentation including progress estimates, final estimates, supplemental 
agreements, work orders, as-built plans, time file, weather letters, material certification and providing support to the Project Administrator 
on project issues.  FDOT PA David Schweiger, P.E. 954-734-3539    
Senior Inspector, Dec 2012 to Aug 2014 
FDOT D6: NW 57th Ave. / Red Road Reconstruction Grouping: Sr. Inspector, for this $40 Million dollar grouping that is composed of 
total reconstruction of SR 823 / NW 57th Ave., a six lane divided roadway, that includes milling & resurfacing, drainage modifications, 
guardrail, signing, pavement markings, signalization, bridge widening, channel excavation, sheet piling, pile driving and landscaping on 
NW 57th Ave., from W. 23rd Street to W. 46th St. and W 46th Street. to W 53rd St. The Grouping included three JPA’s, two with Miami-
Dade Water and Sewer and one with the City of Hialeah and two Cost Saving Initiatives of over $2.8 Million Dollars. Ryan was in charge 
of monitoring and documentation of regular, sub-soil and canal excavation, drainage installation, sub-grade, embankment and pavement 
construction, new signal and lighting installation, signing and pavement markings, material certification, LIMS entries and tracking, EDR 
and providing support to the Sr. PE and PA on project issues. PM: Elizabeth Jett, P.E. 305-968-8453  
Senior Bridge Inspector, Nov 2009 to Dec 2012 
FDOT D4: Dixie Flyover Bridge Construction: This project involves the realignment of Dixie Highway from south of Hillsboro Boulevard 
(SR-810) to north of the Hillsboro Canal. Just north of the Hillsboro Boulevard intersection, the proposed 4-lane alignment raises vertically 
and becomes an elevated structure over NE 2nd Street, NE 1st Avenue, North River Avenue, Florida East Coast (FEC) Railway tracks, 
NE 2nd Avenue, and the Hillsboro Canal. Once the elevated structure crosses over the Hillsboro Canal and enters Palm Beach County, 
the alignment ties back down to the existing roadway.  A total of three new bridges will be constructed (Two curved steel box girder 
bridges and one concrete bridge supported by FIB beams) and the existing road will be fully reconstructed. Ryan is the Sr. Roadway 
Inspector in charge of monitoring all activities: Regular, Sub-soil and canal excavation, drainage installation, sub-grade, embankment 
and pavement construction, new signal and lighting installation and signing and pavement markings. FDOT PM James Jeffers, PE 954-
958-7628  
Contract Support Specialist, Sep 2009 to Mar 2010 
FDOT D4: A1A from NE 18th ST to Oakland Park Blvd:RRR project included milling and resurfacing of a 4-lane roadway, upgrade ADA 
ramps to include truncated dome criteria, new signing & marking, upgrade signalization, added TMS sites, repair & maintenance of 
lighting, repair & maintenance of landscaping. Installation of multiple chambered Pollution Control Structures to restrict debris from 
entering the Intracoastal Waterway. Assisted in discovery of discrepancies in the original drainage design which saved the Department 
$20,000 and provided a more efficient drainage network. Project received a Davis Productivity nomination for providing significant saving 
to the Department whist improving public safety.  Responsible for all project documentation including progress estimates, final estimates, 
supplemental agreements, work orders, as-built plans, time file, multiline earthwork, weather letters, material certification and providing 
support to the Sr. Project Engineer and Project Administrator on project issues.  FDOT Project Manager Tony Piedra P.E. 954-868-5215 
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Juan P. Bisono 
CEI Senior Inspector 

EDUCATION 
High School Diploma 

TIN 
B25043572 

YEARS OF EXPERIENCE 
11 Years 

QUALIFICATIONS / 
CERTIFICATIONS 
CTQP 
Asphalt Paving Levels 1 & 
2 

Earthwork Levels 1 & 2 

Concrete Field Tech 
Levels 1 & 2 

 

Other 
ACI Concrete 
Transportation Inspector 

MOT Advanced 

Nuclear Gauge  

  

Mr. Bisono has over 11 years experience in the transportation construction industry 
on major projects in Districts 4, 6 and Turpike, including various major Design-Build 
projects. He recently completed the US-1 from Ponce DeLeon Blvd. to SW 37th Ave. 
project under the 017 CEI Support contract in District 6; a project that entails 
widening, reconstruction, drainage, signalization, and lighting in heavily congested 
Coconut Grove/Coral Gables areas of Miami-Dade County. 

RREELLEEVVAANNTT  EEXXPPEERRIIEENNCCEE  

001177  CCEEII  SSuuppppoorrtt,,  DDiissttrriicctt  66  
FFMM  NNoo..  443333445555‐‐22‐‐5522‐‐0011  ((lleeaadd))..  SSRR55  //  UUSS‐‐11  ffrroomm  PPoonnccee  DDeeLLeeoonn  BBllvvdd..  ttoo  SSWW  
3377tthh  AAvvee..    Roadway Inspector. Mr. Bisono’s responsibilities included all aspects of 
sampling, testing, inspections, observations, daily documentation, measurements, 
and addressing field issues. The construction value is estimated at $5.5 million.  
Dates: Aug. 2019 – Jan. 2020 | Reference: Levi Boyle, 786.498.9966. 
  
001177  CCEEII  SSuuppppoorrtt,,  DDiissttrriicctt  66  
FFMM  NNoo..  441122447733‐‐99‐‐5522‐‐0011  ((lleeaadd))..  SSRR55  //  BBiissccaayynnee  BBllvvdd  ffrroomm  SSEE  33rrdd  AAvvee  ttoo  SSEE  22nndd  
SSttrreeeett..  Roadway Inspector. Mr. Bisono’s responsibilities included all aspects of 
sampling, testing, inspections, observations, daily documentation, measurements, 
and addressing field issues. The construction value is estimated at $3.5 million.  
Dates: May 2018 – July 2019 | Reference: Andres Diaz, 305.640.7426. 
  
FFMM  NNoo..::  442288772244‐‐11‐‐5522‐‐0011;;  BBrroowwaarrdd  BBoouulleevvaarrdd   ffrroomm  1188tthh  AAvveennuuee   ttoo  UUSS  11,,  
DDiissttrriicctt   FFoouurr..     QC Representative. Project improvements include replacing the 
bridge over the North Fork of the New River, widening, milling and resurfacing, curb 
ramps, signing and pavement markings, relocating bus shelters, lighting, drainage, 
and signalization.  
Dates: Oct. 2016 – May 2018 | References: David Schweiger, 954.734.3539 
 
FFMM  NNoo..::  224499994411‐‐55‐‐5522‐‐0011,,  224499994411‐‐11‐‐5522‐‐0011;;  SSRR  882233//  NNWW  5577  AAvvee..  //  WWeesstt  44tthh  
AAvvee..//  RReedd  RRooaadd,,  ffrroomm  WWeesstt  5533  SSttrreeeett  ttoo  WWeesstt  8844  SSttrreeeett//NNWW  113388  SSttrreeeett//NNWW  
113355  SSttrreeeett..  DDiissttrriicctt  SSiixx..    QC Representative. This $41 million project consisted of 
roadway, drainage, signalization, widening and reconstructing the roadway to 
provide additional travel lanes, new 54” water main, drainage, sidewalks, curb 
ramps, lighting, concrete barrier wall, and landscaping. This Red Rd. project marked 
the completion to a series of FDOT reconstruction and widening projects along Red 
Road that began in 2009, starting at Okeechobee Road in the City of Hialeah. All 
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projects have been completed with the goal of enhancing mobility, relieving 
congestion and created a safe corridor for vehicles, bicyclists and pedestrians.  
Dates: Jan. 2015 – July 2017 | References: Joan Fabian at 305.968.4921 
 
HHEEFFTT  AAllll  EElleeccttrroonniicc  TToolllliinngg,,  FFlloorriiddaa  TTuurrnnppiikkee  EEnntteerrpprriissee..  QC Representative. 
The proposed improvements on this project included the conversion of the southern 
HEFT to an All Electronic Toll (AET) collection system. The work included 
modifications to the Florida’s Turnpike Enterprise (FTE) Homestead and Bird Road 
mainline toll plazas and seventeen ramp toll plazas.  
Dates: Sept. 2010 – Aug. 2012 
 
SSRR  883366  AAuuxxiilliiaarryy  LLaanneess,,  MMiiaammii‐‐DDaaddee  EExxpprreesssswwaayy  AAuutthhoorriittyy..  QC Representative. 
The project consisted of the construction of an outside auxiliary lanes along 
eastbound SR 836 from 57th Ave. to 42nd Ave. in Miami, Florida.   
Dates: Jan. 2010 – May 2011 
 
II‐‐9955  MMaannaaggeedd  LLaanneess,,  DDeessiiggnn‐‐BBuuiilldd  
QC Representative. This $121 million project included the design and construction 
of new managed lanes on I-95 Northbound and Southbound from approximately S. 
of the NW 32nd Street bridge to N. of the SR 826 (Golden Glades) interchange and 
included the SR 112 Interchange. The project entailed overseeing more than 30 
mass concrete pours, which included sign structure foundations and bridge structure 
nos. 870339/533, 870340, 870331/332, 870324/440, 870327 and 870713. All mass 
concrete pours required temperature monitoring. The mass concrete pours at bridge 
no. 870713 had an additional requirement of a PVC cooling system which required 
constant QC oversight. 
Dates: 2008 – Dec. 2011 
 
TTuurrnnppiikkee  EExxppaannssiioonn  aanndd  IImmpprroovveemmeennttss,,  FFlloorriiddaa  TTuurrnnppiikkee  EEnntteerrpprriissee  
QC Representative. This Turnpike $150 million project consisted of widening the 
Turnpike from north of Bird Rd. to SR 836/Dolphin Expressway from 6 to 10 travel 
lanes. These new lanes were express lanes for a total of 2 express lanes and 3 
general purpose toll lanes in each direction. Work included pavement 
reconstruction, milling, and resurfacing, major bridge structures, drainage 
improvements, and noise walls. The Turnpike/SR 821 lanes and the northbound off-
ramp to SR 836/Dolphin Expressway were realigned to accommodate express lane 
direct connect ramps. Direct connect ramps for express lanes were constructed 
between SR 836/Dolphin Expressway to and from the east, and on the Turnpike/SR 
821 to and from the south. Flyover bridges were constructed for the ramps. 
Improvements were made at the SW 8th Street Interchange.  
 
SSRR  883366  TToollll  PPllaazzaa  &&  EExxtteennssiioonn,,  DDeessiiggnn  BBuuiilldd    
QC Representative. This $57 million project included the construction of new 
eastbound and westbound mainline toll plazas. Widening and reconstruction of the 
SR 836 Expressway (approximately 1.1 miles in length) from 1900 feet east of NW 
107th Ave to 2500 west of 87th Ave. 
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Luis Franco‐Gil, E.I. 
CEI Senior Inspector 

EDUCATION 
Earned Degree of Civil 
Engineer from Central 
University of Las Villas, 
Cuba, July 1995 (note: 
this degree is equivalent 
to the US degree, 
Bachelor of Science in 
Civil Eng. per Josef Silny 
& Assoc., Inc., Int’l. 
Education Consultants) 

TIN 
F652534691760 

YEARS OF EXPERIENCE 
14 Years 

QUALIFICATIONS / 
CERTIFICATIONS 
CTQP ‐ Asphalt Paving 
Technician ‐ Levels 1 & 2 

CTQP ‐ Concrete Field 
Technician ‐ Level 1 & 2 

CTQP ‐ Earthwork 
Construction Inspection ‐  
Level 1 & 2 

CTQP ‐ Dilled Shaft 
Inspection 

CTQP ‐ Final Estimates – 
Level 1  

MOT – Intermediate 

ACI Conc., Field Testing 
Technician – Level 1 

Mr. Franco-Gil has a Bachelor’s Degree in Civil Engineering and over 14 years of 
construction engineering and experience on Districts 6, 4, and MDX projects. Mr. 
Franco-Gil was a Senior Inspector on various projects and handled simultaneous 
projects on the District 6 CEI Residency, the 012, 017, and 019 CEI Support 
projects for the last 9 years. 

RREELLEEVVAANNTT  EEXXPPEERRIIEENNCCEE  

  
DDiissttrriicctt  66,,  001199  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  443311663355‐‐22‐‐55220011::  DDiissttrriiccttwwiiddee  PPuusshh  
BBuuttttoonn  CCoonnttrraacctt,,  SSWW  88  SStt..  ((TTaammiiaammii  TTrraaiill))  aanndd  SSWW  115577  AAvvee..  
Senior Inspector. Responsibilities included all aspects of sampling, testing, 
inspections, observations, daily documentation, measurements, and addressing 
field issues.  
Dates: Sept. 2019 – Present | Reference: Paola Martinez 305.525.4951 
  
DDiissttrriicctt  66,,  001199  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  443311443333‐‐22‐‐55220011::  DDiissttrriiccttwwiiddee  PPuusshh  
BBuuttttoonn  CCoonnttrraacctt,,  SSWW  115544  SStt..  ((MMiiaammii  LLaakkeess  DDrr..))  aanndd  7777  AAvvee..  
Senior Inspector. Responsibilities included all aspects of sampling, testing, 
inspections, observations, daily documentation, measurements, and addressing 
field issues.  
Dates: Feb. 2019 – Present | Reference: Paola Martinez 305.525.4951 
  
DDiissttrriicctt  66,,  001199  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  225500662299‐‐44‐‐33220011::  DDiissttrriiccttwwiiddee  PPuusshh  
BBuuttttoonn  //  TTrraaffffiicc  OOppeerraattiioonnss  CCoonnttrraacctt,,    SSWW  88  SStt..  aanndd  SSWW  114477  AAvvee..  
Senior Inspector. Responsibilities included all aspects of sampling, testing, 
inspections, observations, daily documentation, measurements, and addressing 
field issues.  
Dates: July 2019 – Sept. 2019 | Reference: Francisco Lledo 305.619.7144 
  
DDiissttrriicctt  66,,  001177  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  443366338855‐‐11‐‐55220011::  SSRR  99//  NNWW  2277  AAvvee..  aatt  
NNWW  1177  SStt..    
Senior Inspector. Responsibilities included all aspects of sampling, testing, 
inspections, observations, daily documentation, measurements, and addressing 
field issues.  
Dates: Apr. 2018 – July 2019 | Reference: Leo Bermudez 305.968.4079 
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ACI Conc., Transp. 
Construction Inspector  

Nuclear Gauge Safety 
Training/HAZMAT 

IMSA Traffic Signal 
Technician – Level 1 

Critical Structures Const. 
Issues – Self Study 
Course 

OSHA Certified 
 

DDiissttrriicctt  66,,  FFMM  NNoo..  443311663355‐‐11‐‐5522‐‐0011::  DDiissttrriiccttwwiiddee  SSaaffeettyy  PPuusshhbbuuttttoonn  PPrroojjeeccttss  
PPiilloott  PPrrooggrraamm      
Senior Inspector. Responsibilities included all aspects of sampling, testing, 
inspections, observations, daily documentation, measurements, and addressing 
field issues.  
Dates: Jan. 2017 – Apr. 2018 | Reference: Igor Caicedo 305.807.3042 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  441144662244‐‐33‐‐55220011::  SSRR  55  //  UUSS‐‐11  //  BBiissccaayynnee  
BBllvvdd..  ffrroomm  NNEE  119966  SStt..  ttoo  NNEE  220099  SStt..  ––  RReessuurrffaacciinngg    
Senior Inspector.  
DDaatteess::  JJaann..  22001166  ––  JJaann  22001177  ||  Reference: Melissa DeZayas, Project Oversight 
2, 305.640.7174 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  443322774422‐‐11‐‐55220011::  SSRR  77  //  UUSS‐‐444411  ffrroomm  SSWW  
88  SStt..  ttoo  NNWW  33  SStt..  ––  RReessuurrffaacciinngg  
Senior Inspector.  
Dates: Aug. 2015 – Apr. 2016 | Reference: Melissa DeZayas, Project Oversight 2, 
305.640.7174 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  442299004433‐‐11‐‐66220011::  AA11AA//CCoolllliinnss  AAvvee..  ffrroomm  
6677  SStt  ttoo  6699  SStt..  ––  IInntteerrsseeccttiioonn  IImmpprroovveemmeenntt      
Senior Inspector.  
Dates: Aug. 2014 – May 2015 | Reference: Melissa DeZayas, Project Oversight 
2, 305.640.7174 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  442288448866‐‐11‐‐55220011::  SSRR  885566  LLeehhmmaann  CCsswwaayy..  
ffrroomm  BBiissccaayynnee  BBllvvdd..  ttoo  CCoolllliinnss  AAvvee..//OOcceeaann  BBllvvdd..,,  RReessuurrffaacciinngg..    
Senior Inspector.  
Dates: June 2014 – July 2014 | Reference: Melissa DeZayas, Project Oversight 
2, 305-640-7174 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  442299004400‐‐11‐‐55220011::  SSRR  885566  LLeehhmmaann  CCsswwaayy..  
@@  SSRR55  //  UUSS‐‐11  ––  IInntteerrsseeccttiioonn  IImmpprroovveemmeenntt  ––  SSaaffeettyy  PPrroojjeecctt  
Senior Inspector.  
Dates: May 2014 – June 2014 | Reference: Melissa DeZayas, Project Oversight 
2, 305.640.7174 
 
DDiissttrriicctt  66,,  001122  CCEEII  SSuuppppoorrtt,,  FFMM  NNoo..  442277551177‐‐11‐‐55220011::  SSRR  993344  ((NNWW//NNWW  8811//8822  
SStt..))  ffrroomm  NNWW  1133  CCtt..  ttoo  WW..  ooff  BBiissccaayynnee  BBllvvdd..  ––  MMiilllliinngg  aanndd  RReessuurrffaacciinngg  
Senior Inspector.  
Dates: Mar. 2013 – May 2014 | Reference: David Schweiger, Project 
Administrator, 305.640.7400. 
 
SSoouutthh  FFlloorriiddaa  WWaatteerr  MMaannaaggeemmeenntt  DDiissttrriicctt  
Performed miscellaneous inspections on various projects in South Florida. 
Dates: Nov. 2012 – Feb. 2013 | Reference: Rit Ky, PE, Project Manager, 
786.459.2672. 
 



33 CITY OF KEY WEST  |  CONSTRUCTION ENGINEERING AND INSPECTION SERVICES
RFQ #20-003

Paulette Summers 
Community Outreach Specialist 

 

 
Mrs. Summers has over 21 years of experience specializing in public 
involvement, facilitation services, public relations, media relations, social media 
and marketing services. She has successfully led or supported the public 
involvement efforts on countless projects, overseeing public involvement plans 
and community awareness campaigns for numerous agencies throughout 
Florida. For over seven years, she has demonstrated strong public involvement, 
problem-solving, organizational and graphic design skills, coupled with her 
innate ability to build positive relationships. Mrs. Summers has the unique 
position of leading the public involvement efforts on concurrent districtwide 
design and construction contracts throughout Monroe County, namely the 
Florida Department of Transportation (FDOT) District Six Districtwide Public 
Communications Consulting Services on Miscellaneous Construction Projects 
and Districtwide Public Communications Consulting Services on Miscellaneous 
Design Projects 
 
• 2016 – Present – FDOT District Six Districtwide Public Communications 

Consulting Services on Miscellaneous Construction Projects, Miami-Dade 
and Monroe Counties, Florida –  Mrs. Summers is the full-time construction 
Community Outreach Specialist on this three-year contract which she currently 
leads public involvement efforts for more than five roadway construction 
projects and holds more than 14 other projects within her portfolio. Mrs. 
Summers has been responsible for conducting weekly radio interviews with 
local US1 Radio as part of the PI effort to reach an audience interested in FDOT 
construction projects in the Florida Keys to advise them on any potential impacts 
on their daily commute. She also prepares a weekly Radio Interview Report, 
routinely coordinates with the District Six PIO Office on recent construction 
alerts and/or closures and project start-up materials and mailings, provides the 
District Communications Manager with weekly updates, and prepares weekly e-
blasts which contain Drive Safe Campaign logos and slogans, reaching a large 
audience to increase awareness of the dangers of aggressive driving. 
Reference: FDOT, Kathy McLendon, 305.640.7437, Project Role: Community 
Outreach Specialist/Graphic Designer 

 
• 9/2019 – 11/2019 – FDOT District Six Key West (North Roosevelt 

Boulevard) HAWK Beacon Educational Campaign Initiative (Construction 
Phase), Monroe County, Florida – MRG was contracted to assist FDOT 
District Six in its efforts to inform the public of the Key West HAWK Beacons. 
Five HAWKs were installed and activated at the existing mid-block crossings 
along North Roosevelt Boulevard. MRG lead staff was responsible for educating 
drivers, pedestrians and cyclists on how to effectively use the HAWK with the 
distributing of flyers. The educational outreach efforts conducted were to ensure 
that all users are well-informed about the benefits of these devices as well as 
how they work. Mrs. Summers was the Lead COS on this contract. Reference: 
FDOT, Kathy McLendon, 305.649.7437. Project Role: Assistant Community 
Outreach Specialist 

 
• 2015 – Present – FDOT District Six Districtwide Communication 

Programs and Special Projects – Traffic Operations, Miami-Dade and 
Monroe Counties, Florida – Mrs. Summers has assisted and continues to 
assist the Lead Community Outreach Specialist on this multi-layered District 
Six contract, which includes multiple local outreach campaign plans 
encompassing both Miami-Dade and Monroe Counties. 

Professional Credentials 
Bachelor of Administration,  
Major: International 
Business, Minor: Marketing 
& Management; FIU, 2003 
 
Basis For Team Selection 
Currently assigned to major 
District Six DW contracts, 
including the Monroe 
County Design and 
Construction Projects 
 
Over 21 years of extensive 
public relations and 
marketing experience, 
including media outreach 
 
Significant experience and 
familiar with the Public 
Information Department 
communication 
procedures and guidelines 
 
Demonstrates strong public 
involvement, problem-
solving, organizational 
skills coupled with her 
innate ability to build 
positive strategic alliances, 
through business 
partnerships 
and relationships 
with colleagues, clients, 
media and community 
members 
 
Office Location  
14707 South Dixie Hwy, 
Suite 404  
Miami, FL 33176 
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Experience in Key West and Monroe County

In 1984, RS&H began our Construction Engineering & Inspection practice after being named the Florida Keys Bridge 
Replacement Program Managers for FDOT. This contract included the last nine bridges into Key West.  RS&H opened our 
Marathon office in 2012 and our presence in the County remains stronger today than ever. Currently, we provide services on 
the Monroe County Residency, our recently completed KEYS Energy Cathodic Protection project in Key West, as well as our 
FDOT Keys Residency for the last eight years. Projects in Monroe County, as well as the City of Key West, are listed below. 

Recent Project History In the Florida Keys for Various Clients

Location & Experience with Key West  
& Monroe County33

Client: Project: Client: Project:
City of 
Marathon

City of Marathon Aviation Blvd Trail FDOT D6 425600-4-52-01 Grassy Key

FDOT D6 Macdonald Ave/Stock Island FDOT D6 425600-5-52-01 Knight Key
FDOT D6 Pushbutton Traffic Ops - 434684-2-62-01 FDOT D6 429143-1-52-01 Long Beach Blvd
FDOT D6 Guardrail MM 115.319 - 440485-1-62-01 FDOT D6 419848-0-52-01 Tavernier Creek
FDOT D6 Little Duck Resurf-436344-1-62-01 FDOT D6 FDOT D6 Keys Residency 2014
FDOT D6 Resurface MM23.101-MM26.265 

-430837-2-62-01
FDOT D6 SR 5 / MM 90.8 - 419848-2-52-01

FDOT D6 Resurface MM19.805-MM20.686 
-430837-3-62-01

FDOT D6 SR 5 / MM 97 - 419853-2-6201

FDOT D6 Pushbutton Traffic Ops-250566-9-62-
1(19)

FDOT D6 SR 5/ US 1 429140-2-6201

FDOT D6 HAWK- 442039-1-62-01 FDOT D6 SR 5/US 1 Boca 428267-1-62-01
FDOT D6 Landscape 20.42-23.48 - 436466-1 

43466-67
FDOT D6 SR 5/US 1 Macdonald 429140-1-6201

FDOT D6 Hurricane Irma - Financial ID's at Various 
MM

FDOT D6 CR 941 Big Coppitt - 430033-1-6201

FDOT D6 Pushbutton Signals - 434684-1-62-01 FDOT D6 SR5/US1 Abaco Rd - 41984626201
FDOT D6 FDOT D6 North Roosevelt FDOT D6 Pushbutton - Traffic - 25056686201
FDOT D6 7062611000 FDOT D6 Keys/Monroe 

Residency 2012
FDOT D6 SR 5/Truman Ave - 43067016201

FDOT D6 425599-1-52-01 Plantation Key FDOT D6 SR 5/US 1 Boca 428267-1-62-01 
FDOT D6 425600-7-52-01 MM 14.67 to MM 15.08 FDOT D6 Jerome Landscaping-432303
FDOT D6 405582-9-52-01 Plantation MM 85.3 FDOT D6 SR 5/US 1 Marathon 429187-1-6201
FDOT D6 250566-6-52-01 Push Button FDOT D6 Pushbutton Drainage - 425865-6-6201
FDOT D6 419846-1-62-01 Hialeah Lane FDOT D6 SR 5/Atlantic Blvd - 433508-1-6201
FDOT D6 419859-1-62-01 Atlantic FDOT D6 SR 5/US 1 Lignumvitae - 425600-6-6201
FDOT D6 250566-7-52-01 Push Button FDOT D6 Signal Pushbutton #2 - 434684-2-6201
FDOT D6 425600-1-52-01 Blue Isle FDOT D6 Pushbutton Traffic Ops Improv - 250566-

9
FDOT D6 423137-1-6201 Ramrod Key FDOT D6 S of 33 St Resurface - 429187-2-6201
FDOT D6 428477-1-62-01 Saddlebunch FDOT D6 7Mile Bridge to Knight Key 

Resurf-429187-3
FDOT D6 419848-1-62-01 Camelot FDOT D6 Sombrero Bch Rd Traffic Sig-429187-4
FDOT D6 425600-8-16-20 Jo-Jean Way FDOT D6 S Pine Channel Landscp-422629-2
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Client: Project: Client: Project:
FDOT D6 425600-9-16-20 Camelot Drive Monroe Co. Monroe County-Stock Island I
FDOT D6 425600-3-52-01 Whale Harbor Monroe Co. Monroe County-Key Largo II
FDOT D6 425600-2-52-01 Windley Key Monroe Co. Monroe Access Road to Quarry Partners
FDOT D6 Summerland Key Landscape-436424-1 Monroe Co. Monroe County-Stock Island I
FDOT D6 D6 FEMA Natural Disaster Monroe County 

& Sign Repair
Monroe Co. Monroe County-On-Call-Lake Surprise

KEYS Energy KEYS Energy Lifejacket Cathodic 
Protection

Monroe Co. Monroe County On-Call - Sexton Cove

KEYS Energy KEYS Energy Transmission and Hardware Monroe Co. Monroe County On-Call-Key Largo 

Recent Project History In the Florida Keys for Various Clients (cont.)

Ability to Perform Services Expeditiously

Our team is structured to provide two of the most critical 
elements necessary for a successful project: A seasoned 
leadership team with strong technical team resources, 
and a strong local presence whose foremost priority is 
fast-response, quality service. Our team is comprised of 
staff members who already in the Keys, understand the 
environment, and who will use this experience to quickly 
resolve project issues. Our team has significant Keys 
experience and a demonstrated ability to work together  
and with stakeholders to quickly respond to task orders and 
deliver exceptional results. 

Location and Availability of Staff

Our proposed team is conveniently located throughout 
the Keys already (see location map below). We are local 
– many residents – who understand the needs of the 
traveling public, and our primary commitment is supporting 
thriving communities. Our current workload is such that 
we can provide immediate and uninterrupted service to 
this contract. Our leadership, key staff, and resources are 
available to support this assignment, without conflicting 
with other projects, and provide fully qualified technical 
experts. Please see the workload availability chart on page 9 
for more details.
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Internal Peer Review Quality Control (QC) / 
Quality Assurance (QA)

For each contract, RS&H establishes a rigorous quality 
control plan of which our team will develop, implement, 
and submit upon selection. Quality management personnel 
utilize an 18-page section of our SOP describing how 
projects are reviewed using a checklist tailored to each 
contract/task work order. This checklist includes over 45 
pages of procedural queries based on contract documents, 
specs, CPAM, and guide-lists and will be submitted to the 
City within 30 days of notice to proceed.

This program will emphasize measurable performance goals 
and incorporate both management and inspection criteria. 
As part of our QA plan, we will meet with the City’s Project 
Manager and management staff throughout the life of the 
contract. An in-depth project review will be performed 
with written results reported directly to the Construction 
Project Manager. Our approach to ensuring quality control, 
including an overview of our QA plan, is discussed in detail 
below. 

FDOT Statewide Guide Lists will be the primary 
tool to ensure that the team follows Quality Control 
Guidelines. As part of our audit verification, RS&H will 
verify team members have the Statewide Guide Lists, 
are using them regularly in the inspection activities, 
and are familiar with the content.

Approach to Managing Quality
Our team of qualified professionals will monitor the 
contractor’s operations to ensure compliance with the 
plans, specifications, and other contract documents. 
Detailed and accurate records of the contractor’s 
operations will be recorded on approved forms. Our 
inspectors meet with the contractors and subcontractors 
prior to the end of each shift to ensure agreement and 
spot check the contractor on all work performed. This 
allows for items to be resolved quickly at the lowest 
possible level. RS&H will review all material test reports and 
Quality Control (QC) reports to verify compliance with the 
contract documents. RS&H will also confirm test results 
compare favorably to the verification test results and that 
all materials are being sampled in accordance with FDOT 
or contract sampling and testing procedures in addition to 
monitoring the contractor’s QC processes. 

Internal Peer Reviews44
RS&H’s Senior Project Engineer Jacki Hart, PE and former 
FDOT Engineer Jason Trujillo, PE will perform peer reviews 
ensuring quality documentation by CEI staff for compliance 
to City, State and Federal standards. Below is a summary 
of this 18-page QA/QC SOP; a full QA/QC plan will be 
submitted upon selection.

 » Purpose and Goal - The entire purpose of the 
CEI contract is to provide for proper contract 
administration, engineering, and QA of the final 
finished product supplied to the City by the 
construction contractor. It is the goal of RS&H to 
ensure construction administration, inspection, 
testing, and record keeping functions are properly 
and consistently performed to the City and RS&H 
requirements and standards. The purpose of this 
CEI QA Plan is to provide for an effective means and 
method to meet that goal.

 » Initial Reviews - Upon notification of their 
appointment to a Peer Review Team for a new project, 
the two senior members will arrange for the first on 
site, peer review inspection of the CEI project staff 
to occur between the first and third months of the 
project. 

 » Subsequent Reviews - If no major discrepancies 
are found during the first review of the project, 
a subsequent review inspection will take place 
approximately six months after the initial review 
and approximately every six months thereafter until 
project completion. At any time a major discrepancy 
is found, follow-up inspections will occur at 
approximately three-month intervals until corrected.

 » Review of Sub-Consultant Activities - The Peer 
Review Team will review sub-consultant activities 
in the same manner as it does those activities of 
RS&H personnel. Deficiencies will be brought to the 
attention of the Senior Project Engineer for resolution.

 » Reports - The Peer Review Team will make a 
report of their inspections. This report will evaluate 
the adequacy of materials, testing procedures, 
documentation, processes, training, supervision, and 
staffing to accomplish the requirements of the CEI 
contract. The report will also detail the Review Team’s 
recommendations for any improvements in these 
areas. Lastly, the report findings will be provided to the 
client. 
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Quality is at Our Core
RS&H places the highest emphasis on delivering quality 
service to our clients. So much so, that it is spelled out as 
one of our core values:

We are committed to providing a high level of service 
that reflects a progressive understanding of our 
clients’ dynamic needs.  

We will accomplish this by:

 » Continually expanding our services while honing our 
expertise in order to meet the evolving needs of our 
clients.

 » Deploying processes and technology to ensure 
consistent delivery and continuous improvement of 
quality services.

 » Fostering a high performing culture of technical 
excellence to deliver industry-leading capabilities.

 » Providing tools and training to develop deep, trusted, 
sustainable client relationships. 

RS&H’s goal is to serve as an extension of the City staff 
and our primary objective is to ensure superior staff 
performance that:

1. Ensures that contractor deliverables and related 
activities conform to contract, scope of services, and 
all components of the contract specifications and 
submittal requirements. 

2. Controls the quality of CEI Services provided by 
performing periodic assessments of CEI contract 
deliverables. These assessments will evaluate the 
adequacy and quantity of personnel and equipment 
supplied to each project and will also measure project 
inspection and documentation for compliance with 
predetermined standards. 

3. Regarding the QA/QC inspection procedures, the 
RS&H team takes a proactive approach to avoid claims 
and resolve issues at the lowest level. We understand 
our potential involvement in pre-work meetings prior 
to the start of a critical activity on the project. The 
Senior Project Engineer and Project Administrator 
will conduct these meetings, and participation will be 
mandatory for all affected team members. 

RS&H strongly believes that providing quality customer 
service is a direct result of our proven Quality Assurance 
Plan. We are deeply aware of the importance of customer 
service to the City and understand the City’s unwavering 
commitment to safety. The RS&H team will always conduct 
itself as an extension of the City’s staff at all times in the 
performance of our duties.
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Proven Experience

RS&H has held the Florida Department of Transportation 
(FDOT) Residency for Monroe County Since 2012 as well 
as the Monroe County GEC, and we have provided CEI 
Services on well over 100 projects under these residencies, 
including more than 55 projects in the last two years. We 
live and work here and understand the nuances of Key 
West traffic; special events; and working with the public and 
the city. We have a vested interest in and a proven record of 
success. 

The projects listed below are a small sampling of our 
vast experience, which includes roadway milling and 
resurfacing, widening, full roadway reconstruction, drainage, 
ADA improvements, installation and improvements for 
signalization, lighting, and specialty cross walks (HAWKS) 
directly in Key West.   

Triangle Improvements
Client: FDOT District 6
Client Reference: Andres Berisiartu, 305-640-7433
Staff Assigned: Jacki Hart, Jackson Taylor
CEI Fee: $105,000

The staff proposed for this contract have worked on 
roadway projects in Key West including milling and 
resurfacing at the triangle to restripe longer turn lanes 
leaving key west.  This project created extended turn lanes 
at the triangle to allow for more storage of turning vehicles 
so that through traffic to S. Roosevelt Blvd. would not be 
held up at the intersection. This also allowed more vehicles 
to exit the island to US 1, especially at high peak periods.  A 
critical component of this project was the ability to work 
with the public and the City to reduce traffic impacts during 
the contractor’s work.

Project Experience55
HAWK System
Client: FDOT District 6
Client Reference: Mario Cabrera, 305-640-7445
Staff Assigned: Jacki Hart, Jackson Taylor, Dewey 
Norris
CEI Fee: $206,000

RS&H acted as the project management and inspection 
team for the HAWK systems in Key West.  These high-
profile crosswalks included full traffic controller systems, 
signals, conductor and conduit installations, structural 
uprights with drilled shafts, as well as maintenance of traffic 
for milling and resurfacing operations and striping.  A key 
component to the construction and inspection was also 
public outreach to inform vehicles of the HAWK operations, 
as well as close coordination with the City to keep them 
informed.
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Truman Avenue
Client: FDOT District 6
Client Reference: Mario Cabrera, 305-640-7445
Staff Assigned: Jacki Hart, Jackson Taylor, Chris 
Bradbeer
CEI Fee: $213,160

Truman Avenue was another key roadway in Key West 
included in our specific Key West experience.  RS&H was 
the acting CEI for the milling and resurfacing, sidewalk 
improvements, and ADA improvements along Truman 
Avenue from White Street to Whitehead.  This project 
impacted a major East to West corridor in Key West and 
understanding the peak traffic periods to reduce backups 
and maintaining relationships with the businesses along 
Truman Avenue during the construction phases were 
challenges that RS&H met with full success.

Signal Improvements
Client: FDOT District 6 
Client Reference: Andres Berisiartu, 305-640-7433
Staff Assigned: Jacki Hart, Jackson Taylor, Dewey 
Norris
CEI Fee: $41,315

RSH has had a key CEI role in signal improvements in Key 
West.  Under our CEI projects, new controllers have been 
upgraded, battery backup systems are and continue to 
be installed, timing of the signal systems along Roosevelt 
have been improved to provide coordinated signals, and 
controller cabinet bases have been raised to reduce 
potential flood impacts from storms.

Stock Island
Client: Monroe County
Client Reference: Clark Briggs, 305-295-4306
Staff Assigned: Jacki Hart, Jackson Taylor, Dewey 
Norris, Andrew Taylor, Joshua Lawton
CEI Fee: $263,000

RSH has also acted as the CEI for projects in Stock Island.  
Although this work was for County and FDOT clients, the 
roadway work was directly adjacent to and had potential 
impacts to the Island due to maintenance of traffic and 
construction along US 1 as travelers enter the island.   
These jobs included full restoration of the roadway, milling 
and resurfacing, drainage structure installations, and new 
sidewalks.   

Maintaining relationships with business along Truman Ave. was 
impertive during construction.
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Group 10 - Construction Engineering Inspection

10.1 - Roadway Construction Engineering Inspection
10.3 - Construction Materials Inspection
10.4 - Minor Bridge & Miscellaneous Structures CEI
10.5.1 - Major Bridge CEI - Concrete
10.5.2 - Major Bridge CEI - Steel
10.5.3 - Major Bridge CEI - Segmental

Group 11 - Engineering Contract Administration and Management

Group 13 - Planning

13.3 - Policy Planning
13.4 - Systems Planning
13.5 - Subarea/Corridor Planning
13.6 - Land Planning/Engineering
13.7 - Transportation Statistics

Group 14 - Architect

Group 15 - Landscape Architect

Your firm is now technically prequalified with the Department for Professional Services in 
the above referenced work types. The overhead audit has been accepted, and your firm may 
pursue projects in the referenced work types with fees of any dollar amount. This status shall be 
valid until September 30, 2020 for contracting purposes.

Approved Rates
Home/ 
Branch 

Overhead

Field 
Overhead

Facilities 
Capital Cost 

of Money

Premium
Overtime

Reimburse 
Actual 

Expenses

Home 
Direct 

Expense

Field 
Direct 

Expense
173.57% 126.32% 0.301% Reimbursed No 6.18% 18.23%*

*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office.

Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information.

Should you have any questions, please feel free to contact me by email at 
carliayn.kell@dot.state.fl.us or by phone at 850-414-4597.

Sincerely,

Carliayn Kell
Professional Services 

Qualification Administrator













3100 Overseas Highway

Marathon, FL 33050

954-775-6949

rsandh.com
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