
 Work Order Proposal DATE: 3/12/20

 Right-of-Way Contract
 ITB 17-017

 P.O. #  

 

    

ITEMIZED  QUANTITIES

Location: Work Order

Work:  

Item Description Quantity Units Cost per Unit Line Item Cost Notes

1 Limerock Base 343 SY 21.00$                          7,203.00$                     

2 AC Milling 4000 SY 7.60$                            30,400.00$                   

3 AC Superpave (2") 500 TON 213.00$                        106,500.00$                 

4 AC Friction Course 100 TON 215.00$                        21,500.00$                   

5 Adjust Meter Box 25 EA 100.00$                        2,500.00$                     

6 Adjust Drainage Structures 11 EA 500.00$                        5,500.00$                     

7 Type F Curb 1047 LF 40.00$                          41,880.00$                   

8 Concrete Sidewalk (4") 364 SF 79.00$                          28,756.00$                   

9 Concrete Sidewalk (6") 70 SF 83.00$                          5,810.00$                     

10 RPM's 30 EA 9.00$                            270.00$                        

11 Thermoplastic - 6" White 1506 LF 1.30$                            1,957.80$                     

12 Thermoplastic - 12" White 510 LF 3.25$                            1,657.50$                     

13 Thermoplastic - 24" White 279 LF 5.00$                            1,395.00$                     

14 Thermoplastic - 6" Yellow 1298 LF 1.40$                            1,817.20$                     

15 Failed Trench Restoration 530 SY 119.00$                        63,070.00$                   

     

Subtotal    320,216.50$                 

 

16 Bond (1.4% of Total) 1.0 LS 4,483.03$                     4,483.03$                     

17 Mobilization ($5,000.00 EA) 1.0 EA 5,000.00$                     5,000.00$                     

Total  329,699.53$             

Notes:

Prepared by:

 Andrew Toppino    

Estimator

Charley Toppino & Sons, Inc.
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20th Street (Phase 1), Key West FL 33040

Scope as described per email (received 3/10/20)


