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Chery! Smith THE CITY OF KEY WESTV ' 525 Angela Street
City Clerk P.O. BOX 1409 {305) 292-8193
__ KEY WEST, FLORIDA 33041-1409 . Fax (305)292-8133
C www key.v_vastmty .£om ’ i -
April 8, 2004

Sanchez Zeinali Assocnates, Inc
10305 N.W. 41 -Street Sulte 103
Miami, Florida 33178 '

. Dear Sir or Madam:-

Enclosed is a copy of Resolution No. 04-146, Selectmg Sanchez Zeinali Associates Inc. to
provide engineering services for the reconstruction of South Roosevelt Boulevard
Authorlzing further négotiation and contract execution by the City Manager that passed ata

regular Key West City' Commission:meeting on April 6, 2004,

Sincerely, ,
Cheryl Smith, CMC
City Clerk ‘

Enciosure
CS/vp
Res. 04-146 Sanchez Zeinali

Key to the Caribbean - Average yearly temperature 77° F.




RESOLUTION NO. 04~146

A RESOLUTION OF THE CITY COMMISSION OF THE
CITY OF KEY WEST, FLORIDA, SELECTING SANCHEZ
ZETNALT ASSOCIATES, INC. TO PROVIDE
ENGINEERING SERVICES POR THE RECONSTRUCTION OF
SOUTH ROOSEVELT BOULEVARD; AUTHORIZING FURTHER
NEGOTIATION AND CONTRACT EXECUTION BY THE CITY
MANAGER; PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, in response to an RFQ, a selection committee ranked
the respondents and recommended the selection of Sanchez Zeinali

Associates, Inc.;

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COMMISSION OF THE

CITY OF KEY WEST, FLORIDA, AS FOLLOWS:

Section 1: That Sanchez Zeinali Associates, Inc. is hereby
gelected for engineering services for the reconstruction of Sauth

Roogevelt Boulevard.

Section 2: That the City Manager is hereby authorized to
conduct negotiations and to execute a contract with Sanchez Zeinali
Associates, Inc.; provided, however, that if negotiations with
Sanchez Zeinali Associates, Inc. are not successful, then the City
Manager shall proceed to negotiations with the second, third and

fourth-ranked bidders, successively.




Section 3: That this Resolution shall go into effect
imnediately upon its passage and adoption and authentication by the

gignature of the presiding officer and the Clerk of the Commissiocn.

Passed and adopted by the City Commission at a meeting held

this 6 day of __April ; 2004.

Authenticated by the presiding officer and Clerk of the

Commizgion on April 7 ; 2004,
Filed with the Clerk _~april I\ , 2004,

® Tl l Jntt’

CHERYL SMITH,j CITY CLERK
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AGREEMENT 9

Between

CITY OF KEY WEST
KEY WEST, FLORIDA

and

SANCHEZ-ZEINAL! & ASSOCIATES, INC..

for

CONSULTANT SERVICES EOR
GENERAL ARCHITECTURAL AND ENGINEERING SERVICES
-

January 28, 2005




the State of Florida, its successors and assigns, hereinafter referred to as "CiTY,"
through the Key West City Commission,

AND

Sanchez-Zeinali & Associates, Inc., a professional corporation organized under the
laws of the state of Florida, its successors and assigns, hereinafter referred fo as
"CONSULTANT."

-ARTICLE 1

DEFINITIONS AND IDENTIFICATIONS

For the purposes of this Agreement and the vaﬁous Covenants, conditions; terms
and provisions which follow, the definitions and identifications set forth below are assunted
to be true and correct and are agreed upon by the parties, . '

1.1 Adreement means this document, Articles 1 through 8, inclusive. Other_terms and
conditions are included in the exhibits, task orders, and supplementa] documents
that are by this provision expressly incorporated by reference. -

1.2 Commissfon: Thg Key West City -Commiss!on of the City of Key West, Florida,

1.3 CONSULTANT: The architect or engineer selected to perform the services
pursuant to this Agreement,

1.4  Contract Administrator: The ranking manageriaj employee of the agency of CITY

1.5 Confractor The person, firm, corporation or other entity who enters into an

k\General architectural and engineering REQ (Sanchez—Zeina!i)\\sanchez-zeinali agmt.doc
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CITY : City of Key West. -

Notice To Proceed: A written notice to proceed with the Project issued by the
Contract Administrator.

Project: Projects may or may not be tasked. Should a project be tasked, this
agreement does not ” Disallow * the City from using other firms, congruently or not,
for the same or other City projects. Thisis a general contract for a variety of work (if
tasked). '

Task Order: A detailed description of a particular service or services to be
performed by CONSULTANT for a prescribed type and amourit of compensation.

k:\General architectural and engineering RFQ {Sanchez-Zelnali\sanchez-zeinall agmt doc
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ARTICLE 2
PREAMBLE

in order to establish the. background, context and 'frame of reference for this
Agreement and generally to express the objectives and intentions of the respective parties
hereto, the following statements, representations and explanations shall be accepted as’

2.1 The CITY has budgeted funds for consulting services for a variety of projects. The
CONSULTANT is not entitied to receive, and the CITY is not obligated to pay, any
fees or expenses in excess of the amount budgeted for atask order not issued in
each fiscal year (October 1 -September 30) by CITY. The budgsted amount may
only be modified by Resolution of the Commission. : :

22 The CITY has met the requirements of the Consultants' Competitive Negotiation
Acl, as set forth in Section 287.055,  Florida ‘Statutes, and has selected
CONSULTANT to perform the services hereunder.

2.3  Negotiations pertaining to the services to be performed by CONSULTANT were
undertaken between CONSULTANT and staff selected by the Commission, and this
Agreement incorporates the results of such negotiations.

ARTICLE S

SCOPE OF SERVIGES AND STANDARD OF CARE

3.1 CONSULTANT's services shali include civil engineering, highway & bridge design,
transportation analysis, beach, environmental, ‘structural, mechanical, fire
protection, and electrical engineering and architectural services and consulting for
facilities Planning; permitting, prefiminary and ongoing cost estimating, construction
budgets and cash flow time line, cost impact analysis; preliminary architectural
studies, appraisals and evaluations; contamination and other testing services;
writing of design-build Request for Proposals; evaluation of design-build proposals
and their associated budgets and cost supervision services; architectural design;
auto CAD services; construction management and on-site construction services,
and any other lawful professional architecty ral or other consulting services that the
CONSULTANT is qualified to provide and that the CITY authorizes the
CONSULTANT to undertake in connection with the CITY'S Project. CONSULTANT
shall provide all necessary, incidental and refated activities and services required as
described in Exhibit A and by individual Task Order.

k:\General architectural and angineering RFQ {Sanchez-Zeinallf\sanchez-zeinal; agmt.doc 4
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CONSULTANT and CITY acknowledge that the Scope of Services does not

delineats every detail and minor work task required to be performed by
CONSULTANT to completa the Project or any particular task order. if, during the
course of the performance of the services included in this Agresment,
CONSULTANT determines that work should be performed to complete the Project
which s, in the CONSULTANT's opinion, outside the level of effort originally
anticipated, whether or not the Scope of Services identifies the work items,

. CONSULTANT shall notify Contract Administrator in writing in a timely manner

before proceeding with the work, If CONSULTANT proceeds with such work without
notifying the Contract Administrator, the work shall  be deemed to be within the
original level of effort, whether or not specifically ~  addressed in the Scops of
Services. Notice to Coniract Administrator does not constitute authorization or
approval by CITY to perform the work. Performance of work by CONSULTANT
outside the originally anticipated level of effort without priorwritten CITY appraval or

modification of task order is at CONSULTANT's sole risk.

The specific services to be provided by the CONSULTANT and the compensation
for such services will be as mutually agreed to In separate Task Orders to this
AGREEMENT. Each Task Order when fully executed shall become a suppiement to
and a part of this AGREEMENT. Execution of the Task Order does not constitute a
notice to proceed. .

A.  Each Task Order will be supported by appropriate cost and pricing data
and such other documentation as required by the CITY.

B. Task Orders shall be numbered consecutively as specified by CITY. Each
Task Order shall include a description of the scope of services and specified
deliverables, time of completion, total estimated costs of services, "and
method of compensation.” Additional information shall be provided to the
CITY if required. Amended Task Orders shall include substantially the same
information and be submitted to the CITY for approval. ‘

C. The CITY may make or approve changes within the general Scope of
Services in any Task Order. If such changes affect the CONSULTANT's
cost of or time required for performance of the services, an equitable
adjustment shall be made through an amendment to the Task Order.

D. A task order may be terminated at any time, with or without cause, by the
CITY upon written notice fo CONSULTANT. No further wark will be
performed by CONSULTANT upon receipt of this notice unless specifically
authorized by the City Manager of the City of Key West. On termination, the
CONSULTANT wil be paid for all authorized services performed up to the
termination date plus, if terminated for the convenience of the CiTY,
reasonable expenses incurred during the close-out of the Task Order. The
CITY will not pay for anticipatory profits. The termination of this Agreement




M.

pursuantto Paragraph 8.2, hereof, shall constitute the termination of any and
all outstanding task orders, ‘

E. The CONSULTANT will begin services under any Task Order when
authorized by a Notice to Proceed issued by the City Manager or his
designhee.

- 34 The CITY and CONSULTANT may negotiate additional écopes. of services,

immediately terminate negotiations at no cost to CITY and procure services for

future Project Task Orders from another source.

3.5 CONSULTANT shall perform the professional services under this Agreementat the
level customary for competent and prudent professionals in CONSULTANT'S field
performing such services at the time and place where the services are provided. In
the svent CONSULTANT does not comply with this standard, and omissions or
erfors are made by CONSULTANT which require the expenditure of additional
funds for additional work by CITY, CITY has the option of reducing payment to

CONSULTANT or requiring the CONSULTANT to do the additional work.

3.6 CONSULTANT is required to perform the task orders consistent with current

ARTICLE 4

-TERM OF AGREEMENT; TIME FOR PERFORMANCE; CONTRACTOR DAMAGES;

The term of this Agreement shall be for g period of five (5) years from the effective date of
the Resolution by the Commission a‘p‘proying the Agreement, whether the Agreement is

4.1 CONSULTANT shall perform the services described in each Task Order within the

time periods specified. Each such time period shall commence from the date of the
Notice to Proceed for such services. '

42 Prior to beginning the performance of any services under this Agreement,

CONSULTANT must receive a Notice fo Proceed. CONSULTANT must receive
CADecuments and Sallingsiipuvino ocal Settings\Temporary Intemst FlesiOLIGAISTZA Agreement 1-28-05.do 2
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written approval from the Gontract Administrator prior fo beginning the performance
of services in any subsequent task order. Prior to granting approval for
CONSULTANT to proceed to a subsequent task order, the Contract Administrator
may, at his or her sole option, require CONSULTANT to submit any
deliverables/documents for the Contract Administrator's review, _

In the event CONSULTANT is unable fo complete the above services because of
delays resulting from untimely review by CITY or other governmental authorities
having jurisdiction over the Project, and such delays are not the fault of
CONSULTANT, or because of delays which were caused by factors outside the
control of CONSULTANT, CITY shall grant a reasonable extension of time for
completion of the services and shall provide reasonable compensation, if
appropriate. It shalt be the responsibility of CONSULTANT to notify CITY within 10
days in writing whenever a delay in approval by a governmental agency, including
CITY, is anticipated or experienced, and to inform the Contract Administrator of all
facts and details related to the delay,

‘I the event the Contractor fails to substantially complete the Pr'ojebt on or before

the substantial completion date specified in its agreement with CITY orif Contractor
is granted an extension of time beyond said substantial completion date: ;and
CONSULTANT's services are extended beyond the substantial completion. date,
through no fault of CONSULTANT, CONSULTANT shall be compensated in
accordance with Article 5 for all services rendered by CONSULTANT beyond the

substantial completion date.

In the event Contractor fails to substantially complete the Project on or before the
substaritial completion date specified in its agreement with CITY, and the fallure to
substantially complete is caused in whole or in part by a negligent act, error or
omission of CONSULTANT, then CONSULTANT shall pay to CITY its proportional
share of any claim or damages to Contractor or CITY arising out of the delay. This
provision shall not affect the rights and obligations of either party as set forth in
Paragraph 8.8, INDEMNIFICATION OF CITY,

In the event CONSULTANT fails to provide services as described in a task order
which causes monetary damage to CITY because of Contractor's inability to perform
or because of price increases attributable directly to delay caused by
CONSULTANT, CONSULTANT shall be responsibie for such monetary damages.
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| ARTICLE 5
COMPENSATION AND METHOD OF PAYMENT

5.1 AMOUNT AND METHOD OF COMPENSATION

The types of compensation methods which shall pe used to pay for the
CONSULTANT's services are Iimited to the following:

5.1.1 Lump sum payment which inéludéé compensation for all the CONSULTANT'S
salaries, general overhead costs, direct expenses, and profit,

A,

" The lump sum is based on immediate authorization to proceed and timely

completion of the PROJECT. If the PROJECT timing deviates from the
assumed schedule for causes beyond CONSULTANT's control,

time required.

In the event of a change of scope, Crty shall authorize in writing an

appropriate decrease or increase in compensation.

Monthly invoicing will be based‘ on an estimate of the percent of work
completed at the end of the preceding month,

The CONSULTANT shall submit wage rates and other actual unit costs -
supporting the compensation, The CONSULTANT shall submit a Truth in
Negotiation Certificate stating that all data Stpporting the compensation is

accurate, complete, and current at the time of contracting.

5.1.2 Cost Reimbursable-Per Diem (Time and Expenses)

A

Per diem rates are those hourly or datly rates ch arged for work performed on
the PROJECT by CONSULTANT's employees of the indicated classifications
and include all salaries, overheads, and profit, but do notinclude aflowances’
for Direct Expenses. These rates are subject to City's fiscal year
adjustments based on the Consumer Price Index Urban U.S, City Average
All tems U.S. Department of Labor Bureau of Labor Statistics.

Hourly rates for the first year of the contract:

Principal ~ $13500  Field Technician $ 6500
Project Engineer, PE $12000 caD Specialist $ 60.00
Staff Engineer $ 95.00 Zoning/Permit $ 65.00
Field Engineer % 8500  Administrative $ 55.00

CiAboewments and Setiings\pulvine\Local Seflings\Temporary Infamet FresiOLKIAISZA Agresment 1-28-05.dog 4
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C.  Abudgetary amount will be established for each Task Order. This budgetary @
amount shall not be exceeded unless prior written approval is provided by
the CITY. CONSULTANT shall make reasonable efforts to complete the
work within the budget and will keep CITY informed of progress toward that
* end so that the budget or work effort can be adjusted if found necessary.

D, CONSULTANT is not obligated to incur costs beyond the indicated budgets,
as may be adjusted, nor is CITY obligated to pay CONSULTANT beyond
these limits. : , :

E. When any 'b'udget has been increased, CONSULTANT's 'excess costs
. expended prior fo such increase will be allowable to the same extent as if
such costs had been incurred after the approved increase,

5.2 REIMBURSABLES

52.1 Direct non-salary expenses, entitled Reimbursables, directly attributable to
the Project will be charged at actual cost, and shall be limited to the
following:- '

a) Identifiable fransportation expenses in connection with the Project,
subject to the limitations of Section 112,064 , Florida Statutes. There
willl be no mileage reimbursement for travel within the City of Key
West. Transportation expenses to locations outside the City area or
from locations outside the City will not be reimbursed unless
specifically pre-authorized in writing by the Contract Administrator.

b) ldentifiable per diem, meals and lodgings, taxi fares and

~ miscellaneous travel-connected expenses for CONSULTANT's

personnel subject to the limitations of Section 112.061 Fiorida

Statutes. Meals for class C travel inside the City of Key West will not

be reimbursed. Lodging will be reimbursed only for room rates
equivalent to Holiday Inn, Hampton Inn, or Travelodge. '

¢)  Identifiable communication expenses approved by Contract
Administrator, long distance telephone, courier and express mail
among the CONSULTANT's various permanent offices. If applicable,
the CONSULTANT's field office at the Project site is not considered a

- permanent office.

d) Cost of printing, reproduction or photography that is required by or of
CONSULTANT fo deliver services set forth in this Agreement, Unit
- costs must be specified on the task order.

e) Identifiable testing costs approVed by Contract Administrator. Unit
costs must be specified on the task order,

C\Documents and Setings\pudvinolLocal SeltingsiTemporary intemat Fles\OLKIAS2A, Agraement 1-28-05 dog 5 r}
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f) All permit fees paid fo regdlatory agencies for approvals directly
aftributable to the Project. These permit fees do not include those
permits required for the constriction contractor.

! .
9}  Anyproject specific insurance premium of CONSULTANT'S required
for CITY’s project over five hundred thousand ($500,000) in coverage.

Itis acknowledged and agreed to by CONSULTANT that the dollar limitation
set forth in Paragraph 5.2.1 is a limitation upcn, and describes the maximum
extent of, CITY 's obligation to reimburse CONSULTANT for direct, non-
salary expenses, but does not constitute 3 limitation, of any sort, upon
CONSULTANT's obligation to incur such expenses in the performance of
services hereunder. .If CITY or Contract Administrator fequests
CONSULTANT to. incur expenses not contemplated in the amount for

- Reimbursables, CONSULTANT shall notify Cantract Administrator in writing

5.2.3

before incurring such expenses. Any such expenses shall be reviewed and
appraved by CITY prior to incurring such expenses. l

All subconsuitants’ hourly rates shall be billed in the actual amount paid by
CONSULTANT. These amounts shall not increase each fiscal yearof CITY
By more than the Consumer Price Index Urban U.S. City Average All ltems
U.S. Department of Labor ‘Bureau of Labor Statistics. Reimbursable
subconsultant expenses are limited to the items in Paragraph 5.2.1
described above when the subconsultant's agreement provides for
reimbursable expenses;, = _ o

9.3 METHOD OF BILLING

5.3.1

5.3.2

Lump Sum Compensation

CONSULTANT shall submit billings that are identified by the specific project
number and task order if applicable on a monthly basis in a timely manner.
These billings shali identify the nature of the work performed, the phase of
work, and the estimated percent of work accomplished. Billings for each

Cost Reimbursa Per Di Ti }
ost Reimbursabla-Per _ern( ime and Expenses) Comp_ensat:on’

CONSULTANT shall submit billings that are identified by the specific project
number and task order on a monthly basis in a timely manner for all

CiDocuments and Sebfings\puivineLocal Settings\Temporary Infsmet FlesiOUKIASZA Agresment 1-28-85.doc : 8
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personnel hours and Reimbursables attributable to the Project. These
billings shall identify the nature of the work performed, the total hours of work
performed and the employee category and name of the individuals
performing same. Billings shall itemize and summarize Reimbursables by
category and identify same as to the personnel incurring the expense and
the nature of the work with which such expense was associated. Where
prior written approval by Contract Administrator is required for -
Reimbursables, a copy of the approval shall accompany the billing for such
reimbursable. The statement shall show a summary of Salary Costs and
Reimbursables with accrual of the total and credits for portions paid
previously. Extemal Reimbursables and subconsuitant fees must be
documented by copies of invoices or receipts that describe the nature of the
expenses and contain a project number or other identifier that clearly
indicates the expense is identifiable to the Project. Subsequent addition of
the identifier to the invoice or receipt by the CONSULTANT is riot acceptable
except for meals and travel expenses. Intemnal expenses must be
documented by appropriate CONSULTANT's cost accounting forms with a
summary of charges by category. When requested, CONSULTANT shall
provide backup for past and current invoices that records hours and rates by
empioyee category, Reimbursables by category, and subcontractor fees:on a
task basis, so that total hours and costs by task may be determined.

Upon request, CONSULTANT will provide copies of past paid invoices to any

subcontractor or subconsultant prior to receiving payment. CITY reserves
the  right to pay any subcontractor or sy bconsultant if CONSULTANT has
not paid them timely and the services of the subcontractor or subconsultant
are necessary to complets the PROJECT or any task order.

METHOD OF PAYMENT

5.4.1

CITY shall pay CONSULTANT within thirty (30) calendar days from receipt of
CONSULTANT's proper invoice with documentation as provided above,

5.4.2 Payment will be made to CONSULTANT at:

| Sanchez-Zeinali & Associates, Inc.
10305 N.W. 41 Street, Suite 103
Miami, Florida 33178 N
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ARTICLE B

ADDITIONAL SERVICES AND CHANGES IN SCOPE OF SERVICES

CITY or CONSULTANT rmay request changes that would modify the Scope of
Services to be provided under this Agresment, Such changes must be contained in
a written amendment, executed by the parties hereto, with the sarne formality and of
equal dignity herewith, prior to any deviation from the terms of this Agreement
including the initiation of any additional services. CITY shall compensate
CONSULTANT for such additional services as provided in Article 5.

ARTICLE 7

CITY 'S RESPONSIBILITIES
71 CITY shall assist CONSULTAN‘T by placing at CONSULTANT's disposal all

information CITY has available pertinent to the Project in‘ciudihg previous reports
and any other data relative to design or construction of the Project.

7.2 CITY shall arrange for access to, and make all brovisioris for, CONSULTANT to

enter upon public and private property as required for CONSULTANT to performits
services. ‘ - _

7.3 CITY shall review the CONSULTANT's ftemized deliverab!es!documents identified

7.4 CITY shall give prompt written notice to CONSULTANT whenever CITY observes aor _
otherwise becomes aware of any development that affects the scope or timing of
CONSULTANT's services or any defect in the work of the Contractor.

. ARTICLE 8

MISCELLANEQUS

8.1 OWNERSHIP OF DOCUMENTS :
All finished or unfinished documents, data, data matrices and calculations
generated and used to evaluate and compute the construction or material
requirements for the Project, siudies, surveys, drawings, maps, models,

shall be delivered by CONSULTANT to GITY as provided in each task order, in hard

copy and modifiable electronic format or as otherwise specified. In addition, they
Cilocuments and SeffingstipuhvinotLocal SetngsiTemparary Infemet FlasOLKIASZA Agreement 1-28-05.d0¢




i

82

8.3

C:\Doctments and Setiingsipulvinoll acai SettingsiTemporary intemet Flss\OLKIAISTA Agreemant 1-28-05.doc

O O

shall be provided to CITY within five days of the receipt of request from the Contract
Administrator or receipt of a written notice of termination. If applicable, CITY may
withhold any payments then due to C'O.NSULTANT untt CONSULTANT complies

with the provisions of this Article. CONSULTANT is not responsible for damages

caused by the unauthorized re-use by others of any of the materials for another
project,

TERMINATION

8.2.1 This Agreement may be terminated with or withoyt cause by CITY at any
time.

8.2.2 Notice of termination shall be provided in accordance with paragraph 8.12 of -

this Agreement.

'8.2.3 In the event this Agreement is terminated, CONSULTANT shall be paid for

any services performed to the date the Agreement is tarminated,
Compensation shall be withheld until all documents specified in Section 8.1
of this Agreement are provided to the CITY . Upon being notified of GITY 's

election to terminate, CONSULTANT shall refrain from performing-further -

AUDIT RIGHT AND RETENTION OF RECORDS _ ,

CITY shall have the right to audit the bocks, records, and accounts of
CONSULTANT that are related to this Project. CONSULTANT shali keep such
books, records, and accounts as may be necessary in order to record complete and

shall comply with afl requirements thereof: hoWevér, no confidentiality or non-
g
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8.5

AMERICANS WITH DISABILITIES ACT

O O

upon such entry,

NONDISCRIM!NAT!ON. EQUAL EMPLOYMENT OPPORTUNITY, AND

CONSULTANT's decisions regarding the dé_!ivery of services uﬁde_r this Agreement
shall be mad onsiderati igi

age, religion, color, gender, sexyaf orientation,. national origin, marital status,
paliticaf affiliation, or physical or mental disability. Such actions shall include, but
not be limited to, the foliowing: employment, upgrading, demotion, fransfer,
recruitment or recruitment advertising, layoff, termination, rates of pay, other forms -
of compensation, terms and conditions of employment, training (including
apprenticeship), and accessibility.

PUBLIC ENTITY CRIMES ACT

CONSULTANT represents that the execution of this Agreement will not violate the
Public Entity Crimes Act (Section 287,133, Florida Statutes), which 'essentiaﬂy

provides that a person or affiliate who is a contractor, consuitant or other provider
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of being placed on the convicted vendor list. Violation of this section shalf resultin
termination of this Agreement and recovery of all monies paid hereto, and may
result in debarment from CITY 's competitive procurement activities.

In addition to the foregoing, CONSULTANT further represents that there has been
no determination, based on an audit, that it or any subconsultant, has committed an
act defined by Section 287.133, Florida Statutes, as a “public entity crime” and that
it has not been formally charged with committing an act defined as a “public entity
crime” regardless of the amount of money involved or whether CONSULTANT has
been placed on the convicted vendor [ist. :

CONSULTANT wiil promptly notify CITY if it or any subéontréc’cor or subconsuftant
is formally charged with an act defined as a “public entity crime” or has been placed
on the convicted vendor list. ‘ '

SUBCONSULTANTS

CONSULTANT may use the subconsultants identified in the proposal that was a
material part of the selection of CONSULTANT to provide the services, for. this
Project. CONSULTANT shall obtain written approval of Contract Adminjstrater prior
to changing or adding to the list of subconsuitants submitted by CONSULTANT.
The list of subconsuitants submitted and currently approved is as follows:

BCC Engineers, Inc.

FR Aleman, Inc.

Gannett Fleming, Inc.

Market Share, Inc.

ACES, Inc.

Florida Transportation Consultants, Inc.

Sy NN

ASSIGNMENT AND PERFORMANCE

Neither this Agreement nor any interest herein shall be assigned, tfa‘nsfer"re‘d, or
encumbered by either party and CONSUL TANT shall not subcontract any portion of
the work required by this Agreement except as authorized pursuant to Section 8.6.

CONSULTANT represents that atf persons delivering the services required by this
Agreement have the knowledge and skills, either by training, experience, education,
or a combination thereof, to adequately and competently perform the duties,
obligations, and services set forth in the Scope of Services and to provide and
perform such services to CITY 's satisfaction for the agreed compensation.”

CONSULTANT shall perform its dutles, obligations, and services under this
Agreement in a skillful and respectable manner. The quality of CONSULTANT's

11
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performance and all interim and final producy(s) provided to or on behalf of CITY
shall be comparable to the best local and national standards.

INDEMNIFICATION OF CITY

'CONSULTANT shall at alt times hereafter indemnify, hold harmless and defend or

pay for an attorney selected by CITY to defend CITY, its officers, agents, servants,

- and employees against any and all claims, losses, liabilities, and expenditures of

any kind, including attorney fees, court costs, and expenses, caused by negligent
act or omission of CONSULTANT, its employeas, agents, servants, or officers, or
accruing, restiting from, or related fo the subject matter of this Agreement including,
without limitation, any and all claims, demands, or causes of action of any nature

interest by CITY .

INSURANCE

CONSULTANT shall provide, pay for and malntain in force at all times during the
services to be performed, such insurarice, including Professional Liability Insurance,

- Workers' Compensation Insurance, Comprehensive Genaral or Commercial Liability

Insurance, Business Automobile Liability Insurance and Employers Liability
Insurance. - '

. 8.8.1 Workers' 'compensation énd employer's fiability instrance as required by

the State of Florida.

8.9.2 Comprehensive business automoblle and vehicle liability insurance
covering ciaims for injuries to members of the public and/or damages to
property of others arising from use of motor vehicles, including onsite

and offsite operations, and owned, hired or non-owned vehicles, with

One Million Dollars ($1,000,000.00) combined single limits and annual
aggregate.

8.9.3 Commercial general liability insurance covering claims for injuries to
members of the pubiic or damage fo property of others arising out of any

12
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covered negligent act or omission of the CONSULTANT or of any of its
employees, agents, or subcontractors or subconsultants, including
Premises and Jor Operations, [ndependent Contractors; Broad Form
Property Damage, and a Contractual Liability Endorsement with One
Million Dollars ($1 :000,000.00) per occurrence and annual aggregate.

8.9.4 . Professional liability insurance of One Million Doilars ($1,000,000.00)
per occurrence and annual aggregate. If the policy is a “claims made”
policy, Consultant shall maintain Coverage or purchase a “tail” to cover
claims made after completion of the project to cover the statutory time
limits-in Chapter 95 of the Florida Statutes. .

8.9.5 CITY will be named as an additional insured with respect to
CONSULTANT’s liabilities hereunder in insurance coverages identified
in Paragraphs 8.9.2 and 8.9.3. . '

8.9.6 CONSULTANT shall require its subconsultants to be adequately
insured at least to the limits prescribed ahove, and to any increased
- limits of CONSULTANT if so required by the CITY during the termuof
this contract. CITY wili not pay for increased limits of insurance.fér -
subconsultants, ]

8.9.7 CONSULTANT shall provide to CITY the Certificates of Insurance or a
copy of all insurance policies inciuding those naming the CITY as an
additional insured required by Section 8.9 including any subsection
thereunder, CITY reserves the right to require a certified copy of such .
policles upon request. All certificates and endorsements required herein
shall state that CITY shall be given thirty (30) days notice prior to
expiration or canceliation of the polic ' '

8.10 REPRESENTATIVE OF CITY AND CONSULTANT

8.10.1 The parties recognize that questions in the day-to-day conduct of the
Project will arise. The Contract Administrator, upon CONSULTANT’s
request, shaif advise CONSULTANT in writing of one (1) or more CITY
employees to whom all communications pertaining to the day-to-day
conduct of the Project shall be addressed. _ ‘ i

8.10.2 "CONSULTANT shall inform the Contract Administrator in writing of
CONSULTANT's representative to whom matters involving the conduct of

-the Project shall be addressed. ' _

Ci\Documants and SettngstipuivinolLocal SefingsiTemporary Intemet FlestOLIIAISZA Agresment 1-28-05.doc 13
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8.11 ALL PRIOR AGREEMENTS SUPERSEDED

representations or agreements whether oral orwritten,

It is further agreed that no modification, amendment or atteration in the terms or
conditions contained herein shall ba effective unless contained in a written
document executed with the same formality and of equal dignity herewith.

8.12 NOTICES

Whaenever either party desires to give notice unto the other, such notice must be in
writing, sent by certified United States mail, return receipt requested, addressed fo
the party for whom it is intended at the place last specified; and the place for:giving
of notice shall remain such until it shall have been changed by written notice in
compliance with the provisions of this paragraph. For the present, the parties
designate the following as the respective places for giving of notice:

FOR CITY OF KEY WEST:
@ Roland Flowers
City Engineer/Director Public Works
PO Box 1409
Key West, FL. 33041-1409
and _
Julio Avael, City Manager
City of Key West
PO Box 1409
Key West, FL 33041-1409

FOR CONSULTANT:

rank Zginali, P.E,
Sanchez-Zeinali & Assaociates, inc.
10305 N.W. 41 Street, Suite 103
Miami, Florida 33178

CADocuments and Setfingsipuivinet ocad Seltings\Tatnparary intamet Fies\OLK3ASZA Agraement 1-28-05.doc 14




i,

a3

8.13

8.14

8.16

8.16
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TRUTH-IN-NEGOTIATION CERTIFICATE

Signature of this Agreement by CONSULTANT shall act as the execution of a truth-
in-negotiation certificate stating that wage rates and other factual unit costs
supporting the compensation of this Agreement are accurate, complete, and current
atthe time of contracting. The original contract price and any additions thereto shali
be adjusted to exclude any significant sums by which CITY determines the confract
price was increased due to'inaccurate, incomplete, or non-current wage rates and
other factual unit costs. All such contract adjustments shall be made within one {1}
year following the end of this Agresment.

INTERPRETATION

The language of this Agreement has been agreed o by both parties to express their
mutual intent and no rule of strict construction shall be applied against either party
hereto. The headings contained In this Agreement are for reference purposas only
and shall not affect in any way the meaning or interpretation of this Agreement. All
personal pronourns used in this Agreement shall include the other gender, and the
singular shall include the plural, and vice versa, unless the context otherwise
requires. Terms such as "herein,” "hereof ™ “hereunder,” and "herainafter* rafer to
this Agreement as a whole and niot to any particutar sentence or paragraph where
they appear, unless the context otherwise requires. Whenever reference is made to
a Paragraph or Article of this Agreement, such reference is to the Paragraph or
Article as a whole, including all of the subsections of such Paragraph, unless the

reference is made to a particular subsection or subparagraph of such Paragraph or
Articie. '

CONSULTANT'S STAFF

CONSULTANT will provide the key staff identified in their proposal for. Project as

‘long as such key staff are in CONSULTANT's employment.

CONSULTANT will obtain prior written approval of Contract Administrator to change-
key staff. CONSULTANT shall provide Contract Administrator with such information
as necessary to determine the suitability of proposed new key staff. Contract
Administrator will be reasonable in evaluating key staff qualifications.

If Contract Administrator desires to request removal of any of CONSULTANT's staff,

Contract Administrator shali first meet with CONSULTANT and provide regsonable
justification for said removal.

INDEPENDENT CONTRACTOR

- CONSULTANT is an independent contractor undér this Agreement. Services

provided by CONSULTANT shall be subject to the supervision of CONSULTANT.
In providing the services, CONSULTANT or its agents shall not be acting and shal|

15
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8.18

8.19
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not be deemed as acting as officers, employess, or agents of the CITY, nor shall
they accrue any of the rights or benefits of g QITY employee. The parties expressly
acknowledge that it is not their intent to create any rights or obligations in any third
person or entity under this Agreement, :

THIRD PARTY BENEFICIARIES

Neither CONSULTANT nor CITY intend directly or substanﬁéﬁy to benefit a third -

party by this Agreament. Therefare, the parties agree that there are no third party
beneficiaries to this Agresment and that no third party shail be entitied o asserta
claim against either of them based upon this Agreement, No Subcontractor or

subconsultant, whether named or unnamed ; shalf be a third party beneficiary of this
Agreement,

CONFLICTS

Neither CONSULTANT nor its empioyees shaij have or ho!d any continuing or
frequently fecurting employment or confractual relationship that is substantiaily

. antagonistic or iIncompatible with CONS ULTANTs loyal and conscientious.exercise
of judgment related to its performance under thig Agresment.

CONSULTANT agrees that none of its officers or employses shal, during the term
of this Agreement, serve as an expert witness against CITY in any legal or
administrative Proceeding in which he or she is not g party, unless compelled by
court process, nor shall such persons give swormn testimony or issue a report or
writing, as an expression of his or her expert opinion, which is adverse or prejudicial
to the'interests of CITY or in connection with any such pending or threatened legal
or administrative proceeding. The limitations of this section shall not preciude such

persons from representing themselves in any action orin any administrative orlegal
proceeding. '

In the event CONSULTANT is permitted to use subcontractors to perform any
services required by this Agreement, CONSULTANT agrees to prohibit siich

subcontractors from having any conflicts as within the meaning of this section, and
shall so-nofify them in writing. '

CONTINGENCY FEE




8.20

8.21

8.22

8.23

8.24

8.25
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Agreement price or otherwise recover the full amount of such fee, commission,
percentage, gift or consideration. '

WAIVER OF BREACH AND MATERIALITY

Failure by CITY to enforce any provision of this Agreement shall not be deemed a
waiver of such pravision or modification of this Agreement. A waiver of any breach
of a provision of this Agreement shall not be deemed a waiver of any subsequent

breach and shall not be construed to be a modification of the terms of this
Agreement.

CITY and CONSULTANT agree that each requirement, duty, and obligation set forth

herein is substantial and important to the formation of this Agreement and,
therefore, is a material term hereof.

COMPLIANCE WITH LAWS

CONSULTANT shall comply with afl federal, state, and local laws, codes,
ordinances, rules, and regulations in performing its duties, responsibilities; .and
obligations related to this Agreement. '

SEVERABILITY

in the event this Agreement or a portion of th-is Agreement is found by_é-z court of

competent jurisdiction to be invalid, the remaining provisions shall continue to be

effective unless CITY or CONSULTANT elects to terminate this Agresment.
JOINT PREPARATION

Preparation of this Agreement has been a joint effort of CITY and CONSULTANT
and the resulting document shall not, solely as a matter of judicial construction, be
construed more severely against one of the parties than any other,

PRIORITY OF PROVISIONS

if there is a conflict or inconsistency between any term, statement, requirement, or
provision of any exhibit attached hereto, any document or events referred to herein,
or any document incorporated into this Agreement by reference and a term,
statement, requirement, or provision of this Agreement, the term, statement,
requirement, or provision contained in Articles 1 through 8 of this Agreement shall
prevail and be given effect.

APPLICABLE LAW AND VENUE

The laws of the State of Florida govern the validity of this Agreement, its
interpretation and performance, and any claims related to it. The venue for

17
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mediation, arbifration or any other legal proceeding shall be Monroe County,

- Florida,

8.26 INCORPORATION BY REFERENCE

—,

O

The attached exhibits arg incorporated into and made a part of this Agresment:
Exhibit A. General Scope of Services for Phases of Project (in General?}

Exhibit B. Hourly Rates

8.27 COUNTERPARTS

This Agreement may be executed in three (3) Counterparts, each of which shall be

deemed to be ar original.

BALANCE OF PAGE BLANK
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IN WITNESS WHEREOQOF, the parties hereto have made and executed this
Agreement on the respective dates under each signature.

cITY
ATTEST: CITY OF KEY WEST, by and through its
M KE WEST CITY COMMISSION
Cheryl Smith, Slty Clerk JUIIG %e Cfty Manager

_Lday of _#" «4/{’ _.209)/ ____/__ day of = Jtv/»' 200

AGREEMENT BETWEEN CITY OF KEY WEST AND SANCHEZ-ZEINAEL &

ASSOCIATES, INC. FOR CONSULTANT SERVICES FOR MULT! YEAR GENERAL
ARCH!TECTURAL AND ENGINEERING SERVICES.

FOR CORPORATION:
CONSULTANT
ATTEST: Shnen22-CEmiali £{ AfreciaTES , TC.
(Print Name of Consultant/ Firm)
By %f,ém /Q'ﬂu//j/w. By /X/ &/\ < /
: Secretary President
Lilior Dowodling ool TE2irit
(Print Name of Sédcretary) (Print Name of President)
7 dayof fe brgmnj L2005 Z daydf ﬁém«»}q , 20085

Cibocuments and SeftingsijpivinolLocal Settings\Temporary Infemet FisslOLKIASZA Agreament §-28-05 doc 19
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EXHIBIT "A"

GENERAL SCOPE OF SERV!CES FOR PHASES OF PROJECT

(USE WITH LUMP SUM PAYMENT METHOD TO DETERMINE PERCENTAGE OF
COMPLETION AND FPAYMENT BY TASK ORDER DURING A DESIGNATED PHASE)

These are the minimum requirements for the work to be performed diiring' the phases of
the project. '

PROGRAMMING PHASE

(@)  CONSULTANT shall develop space requirements and program to establish

(b)  CONSULTANT shall provide and submit space and flow diagrams consisting
of diagrammatic stud i f for: in
human, vehicular and material flow patterns; site requirements; general

@ (©)  CONSULTANT shall schedule a minimum of . hours time to gather
' documentation and make a determination of requirements to abtain a waiver
of the requirements for concurrency.

(d) CONSULTANT shall research ali codes, laws, rules, 'regulations and
“ordinarices pertaining to the propetty. ' )

(6}  CONSULTANT shall provide written cost estimates for the Project and

budgeting services based on the above Planning Studies and consisting of:

- conversion of programmed requirements fo net area requirements;

- development of injtial approximate gross facility areas: evaluation of current

construction market conditions; application of unit cost data to gross area;

estimates of related costs such as site development, landscaping, utilities,

phasing and other services, proposed initial construction cost estimate, initial
construction budget and cash flow time fine,

. C\Dacuments and Sefingstipulvino\Loced Selfings\Temporary infemet Fles\OLK3IASZA Agreemant 12805 dog %0




O O

1. PHASE 1-SCHEMATIC DESIGN PHASE '

(@)  CONSULTANT shall review the Program for this Project fo ascertain the

requirements of the Project and shall confirm such requirements with the
Contract Administrator. : :

(b) Basedonthe mutually agreed upon Program, CONSULTANT shall prepare
) and submit to Contract Administrator for approval (and shall modify and re~
submit to Contract Administrator unil approved by Contract Administrator if

not initially satisfactory) Schematic Design Studies consisting of drawings

and other documents Hlustrating the scale and relationship of Project
components, as well as an iniial construction budget revision and cash flow
timeline, within the time set forth in the fask order. CONSULTANT shall

revise the drawings and documents as required to reflect comments from
the Contract Administrator. - )

(c) = CONSULTANT shall submit to the Contract Administrator a written
Staternent of Probabie Construction Cost based on current area, volume or
other unit costs.

(d) CONSULTANT ‘shall research gl applicable codes, ardinances, rules,

regulations and requirements of govemnmental authorities having jurisdiction
over the Project. _

2. PHASE H--DESIGN DEVELOPMENT PHASE

(a) CONSULTANT shall prepare from the approved Schematic Design
, Documents, and submit to the Contract Administrator for approval (and shall
modify and re-submit to the Contract Administrator unti| approved by the
Coniract Administrator if not initially satisfactory) the Design Development
Documents consisting of drawings and Gther documents to fix and describa

" mechanical, and electrical systems, materials and such other essentials as

_may be appropriate, all within the time period set forth [herein or in the
Program.] CONSULTANT shall consider the availability of materials,
equipment and labor, construction sequencing and scheduling, economic

. analysis of construction and operations, user safety and maintenance
requirements and energy conservation.

(b}  The Design Development Drawings/Documentation shall consist of but not
be limited to the following: _

C:\Documents and Seitingstipuivine\Locsl SedlingsiTecnporary Inlsmet Fles\OLKIAISZA Agreement 1-28-05 doc 2




1. Expansion of the Architectural, structural, mechanical and electrical
: Schematic Design Documents o establish the final scops, relationships,
forms, size and appearance of the Project through appropriate:

Plans, sections and elevations

Typical construction details

Three dimensional sketches

Basic materials and finishes :
Equipment and fumniture layouts and space requirements
Basic structural system and dimensions

Energy conservation measures

Outline Specifications

2. Basic selection of mechanical and electrical equipment and their
capabilities, ‘

3. Development scheduling services consisting of reviewing and updating
previously established schedules. '

4. Written Statement of'PfobabIe"Construction Cost consisﬁn_g of updating
and refining the Schematic Design Phase Statement of Probable

Constru._ctioﬁ Cost and Cash Flow Timeline,

3. CONSULTANT shall revise the documents as required to reflect
comments from the Contract Administrator. ,.

' {c)  Consultant shal| design the Project to comply with all then existing and
@‘ applicable codes, laws, rules, regulations and requirements of al
governmental authorities having Jurisdiction over the Project, and shall take

into account alil known pending changes to the foregoing.

3.  PHASE Il-CONTRACT DOCUMENTS PHASE
e L VBN S PHASE

(@) CONSULTANT shatl prepare from the approved Design Development
Drawing Documents and submit to the Contract Administrator for approval

materials, workmanship, finishes and equipment required for the
Architectural, structural, mechanical angd electrical work and the necessary
bidding information (collectively referred to ag the "Contract Documents") alf
within the time period set forth. The Contract Administrator shall be kept
informed, in advance and in writing, of any possible adjustments of the
probable construction costs Or completion schedyles indicated by changes in
SCope, requirements and/or foreseeable market conditions, CONSULTANT
shall, in the preparatior of the drawings and specifications, take into account
all then prevailing codes and regulations governing constryction jn City of

Ciocuments and SetingsipuvinoiLocal SeftingsiTemporary Intemst Fles\OLKIASZA Agreemont 1-28-05.00c 29
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Key West. '—Work'tasks to accomplish this include but are not limited to the
following: ,

1. Prepare drawings and specifications for construction.

2. Update and revise the probable cost of construction and cash flow
timeline. '

3. CONSULTANT shall assist CITY in filing the required documents for the
approval of governmental authorities having jurisdiction over the Project.

{(b)  The Contract Documents shall be sufficiently complete and inciude sufficient
detail fo permit issuance of a building permit and responsive bids obtained.

{c} The Contract Administrator's review and approval of the Contract Documents

shall be as to concept only and shall not be deemed review and approval of the
technical requirements or aspects thereof,

4. PHASE IV--BIDDING OR NEGOTIATION PHASE

Construction Cost, assist CITY in obtaining bids or negotiated proposals, and
in awarding and Preparing construction contracts. |n the case of phased
construction, CITY may authorize bidding of portions of the Project prior to
completion of the Construction Documents Phase. CONSULTANT shall
provide, but not be limited to, the following tasks:

1. Assist CITY in the preparation of bidding information. CON_SULTANT

CITY 's Office of City Attorney.

2. CONSULTANT shall provide a copy. of the plans and technical
specifications to any governmenta agency (such as the Public Health
Unit, Department of Natural Resource Protection and local building

departments) from which any approvals are required prior to the public
notice for the Invitation to Bid. : ' )

4. CONSULTANT shall provide to the Contract Administrator six (6) sealed
reproducible copy(ies) of the construction drawings and specifications in
hard copy and in modifiable electronic format,” -

4. CONSULTANT shall assist in the bid comparisons to assure that hids
are reasonable in cost. :

e armmmrems s nmt e e
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PHASE V--CONSTRUCTION CONTRACT ADM!N!STRATION PHASE

(a)

(b)

(c) .

(d)

CDocuments and Setfingstpuivincilocal SettlgstTemporary Infermet FReslOLKIAISZ2 Agreemant 1-28-G5.doe

- Paymentis due the Contractor, or in their absence, sixty (60) days from the
date of substantial completion. CONSULTANT will administer said

Construction Phase -according to the terms of this Agreement and in
accordance with the duties and responsibilities set forth in the Contract
Documents for the duration of the Construction Phase.

CONSULTANT shall consult with and advise CITY and act as its

Documents. On the basis of its on-site observation, CONSULTANT shall
exercise the utmost care and diligence with sufficient detail to guard CITY
against defects and deficiencies in the work by the Contractor and to
determine if the work Is proceeding in accordance with all of the
requirements of the Contract Documents, CONSULTANT shall not be

may be aware as a result of its observations, to follow and 6onform to the
Contract Documents and specifications, but shalf not be responsible for the
failure of the Contractor to perform the construction work in accordance with

the Contract Documents.
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(e)

(f)

(@)

(h)
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Contractor‘;requests for information or clarification, all of which shall be
performed in a prompt and timely manner so as notto delay the performance
of the Contractor. _

Issue all instructions of the Contract Administrator to Contractor(s); prepare
change orders and written summaries in electronic format for their
justification as required; assure strict adherance to contract documents and
aggressive review of change orders fo assure reasonable expenditure of
CITY's funds; as CITY 's representative, require special inspection or testing
of the work; CONSULTANT shall act as interpreter of the requirements of the
Contract Documents and judge of performance thereunder,

Based on CONSULTANT's on-site observations as an_experienced and
qualified design professional and on its review of Contractor(s) applications
for payment and the accompanying data and schedules, determine the
amounts owing to Contrastor(s) and approve in writing to the Contract
Administrator payments to Contractor(s) in such amounts; such approvals of
payment will constitute a representation to CITY, ‘based on such
observations and review, that the work has progressed to the point indicated
and that, the quality of work is in accordance with the Contract Documents
(subject to an evaluation of the work as a functioning Project upon
substantial completion, to the resuits of any subsequent tests called for in the
Contract Documents, and to any qualifications stated in its approval), but by

approving an application for payment, CONS ULTANT will not be desmed fo

CONSULTANT shall not be responsible for the acts or omissions of any
Contractor, any subcontractor or any of the Contractor(s) or subcontractors’
agents or employees or any other person (except its own employees and
agents) at the Project site or otherwise performing any of the work of the
Project.

CONSULTANT shall prepare Change Orders in compiiance with CiTY
procedures,

1

review written guarantees and related’ documents assembled by the

Contractor, and shall issue a final Certificate of Payment.

CONSULTANT shall obtain from the Contractor one (1) set of reproducible
sealed record drawings and one set in modifiable electronic format prepared

25
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= i by the Cdﬁfractor, reflecting conditions based upon actual construction.
s These drawings shall be reviewed by CONSULTANT for general
completeness of information and shall be submitted to and be the property of

CIiTY.

(k)  Changesto drawings, documents and/or specifications which are the result
of a direct request for changes by CITY for additional or extra work and notin
any way a correction or clarification of work done by CONSULTANT or the
result of incomplete work required of CONSULTANT shall be desmed

"Additional Services" and CONSULTANT shall be reimbursed upon review .
and approval by CITY.

6.  PHASE VI-POST CONSTRUCTION PHASE
s e IRUG TION PHASE

expiration of the two-year construction warranty period and report any defective
work under the terms of the guarantee/warranty required by the construction
contract. CONSULTANT  shali assist CITY with administration of
guarantes/warranty for correction of defective work that may be discovered during

said guarantee/warranty period.
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CITY OF KEY WEST
TASK ORDER No. SANCHEZ-ZEINALI 2004-01
ENGINEERING SERVICES PROJECT No. SZA 2004-3
FINANCE DEPARTMENTNo. ___ -
SOUTH ROOSEVELT BOULEVARD

By
SANCHEZ-ZEINALI & ASSOCIATES, INC.
(CONSULTANT)

A. Scope of Services

Services shall be provided by the CONSULTANT following the tefms and conditions listed
in the Agreement between the CITY and CONSULTANT dated April 7, 2004. This Task
Order shall become a supplement to and part of the Agreement;

B. Timeof Completion

Work under this Task Order will begin upon written authorization from the CITY to
proceed. The estimated work effort including workdays and expenses is shown in the
attached statement entitied TASK ORDER No, SANCHEZ-ZEINALT 2004-01.

C. Compensation

Professional fees for this task order will be as provided in the Agreement as Lump Sum
billed per percentage of completion, The amount will not exceed $ 500.000.

D. Acceptance

By signature each party accepts the terms of this Task Order No. SANCHEZ-ZEINALI 2004~
01, ‘

SANCHEZ- ZEINALT 2004-01

By: %é’ Zgnfr/

Frank Zeinali, Principal

Date;__2— 2— a5

Cheryl Smith, @‘ty Clerk
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Task Order No. SANCH EZ-ZEINALI 2004-01

SCOPE OF SERVICES
SOUTH ROOSEVELT BOULEVARD RECONSTRUCTION

PROJECT NUMBER NoO. PW-0402

A.  Scope of Services

The City of Key West is Proposing to reconstruct South Roossvelt Boulevarg (State Road
A1A) from Bertha to approximately 4,400 ft. east of Bertha where it transitions o an
existing reconstruction project that is being designed by the Florida Department of
Transportation. All work will be in accordance fo the latest FHWA and FDOT criteria.

Project Limits — The Project limits will be from Bertha to Station 44+00 or any point that
provides for a logical transition. This Project as it is funded by FDOT will not include work
on Bertha beyond the logical termini of the project on Bertha, -

The project will be implemented as follows:

> Phase | — The City (SZA, Inc.) will Prepare preliminary plans and submit for
City/FDOT approval, R s

> Phase II, Plans Production — Oncs the prefiminary plans have been approved,

SZA will proceed to the production of final construction documents. Phase Reviews

. at80%, 90% and 100% compieted plans will oceur. The review entities will be the
City and FDOT per the Lacal Agency Program requirements.

» Phase [ll, Post Design ~ Post Design services includes assisting the City in the
preparation of the bid dacuments, bidding, bid reviews, pre-bid meeting and
construction contract administration. THis effort will include shop drawing reviews
and responding to contractor's request for information.  Waork effort will be
negotiated with FDOT after the submittal of the 100%, contract documents,

> Phase IV, Construction — The Consultant will provide construction inspection
sefvices or construction monitoring for the City. This effort wil bs separately
negotiated with FDOT at the end Phase II,

Note: The Consultant wil assist the City with all of the coordination efforts in executing the

Local Agency Program and jts coordination with the Florida Department of Transportation
(FDQT) for approvals and project funding. :
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FHASE 1 ~ DESIGN PHASE

1) Roadway Plans - The Consultant will prepare roadway Plans will be prepared in FDOT
format at 1"=40". The project limits will be from the intersection of Bertha/Atlantic Avenue
to approximately station 44+00 where it ties to another FDOT Project.

2) Drainage & Permitting — The Consultant will prepare all drainage analysis and drainage
plans per FDOT standards. The Consultant will prepare all permit applications, coordinate

with the permitting agencies and if needed submit directly to the agencies. Permitting
agencies may include: ' ‘

> South Florida Water Management District
> Department of Environmental & Resource Management -
> Army Corps of Engineers ,

- » United States Coast Guard.

All of the agency permifting and plan review fees will be included in the consultant's fee

3) Landscaping - Landscape work is not anticipated at this time.

d) Seawall Plans — Roadway plans will not include seawall construction plans. The City
may pursue this issue separately with FDOT. itis anticipated that a study will be required
to establish the need and to secure funding. The wall plans can be included in this project
if needed. The replacement of the smail retaining wall is included in the fees.

4) LAP coordination & Funding ~ The Consultant will provide Local Agéncy Program

coordination between the City and FDOT. The consultant will prepare the necessary forms
for FDOT approval and programming of the funds in the FDOT Work Program System.

~ 5) Lighting —:'The Consultant wilt prepare lighting plans per FDOT standards. There are

no specific requirements for lighting as long as they are turtle friendly.

6) Utility Coordination Services — The Consultant will provide total utility coordination'

services for the City. The Consultant expects to coordinate the effort with eight (8)
separate utility companies.

7) Désign Survey & Geotechnical Services — It is expected that FDOT will provide any
minor updating of the existing information that is available from a previous design.

8) Sub_surfaée Utility Services — An additional 20 vacuum excavation locations is included
with this project. The Consultant will obtain the previously established data from FDOT.

CiDocuments and SetfngsipulvinoiLocal Seltings\Temparary Interne? Fias\OLKIAISZA Agresment 1-28-05.doc 23




s O | 9

o

9) Cost Estimates and Reports — The consultant will prepare construction cost estimates,

‘ ‘ time of completion and cash flow time-fine projections, engineering costs, inspection costs,
and permitting costs.

10) Dellverables will consist of:

1. Roadway Plans in electronic format (Micro-Station& Auto-CADD)
2. Commission presentation in electronic format (Power Point)
3. Project Technical Specifications

11) Phase Reviews — The Consultant will provide 20 copies of plans and documents to the

City and the FDOT for reviews. The Consuttant will coordinate the FDOT reviews for the
City.

B. Time of Completion

This Task Order will be completed within 12 month from the written Notice to Proceed
(NTP) date, as follows:

NTP Date February 2005

30% Plans May 2005

60% Plans September 2005
@ 90% Plans January 2008

100% Plans February 2006

C. Compensation

' Compensation will not exceed $ 900,000 based on the attached fas proposal. Since this

Task will be performed with the FDOT LAP funds, the proposed fee has been approved by
FDOT.
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