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BID SCHEDULE  
Gravity Injection Well Storm systems and piping throughout Key West 

 
 
 

Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
1.) Performance and Payment Bonds, Mobilization / Demobilization, General & Supplementary 
Conditions, MOT, Certified AutoCAD As-Builts)  
 
a.)    1  LS   $    $  
 
2.) TRENCH EXCAVATION, BACKFILL AND STORM PIPE 
 
a.)  18” Storm pipe (0 - 6 feet Deep) (Exact depth to be determined. 100 lf 18” pipe total) 
 
  100 LF   $    $     
 
b.)  18” Storm pipe (6 - 10 feet Deep) (Exact depth to be determined. 100 lf 18” pipe total) 
 
  100 LF   $    $     
 
 
c.)  Florida Trench Safety Act Compliance 
 
 100 LF $    $                   
 
d.)  Trench Safety Special Shoring Requirements 
       (System to be identified by Bidder): 
  
 1 LS $    $                    
 
 System to be used:                                                          
 
 e.) Sidewalk Removal (Any Thickness) 
  161   SF    $ ____________   ____________________      $_________________ 
 
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
3.)  PAVEMENT (2” milling & 2” asphalt) 
 

ron
Text Box
						THIRTY THOUSAND, EIGHT HUNDRED & 
			   30,873.60		SEVENTY THREE DOLLARS--60/100	   30,873.60




			   119.24     ONE HUNDRED & NINETEEN DOLLARS--24/100  11,924.00


			  
				94.48		 NINETY FOUR DOLLARS--48/100	  9,448.00



				2.00		TWO DOLLARS--00/100			 200.00



				   50.00	  FIFTY DOLLARS--00/100          50.00

				TRENCH BOX

				  1.25          ONE DOLLAR--25/100          201.25
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a.)  Pavement Restoration (2” 
 
 280 SY $    $               
 
b.)  Asphalt Concrete Pavement Replacement over Trenches 
 
 __ LF $    $               
 
4.)  CONCRETE 
 
a.)  Sidewalk Restoration (4” depth) 
 

161              SY  $     $     
 
b.)   Thickened Edge 
 
            260                LF  $     $     
 
 
5.) CATCH BASIN AND INLETS 
 
 
a.) Type J Box with Type 9 Grate (5-10 feet deep) 
 
           3 EA   $     $     
 
b.) Type J Box with Type 9 Grate 
 
           1 EA   $     $     
  
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
6.) ADJUSTMENTS AND CONNECTIONS 
 
a.)Waterline Relocation (4 to 8 Inches) 
 

1 EA $     $     
 
 
7.) NUTRIENT SEPARATING TRIPLE CHAMBER BAFFLE BOX WITH INJECTION WELL 
 
Install Gravity Injection Well with Nutrient Separating Triple Chamber Baffle Box ( NSBB-6-12, 
Suntree Technologies, Inc. , Cocoa Florida), with 60 feet  minimum 24” PVC Schedule 80 casing. and 
30 foot open hole. 
 
 
a.) 8 to 10 Feet Deep (exact depth to be determined. 1 box and well total) 
 

ron
Text Box


				   63.25      SIXTY THREE DOLLARS--25/100   17,710.00


	





				56.25		  FIFTY SIX DOLLARS--25/100	  9,056.25


				7.50		 SEVEN DOLLARS--50/100		  1,950.00





				5,597.21     	FIVE THOUSAND,FIVE HUNDRED NINETY  16,791.62
						SEVEN DOLLARS--21/100		
							
						FOUR THOUSAND, SIX HUNDRED FIFTY
				4,658.60	EIGHT DOLLARS--60/100		  4,568.60





						ELEVEN THOUSAND, THREE HUNDRED
				11,322.16	TWENTY TWO DOLLARS--16/100		  11,322.16
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             1     EA $     $     
 
 
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
a.)  > 10 Feet Deep    
 
              ___        EA $     $     
 
8.) AGGREGATE BASE 
 
a. Crushed Lime rock 
 
               11     TON $     $    
 
9.) PIPE ZONE GEOTEXTILE FABRIC 
 
                400     SY  $     $     
 
10.) FOUNDATION STABILIZATION 
 
               23        CY $     $     
 
 
11.)  ENDICOTT BRICK PAVERS WITH ADAAG DETECTABLE WARNING SYSTEM  
 
                40      SF $     $     
 
12.) PRE-DIG FOR UTILITY LOCATION  ( verify all utility elevations)  
 
                 1      EA $     $     
 
13.) HYDROSTATIC TESTING OF STORMWATER PIPES AND STRUCTURES.     
 
                 1     EA $     $     
 
 
ALL EXTENDED UNIT PRICE ITEMS LISTED ABOVE          Base         $      
                                                                                                     Allowances     $      30,000  
                 
                                                    TOTAL BID SCHEDULE ITEM 1 to 13 (plus allowance) $  
   
 
NOTE: THIS TOTAL WILL BE USED AS PART OF THE BASIS FOR EVALUATING LOW 
BIDDER AND AWARD PROCESS. 

ron
Text Box
						SEVENTY THOUSAND,THREE HUNDRED
				70,378.84	SEVENTY EIGHT DOLLARS--84/100	  70,378.84

ron
Text Box
			125.27	 ONE HUNDRED TWENTY FIVE DOLLARS--27/100   1,378.00


		  3.00			THREE DOLLARS--00/100		1,200.00



			50.00	     FIFTY DOLLARS--00/100			1,150.00



		31.25    THIRTY ONE DOLLARS--25/100                1,250.00


		4,375.00    FOUR THOUSAND, THREE HUNDRED SEVENTY	4,375.00
				FIVE DOLLARS--00/100	

				ONE THOUSAND, TWO HUNDRED FIFTY 
		1,250.00	DOLLARS--00/100			     1,250.00					

									  195,167.32	



$225,167.32



































































1 2 3 4 5 6 7

AS PRIME CONTRACTOR AS SUBCONTRACTOR 

SIDEWALKS, KEY WEST, FL $ $ $ $ $
CONCRETE CURBS SIDEWALK ENHANCEMENT PHASE1 206,724.00$                  0 206,724.00$               206,724.00$                            

ASPHALT RESTORATION PHASE 2 139,848.00$                  0 139,848.00$               99,848.00$                              
PHASE 3 265,500.00$                  0 265,500.00$               235,500.00$                            
PHASE 4 197,080.00$                  0 197,080.00$               197,080.00$                            
PHASE 6 445,800.00$                  0 445,800.00$               385,800.00$                            
PHASE 7 235,100.00$                  0 235,100.00$               235,100.00$                            

DOT WORK 1,490,052.00$            
(Col. 5 Subtotal)

CLASSES OF WORK OTHER (Non-DOT) PROJECTS, OWNER, AND 
LOCATION OF WORK YOU ARE PERFORMING

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT

AMOUNT SUBLET TO 
OTHERS BALANCE OF 

CONTRACT AMOUNT

STORM WATER CITY OF KEY WEST, WHITE ST PUMP STATION 1,645,000.00$               400,000.00$               1,245,000.00$            900,000.00$                            

INJECTION WELLS, GRAVITY INJECTION WELLS:  PHASE 5 1,998,385.68$               600,000.00$               1,398,385.68$            1,698,385.68$                         
SIDEWALKS, CURBS,                                                PHASE 6 1,989,225.31$               600,000.00$               1,389,225.31$            1,689,225.31$                         
ASPHALT RESTORATION

-$                            
SITEWORK, DEMO, SH MARATHON, LTD  MARATHON, FL 8,890,226.92$               $4,884,706.05 4,005,520.87$            100,000.00$                            
BUILDING HOLIDAY INN EXPRESS

BRIDGE RESTORATION FDEP, OHIO BAHIA HONDA BRIDGE RESTORE 837,700.00$                  187,000.00$               650,700.00$               50,000.00$                              
ASPHALT, CONCRETE MM 38.7, MARATHON, FL

SITEWORK, FILL REMOVAL DORADO/CONQUISTADOR $1,057,126.00 0 $1,057,126.00 20,000.00$                              
PROCESSING BOCA CHICA AIRFIELD VEGETATION 

SITEWORK, DEMO, COASTAL CONSTRUCTION $524,520.00 $0.00 $524,520.00 187,000.00$                            
POINCIANA ROYALE

SITEWORK, DEMO, SS RAFERTY LLC $1,081,586.28 600,000.00$               481,586.28$               554,000.00$                            
BUILDING 512 DUVAL ST   KEY WEST

 OTHER WORK 10,752,064.14$          
(Col. 5 Subtotal)

6,558,662.99$                         -$                                           
GRAND TOTAL

STATUS OF CONTRACTS ON HAND                                                                                                                                                 
Give full information about all of your contracts, whether prime or subcontracts;                                                                                                                                                             

whether in progress or awarded but not yet begun; and regardless of its location and with whom contracted.

PLEASE ENTER ATTACHMENT TOTALS ON THIS LINE
TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU 

DOT PROJECTS AND LOCATION OF WORK YOU ARE
PERFORMINGCLASSES OF WORK

UNCOMPLETED AMOUNT TO BE DONE  BY APPLICANT
BALANCE OF 

CONTRACT AMOUNT
AMOUNT SUBLET TO 

OTHERS

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT

NOTE: Columns 3 and 4 to show total contract (or subcontract) amounts.   Column 5 to be difference 
between columns 3 and 4.  Amount in columns 6 or 7 to be uncompleted portion of amount in column 5.  All 
amounts to be shown to nearest $100.00. The Contractor may consolidate and list as a single item all 
contracts which individually do not exceed 3% of the total, and which, in the aggregate, amount to less than 
20% of the total.

 Total of Columns 6 and 7 Must Be Filled In and Must Agree 
with Related Attachment(s), if furnished. 

6,558,662.99$                                                                              




