

NOTE TO BIDDER: Use Preferably BLACK ink for completing this Bid Proposal form.

BID PROPOSAL

To: The City of Key West, Florida

Address: 3126 Flagler Avenue
Key West, Florida 33040

Project Title: RIGHT OF WAY IMPROVEMENTS 2016

Project No.: ITB 014-16

Bidder's person to contact for additional information on this Bid:

Name: Paul R. Waters

Telephone: (305) 797-1019

E mail: paulw@dnhiggins.com

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of the City, and that the Bid is made without any connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the Project, that he has satisfied himself as to the work involved, including materials and equipment, and conditions of work, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is made according to the Provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Bid.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data which he believes pertinent from the Engineer, City, and other sources in arriving at his conclusions.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Bid is accepted, he will, within 10 days after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the City examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and

certificates, and will, to the extent of his Bid, furnish all machinery, tool, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the City, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 10 calendar days after the date of the Notice to Proceed and to complete the construction, in all respects, within the number of calendar days set forth in each Work Order.

This Contract will automatically expire and be terminated one (1) year after the date of the execution of the Contract by the City unless granted a one year contract extension at the discretion of the City.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work authorized by a particular Work Order within the time limit or extended time limit agreed upon in that Work Order, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the City at the rate of \$500 per day for all work authorized under said Work Order until the work shall have been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda Nos'. 1, ____, ____, ____, ____ (Bidder shall insert the number of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts resulting from said Addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid Prices for the work.

ESTIMATED QUANTITIES

Estimated Quantities in Bid Proposal Form are provided for Bid comparison purposes. Work will be performed on a unit price basis and actual quantities for payment may vary significantly.



THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409

**ADDENDUM NO. 1
ITB 014-16
RIGHT OF WAY IMPROVEMENTS**

This addendum issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is hereby addended in accordance with the following items:


1. **Invitation to Bid** -Prebid Meeting Minutes and Sign in Sheet - Exhibit A
2. **Instructions to Bidders - 1.B Document Interpretation** - Contractor Written Questions and City Answers – Exhibit B
3. **Bid Proposal Form** – revises Item Quantities – 0327-70-5 Asphalt Milling, 0522-1 Concrete Sidewalks, 0522-2 Concrete Sidewalks and Driveways, and adds Item 0710-11101 Painted Curb Markings. The enclosed Revised Bid Proposal Form replaces original solicitation Bid Proposal Form. Submit a completed revised Bid Proposal Form – Exhibit C.
4. **Section 1025 Measurement and Payment** - revises 1.4 Description of Items, M Painted Striping through adding 0710-1101 Painted Curb Markings – Exhibit D.

Solicitation Bid Date and Time remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.



Signature



Name of Business

BID PROPOSAL FORM
Revised Addendum No. 1

FDOT Item Number	Item Description	Quantity & Unit	Unit Price	Total Extended Price
0101-1	Mobilization/Demobilization	1 per Each	\$ <u>13,000</u> -	\$ <u>13,000</u> -
0210-1-1	Reworking Limerock Base (up to 6")	3,000 S.Y.	\$ <u>2.80</u>	\$ <u>8,400</u> -
0230-1	Limerock Stabilized base (12" thick at 98% of T-180)	3,800 S.Y.	\$ <u>27</u> -	\$ <u>102,600</u> -
0327-70-5	Asphalt Milling (2 inch average thickness, includes disposal)	20,000 S.Y.	\$ <u>5.40</u>	\$ <u>108,000</u> -
0334-1-13	Superpave Asphalt Leveling Course SP-12.5 (1.5" Thick - Overlay) (Traffic Level C)	3,000 Ton	\$ <u>218</u> -	\$ <u>654,000</u> -
0337-7-54	Asphalt Friction Course FC-9.5 (0.5" Thick) (Traffic Level C)	1,000 Ton	\$ <u>233</u> -	\$ <u>233,000</u> -
0425-3-50	Manholes, (Raise/Lower)	10 Each	\$ <u>530</u> -	\$ <u>5,300</u> -
0425-6	Valve/Meter Box, Adjustment	200 Each	\$ <u>75</u> -	\$ <u>15,000</u> -
0425-7	Manhole Cover – Replacement	10 Each	\$ <u>850</u> -	\$ <u>8,500</u> -
0425-8	Drainage Structures – Miscellaneous Adjustment	20 Each	\$ <u>700</u> -	\$ <u>14,000</u> -
0520-1-10	Concrete Curb and Gutter, Type "F"	1,000 L.F.	\$ <u>47</u> -	\$ <u>47,000</u> -
0520-2-4	Concrete Curb, Type "D"	1,000 L.F.	\$ <u>37</u> -	\$ <u>37,000</u> -
0522-1	Concrete Sidewalks, 4" thick	1,000 S.Y.	\$ <u>112</u> -	\$ <u>112,000</u> -
0522-2	Concrete Sidewalks and Driveways, 6" thick	100 S.Y.	\$ <u>132</u> -	\$ <u>13,200</u> -
0527-2	Detectable Warnings (ADA Truncated Domes)	4,000 S.F.	\$ <u>15</u> -	\$ <u>60,000</u> -
0570-1-2	Performance Turf, Sod	450 S.Y.	\$ <u>12.50</u>	\$ <u>5,625</u> -
0706-3	Retro-reflective Pavement Markers	200 Each	\$ <u>8.50</u>	\$ <u>1,700</u> -
0710-11101	Painted Curb Markings (Red, Yellow, or Blue, Solid, Side and Top of Curb)	600 L.F.	\$ <u>5</u> -	\$ <u>3,000</u> -
0710-11111	Painted Pavement Markings (Standard, White, Solid, 6")	500 L.F.	\$ <u>0.50</u>	\$ <u>250</u> -
0711-11121	Thermoplastic (70 Mil, White, Solid, 6")	3,000 L.F.	\$ <u>1.50</u>	\$ <u>4,500</u> -

FDOT Item Number	Item Description	Quantity & Unit	Unit Price	Total Extended Price
0711-11123	Thermoplastic (70 Mil, White, Solid, 12")	500 L.F.	\$ <u>2.60</u>	\$ <u>1,300 -</u>
0711-11124	Thermoplastic (70 Mil, White, Solid, 18")	200 L.F.	\$ <u>4 -</u>	\$ <u>800 -</u>
0711-11125	Thermoplastic (70 Mil, White, Solid, 24")	500 L.F.	\$ <u>5.20</u>	\$ <u>2,600 -</u>
0711-11160	Thermoplastic (70 Mil, White, Message)	100 Each	\$ <u>160 -</u>	\$ <u>16,000 -</u>
0711-11170	Thermoplastic (70 Mil, White, Arrow)	10 Each	\$ <u>100 -</u>	\$ <u>1,000 -</u>
0710-11211	Painted Pavement Markings (Standard, Yellow, Solid, 6")	4,000 L.F.	\$ <u>0.50</u>	\$ <u>2,000 -</u>
0711-11221	Thermoplastic (70 Mil, Yellow, Solid, 6")	3,000 L.F.	\$ <u>1.50</u>	\$ <u>4,500 -</u>
0711-11223	Thermoplastic (70 Mil, Yellow, Solid, 12")	200 L.F.	\$ <u>2.60</u>	\$ <u>520 -</u>
0711-11224	Thermoplastic (70 Mil, Yellow, Solid, 18")	200 L.F.	\$ <u>4 -</u>	\$ <u>800 -</u>
0711-11421	Thermoplastic (70 Mil, Blue, Solid, 6")	500 L.F.	\$ <u>1.60</u>	\$ <u>800 -</u>
0710-11421	Painted Pavement Markings (Standard, Blue, Solid, 6")	500 L.F.	\$ <u>0.50</u>	\$ <u>250 -</u>
0711-11460	Thermoplastic (70 Mil, Blue, Handicap Symbol)	15 Each	\$ <u>55 -</u>	\$ <u>825 -</u>
1080-11201	Utility Fixtures, 2" - 4.9", Furnish and Install, Valve/Meter Box	50 Each	\$ <u>240 -</u>	\$ <u>12,000 -</u>
1080-15	Utility Fixtures, Adjust and Modify	10 Each	\$ <u>985 -</u>	\$ <u>9,850 -</u>
NS-1	New Single Post and New Sign (includes existing sign/post removal, 3" dia. Alum. Post, brackets, concrete footer and installation)	20 Each	\$ <u>385 -</u>	\$ <u>7,700 -</u>
NS-2	Single Sign Post (includes existing post removal, 3" dia. Alum. Post, brackets, concrete footer and installation, reuse existing sign)	20 Each	\$ <u>290 -</u>	\$ <u>5,800 -</u>
NS-3	Concrete Curb Thickened Edge	1,000 L.F.	\$ <u>6 -</u>	\$ <u>6,000 -</u>
NS-4	Shoulder Restoration (includes all equipment, labor, material (FDOT Certified Washed Miami No. 57 Stone) and clean-up/dust control)	12,000 S.Y.	\$ <u>16 -</u>	\$ <u>192,000 -</u>

FDOT Item Number	Item Description	Quantity & Unit	Unit Price	Total Extended Price
NS-5	Seepage Trench	500 L.F.	\$ <u>55 -</u>	\$ <u>27,500 -</u>
NS-6	Failed Trench Restoration	1,000 L.F.	\$ <u>112 -</u>	\$ <u>112,000 -</u>
NS-7	Performance and Payment Bonds (based upon Summation of Total Extended Amounts - \$ <u>1,850,320</u>) To Be Paid on a Per Work Order Basis	Per \$1,000	\$ <u>15 -</u>	\$ <u>27,754.80</u>

TOTAL OF BASE BID ITEMS

ONE MILLION EIGHT HUNDRED SEVENTY-EIGHT THOUSAND SEVENTY-FOUR DOLLARS AND	\$ <u>1,878,074.80</u>
TOTAL IN WORDS <u>EIGHTY CENTS</u>	TOTAL IN FIGURES

Douglas N. Higgins, Inc.
Company Name

Kelly A. Wilkie
Authorized Signature

Vice - President
Title

SUBCONTRACTORS

The Bidder further Proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Portion of Work: Mill + Pave Value: \$900,000⁰⁰

Name: General Asphalt
Address: 4850 NW 72ND Ave Miami, FL 33166
Phone: 305-592-3480

Portion of Work: Striping Value: \$25,000⁰⁰

Name: Tri-County Pavement Marking
Address: 1400 SW 27th Ave Miami, FL 33146
Phone: 786-412-5037

Portion of Work: _____ Value: _____

Name: _____
Address: _____
Phone: _____

Portion of Work: _____ Value _____

Name: _____
Address: _____
Phone: _____

BIDDER

The names of the Principal officers of the corporation submitting this Bid, or of the partnership, or of all persons interested in this Bid as Principals are as follows:

Name	Title
President - Douglas N. Higgins	
Vice-President - Daniel Higgins, Brandy Bartolone	
Secretary - Sandra Garrison, Tamara Ludwig	
Treasurer, Vice-Pres., Secretary - Kelly Wilkie	

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this _____ day of _____, 2016.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 4th day of May, 2016.

(SEAL)

Name of Corporation Douglas N. Higgins, Inc.

By Kelly A. Wilkie

Title Vice-President

Attest _____

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar Projects within the last 5 years. Refer to Instructions to Bidders paragraph 6.C.

(List five (5) similar Projects, with types, names of clients, construction costs, and references with phone numbers. Use additional sheets if necessary.)

see attached

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Royal Harbor Water System Improvements - Phase I Job No. 800-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com</p> <p>Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Brett Messner, P.E. (239) 390-1467</p> <p>Contract Date: May 21, 2014 Final Contract Amount: \$2,072,961.00 Completion Date: March 27, 2015</p> <p>Project Description: Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main, (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.</p>	<p>Project Name: Everglades City Water System Upgrade Phase II Job No. 825-13</p> <p>Owner - Address - Project Manager - Phone: City of Everglades City 102 Copeland Ave. Everglades City, FL 34139 Mayor Sammy Hamilton, Jr. (239) 695-3781</p> <p>Engineer - Address - Phone: American Engineering Consultants 573 Bald Eagle Dr. Marco Island, FL 34145 Rony Joel, P.E. (239) 394-1697</p> <p>Contract Date: May 28, 2013 Final Contract Amount: \$2,534,189.05 Completion Date: January 14, 2015</p> <p>Project Description: Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown & Copeland Lift Stations; upgraded water pumps & replaced existing PS roof at booster station.</p>
<p>Project Name: Livingston Road IQ Water ASR System Well Below the USDW - Phase 2 Job No. 1000-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira DelToro, PM (239) 252-6279 ZamiradelToro@collier.gov.net</p> <p>Engineer - Address - Phone: CDM Smith 2180 W. First St., Ste. 400 Ft. Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600</p> <p>Contract Date: December 11, 2013 Final Contract Amount: \$2,551,180.45 Completion Date: January 30, 2015</p> <p>Project Description: Drilling & testing of new Class V Group Three ASR injection well system, designated ASR-2. Construction of ASR Pipeline. Installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.</p>	<p>Project Name: WTP Hand/Guardrail Replacement Job No. 730-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716 dgraft@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716</p> <p>Contract Date: October 29, 2014 Final Contract Amount: \$64,729.00 Completion Date: February 4, 2015</p> <p>Project Description: Removal of sub-standard Hand/Guardrail Systems in three areas of the Water Treatment Plant with new aluminium Hand/Guardrail Systems meeting OSHA Standards</p>
<p>Project Name: Hitching Post Force Main Improvements Job No. 1425-15</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Gary Butler, SPM garybutler@colliersgov.net (239) 252-5377</p> <p>Engineer - Address - Phone: Johnson Engineering, Inc. 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 Michael Dickey, P.E. msd@johnsoneng.com (239) 461-2455</p> <p>Contract Date: March 31, 2015 Final Contract Amount: \$174,913.00 Completion Date: July 1, 2015</p> <p>Project Description: Install 8 inch Wastewater Forcemain Pipelines, Valves, Air Release Valves and connect to existing system, jack and bore crossings, backfill, bedding, flowable fill, pavement and restoration, flushing & pressure testing. County supplied material.</p>	<p>Project Name: Vanderbilt Beach Rd. & Southbay Dr. Water Main Relocation Job No. 980-15</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Diana Dueri, PMP dianadueri@colliersgov.net (239) 252-3989</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 Dominick Amico, P.E. amico@abbinc.com (239) 597-3111</p> <p>Contract Date: April 30, 2015 Final Contract Amount: \$128,267.00 Completion Date: August 7, 2015</p> <p>Project Description: Installation of approximately 850 LF of new 16" water main. Including valves, fittings, meter boxes, fire hydrants, MOT, dewatering, removal and disposal of asbestos concrete water main, back filling, compaction, sod, landscaping, pavement, sidewalks, driveways and road restoration.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: SCWRF Odor Control Blowdown Disposal Job No. 750-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM AliciaAbbott@colliergov.net</p> <p>Engineer - Address - Phone: CPH Corp. 5601 Mariner St, Ste. 240 Tampa, FL 33609 (813) 288-0433 W. Wade Wood, P.E.</p> <p>Contract Date: November 14, 2013 Final Contract Amount: \$352,625.51 Completion Date: August 14, 2014</p> <p>Project Description: Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter & PLC to provide ph control of effluent. 200 ft of 3" force main was installed to route pump station discharge to the deep injection well. a bypass to the sanitary sewer system is provided as an alternate discharge location.</p>	<p>Project Name: ARV Replacement Program - Phase II Job No. 890-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Corrine Trtan, Project Manager CorrineTrtan@colliergov.net</p> <p>Engineer - Address - Phone: AECOM 4415 Metro Pkwy., Ste. 404 Fl. Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI</p> <p>Contract Date: June 25, 2013 Final Contract Amount: \$322,790.00 Completion Date: August 14, 2014</p> <p>Project Description: Remove & replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.</p>
<p>Project Name: Swallow Ave. Drainage - Phase II Job No. 790-14</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Dr. Marco Island, FL 34145 Timothy Pinter, P.E. (239) 389-5018 Tpinter@cityofmarcoisland.com</p> <p>Engineer - Address - Phone: AEC of Marco Island, Inc. 573 Bald Eagle Dr. Marco Island, FL 34145 (239) 394-1697</p> <p>Contract Date: June 10, 2014 Final Contract Amount: \$541,087.00 Completion Date: September 27, 2014</p> <p>Project Description: Install of 2 large structures and large diameter storm drain pipe systems from an existing outfall. Approximately 505 LF of reinforced concrete pipe and 820 LF of smooth wall HDPE pipe. Misc. storm drain inlets and minor utility work and swale grading (approx. 400 LF). Sod replacement and misc. restoration</p>	<p>Project Name: J & C Blvd Roadway Improvements Job No. 940-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Transportation Eng. Dept. 2885 South Horseshoe Dr. Naples, FL 34104 Julio Ordonez (239) 252-5762 julioordonez@colliergov.net</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Trail Blvd. #200 Naples, FL 34108 Edward F. Tryka III, P.E. (239) 597-3111</p> <p>Contract Date: February 11, 2014 Final Contract Amount: \$1,460,479.30 Completion Date: September 30, 2014</p> <p>Project Description: Project consisted of drainage improvements, excavating existing CMP and replacing with 5,080 ft of new RCP Pipe. Extensive swale grading and the addition of 129 Catch Basin structures. In addition the road was widened in both directions ranging in 2-4 ft then finished with a 1" overlay with new signage and striping, replaced driveways and sod.</p>
<p>Project Name: SCWRF Proposed 30" & 24" Force Main Phase I and MPS 306 Force Main Phase III Job No. 745-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@colliergov.net</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 252-2000</p> <p>Contract Date: June 13, 2014 Final Contract Amount: \$410,877.33 Completion Date: November 26, 2014</p> <p>Project Description: Install one (1) 30" diameter HDPE x 400' horizontal directional drill force main and one (1) 30" diameter HDPE x 600' horizontal directional drill with 200' of ductile iron force main. Includes all valves, appurtenances and restoration</p>	<p>Project Name: Golden Gate City Stormwater Drainage Improvements Job No. 795-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Div. 2885 S. Horseshoe Dr. Naples, FL 34104 Tad Pluc, Inspector (239) 252-5799 TadPluc@colliergov.net</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 Brent Addison, P.E. (239) 947-1144</p> <p>Contract Date: October 28, 2014 Final Contract Amount: \$525,316.23 Completion Date: March 11, 2015</p> <p>Project Description: Drainage and Sidewalk Improvements - Remove and replace existing drainage structures and culverts; install new drainage structures and culverts in driveways, pavement and sidewalk patching, swale regrading and misc. site restoration</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pinewoods & Naples Bath & Tennis Water System Improvements Job No. 725-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 David Graff (239) 213-4716 dgraft@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102</p> <p>Contract Date: July 8, 2014 Final Contract Amount: \$81,016.00 Completion Date: October 31, 2014</p> <p>Project Description: Install 8" hot taps with valves, install approx. 165 ft. of 8" C900 PVC, directional drill & pull in 10" DR 9 pipe and 10" HDPE pipe, 6" hot tap with valves, transition connect 10" HDPE to 6" tap and 8" PVC, flush pressure test and restore. Asphalt repair.</p>	<p>Project Name: Master Pump Station 312 Rehabilitation Job No. 912-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall (239) 252-5343 PeterSchall@colliergov.net</p> <p>Engineer - Address - Phone: Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. (Martin@abbinc.com)</p> <p>Contract Date: February 12, 2013 Final Contract Amount: \$5,752,145.14 Completion Date: March 6, 2014</p> <p>Project Description: Complete rehabilitation of wetwell & control building, including installation of bioscrubber in series with existing odor control equipment. Work included 6 new sewage pump installations, extensive electrical and controls work, dewatering, fencing, sitework, etc.</p>
<p>Project Name: Thomasson Drive 24 Inch Force Main Job No. 924-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@colliergov.net</p> <p>Engineer - Address - Phone: Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. msd@johnsoneng.com</p> <p>Contract Date: April 29, 2014 Final Contract Amount: \$174,390.00 Completion Date: July 22, 2014</p> <p>Project Description: Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.</p>	<p>Project Name: WWTP Supplemental Water Line Job 720-14</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 jfrederiksen@naplesgov.com</p> <p>Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. jfrederiksen@naplesgov.com</p> <p>Contract Date: June 6, 2014 Final Contract Amount: \$99,126.00 Completion Date: September 16, 2014</p> <p>Project Description: Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.</p>
<p>Project Name: MPS 306 Force Main - Phase 1 Job No. 740-14</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@colliergov.net</p> <p>Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Donovan S. Bramlett, P.E.</p> <p>Contract Date: March 24, 2014 Final Contract Amount: \$626,089.00 Completion Date: July 31, 2014</p> <p>Project Description: Directional drilling 2 runs of 30" HDPE force main, 900' & 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.</p>	<p>Project Name: LASIP Davis Blvd. Canal Improvements Job No. 900-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. tadpluc@colliergov.net</p> <p>Engineer - Address - Phone: CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E.</p> <p>Contract Date: January 7, 2014 Final Contract Amount: \$1,727,214.43 Completion Date: September 23, 2014</p> <p>Project Description: Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with the County & the SFWMD.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: City of Naples - WWTP Filter Rehab. Job No. 862-13</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762</p> <p>Engineer - Address - Phone: Aqua-Aerobic Systems, Inc.</p> <p>Contract Date: February 6, 2013 Final Contract Amount: \$454,916.00 Completion Date: August 22, 2013</p> <p>Project Description: This project was comprised of the complete rehabilitation of two (2) 90' x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.</p>	<p>Project Name: NCWRF Filter Set 1 Rehabilitation Job No. 857-12</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p>Contract Date: June 26, 2012 Final Contract Amount: \$1,455,517.97 Completion Date: June 26, 2013</p> <p>Project Description: Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.</p>
<p>Project Name: Southwest Florida International Airport Midfield Terminal Apron Expansion & Taxiway Job No. 995-12</p> <p>Owner - Address - Project Manager - Phone: Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000</p> <p>Engineer - Address - Phone: AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916 239-278-7996</p> <p>Contract Date: June 25, 2012 Final Contract Amount: \$2,732,733.48 Completion Date: February 11, 2014</p> <p>Project Description: Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.</p>	<p>Project Name: MPS 318 - Right-of-Way Taking Job No. 918-13</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p>Engineer - Address - Phone: Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown</p> <p>Contract Date: September 9, 2013 Final Contract Amount: \$182,818.23 Completion Date: May 6, 2014</p> <p>Project Description: Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults & reconfigure the meter/bypass assembly. Landscape & irrigation replacement.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Immokalee Stormwater Downtown Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Immokalee Area CRA 1320 N. 15th St. Immokalee, FL 34142 Bradley Muckel (239) 867-4121 #202</p> <p>Engineer - Address - Phone: CDM Smith, Inc. 2180 West First St., #400 Fort Myers, FL 33901 Marc Stonehouse, P.E. (239) 938-9616</p> <p>Contract Date: January 24, 2012 Final Contract Amount: \$2,709,797.14 Completion Date: December 20, 2012</p> <p>Project Description: Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.</p>	<p>Project Name: Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Bayshore Gateway Triangle CRA 4069 Bayshore Drive Naples, FL 34112 Ashley Caserta (239) 643-1115</p> <p>Engineer - Address - Phone: Q. Grady Minor and Assoc. P.A. 3800 Via Del Rey Bonita Springs, FL 34134 David Schmidt (239) 947-1144</p> <p>Contract Date: March 30, 2012 Final Contract Amount: \$1,731,977.00 Completion Date: February, 2013</p> <p>Project Description: This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p>Project Name: Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Aaron Cromer, PMP (239) 252-5338</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p>Contract Date: January 24, 2012 Final Contract Amount: \$515,474.13 Completion Date: February 13, 2013</p> <p>Project Description: Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p>Project Name: NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, Project Manager (239) 252-2554</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Jerry Taricska (239) 254-2000</p> <p>Contract Date: July 21, 2011 Final Contract Amount: \$457,031.30 Completion Date: June 21, 2013</p> <p>Project Description: Bleach Piping - Remove, replace and paint 1 1/2", 2" & 3" PVC bleach piping and valves at the North Bleach Facility Knife Gate Valves - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves Channel Mixers - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel. Potable Water Interconnect - Install 6" & 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system. Clarifiers 6 & 7 - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pump Station 312.29 & 312.41 Refurbishment</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira Del Toro, Project Mgr. 239-252-6279</p> <p>Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Danny Nelson, P.E. 239-390-1467</p> <p>Contract Date: August 23, 2011 Final Contract Amount: \$267,222.12 Completion Date: April 25, 2012</p> <p>Project Description: PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, & landscaping installed. PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p>Project Name: Hendry County - Construction of CR 78 Phase 1A & 1B Drainage Improvements</p> <p>Owner - Address - Project Manager - Phone: Hendry County Board of County Comm. P.O. Box 1607 99 East Cowboy Way LaBelle, FL 33975 Shane Parker, PE (863) 675-5222</p> <p>Engineer - Address - Phone: Johnson Engineering 251 W. Hickpochee Ave. LaBelle, FL 33935 James. V. Lofton, Jr. (863) 612-0594</p> <p>Contract Date: December 1, 2011 Final Contract Amount: \$765,516.97 Completion Date: July 10, 2012</p> <p>Project Description: Remove & install roadway concrete box culverts and headwalls. Installed concrete sediment basin & ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p>Project Name: Traditions, Golf Residences and Villas at Grey Oaks</p> <p>Owner - Address - Project Manager - Phone: CCC Traditions, LLC 135 San Lorenzo Ave. Coral Gables, FL 33146</p> <p>Engineer - Address - Phone: Peninsula Engineering 2600 Golden Gate Pkwy. Naples, FL 34105 CJ Brown 239-262-2600</p> <p>Contract Date: January 1, 2012 Final Contract Amount: \$363,596.00 Completion Date: July 13, 2012</p> <p>Project Description: Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p>Project Name: Michigan Street Sidewalk Project</p> <p>Owner - Address - Project Manager - Phone: City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, FL 34135 (239) 949-6262 David Liccardi</p> <p>Engineer - Address - Phone: Lake Hickory Ventures, Inc. 22210 Fairmont Ct. Estero, FL 33928 (239) 898-4008</p> <p>Contract Date: August 15, 2012 Final Contract Amount: \$175,734.00 Completion Date: September 28, 2012</p> <p>Project Description: Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwal, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Wyndemere Country Club Remove/Install 43 Fire Hydrants & Valves</p> <p>Owner - Address - Project Manager - Phone: Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: September 5, 2011 Final Contract Amount: \$98,350.00 Completion Date: November 21, 2011</p> <p>Project Description: Remove/Install 43 Fire Hydrants & Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves</p>	<p>Project Name: NCWRF Compliance Assurance</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schait, PMP</p> <p>Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000</p> <p>Contract Date: November 6, 2009 Final Contract Amount: \$8,683,000.00 Completion Date: November 23, 2011</p> <p>Project Description: Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p>Project Name: Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Sunyak, P.E. (Project Manager)</p> <p>Engineer - Address - Phone: Malcolm Pirnie 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916</p> <p>Contract Date: November 28, 2011 Final Contract Amount: \$72,778.50 Completion Date: January 27, 2012</p> <p>Project Description: Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.</p>	<p>Project Name: Bella Terra - Replace Existing Irrigation Main</p> <p>Owner - Address - Project Manager - Phone: Habitat Lakes LLC 782 NW 42nd Ave., Ste 630 Miami, FL 33126 305-445-9855</p> <p>Engineer - Address - Phone: Banks Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490</p> <p>Contract Date: December 5, 2011 Final Contract Amount: \$108,712.18 Completion Date: January 18, 2012</p> <p>Project Description: Replace Existing Irrigation Main</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Lakes Park Water Quality Improvements</p> <p>Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p>Engineer - Address - Phone: AIM Engineering & Surveying, Inc. 5300 Lee Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569</p> <p>Contract Date: April 26, 2011 Final Contract Amount: \$487,985.00 Completion Date: October 30, 2011</p> <p>Project Description: Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p>Project Name: East Naples/Solana Road Pump Station Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716</p> <p>Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p>Contract Date: March, 2010 Final Contract Amount: \$2,500,000.00 Completion Date: February, 2011</p> <p>Project Description: Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD Installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p>Project Name: NCWRF Repair 5 Sludge Presses</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p>Engineer - Address - Phone: Komline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Steven Lukacs 908-234-1000</p> <p>Contract Date: July 15, 2010 Final Contract Amount: \$143,000.00 Completion Date: November 14, 2011</p> <p>Project Description: Install sludge presses at 1, 2, 3, 5 and 6</p>	<p>Project Name: SCRWTP Chlorination Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-5344</p> <p>Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p>Contract Date: June 17, 2011 Final Contract Amount: \$98,831.00 Completion Date: November 3, 2011</p> <p>Project Description: Extend two existing chlorine feed lines and installed chlorine residual analyzers.</p>
<p>Project Name: NCWRF Deep Injection Well Mag Meter Replacement</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: January 10, 2011 Final Contract Amount: \$24,526.72 Completion Date: September 13, 2011</p> <p>Project Description: Remove and install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange</p>	<p>Project Name: (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285</p> <p>Engineer - Address - Phone: N/A</p> <p>Contract Date: August 16, 2011 Final Contract Amount: \$158,000.00 Completion Date: September 23, 2011</p> <p>Project Description: Four 8" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Immokalee & Everglades Intersection Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412</p> <p>Engineer - Address - Phone: Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109</p> <p>Contract Date: August 2, 2010 Final Contract Amount: \$50,108.00 Completion Date: November 8, 2010 Project Description: Subcontract Agreement with Better Roads, Inc.</p>	<p>Project Name: Popash Creek Preserve Improvements</p> <p>Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p>Engineer - Address - Phone: T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4846</p> <p>Contract Date: December 14, 2010 Final Contract Amount: \$1,035,426.46 Completion Date: June 30, 2011 Project Description: Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p>Project Name: North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p>Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p>Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000</p> <p>Contract Date: May 21, 2010 Final Contract Amount: \$192,994.05 Completion Date: December 6, 2010 Project Description: Furnish and install EQ Tank Furnish and install OX Ditch</p>	<p>Project Name: Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p>Owner - Address - Project Manager - Phone: Lee County Solid Waste Division 10500 Buckingham Rd. Fort Myers, FL 33905 Keith Howard, Solid Waste 239-533-8917 Khoward@leegov.com</p> <p>Engineer - Address - Phone: MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy (Gordon.P.Kennedy@us.mwhglobal.com) 239-236-0011</p> <p>Contract Date: January 25, 2011 Final Contract Amount: \$1,455,900.09 Completion Date: November 15, 2011 Project Description: Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Mackle Park Phase 3 (A) Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145</p> <p>Engineer - Address - Phone: American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697</p> <p>Contract Date: January 19, 2010 Final Contract Amount: \$240,100.00 Completion Date: April 30, 2010</p> <p>Project Description: Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p>Project Name: Isle of Capri - Phase I Water Main Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Dueri 239-252-4218</p> <p>Engineer - Address - Phone: David Schmitt, P.E. Q. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144</p> <p>Contract Date: April 29, 2010 Final Contract Amount: \$906,080.33 Completion Date: January 2, 2011</p> <p>Project Description: Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p>Project Name: Winterberry Drive & South Heathwood Drive Water Main Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000</p> <p>Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mittl, P.E. 239-278-7996</p> <p>Contract Date: March 4, 2010 Final Contract Amount: \$130,881.37 Completion Date: October 29, 2010</p> <p>Project Description: 18" Interconnect to existing 36" ductile iron watermain</p>	<p>Project Name: MPS 104 Reclaimed Water Main Supp</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthy Sridhar 239-252-5345</p> <p>Engineer - Address - Phone: Greeley and Hansen 1567 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9660</p> <p>Contract Date: April 27, 2010 Final Contract Amount: \$245,908.88 Completion Date: January 21, 2011</p> <p>Project Description: Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWTP Rehab Reactor #1</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> N/A</p> <p><u>Contract Date:</u> July 28, 2009 <u>Final Contract Amount:</u> \$97,400.00 <u>Completion Date:</u> December 3, 2009</p>	<p><u>Project Name:</u> Master Pump Station 302 Rehabilitation</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates, P.A. David Schmitt 3800 Via Del Rey Bonita Springs, FL 34134</p> <p><u>Contract Date:</u> November 10, 2008 <u>Final Contract Amount:</u> \$2,011,347.57 <u>Completion Date:</u> April 30, 2010</p> <p><u>Project Description:</u> Rehabilitation of Pump Station 302 Complete Tear out of existing pumps and piping. Installed 8 new 100 HP pumps and associated 30" piping. Bypassed sanitary pump station with a 30,000 GPM bypass system in in extreme tight conditions.</p>
<p><u>Project Name:</u> Magnolia Pond Drive Stormwater Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Dept. 2885 S. Horseshoe Drive Naples, FL 34104 Val Prince (239) 252-5879</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 David Schmitt, P.E. (239) 947-1144</p> <p><u>Contract Date:</u> June 29, 2009 <u>Final Contract Amount:</u> \$86,775.00 <u>Completion Date:</u> October 2, 2009</p>	<p><u>Project Name:</u> Year 4 Sewer Districts Wastewater Lift Stations - Phase One and Two</p> <p><u>Owner - Address - Project Manager - Phone:</u> Marco Island Utilities 50 Bald Eagle Drive Marco Island, FL 34145 James Miller, Public Works (239) 394-3880</p> <p><u>Engineer - Address - Phone:</u> Boyle Engineering Corp. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996</p> <p><u>Contract Date:</u> May 20, 2008 <u>Final Contract Amount:</u> \$1,777,185.54 <u>Completion Date:</u> April 23, 2010</p> <p><u>Project Description:</u> Installation of 18 precast concrete wet wells from 15 to 20 feet deep in existing residential neighborhoods. Installed valve vaults, master manholes, hatch covers & 12 inch sanitary sewer from master manholes to wet well for 19 lift stations.</p>
<p><u>Project Name:</u> Master Pump Station 101 Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail, Bldg. H Naples, FL 34112 (239) 252-4285</p> <p><u>Engineer - Address - Phone:</u> Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111</p> <p><u>Contract Date:</u> November 30, 2009 <u>Final Contract Amount:</u> \$147,534.62 <u>Completion Date:</u> August 6, 2010</p> <p><u>Project Description:</u> Install forcemain and generator at MPS 101</p>	<p><u>Project Name:</u> Port of the Islands Mechanical & Electrical Work at Water Well No. 3</p> <p><u>Owner - Address - Project Manager - Phone:</u> Port of the Islands Community Improvement District</p> <p><u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 (239) 254-2000</p> <p><u>Contract Date:</u> December 21, 2009 <u>Final Contract Amount:</u> \$169,398.99 <u>Completion Date:</u> June 2, 2010</p> <p><u>Project Description:</u> Mechanical & Electrical work associated with new water well No. 3, including new well pump, control valve, flow meter and telemetry connection to well No. 3 system.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> SCWRF Rehabilitation Piping Odor Control Modifications</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Vaughn Williams</p> <p><u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, Florida 34110 E. Joseph Goetz, Jr. 239-254-2000</p> <p><u>Contract Date:</u> November 21, 2005 <u>Final Contract Amount:</u> \$217,900.00 <u>Completion Date:</u> July 12, 2006</p>	<p><u>Project Name:</u> Michigan Street Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, Florida 34135 239-949-6262</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><u>Contract Date:</u> September 1, 2005 <u>Final Contract Amount:</u> \$243,610.00 <u>Completion Date:</u></p>
<p><u>Project Name:</u> Richview Court Drainage Maintenance</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><u>Engineer - Address - Phone:</u> City of Bonita Springs Public Works Department</p> <p><u>Contract Date:</u> December 27, 2005 <u>Final Contract Amount:</u> \$29,333.50 <u>Completion Date:</u> January 30, 2006</p>	<p><u>Project Name:</u> I-75 and Alico Road Interchange Reconstr.</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Department of Transportation Tallahassee, Florida</p> <p><u>Engineer - Address - Phone:</u> Contractor: Kiewit Southern 450 Dividend Drive Peachtree City, Georgia Engineer: Thomas Boyle 239-432-2732 16999 James Whitehead Road Fort Myers, Florida 33912</p> <p><u>Contract Date:</u> October 5, 2005 <u>Final Contract Amount:</u> \$1,288,742.63 <u>Completion Date:</u> June 2007</p>
<p><u>Project Name:</u> Culvert Replacement in the River Oaks, Palm River Subdivision</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Margaret Bishop</p> <p><u>Engineer - Address - Phone:</u> Collier County Stormwater Management</p> <p><u>Contract Date:</u> April 4, 2005 <u>Final Contract Amount:</u> \$576,642.50 <u>Completion Date:</u> July 8, 2005</p>	<p><u>Project Name:</u> Twin Lakes Interconnect</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Gianfranco Nicolaci</p> <p><u>Engineer - Address - Phone:</u> Agnoli Barber & Brundage, Inc. 7400 Tamiami Trail North, Suite 200 Naples, Florida 34108 Roger Sandrus</p> <p><u>Contract Date:</u> September 12, 2005 <u>Final Contract Amount:</u> \$750,120.76 <u>Completion Date:</u> March 1, 2006</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Pump Station 109 and 113 Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p>Contract Date: February 8, 2006 Final Contract Amount: \$1,229,561.25 Completion Date: September 29, 2006</p>	<p>Project Name: Marco Island Wastewater Treatment Plant Expansion - Phase 1 Improvements</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p>Engineer - Address - Phone: CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p>Contract Date: May 23, 2006 Final Contract Amount: \$9,787,283.47 Completion Date: January 17, 2007</p>
<p>Project Name: Appurtenances For Wells RO 101N and 102N</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p>Engineer - Address - Phone: Hazen & Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muniz</p> <p>Contract Date: May 24, 2005 Final Contract Amount: \$597,000.00 Completion Date: January 27, 2006 Length of Contract: 240 days Project Description: This project was to install two complete wellhead facilities. The work included structural concrete, mechanical, electrical, fiber optic line connections, and I & C. The raw water pipe size was greater than 12 inches.</p>	<p>Project Name: Construction of Wells 35 & 36</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Howard Brogdon</p> <p>Engineer - Address - Phone: Camp Dresser & McKee, Inc. 9311 College Parkway, Suite 1 Fort Myers, Florida 33919 Adam Sobolewski 239-432-9494</p> <p>Contract Date: August 16, 2005 Final Contract Amount: \$998,980.97 Completion Date: January 30, 2006 Length of Contract: 120 days Project Description: This project was to install two complete wellhead facilities and install over 1000 LF of 24" PVC Raw Water pipe. The work included structural concrete, mechanical, electrical, fiber optic line connections, ducbank, and I & C.</p>
<p>Project Name: 12th Avenue Interconnect Booster PS</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p>Engineer - Address - Phone: Hazen and Sawyer 1905 South 25th Street, Suite 103 Fort Pierce, Florida 34947 Albert Muniz</p> <p>Contract Date: August 8, 2005 Final Contract Amount: \$1,083,000.00 Completion Date: October 31, 2006</p>	<p>Project Name: NCWRF Rebuild filter Set 1 Clean and Paint Filter Beds</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p>Engineer - Address - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Guliani</p> <p>Contract Date: March 1, 2005 Final Contract Amount: \$354,817.00 Completion Date: September 14, 2005</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Tigertail Sewer District Wastewater Collection System Expansion</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p><u>Engineer - Address - Phone:</u> Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p><u>Contract Date:</u> March 7, 2006 <u>Final Contract Amount:</u> \$2,920,703.33 <u>Completion Date:</u> December 21, 2006</p> <p><u>Project Description:</u> New gravity sewer for over 2 miles (11,600 LF) in and existing developed neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Included laterals, cleanouts, transmission main, forcemain and a 15 foot deep Lift Station. The lift station included a precast wet well, submersible sewage pumps, and control panel, electrical, and startup testing.</p>	<p><u>Project Name:</u> Pads for MBR and Equipment</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p><u>Engineer - Address - Phone:</u> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><u>Contract Date:</u> March 13, 2006 <u>Final Contract Amount:</u> \$183,000.00 <u>Completion Date:</u> May 13, 2006</p>
<p><u>Project Name:</u> Rosemary Park Paving & Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><u>Contract Date:</u> April 5, 2006 <u>Final Contract Amount:</u> \$831,805.33 <u>Completion Date:</u> November 1, 2006</p>	<p><u>Project Name:</u> Forest Lakes MSTU Phase 2 Drainage Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County - ATM Stormwater Department 2885 Horseshoe Drive South Naples, Florida 34104 Darryl Richard</p> <p><u>Engineer - Address:</u> Willson Miller 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pajer</p> <p><u>Contract Date:</u> May 2, 2006 <u>Final Contract Amount:</u> \$193,287.00 <u>Completion Date:</u> July 19, 2006</p>
<p><u>Project Name:</u> Dortch Ave. Drainage & Paving Impvs. Hampton Street Sidewalk Improvements</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><u>Engineer - Address - Phone:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><u>Contract Date:</u> March 15, 2006 <u>Final Contract Amount:</u> \$316,400.50 <u>Completion Date:</u> August 1, 2006</p>	<p><u>Project Name:</u> Lehigh Acres Interconnect with The City of Fort Myers</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Governmental Utility Authority 1229 Homestead Rd. N. Lehigh Acres, FL 33936 (239) 368-1615</p> <p><u>Engineer - Address - Phone:</u> Malcom Pirnie, Inc. 2301 Maitland Center Parkway, Suite 425 Maitland, Florida 32751 Victor Hurlburt 407-659-5550</p> <p><u>Contract Date:</u> June 15, 2006 <u>Final Contract Amount:</u> \$2,884,382.00 <u>Completion Date:</u> April 2007</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> Connection to Water Main - Marco Shores</p> <p><u>Owner - Address - Project Manager:</u> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 James Miller</p> <p><u>Engineer - Address - Phone:</u></p> <p><u>Contract Date:</u> April 26, 2007 <u>Final Contract Amount:</u> \$188,000.00 <u>Completion Date:</u> August 31, 2007</p>	<p><u>Project Name:</u> Collier County NCRWTP AND SCRWTP Sand Separators</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 East Tamiami Trail Naples, Florida 34112 Diana Dueri</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer</p> <p><u>Contract Date:</u> December 20, 2007 <u>Final Contract Amount:</u> \$1,453,249.71 <u>Completion Date:</u> July 17, 2009</p> <p><u>Project Description:</u> Procurement and installation of two automatic self-cleaning sand separators (custom built in Germany) including stainless steel piping, valves, instruments and control panels. Installation of system, which included two, three-chamber pump stations, submersible pumps, venturi flowmeters, etc.</p>
<p><u>Project Name:</u> SCRWTP Raw Water Transmission Main & Appurtenances for Raw Water Wells 39S, 40S, 41S & 42S</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail, Building H Naples, Florida 34112 Peter Schall</p> <p><u>Engineer - Address - Phone:</u> Hazen & Sawyer 2101 Coporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muniz 561-997-8070</p> <p><u>Contract Date:</u> September 26, 2006 <u>Final Contract Amount:</u> \$1,884,000.00 <u>Completion Date:</u> April 11, 2007 <u>Length of Contract:</u> 210 days</p> <p><u>Project Description:</u> Installed 3500 LF of 16-inch HDPE raw water transmission main and 3500 LF of Fiber Optic and Electrical ductbanks, and instrumentation and Control Facilities at the four new water well facilities. This provided the plant the ability to produce sufficient capacity to meet water demands. Included installation of pigging stations and electrical enclosures.</p>	<p><u>Project Name:</u> Decommissioning of Pelican Bay Wastewater Treatment Plant</p> <p><u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><u>Engineer - Address - Phone:</u> Hazen and Sawyer 2101 Corporate Boulevard, Suite 303 Boca Raton, Florida 33431 Kurt Pfeffer 561-997-8070</p> <p><u>Contract Date:</u> February 8, 2006 <u>Final Contract Amount:</u> \$72,500.00 <u>Completion Date:</u> July 30, 2006</p>
<p><u>Project Name:</u> Pelican Bay Fire and Irrigation Water System Improvement at the Ritz Carlton</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Claude Nesbitt</p> <p><u>Engineer - Address - Phone:</u> Wilson Miller, Inc. 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pager 800-649-4336</p> <p><u>Contract Date:</u> March 30, 2006 <u>Final Contract Amount:</u> \$162,723.43 <u>Completion Date:</u> February 28, 2007</p>	<p><u>Project Name:</u> Reclaimed Water Aquifer Storage and Recovery</p> <p><u>Owner - Address - Project Manager:</u> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Alicia Abbott</p> <p><u>Engineer - Address:</u> Water Resource Solution 1388 Colonial Boulevard Fort Myers, Florida 33907 Lloyd Horvath</p> <p><u>Contract Date:</u> April 5, 2006 <u>Final Contract Amount:</u> \$4,658,515.28 <u>Completion Date:</u> June 6, 2007</p> <p><u>Project Description:</u> Installed a deep injection well for the storage of reclaimed water coming from Collier County water treatment plants. The Owner will have full capability to recover this reclaimed water for market and/or use for their own irrigation needs.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: Gateway Triangle Stormwater Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Stormwater Department 2885 Horseshoe Drive Naples, Florida 34104 Shane Cox 239-252-8192</p> <p>Engineer - Address: HDR, Inc. 200 West Forsyth Street Jacksonville, Florida 32202 Laura Phillips</p> <p>Contract Date: November 5, 2007 Final Contract Amount: \$1,021,336.78 Completion Date: July 28, 2008</p> <p>Project Description: Stormwater improvements to existing area - excavation of approximately 34,000 Cy of dirt and grading to form three continuous ponds. Installation of box culverts, sheet piling, concrete ditch pavement and storm drainage structures.</p>	<p>Project Name: Marco Island North Barfield & North Marco Sanitary Sewer District</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p>Engineer - Address - Phone: Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p>Contract Date: March 1, 2007</p> <p>Final Contract Amount: North Marco \$4,644,806.99 North Barfield \$7,270,729.37</p> <p>Completion Date: North Marco May 11, 2008 North Barfield March 24, 2008</p> <p>Project Description: New gravity sewer for over 4 miles (23,540 LF) of an existing residential neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Also included laterals, cleanouts, transmission main, forcemain, lift stations, and roadway Const. - Concurrently we built the N. Marco Sewer Dist. With an additional 15,685 LF of gravity sewer.</p>
<p>Project Name: NCWRF MLE Bleach Project Phase 2, Mechanical</p> <p>Owner - Address - Project Manager: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Dianna Dueri</p> <p>Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, Florida 34110 Jerry Taricska 239-254-2000</p> <p>Contract Date: September 17, 2007 Final Contract Amount: \$336,412.49 Completion Date: June 17, 2008</p> <p>Project Description: Bleach piping modifications to chlorine contact chambers and modification of pump skids to have redundancy in bleach feed system.</p>	<p>Project Name: Rehabilitation of Master Pump Station 316</p> <p>Owner - Address - Project Manager: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: November 16, 2007 Final Contract Amount: \$765,823.34 Completion Date: June 3, 2008</p> <p>Project Description: Full rehab 800 GPM Master Pump Station</p>
<p>Project Name: Rehabilitation of Master Pump Station 318</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: October 9, 2007 Final Contract Amount: \$789,070.59 Completion Date: June 10, 2008</p> <p>Project Description: Fully rehab 3000 GPM Master Pump Station</p>	<p>Project Name: NCRWTP Chemical Laboratory Ventilation Improvements</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Tom Chmelik 239-732-2575</p> <p>Engineer - Address - Phone: TLC Engineering 1400 Colonial Boulevard, Suite 203 Fort Myers, Florida 33907 Nicholas L. Mancuso 239-275-4240</p> <p>Contract Date: March 13, 2007 Final Contract Amount: \$749,367.67 Completion Date: November 30, 2008</p> <p>Project Description: Replace complete HVAC system including air handler, ductwork, exhaust fans, condenser and rehab fume hoods</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><u>Project Name:</u> CAT Operations & Administration Center Pump Station and Force Main Connection</p> <p><u>Owner - Address - Project Manager:</u> Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p><u>Engineer:</u> Q. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p><u>Contract Date:</u> February 14, 2008 <u>Final Contract Amount:</u> \$133,673.04 <u>Completion Date:</u> May 1, 2008</p> <p><u>Project Description:</u> Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p><u>Project Name:</u> San Marco Master Lift Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p><u>Engineer - Address - Phone:</u></p> <p><u>Contract Date:</u> January 2, 2008 <u>Final Contract Amount:</u> \$833,615.61 <u>Completion Date:</u></p> <p><u>Project Description:</u> Construct new 800 GPM Master Lift Station</p>
<p><u>Project Name:</u> Irrigation Quality Water Project</p> <p><u>Owner - Address - Project Manager:</u> Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p><u>Engineer - Address - Phone:</u> Anchor Engineering</p> <p><u>Contract Date:</u> March 14, 2007 <u>Final Contract Amount:</u> \$1,213,474.52 <u>Completion Date:</u> January 15, 2008</p>	<p><u>Project Name:</u> Golden Gate WWTP and Injection Pump Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> Florida Governmental Utility Authority 11985 Collier Blvd., Ste. 7 Golden Gate, FL 34116 (239) 455-1583</p> <p><u>Engineer - Address - Phone:</u> Arcadis 2092 Old Arbor Ct. Sarasota, FL 34232 813-335-1799</p> <p><u>Contract Date:</u> August 17, 2008 <u>Final Contract Amount:</u> \$2,621,907.78 <u>Completion Date:</u> July 13, 2009</p> <p><u>Project Description:</u> Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p><u>Project Name:</u> Treeline Master Pump Station</p> <p><u>Owner - Address - Project Manager - Phone:</u> City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Eliana Hayes, E.I. (239) 332-6318</p> <p><u>Engineer - Address - Phone:</u> Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouteaud (239) 334-0046</p> <p><u>Contract Date:</u> July 1, 2008 <u>Final Contract Amount:</u> \$1,043,805.00 <u>Completion Date:</u> February, 2009</p> <p><u>Project Description:</u> Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW generator and odor control unit were also installed.</p>	<p><u>Project Name:</u> PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p><u>Owner - Address - Project Manager - Phone:</u> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p><u>Engineer - Address - Phone:</u> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Teri Swartz</p> <p><u>Contract Date:</u> April 10, 2008 <u>Final Contract Amount:</u> \$3,947,723.00 <u>Completion Date:</u> July 2010</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Project Name: City County Flow Swap</p> <p>Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 East Tamiami Trail, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address - Phone: Agnoli, Barber and Brundage 7400 Trail Blvd. Naples, Florida 34102 Dominic Amico</p> <p>Contract Date: July 27, 2009 Final Contract Amount: \$132,794.26 Completion Date: September 9, 2009</p> <p>Project Description: Installation of force main, MOV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.</p>	<p>Project Name: Collier County Justice Center Muffin Monster</p> <p>Owner - Address - Project Manager - Phone: Collier County Facilities Management Department 3335 Tamiami Trail E., Ste. 101 Naples, Florida 34112 (239) 252-8380</p> <p>Engineer - Address - Phone: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p>Contract Date: March 11, 2009 Final Contract Amount: \$141,568.41 Completion Date: August 7, 2009</p> <p>Project Description: Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.</p>
<p>Project Name: Pump Station S-6 Gearbox Replacement</p> <p>Owner - Address - Project Manager - Phone: South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Gerard Flynn</p> <p>Engineer - Address - Phone: South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Michael Millares</p> <p>Contract Date: December 3, 2009 Final Contract Amount: \$2,191,945.00 Completion Date: May 2010</p>	<p>Project Name: Cove Stormwater Pump Station Imp.</p> <p>Owner - Address - Project Manager - Phone: City of Naples Department of Streets and Stormwater 295 Riverside Circle Naples, Florida 34102 Gregg Strakaluse, P.E. (gstrakaluse@naplesgov.com) (239) 213-5003</p> <p>Engineer - Address - Phone: AECOM 4415 Metro Parkway, Ste. 404 Fort Myers, Florida 33916 Ronald Cavaleri, P.E. (239) 278-7996 Ronald.Cavaleri@aecom.com</p> <p>Contract Date: 2/4/09 Award, 3/16/09 NTP Final Contract Amount: \$2,798,870.00 Completion Date: 3/22/10</p> <p>Project Description: New high capacity vertical turbine pumps. Large, below grade concrete structure that require sheeting and dewatering. Installed control gates and trash rakes. Extensive electrical and controls work.</p>
<p>Project Name: Master Pump Station 305 Rehabilitation</p> <p>Owner - Address - Project Manager Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p>Engineer - Address: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p>Contract Date: August 11, 2008 Final Contract Amount: \$444,000.00 Completion Date: January 16, 2009</p> <p>Project Description: Fully rehab 2300 GPM Master Pump Station</p>	<p>Project Name: Water Reuse Piping Modifications / Reuse System Upgrade</p> <p>Owner - Address - Project Manager - Phone: City of Marco Island Public Utilities 50 Bald Eagle Drive Marco Island, Florida 34145 Bruce Weinstein 239-389-5000</p> <p>Engineer: Metcalf and Eddy</p> <p>Contract Date: February 10, 2008 Final Contract Amount: \$649,171.67 Completion Date: November 2008</p> <p>Project Description: Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility</p>

FLORIDA BID BOND

BOND NO. 35BCSH

AMOUNT: \$ 5%

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc. hereinafter called the PRINCIPAL, and Hartford Accident and Indemnity Company a corporation duly organized under the laws of the State of CT having its principal place of business at in the State of CT and authorized to do business in the State of Florida, as SURETY, are held firmly bound unto City of Key West, hereinafter called the Obligee, in the sum of DOLLARS (\$ five percent of attached bid (5%)) for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid or Proposal, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of labor, materials, (except those specifically furnished by the Owner), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Drawings and Specifications entitled:

RIGHT OF WAY IMPROVEMENTS 2016

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the Owner for the performance of said Contract, within ten (10) working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within ten (10) working days after written notice of such acceptance, enters into a written Contract with the OBLIGEE then this obligation shall be void: otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said principal.

Signed and sealed this 4th day of May, 2016.

Douglas N. Higgins, Inc.
PRINCIPAL

By: Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Hartford Accident and Indemnity Company
SURETY

By: Joelle LaPierre
ATTORNEY-IN-FACT Joelle LaPierre
Resident Agent

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
BOND, T-12
One Hartford Plaza
Hartford, Connecticut 06155
bond.claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

Agency Code: n/a (BondCenter)

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois**, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast**, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

Kathleen Adams, Slobodanka Bilic, Tammy Brown, Jessica Ciccone, Michele Conley, SuAnne Cox, Reina Dail, Lori S. Damron, Julio Del Valle, Gloria Diaz, Sara DiFiore, Nancy Dudley, Frantz Gebara, Christina Heatley, Eugene Herrera, Liliana Johnson, Joelle LaPierre, Alpha D. Laureano, Shanta Mahadeo, Gregory Markham, Amy Jo Miller, Emily Olan, Geoffrey Rampersad, Teruko Reinertsen, Tanya Rios, Shari Ruff, Sandi Smith, VL Wheeler, Shelby Wiggins, Nancy Moore, Melissa Haskins, Jennifer Jensen, Alexandra Hofer, Elizabeth Lynch, Keith Dozois, Robert Reinhold, Valarie Cambridge, Mark Loges, Christopher Silva, Karissa Steffen of Lake Mary, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray, Assistant Secretary

M. Ross Fisher, Vice President

STATE OF CONNECTICUT }
COUNTY OF HARTFORD } ss. Hartford

On this 12th day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard
Kathleen T. Maynard
Notary Public
My Commission Expires July 31, 2016

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of May 4, 2016.

Signed and sealed at the City of Hartford.



Kevin Heckman, Assistant Vice President

PUBLIC ENTITY CRIMES FORM

**SWORN STATEMENT UNDER SECTION 287.133(3)(a)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

**THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICE AUTHORIZED TO ADMINISTER OATHS.**

1. This sworn statement is submitted with Bid, Proposal or Contract No. ITB D14-16
for The City of Key West

2. This sworn statement is submitted by Douglas N. Higgins, Inc.
(Name of entity submitting sworn statement)
3390 Travis Pointe Rd., Ste. A
whose business address is Ann Arbor, MI 48108
Phone 734-996-9500 Fax 734-996-8480
(If applicable) is Federal Employer

Identification Number (FEIN) is 38-1807765 (If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement.)

3. My name is Kelly A. Wilkie and my relationship to
(please Print name of individual signing)
the entity named above is Vice - President.

4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be Provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means

1. A Predecessor or successor of a person convicted of a public entity crime: or
2. An entity under the control of any natural person who is active in the management of t entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the Preceding 36 months shall be considered an affiliate.

7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding

contract and which bids or applies to bid on contracts for the Provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement that I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with no convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a Proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent Proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie
(signature)
5-4-2016
(date)

STATE OF Michigan

COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her signature
in the space provided above on this
(name of individual signing)

day of May 4, 2016

My commission expires: 1-10-2020 Sandra K Garrison
NOTARY PUBLIC

ANTI-KICKBACK AFFIDAVIT

STATE OF Michigan
COUNTY OF Washtenaw : SS

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Wilkie

Sworn and subscribed before me this

4th day of May, 2016

Sandra K Garrison
NOTARY PUBLIC, State of ~~Florida~~ at Large
Michigan

My Commission Expires: 1-10-2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020



INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: Douglas N. Higgins, Inc. SEAL:

Douglas N. Higgins, Inc.
3390 Travis Pointe Rd., Ste. A

Ann Arbor, MI 48108
Address
Phone 734-996-9500 Fax 734-996-8480

Kelly A. Wilkie
Signature

Kelly A. Wilkie
Print Name

Vice - President
Title

5-4-2014
Date

N/A

LOCAL VENDOR CERTIFICATION
PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
 - Not a local vendor pursuant to Ordinance 09-22 Section 2-798
 - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name _____ Phone: _____

Current Local Address: _____ Fax: _____
(P.O Box numbers may not be used to establish status)

Length of time at this address: _____

Signature of Authorized Representative Date: _____

STATE OF _____ COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, 2016.

By _____, of _____
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification _____ as identification
(Type of identification)

Signature of Notary

Print, Type or Stamp Name of Notary

Title or Rank

Return Completed form with
Supporting documents to:
City of Key West Purchasing

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF Michigan)
 : SS
COUNTY OF Washtenaw

I, the undersigned hereby duly sworn, depose and say that the firm of Douglas N. Higgins Inc. provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: Kelly A. Wilkie

Sworn and subscribed before me this

4th Day of May, 2016.

Sandra K Garrison
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

CONE OF SILENCE AFFIDAVIT

STATE OF Michigan)
 : SS
COUNTY OF Washtenaw)

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, employees and agents representing the firm of Douglas N. Higgins, Inc. have read and understand the limitations and procedures regarding communications concerning City of Key West issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of Silence.

Kelly A. Wilkie

Signature
5-4-2016

Date

Sworn and subscribed before me this

4th Day of May, 2016.

Sandra K Garrison

NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783**

(850) 487-1395

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

CGC060189 ISSUED: 08/27/2014

**CERTIFIED GENERAL CONTRACTOR
HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC**

IS CERTIFIED under the provisions of Ch. 489 FS.
Expiration date : AUG 31, 2016 L1408270003526

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD**

LICENSE NUMBER	
CGC060189	

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2016



HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108



ISSUED: 08/27/2014

DISPLAY AS REQUIRED BY LAW

SEQ # L1408270003526

State of Florida

Department of State

I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2016, that its most recent annual report/uniform business report was filed on January 7, 2016, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Seventh day of January, 2016*



Ken DeJong
Secretary of State

Tracking Number: CC4525079233

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on July 1, 2015 and that said resolution is in full force and effect:

"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."


Brandy L. Bartolone

Daniel N. Higgins

Douglas N. Higgins

David J. Wilkie

Kelly A. Wilkie



Handwritten signatures of the listed persons, each written over a horizontal line. The signatures are: Brandy L. Bartolone, Daniel N. Higgins, Douglas N. Higgins, David J. Wilkie, and Kelly A. Wilkie.

Kelly A. Wilkie
Kelly A. Wilkie
Secretary

Dated: July 1, 2015

CITY OF KEY WEST, FLORIDA

Business Tax Receipt



This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021
Location Addr 3390 TRAVIS POINTE STE A RD
Lic NBR/Class 16-00022114 CONTRACTOR - CERT GENERAL CONTRACTOR
Issue Date: July 28, 2015 Expiration Date: September 30, 2016
License Fee \$325.00
Add. Charges \$0.00
Penalty \$0.00
Total \$325.00

Comments:

User: KEYWBLD Type: OC Drawer: 1
Date: 7/31/15 55 Receipt no: 31448
2016 22114
CITY OCCUPATIONAL RENEWAL
1.00 \$325.00
\$325.00
DOUGLAS N. HIGGINS, INC
11663 \$325.00
trans date: 7/31/15 Time: 12:27:32

This document must be prominently displayed.

DOUGLAS N. HIGGINS (CGC)
3390 TRAVIS POINTE STE A RD
ANN ARBOR MI 48108

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood
2. All blank spaces in Bid filled in black ink.
3. Extended amounts and sum of these amounts added correctly.
4. Addenda acknowledged.
5. Subcontractors named in the Bid.
6. Experience record included.
7. Bid signed by authorized officer.
8. Bid Bond completed and executed, including power-of-attorney dated the same day.
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within 10 days after receiving a Notice of Award.
11. Bid submitted intact with the volume containing the Bidding Requirements and one (1) original and two (2) USB drives each with a single file of the entire bid package.
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid.
13. Bid Proposal Submitted with Anti-kickback Affidavit, Public Entity Crime Forms, City of Key West Indemnification Form, Local Vendor Certification, Equal Benefits, Code of Silence, State of Florida License, and Bidder's Checklist.