



Task Order Proposal
ROW Improvements 2022
 ITB 21-007
 P.O. #

DATE: 9/20/23

Location: Petronia St, Key West FL 33040

Work: Milling and Paving, Curbs, Valve Box Adjustments, Striping

ITEMIZED QUANTITIES
 Task Order _____

Item	Description	Quantity	Units	Cost per Unit	Line Item Cost	Notes
1	Asphalt Milling	2765.0	SY	\$ 15.55	\$ 42,995.75	
2	Superpave Asphalt Leveling Course, SP12.5, 2" (40-200 tons)	311.0	TONS	\$ 450.00	\$ 139,950.00	
3	Concrete Curb, Type F	269.0	LF	\$ 55.00	\$ 14,795.00	
4	Valve/Meter Box, Adjustment	5.0	EA	\$ 600.00	\$ 3,000.00	
5	6" Sidewalk	14.0	SY	\$ 138.00	\$ 1,932.00	
Add Alternate						
5	Painted Pavement Markings, White 6"	440.0	LF	\$ 1.50	\$ 660.00	
6	Painted Pavement Markings, White 12"	260.0	LF	\$ 2.10	\$ 546.00	
7	Painted Pavement Markings, White 24"	210.0	LF	\$ 3.25	\$ 682.50	
8	Painted Pavement Markings, Yellow 6"	120.0	LF	\$ 1.50	\$ 180.00	
9	Mobilization/Demobilization - Striping	1.0	LS	\$ 5,500.00	\$ 5,500.00	
Subtotal					\$ 210,241.25	
10	Mobilization/Demobilization (Work Orders over \$50,000)	1.0	LS	\$ 50,000.00	\$ 50,000.00	
11	Mobilization/Demobilization - Asphalt/Milling	1.0	LS	\$ 15,000.00	\$ 15,000.00	
12	Performance/Payment Bonds (% of subtotal)	1.0	LS	\$20/Thousand	\$ 4,094.83	
Total					\$ 279,336.08	
Notes:						
Jason Pfahl, Estimator Charley Toppino & Sons, Inc.						TO Sheet 1 of 1
Date:	9/20/23					

Date: 10/4/23

Signature: _____

President: Richard Toppino

Date: Oct. 3, 2023

Signature: _____

City Manager: Albert Childress

