

Invitation to Bid # 10-021 STORMWATER GRAVITY WELLS – Truman Ave. PROJECT NO. GN-0715 FDOT FEDERAL FUNDS LAP AGREEMENT # 422716-1

ADDENDUM #1

September 8, 2010

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. This addendum will modify the contract deadlines for project permitting and construction completion, revision to the number of submittals required of bidders, and a clarification of the Davis-Bacon Wage Table for the project. It also includes minutes, agenda, and the sign-in sheet from the Mandatory Pre-bid meeting held on September 2, 2010.

The referenced bid package is hereby addended in accordance with the following items:

#### Please be advised of the following changes to the contract documents:

- 1. The Contractor will be allowed 90 days to secure all permitting needed for the completion of this project. Construction should be fully complete 85 calendar days after all permits have been received.
- 2. Please submit two originals of the bid package and three CD-ROMs or USB drives with a single PDF file of the entire bid package on each CD-ROM or USB drive. Bid package is to be enclosed in a sealed envelope with "Bid for Construction of Stormwater Gravity Wells- Truman Ave." addressed and delivered to the City Clerk's office.
- 3. Highway is the correct Davis-Bacon Wage Table for this project.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by acknowledging addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this addendum may be considered non-responsive.

Signature

Name of Business or Corporation

LANZO CONSTRUCTION CO Florida

NOTE TO BIDDER: Use BLACK ink for completing this Proposal form.

#### PROPOSAL

| Ί | c | ): |  |
|---|---|----|--|
|   |   |    |  |

The City of Key West

Address:

525 Angela Street, Key West, Florida 33040

Project Title:

TRUMAN AVENUE STORMWATER GRAVITY INJECTION

WELLS

Project No.:

GN-0715

Federal Project No:

FM 422719-1

Bidder's person to contact for additional information on this Proposal:

Name: Lanzo Construction Co. Florida

Telephone: 954-979-0802

#### BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the CITY, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data, which he believes pertinent from the Engineer, CITY, and other sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Proposal that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

The Bidder understands and agrees that if a Contract is awarded, the CITY may elect to award all schedules under one Contract, separately, or in any combination that best serves the interests of the CITY.

The Bidder further agrees that the CITY may "non perform" the work in the event that the low bid is in excess of available funding. Non-performance will be determined prior to NOTICE OF AWARD.

Section 287.134(3)(a), Florida Statutes, requires: An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity. Section 553.62, Florida Statutes, incorporates the Occupational Safety and Health Administration's (OSHA) safety standards, 29 CFRs. 1926.650 Subpart P, as the state standard. The Department of Labor and Employment Security may adopt updated or revised versions by rule. Other state or political subdivisions may also have standards that are applicable

The Bidder hereby declares that the undersigned is the person or persons responsible within the firm for the final decision as to the price(s) and amount of this bid and the Bidder further declares that:

- 1. The price(s) and amount of this bid have been arrived at independently, without consultation, communication, or agreement for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause, or induce any firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any other firm or person to submit a complementary bid.
- 5. The Bidder has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any other firm or person, or offered, promised, or paid cash or anything of value to any other Bidder or person, whether in connection with this or any other project, in consideration for an agreement or promise by any other firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. The Bidder has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any other firm or person, and has not been promised or paid cash or anything of value by any other firm or person, whether in connection with this or any other project, in consideration for the firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. The Bidder has made a diligent inquiry of all members, officers, employees, and agents of the Bidder with responsibilities relating to the preparation, approval or submission of the firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act, or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the Bidder has fully informed the City of Key West in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), STORMWATER GRAVITY INJECTION WELLS

Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy, or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

- 9. The Bidder certifies that, except as noted below, neither the firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds: (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency; (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.
- 10. The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by the Florida Department of Transportation.
- 11. The firm certifies that the bidder is not a nonresident alien, or a foreign corporation/entity formed under the laws of a country other than the United States. Where the Bidder is unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (11), the Bidder has provided an explanation in the "Exceptions" portion on page 4 of 4 or by attached separate sheet.

#### **EXCEPTIONS:**

Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency, and dates of agency action. Providing false information may result in criminal prosecution and/or administrative sanctions. I declare under penalty of perjury that the foregoing is true and correct.

#### CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the CITY examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

#### CERTIFICATES OF INSURANCE

Bidder agrees to furnish the CITY, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

#### START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 30 calendar days after the date of the Notice to Proceed and to complete the construction within 85 calendar days of Notice to Proceed.

This Contract will automatically expire and be terminated on final acceptance by the CITY.

#### LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner based on the FDOT Standard Specifications (2010) Section 8-10 until the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and herewith made a part of the Contract.

| Original Contract Amount                  | Daily Charge Per<br>Calendar Day |
|---|----------------------------------|
| \$50,000 and Under                        | \$278                            |
| Over \$50,000 but less then \$250,000     | \$388                            |
| \$250,000 but less than \$500,000         | \$566                            |
| \$500,000 but less than \$2,500,000       | \$1,148                          |
| \$2,500,000 but less than<br>\$5,000,000  | \$1,914                          |
| \$5,000,000 but less than<br>\$10,000,000 | \$2,514                          |

#### **ADDENDA**

(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts resulting from said addenda.

#### SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

#### UNIT PRICE ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the unit prices represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of a discrepancy, the amount shown in words shall govern.

# BID SCHEDULE

Gravity Injection Well Storm systems and piping throughout Key West

TAma

| <u>Item</u>                         | Quantity   | <u>Unit</u>      | UP (Fig)                          | UP (Words)                                |        | Ext. Total Amt.    |
|-------------------------------------|------------|------------------|-----------------------------------|---|--------|--------------------|
| 1.) <u>Perfo</u><br><u>Conditio</u> | rmance a   | nd Pay<br>Certif | ment Bonds, Mo<br>ied AutoCAD As- | bilization / Demobilization, (<br>Builts) | Gener  | al & Supplementary |
| a.) 1                               |            | LS \$_           | 25,000,00                         | Twenty five thousand dollars              |        | \$ 75,000.00       |
| 2.) TREM                            | NCH EXC    | CAVAT            | ION, BACKFILI                     | L AND STORM PIPE                          |        |                    |
| a.) 18" S                           | torm pipe  | (0 - 6 fe        | eet Deep) (Exact de               | epth to be determined. 100 If 1           | 8" pip | e total)           |
| <u>10</u>                           | <u>0</u> 1 | LF \$_           | 160.00                            | One hundred sixty dollars                 |        | \$ 16,000.00       |
| b.) 18" S                           | torm pipe  | (6 - 10          | feet Deep) (Exact                 | depth to be determined. 100 lf            | 18" pi | pe total)          |
| 10                                  | <u>0</u> I | LF \$_           | 165.00                            | One hundred sixty five dollar             | rs     | \$16,500.00        |
| c.) Florid                          | a Trench S | Safety A         | Act Compliance                    | T   |        |                    |
| 100                                 | <u>0</u> I | LF \$_           | 2.00                              | Two dollars                               |        | \$ 200,00          |
|                                     |            | •                | Shoring Requiremed by Bidder):    | ents                                      |        |                    |
| <u>1</u>                            |            | LS               | \$ 250,00                         | two hundred fifty dollars                 | \$     | 00,025             |
| Sys                                 | tem to be  | used:            | SWP                               | War.                                      |        |                    |
| e.) Sidew<br>161                    |            | val (An<br>SF    | y Thickness)<br>\$ <b>8.</b> 00   | Eight dollars                             | \$     | 1,288,00           |
| Item Q                              | uantity    | <u>Unit</u>      | UP (Fig)                          | UP (Words)                                |        | Ext. Total Amt.    |
| 3.) PAVE                            | MENT (2    | 2" milli         | ng & 2" asphalt)                  |   |        |                    |

| a.)          | Pavement Re                   | storation (2" |                 |   |                         |
|--------------|-------------------------------|---------------|-----------------|---|-------------------------|
|              | 280                           | SY            | \$ 80.00        | Eighty dollars\$  | 22,400.00               |
| b.)          | Asphalt Conc                  | rete Paveme   | ent Replacemen  | nt over Trenches  |                         |
|              | _                             | LF            | \$ 100.00       | One hundred dollars \$  | 0.00                    |
| 4.)          | CONCRETE                      | <u> </u>      |                 |   |                         |
| a.)          | Sidewalk Res                  | toration (4"  | depth)          |   |                         |
|              | <u>161</u>                    | SY \$         | 70.00           | Seventy dollars   | \$ 11,270.00            |
| b.)          | Thickened Ed                  | dge           |                 |   |                         |
|              | <u>260</u>                    | LF \$         | 8,00            | eight dollars   | \$ 2,080.00             |
| 5.) <u>C</u> | CATCH BAS                     | IN AND IN     | ILETS           |   |                         |
| a.) T        | ype J Box wi                  | th Type 9 G   | rate (5-10 feet | deep)   |                         |
|              | <u>3</u>                      | EA \$         | 7,000.00        | Seven thousand dollars  | \$ 21,000.00            |
| b.) T        | ype J Box wi                  | th Type 9 G   | rate            |   |                         |
|              | 1                             | EA \$         | 5,200.00        | Five thousand two hundred dollar                                | s<br>\$_\$,200.00       |
| Item         | Quantity                      | <u>Unit</u>   | UP (Fig)        | <u>UP (Words)</u>   | Ext. Total Amt.         |
| 6.) <u>A</u> | DJUSTMEN                      | TS AND C      | CONNECTIO       | <u>NS</u>   |                         |
| a.)W         | aterline Reloc                | ation (4 to 8 | 3 Inches)       |   |                         |
|              | <u>1</u>                      | EA \$ _9      | ,000.00         | nine thousand dollars   | \$ 9,000.00             |
|              |                               |               |                 | CHAMBER BAFFLE BOX WIT  |                         |
| Sunti        | ee Technolog<br>ot open hole. | gies, Inc., C | ocoa Florida),  | nt Separating Triple Chamber Ba<br>with 60 feet minimum 24" PVC | Schedule 80 casing. and |
| a.) 8        | to 10 Feet De                 | ep (exact de  | pth to be deter | mined. 1 box and well total)                                    |                         |

|                           | <u>1</u> EA | A            | \$             | 86,000.00                      | Eighty six thousand dollars                         | <u> </u>      | \$6,000,00          |
|---------------------------|-------------|--------------|----------------|--------------------------------|---|---------------|---------------------|
| <u>Item</u> a.) > 10      | Quan        |              | <u>Unit</u>    | UP (Fig)                       | UP (Words)  |               | Ext. Total Amt.     |
| ŕ                         |             | EA           | \$             | උව,රපරුවෙ                      | Ninety thousand dollars                             | \$            | 0,00                |
| 8.) <u>AGC</u>            | GREG.       | ATE I        | BASE           |                                |   |               |                     |
| a. Crush                  | ed Lim      | ne rock      | C              |                                |   |               |                     |
|                           | <u>11</u>   | TON          | \$.            | 40,00                          | Forty Dollars                                       | \$            | 440,00              |
| 9.) <u>PIPE</u>           | ZON         | E GE         | OTEX           | TILE FABRIC                    |   |               |                     |
|                           | <u>400</u>  | SY           | \$             | (,00                           | six dollars   | \$            | 2,400.00            |
| 10.) <u>FO</u>            | UNDA        | TION         | STA            | BILIZATION                     |   |               |                     |
|                           | <u>23</u>   | CY           | \$_            | 37.00                          | thirty seven dollars                                | \$.           | 851.00              |
| 11.) <u>EN</u>            | DICO        | IT BI        | RICK           | PAVERS WITI                    | H ADAAG DETECTABLI                                  | E WARNIN      | IG SYSTEM           |
|                           |             | SF\$         | <u>ss</u> .    |                                | _ Fifty five dollars                                |               | 2,200.00            |
| 12.) <u>PRE</u>           | DIG         | FOR          | UTIL           | ITY LOCATIO                    | <u><b>N</b></u> ( verify all utility elevation      | ons)          |                     |
|                           | <u>1</u> F  | EA\$         | 3,00           | D, GO                          | _ Three thousand dollars                            | \$            | 3,000,00            |
| 13.) <u>HYI</u>           | DROST       | <u> [ATI</u> | C TES          | STING OF STO                   | RMWATER PIPES AND                                   | STRUCTU       | RES.                |
|                           | <u>1</u> E  | A \$         | <u>4</u> 50    | 10'00                          | Four thousand five hundred do                       | ollars \$     | 4,500.00            |
| ALL EXT                   | ΓENDE       | ED UN        | NIT PI         | RICE ITEMS LIS                 | STED ABOVE Base<br>Allowances                       | \$            | 29,579,00<br>30,000 |
| Two hunde                 | ed fifty n  | nine the     | ousand         | TOTAL BID<br>five hundred seve | SCHEDULE ITEM 1 to 1 nty nine dollars and no cents. | 13 (plus allo | wance) \$ <u> </u>  |
| <u>NOTE</u> : T<br>BIDDER | HIS T       | OTA<br>AWA   | L WII<br>RD PI | LL BE USED A                   | S PART OF THE BASIS                                 | FOR EVA       | LUATING LOW         |

STORMWATER GRAVITY INJECTION WELLS



### **SUBCONTRACTORS**

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

| Portion of Work YAJER BRICK            | - INSTALLATION         |          |                        |
|--|------------------------|----------|------------------------|
| Name PAVER DAVE I                      | Jc.                    |          |                        |
| 20954 7TH AVE. WEST<br>Street          | . CUDIOE KEY           | <u> </u> | , 33042                |
| Street                                 | City                   | State    | Zip                    |
| Portion of Work WELL DRI               | uisc                   |          |                        |
| Name Fronzias Keys WEU                 | DRILLING, LI           | -C       |                        |
| P.O. BOX 500237                        |                        | , FL.    | 33050                  |
| Street                                 | City                   | State    | Zip                    |
| Portion of Work PAVING  Name MVRT INC. |                        |          |                        |
| 1 NORTH KRIME AVE, # 100               | 1)                     | 7        | 20                     |
| Street                                 | Homestean City         | State    | , <b>3303</b> O<br>Zip |
|  |                        | 5.4.0    | Ζip                    |
| Portion of Work                        | T                      |          |                        |
| Name                                   | natura para di Carante |          |                        |
| Street                                 | City                   | State    | ,                      |

| Cury Hurlay Place  | SURETY  | Whose ac   | d dunna in .       |
|--|---|--|--------------------|
| Guy Hurley Blase   | i & neder, LLC  | whose at   | adress is:         |
| 1080 Kirts Blvd Ste 500  |   | MI   | ,                  |
| Street   | City  | State  | Zip                |
| BIDDER   |   |  |                    |
| The name of the Bidder submitting  | this Proposal is  |  |                    |
| Lanzo Construction C   | Co. Florida   | doing busine                                     | ess at             |
| 125 SE 5th Court   | , Deerfield Beach ,   | FL   | , 33441            |
| Street   | City  | State  | Zip                |
| Phone Number 954-9790  | Resident Agent Ph   | one Number <u>519-24</u>                         | 18-1400            |
| which is the address to which all shall be sent.  The names of the principal officers of all persons interested in this Pro-Giuseppe D'Alessandro, President | s of the corporation submitting to posal as Principals are as follow Quirino D'Alessandro, Sr. VP | this Proposal, or of thes:  Quirino D'Alessandro | ne Partnership, or |
| Rosemary Torres, Secretary   | Antonio D'Alessan   | dro, Treasurer                                   |                    |
| FEID No:59-2011933   | Telephone No: 95  | 4-979-0802                                       |                    |
| Email Address edf@lanzo.org  |   |  |                    |
|  | If Sole Proprietor or Partners  | <u>hip</u>                                       |                    |
|  |   | N/A  |                    |
| IN WITNESS hereto the undersign  | ned has set his (its) hand this   | day of   | 20                 |
|  | Signature of Bidder   |  |                    |

# If Corporation

| this instrument to be executed and September 20 10. |
|---|
| 20_10.  |
|   |
| Florida   |
|   |
|   |
| ary   |
|   |
| ert Beaty   |
|   |

# EXPERIENCE OF BIDDER

| The Bidder states that he is an experienced Contractor and has completed similar projects within the last 5 years.                                |
|---|
| (List similar projects, with types, names of clients, construction costs, and references with phone numbers. Use additional sheets if necessary.) |
| See Attached  |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |
|   |

| Owner/Address<br>Contact Information    | Project Na   | Project Name and Scope  | Pro                    | Project<br>Detail |
|---|--|---|------------------------|-------------------|
|   | Project Manager: Dave Martinez   | Superindent: Jorge Garrigo  |                        |                   |
| Broward County OES                      | Contract Q-6-00-151-CF Broward Cnty Neigh  | Contract Q-6-00-151-CF Broward Cnty Neighborhood Improvement Proj. Riverland, Bid Pack 2  | Original Contract Amt: | \$10.411.585.00   |
| 2555 W Copans Road                      | Construction of paving, drainage, potable water main, sanitary sewer, sidewalk, signage & landscape  | sanitary sewer. sidewalk, signage & landscape   | Start Date:            | 6/25/2001         |
| Pompano Beach El                        | Improvements. Specifically 11,870 LF of drainage pipe  | Improvements. Specifically 11,870 LF of drainage pipe. 16,500 LF french drain, 35,200 LF of sanitary sewers,  | Notice to Proceed:     | 6/20/2001         |
| Contact Patrick MacGrane DE             | over 20,000 LF of WM Service with accompanying fittings, meters & fire hydrants, 80,000 SY of asphalt & positivalent cuth grade matters for one of the service with grade matters.   | igs, meters & fire hydrants, 80,000 SY of asphalt &   | Final contract amt     | \$11,571,539.00   |
| Phone: 954-831-0904                     | for Traffic Control and Transmark for Pavement Marking   | Subconsultants: General Asphalt for paving: Bon's Barricades Completion Date: Aarking   | 25 Completion Date:    | 3/10/2005         |
|   | Droiped Manager Circust  |   | Number of Days:        | 730               |
| EDOT                                    | 1  | Superintendent: Jorge Rodriguez   | 9 %09                  | 60% by Lanzo      |
| ROS Simonana Straat                     | Contract: 2259 S   | SR 845 Powerline Road   | Original Contract Amt: | \$10,234,000.00   |
| ספס ספאמוו ופפ סוופפו                   |  |   | Start Date:            | 1/6/2002          |
| T-1000000000000000000000000000000000000 | Milling. resurfacing, widening, signing, marking, sign   | Milling. resurfacing. widening, signing, marking, signalization & drainage improvements on SR-845/Powerline   | Notice to Proceed:     | 1/6/2002          |
| Cartadassee FL                          | road from North of SR-834/Sample Road to North of  | road from North of SR-834/Sample Road to North of SR-896 / SW 10th Street in Deerfield Beach FL Broward   | Final contract amt     | \$11,069,898.00   |
| Contact: Alaa El-halwagy                | County Includes demoil   | includes demolition of existing infrastructure.   | Completion Date:       | 1/15/2004         |
|   |  |   | Number of Days:        | 530               |
|   | Project Manager: Scott Simpson   | Superintendent: Jorge Rodriguez   | 40% by                 | 40% by Lanzo      |
| Broward County BOCC                     | Bid # T-3-02-049C-F Central County Neighborho  | County Neighborhood Improvement Project No. 7 Broward Estates East  | Original Contract Amt: | \$10.157,670.73   |
| 200 N Andrews Ave                       | - it allows the state of the st |   | Start Date:            | 11/11/2002        |
| i                                       | roadway, sidewalk, signage & landscaning improven  | Construction of Sanitaly sewel confection system, potable water distribution system, stormwater drainage, foadway, sidewalk, signage & landscaning improvements and related work. I ocated in Browned Extent Each | Notice to Proceed:     | 10/7/2002         |
| Ft. Lauderdale, FL                      | between NW 31st Avenue & NW 35th Avenue. North   | between NW 31st Avenue & NW 35th Avenue, North of Broward Boulevard, Includes demolition of existing  | Final contract amt     | \$10,157,670,73   |
| Contact: Patrick Gibney, PE             | infra  | infrastructure.   | Completion Date:       | 9/29/2005         |
| Phone: 954-831-0904                     |  |   | Number of Days:        | 540               |
|   | Project Manager: Dave Martinez   | Superintendent: Jorge Garrigo   |                        | 60% by Lanzo      |
| FDOT                                    | Contract 21616 St  | Contract 21616 SR5 US 1 Dixie Highway   | Original Contract Amt: | \$6,741,714.80    |
| 605 Suwannee Street                     |  |   | Start Date:            | 5/19/2003         |
| T-11-1-                                 | Milling and resurfacing, signalization, utility work. ligh   | utility work, lighting and landscaping on SB-5 (US-1-Dixie Hinhway) from  | Notice to Proceed:     | 10/11/2002        |
| I allahassee FL                         |  | ind to 25th Street Includes demolition of existing infrastructure   | Final contract amt     | \$6,957,980.70    |
| Contact: H. Estripeaut                  |  |   | Completion Date:       | 9/26/2005         |
| Phone: 561-659-3680                     |  |   | Number of Days:        | 840               |
| 1                                       | Project Manager: Robert Beaty  | Superintendent: Glenn Straw   | 40% by Lanzo           | Lanzo             |
| 1007                                    | Olive Avenue Palm Bea  | Olive Avenue Palm Beach Lakes Blvd to Lakeview  | Original Contract Amt: | \$11,094,126,12   |
| occ Suwallifee Sileet                   |  |   | Start Date:            | 9/15/2003         |
| Tallahassee FL                          | landeraning & Hillimmit and Consist of new   | consist of new construction, signing & pavement marking, signalization.   | Notice to Proceed:     | 9/15/2003         |
| Contact: Jeff Daugherty                 |  | Road 5 (Ulive Avenue) from Lakeview Avenue to Palm Beach Lakes  | Final contract amt     | \$11,034,126.12   |
| Phone: 561-659-3680                     | ) · · · · · · · · · · · · · · · · · · ·  | יוו ספמכון כסטווץ.  | Completion Date:       | 8/21/2006         |
|   | Droiert Manager, Bohed Back.   |   | Number of Days:        | 1150              |
| L                                       | rioject Manager: Robert Beaty  | Superintendent: Glenn Straw   | 40% by Lanzo           | Lanzo             |



| Broward County OES H-3-03-070 2555 W Copans Road Furnish and Ins Pompano Beach FL Contact: Alan Garcia , PE Phone: 954-831-0904 Miami Dade Water & Sewer Dept Proj | H-3-03-070-CF North County Neighborhood Improvements Project (Southeast Quadrant) Bid Pack 3.  Furnish and Install new water distribution system and transfer existing water service to the new system within the boundaries of NE 16th Terr & NE 17 Ave along NE 33rd Street & between NE 17 Ave from NE 32 Place south to NE 30th Street Includes demolition of existing infrastructure. | ighborhood Improvements Project (Southeast Quadrant) Bid Back 3  | Company and property and a second | Contraction of the Party Contraction of the Pa |
|--|--|--|-----------------------------------|--|
| r, PE  | stall new water distribution system and to NE 16th Terr & NE 17 Ave along NE 33<br>NE 30th Street Includes den   | יין ברייון ברייון אחתומותול הייון מרט ביי  | Original Contract Amt:            | \$10,681,664,00  |
| ı. PE  | stall new water distribution system and t<br>NE 16th Terr & NE 17 Ave along NE 33:<br>NE 30th Street Includes den  |  |                                   | 7 - 1 mm   |
| a. PE  | NE 16th Terr & NE 17 Ave along NE 33<br>NE 30th Street Includes den  | transfer existing water contract of the  |                                   | 12/10/2003   |
| a. PE  | NE 30th Street Includes den  | Ind Street & between ME 47 And the new system within the   |                                   | 9/8/2003   |
| er Dept  |  | and Sueet & between NE 17 Ave from NE 32 Place south to  |                                   | \$10,822,404.84  |
| er Dept  |  | nominal of existing intrastructure.  | Completion Date:                  | 4/4/2006   |
| -  |  |  | Number of Days:                   | 209  |
|  | Project Manager: Pablo Riaño   | Superintendent: Jorge Garrigo  | 80% F                             | 80% by Lanzo   |
|  | VASD-NLE EAST Installation of 54" Se   | DERM01-WASD-NLE EAST Installation of 54" Sewer Force Main Across Southeast Opa Locka Airport   | Original Contract Amt:            | \$4,301,480.00   |
| 3071 SW 38 Avenue  |  |  | Start Date:                       | 9/24/2004  |
| Miami El 33146   | uild permitting, installation and startup se   | Design/build permitting, installation and startup services and activities to construct and put into service  | Notice to Proceed:                | 4/24/2005  |
| Alox Between DM  | 8.300 LF of 54-inch sewer force main a   | approximately 8.300 LF of 34-inch sewer force main along the South side of Opa Locka Airport just west of NW   | / Final contract amt              | \$5,072,126.17   |
| Phone: 786-551-8150  | 42ild Avenue east to NW 3,   | 4211d Averlue east to INW 37 Avenue then north to PS 1310  | Completion Date:                  | 4/30/2005  |
|  |  |  | Number of Days:                   | 440  |
|  | Project Manager: Matthew P. Tilli  | Superintendent: Paul Wieczorek   | 80% p                             | 80% by Lanzo   |
| Broward County OES   | North Andrews Gardens Neighborhooo   | s Neighborhood Improvements Project Bid Package No.6   | Original Contract Amt:            | \$9,074,190.17   |
| SESS W Constant of a linetallation of a  | new drainage system consisting of 29   | Installation of a new drainage system consisting of 29 170 LE of BCB drainage pring from 15 to 24 inch discount  | Start Date:                       | 7/12/2004  |
|  | ige structures & the installation of a new   | and 208 drainage structures & the installation of a new water distribition evelow consisting of 20,6770 LE of DID  | Notice to Proceed:                | 7/12/2004  |
| 1  | ranging from 6 to 12 inch diameter & service laterals.   | . Install new sanitary sewer system 8 to 15 inch PVD w/  | Final contract amt                | \$9,071,312.13   |
|  | service laterals   | service laterals temp/perm paving  | Completion Date:                  | 9/25/2006  |
| Fnone: 904-631-0973  |  |  | Number of Days:                   | 670  |
|  | Project Manager: Pablo Riaño   | Superintendent: Ronnie Mezza   | q %09                             | 60% by Lanzo   |
| Miami Dade Water & Sewer Dept  | Contract W-849 Wa  | Contract W-849 Water Main in Miami River   | Original Contract Amt:            | \$2,766,246.78   |
| 3071 SW 38 Avenue  | WM under the Mismi Biron NW  | Refo 2 existing WM under the Mismi Diver Cond Condense 2011 11 11 11 11 11 11 11 11 11 11 11 11  | Start Date:                       | 8/2/2004   |
|  | Jerni crider die mignii rilver carial. Off.  | o حديدة الله الله الله الله الله الله الله الل   | Notice to Proceed:                | 7/17/2004  |
| T  | Resilient wedge valves. Remove exist con   | 36"&30" dia. Resilient wedge valves. Remove exist conc. sea wall construct install precast concrete protective.  |                                   | \$2,759,174.91   |
| Collidadi. Norman Duncan<br>Dhone: 786 651 6150  | labs for canal bottom, marine traffic con  | slabs for canal bottom, marine traffic control winstallation of approp appurtenances,  | Completion Date:                  | 1/13/2005  |
|  |  |  | Number of Days:                   | 180  |
| Project<br>Broward County WAVE   | Project Manager: Matthew P. Tilli  | Superintendent: Joe D'Alessandro   | 75% by                            | 75% by Lanzo   |
| 2555 W Copans Road   | West Ken Lark Bid Pack 2 Neig  | Bid Pack 2 Neighborhood Improvement Program  | Original Contract Amt:            | \$10,439,066.90  |
|  |  |  | Start Date:                       | 2/28/2004  |
| Pompano Beach FL reshaning rein  | ref collection system, potable water distri  |  | Notice to Proceed:                | 1/3/2004   |
| veet   | improvements and related work Inc.   | improvements and related work Includes demolition of paid infersional improvements and related work Includes demolition of paid infersional infersiona | Final contract amt                | \$10,885,237.90  |
| Phone: 954-831-0973  |  |  | Completion Date:                  | 9/23/2007  |
| sicad  | Project Manager Date Dies  |  | Number of Days:                   | 730  |
| pio di   | d walayer. rabio hiano   | Superintendent: Ronnie Mezza   | 60% by Lanzo                      | , Lanzo  |



| Chip of Fort Lauderdale  | Control left   | Project Na  | Project Name and Scope  | Pro                    | Project         |
|--|--|---|---|------------------------|-----------------|
| Aberruce  Installation of approximately 25,000 LF of Sanitary Severe and 3,000 LF of Water Main. Gravity Severe and Gravity Severe Severe Severe and Gravity Severe Sev | Col itaci iniormation  |   |   | <u> </u>               | stail           |
| Installation of approximately 25,000 LF of Sanitary Sewer and 3,000 LF of Water Main, Gravity Sewers and Project Manager. Robert Beaty   Force Mains   Superintendent Gary D'Alessendro   Original Contract Amt   Completion Date:   Original Contract Amt   Force Mains   Force Mains   Superintendent Gary D'Alessendro   Original Contract Amt   Store Highway Watermain Replacement   Superintendent Gary D'Alessendro   Original Contract Amt   Store Mains   Superintendent Gary D'Alessendro   Original Contract Amt   Store Mains   Superintendent Gary D'Alessendro   Original Contract Amt   Store Mains   Superintendent Gary D'Alessendro   Original Contract Amt   Completion Date:   Original Contract Amt   O   | 200 North Andrews Avenue   | Shady Banks located                                       | in downtown Ft. Lauderdale                                    | Original Contract Amt: | \$2,582,609.69  |
| Installation of approximately 25,000 LF of Sanitary Sever and 3,000 LF of Water Main, Crawity Severs and Project Manager. Robert Beaty   Superintendent: Cary D'Alessendro   Original Contract Amt   |  |   |   | Start Date:            | 6/6/2005        |
| Force Mains  | Fort Lauderdale, FL 33301  | Installation of approximately 25,000 LF of Sanitary       | Sewer and 3.000 LF of Water Main, Gravity Sewers and          | Notice to Proceed:     | 5/9/2005        |
| Avenue Project Manager. Robert Beaty Rom 24th Street to Betheads Terrace Project Manager. Robert Beaty Main Dade Contract Stope Institute of Warrace Main Beach Robert Manager. Robert Beaty Main Dade Contract Stope Betheads Terrace Project Manager. Robert Beaty Main Dade Contract Stope Betheads Terrace Completion Date: Start Date: Superintendent: Gary D'Alessendro Original Contract Amt Completion Date: Superintendent: Bath Wieczonek Original Contract Amt: Start Date: Superintendent: Robert Beaty Main Dade Contract Stope Betheads Terrace Original Contract Amt: Completion Date: Superintendent: Robert Beaty Main Dade Contract Stope Betheads Terrace Original Contract Amt: Completion Date: Superintendent: Robert Beaty Stope Institution of water main on Dixie Highway from 24th Street to Betheads Terrace Original Contract Amt: Start Date: Superintendent: Robert Beaty Start Date: Superintendent: Robert Beaty Superintendent: Romine Manager: Matamar-South Neighborhood Improvement Project Manager: Robert Beat, Sewer and drainage improvements within the City of Miramar for the area bounded by Miramar-South Neighborhood Improvement Robert South and SW 64 Avenue on the N SH 7 on the East, County Line Road on the South and SW 64 Avenue on the N SH 7 on the East, County Line Road on the South and SW 64 Avenue on the N SH 7 on the East, County Line Road on the South and SW 64 Avenue on the N SH 7 on the East, County Line Road on the South and SW 64 Avenue on the N SH 7 on the East, County Line Road on the South and SW 64 Avenue on the North County Line Road on the South and SW 64 Avenue on the North County Line Road on the South and SW 64 Avenue on the North County Line Road on the South and SW 64 Avenue on the North County Line Road on the South and S | 954-522-5604   | 0.1   | ce Mains  | Final contract amt     | \$1,268,549.00  |
| Project Manager: Robert Beaky   Superintendent: Gary D'Alessendro   Original Contract Amt  | Contact: Paul Bohlander  |   |   | Completion Date:       | 5/26/2006       |
| Abrilde  |  | Marical Marical   |   |                        |                 |
| Area of the same time of Shady Banks for installation of Water Mains, Gravity Sewers and Contract Amt Force Mains.  33301  Part of Work Orders issued at the same time of Shady Banks for installation of Water Mains, Gravity Sewers and Final contract and Completion Date:  Installation of water main on Dixie Highway from 24th Street to Behreada Terrace  Project Manager: Robert Beaty  Project Manager: Robert Beaty  Miami Dade Contract S608  Project Manager: Maint Tilli  Completion Date:  Number of Days:  Number of Days:  Number of Days:  Superintendent: Paul Wieczorek  Original Contract Amt:  Start Date:  Number of Days:  Number of Days:  Start Date:  Number of Days:  Number of Days:  Number of Days:  Number of Days:  Start Date:  Number of Days:  Number of Days:  Start Date:  Number of Days:  Number of Days:  Start Date:  Number of Days:  Start Date:  Number of Days:  Start Date:  Number of Days:  Number of Days:  Start Date:  Number of Days:  Number of Days:  Number of Days:  Start Date:  Number of Days:   | City of Fort Lauderdala  | Fruject Manager: Hobert Beaty                             | Superintendent: Gary D'Alessendro                             | ዓ % 09                 | y Lanzo         |
| Start Date:   Start Date:   Start Date:   Start Date:   Start Date:   Start Orders is sued at the same time of Shady Banks for installation of Water Mains. Gravity Sewers and Final contract and Completion Date:   Number of Days:   Number of Days:   Superintendent: Gary D'Alessendro   Original Contract Amt   Start Date:   Number of Days:   Superintendent: Bath   Start Date:   Start Date:   Superintendent: Paul Wieczorek   Start Date:   Number of Days:   Superintendent: Paul Wieczorek   Original Contract Amt:   Start Date:   Start D   | and a candon date  | Hiver Oaks  | /Jacobs Landing   | Original Contract Amt: | \$576,481.21    |
| Part of Work Orders issued at the same time of Shady Banks for installation of Water Mains, Gravity Sewers and Froze Mains.   Force Mains.     Force Mains   Force Mains   | 200 North Andrews Avenue   |   |   | Start Date:            | 7/11/2005       |
| ander Project Manager: Robert Beaty Europe Mains.    Project Manager: Robert Beaty   Superintendent: Gay D'Alessendro   Original Contract Amt.   | Fort Landerdale El 33301   | - Part of Work Orders issued at the same time of Shad     | y Banks for installation of Water Mains Gravity Sowors        |                        | 7/11/2005       |
| Project Manager: Robert Beaty   Superintendent: Gary D'Alessendro   Number of Days:  | Phone: 054 522 5004  | For   | ce Mains.   |                        | \$533,673.00    |
| Project Manager: Robert Beaty   Superintendent: Gary D'Alessendro   10   10   10   10   10   10   10   1   | Contact: Paul Boblander  |   |   | Completion Date:       | 5/5/2006        |
| Project Manager: Robert Beaty   Superintendent: Gary D'Alessendro   Original Contract Amt:   Start Date:   Start Date:   Start Date:   Project Manager: Robert Beaty   Superintendent: Paul Wiczorek   Original Contract Amt:   Start Date:   Project Manager: Robert Beaty   Miami Dade Contract S608B   Start Date:   Notice to Proceed:   Project Manager: Matri Tilli   Superintendent: Romie Mezza   Original Contract Amt:   Start Date:   Notice to Proceed:   Project Manager: Matri Tilli   Superintendent: Romie Mezza   Original Contract Amt:   Start Date:   Notice to Proceed:   Project Manager: Matri Tilli   Superintendent: Romie Mezza   Original Contract Amt:   Start Date:   Notice to Proceed:   Project Manager: Matri Tilli   Superintendent: Romie Mezza   Original Contract Amt:   Start Date:   Notice to Proceed:   Project Manager: Matri Tilli   Superintendent: Romie Mezza   Original Contract Amt:   Start Date:   Start D   | Contract: 1 aut Dolliandel   |   |   | Number of Days:        | 150             |
| Installation of water main on Dixie Highway from 24th Street to Bethesda Terrace   Start Date:   Installation of water main on Dixie Highway from 24th Street to Bethesda Terrace   Start Date:   Number of Days:   Project Manager: Robert Beaky   Superintendent: Paul Wieczorek   Original Contract Amt:   Number of Days:   Project Manager: Mait Tilli   Superintendent: Project Miramar-South Neighborhood Improvement Project   Proceed:   Project Manager:   Project    |  | Project Manager: Robert Beaty                             | Superintendent: Gary D'Alessendro                             | 90% by                 | Lanzo           |
| Installation of water main on Dixie Highway from 24th Street to Bethesda Terrace   Notice to Proceed:   Number of Days:   Number of Days   | The City of West Palm Beach  | Dixie Highway W   | atermain Replacement  | Original Contract Amt: | \$162,500.00    |
| Installation of water main on Dixie Highway from 24th Street to Bethesda Terrace  Project Manager: Robert Beaky  Project Manager: Robert Beaky  Project Manager: Matt Tilli  Project Manager: Matt Tilli  Completion Date:  Number of Days:  Number of Days:  Number of Days:  Number of Days:  Notice to Proceed:  Final contract amt  Completion Date:  Number of Days:  Notice to Proceed:  Final contract Amt:  Start Date:  Number of Days:  Number of Days:  Number of Days:  Original Contract Amt:  Final contract Amt:  Start Date:  Number of Days:  Original Contract Amt:  Sant Date:  Number of Days:  Original Contract Amt:  Sant Date:  Original Contract Amt:  Sant Date:  Number of Days:  Original Contract Amt:  Sant Date:  Original Contract Amt:  Number of Days:   | 1000 45th Street #15   |   |   | Start Date:            | 1/10/2005       |
| Final contract amt   Final contract F   | Mort Balm Band The Table   |   |   | Notice to Proceed:     | 1/10/2005       |
| Completion Date:   Completion Date:   Number of Days:   Superintendent: Paul Wieczorek   Number of Days:   Start Date:   Start Date:   Start Date:   Start Date:   Superintendent: Ronnie Mezza   Number of Days:   Superintendent: Ronnie Mezza   Number of Days:   Superintendent: Ronnie Mezza   Original Contract Amt:   Start Date:     | Obere: Est 404 1000  | Installation of water main on Dixie Hig                   | hway from 24th Street to Bethesda Terrace                     | Final contract amt     | \$167,500.00    |
| Project Manager: Robert Beaky  Miami Dade Contract S608B  Project Manager: Robert Beaky  Miami Dade Contract S608B  Miami Dade Contract S608B  Configural Contract Amt.  Superintendent: Paul Wieczorek  Original Contract Amt.  Superintendent: Ronnie Mezza  Notice to Proceed:  Number of Days:  Number of Days:  Original Contract Amt.  Superintendent: Ronnie Mezza  Number of Days:  Original Contract Amt.  Start Date:  Number of Days:  Original Contract Amt.  Start Date:  Number of Proceed:  Start Date:  Number of Proceed:  Start Date:  Number of Proceed:  Final contract amt  Start Date:  Number of Proceed:  Final contract amt  Start Date:  Number of Proceed:  Final contract amt  Completion Date:  Number of Days:  Project Manager: Ration w/all assoc. piping fittings, valves concrete structures. Including Completion Date:  Number of Days:  Number of Days:   | Control of the contro |   |   | Completion Date:       | 3/14/2005       |
| Project Manager: Robert Beaty  Miami Dade Contract S608B  Notice to Proceed:  Emergency Repair  Project Manager: Matt Tilli  Construction of water. sewer and drainage improvements within the City of Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west, demotition of existing infrastructure.  Project Manager: All Salve Roads on the South and SW 64 Avenue on the west, demotition of existing infrastructure.  Project Manager: Bahert Baaky  Project Manager: Robert Baaky  Project Manager: All Salve Roads on the South and SW 64 Avenue on the west, demotition of existing infrastructure.  Project Manager: Bahert Baaky  Project Manager: Robert Baaky  Project Manager: Bahert Baaky  Project Manager: Robert Baaky  Robert Ba | Contact: brian Moree   |   |   | Number of Days:        | 45              |
| Project Manager: Matt Tilli   Superintendent: Ronnie Mezza   Start Date:   Start Date:   Start Date:   Notice to Proceed:   Final contract amt   Completion Date:   Number of Days:   Project Manager: Matt Tilli   Superintendent: Ronnie Mezza   Number of Days:   Superintendent: Ronnie Mezza   Original Contract Amt:   Start Date:   Start   |  | Project Manager: Robert Beaty                             | Superintendent: Paul Wieczorek                                | 80% by                 | Lanzo           |
| Emergency Repair  Superintendent: Ronnie Mezza  Mumber of Days:  Completion Date:  Number of Days:  Original Contract Amt:  Alternate American Manager: Roll Station will assoc. piping fittings. valves concrete structures. Including Completion Date:  Number of Days:  Number of Days:  Number of Days:  Number of Days:   | oBS & J  | Miami Dade  | Contract S608B  | Original Contract Amt: | \$188,450,00    |
| Project Manager: Matt Tilli Superintendent: Ronnie Mezza   Number of Days:   Notice to Proceed:   Start Date:   Notice to Proceed:   Final contract amt   Start Date:   Number of Days:    | 2001 NW 107th Avenue   |   |   | Start Date:            | 2/16/2005       |
| Emergency Repair   Emergency Repair   Emergency Repair   Emergency Repair  | 2nd Floor  |   |   | Notice to Proceed:     | 3/1/2005        |
| Project Manager: Matt Tilli Superintendent: Ronnie Mezza Number of Days:  Number of Days:  Number of Days:  Number of Days:  Original Contract Amt:  Construction of water. sewer and drainage improvements within the City of Miramar for the area bounded by Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west.  Including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including Completion Date:  Project Manager: Matt Tilli Supervised of East. South Neighborhood Improvements within the City of Miramar for the area bounded by Notice to Proceed:  Gompletion Date:  Number of Days:  Number of Days:   | Miami FL 33172   | Emerg   | ency Repair   | Final contract amt     | \$181,597.04    |
| Project Manager: Matt Tilli Superintendent: Ronnie Mezza Miramar-South Neighborhood Improvement Project  Construction of water. sewer and drainage improvements within the City of Miramar for the area bounded by Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west, demolition of existing infrastructure.  Completion Date:  Number of Days:  90% by Lan  918 |  |   |   | Completion Date:       | 4/13/2005       |
| Construction of water. sewer and drainage improvements within the City of Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west, demolition of existing infrastructure.    Start Date:   |  |   |   | Number of Days:        | 150             |
| Construction of water. sewer and drainage improvements within the City of Miramar for the area bounded by Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west.  Including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including Completion Date:  Number of Days:  | The of Mission   | ŀ   | Superintendent: Ronnie Mezza                                  | 60% by                 | Lanzo           |
| Construction of water, sewer and drainage improvements within the City of Miramar for the area bounded by Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west.  Including site preparation, upgrade of lift station w/all assoc, piping fittings, valves concrete structures. Including Completion Date:  Project Manager Robert Bask.   | 300 Civic Enter Place  |   | orhood Improvement Project                                    | Original Confract Amt: | \$11,740,791.00 |
| Miramar Pkwy on the N. SR 7 on the East, County Line Road on the South and SW 64 Avenue on the west, including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including Completion Date:    Project Manager Robert Roads  | Airamar FL 33025   | Construction of water, sewer and drainage improver        | nents within the City of Miramar for the area bounded by      | Start Date:            | 9/19/2005       |
| including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including demolition of existing infrastructure.    Completion Date:   Number of Days:   |  | Miramar Pkwy on the N. SR 7 on the East, County L         | ine Road on the South and SW 64 Avenue on the west            |                        | 6/16/2005       |
| demolition of existing infrastructure.  Completion Date:  Number of Days:  | hone 954-538-6825  | including site preparation, upgrade of lift station w/all | issoc. piping fittings, valves concrete structures. Including |                        | \$12,373,000.00 |
| Number of Days:  | Sontact: Hong Guo  | demolition of ex  | sting infrastructure.   |                        | 8/31/2007       |
|  |  | Project Manager: Robert Book                              |   | - 1                    |                 |



| Owner/Address                 | Project Name and Scope   | and Scope  | Pro                    | Project         |
|-------------------------------|--|--|------------------------|-----------------|
| Contact Information           | ,  |  |                        | Detail          |
| Miami Dade Water & Sewer Dept | Contact ER 47609 24" Force Main  | 24" Force Main   | Original Contract Amt: | \$1 141 090 00  |
| ani ak ao Akei ne             |  |  | Start Date:            | 9/19/2005       |
| Miami FL 33146                | inch concrete FM ( & I taming saddle & taming  | ug valves. 114" plug valve & 18" plug ale to tap into 48             | 8 Notice to Proceed:   | 7/1/2005        |
| Contact: Alex Retamar. PM     | discharge at PS site. Automatic ABV accomplice Taura.  | If Into 14 FM F & 114" & 8" pipe for emergency outlet                | Final contract amt     | \$1,097,478.24  |
| Phone: 786-551-8150           | And assembles. Hallic control, paying, flowable fill   | iones, trainc control, paving, flowable fill                         | Completion Date:       | 12/28/2005      |
|                               |  |  | Number of Days:        | 180             |
|                               | rioject manager: James IIIII   | Superintendent: Jorge Garrigo  | 90% p                  | 80% by Lanzo    |
| Broward County WWS            | Broadview Estates Bid Pack No. 1 located between   | located between NW 31 Ave & NW 35 Ave North of Broward Blvd.         | Original Contract Amt: | \$13,897,356.20 |
| 2555 W Copans Road            |  |  | Start Date:            | 5/1/2006        |
| Pompano Beach FL              | Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage,  | ble water distribution system, stormwater drainage,                  | Notice to Proceed:     | 4/10/2006       |
| Contact: Patrick Sweet        | roadway, sidewalk, signage and landscaping improvements and related work.  | nts and related work. Includes demolition of existing                | Final contract amt     | \$15,627,945.71 |
| Frione: 904-631-0973          | infrastructure   | dure.  | Completion Date:       | 8/15/2008       |
|                               | Drained Manager, Oable Diese   |  | Number of Days:        | 009             |
| City of Oakland Boat          | Toject maragar. Fabio higho  | Superintendent; Honnie Mezza   | 60% by                 | 60% by Lanzo    |
| See All Canalia Park          | City of Oakland Park Kimberly Lake Basin   | imberly Lake Basin   | Original Contract Amt: | \$5,728,370.00  |
| Oakland Dark CI               | Drainage improvements, driveway replacements, sidewalk & graphysis graphysis of the sidewalk and significations of the sidewalk and significations of the sidewalk and significant of the sidewalk and si | 8. 8. roacher an armont limited and armone last the second           | Start Date:            | 5/1/2006        |
| Cariatid Park PL              | sign replacement Clearing arubbing, demolition & excavation 4 415 I F of 72" RCP w/46 I F 1ack & Bare  | avation 4.415 Fof 72" RCP w/96 F. Lack & Bora                        | Notice to Proceed:     | 5/1/2006        |
| Contact: Harris Hamid         | method. Reconstruction of seawall & C13 Canal outfall.   | C13 Canal outfall, 629 LF RCP 6" & 8" WM. Fire hydrant replacement   | Final contract amt     | \$5,499,238.00  |
| Filone: 934-361-6237          | installation of 1525 LF 15" HDPE. Landscaping  | " HDPE. Landscaping  | Completion Date:       | 9/10/2007       |
|                               |  |  | Number of Days:        | 539             |
|                               | Project Manager: Robert Beaty  | Superintendent: Ronnie Mezza   | (4 %59                 | 65% by Lanzo    |
| Village of Wellington         | Water Transmission Main Extension Phase 2 Project No. 17-06/BMA  | Phase 2 Project No. 17-06/BMA  | Original Contract Amt: | \$1,486,500.00  |
| C/O Arcadis RMA               | Ī  |  | Start Date:            | 10/30/2006      |
| 2081 Vista Parkway            | Water Transmission Main Extension Installation of 6 200  | Installation of 6 200 1 E of 24" (6 000' DVC per 200' DID (1-6)      | Notice to Proceed:     | 8/21/2006       |
| West Palm Beach               |  | the C-17 Canal and 1,200 along the FPL Fasement of the C-17 Canal    | Final contract amt     | \$996,648.50    |
| Kris Dean, PE                 |  |  | Completion Date:       | 1/26/2007       |
| 561-697-7063                  |  |  | Number of Days:        | 150             |
|                               | Project Manager: Robert Beaty  | Superintendent: Bruno (Jack) Roth                                    | 90% by Lanzo           | Lanzo           |
| Palm Beach County             | Northern Region WUD 05-061   | WUD 05-061   | Original Contract Amt: | \$5,632,296,93  |
| West Palm Beach FI 33413      | Installation of approx 9.480 LF of 24" WM & 9,480 LF of 2  | WM & 9,480 LF of 20" Wastewater FM including 1,200 LF of 30" WM &    | Start Date:            | 2/5/2007        |
| Contact: Joe Tanacredi        | 1,200 LF of FM Horizontal Directional Drilling. 2 Jack & Bore installation under RR tracks 24" WM w/ 42" casing  | re installation under RR tracks 24" WM w/ 42" casing                 | Notice to Proceed:     | 2/5/2007        |
| Phone: 561-493-6080           | Jack & bore installations under RB tracks 20" WMM w/ 38" casing & 13.820 LF of 20" FM along SR-710 w/ 2  | FM Jack & bore w/ 30" casing & 13.820 LF of 20" FM along SR-710 w/ 2 | Final contract amt     | \$5,861,972.00  |
|                               | CMP drainage pipes along C-18 Canal  | ong C-18 Canal   | Completion Date:       | 9/21/2007       |
|                               | Prince Manager Debate  |  | Number of Days:        | 270             |
|                               | rioject Manager: Hobert Beaty  | Superintendent: Bruno (Jack) Roth                                    | 70% by Lanzo           | Lanzo           |



| Owner/Address                  | Project N   | mo and Come   | Pro                    | Project         |
|--------------------------------|---|---|------------------------|-----------------|
| Contact Information            | 1000 -  | region radius and acape   | Ċ                      | i loto          |
| Broward County WWC             | Neighborhood Improvemen   | Neighborhood Improvement project NIW Condrast BD NI- B  |                        | तवा             |
| 2555 W Copans Road             | Construction of Sanitary Sewer collection system                                      | Construction of Sanitary Sewer collection system notation water that of the system of Sanitary Sewer collection system.   | Original Contract Amt: | \$16,678,266.90 |
| Pompano Beach FL               | roadway. sidewalk. signage and landscaping impr                                       | roadway, sidewalk, signage and landscaping improvements and related work Incated in Northern Braunad  | Start Date:            | 2/19/2007       |
| Contact: Patrick Sweet         | County between I-95 and Dixie Highway and NE 42                                       | County between I-95 and Dixie Highway and NE 42nd Steet and Sample Road. Work included Fire Hydrant   | _                      | 2/28/2007       |
| Phone: 954-831-0973            | Assembly w/ Swing Check Assembly (45) and Remov                                       | Assembly w/ Swing Check Assembly (45) and Remove and Salvave Fire Hydrants. Installation of DJ Water Pipe.  |                        | \$16,812,079,77 |
|                                | 15 2.800 LF. 12" - 2,600 LF: 8 "- 7,000 LF and 6                                      | 7,000 LF and 6" - 17,000 LF Also Installation of PVC DIP 8"- 26,000 and   | -                      | 7/8/2009        |
|                                | Dirica Marrie 2, 2  | DIP FM 8" - 3,500 LF & 6"- 2,200 LF   | Number of Days:        | 730             |
| Mismi Dade Wester & Comor Dags | rioject Manager. Pablo Riano  | Superintendent: Ronnie Mezza  | 9 %09                  | 60% by Lanzo    |
| 3071 SW 28 August              | Contract S-828 Sit  | Contract S-828 Site Preparation Blackpoint  | Original Contract /    | \$14,471,955,00 |
| Miami FI 33146                 | plant, excavatio of exist fill mat'l & replace with comes                             | of which in the explaint family and removal or organic match in the existing asphalt liners in the sand drying beds portion of plant, excavatio of exist fill matl & replace with comparted caled fill match. التعلق التعل | Start Date:            | 11/26/2007      |
| Contact . John Hoffman         | parking & control wall & drainage works, install dewa                                 | parking & control wall & drainage works, install dewatering pipes to the N & S nond areas, install electrical during  | -                      | 10/15/2007      |
| W/Hazen & Sawver               | banks for future service. relo utilities, renovate pa                                 | banks for future service, relo utilities, renovate parking area. Remove existing structures & pioing (demo)   | Final contract amt     | \$13,407,485.78 |
| Phone: 954-987-0066            | abandon exisitng sludge bed piping including capping                                  | abandon exisitng sludge bed piping including capping & plugging, furn & deliver long lead Ductile iron fittings &   |                        | 11/12/2008      |
|                                | Illiter under drain piping. Support pile testing fur future                           | Illter under drain piping. Support pile testing fur future clarifiers & transfer pump station. F & I construction trailer.  | r. Number of Days:     | 395             |
|                                | instanted 733 LF 20 DIP, 322 LF 10" DIP, 900 LF 8"  LF 12" DIP Filtrate               | installed 733 LF 2U DIP, 322 LF 10' DIP, 900 LF 8" PVC, 1,760 LF 8" DIP FM. 800 LF 12" WM (Potable), 780 LF 12" DIP Filtrate FM, 1950 LF 15" CMP  |                        | 100% by Lanzo   |
|                                | Project Manager: Robert Beaty   | Superintendent: Bruno (Jack) Roth   |                        |                 |
| Palm Beach County              | Limestone Creek   | mestone Creek Phase II-B #2002055   | Original Contract Amt: | \$1,728,863.50  |
| P.O. Box 21229                 | Installation of wastewater everteen Work and  |   | _                      | 1/22/2008       |
| west raim beach rt 33416       | Force Main. 1,300 LF of 8" PVC Watermain, 284 LF                                      | Force Main. 1,300 LF of 8" PVC Watermain. 284 LF of 8" DIP Water Main Forcemain. 60 LF of 54" A 2000 BVC.   | Notice to Proceed:     | 1/21/2008       |
| Mark A Tourffee                | & installation of 6,731 LF 8" PVC Sewer at various                                    | & installation of 6,731 LF 8" PVC Sewer at various depths. Fire hydrant assembly Landscaning & gradway  | Final confract amt     | \$1,880,598.15  |
| mark A. Tomlinson              | res   | restoration   | Completion Date:       | 7/31/2008       |
| Phone: 561-584-4000            |   |   | Number of Days:        | 150             |
|                                | Project Manager: Robert Beaty   | Superinlendent: Bruno (Jack) Roth   | 75% by Lanzo           | Lanzo           |
| Miami Dade Water & Sewer Dept  | Emergen   | Emergency 36" Repair  | Original Contract Amt: | \$832,000.00    |
| 3071 SW 38 Avenue              |   |   | Start Date:            | 1/14/2008       |
| Mami FL 33146                  | Emergency Repair of 36" force Main at NW North  | Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and  | Notice to Proceed:     | 12/27/2007      |
| Dhana: 796 651 0450            | equipment for the rehabilitation of approximately 1                                   | equipment for the rehabilitation of approximately 1,000 LF of Cast Iron Force Main Pipe while temporarily   | Final contract amt     | \$832,000.00    |
| 100-00-001-0100                | diveruing the sewage that would no  | uiver ung the sewage that would normally flow through the affectived area.  | Completion Date:       | 2/11/2008       |
|                                | Project Manager, 1200   |   | Number of Days:        | 30              |
| Broward County WWC             | Neighborhood 1  | Superintendent: Ronnie Mezza  | 100 % by Lanzo         | / Lanzo         |
| 2555 W Copans Road             | vergrinden improvement project  | vergrinden improvement project North Andrews Gardens Bid Pack No. 9   | Original Contract Amt: | \$2,838,241,40  |
| Pompano Beach FL               | Construction of Sanitan Source Source   |   | Start Date:            | 7/14/2008       |
| Contact: Patrick Sweet         | roadway, sidewalk, signage and landeraning improvements and landeraning improvements. | system, stormwater drainage.  | Notice to Proceed:     | 6/16/2008       |
| Phone: 954-831-0973            |   | Includes demolition of existing   | Final contract amt     | \$2.979,640.59  |
|                                |   |   | Completion Date:       | 5/31/2009       |
|                                | Project Manager, Dahlo Bingo  |   | Number of Days:        | 240 days        |
| L                              | . ojeci waliagel. Fablo hlano   | Superintendent: Ronnie Mezza  | 60% by Lanzo           | Lanzo           |



| Contact Information              | Project Na                                     | Project Name and Scope  | Project                | ect            |
|----------------------------------|--|---|------------------------|----------------|
| Village of Wellington            | Water Trans                                    | Water Transmission Main Ed. 3   |                        | ומוו           |
| c/o Arcadis RMA                  |  | modern main EXI. o  | Original Contract Amt: | \$2,766,730.00 |
| 2081 Vista Parkway Installa      | lation of extension of Water Transmission Main | Installation of extension of Water Transmission Main for the Village of Wellington Work consisted of installation | Start Date:            | 6/2/2008       |
| West Palm Beach FL 33411 of 15.6 | 600 LF of 16 Inch PVC Pipe, 3,800 LF of 16" DI | of 15,600 LF of 16 Inch PVC Pipe, 3,800 LF of 16" DI Pipe, 100 LF of 8" DI Pipe, 100 LF of 12" DI Pine 1160 I F   | Notice to Proceed:     | 4/28/2008      |
| Contact: Kris Dean, PE of 18     | 18" DR11 HDPE, Driveway restoration, Curb and  | of 18 " DR11 HDPE, Driveway restoration, Curb and sidewalk (asphalt) installation, roadway restoration, and       | Final contract amt     | \$2,527,418.50 |
| Phone: 561-697-7063              | landscaping and tree placer                    | landscaping and tree placement, and 4,550 SY of horse trail.  | Completion Date:       | 11/4/2008      |
|                                  |  |   | Number of Days:        | 150            |
|                                  | Project Manager: Robert Beaty                  | Superintendent: Bruno (Jack) Roth   | 70% hv l 2077          | lanzo          |



### FLORIDA BID BOND

BOND NO. Bid Bond

|   |                        | AMOUNT: \$Five Percent of Acceptable (5% of Bid)   | companyin        |
|---|------------------------|--|------------------|
| KNOW ALL MEN BY THESE PRESENTS,                   | that Lanzo Construct   | tion Co., Florida  |                  |
| 125 SE 5th Court, Deerfield Beach, FL 33441       |                        |  |                  |
| hereinafter called the PRINCIPAL, and Liberty     | / Mutual Insurance Cor | npany  | _                |
| 5600 New King Street, Suite 360, Troy, MI 48098   |                        |  |                  |
| a corporation duly organized under the laws o     | of the State of Mass   | achusetts  |                  |
| having its principal place of business at Interci | hange Corporate Cente  | er, 450 Plymouth Road, Suite 400   | <del>123</del> 0 |
|   | in the State of        | Plymouth Meeting, PA 19462   | and              |
| authorized to do business in the State of Flori   | da, as SURETY, as      | re held and firmly bound unto _  |                  |
| The City of Key West, 525 Angela St, Key West, FL |                        |  |                  |
| hereinaster called the OBLIGEE, in the sum o      | f Five Percent of Acco | ompanying Bid  |                  |
| DOLLARS (\$ 5%of Bid                              | ) for the              | payment for which we bind our  | selves           |
| our heirs, executors, administrators, successor   |                        |  |                  |
| present.  | ,                      | , and a second the second to t | ~                |
|   |                        |  |                  |
| THE CONDITION OF THIS BOND IS SUC                 | Н ТНАТ:                |  |                  |
| WHEREAS, the PRINCIPAL is herewith                | submitting his o       | r its Bid Proposal for TRUM  | MAN              |
| AVENUE GRAVITY INJECTION WELLS,                   |                        | 127. S   |                  |
| nade a part hereof.                               |                        |  | ,,,,,            |
| noo a pair noroo.                                 |                        |  |                  |
| WHEREAS, the PRINCIPAL contemplates a             | nihmitting or hee s    | when the bid to the ODI ICE  | C C              |
| · · · · · · · · · · · · · · · · · · ·             |                        |  |                  |
| he furnishing of all labor, materials (exce       |                        |  | ***              |
| quipment, machinery, tools, apparatus, mea        | E0077 NY 20            | 900000000 HO   | f the            |
| work covered in the Proposal and the detailed     | Drawings and Spe       | ecifications, entitled:  |                  |
|   |                        |  |                  |

STORMWATER GRAVITY INJECTION WELLS

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a

guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

| Signed and scaled   | this 15th | day of September | <b>, 20</b> 10 |
|---------------------|-----------|------------------|----------------|
| DiPiter mile genine |           | day ox           | , 20 10        |

LANZO CONSTRUCTION CO., FLORIDA

PRINCIPAL

LIBERTY MUTUAL INSURANCE COMPANY

SURETY

Attack In Page Michelle Buech

\*\*\*\*

f this Power of Attorney call 9:00 am and 4:30 pm EST on any business day. of this validity of between 9 To confirm the 1-610-832-8240

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

#### LIBERTY MUTUAL INSURANCE COMPANY **BOSTON, MASSACHUSETTS POWER OF ATTORNEY**

KNOW ALL PERSONS BY THESE PRESENTS: That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint

T. R. GUY, PAUL M. HURLEY, C. A. JOHNSON, LINDA L. AUSTIN, ANNE BARICK, MARGARET M. KOHLOFF, ROBERT D. HEUER, MICHELLE BUECHEL, MICHAEL D. LECHNER, KRISTYN M. LANGBEEN, ALL OF THE CITY OF TROY, STATE OF MICHIGAN

each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be

authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and

that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this Ati Mee

David M. Carey, Assistant Secretary



CHARLIE CRIST GOVERNOR

605 Suwannee Street Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS SECRETARY

February 10, 2010

LANZO CONSTRUCTION CO., FLORIDA 125 SE 5TH COURT DEERFIELD BEACH FL 33441

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the amount and the type of work indicated below. Unless your company is notified otherwise, this rating will expire 3/30/2011. However, the new application is due 1/31/2011.

In accordance with S.337.14 (1) F.S. your next application <u>must be</u> filed within (4) months of the ending date of the applicant's audited annual financial statements and, if applicable, the audited interim financial statements. Section 337.14 (4) F.S. provides that your certificate will be valid for 18 months after your financial statement date. This gives a two month period to allow you to bid on jobs as we process your new application for qualification. To remain qualified with the Department, a new application must be submitted subsequent to any significant change in the financial position or the structure of your firm as described in Section 14-22.005(3), Florida Administrative Code.

MAXIMUM CAPACITY RATING: \$74,650,000.00

FDOT APPROVED WORK CLASSES:

DRAINAGE, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, MINOR BRIDGES

FDOT APPROVED SPECIALITY CLASSES OF WORK: UNDERGROUND UTILITY

You may apply, in writing, for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code. Please be advised if certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

Sincerely,

Juanita Moore, Manager

Contracts Administration Office

Quanta moore

JM: Ci

| S   S   S   S   S   S   S   S   S   S  |       | 2  | 3                                      | 4                       | 3 4                           | ٠  |                             |
|--|-------|--|--|-------------------------|-------------------------------|--|-----------------------------|
| S   S   S   S   S   S   S   S   S   S  | 9     |  | CONTRACT (OR                           | AMOUNT SUBLET TO        | RAI ANCE OF                   | UNCOMPLETED AMOUNT   | TO BE DONE BY APPLICANT     |
| S   S   S   S   S   S   S   S   S   S  | - 1   | ARE PERFORMING   | SUBCONIRACT) AMOUNT                    | OTHERS                  | CONTRACT AMOUNT               | AS PRIME CONTRACTOR  | AS SUBCONTRACTOR            |
| MODINE STANDARY AMOUNT SUBLET TO   BALANCE OF   CONTRACT AMOUNT SUBLET TO   SUBJECT    |       | φ.   |  | 69                      |                               | 8  | 69                          |
| MACUNT SUBLET TO   BALANCE OF   COLISTON AND NOT SUBLET TO   CONTRACT AUDUNT   COLISTON AUDUNT   COL   |       |  |  |                         |                               |  |                             |
| MOUNT SUBLET TO   CONTRACT AMOUNT   S   CONTRACT AMOUNT SUBLET TO   CONTRACT AMOUNT   CONTRACT CAMOUNT   CONTRACT   CONTRACT CAMOUNT   CONTRACT   CONTRACT   CONTRACT   CON   |       |  |  |                         |                               |  |                             |
| BigGT WEORK   S   Colif # \$100 P. C.  | 1 1   |  |  |                         |                               |  |                             |
| MOUNT SUBLET TO  | 1 1 1 |  |  |                         |                               |  |                             |
| Manual Substitute   Samual Substitute   Su   | 1.1   |  |  |                         |                               |  |                             |
| MOUNT SUBLET TO   BALANCE OF   1,498,203   1,498,203   1,600,852   1,746,288   1,498,203   1,746,288   1,7600,852   1,774,282   1,774,282   1,215,416   1,215,41   |       |  |  |                         |                               |  |                             |
| AMOUNT SUBLET TO   GONTRACT AMOUNT SUBLET TO   CONTRACT SUBLET TO   CONTRACT SUBLET TO   CONTRACT SUBLET TO   CONTRACT SUBLET SUBLET TO   CONTRACT SUBJECT SUBJE   | 100   |  |  | किया अलिस               | S                             |  |                             |
| AMOUNT SUBLET TO OTHERS   CONTRACT AMOUNT SUBLES   CONTRACT AMOUNT SU   | 1     |  |  |                         | (Col. 5 palatics.             |  |                             |
| 6,280,550   18,476,298   1,498,203   967,613     1,080,685   6,013,237   1,080,682     1,015,000   16,561,445   1,080,682     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,416   3,618,710   3,618,710     1,015,002   7,379,775   7,379,775     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,116   1,016,116   1,016,116   1,016,116     1,016,116   1,016,   | Tr.   | OTHER (Non-DOT) PROJECTS, OWNER, AND LOCATION OF WORK YOU ARE PERFORMING                           | CONTRACT (OR<br>SUBCONTRACT)<br>AMOUNT | AMOUNT SUBLET TO OTHERS | BALANCE OF<br>CONTRACT AMOUNT |  |                             |
| 1,080,852   1,080,852   967,61   |       |  | 24,726,848                             |                         | 18,476,298                    | 1,498.203  | •                           |
| 1,080,852   1,080,852   1,080,000   0  | - 1   | Skanska  | 6,013,237                              |                         | 6,013,237                     | 0  | 967,611                     |
| 17,600,000   0   0   0   0   0   0   0   0   |       | City of Marathon Area 5  | 20,379,315                             |                         | 16,561,445                    | 1,080,852  |                             |
| 1,774,282   8,609,154   4,428,490   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,715   7,379,775   7,3    |       | Coral Springs  | 17,600,000                             |                         | 0                             | 0  | 0                           |
| 1.215,416   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,618,710   3,625,55   7,379,775   7,379,775   7,379,775   7,379,775   3,625,55   7,379,775   3,625,555   3,625,   | - 1   | Broward County UAZ 124   | 10,383,436                             |                         | 8,609,154                     | 4,428,490  | 0                           |
| BUS, 972   | - 1   | Broward County UAZ 124 BP # 2  | 4,834,126                              |                         | 3,618,710                     | 3,618,710  | D                           |
| 3525/35  | - 1   | Broward County Rock Island BF # 5  | 2,820,974                              |                         | 2,015,002                     | 2,015,002  | 0                           |
| (Col. 5 Subtotal) HIS LINE ETED WORK ON HAND TO BE DONE BY YOU  GRAND TOTAL  Total of Columns & and 7 Must Be Filled in and Must B   | 1 1 [ | Broward County Broadview   | 10,905,530                             |                         | 7,379,775                     | 7,379,775  | 0                           |
| (Col. 5 Subtotal) HIS LINE ETED WORK ON HAND TO BE DONE BY YOU 20,021,032 SGRAND TOTAL GRAND TOTAL Total of Columns 6 and 7 Must Be Filled in and Must B   | 1 1 1 |  |  |                         |                               |  |                             |
| HIS LINE ETED WORK ON HAND TO BE DONE BY YOU GRAND TOTAL  Total of Columns 6 and 7 Must Be Filled In and Must  | 1 1   |  |  |                         |                               |  |                             |
| HIS LINE ETED WORK ON HAND TO BE DONE BY YOU GRAND TOTAL  Total of Columns 6 and 7 Must Be Filled in and Must  | 100   |  |  |                         | 5                             |  |                             |
| GRAND TOTAL  Total of Columns 6 and 7 Must Be Filled In and Must B |       | PLEASE ENTER ATTACH  | HMENT TOTALS ON TH                     | IIS LINE                | (Col. 5 Subtotal)             | STATE OF STA |                             |
| GRAND TOTAL  Total of Columns 6 and 7 Must Be Filled In and Must B |       |  | TOTAL UNCOMPLE                         | TED WORK ON HAND        | -                             |  | 967.611                     |
|  | 듣     | s 3 and 4 to show total contract (or subcontract) am   | Column 5 to                            |                         |                               |  |                             |
|  | 5 0   | tween columns 3 and 4. Amount in columns 6 or 7 nt in column 5. All amounts to be shown to nearest | 7 to be uncompleted                    |                         | F                             | otal of Columns 6 and 7 Must   | Be Filled In and Must Agree |



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO CONSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFILED BEACH FL 33441

ngratulations! With this license you become one of the nearly one million oridians licensed by the Department of Business and Professional Regulation. ir professionals and businesses range from architects to yacht brokers, from xers to barbeque restaurants, and they keep Florida's economy strong.

ery day we work to improve the way we do business in order to serve you better. r information about our services, please log onto www.myfloridalicense.com. ere you can find more information about our divisions and the regulations that pact you, subscribe to department newsletters and learn more about the partment's initiatives.

r mission at the Department is: License Efficiently, Regulate Fairly. We nstantly strive to serve you better so that you can serve your customers. ank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 4435044 DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

QB0008550

06/09/09 080520215

QUALIFIED BUSINESS ORGANIZATION LANZO CONSTRUCTION CO FLORIDA

(NOT A LICENSE TO PERFORM WORK. ALLOWS COMPANY TO DO BUSINESS IF IT HAS A LICENSED QUALIFIER.) IS QUALIFIED under the provisions of Ch.489 FS Expiration date: AUG 31, 2011 L09060901195

JUN . > YOU'S

eneman in the second of the second

**DETACH HERE** 

1435044

#### STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L09060901195

BATCH NUMBER LICENSE NBR DATE

09/2009 080520215 QB0.0085.50

BUSINESS ORGANIZATION ed below IS QUALIFIED

Lieuwie - Trans

er the provisions of Chapter 489 FS. iration date: AUG 31, 2011

IS IS NOT A LICENSE TO PERFORM WORK. THIS ALLOWS PANY TO DO BUSINESS ONLY IF IT HAS A QUALIFIER.)

LANZO CONSTRUCTION CO FLORIDA 125 SE 5TH CT

DEERFIELD BEACH FL 33441

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROF SURVEYORS & MAPPERS 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO COSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFIELD BEACH FL 33441

Congratulations! With this license you become one of the nearly one million loridians licensed by the Department of Business and Professional Regulation. Dur professionals and businesses range from architects to yacht brokers, from oxers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that npact you, subscribe to department newsletters and learn more about the epartment's initiatives.

rur mission at the Department is: License Efficiently, Regulate Fairly, We onstantly strive to serve you better so that you can serve your customers. hank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA

AC# 4245233


DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

LB7329

02/03/09 080349728

SURVEYING & MAPPING BUSINESS LANZO COSTRUCTION CO FLORIDA

IS CERTIFIED under the provisions of Ch.472 FS Expiration date: FEB 28, 2011 L09020300635



**DETACH HERE** 

1245233

# STATE OF FLORIDA

DEPARTMENT OF BUSINESS BOARD OF PROF PROFESSIONAL REGULATION

SEQ# L09020300635

BATCH NUMBER LICENSE NBR

103/2009 080349728 LB7329 ...

SURVEYING & MAPPING BUSINESS ed below IS CERTIFIED er the provisions of Chapter 472 FS. iration date: FEB 28, 2011

LANZO COSTRUCTION CO FLORIDA 125 SE 5TH CT/ DEERFIELD BEACH FL 3344 FL 33441

CHARLIE CRIST GOVERNOR

CHARLES W. DRAGO SECRETARY

の表現を



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

ongratulations! With this license you become one of the nearly one million oridians licensed by the Department of Business and Professional Regulation. ur professionals and businesses range from architects to yacht brokers, from exers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto <a href="https://www.myfloridalicense.com">www.myfloridalicense.com</a>. nere you can find more information about our divisions and the regulations that spact you, subscribe to department newsletters and learn more about the apartment's initiatives.

ur mission at the Department is: License Efficiently, Regulate Fairly, We nstantly strive to serve you better so that you can serve your customers. Iank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 4970354
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CGC036262

05/24/10 098164490

CERTIFIED GENERAL CONTRACTOR TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA

IS CERTIFIED under the provisions of Ch. 489 FS Expiration date: AUG 31, 2012 L10052400646

# DETACH HERE

970354

# STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400646

DATE BATCH NUMBER LICENSE NBR

24/2010 098164490 CGC036262

GENERAL CONTRACTOR ed below IS CERTIFIED

er the provisions of Chapter 489 FS.

iration date: AUG 31, 2012

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY FL

FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY

DISPLAY AS REQUIRED BY LAW

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY FL FL 32112

congratulations! With this license you become one of the nearly one million loridians licensed by the Department of Business and Professional Regulation. bur professionals and businesses range from architects to yacht brokers, from oxers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that apact you, subscribe to department newsletters and learn more about the epartment's initiatives.

ur mission at the Department is: License Efficiently, Regulate Fairly. We onstantly strive to serve you better so that you can serve your customers. nank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA

AC# NETOBEL

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CUC049468

05/24/10 098164491

CERT UNDERGROUND & EXCAV CHTR TILLI, MACTEUR PRESTOR LANZO CONSTR CO FEORIDA

IS CERTIFIED under the provintions of Ch. 469 PS Expiretion dete: AUG 31, 2012 L10052400658

DETACH HERE

1970366

# STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400658

BATCHNUMBER LICENSE NBR DATE

/24/2010 098164491 CUC049468

: UNDERGROUND UTILITY & EXCAVATION CO ed below IS CERTIFIED

ler the provisions of Chapter 489 FS.

iration date: AUG 31, 2012

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY

FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY

DICDIAVAC DECILIDED DVI AGO

3A- MAJOR ROADS (ASPHALT AND CONCRET

87-975
TILLI, MATTHEW P. - QUALIFYING
LANZO CONSTRUCTION CO FL
125 SE 5 CT
DEERFIELD BEACH FL 33441
EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY
Detach and SIGN the reverse side of this
card IMMEDIATELY upon receipt! You
should carry this card with you at all times.

ontractor must obtain a photo I.D. Certificate of Competency Card ery four years.

TILLI, MATTHEW P. 660 UNION AVE CRESCENT CITY FL 32112

# BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 3A- MAJOR ROADS (ASPHALT AND CONCRI 87-975 TILLI. MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011

1A PRIMARY PIPELINES (WATER, SEWER, DR

87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441 EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY Detach and SIGN the reverse side of this COUNTY card IMMEDIATELY upon receipt! You 3 3 3 9 3 should carry this card with you at all times.


Contractor must obtain a photo I.D. Certificate of Competency Card every four years.

> TILLI, MATTHEW P 660 UNION AVE CRESCENT CITY FL 32112

# BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 1A PRIMARY PIPELINES (WATER, SEWER, I 87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011



Mobiles PTILL. TILLI MATTHEW P

Is certified under the provisions of Chapter 10 of Miemi-Dade County VALID FOR CONTRACTING UNTIL 09/30/2011

# BROWARD COURTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 954-831-4000 VALID OCTOBER 1, 2010 THROUGH SEPTEMBER 30, 2011

Business Name: LANZO CONSTRUCTION CO FLORIDA

Receipt #: 180-6716

Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: P MATTHEW TILLI

Business Location: 125 SE 5 CT

DEERFIELD BEACH

Business Opened: 02/23/2006 State/County/Cert/Reg:CGC036262

Exemption Code: NONEXEMPT

Business Phone: 979-0802

Rooms

Seats

**Employees** 

Machines

Professionals

40

|            |                  | For                 | Vending Business Only | /           |                 |            |
|------------|------------------|---------------------|-----------------------|-------------|-----------------|------------|
|            | Number of Machin | ines: Vending Type: |                       |             |                 |            |
| Tax Amount | Transfer Fee     | NSF Fee             | Penalty               | Prior Years | Collection Cost | Total Paid |
| 108.00     | 0.00             | 0.00                | 0.00                  | 0.00        | 0.00            | 108.00     |

# THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This lax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

#### Mailing Address:

P MATTHEW TILLI 125 SE 5 CT DEERFIELD BCH, FL 33441-0000

Receipt #14A-09-00006165 Paid 08/03/2010 108.00

2010 - 2011



### CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00021875

2009-2010 LANZO CONSTRUCTION COMPANY FLA

INTROL NO.

150161

ISINESS NAME LANZO CONSTRUCTION CO FLA

125 SE 5 CT CATION

ASSIFICATION GENERAL CONTRACTOR

MATTHEW TILLI, QUALIFIER

NEW RENEWAL DATE ISSUED 9/24/09 LICENSE FEE 117.60 DELINQUENT CHG. .00 TRANSFER FEE .00

TOTAL AMOUNT PAID

117.60

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

11.76

2010

tice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

### CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

9/24/09

LICENSE ISSUED FOR THE PERIOD OCTOBER 1 2009 SEPTEMBER 30

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
  - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
  - If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
- Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.



CATION

### CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00022242

2009-2010

150161 ONTROL NO.

LANZO CONSTRUCTION COMPANY FLA

USINESS NAME LANZO CONSTRUCTION CO FLA

125 SE 5 CT

LASSIFICATION WAREHOUSING AND STORAGE

STORAGE OF FOUIPMENT

RENEWAL X DATE ISSUED 9/24/09 LICENSE FEE 118.80 DELINQUENT CHG. .00 TRANSFER FEE .00

LICENSE ISSUED FOR THE PERIOD

TOTAL AMOUNT PAID

NEW

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

11.88

118.80

chice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

### CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

9/24/09

LICENSE ISSUED FOR THE PERIOD OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
  - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
- Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.



## CITY OF DEERFIELD BEACH

**BUSINESS LICENSE TAXES** 

LICENSE NO. 10-00026425

2009-2010

LANZO CONSTRUCTION COMPANY FLA

150161 INTROL NO.

ISINESS NAME LANZO CONSTRUCTION CO FLA

125 SE 5 CT CATION

ASSIFICATION EXCAVATION/LOT CLEARING/GRADING CONT

MAJOR ROADS (ASPHALT AND CONCRETE)

NEW X RENEWAL DATE ISSUED 1/13/10 LICENSE FEE 58.80 DELINQUENT CHG. .00 TRANSFER FEE .00

TOTAL AMOUNT PAID LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

5.88

58.80

tice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

### CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

1/13/10

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- \* This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
  - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new ... application for the change and pay a transfer fee. LULLEN VIII

JAN 1 5 2010

If you have more than one location, you must obtain a license for each location BY:

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.



)WNFR

## CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES 2009-2010

LICENSE NO. 10-00026426

ONTROL NO.

LANZO CONSTRUCTION COMPANY FLA

150161

USINESS NAME LANZO CONSTRUCTION CO FLA

OCATION

125 SE 5 CT

LASSIFICATION UNCLASSIFIED 2

UNDERGROUND PIPE INSTALLATION, SITE PREPARATION

NFW/ X RENEWAL DATE ISSUED 1/13/10 LICENSE FEE 58.80 DELINQUENT CHG. .00 TRANSFER FEE .00

TOTAL AMOUNT PAID LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

5.88

58.80

vice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

## CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

1/13/10

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.

Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.

Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.

If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.

If you have more than one location, you must obtain a license for each location. JAN 1 5 2010

RECEIVED

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

the course of the Contract work, the information submitted by the Contractor in the original job order is substantially modified, he shall promptly notify the State Employment Service.

- 3. The Contractor shall give full consideration to all qualified job applicants referred to him by the State Employment Service. The Contractor is not required to grant employment to any job applicants who, in his opinion, are not qualified to perform the classification of work required.
- 4. If, within 1 week following the placing of a job order by the contractor with the State Employment Service, the State Employment Service is unable to refer any qualified job applicants to the Contractor, or less than the number requested, the State Employment Service will forward a certificate to the Contractor indicating the unavailability of applicants. Such certificate shall be made a part of the Contractor's permanent project records. Upon receipt of this certificate, the Contractor may employ persons who do not normally reside in the labor area to fill positions covered by the certificate, notwithstanding the provisions of subparagraph 1c above.
- 5. The Contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every subcontract for work which is, or reasonably may be, done as on-site work.

### ATTACHMENT H:

DISCLOSURE OF LOBBYING ACTIVITIES

N/A

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

| a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance | a. bid/<br>b. initi | ederal Action:<br>offer/application<br>al award<br>-award | a. initial filing b. material change  For Material Change Only:  year quarter date of last report |
|---|---------------------|---|---|
| 4. Name and Address of Report  □ □ □  Prime Subawardee  Tier                              |                     | 5. If Reporting<br>Enter Name<br>and Addres               | g Entity in No. 4 is Subawardee, as of Prime:   |

| Congressional District, if known:  | Congressional District, if known:   |
|--|---|
| 6. Federal Department/Agency:  | 7. Federal Program Name/Description:  |
|  | CFDA Number, if applicable:   |
| 8. Federal Action Number, if known:  | 9. Award Amount, if known:  |
|  | \$  |
| 10. a. Name and Address of Lobbying Entity (if individual, last name, first name, MI):   | b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI): |
| (attach Continuation Sheet(s)  | SF-LLLA, if necessary)  |
| 11. Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be reported to Congress semi-annually and will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure. | Print Name: Kevin Pawlowski  Title: ASsistant Secretary  Telephone No.:  954-979-0802  Date: 9/15/10          |
| Federal Use Only:  | Authorized for Local Reproduction   |

| ¥ | Standard Form - LLL (Rev 7 - |
|---|------------------------------|
|   | 97)                          |

Form DEP 55-221 (01/01)

# INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a follow up report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by the reporting entity for this covered Federal action.
- 4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of the prime Federal recipient. Include Congressional District, if known.
- Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- 8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the

## ANTI-KICKBACK AFFIDAVIT

| STATE OF FLORIDA ) : SS  |
|--|
| COUNTY OF MXXXXXX BROWARD)   |
|  |
|  |
| I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation. |
| By:  |
| Lanzo Construction Co. Florida   |
| Kevin Pawlowski, Assistant Secretary   |
|  |
| Sworn and subscribed before me this15thday of September, 20 10   |
|  |
|  |
| NOTARY PUBLIC, State of Florida at Large   |
| My Commission Expires: 8/1/12  SHARON F. KUNTZE Commission DD 787573 Expires August 1, 2012 Sun. so Prot Troy Fair Incurance 800-385-7019  |

## SWORN STATEMENT UNDER SECTION 287.133(3)(A) FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

| 1. | This swom statement is submitted with Bid or Proposal for STORMWATER GRAVITY RECHARGE WELLS, CITY OF KEY WEST, FLORIDA   |
|----|--|
| 2. | This sworn statement is submitted by Lanzo Construction Co. Florida  (name of entity submitting sworn statement)   |
|    | whose business address is125 SE 5th Court Deerfield Beach FL 33441   |
|    | and (if applicable) its Federal  |
|    | Employer Identification Number (FEIN) is 59-2011933  |
|    | (If the entity has no FEIN, include the Social Security Number of the individual signing this  |
|    | sworn statement  |
| 3. | My name is Kevin Pawlowski (Please print name of individual signing)   |
|    | and my relationship to the entity named above is Assistant Secretary   |
| 4. | I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, Oconspiracy, material misrepresentation. |
| 5. | I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), <u>Florida Statutes</u> , means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo-contendere.   |
| 6. | I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:   |
|    | 1. A predecessor or successor of a person convicted of a public entity crime; or   |

2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes

those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

- 7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
- 8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989. AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

(signature) Kevin Pawlowski 9/15/10 (date)

| STATE OF   | FLORIDA - |
|------------|-----------|
| COUNTY OF_ | BROWARD   |

STORMWATER GRAVITY INJECTION WELLS

## PERSONALLY APPEARED BEFORE ME, the undersigned authority,

| Kevin Pawlowski                | who, after first being sworn by | y me, affixed his/he | er  |
|--------------------------------|---------------------------------|----------------------|---|
| (name of individual signing)   |                                 |                      |   |
| signature in the space provide | ed above on this 15 day of      | September            | , 20 <u>11</u> .  |
| My commission expires: 8/1/    |                                 | TOTARY PUBLIC        | Size  |
|                                |                                 |                      | SHARON F. KUNTZE Commission DD 787573 Expires August 1, 2012 Bonded Thru Troy Fain Insurance 800-385-7019 |

#### CITY OF KEY WEST INDEMNIFICATION FORM

The Contractor shall indemnify and hold harmless the City of Key West, its officers, and employees, from liabilities, damages, losses and costs, including, but not limited to reasonable attorney's fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this agreement, or the Contractor's limit of or lack of sufficient insurance protection.

| CONTRACTOR: | Lanzo Construction Co. Florida                     | SEAL: |
|-------------|--|-------|
|             | 125 SE 5th Court, Deerfield Beach FL 33441 Address |       |
|             | Signature  |       |
|             | Kevin Pawlowski                                    |       |
|             | Print Name   |       |
|             | Assistant Secretary Title                          |       |
| DATE:       | 9/15/10  |       |

### Prohibited Interests Form and Notice

1 Kevin Pawlowski, Assistant Secretary certify that neither Lanzo Construction Co. Florida (Printed Name) (Title) (Company Name)

nor any of its subcontractors shall enter into any contract, subcontract or arrangement in connection with the project or any property included or planned to be included in the project in which any member, officer or employee of the agency or the locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such present or former member, officer or employee involuntarily acquires or had acquired prior to the beginning of tenure any such interest, and if such interests is immediately disclosed to the City of Key West, The City of Key West, with prior approval of the Department of Transportation, may waive the prohibition contained in this paragraph provided that any such present member, officer or employee shall not participate in any action by the City of Key West or the locality relating to such contract, subcontract or arrangement

NOTICE: The FDOT requires the City of Key West to insert in all contracts entered into in connection with the project or any property included or planned to be included in any project, and shall require its <u>contractors</u> to insert in each of their <u>subcontracts</u>, the following provision:

"No member, officer or employee of the Agency or of the locality during this tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof."

The provisions of this paragraph shall not be applicable to any agreement between the Agency and its fiscal depositories or to any agreement for utility services the rates for which are fixed or controlled by a government agency.

Signature

### BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

| 1.  | All Contract Documents thoroughly read and understood.  |     |
|-----|---|-----|
| 2.  | All blank spaces in Proposal filled in, using black ink.  |     |
| 3.  | Total and unit prices added correctly.  |     |
| 4.  | Addenda acknowledged.   | 11  |
| 5.  | Subcontractors are named as indicated in the Proposal.  |     |
| 6.  | Experience record included.   |     |
| 7.  | Proposal signed by authorized officer.  |     |
| 8.  | Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond.                                       | [/] |
| 9.  | Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.           |     |
| 10. | Bidder shall demonstrate possession of required licenses and certificates to bid the job.   |     |
| 11. | Proposal submitted intact with the volume entitles "proposal" and Contract Forms, 4 copies and 12 CD-Roms.                          |     |
| 12. | Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. |     |
| 13. | Bidder submitted FDOT pre-certification paperwork   |     |
| 14. | Bidder signed and submitted the suspension and debarment certification  |     |
| 15. | Bidder signed and submitted non-collusion declaration and compliance with 49CFR29 form.   |     |
| 16. | Bidder signed and submitted the Prohibited Interests Form   |     |

- application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influence the covered Federal action.
  - (b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
- 11. The certifying official shall sign and date the form, print his/her name, title and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

Form DEP 55-221 (01/01)

ATTACHMENT: I

FORM 575-060-13 RIGHT OF WAY - 05/01

NON-COLLUSION DECLARATION AND

### COMPLIANCE WITH 49 CFR §29.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

|  |  | F.A.P.<br>PARC<br>COUN | SEGMENT NO.:<br>NO.:<br>EL NO.:<br>NTY OF: Monroe<br>ETTING OF:9/15, | 2010                        |
|--|--|------------------------|--|-----------------------------|
| l,                                     | Kevin Pawlowski                            | Waste a military and a |  | , hereby                    |
| declare that I am_                     | Assistant Secretary (NAME)                 | of_                    | Lanzo Construction Co. Florida                                       | , neresy                    |
| Of                                     | Deerfield Beach Florida                    |                        | (FIRM)   |                             |
| and that I am the pon this State Proje | city and person responsible within my ect. | STATE)<br>firm for     | the final decision as to the price                                   | e(s) and amount of this Bio |

### I further declare that:

- 1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
- 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(I)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

GN-0717

159

Northside Dr. Attachments A-J

- 9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:
- (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;
- (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.
- 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

**EXCEPTIONS:** 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

| CONTR | ACTOR: Lanzo Construction (Seal) Co. Florida   | $A_{I}$              |
|-------|--|----------------------|
| BY:   | Kevin Pawlowski, Assistant Secretary   | WITNESS! The Thorage |
|       | NAME AND TITLE PRINTED   |                      |
| BY:   | The state of the s | WITNESS:             |
| į     | SIGNATURE  |                      |

| Executed on this_ | 15th | _ day of | September | , 2010 |
|-------------------|------|----------|-----------|--------|
|-------------------|------|----------|-----------|--------|

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE