


CONTRACT DOCUMENTS FOR:



ITB # 21-009

WHITEHEAD AND FRONT STREET IMPROVEMENTS

April 14, 2021

MAYOR: TERI JOHNSTON

COMMISSIONERS:

GREGORY DAVILA

BILLY WARDLOW

JIMMY WEEKLEY

CLAYTON LOPEZ

SAM KAUFMAN

MARY LOU HOOVER

PREPARED BY:
JOHNNIE YONGUE
City of Key West
Engineering Services

CITY OF KEY WEST
KEY WEST, FLORIDA
CONTRACT DOCUMENTS

For

***WHITEHEAD AND FRONT STREET IMPROVEMENTS
ITB 21-009***

INFORMATION TO BIDDERS

SUBJECT: INVITATION TO BID NO. 21-009:
CITY OF KEY WEST
WHITEHEAD AND FRONT STREET IMPROVEMENTS

ISSUE DATE: APRIL 14, 2021

MAIL OR SPECIAL
DELIVERY REPOSSES TO: CITY CLERK
CITY OF KEY WEST
1300 WHITE STREET
KEY WEST, FL 33040

DELIVER BIDS TO: SAME AS ABOVE.

PRE-BID MEETING: April 21, 2021

FINAL DATE FOR INQUIRIES: April 28, 2021

FINAL DATE FOR RESPONSES: May 5, 2021

BIDS MUST BE RECEIVED: May 12, 2021

NOT LATER THAN: 3:00 P.M. LOCAL TIME

Table of Contents

Page No.

PART 1 - BIDDING REQUIREMENTS

| | |
|--|----|
| INVITATION TO BID | 1 |
| INSTRUCTIONS TO BIDDER | 3 |
| PROPOSAL FORM..... | 9 |
| FLORIDA BID BOND | 20 |
| ANTI – KICKBACK AFFIDAVIT | 22 |
| FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES..... | 23 |
| INDEMNIFICATION FORM | 26 |
| LOCAL VENDORS FORM..... | 27 |
| DOMESTIC PARTNERSHIP AFFIDAVIT | 28 |
| CONE OF SILENCE AFFIDAVIT | 29 |
| NON-COLUSION AFFIDAVIT..... | 30 |
| BIDDER'S CHECKLIST..... | 31 |

PART 2 - CONTRACT

| | |
|-----------------------|----|
| CONTRACT..... | 33 |
| PERFORMANCE BOND..... | 37 |
| PAYMENT BOND..... | 37 |

PART 3 - CONDITIONS OF THE CONTRACT

| | |
|--------------------------|----|
| GENERAL CONDITIONS | 40 |
|--------------------------|----|

PART 4 - GENERAL REQUIREMENTS & SCOPE OF WORK

| | |
|--|----|
| SECTION 01001 – GENERAL REQUIREMENTS | 67 |
| SECTION 01010 – ENVIRONMENTAL PROTECTION | 73 |
| SECTION 01020 – SUMMARY OF WORK..... | 75 |
| SECTION 01050 – FIELD ENGINEERING | 77 |
| SECTION 01300 – SUBMITTALS..... | 79 |
| SECTION 01390 – PRECONSTRUCTION AUDIO/VIDEO SURVEY | 81 |
| SECTION 01500 – TESTING SERVICES | 82 |
| SECTION 01530 – BARRIERS | 84 |
| SECTION 01700 – CONTRACT CLOSEOUT | 86 |

PART 5 – CITY OF KEY WEST CONSTRUCTION DRAWINGS

CONSTRUCTION DRAWINGS

PART 6 – SURVEY, REPORTS AND CODES

SURVEY / GEOTECHNICAL OR STRUCTURAL REPORT / ANY APPLICABLE
CODES

PART 7 – CITY OF KEY WEST SPECIFICATIONS

SPECIFICATION PACKAGE

**PART 8 – FLORIDA KEYS AQUEDUCT AUTHORITY CONSTRUCTION
DRAWINGS**

CONSTRUCTION DRAWINGS

PART 9 –FLORIDA KEYS AQUEDUCT AUTHORITY SPECIFICATIONS

SPECIFICATION PACKAGE

PART 1

BIDDING REQUIREMENTS

INVITATION TO BID

Sealed bids for the City of Key West ITB# 21-009 WHITEHEAD AND FRONT STREET IMPROVEMENTS, addressed to the City of Key West, will be received at the Office of the City Clerk, 1300 White Street., Key West Florida, 33040 until 3:00 p.m. on Wednesday, May 12, 2021 and then publicly opened and read. Any bids received after the time and date specified will not be considered.

Please submit one (1) original, and two (2) flash drives each with one single PDF file of the sections entitled “Bidding Requirements” and “Contract Forms”. Bid package is to be enclosed in a sealed envelope, clearly marked on the outside “ITB # 21-009 WHITEHEAD AND FRONT STREET IMPROVEMENTS” addressed and delivered to the City Clerk at the address noted above.

The project contemplated generally consists of providing all site work, materials, equipment and labor necessary to accomplish the following:

Water utility replacement (including but not limited to the replacement of existing water main and service laterals), minor storm drainage (curb inlets and pipes), sidewalks, ADA curb ramp upgrades, utility trench repair, milling and resurfacing of the existing asphalt roadway surface, utility cover adjustments, signing and pavement markings.

Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West. Please contact Demand Star at www.demandstar.com or call 1-800-711-1712 or www.cityofkeywest-fl.gov

A **Pre-bid meeting** will be held at *1:00 pm* on *April 21, 2021*. in the City Manager’s Conference room, 2nd floor, Key West City Hall, 1300 White Street, Key West, Florida.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

The successful Bidder shall furnish documentation showing that he is in compliance with the licensing requirements of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West; within 10 days following the Notice of Award and must demonstrate that he holds at a minimum, the following licenses & certificates;

- A. City of Key West Business Tax License Receipt
- B. A valid Certified General Contractors License issued by the State of Florida.

All bid bonds, insurance contracts, and certificates of insurance shall be either executed by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of

business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such investigation as is necessary to determine the performance record and ability of the apparent low Bidder to perform the size and type of work specified under this Contract. Upon request, the Bidder shall submit such information as deemed necessary by the CITY to evaluate the Bidder's qualifications.

Any request for information concerning this project must be made in writing, per City of Key West Ordinance Section 2-773, Cone of Silence, to **Kelly Crowe P.E., City Engineer** at kcrowe@cityofkeywest-fl.gov

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the licensing requirements of County, and City licenses as would be required within ten days of the award. The successful Bidder must also be able to satisfy the CITY Attorney as to such insurance coverage and legal requirements as may be demanded by the Bid in question. The CITY may reject bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if the bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the law or is non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of circumstances occurs making the purpose of the bid unnecessary to the CITY. The CITY may also waive any minor formalities or irregularities in any bid, (6) if such rejection is in the best interest of the CITY.

INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

A. FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient organization and reference. Generally, there has been no attempt to divide the sections into work performed by the various building trades, work by separate subcontractors, or work required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be mutually cooperative and to provide all details reasonably required for the execution of the proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the Bidder should request of the ENGINEER, in writing (at least ten (10) calendar days prior to bid opening) an interpretation thereof. Any interpretation or change in said Contract Documents will be made only in writing in the form of Addenda to the documents which will be available to all registered holders of Contract Documents via Demand star. Bidders shall submit with their Bids, or indicate receipt of, all Addenda. The CITY will not be responsible for any other explanation or interpretations of said Documents.

2. GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The scope is specified in applicable parts of these Contract Documents.

3. QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by the State and Local Statutes to bid and perform the work specified herein.

4. BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is assumed that he will inspect the site and make himself thoroughly familiar with all the Contract Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter a Contract and complete the contemplated work in strict accordance with the Contract Documents. It shall be the Bidder's obligation to verify for himself and to his complete satisfaction all information concerning site and subsurface conditions.

The CITY will make available to prospective Bidders upon request and at the office of the ENGINEER, prior to bid opening, any information that he may have as to subsurface conditions and surface topography at the worksite.

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal,

state, and local laws, statutes, and ordinances relative to the execution of the work. This requirement includes, but is not limited to, applicable regulations concerning minimum wage rates, nondiscrimination in the employment of labor, protection of public and employee safety and health, environmental protection, the protection of natural resources, fire protection, burning and non-burning requirements, permits, fees, and similar subjects.

5. TYPE OF BID

A. UNIT PRICE

The BID for the work is to be submitted on a **Unit Price** basis. Unit Price prices shall be submitted for all items of work set forth in the bid. All items required to complete the work specified but not included in the bid shall be considered incidental to those set forth in the bid.

The total contract base bid price shall be the sum of the extended prices for all work described in the City of Key West's and the Florida Keys Aqueduct Authority's drawings and specifications.

6. PREPARATION OF BIDS

A. GENERAL

All blank spaces in the BID form must be filled in, as required, preferably in BLACK ink. All price information shall be shown in both words and figures where required. No changes shall be made in the phraseology of the forms. Written amounts shall govern in case of discrepancy between the amounts stated in writing and the amounts stated in figures. In case of discrepancy between unit prices and extended totals, unit prices shall prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or additions of any kind, or prices uncalled for, or in which any of the prices are obviously unbalanced, or which in any manner shall fail to conform to the conditions of the published Invitation to Bid.

Only one BID from any individual, firm, partnership, or corporation, under the same or different names, will be considered. Should it appear to the CITY that any Bidder is interested in more than one Bid for work contemplated; all Bids in which such Bidder is interested will be rejected.

B. SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers authorized to sign Contracts on behalf of the corporation. If Bidder is a partnership, the true name of the firm shall be set forth above, together with the signature of the partner or partners authorized to sign Contracts in behalf of the partnership. If signature is by an agent, other than an officer of a corporation or a member of a partnership, a notarized power-of-attorney must be on file with the CITY prior to

opening of Bids or submitted with the Bid, otherwise the Bid will be regarded as not properly authorized.

C. SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the City of Key West. These are defined in the addition to Article 39, ORDINANCES, PERMITS, AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and expertise in general construction projects and related work. Such experience record shall provide at least five current or recent projects (within the past 5 years) of similar work, within the State Florida and preferably Monroe County. For each project the following information shall be provided:

1. Description and location of work.
2. Contract amount.
3. Dates work was performed.
4. Owner.
5. Name of Owner's contact person and phone number.
6. ENGINEER.
7. Name of ENGINEER's contact person and phone number.

The bidder shall submit with his bid a list of items to be performed by his own labor and that performed by subcontractors or others.

D. ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Anti-Kickback Affidavit
Public Entity Crimes Form
Indemnification Form
City of Key West Business License Tax Receipt
Local Vendors Form
Domestic Partnership Affidavit
Cone of Silence Affidavit
Non-Collusion Affidavit
Bidders' Checklist

E. PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the sworn statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit a signed and notarized statement with their Bid on the form provided herein.

7. STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from state

sales tax on materials incorporated into the work due to the qualification of the work under this Contract, the Contractor, as required by the laws and statutes of the state and its political subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Bid shall include all nonexempt sales and use taxes, unless provision is made in the Bid form to separately itemize the tax.

8. SUBMISSION OF BIDS

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, **submit one (1) ORIGINAL and two (2) FLASH DRIVES each containing a single PDF file of the entire bid package.**

Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and its contents (project name and number) without being opened and addressed in conformance with the instructions in the Invitation to Bid.

9. MODIFICATION OR WITHDRAWAL OF BIDS

Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice shall be in writing over the signature of the Bidder or by telegram. If by telegram, written confirmation over the signature of the Bidder shall be mailed and postmarked on or before the date and time set for receipt of BID. No BID may be withdrawn after the time scheduled for opening of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these Instructions to Bidders shall have elapsed.

10. BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where the work is located, in the amount of five (5) percent of the total amount of the Bid submitted. This bid security shall be given as a guarantee that the Bidder will not withdraw his BID for a period of ninety (90) days after bid opening, and that if awarded the Contract, the successful Bidder will execute the attached Contract and furnish properly executed Performance and Payment Bonds, each in the full amount of the Contract price within the time specified. Agent and Surety phone numbers must be provided.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of the bond. Where State Statute requires, certification by a resident agent shall also be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one conforming substantially thereto in form and content.

11. RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all Bidders whose BIDS are not to be further considered in awarding the Contract. Retained bid securities

will be held until the Contract has been finally executed, after which all bid securities, other than Bidders' bonds and any guarantees, which have been forfeited, will be returned to the respective Bidders whose Bids they accompanied.

12. AWARD OF CONTRACT

Within ninety (90) calendar days after the opening of Bids, the CITY will accept one of the Bids or will act in accordance with the following paragraphs. The acceptance of the Bid will be by written notice of award, mailed to the office designated in the Bid, or delivered to the Bidder's representative. In the event of failure of the lowest responsive, responsible Bidder to sign the Contract, provide additional documents, insurance certificate(s) and evidence of holding required licenses and certificates, the Owner may award the Contract to the next lowest responsive, responsible Bidder. Such award, if made, will be made within one hundred & twenty (120) days after the opening of Bids.

The CITY reserves the right to accept or reject any or all Bids, and to waive any informalities and irregularities in said Bids.

13. BASIS OF AWARD

The award will be made by the Owner on the basis of the BID from the lowest, responsive, responsible BIDDER which, in the Owner's sole and absolute judgment will best serve the interest of the Owner.

14. EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign and deliver to the CITY an original Contract and two (2) copies in the form hereto attached, together with the insurance certificate as required in the Contract Documents and evidence of holding required licenses and certificates. Within 10 working days after receiving the signed Contract from the successful Bidder, the City's authorized agent will sign the Contract. Signature by both parties constitutes execution of the Contract.

15. CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS

The successful Bidders shall file with the City, at the time of delivery of the signed Contract, a Performance Bond and Payment Bond on the forms bound herewith, each in the full amount of the Contract Price in accordance with the requirements of Florida Statutes Section 255.05 or 713.23, as applicable, as security for the faithful performance of the Contract and the payment of all persons supplying labor and materials for the construction of the work, and to cover all guarantees against defective workmanship or materials, or both, during the warranty period following the date of final acceptance of the work by the City. The Surety furnishing this bond shall have a sound financial standing and a record of service satisfactory to the City, shall be authorized to do business in the State of Florida, and shall be listed on the current U.S. Department of Treasury Circular Number 570, or amendments thereto in the Federal Register, of acceptable Sureties for federal Projects. Section 255.05(7), Florida Statutes, in lieu of the bond required by law, the contractor may file with the city an alternative form of security

in the form of cash, a money order, a certified check, a cashier's check or an irrevocable letter of credit.

B. POWER-OF-ATTORNEY

The Attorney-in-Fact (Resident Agent) who executes Performance and Payment Bonds on behalf of the Surety must attach a notarized copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of the bond. Performance and Payment Bonds, and respective powers-of-attorney will have the same date.

16. FAILURE TO EXECUTE CONTRACT AND FURNISH BID BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute the Contract shall forfeit the bid security that accompanied his bid, and the bid security shall be retained as liquidated damages by the CITY, and it is agreed that this said sum is a fair estimate of the amount of damages the CITY will sustain in case the Bidder fails to enter into a Contract. Bid security deposited in the form of cash, a certified check, or cashier's check shall be subject to the same requirement as a Bid Bond.

17. TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the Contract. Delays and extensions of time may be allowed in accordance with the provisions stated in the General Conditions.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible and shall complete all work within **200** calendar days as stipulated in this Bid.

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood. [/]
2. All blank spaces in Bid filled in, using black ink. [/]
3. Total and unit prices added correctly and attached Schedule of Values [/]
4. Addenda acknowledged. [/]
5. Subcontractors are named as indicated in the Bid. [/]
6. Experience record included. [/]
7. Bid signed by authorized officer. [/]
8. Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond. [/]
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work. [/]
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award. [/]
11. BID submitted intact with the volume entitled "Bidding Requirements" and "Contract Forms", 1 original, and 2 flash drives as stated in the invitation to bid. [/]
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. [/]

NOTE TO BIDDER: Use preferably BLACK ink for completing this BID form.

PROPOSAL FORM

To: The City of Key West
Address: 1300 White Street, Key West, Florida 33040
Project Title: WHITEHEAD AND FRONT STREET IMPROVEMENTS
ITB 21-009

Bidder's contact person for additional information on this BID:

Company Name: CHARLEY TOPPINO & SONS, INC
Contact Name & Telephone #: ANDREW TOPPINO, 305-296-5606
Email Address: ATOPPINO@CHARLEY TOPPINO.COM

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Bid is made without any connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Bid.

CONTRACT EXECUTION

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner evidence of holding required licenses and certificates, and will, to the extent of his Bid, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

BID PROPOSAL FORM

ITB 21-009: WHITEHEAD AND FRONT STREET IMPROVEMENTS

CITY OF KEY WEST (CKW)

ROADWAY ITEMS

| Bid Item No. | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price |
|--------------|--------------|--|--------------------|------|---------------|----------------------|
| 1 | 0101-1 | Mobilization | 1 | LS | \$ 60,000.00 | \$ 60,000.00 |
| 2 | 0102-1 | Maintenance of Traffic | 1 | LS | \$ 20,000.00 | \$ 20,000.00 |
| 3 | 0104-18 | Inlet Protection System | 32 | EA | \$ 50.00 | \$ 1,600.00 |
| 4 | 0107-1 | Litter Removal | 3.69 | AC | \$ 200.00 | \$ 738.00 |
| 5 | 0110-1-1 | Clearing and Grubbing | 0.01 | AC | \$ 475,000.00 | \$ 4,750.00 |
| 6 | 0110-4-10 | Removal of Existing Concrete Pavement | 4462 | SY | \$ 12.90 | \$ 57,559.80 |
| 7 | 0285-706 | Optional Base, Base Group 06;and Geotextile Material | 34 | SY | \$ 330.00 | \$ 11,220.00 |
| 8 | 0327-70-5 | Milling Exist Asph Pavement (2.0" Avg. Depth) | 9934 | SY | \$ 4.60 | \$ 45,696.40 |
| 9 | 0334-1-12 | Superpave Asphaltic Conc, Traffic B | 1240 | TN | \$ 193.20 | \$ 239,568.00 |
| 10 | 0425-1-201 | Inlet, Curb, Type 9, <10 ft. and Type P Box Alt B | 2 | EA | \$ 5,870.00 | \$ 11,740.00 |
| 11 | 0425-1-205 | Inlet, Curb, Type 9, Top | 1 | EA | \$ 3,990.00 | \$ 3,990.00 |
| 12 | 0425-2-041 | Manholes (P-7, <10') | 1 | EA | \$ 5,400.00 | \$ 5,400.00 |
| 13 | 0425-5 | Adjust Manholes | 31 | EA | \$ 500.00 | \$ 15,500.00 |
| 14 | 0425-6 | Adjust Valve (Meter) Box | 114 | EA | \$ 124.00 | \$ 14,136.00 |
| 15 | 0430-175-112 | Pipe Culvert, PVC, Round, 12" | 128 | LF | \$ 115.00 | \$ 14,720.00 |
| 16 | 0520-1-10 | Type "F" Curb | 5096 | LF | \$ 30.00 | \$ 152,880.00 |
| 17 | 0522-1 | Concrete Sidewalk (4") | 3997 | SY | \$ 77.90 | \$ 311,366.30 |

| 18 | 0522-2 | Concrete Sidewalk (6") | 465 | SY | \$ 83.00 | \$ 38,595.00 |
|---|--------------|---|--------------------|------|-------------|----------------------|
| 19 | 0527-2 | Detectable Warning | 411 | SF | \$ 34.00 | \$ 13,974.00 |
| 20 | 0715-4-60 | Lightpole Complete (Relocate) | 1 | EA | \$ 1,840.00 | \$ 1,840.00 |
| 21 | 1080-21-500 | Adjust Utility Fixtures, Utility Manhole, Light Poles | 48 | EA | \$ 490.00 | \$ 23,520.00 |
| 22 | NS-2 | Bonded Aggregate (Tree Wells) | 84.8 | SY | \$ 120.00 | \$ 10,176.00 |
| 23 | NS-3 | Failed Trench Restoration | 1067.2 | SY | \$ 106.00 | \$ 113,123.20 |
| SIGNING & PAVEMENT MARKING ITEMS | | | | | | |
| Bid Item No. | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price |
| 24 | 0700-1-11 | New Sign Post and Sign | 76 | EA | \$ 585.00 | \$ 44,460.00 |
| 25 | 0706-3 | RPM's - Blue | 3 | EA | \$ 5.00 | \$ 15.00 |
| 26 | 0710-11-111 | Striping-Solid 6" White (Curb & Parking); Paint | 3141 | LF | \$ 0.50 | \$ 1,570.50 |
| 27 | 0710-11-123 | Striping-Solid 12" White (Crosswalk); Paint | 2410 | LF | \$ 0.80 | \$ 1,928.00 |
| 28 | 0710-11-125 | Striping-Solid 24" White (Stop Bar); Paint | 337 | LF | \$ 1.40 | \$ 471.80 |
| 29 | 0710-11-211 | Striping-Solid - 6" Yellow; Paint | 9202 | LF | \$ 0.40 | \$ 3,680.80 |
| 30 | 0711-11-123 | Thermo - 12" White (Crosswalk) | 2420 | LF | \$ 2.00 | \$ 4,840.00 |
| 31 | 0711-11-125 | Thermo - 24" White (Stop Bar) | 337 | LF | \$ 3.90 | \$ 1,314.30 |
| 32 | 0711-11-160 | Thermo - Sharrow | 14 | EA | \$ 690.00 | \$ 9,660.00 |
| 33 | 0711-11-221 | Thermo - 6" Yellow (Centerline) | 4292 | LF | \$ 1.00 | \$ 4,292.00 |
| 34 | 0711-11-625 | Thermo - Solid 24" Green (Sharrow Pad, 5 passes) | 140 | LF | \$ 15.00 | \$ 2,100.00 |
| 35 | NS-1 | Striping-Solid 6" Red (Curb); Paint | 81 | LF | \$ 9.90 | \$ 801.90 |

| SIGNALIZATION ITEMS | | | | | | |
|---------------------|--------------|---|--------------------|------|-------------|----------------------|
| Bid Item No. | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price |
| 36 | 0630-2-12 | Conduit, F&I, Directional Bore | 32 | LF | \$ 214.00 | \$ 6,848.00 |
| 37 | 0635-2-11 | Pull & Splice Box, F&I, 13" x 24" Cover | 1 | EA | \$ 998.00 | \$ 998.00 |
| 38 | 0660-2-101 | Loop Assembly, F&I, Type A | 1 | AS | \$ 1,900.00 | \$ 1,900.00 |
| 39 | 0670-5-400 | Traffic Control Assembly, Modify | 1 | AS | \$ 3,000.00 | \$ 3,000.00 |

**SUBTOTAL OF CKW
EXTENDED AMOUNTS \$ 1,259,973.00**

FKAA WATER UTILITY ITEMS

| Bid Item No. | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price |
|--------------|--------------|---|--------------------|------|-------------|----------------------|
| W-1 | | 1. Water Mains and Service Lines | | | | |
| | | 4" - C-900 PVC | 35 | LF | \$ 126.00 | \$ 4,410.00 |
| | | 6" - C-900 PVC | 25 | LF | \$ 129.00 | \$ 3,225.00 |
| | | 8" - C-900 PVC | 125 | LF | \$ 130.00 | \$ 16,250.00 |
| | | 12" - C-900 PVC | 2855 | LF | \$ 120.00 | \$ 342,600.00 |
| W-2 | | 2. Gate Valve & Box | | | | |
| | | 4" Valve & Box | 6 | EA | \$ 1,900.00 | \$ 11,400.00 |
| | | 6" Valve & Box | 4 | EA | \$ 2,100.00 | \$ 8,400.00 |
| | | 8" Valve & Box | 5 | EA | \$ 2,710.00 | \$ 13,550.00 |
| | | 12" Valve & Box | 15 | EA | \$ 3,910.00 | \$ 58,650.00 |
| W-3 | | 3. Ductile Iron Fittings | | | | |
| | | 4"- 45 | 2 | EA | \$ 600.00 | \$ 1,200.00 |
| | | 6"- 45 | 1 | EA | \$ 700.00 | \$ 700.00 |
| | | 8"-11.25 | 1 | EA | \$ 612.00 | \$ 612.00 |
| | | 8"-22.5 | 1 | EA | \$ 712.00 | \$ 712.00 |

| FKAA WATER UTILITY ITEMS (Continued) | | | | | | | |
|--------------------------------------|--------------|---|--------------------|------|-------------|----------------------|-----------|
| Bid Item | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price | |
| | | 8"- 45 | 8 | EA | \$ 800.00 | \$ | 6,400.00 |
| | | 12"- 45 | 21 | EA | \$ 980.00 | \$ | 20,580.00 |
| | | 12" X 4" Tee | 6 | EA | \$ 2,200.00 | \$ | 13,200.00 |
| | | 12" X 6" Tee | 4 | EA | \$ 2,400.00 | \$ | 9,600.00 |
| | | 12" X 8" Tee | 5 | EA | \$ 2,600.00 | \$ | 13,000.00 |
| | | 12" X 12" Tee | 5 | EA | \$ 2,900.00 | \$ | 14,500.00 |
| | | 8" X 4" Reducer | 1 | EA | \$ 418.00 | \$ | 418.00 |
| | | 4" Cap | 5 | EA | \$ 390.00 | \$ | 1,950.00 |
| | | 6" Cap | 4 | EA | \$ 475.00 | \$ | 1,900.00 |
| | | 8" Cap | 3 | EA | \$ 575.00 | \$ | 1,725.00 |
| | | 12" Cap | 8 | EA | \$ 900.00 | \$ | 7,200.00 |
| W-4 | | 4. Customer Service Connections | | | | | |
| | | Type "D" | 21 | EA | \$ 1,900.00 | \$ | 39,900.00 |
| | | Type "E" | 9 | EA | \$ 2,630.00 | \$ | 23,670.00 |
| | | 1.5" Meter | 1 | EA | \$ 2,600.00 | \$ | 2,600.00 |
| | | 3" Meter | 1 | EA | \$ 3,000.00 | \$ | 3,000.00 |
| | | 6" Meter | 1 | EA | \$ 3,600.00 | \$ | 3,600.00 |
| | | 3 Meter bank | 2 | EA | \$ 5,400.00 | \$ | 10,800.00 |
| | | Type T10DC Backflow Meter | 3 | EA | \$ 900.00 | \$ | 2,700.00 |
| W-5 | | 5. Connect to Existing Water Mains | | | | | |
| | | Tapping Sleeve and Valve 12" x 12" | 2 | EA | \$ 9,800.00 | \$ | 19,600.00 |
| | | 1" Poly Tubing Service Line | 614 | LF | \$ 64.00 | \$ | 39,296.00 |
| | | 2" Poly Tubing Service Line | 56 | LF | \$ 40.00 | \$ | 2,240.00 |
| | | 4" Service Line | 35 | LF | \$ 68.00 | \$ | 2,380.00 |
| | | 6" Service Line | 20 | LF | \$ 115.00 | \$ | 2,300.00 |

| Bid Item No. | Pay Item No. | Description | Estimated Quantity | Unit | Unit Price | Total Extended Price |
|--------------|--------------|--------------------------------------|--------------------|------|---------------|----------------------|
| W-6 | | 6. Pavement Restoration | | | | |
| | | Roadway Trench Restoration | 3055 | LF | \$ 1.65 | \$5,040.75 |
| | | Customer Service Trench Restoration | 725 | LF | \$ 1.51 | \$1,094.75 |
| W-7 | | 7. Fire Hydrant Assembly | 2 | EA | \$ 10,000.00 | \$20,000.00 |
| W-8 | | 8. Special | | | | |
| | | Romac Alpha Coupling | 1 | EA | \$ 2,100.00 | \$2,100.00 |
| W-9 | | 9. FKAA Allowance (\$100,000) | 1 | EA | \$ 100,000.00 | \$100,000.00 |
| W-10 | | 10. As Builts | 1 | LS | \$ 15,000.00 | \$15,000.00 |

SUBTOTAL OF FKKA EXTENDED AMOUNTS

\$ 847,503.50

SUBTOTAL OF FKKA AND CKW EXTENDED AMOUNTS

Two Million One Hundred Seven Thousand Four Hundred Seventy Six Dollars and Fifty Cents

\$ 2,107,476.50

TOTAL IN WORDS

TOTAL IN FIGURES

TOTAL OF BASE BID ITEMS

Two Million One Hundred Seven Thousand Four Hundred Seventy Six Dollars and Fifty Cents

\$ 2,107,476.50

TOTAL IN WORDS

TOTAL IN FIGURES

CHARLEY TOPPINO & SONS, INC

Company Name

Richard Joppino

Authorized Signature

President

Title

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work if the Bidder is awarded the Contract:

KBI FLEXI-PAVE

Name

4600 140TH AVE N., STE 200 CLEARWATER, FL 33762
Street City State Zip

ROADRUNNER STRIPING TECHNOLOGIES INC

Name

9804 NW 80TH AVE HIALEAH GARDENS, FL 33016
Street City State Zip

GENERAL ASPHALT COMPANY

Name

4850 NW 72ND AVE MIAMI FL 33166
Street City State Zip

CHECK ELECTRIC LLC

Name

3255 FLAGLER AVE STE 303 KEY WEST FL 33040
Street City State Zip

SURETY

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA whose address is

ONE TOWER SQUARE, HARTFORD, CT, 06183
Street City State Zip

BIDDER

The name of the Bidder submitting this Bid is

CHARLEY TOPPINO & SONS, INC doing business at

129 TOPPINO INDUSTRIAL DR, KEY WEST, FL, 33040
Street City State Zip

which is the address to which all communications concerned with this Bid and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of all persons interested in this Bid as principals are as follows:

RICHARD TOPPINO, PRESIDENT

DANIEL TOPPINO, SECRETARY

JOHN TOPPINO, TREASURER

ANDREW TOPPINO, VICE PRESIDENT

PAUL TOPPINO, DIRECTOR

ASHLEY PEATTIE, CFO

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this _____ day of _____ 2021.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 7 day of May 2021.

(SEAL)

CHARLEY TOPPINO & SONS, INC
Name of Corporation

By Richard J. J. J.
Title President
Attest [Signature]
Secretary

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Bid and the detailed Specifications, entitled:

ITB # 21-009 / WHITEHEAD AND FRONT STREET IMPROVEMENTS / II41022002

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of five (5) percent of the Total extended unit price be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.


Signed and sealed this 5 day of May, 2021.

PRINCIPAL: Charley Toppino & Sons, Inc.

By 

STATE OF Florida)
: SS
COUNTY OF Monroe)

Travelers Casualty and Surety Company of America
SURETY

By 
William L. Parker, Attorney in Fact & FL Res Agent



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **William L. Parker** of **MIAMI**

Florida, their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **3rd** day of **February**, 2017.



State of Connecticut

City of Hartford ss.

By: 
Robert L. Raney, Senior Vice President

On this the **3rd** day of **February**, 2017, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, 2021




Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **5** day of **May**, 2021




Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.**

ANTI – KICKBACK AFFIDAVIT

STATE OF FL)
) : SS
COUNTY OF MONROE)

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Richard Griffin President

Sworn and subscribed before me this 7 day of May, 2021.

Michael Labrada
NOTARY PUBLIC, State of FL at Large

My Commission Expires:



SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Bid for _____
WHITEHEAD AND FRONT STREET IMPROVEMENTS

2. This sworn statement is submitted by CHARLEY TOPPINO & SONS, INC
(Name of entity submitting sworn statement)

whose business address is 129 TOPPINO INDUSTRIAL DR, KEY WEST, FL 33040

and (if applicable) its Federal Employer Identification Number (FEIN) is 59-2426906

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement _____)

3. My name is RICHARD TOPPINO
(Please print name of individual signing)

and my relationship to the entity named above is PRESIDENT

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means

a. A predecessor or successor of a person convicted of a public entity crime; or

- b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm’s length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term “person” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)




(Signature)

(Date)

5/7/21


STATE OF FL

COUNTY OF MONROE

 PERSONALLY, APPEARED BEFORE ME, the undersigned authority,
_____ who, after first being sworn by me, affixed his/her
(Name of individual signing)

Signature in the space provided above on this 7 day of May, 2021.

My commission expires:



INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: CHARLEY TOPPINO & SONS, INC

SEAL:

PO BOX 787, KEY WEST, FL 33041

Address



Signature

Richard Toppino

Print Name

President

Title

DATE:

5/7/21

LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for Bids.

- Not a local vendor pursuant to Ordinance 09-22 Section 2-798
- Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name CHARLEY TOPPINO & SONS, INC Phone: 305-296-5606

Current Local Address: 129 TOPPINO INDUSTRIAL DR, KEY WEST, FL 33040 Fax: 305-296-5189
(P.O Box numbers may not be used to establish status)

Length of time at this address: 70 YEARS


Richard Toppino Date: 5/7/21
Signature of Authorized Representative

STATE OF FL COUNTY OF MONROE

The foregoing instrument was acknowledged before me this 7 day of May, 2021.

By Richard Toppino, of CHARLEY TOPPINO & SONS, INC
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification _____ as identification
(Type of identification)



Return Completed form with Supporting documents to:
City of Key West Purchasing

Title or Rank

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF FL)
 : SS
COUNTY OF MONROE)

I, the undersigned hereby duly sworn, depose and say that the firm of CHARLEY TOPPINO & SONS, INC provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: 

Sworn and subscribed before me this

7 Day of May, 2021.



NOTARY PUBLIC, State of FL at Large

My Commission Expires: _____



NON-COLLUSION AFFIDAVIT

STATE OF FLORIDA)
 :
SS COUNTY OF MONROE)

I, the undersigned hereby declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

By: 

Sworn and subscribed before me this

 7 day of May , 2021.


NOTARY PUBLIC, State of Florida at Large

My Commission Expires:





THE CITY OF KEY WEST

1300 White Street Key West, FL 33040 (305) 809-3572

ADDENDUM NO. 1

WHITEHEAD AND FRONT STREET IMPROVEMENTS (ITB 21-009)

APRIL 28, 2021

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced Invitation to Bid (ITB) package is hereby amended in accordance with the following items:

1. The Bid submission deadline time and date shall remain as not later than 3:00pm on Wednesday May 12th in the office of the City Clerk; however, bid opening will occur at 3:30pm in the office of the City Clerk.
2. The ITB states that questions regarding the bid package will be accepted up until Wednesday April 28. To date, four (4) questions have been submitted. The following are the questions with subsequent responses:
 - a. Q: Stated on the plans, " remove valve & box" , however it is not clear if all are to be filled back with concrete or flowable fill? if yes, what psi for any?
A: Flowable fill shall be used to back-fill the affected areas. The flowable fill shall meet the requirements of Section 121, FDOT Specifications and shall be proportioned to product a 28-day compressive strength of 500 psi.
 - b. Q: Stating " retired line" on the plans can have several meanings. Is it to be abandoned in place with capping? Fill with grout/flowable fill ? Digged and removed ?
A: Retired lines and abandoned lines are the same. Both ends shall be capped. The retired lines do not need to be removed nor filled with grout.
 - c. Q: All Water meters that are existing are to be replaced by new boxes and lids if not mistaken. The only new meters are called out, such as(1.5"meter, 6" Water Meter, 3 meter bank) or so on. Rest are all existing and only lids and boxes to be replaced (existing meter to stay?)
A: There are no new water meters for this project. The customer service connections shown on drawing G3 are existing. The contractor shall replace the existing meter boxes and lids.
 - d. Q: Is the project Tax Exempt?
A: No it is not. Please refer to Item #7 on page 5 of the ITB. In addition, the item labeled "Sales and Use Taxes" on page 10 of the ITB states, "The bidder agrees that all federal, state and local sales taxes are included in the stated bid prices for the work".
3. Replace "Remove Valve & Box" with "Remove Valve Box & PVC Riser" on sheets C1-C6 of the Florida Keys Aqueduct Authority (FKAA) Plans.
4. It is recommended that the contractor begin work at the intersection of Whitehead Street and Fleming Street to avoid conflicts with an adjacent FDOT project from Fleming to Truman. FDOT intends to commence work in April 2022. The contractor will be required to have all work within FDOT right of way completed, including water quality testing, acceptance by FDEP and surface restoration, prior to April 1, 2022.



THE CITY OF KEY WEST

1300 White Street Key West, FL 33040 (305) 809-3572

5. The Pre-bid agenda and minutes from the meeting on April 21, 2021 are attached to this addendum for reference.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 with Attachment by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.

A handwritten signature in blue ink, appearing to read "Richard D. Min", written over a horizontal line.

Signature

A handwritten signature in blue ink, appearing to read "Chanley Topping & Sons, Inc.", written over a horizontal line.

Name of Business

PART 2

CONTRACT FORMS

CONTRACT

This Contract, made and entered into this 15th day of June 2021,

by and between the CITY OF KEY WEST, hereinafter called the "Owner", and _____
Charley Toppino and Sons, Inc.

hereinafter called the "Contractor";

WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and agreements herein contained, hereby agrees at his own proper cost and expense to do all the work and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for ITB 21-009, RIGHT OF WAY IMPROVEMENTS TO FRONT AND WHITEHEAD STREET, Key West, Florida to the extent of the Bid made by the Contractor, dated the 12th day of May 2021, all in full compliance with the Contract Documents referred to herein.

The CONTRACT DOCUMENTS, including the signed copy of the BID, BID BOND, CONTRACT FORM, SUMMARY OF WORK, SPECIFICATIONS, DRAWINGS, GENERAL & SUPPLEMENTARY CONDITIONS OF THE CONTRACT.

In consideration of the performance of the work as set forth in these Contract Documents, the Owner agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance with the Contract Documents, or as otherwise herein provided, and to make such payments in the manner and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within One hundred & twenty (200) days and to accept as full payment hereunder the amounts computed as determined by the Contract Documents and based on the said BID.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials furnished and the workmanship performed under this Contract during the warranty period after the date of final acceptance of the work by the Owner, and further agrees to indemnify and save the Owner harmless from any costs encountered in remedying such defects.

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number of consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Contractor fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid at a rate of \$250.00 per day. Sundays and legal holidays shall be included in determining days in default.

This contract will automatically expire upon completion of the project. Contractors warranty obligations remain in effect.

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

15 Day of June, A.D., 2021.

CITY OF KEY WEST

By 

Title City Manager

CONTRACTOR

By 

Title Vice President

FLORIDA PERFORMANCE BOND

BOND NO. 107443442

AMOUNT: \$ 2,107,476.50

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section 255.05, Charley Toppino & Sons, Inc.

with offices, at US Highway 1, Mm 8.5, Rockland Key, Key West, FL 33040

hereinafter called the CONTRACTOR, (Principal), and Travelers Casualty and Surety Company of America with offices, at One Tower Square, Hartford, CT 06183

a corporation duly organized and existing under and by virtue of the laws of the State of Connecticut, hereinafter called the SURETY, and authorized to transact business within the State of Florida, as SURETY, are held and firmly bound CITY OF KEY WEST,

represented by its _____, hereinafter called the City (Obligee), in the sum of: Two Million One Hundred Seven Thousand Four Hundred Seventy Six and 50/100 DOLLARS (\$ 2,107,476.50),

lawful money of the United States of America, for the payment of which, well and truly be made to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto attached, with the CITY, dated June 15, 2021, to furnish at his own cost, charges, and expense all the necessary materials, equipment, and/or labor in strict and express accordance with said Contract and the Contract Documents as defined therein, all of which is made a part of said Contract by certain terms and conditions in said Contract more particularly mentioned, which Contract, consisting of the various Contract Documents is made a part of this Bond as fully and completely as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation there under, including the Contract Documents (which include the permit form, coral relocation plan, specifications, and conditions as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as accepted by the above CITY, the bid and contract performance and payment bonds, and all addenda, if any, issued prior to the opening of bids),

being made a part of this bond by reference, at the times and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by PRINCIPAL in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney's fees, including appellate proceedings, injury or loss of whatever kind and however arising including, without limitation, delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct, want of care or skill, negligence, failure of performance, breach, failure to petition within the prescribed time, or default, including patent infringements, on the part of said CONTRACTOR, his agents or employees, in the execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then this obligation shall be void; otherwise, to remain in full force and effect for the term of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving any extension of time, or addition to the terms of the Contract Documents, or to the work to be performed, or materials to be furnished there under shall affect said obligation of said Surety on this Bond, and the said Surety does hereby waive notice of any such changes, extension of time, alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument this day of June 10th, 2021, the name and corporate seal of each corporate party being hereto affixed and those presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

Charley Toppino & Sons, Inc.

By:  (Seal)

 Attest

SURETY Travelers Casualty and Surety Company of America

By  (Seal)

William L. Parker, Attorney in Fact & FL Resident Agent

 Attest

FLORIDA PAYMENT BOND

BOND NO 107443442

AMOUNT: \$ 2,107,476.50

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section 255.05, Charley Toppino & Sons, Inc.

with offices at US Highway 1, Mm 8.5, Rockland Key, Key West, FL 33040

hereinafter called the CONTRACTOR, (Principal), and

Travelers Casualty and Surety Company of America

with offices at One Tower Square, Hartford, CT 06183

a corporation duly organized and existing under and by virtue of the laws of the State of Connecticut, hereinafter called the SURETY, and authorized to transact business within the State of Florida, as SURETY, are held and firmly bound CITY OF KEY WEST,

represented by its _____, hereinafter called the City (Obligee), in the sum of: Two Million One Hundred Seven Thousand Four Hundred Seventy Six and 50/100 DOLLARS (\$ 2,107,476.50), lawful money of

the United States of America, for the payment of which, well and truly be made to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for

ITB 21-009 / RIGHT OF WAY IMPROVEMENTS TO FRONT AND WHITEHEAD STEETS / II41022002

attached hereto, with the CITY, dated June 15, 2021, to furnish at his own cost, charges, and expense the necessary materials, equipment, and/or labor in strict and express accordance with said Contract and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a part of said Contract by certain terms and conditions in said Contract more particularly mentioned, which Contract, consisting of the various Contract Documents specifically mentioned herein and relative hereto, is made a part of this Bond as fully and completely as if said Contract Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and

his obligation thereunder, including the Contract Documents (which include the permit form, coral relocation plan, the specifications, and conditions prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR'S bid as accepted by the CITY, the bid and contract and payment bonds, and all addenda, if any, issued prior to the opening of bids), and further that if said CONTRACTOR shall promptly make payments to all persons supplying materials, equipment, and/or labor, used directly or indirectly by said CONTRACTOR or SUBCONTRACTORS in the prosecution of the work for said contract in accordance with Florida Statutes, Section 255.05 or Section 713.23, then this obligation shall be void; otherwise to remain in full force and effect for the term of said contract, including and all guarantee periods as specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change involving any extension of time, or addition to the terms of the Contract or to the work to be performed, or materials to be furnished thereunder, or in the Contract Documents and specifications accompanying the said contract shall affect said obligation of said SURETY on this Bond, and the said SURETY does hereby waive notice of any such changes, extension of time, alternations, or additions of the terms of the Contract, or to the work, to the Contract Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by Section 255.05 or Section 713.23, Florida Statutes. Any action instituted against the CONTRACTOR or SURETY under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument this 10th day of June, 2021, the name and corporate seal of each corporate party being hereto affixed and those presents duly signed by its undersigned representative, pursuant to authority of its governing body.

This bond is given to comply with section 255.05 Florida Statutes, and any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05 (2). Florida Statutes

CONTRACTOR

Charley Toppino & Sons, Inc.


By:  (Seal)



Attest

SURETY Travelers Casualty and Surety Company of America

By  (Seal)
William L. Parker, Attorney in Fact & FL Resident Agent



Attest



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **William L. Parker** of MIAMI Florida, their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 2017.



State of Connecticut

City of Hartford ss.

By:
 Robert L. Raney, Senior Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021



Marie C. Tetreault
 Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **10th** day of **June**, 2021



Kevin E. Hughes
 Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
 Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.

Major Projects

| Project Name | Owner's Contact Person | Design Engineer | Contract Date | Type of Work | Status | Cost of Work |
|--|--|---|---------------|--|----------|----------------|
| UNITED AND GRINNELL ST WATER MAIN IMPROVEMENTS | Name: FKA Address: 1100 KENNEDY DRIVE Telephone: 305-296-2454 | Name: DON HUBBS Company: FKA Telephone: 305-296-3965 | 7/18/2017 | UNDERGROUND UTILITIES | COMPLETE | \$527,921.34 |
| NAS BOCA CHICA MAIN EXTENSION | Name: FKA Address: 1100 KENNEDY DRIVE Telephone: 305-296-2454 | Name: JASON MCCLAIR Com: CHEN MOORE & ASSOCIATES Telephone: 954-730-0707 | 11/16/2016 | UTILITIES, PIPEWORK, CONCRETE RESTORATION | COMPLETE | \$1,847,000.00 |
| FKA KEY HAVEN UTILITY IMPROVEMENTS | Name: FKA Address: 1100 KENNEDY DRIVE Telephone: 305-296-2454 | Name: DAVID L. MATHEWS Company: MATHEWS CONSULTING Telephone: 561-655-6175 | 7/15/2016 | UNDERGROUND UTILITIES, LIFT STATIONS, PAVING, STRIPING | COMPLETE | \$2,779,313.80 |
| GERALD ADAMS SITEWORK AND DEMO | Name: AJAX BUILDING CORP Address: 6050 PORTER WAY Telephone: 941-371-6222 | Name: ALLEN PEREZ Company: PEREZ ENGINEERING Telephone: 305-293-9440 | 5/25/2017 | CLEARING, EARTHWORK, UTILITIES | COMPLETE | \$4,578,670.40 |
| PUMP STATION "F" | Name: CITY OF KEY WEST PO BOX 1409, KEY WEST, FL 33040 Telephone: 305-809-3965 | Name: JOHN PAUL CASTRO Company: CKW ENGINEERING Telephone: 305-809-3965 | 1/26/2015 | PUMP STATION IMPROVEMENTS | COMPLETE | \$1,670,744.25 |
| STOCK ISLAND ROADWAY & DRAINAGE IMPROVEMENTS | Name: MONROE COUNTY BOCC Address: 1100 SIMONTON ST Telephone: 305-292-4426 | Name: FRANCISCO ALONSO Company: T. Y. LIN INTERNATIONAL Telephone: 305-567-1888 | 6/21/2017 | DRAINAGE, STRUCTURES INSTALLATION PAVEMENT, STRIPING | COMPLETE | \$4,097,278.47 |
| VFD PUMP STATIONS A, B, C, D, DA | Name: CITY OF KEY WEST PO BOX 1409, KEY WEST, FL 33040 Telephone: 305-809-3965 | Name: JOHN PAUL CASTRO Company: CKW ENGINEERING Telephone: 305-809-3965 | 11/13/2015 | PUMP STATION IMPROVEMENTS | COMPLETE | \$4,022,894.40 |

MAJOR PROJECTS

| Project Name | Owner's Contact Person | Design Engineer | Contract Date | Type of Work | Status | Cost of Work |
|---|---|--|---------------|--|----------|----------------|
| CITY OF KEY WEST RIGHT OF WAY IMPROVEMENTS 2017 | Name: CITY OF KEY WEST PO BOX 1409, KEY WEST, FL 33040 Telephone: 305-809-3965 | Name: JANET MUCCINO Company: CKW ENGINEERING Telephone: 305-809-3965 | 4/11/2017 | FLATWORK, MILLING AND PAVING, STRIPING | COMPLETE | \$2,500,000.00 |
| ST. MARY'S ACTIVITY CENTER | Name: ARCHDIOCESE OF MIAMI Address: 9401 BISCAZYNE BLVD, MIAMI Telephone: 305-762-1032 | Name: CARLOS HUEMBES Company: VILLA AND ASSOCIATES Telephone: 305-661-8181 | 5/8/2017 | UTILITIES, BUILDING CONSTRUCTION | COMPLETE | \$1,574,143.14 |
| FDOT E-6196 MARATHON | Name: GENERAL ASPHALT Address: 4950 NW 172 AVE, MIAMI, FL Telephone: 305-592-3480 | Name: ORACIO RICCOBONO Company: GEOSOL, INC Telephone: 305-828-4367 | 3/3/2017 | CLEARING, DRAINAGE, SUBBASE INSTALLATION | COMPLETE | \$1,010,539.55 |
| FDOT T6489 | Name: Hector Rodriguez Address: 3100 Overseas Hwy, Marathon, FL Telephone: 305-450-9555 | Name: Hernan Lugo Company: HBC Engineering Telephone: 305-232-7932 | 6/23/20 | Earthwork, Stabilization, RipRap | ACTIVE | \$6,014,031.65 |
| ABC CONSTRUCTION: KWIA COMMERCIAL APRON | Name: ABC CONSTRUCTION Address: 7215 NW 7 ST, MIAMI, FL, Telephone: 305-663-0322 | Name: CHARLES WALLER Company: JACOBS ENGINEERING Telephone: 904-636-5432 | 12/16/2016 | PAVEMENT REMOVAL, EXCAVATION, ASPHALT MILLINGS | COMPLETE | \$995,220.00 |
| MONROE COUNTY KWIA DRAINAGE IMPROVEMENTS | Name: MONROE COUNTY BOCC Address: 1100 SIMONTON ST Telephone: 305-292-4426 | Name: CHARLES WALLER Company: JACOBS ENGINEERING Telephone: 904-636-5432 | 11/22/2016 | EARTHWORK, DRAINAGE INSTALLATION | COMPLETE | \$2,818,122.25 |
| STANLEY SWITLIK ELEMENTARY SCHOOL | Name: Ajax Building Corporation Address: 109 Commerce Blvd, Oldsmar, FL. Telephone: 941-371-6222 | Name: ALLEN PEREZ Company: PEREZ ENGINEERING Telephone: 305-293-9440 | 2/27/18 | SITEWORK, UNDERGROUND UTILITIES | COMPLETE | \$4,343,634.55 |

MAJOR PROJECTS

| Project Name | Owner's Contact Person | Design Engineer | Contract Date | Type of Work | Status | Cost of Work |
|--|---|---|---------------|--|----------|-----------------|
| POINCIANA GARDENS ASSISTED LIVING FACILITY | Name: ROCKFORD CONSTRUCTION 601 FIRST ST NW, GRAND RAPIDS, MI Telephone: 616-285-6933 | Name: PEREZ ENGINEERING 1010 KENNEDY DR, KEY WEST, FL Telephone: 305-293-9440 | SEPT 28, 2016 | SITEWORK, EARTHWORK, UTILITIES | COMPLETE | \$945,722.00 |
| FKA KEY HAVEN FM EXTENSION | Name: FKA Address: 1100 KENNEDY DRIVE Telephone: 305-296-2454 | Name: DAVID L. MATHFWS Company: MATTHEWS CONSULTING Telephone: 561-655-6175 | 11/22/2018 | UNDERGROUND UTILITIES, LIFT STATIONS | COMPLETE | \$2,762,000.00 |
| TRUMAN WATERFRONT PARK | Name: CITY OF KEY WEST PO BOX 1409, KEY WEST, FL 33040 Telephone: 305-809-3965 | Name: KIRK OLNEY BERMELLO AJAMIL & PARTNERS Telephone: 305-859-2050 | 9/30/2015 | SITE DEVELOPMENT, UTILITIES, CONCRETE | COMPLETE | \$15,164,925.26 |
| STOCK ISLAND MARINA VILLAGE HOTEL | Name: SIMV 1, LLC Address: 2121 PONCE DE LEON BLVD STE 1250, CORAL GABLE, FL 33134 Telephone: 305-296-3904 | Name: MICHAEL GIARDULLO Address: 201 W. MARION AVE STE 1306, PUNTA GORDA, FL Telephone: 941-505-1700 | 2/29/2016 | SITEWORK, HOTEL CONSTRUCTION | COMPLETE | \$18,958,714.22 |
| BIG PINE OBSERVATION PLATFORM AND REYNOLDS ST PIER | Name: Monroe County BOCC Address: 500 Whitehead St, Key West, FL Telephone: 305-292-4426 | Name: Stantec Address: 21301 Powerline Rd, Ste 311 Boca Raton, FL 33433 Phone: 561-487-3379 | 3/21/2018 | Platform Construction, Piling, Boardwalk, Pier Restoration | COMPLETE | \$762,854.75 |
| QUARRY HOUSING DEVELOPMENT | Name: QUARRY PARTNERS LLC Address: 3030 HARTLEY RD, JACKSONVILLE, FL 32257 Telephone: 904-288-7778 | Name: RODOLFO MARTIN Company: PQH GROUP DESIGN, INC Telephone: 904-224-0001 | 6/7/2018 | UNDERGROUND UTILITIES, DRAINAGE, EARTHWORK, PAVING, STRIPING | COMPLETE | \$6,163,588.00 |
| MARTY'S PLACE | Name: Marty's Place Associates, LTD Address: 1434 Kennedy Dr, Key West Telephone: 305-293-4800 | Name: Mark McLean Company: MHK Architecture & Planning Telephone: 239-250-9915 | 2/12/2019 | Residential Facility Construction | COMPLETE | \$10,461,140 |

References



Allen Perez
Owner
Perez Engineering
305-293-9440



Robert Lopez
Owner
General Asphalt
305-510-3031



Rachel Cone
The Southern Group
Interim Secretary of FDOT under Rick Scott
904-386-3033



CREDIT REFERENCES



Concrete Products Of Palm Beaches, Inc.
460 Avenue S
Riviera Beach, FL 33404
(561) 842-2743



Ferguson Enterprises
1950 NW 18th Street
Pompano Beach, FL 33069
(305) 947-0514



BB&T Bank - Jay Hall
1010 Kennedy Dr.
Key West, FL 33040
(305) 292-3842

B. Past and current projects within the Florida Keys:

List all projects Firm has completed and/or is presently involved with in the Florida Keys.

| Project Name/Description | Owner | Year Completed (Actual or Estimated) | Design - Construction Cost |
|---|--|--------------------------------------|----------------------------|
| Monroe County KWIA Drainage Improvements | Monroe County BOCC 1100 Simonton St Key West, FL 33040 | 2018 | \$2,818,122.25 |
| FKAA Key Haven Utility Improvements | FKAA 1100 Kennedy Drive Key West, FL 33040 | 2018 | \$2,779,313.80 |
| FKAA Key Haven Fm Extension | FKAA 1100 Kennedy Drive Key West, FL 33040 | 2019 | \$2,762,000.00 |
| City Of Key West Right Of Way Improvements 2017 | City Of Key West Po Box 1409, Key West, FL 33040 | 2020 | \$2,500,000.00 |
| NAS Boca Chica Main Extension | FKAA 1100 Kennedy Drive Key West, FL 33040 | 2019 | \$1,847,000.00 |
| Pump Station "F" | City Of Key West Po Box 1409, Key West, FL 33040 | 2017 | \$1,670,744.25 |
| FDOT E-6J96 Marathon | General Asphalt 4950 NW 172 Ave Miami, FL | 2018 | \$1,010,539.55 |



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 20, 2020

CHARLEY TOPPINO & SONS, INC.
PO BOX 787
KEY WEST, FLORIDA 33041

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 6/30/2021. However, the new application is due **4/30/2021**.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:
<HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DEBRIS REMOVAL (EMERGENCY), DRAINAGE, ELECTRICAL WORK, FENCING, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, GUARDRAIL, INTERMEDIATE BRIDGES, MINOR BRIDGES, ROADWAY SIGNING, SIDEWALK, CURB & GUTTER, GROUT INJECTION, LIFT/PUMP STATION, RIP RAP, UNDERGROUND UTILITIES.

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first and last names being clearly legible.

Alan Autry, Manager
Contracts Administration Office

AA:cg



Contractor Pre-Qualification (CPQ)



Annual Application

ASHLEY@CHARLEYTOPPINOANDSONS.COM [Logout](#)

[Home](#) [Update Work Underway](#) [Help](#)

4/20/2020 7:22:35 AM EST

[Vendor](#) [Stakeholders](#) [Affiliates](#) [Work Classes](#) [Financial](#) [Contracts](#) [Manage](#)
[Attach Financial Statements](#) [Additional Documentation](#) [Submit](#) [Application Summary](#)

Vendor Number: F592426906002
 Application Status: COMPLETED

Name: CHARLEY TOPPINO & SONS, INC.
 Fiscal Year End Date: 12/31/2019

Application Due Date: 4/30/2020

NOTE: The Capacity shown below will be reduced by your Work Underway to determine your Available Bidding Capacity.

| | | | |
|-------------------------|------------------|----------------------------------|-------------------|
| Adjusted Current Ratio: | 1.81 | | |
| Ability Score: | 75 | Surety Multiplier: | 0 |
| Ability Factor: | 4 | Calculated Maximum Bid Capacity: | \$ 410,600,000.00 |
| Adjusted Net Worth: | \$ 56,710,802.00 | | |

| Document | Mailed | Received | Attached |
|--|-----------|----------|--|
| Audited or Reviewed Financial Statements | 4/8/2020 | 4/8/2020 | N/A |
| Affidavit | 4/7/2020 | | AFFIDAVIT 2020-EXECUTED.PDF Request Document |
| Equipment | 3/30/2020 | | 123119 EQUIPMENT LISTING-2020 FDOT FORMAT.PDF Request Document |
| Surety Letter | | | |
| Letters of Recommendation | | | |
| * Audited or Reviewed Financial Statements | N/A | N/A | CHARLEY TOPPINO SONS INC._19 FS_FINAL.PDF Request Document |
| Additional Document | N/A | N/A | FDOT 2020 ADDITIONAL DOCUMENTATION.PDF Request Document |

| Event | Date | Comment |
|-----------------------|-----------|--|
| APPLICATION CREATED | 3/30/2020 | |
| APPLICATION SUBMITTED | 4/8/2020 | Good Morning, I have attached a pdf file with additional documentation and explanation of financial data used in our application. Also included is the FMV summary for the land used in construction operations and the 2019 land appraisal files. Please let me know if you have any questions. Ashley Peattle, CFO |
| APPLICATION RECEIVED | 4/8/2020 | |

| | | |
|-----------------------------|-----------|--|
| APPLICATION REVIEW COMPLETE | 4/18/2020 | The Department has completed the review of your application. Your new prequalification is effective immediately. A signed certificate of qualification will be sent via electronic mail to the primary account holder for this application within 10 to 14 business days. If the signed certificate should be e-mailed to a recipient other than the primary account holder, please provide the recipient's e-mail address to CO-CPQStaff@dot.state.fl.us . You can access your firm's maximum bid capacity and approved work classes on the capacity and work class tabs of the application. You can access your approved work classes, but not your maximum bid capacity, by accessing our public database at: https://dotwp1.dot.state.fl.us/contractorprequalification/public/PrequalifiedVendorSearch.aspx . |
|-----------------------------|-----------|--|



FLORIDA DEPARTMENT OF TRANSPORTATION
Report Technical Problems to the Service Desk @ 1-866-955-4357 or email:
[Service Desk](#)
Send Prequalification Questions or Comments to [Contracts Administration Office](#)
[Internet Privacy Policy](#), [Disclaimers & Credits](#)



Ron DeSantis, Governor



Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

TOPPINO, JOHN PETER

CHARLEY TOPPINO & SONS INC
129 TOPPINO INDUSTRIAL DRIVE
KEY WEST FL 33040

LICENSE NUMBER: CGC1518488

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

CITY OF KEY WEST, FLORIDA

Business Tax Receipt

This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name CHARLEY TOPPINO & SONS INC
Location Addr 2011 FLAGLER AVE
Lic NBR/Class 23997 CONTRACTOR DBPR STATE CERTIFIED
Issued Date 10/27/2020 **Expiration Date: September 30, 2021**

GENERAL CONTRACTOR

Comments:

Restrictions: DBPR #CGC1518488 (8/31/22)

CHARLEY TOPPINO & SONS INC
PO BOX 787

This document must be prominently displayed.

KEY WEST, FL 33041

TOPPINO, FRANK

CHARLEY TOPPINO & SONS, INC.

P.O. BOX 787

KEY WEST, FL 33041

305 296-5606

PAST PROJECTS

**1.) CITY OF KEY WEST
P.O. BOX 1409
KEY WEST, FL 33040
305 809-3965**

SCOPE OF WORK: STORM DRAINAGE, INJECTIONS WELLS, SIDEWALKS, CURBS, FOUNDATIONS, PIER REPAIR, FIRELINES, LANDSCAPING & MAINTENANCE, ROADWORK, ASPHALT, CULVERTS

PROJECTS:

| | | |
|--------------------------------------|---------------|----------|
| RIGHT OF WAY MAINTENANCE: 1998-2009 | \$2,352,000 | BOND YES |
| CONCRETE PLACEMENT- 2002, 2005, 2007 | \$2,400,000 | BOND YES |
| WHITE STREET PIER REPAIR | \$ 88,000 | BOND YES |
| STAPLES AVE BRIDGE | \$ 81,000 | BOND YES |
| HOCKEY RINK | \$ 50,000 | BOND YES |
| KAMIEN SUBDIVISION | \$1,656,000 | BOND YES |
| SOUTHERNMOST POINT REHABILITATION | \$ 73,000 | BOND YES |
| GENERAL SERVICES CON. 1998---2000 | \$4,000,000 | BOND YES |
| GENERAL SERVICES CON. 2002, 2005 | \$2,000,000 | BOND YES |
| GENERAL SERVICES CON. 2007 | \$2,000,000 | BOND YES |
| GENERAL SERVICES CON. 2011 | \$1,000,000 | BOND YES |
| GRAVITY INJECTION WELLS: PHASE I | \$4,800,000 | BOND YES |
| GRAVITY INJECTION WELLS: PHASE II | \$2,236,000 | BOND YES |
| GRAVITY INJECTION WELLS: PHASE 5 | \$1,998,385 | BOND YES |
| GRAVITY INJECTION WELLS: PHASE 6 | \$1,989,225 | BOND YES |
| JOSE MARTI VEG REMOVAL / DRAINAGE | \$ 90,000 | BOND NO |
| SMATHERS BEACH LANDSCAPING | \$ 100,000 | BOND YES |
| DONALD AVE DRAINAGE SWALE | \$ 61,000 | BOND NO |
| HURRICANE GEORGES CLEANUP | \$ 431,000 | BOND NO |
| MITIGATION FLOW PROJECT | \$2,100,000 | BOND YES |
| HARBOR WALK KW BIGHT | \$3,040,000 | BOND YES |
| DINGY DOCKS 2001 | \$ 104,000 | BOND YES |
| WHITE ST PIER RIP RAP | \$ 131,054 | BOND YES |
| FLAGLER AVE PHASE 1 & 2 | \$1,391,000 | BOND YES |
| WHITE ST PUMP STATION | \$1,645,000 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 1 | \$ 218,890 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 2 | \$ 164,181 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 3 | \$ 253,666.00 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 4 | \$ 197,080.00 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 5 | \$ 294,826.00 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 6 | \$ 446,800.00 | BOND YES |
| SIDEWALK ENHANCEMENTS: PHASE 7 | \$ 235,100.00 | BOND YES |

| | | |
|--|-----------------|----------|
| COLLEGE ROAD ENHANCEMENTS | \$ 283,921.84 | BOND YES |
| ATLANTIC BLVD ENHANCEMENTS | \$ 498,839.13 | BOND YES |
| DONALD AVE CANAL EMBANK | \$ 50,912.00 | BOND NO |
| 16 TH ST PAVEMENT STABILIZATION | \$108,000.00 | BOND NO |
| CAROLINE STREET IMPROVEMENTS | \$3,000,000.00 | BOND YES |
| PUMP STATION "F" | \$1,671,000.00 | BOND YES |
| SIMONTON STREET EMER OUTFALL | \$ 893,000.00 | BOND YES |
| ROW IMPROVE : 2015, 2016, 2017 | \$2,727,900.00 | BOND YES |
| TRUMAN WATERFRONT PARK | \$14,719,868.05 | BOND YES |
| DONALD AVE CULVERT INSTALLATION | \$406,525.00 | BOND YES |
| MANGROVE TRIMMING & DISPOSAL | \$149,329.00 | BOND YES |
| HAWK MISSILE SITE RESTORATION | \$22,950 | BOND YES |
| TRUMAN WATERFRONT PHASE II | \$4,765,712.00 | BOND YES |
| SIMONTON ST IMPROVEMENTS | \$1,435,129 | BOND YES |
| DUVAL ST IMPROVEMENTS | \$1,050,500 | BOND YES |

2.) MONROE COUNTY
1100 SIMONTON STREET
KEY WEST, FL 33040
305 292-4426

SCOPE OF WORK: SITE WORK, STORM DRAINAGE, INJECTIONS WELLS, SIDEWALKS, CURBS, LANDSCAPING, ROADWORK, ASPHALT, PLAYGROUNDS.

PROJECTS:

| | | |
|---|-------------|----------|
| PALM AVE ROADWAY | \$ 931,000 | BOND YES |
| WILHELMINA PARK | \$ 145,000 | BOND YES |
| MARATHON AIRPORT TAXILANES, T HANGER DEV. | \$2,366,000 | BOND YES |
| MARATHON AIRPORT SERVICE ROAD | \$ 688,000 | BOND YES |
| KW INTN AIRPORT: EXOTIC VEGETATION REMOVE | \$ 192,000 | BOND YES |
| KW INTN AIRPORT: PARKING LOTS | \$ 531,000 | BOND YES |
| BIG COPPITT PARK | \$ 860,242 | BOND YES |
| BIG PINE BASIN FILL IN AND DEMO | \$ 904,943 | BOND YES |
| MARATHON AIRPORT APRONS | \$ 376,344 | BOND YES |
| PRADO CIRCLE | \$ 339,000 | BOND YES |
| PALM DR BRIDGE REPAIR | \$ 131,000 | BOND NO |
| KWIA DRAINAGE RECONSTRUCTION | \$ 295,000 | BOND YES |
| KWIA DRAINAGE GAKAP146 | \$1,655,480 | BOND YES |
| STOCK ISLAND ROADWAY & DRAINAGE | \$3,953,134 | BOND YES |
| SCENIC HIGHWAY OVERLOOKS | \$787,288. | BOND YES |
| EAST MARTELLO DRAINAGE | \$466,711 | BOND YES |
| FARALDO CIRCLE IMPROVEMENTS | \$405,190 | BOND YES |
| BIG COPPITT GULF VIEW BOAT RAMP | \$252,000 | BOND YES |
| STOCK ISLAND ROADWAY & DRAINAGE II | \$3,423,967 | BOND YES |

3.) FLORIDA DEPT OF TRANSPORTATION
605 Suwannee Street
Tallahassee, FL 32399-0450
(850) 414-4000

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, INJECTIONS WELLS, SIDEWALKS, CURBS, ROADWORK, ASPHALT, HURRICANE CLEANUP, RIP-RAP INSTALL, SIGNAGE, FENCING.

| | | |
|---|--------------|----------|
| TRUMAN AVE PROJECT: | \$10,500,000 | BOND YES |
| BIG COPPITT BIKE PATH: | \$ 480,000 | BOND YES |
| EMERGENCY ROAD REPAIRS, HURR WILMA: | \$ 185,000 | BOND NO |
| HURRICANE GEORGES ROAD REPAIRS: | \$ 52,000 | BOND NO |
| KNIGHTS KEY | \$ 373,000 | BOND YES |
| BIG COPPITT BOAT RAMP & SPANISH HARBOR: | \$ 500,000 | BOND NO |
| BIKE PATH SADDLE BUNCH KEYS | \$ 450,000 | BOND YES |
| BOCA CHICA SEAGRASS MITIGATION | \$ 1,352,930 | BOND YES |
| SUMMERLAND KEY DRAINAGE | \$2,000,000 | BOND YES |
| HURRICANE IRMA REPAIRS T6476 | \$1,873,536 | BOND YES |
| HURRICANE IRMA REPAIRS T6489 | \$6,002,446 | BOND YES |

3.) SAUER INC.
11223 PHILLIPS PARKWAY DR EAST
JACKSONVILLE, FL 32256-15274
904 262-6444

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, INJECTIONS WELLS, SIDEWALKS, CURBS, ROADWORK, ASPHALT.

PROJECTS:

| | | |
|--------------------------------|-----------|----------|
| CONTROL TOWER, BOCA CHICA NAS | \$832,000 | BOND YES |
| WEATHER STATION, KEY WEST | \$366,000 | BOND YES |
| NAVAL RESEARCH LAB | \$100,000 | BOND NO |
| REPAIR MARINE OPS, COAST GUARD | \$337,000 | BOND NO |

4.) FLORIDA KEY AQUADUCT AUTHORITY
1100 KENNEDY DRIVE
KEY WEST, FL 33040
305 296-2454

SCOPE OF WORK: SITE WORK, STORM DRAINAGE, SIDEWALKS, CURBS, ROADWORK, ASPHALT, STEEL BUILDING, WATER MAINS, HYDRANT RELOCATION & INSTALLATION, DEMOLITION.

PROJECTS:

| | | |
|--------------------------------|--------------|----------|
| FKA CONSTRUCTION YARD BUILDING | \$ 682,000 | BOND YES |
| PUMP STATION | \$ 377,555 | BOND YES |
| BIG COPPITT WASTE WATER SYSTEM | \$11,078,347 | BOND YES |

| | | |
|--------------------------------|---------------|----------|
| DEMO WATER TANKS, BIG COPPITT | \$ 55,000 | BOND YES |
| FLAGLER AVE WATERMAIN | \$ 306,861 | BOND YES |
| REPUMP STATION BIG PINE KEY | \$ 919,020.00 | BOND YES |
| KEY HAVEN UTILITY IMPROVEMENTS | \$ 2,766,744 | BOND YES |
| BOCA CHICA FM EXTENSION | \$ 2,020,468 | BOND YES |
| UNITED AND GRINNELL WATERMAIN | \$527,921 | BOND YES |
| KEY HAVEN FM TRANSMISSION | \$ 2,762,000 | BOND YES |
| SOMBRERO ROAD UPGRADES | \$1,791,793 | BOND YES |
| TRUMBO POINT TANK REPLACEMENT | \$2,186,500 | BOND YES |
| BREEZY PINES IMPROVEMENTS | \$1,309,084 | BOND YES |
| METER READING GATEWAYS | \$472,050 | BOND YES |
| WWTP DECOMM AND DEMO | \$344,693 | BOND YES |
| FCAA HQ DEMO | \$189,000 | BOND NO |
| SIRO PRODUCTION WELLS | \$487,276 | BOND YES |

5.) GULF BUILDERS
P.O. BOX 668307
POMPANO BEACH, FL 33066
954 583-5115

SCOPE OF WORK: SITE WORK, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | | |
|-----------------------------------|-------------|------|-----|
| ROOSEVELT GARDENS HOUSING PROJECT | \$1,256,000 | BOND | YES |
|-----------------------------------|-------------|------|-----|

6.) BJ&K CONSTRUCTION
970 WEST MCNAB ROAD
FORT LAUDERDALE, FL 33309
954 974-7744

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | | |
|--------------------------|-------------|------|-----|
| MERIDIAN WEST APARTMENTS | \$1,700,000 | BOND | YES |
|--------------------------|-------------|------|-----|

7.) HEERY INTERNATIONAL
1625 DENNIS STREET
KEY WEST, FL 33040

305 293-3008

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

KEY WEST HIGH SCHOOL REPLACEMENT: PHASES 1, 2, 3 \$2,363,000 BOND YES
POINCIANA ELEMENTARY SCHOOL: \$633,000 BOND YES

8. COASTAL CONSTRUCTION

5959 BLUE LAGOON DR
STE 200
MIAMI, FL 33126
305 559-4900

SCOPE OF WORK: SITE WORK, DEMOLITION, FILL, CONCRETE FLATWORK, COLUMNS, RETAINING WALLS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

SUGARLOAF ELEMENTARY SCHOOL: \$2,300,000 BOND YES
BEACHSIDE CONDOS \$2,665,000 BOND YES
POINCIANA ROYALE \$ 524,520 BOND YES
HORACE O BRYANT MIDDLE SCH DEMO \$ 388,081 BOND YES
HORACE O BRYANT MIDDLE SCH SITE \$1,553,202 BOND YES

9.) HISTORIC TOURS OF AMERICA

201 FRONT STREET
Key West, Florida 33040
305 296-3609

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

PARK VILLAGE \$ 317,000 BOND NO
MARQUESA COURT \$ 405,000 BOND NO
KEY COVE LANDINGS \$ 675,000 BOND NO
LANDINGS AT KEY HAVEN \$1,500,000 BOND NO

10.) DEMOYA GROUP

12209 S. DIXIE HWY
MIAMI, FL 33156
305 255-5713

SCOPE OF WORK: STORM DRAINAGE , INJECTIONS WELLS, ROAD BASE, CONCRETE WORK.

PROJECTS:

| | | |
|---------------------------------|----------------|---------------|
| SOUTH ROOSEVELT BLVD. REHAB | \$1,507,000.00 | BOND NO (SUB) |
| BIG COPPITT US 1 ROAD EXPANSION | \$ 2,157,000 | BOND NO (SUB) |

11.) **DL PORTER**
6574 PALMER CIRCLE
SARASOTA, FL 34238
941 929-9400

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | |
|-----------------------------------|----------------|---------|
| HOMELAND SECURITY, KEY WEST | \$ 231,600.00 | BOND NO |
| KEY WEST INTERNATIONAL AIRPORT | \$ 724,000.00 | BOND NO |
| SANTA MARIA HOTEL | \$ 225,000.00 | BOND NO |
| COUCH HARBOR | \$ 210,000.00 | BOND NO |
| ATLANTIC SHORES DEMO & SITEWORK | \$1,011,000.00 | BOND NO |
| TRUMAN HOTEL SITEWORK | \$ 55,000.00 | BOND NO |
| SPINDRIFT HOTEL DEMO & SITEWORK | \$300,000.00 | BOND NO |
| FIRE STATION # 2 CITY OF KEY WEST | \$661,000.00 | BOND NO |
| SPINDRIFT HOTEL | \$150,000.00 | BOND NO |
| HISTORIC SEAPORT COMMONS | \$ 81,000.00 | BOND NO |
| TRUMAN AMPHITHEATER | \$ 183,593 | BOND NO |
| KOSLOSKE RESIDENCE | \$100,000 | BOND NO |

12. **HARRY PEPPER & ASSOCIATES**
215 CENTURY 21 DRIVE
JACKSONVILLE, FL 32216
904 721-3300

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | |
|------------------------------------|------------|---------|
| REPAIR BASE OPERATIONS, BOCA CHICA | \$601,000 | BOND NO |
| ELLISON DRIVE, TRUMBO POINT | \$ 116,000 | BOND NO |
| BEQ, TRUMAN ANNEX | \$ 70,000 | BOND NO |
| JIAFT EAST WAREHOUSE | \$462,000 | BOND NO |

13. BRPH
3275 SUNTREE BLVD
MELBOURNE, FL 32940

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | |
|--------------------------------|-----------|---------|
| ECO DISCOVERY CENTER | \$ 50,000 | BOND NO |
| BOCA CHICA FITNESS CENTER | \$ 36,000 | BOND NO |
| MARINA BY PASS ROAD, BOCA | \$348,000 | BOND NO |
| TACTS BUILDING, BOCA CHICA | \$ 32,000 | BOND NO |
| NANCY FOSTER ENVIRONMENTAL CTR | \$541,000 | BOND NO |
| BLDG. # 324 PARKING | \$93,000 | BOND NO |
| SIGSBEE PARK YOUTH CENTER | \$89,600 | BOND NO |

14. DOOLEY MACK CONTRACTORS
5800 LAKEWOOD RANCH BLVD.
SARASOTA, FL 34240
941 921-4636

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, GAS LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT.

PROJECTS:

| | | |
|-----------------------|----------------|----------|
| STEAMPLANT CONDOS | \$1,332,000.00 | BOND YES |
| THE MEADOWS, KEY WEST | \$ 145,000.00 | BOND NO |

15. BOTANICAL GARDENS
5210 COLLEGE ROAD
KEY WEST, FL 33040
305 296-1504

SCOPE OF WORK: DEMOLITION, , SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, BOARDWALK / PILE CONSTRUCTION, BOULDER CUTTING & PLACEMENT, LAKE / POND CONSTRUCTION.

PROJECTS:

| | | |
|--------------------------------|--------------|----------|
| BOTANICAL GARDENS PHASE 1 POND | \$329,896.50 | BOND YES |
| BOTANICAL GARDENS PHASE III | \$167,000.00 | BOND YES |

16. BALFOUR BEATTY MILITARY HOUSING MANAGEMENT LLC
10 CAMPUS BLVD.
NEWTOWN SQUARE, PA 19073
610 355-8051

SCOPE OF WORK: DEMOLITION, , SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, BOARDWALK / PILE CONSTRUCTION, BOULDER CUTTING & PLACEMENT, LAKE / POND CONSTRUCTION.

PROJECTS:

| | | |
|---|--------------|---------|
| RENOVATIONS FAMILY HOUSING MEDICAL CTR | \$141,350.00 | BOND NO |
| RENOVATIONS TO QUARTERS LB, MEDICAL CTR | \$ 39,800.00 | BOND NO |

17. FL DEPT OF ENVIRONMENTAL PROTECTION
3900 COMMONWEALTH BLVD.
TALLAHASSEE, FL 32399-3000
305 420-8432

SCOPE OF WORK: BRIDGE REPAIR TO OLD OHIO BAHIA HONDA BRIDGE, MM 38.7, REPAIR ENTIRE SUPER STRUCTURE DECK, PROVIDE AND INSTALL AL PEDESTRIAN RAILING, MILL/RESURFACE AND STRIPE, SPALL / CRACK REPAIR, SEAWALL, SHEET PILING.

PROJECTS:

| | | |
|---|----------------|----------|
| OHIO BAHIA HONDA BRIDGE REPAIR: | \$837,700.00 | BOND YES |
| HERITAGE TRAIL: SUGARLOAF SEGMENT: | \$255,000.00 | BOND YES |
| HERITAGE TRAIL: KEY HAVEN TO BIG COPPITT: | \$2,052,268.00 | BOND YES |
| HERITAGE TRAIL: SPANISH HARBOR | \$4,083,000.00 | BOND YES |
| BAHIA HONDA: LOGGERHEAD BEACH RESTORE | \$1,240,245 | BOND YES |
| BAHIA HONDA: SANDSPUR RESTORATION | \$2,962,347 | BOND YES |

18. SH MARATHON, LTD.
506 FLEMING ST.
KEY WEST, FL 33040
305 294-6100

SCOPE OF WORK: DEMOLITION AND REBUILD OF HOTEL, RESTAURANT, MARINA AND BOAT SLIPS IN MARATHON, FL. HOLIDAY INN EXPRESS.

| | | |
|----------------------|-------------|----------|
| HOLIDAY INN EXPRESS: | \$8,890,227 | BOND YES |
|----------------------|-------------|----------|

19. DORADO/CONQUISTADOR

541 N. PALMATTO AVE.
SUITE 104
SANFORD, FL 32771
407 688-0600

SCOPE OF WORK: SITEWORK, ENVIRONMENTAL MITIGATION, CANAL EXCAVATION, FILL REMOVAL AND PROCESSING AT THE BOCA CHICA NAVAL AIR STATION AIRFIELD.

PROJECTS:

| | | |
|-----------------------------------|----------------|----------|
| BOCA CHICA AIRFIELD VEGETATION | \$1,057,126.00 | BOND YES |
| BOCA CHICA ANTENNA PAD MITIGATION | \$ 385,213.00 | BOND NO |
| GEIGER KEY MITIGATION | \$ 432,549.46 | BOND NO |
| NE HYDRO RESTORATION | \$1,206,399.00 | BOND YES |
| BOCA CHICA WEST LAGOONS | \$ 910,420.00 | BOND YES |
| BOCA CHICA PERIMETER ROAD | \$ 315,317.00 | BOND YES |
| ROCKLAND STAGING AREA | \$ 69,899.00 | BOND YES |
| BIG COPPITT SITE 2 EAST | \$ 47,910.00 | BOND YES |
| AREAS: 1,2,3,5,6, 20,21,22,23,24 | \$6,800,000.00 | BOND YES |

20. SS RAFFERTY, LLC
3717 EAGLE AVE
KEY WEST, FL 33040

SCOPE OF WORK: DEMOLITION, SITEWORK, BUILDING.

| | | |
|---------------------------|----------------|---------|
| 512 DUVAL STREET BUILDING | \$1,071,586.28 | BOND NO |
|---------------------------|----------------|---------|

21. BOTSFORD BUILDERS
937 107th Street Gulf
Marathon, FL 33050
(305) 743-9644

SCOPE OF WORK: SITEWORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, PARKING LOTS, ASPHALT, SIDEWALKS, CURBS, ROADWORK.

PROJECTS:

| | | |
|-----------------------|--------------|----------|
| FLAGLER'S VILLAGE | \$956,445.00 | BOND YES |
| OCEANSIDE MARINA DEMO | \$193,950.00 | BOND NO |

22. GENERAL ASPHALT
4950 NW 172 AVE
MIAMI, FL 33166
(305) 592-3480

SCOPE OF WORK: EXCAVATION, CLEAR / GRUBBING, ROAD BASE, CONCRETE WORK
STORM DRAINAGE

| | | |
|--------------------------|--------------|---------|
| SUGARLOAF SEGMENT US # 1 | \$401,598.22 | BOND NO |
|--------------------------|--------------|---------|

| | | |
|---------------------------------------|----------------|---------|
| SHARK KEY WEST US # 1 | \$61,320.86 | BOND NO |
| RAMROD LITTLE TORCH US # 1 | \$463,939.28 | BOND NO |
| SUGARLOAF TO BIG COPPITT US # 1 | \$136,250.46 | BOND NO |
| TRUMAN AVE E6I33 | \$125,588.00 | BOND NO |
| S. ROOSEVELT-BIG COPPITT US # 1 T6320 | \$1,860,000.00 | BOND NO |
| FDOT E-6J96-MARATHON | \$1,010,539 | BOND NO |
| KWIA RUNWAY | \$2,322,853 | BOND NO |
| FDOT E6K75 | \$485,537 | BOND NO |
| FDOT E6K67 | \$322,437 | BOND NO |
| KWIA TAXIWAY IMPROVEMENTS | \$1,265,900 | BOND NO |

23. WHARTON SMITH

3547 SW CORPORATE PARKWAY
PALM CITY, FL 34990-8152
(772) 283-2944

SCOPE OF WORK: STORM DRAINAGE, INJECTION WELLS.

| | | |
|-------------------------|--------------|----------|
| GEORGE ST BASIN PROJECT | \$ 80,134.50 | BOND YES |
| CUDJOE REGIONAL AWRF | \$250,800.00 | BOND YES |

24. AJAX BUILDING CORPORATION

6050 PORTER WAY
SARASOTA, FL 34232
(941) 371-6222

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, INJECTIONS WELLS, FIRE LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT

| | | |
|-------------------------------|--------------|----------|
| FKCC MARINE TECH BUILDING | \$466,000.00 | BOND YES |
| GERALD ADAMS ELEMENTARY | \$4,392,785 | BOND YES |
| STANLEY SWITLIK ELEMENTARY | \$4,065,854 | BOND YES |
| MARATHON HS ATHLETIC COMPLEX | \$4,157,965 | BOND YES |
| TRANSPORTATION FACILITY | \$2,713,054 | BOND YES |
| KEY WEST HIGH SCHOOL BACKYARD | \$1,451,562 | BOND NO |

25. CIVIC CONSTRUCTION

7144 SW 47TH STREET
MIAMI, FL 33155
(305) 661-4859

JL WOODE, LLC

49 IMMIGRATION ST
SUITE 103
CHARLESTON, SC 29403
(312) 363-6000

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, WATER MAINS, FIRE LINES, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT

PROJECTS:

| | | |
|--------------------------------|--------------|---------|
| HILTON GARDEN INN, SITE B DEMO | \$62,000.00 | BOND NO |
| FAIRFIELD INN, SITE A DEMO | \$50,000.00 | BOND NO |
| QUALITY INN, SITE C DEMO | \$235,502.00 | BOND NO |
| HAMPTON INN, SITE D SITEWORK | \$244,653.00 | BOND NO |

| | | |
|------------------------------------|--------------|---------|
| HILTON GARDEN INN, SITE B SITEWORK | \$603,000.00 | BOND NO |
| FAIRFIELD INN, SITE A SITEWORK | \$461,000.00 | BOND NO |
| QUALITY INN, SITE C SITEWORK | \$477,000.00 | BOND NO |

27. SCHOOL BOARD, MONROE COUNTY

241 TRUMBO RD
 KEY WEST, FL 33040
 (305) 293-1400

SCOPE OF WORK: SITE WORK, SIDEWALKS, CURBS, ROADWORK, PARKING LOTS, ASPHALT, FIELD LIGHTING, HYDRANT RELOCATION

| | | |
|-------------------------------|--------------|----------|
| HARRIS SCHOOL DEMO | \$86,000.00 | BOND NO |
| HOB PARKING LOT, SOCCER FIELD | \$343,882.00 | BOND YES |
| HOB BUS LOOP | \$723,700 | BOND YES |
| MARATHON MANOR DEMO | \$409,000.00 | BOND YES |
| MAY SANDS DEMO | \$179,920 | BOND YES |

28. BOY SCOUTS OF AMERICA, SOUTH FL COUNCIL

15255 NW 82ND AVE
 MIAMI LAKES, FL 33016
 (305) 364-0020

SCOPE OF WORK: SITEWORK, DEMOLITION, STORM DRAINAGE, SANITARY SEWER, LIFT STATION, GRINDER PUMPS, WATER MAINS, PARKING LOTS, ASPHALT, SIDEWALKS, CURBS, ROADWORK, MODULAR HOUSE, TWO STORY BATHHOUSE FACILITY, ELECTRICAL, PLUMBING, LANDSCAPING, ENVIRONMENTAL MITIGATION.

| | | |
|-----------------------------|----------------|----------|
| CAMP SAWYER, BOY SCOUT CAMP | \$2,295,049.13 | BOND YES |
|-----------------------------|----------------|----------|

29. LONGSTOCK II, LLC STOCK ISLAND MARINA VILLAGE, PHASE 1

7009 SHRIMP ROAD
 KEY WEST, FL 33040
 (305) 294-2288

SCOPE OF WORK: SITE WORK, DEMOLITION, STORM DRAINAGE, INJECTIONS WELLS, SANITARY SEWER, WATER MAINS, FIRE LINES, SIDEWALKS, CURBS, BRICK PAVING, ROADWORK, PARKING LOTS, ASPHALT, FENCING, MARINE DOCK FACILITIES: DECKING, FIRE SYSTEM, SANITARY SEWER LIFT STATION, FORCE MAINS, SEAWALLS, FLOATING DOCKS, FUEL SYSTEM, LANDSCAPING, IRRIGATION, DREDGING.

| | | |
|----------------------------------|------------------|----------|
| STOCK ISLAND MARINA VILLAGE PH 1 | \$ 15,010,683.79 | BOND YES |
|----------------------------------|------------------|----------|

30. DOUGLAS N. HIGGINS, KEY WEST

5707 College Road
 Key West, FL 33040
 (305) 292-7717

SCOPE OF WORK: DEMOLITION, STORM DRAINAGE, INJECTIONS WELLS, SANITARY SEWER.

EAST FRONT ST FLOOD MITIGATION, CKW \$444,000.00 BOND NO
KEY WEST TRANSIT FACILITY \$ 77,487.00 BOND NO

31. LAYNE HEAVY CIVIL
4520 NORTH STATE ROAD 37
ORLEANS, IN 47452
812 865-3232

SCOPE OF WORK: TEMP INJECTIONS WELLS, SANITARY SEWER, WATER MAINS.

CUDJOE REGIONAL WASTEWATER COLLECTION SYSTEM:
OUTER ISLANDS \$5,400,000.00 BOND NO
BIG PINE KEY BIKE PATH REPAIR \$ 192,330.00 BOND NO

32. GIANNETTI CONTRACTING OF FL, INC.
2660 NW 15th Court # 108
Pompano Beach, FL 33069-1500
(954) 972-8104

SCOPE OF WORK: TEMP INJECTIONS WELLS

CUDJOE REGIONAL WASTEWATER COLLECTION SYSTEM:
OUTER ISLANDS \$391,200.00 BOND NO

33. SOUTHERNMOST CABANA RESORT, LLC
P.O. Box 420236
Summerland Key, FL. 33042
(850) 221 2338

SCOPE OF WORK: SITEWORK, SANITARY SEWER, STORM SEWER, FIRE LINES,
WATERMAINS.

SOUTHERNMOST CABANA RESORT \$430,000.00 BOND NO

33. MARATHON OCEAN HOUSING LLC
5604 PGA BOULEVARD
SUITE 109
PALM BEACH GARDENS, FL 33418
(561) 722-9725

SCOPE OF WORK: SITEWORK, SANITARY SEWER (GRAVITY & VAC SYSTEM), STORM
SEWER, FIRE LINES, WATERMAINS, DEMOLITION, ROADWORK,
CONCRETE WORK, ASPHALT PAVING, PAVEMENT STRIPING,
LANDSCAPING.

TARPON HARBOR, MARATHON \$2,223,000 BOND NO

34. SUMMIT CONTRACTING GROUP, INC
1000 RIVERSIDE AVE, STE 800
JACKSONVILLE, FL 32204

SCOPE OF WORK: SITEWORK, WATERMANS, FIRELINES, SEWER, DRAINAGE, LANDSCAPING, BRIDGE RECONSTRUCTION, ROADWAY CONSTRUCTION

QUARRY PHASE I & II

\$6,320,823

BOND NO

35. MARTY'S PLACE ASSOCIATES, LTD

1434 KENNEDY DR
KEY WEST, FL 33040

SCOPE OF WORK: GENERAL CONTRACTOR FOR CONSTRUCTION OF 47 UNIT ASSISTED-LIVING FACILITY

MARTY'S PLACE ASSISTED LIVING FACILITY

\$10,594,453 BOND YES

PART 3

CONDITIONS OF THE CONTRACT

GENERAL CONDITIONS
CONTENTS

Article

DEFINITIONS

1. AS APPROVED
2. AS SHOWN, AND AS INDICATED
3. BIDDER
4. CONTRACT DOCUMENTS
5. CONTRACTOR
6. CONTRACT COMPLETION
7. DAYS
8. DRAWINGS
9. ENGINEER
10. NOTICE
11. OR EQUAL
12. OWNER
13. PLANS
14. SPECIFICATIONS
15. NOTICE TO PROCEED
16. SUBSTANTIAL COMPLETION
17. WORK

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS
19. DISCREPANCIES AND OMISSIONS
20. CHANGES IN THE WORK
21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS
22. DOCUMENTS TO BE KEPT ON THE JOBSITE
23. ADDITIONAL CONTRACT DOCUMENTS
24. OWNERSHIP OF CONTRACT DOCUMENTS

THE ENGINEER

25. AUTHORITY OF THE ENGINEER
26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER
27. LIMITATIONS ON ENGINEER'S RESPONSIBILITIES
28. REJECTED WORK
29. LINES AND GRADES
30. SUBMITTALS
31. DETAIL DRAWINGS AND INSTRUCTIONS

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT
32. (a) ASSIGNMENT OF CONTRACT

33. SUBCONTRACTING
34. INSURANCE AND LIABILITY
 - A. GENERAL
 - B. CONTRACTOR AND SUB-CONTRACTOR INSURANCE
 - C. COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE
 - D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE)
 - E. BUILDER'S RISK ALL RISK INSURANCE
 - F. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS
35. INDEMNITY
36. EXCLUSION OF CONTRACTOR CLAIMS
37. TAXES AND CHARGES
38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS
39. CODES, ORDINANCES, PERMITS, AND LICENSES
40. SUPERINTENDENCE
41. RECEPTION OF ENGINEER'S COMMUNICATIONS
42. SAFETY
43. PROTECTION OF WORK AND PROPERTY
44. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY
45. MATERIALS AND APPLIANCES
46. CONTRACTORS' AND MANUFACTURERS' COMPLIANCE WITH STATE SAFETY, OSHA AND OTHER CODE REQUIREMENTS
47. SUBSTITUTION OF MATERIALS
48. TESTS, SAMPLES, AND OBSERVATIONS
49. ROYALTIES AND PATENT
50. CONTRACTOR'S RIGHT TO TERMINATE CONTRACT
51. CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK
53. SCHEDULES AND PROGRESS REPORTS
54. PROSECUTION OF THE WORK
55. OWNER'S RIGHT TO RETAIN IMPERFECT WORK
56. OWNER'S RIGHT TO DO WORK
57. OWNER'S RIGHT TO TRANSFER EMPLOYMENT
58. DELAYS AND EXTENSION OF TIME
59. DIFFERING SITE CONDITION

GENERAL CONDITIONS
CONTENTS

Article

- 60. LIQUIDATED DAMAGES
- 61. OTHER CONTRACTS
- 62. USE OF PREMISES
- 63. SUBSTANTIAL COMPLETION DATE
- 64. PERFORMANCE TESTING
- 65. OWNER'S USE OF PORTION OF THE WORK
- 66. CUTTING AND PATCHING
- 67. CLEANING UP

PAYMENT

- 68. CHANGE ORDERS
 - A. UNIT PRICE
 - B. UNIT PRICE
 - C. COST REIMBURSEMENT
WORK
- 69. PARTIAL PAYMENTS
 - A. GENERAL
 - B. ESTIMATE
 - C. DEDUCTION FROM ESTIMATE
 - D. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
 - E. PAYMENT
- 70. CLAIMS FOR EXTRA WORK
- 71. RELEASE OF LIENS OR CLAIMS
- 72. FINAL PAYMENT
- 73. NO WAIVER OF RIGHTS
- 74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

DEFINITIONS

Whenever in the Contract Documents the following terms are used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words “by the ENGINEER for conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated” shall be understood to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation submitting a Bid for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contract, Specifications, Drawings, all modifications thereof incorporated into the Documents before their execution, Change Orders, and all other requirements incorporated by specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts the entire work as being in compliance with the Contract Documents, or formally waives nonconforming work to extent of nonconformity, and issues the final payment in accordance with the requirements set forth in Article, “Final Payment” of these General Conditions.

7. DAYS

Unless otherwise specifically stated, the term “days” will be understood to mean calendar days. Business day or working day means any day other than Saturday, Sunday, or legal holiday.

8. DRAWINGS

The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and other working drawings and supplementary drawings, or reproductions thereof, signed by the ENGINEER, which shows the location, character, dimensions, and details of the work to be performed. Drawings may either be bound in the same book as the balance of the Contract Documents, or bound in separate sets, and are a part of the Contract Documents, regardless of the method of binding.

9. ENGINEER

The person or organization identified as such in the Contract Documents. The Term “ENGINEER” means ENGINEER OF RECORD, or their authorized representative.

10. NOTICE

The term “notice” or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, shall signify a written communication delivered in person or by registered mail to the individual, or to a member of the firm, or to an officer of the corporation for whom it is intended. Certified or registered mail shall be addressed to the last business address known to him who gives the notice.

11. OR EQUAL

The term “or equal” shall be understood to indicate that the “equal” Product is equivalent to or better than the Product named in function, performance, reliability, quality, and general configuration. Determination of equality in reference to the Project design requirements will be made by the ENGINEER. Such equal Products shall not be purchased or installed by the CONTRACTOR without written authorization.

12. OWNER

The person, organization, or public body identified as such in the Contract Documents.

13. PLANS(See Drawings)

14. SPECIFICATIONS

The term “Specifications” refers to those portions of the Contract Documents consisting of written technical descriptions of materials, equipment, construction systems, standards, and workmanship as applied to the work and certain administrative details applicable thereto. Where standard specifications, such as those of ASTM, AASHTO, etc., have been referred to, the applicable portions of such standard specifications shall become a part of these Contract Documents. If referenced specifications conflict with specifications contained herein, the requirements contained herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR (with a copy to the ENGINEER) fixing the date on which the Contract time will commence to run and on which the CONTRACTOR shall start to perform his obligation under the Contract Documents. The Notice to Proceed will be given within 30 days following the execution of the Contract by the OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the Project, as evidenced by the ENGINEER’s written notice of Substantial Completion, sufficient to Provide the OWNER, at his discretion, the full-time use of the Project or defined portion of the Project for the purposes for which it was intended. “Substantial Completion” of an operating facility shall be that degree of completion that has Provided a minimum of 7 continuous days of successful, trouble-free, operation, which period shall begin after all performance and acceptance testing has been successfully demonstrated to the ENGINEER. All equipment contained in the work, plus all other components necessary to enable the OWNER to operate the facility in a manner that was intended, shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall include all material, labor, tools, and all appliances, machinery, transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not specifically indicated or described which can be reasonably inferred as belonging to the item described or indicated and as required by good Practice to Provide a complete and satisfactory system or structure. As used herein, “Provide” shall be understood to mean “furnish and install, complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all. The intent of the Documents is to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents. Any work, materials, or equipment that may reasonably be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether or not specifically called for. When words which have a well-known technical or trade meaning are used to describe work, materials, or equipment, such words shall be interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the laws or regulations of any governmental authority, whether such reference be specific or by implication, shall mean the latest standard specification, manual, code or laws or regulations in effect on the first published date of the Invitation to Bid, except as may be otherwise specifically stated. However, no Provision of any referenced standard specification, manual or code (whether or not specifically incorporated by reference in the Contract Documents) shall be effective to change the duties and responsibilities of OWNER, CONTRACTOR, or ENGINEER, or any of their consultants, agents, or employees from those set forth in the Contract Documents, nor shall it be effective to assign to ENGINEER, or any ENGINEER’s consultants, agents, or employees, any duty or authority to supervise or direct the furnishing or performance of the work or any duty or authority to undertake responsibility contrary to the Provisions of Article LIMITATIONS ON ENGINEER’S RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract Documents shall be reported to the ENGINEER immediately. The ENGINEER will clarify discrepancies or omissions, in writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the Contract Documents, Precedence shall be given in the following order:

- A. CONTRACT
- B. BID
- C. SUPPLEMENTARY CONDITIONS
- D. INVITATION TO BID
- E. INSTRUCTIONS TO BIDDERS
- F. GENERAL CONDITIONS
- G. SPECIFICATIONS
- H. DRAWINGS

Addenda shall take Precedence over all sections referenced therein. Figure dimensions on Drawings shall take precedence over scale dimensions. Detailed Drawings shall take precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without invalidating the Contract, may order changes in the work within the general scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted accordingly. All such work shall be executed under the conditions of the original Contract, except as specifically adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor changes in the work not involving extra cost and not inconsistent with the purposes of the Project, but otherwise, except in an emergency endangering life and Property, additions or deductions from the work shall be performed only in pursuance of an approved Change Order from the OWNER, countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated Profits.

21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become familiar with all of the various parts of these Contract Documents and determine the nature and location of the work, the general and local conditions, and all other matters, which can in any way affect the work under this Contract. Failure to make an examination necessary for this determination shall not release the CONTRACTOR from the obligations of this Contract. No verbal agreement or conversation with any officer, agent, or employee of the OWNER or with the ENGINEER either before or after the execution of this Contract shall affect or modify any of the terms or obligations herein contained.

22. DOCUMENTS TO BE KEPT ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract Documents on the job- site, in good order, available to the ENGINEER and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the jobsite, and make available to the ENGINEER on request, one current record set of the Drawings which have been accurately marked to indicate all modifications in the completed work that differ from the design information shown on the Drawings. Upon Substantial completion of the work, the CONTRACTOR shall give the ENGINEER one complete set of these marked up record Drawings.

23. ADDITIONAL CONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained on request from the ENGINEER and by paying the actual cost of reproducing the Contract Documents or Drawings.

24. OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof furnished by the ENGINEER are instruments of service for this Project. They are not to be used on other work and are to be returned to the ENGINEER on request at the completion of the work. Any reuse of these materials without specific written verification or adaptation by the ENGINEER will be at the risk of the user and without liability or legal expense to the ENGINEER. Such user shall hold the ENGINEER harmless from any and all damages, including reasonable attorneys' fees, from any and all claims arising from any such reuse. Any such verification and adaptation shall entitle the ENGINEER to further compensation at rates to be agreed upon by the user and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER's representative during the construction period. His authority and responsibility will be limited to the Provisions set forth in these Contract Documents. The ENGINEER will have the Authority to reject work that does not conform to the Contract Documents. However, neither the ENGINEER's authority to act under this Provision, nor any decision made by him in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the ENGINEER to the CONTRACTOR, any SUBCONTRACTOR, their respective Sureties, any of their agents or employees, or any other person performing any of the work.

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER

The ENGINEER will make visits to the site at intervals appropriate to the various stages of construction to observe the Progress and quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of the Contract Documents. He will not make comprehensive or continuous review or observation to check quality or quantity of the work, and he will not be responsible for construction means, methods, techniques, sequences, or Procedures, or for safety Precautions and Programs in connection with the work. Visits and observations made by the ENGINEER shall not relieve the CONTRACTOR of his obligation to conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to provide adequate safety Precautions, in conformance with the intent of the Contract.

The ENGINEER will make recommendations to the OWNER, in writing, on all claims of the OWNER or the CONTRACTOR arising from interpretation or execution of the Contract Documents. Such recommendations will be of factual and/or technical nature, and will not include the legal interpretation of the Contract Documents. Any necessary legal interpretation of the Contract Document will be made by the OWNER. Such recommendation shall be necessary before the CONTRACTOR can receive additional money under the terms of the Contract. Changes in work ordered by the ENGINEER shall be made in compliance with Article CHANGES IN THE WORK.

One or more Project representatives may be assigned to observe the work. It is understood that such Project representatives shall have the authority to issue notice of nonconformance and make decisions within the limitations of the authority of the ENGINEER. The CONTRACTOR shall furnish all reasonable assistance required by the ENGINEER or Project representatives for Proper observation of the work. The above-mentioned Project representatives shall not relieve the CONTRACTOR of his obligations to conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to provide adequate safety Precautions, in conformance with the intent of the Contract.

27. LIMITATIONS ON ENGINEER'S RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR's means, methods, techniques, sequences, or Procedures of construction, or the safety Precautions and Programs incident thereto, and ENGINEER will not be responsible for CONTRACTOR's failure to perform or furnish the work in accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any SUBCONTRACTOR, any supplier, or of any other person or organization performing or furnishing any of the work.

Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as allowed", "as approved", or terms of like effect or import are used, or the adjectives "reasonable", "suitable", "acceptable",

“Proper”, or “satisfactory”, or adjectives of like effect or import are used to describe a requirement, direction, review or judgment of ENGINEER as to the work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the work for compliance with the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective shall not be effective to assign to ENGINEER any duty or authority to supervise or direct the furnishing or performance of the work or any duty or authority to undertake responsibility contrary to the Provisions of this Article.

28. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of the warranty period shall be removed and replaced by work which shall conform to the Provisions of the Contract Documents. Any material condemned or rejected shall be removed at once from the Project site.

Failure on the part of the ENGINEER to condemn or reject bad or inferior work or to note nonconforming materials or equipment on CONTRACTOR submittals shall not be construed to imply acceptance of such work. The OWNER shall reserve and retain all of its rights and remedies at law against the CONTRACTOR and its Surety for correction of any and all latent defects discovered after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the supplementary conditions. All stakes, marks, and other reference information shall be carefully preserved by the CONTRACTOR, and in case of their careless or unnecessary destruction or removal by him or his employees, such stakes, marks, and other information shall be replaced at the CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after complying with applicable Procedures specified in Division I, GENERAL REQUIREMENTS, CONTRACTOR shall submit to ENGINEER, in accordance with the schedule for submittals for review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and manufactured items (including mechanical and electrical equipment), which shall bear a stamp or specific written indication that CONTRACTOR has satisfied CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the submittal. All submittals shall be identified as ENGINEER may require. The data shown shall be complete with respect to quantities, dimensions specified, performance and design criteria, materials, and similar data to enable ENGINEER to review the information. CONTRACTOR shall also submit to ENGINEER for review, with such promptness as to cause no delay in work, all samples required by the Contract Documents. All samples shall have been checked by and accompanied by a specific written indication that CONTRACTOR has satisfied CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the submission and shall be identified clearly as to material, supplier, pertinent data such as catalog numbers and the use for which intended.

Before submission of each submittal, CONTRACTOR shall have determined and verified all quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers, and similar data with respect thereto and reviewed or coordinated each submittal with other submittals and with the requirements of the work and the Contract Documents.

At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each variation that the submittal may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on each shop drawing submitted to ENGINEER for review and approval

of each variation.

ENGINEER will review submittals with reasonable Promptness, but ENGINEER's review will be only for conformance with the design concept of the Project and for compliance with the information given in the Contract Documents and shall not extend to means, methods, techniques, sequences, or Procedures of construction (except where a specific means, method, technique, sequence, or Procedure of construction is indicated in or required by the Contract Documents) or to safety Precautions or Programs incident thereto. The review of a separate item as such will not indicate review of the assembly in which the item functions. CONTRACTOR shall make corrections required by ENGINEER, and shall return the required number of corrected copies of shop drawings and submit as required new samples for review. CONTRACTOR shall direct specific attention in writing to revisions other than the corrections called for by ENGINEER on Previous submittals.

ENGINEER's review of submittals shall not relieve CONTRACTOR from the responsibility for any variation from the requirements of the Contract Documents unless CONTRACTOR has in writing called ENGINEER's attention to each such variation at the time of submission and ENGINEER has given written approval of each such variation by a specific written notation thereof incorporated therein or accompanying the shop drawing or sample approval; nor will any approval by ENGINEER relieve CONTRACTOR from responsibility for errors or omissions in the shop drawings or from responsibility for having complied with the Provisions herein.

Where a shop drawing or sample is required by the specifications, any related work performed prior to ENGINEER's review and approval of the pertinent submission shall be at the sole expense and responsibility of the CONTRACTOR.

31. DETAIL DRAWINGS AND INSTRUCTIONS

The ENGINEER will furnish, with reasonable Promptness, additional instructions by means of Drawings or otherwise, if, in the ENGINEER's opinion, such are required for the Proper execution of the work. All such Drawings and instructions will be consistent with the Contract Documents, true developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work under this Contract and shall not be considered as an agent of the OWNER or of the ENGINEER, nor shall the CONTRACTOR's SUBCONTRACTORS or employees be subagents of the OWNER or of the ENGINEER.

A. ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be subject to review and approval of the City Commission

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, the CONTRACTOR shall submit to the ENGINEER the names of all SUBCONTRACTORS Proposed for the work, including the names of any SUBCONTRACTORS that were submitted with the Bid. The CONTRACTOR shall not employ any SUBCONTRACTORS to which the OWNER may object to as lacking capability to properly perform work of the type and scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER for the acts and omissions of his SUBCONTRACTORS and of persons either directly or indirectly employed by them as he is for the acts and omissions of persons directly employed by him.

Nothing contained in the Contract Documents shall create any contractual relationship between any SUBCONTRACTOR and the OWNER or ENGINEER.

34. INSURANCE AND LIABILITY

Contractor shall maintain limits no less than those stated below:

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing any work under the Contract, all certificates for workers’ compensation, public liability, and property damage liability insurance, and such other insurance coverages as may be required by specifications and addenda thereto, in at least the following minimum amounts with specification amounts to prevail if greater than minimum amounts indicated. Notwithstanding any other provision of the Contract, the CONTRACTOR shall provide the minimum limits of liability insurance coverage as follows:

| | | |
|-------------------------------|-------------|-------------------------|
| Auto Liability | \$1,000,000 | Combined Single Limit |
| General Liability | \$2,000,000 | Aggregate (Per Project) |
| | \$2,000,000 | Products Aggregate |
| | \$1,000,000 | Any One Occurrence |
| | \$1,000,000 | Personal Injury |
| | \$300,000 | Fire Damage/Legal |
| Additional Umbrella Liability | \$2,000,000 | Occurrence / Aggregate |

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy providing coverage to, City of Key West named as an additional insured on a PRIMARY and NON CONTRIBUTORY basis utilizing an ISO standard endorsement at least as broad as CG 2010 (11/85) or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing coverage for completed operations, is acceptable) including a waiver of subrogation clause in favor of City of Key West on all policies. CONTRACTOR will maintain the General Liability and Umbrella Liability insurance coverages summarized above with coverage continuing in full force including the additional insured endorsement until at least 3 years beyond completion and delivery of the work contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain complete workers’ compensation coverage for each and every employee, principal, officer, representative, or agent of the CONTRACTOR who is performing any labor, services, or material under the Contract. Further, CONTRACTOR shall additionally maintain the following minimum limits of coverage:

| | |
|--|-------------|
| Bodily Injury Each Accident | \$1,000,000 |
| Bodily Injury by Disease Each Employee | \$1,000,000 |
| Bodily Injury by Disease Policy Limit | \$1,000,000 |

CONTRACTOR’s insurance policies shall be endorsed to give 30 days’ written notice to the City of Key West in the event of cancellation or material change, using form CG 02 24, or its equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of the endorsements being requested. This includes additional insured endorsements, cancellation/material change notice endorsements, and waivers of subrogation. PLEASE ADVISE YOUR INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or regulatory body including but not limited to OSHA. CONTRACTOR will notify City of Key West immediately by telephone at (305) 809-3811 any accident or injury to anyone that occurs on the jobsite and is related to any of the work being performed by the CONTRACTOR.

A. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS

In carrying out any of the Provisions hereof in exercising any authority granted by the Contract, there will be no personal liability upon any public official.

B. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or countersigned by a licensed resident agent of the Surety or insurance company, having his place of business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do business in the State of Florida. If requested, Contractor shall Provide Proof of Florida Licensure for all insurance companies. The City of Key West shall be named as Additional Insured on the insurance certificates.

35. INDEMNITY

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the “indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any. The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all the Work. This indemnification shall continue beyond the date of completion of the work.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its consultants may cause expense for the CONTRACTOR or its SUBCONTRACTORS and equipment or material suppliers. However, those parties and their sureties shall maintain no direct action against the ENGINEER, its officers, employees, agents, and consultants for any claim arising out of, in connection with, or resulting from the engineering services performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or Federal, and pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause to be withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever,

which are now or may hereafter be required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the state or any county, municipality, or political subdivision created by its laws, the applicable statutes shall apply. All parties to this Contract shall determine the contents of all applicable statutes and comply with their Provisions throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS AND LICENSES

The CONTRACTOR shall keep himself fully informed of all local codes and ordinances, as well as state and federal laws, which in any manner affect the work herein specified. The CONTRACTOR shall at all times comply with said codes and ordinances, laws, and regulations, and Protect and indemnify the OWNER, the ENGINEER and their respective employees, and its officers and agents against any claim or liability arising from or based on the violation of any such laws, ordinances, or regulations. All permits, licenses and inspection fees necessary for Prosecution and completion of the work shall be secured and paid for by the CONTRACTOR, unless otherwise specified.

A. NOISE ORDINANCE

City of Key West has a noise ordinance that allows working hours between 8:00 AM to 7:00 PM, Monday through Friday. No work should be performed during weekends or City Holidays, State Holidays and National Holidays. Any construction operations outside these hours and these days will require a variance from the City of Key West Commission.

B. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

1. Within 10 days of Notice of Award, the successful Bidder must represent that he holds all applicable, county, and City of Key West licenses and permits required to do business as a contractor with respect to the work described in the Contract Documents.
2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish documentation showing that, as a minimum, he has complied with the provisions of Chapter 18 of the Code of Ordinances of the City of Key West to enter the Agreement contained in the Contract Documents.
3. Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate that he holds, as a minimum, the following licenses and certificates:
 - a.) City of Key West Tax License Receipt;
 - b.) A valid Certified Contractors License issued by the State of Florida.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent supervisory personnel. The CONTRACTOR shall designate, in writing, before starting work, a Project superintendent who shall be an employee of the CONTRACTOR and shall have complete authority to represent and to act for the CONTRACTOR.

ENGINEER shall be notified in writing prior to any change in superintendent assignment. The CONTRACTOR shall give efficient supervision to the work, using his best skill and attention. The CONTRACTOR shall be solely responsible for all construction means, methods, techniques, and Procedures, and for providing adequate safety Precautions and coordinating all portions of the work under the Contract. It is specifically understood and agreed that the ENGINEER, its employees and agents, shall not have control or charge of and shall not be responsible for the construction means, methods, techniques, procedures, or for providing adequate safety precautions in connection with the work under Contract.

The CONTRACTOR shall keep at the project site, competent supervisory personnel, able to read, write and speak English to effectively communicate with City staff.

41. RECEPTION OF ENGINEER'S COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all communications from the ENGINEER. Communications of major importance will be confirmed in writing upon request from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the purposes of discussing and resolving matters concerning the various elements of the work. Time and place for these meetings and the names of persons required to be Present shall be as determined by the ENGINEER. CONTRACTOR shall comply with these attendance requirements and shall also require his SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely responsible for conditions of the jobsite, including safety of all persons (including employees) and Property during performance of the work. This requirement shall apply continuously and not be limited to normal working hours. Safety Provisions shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances, codes, and regulations. Where any of these are in conflict, the more stringent requirement shall be followed. The CONTRACTOR's failure to thoroughly familiarize himself with the aforementioned safety Provisions shall not relieve him from compliance with the obligations and penalties set forth therein.

The CONTRACTOR shall develop and maintain for the duration of this Contract, a safety Program that will effectively incorporate and implement all required safety Provisions. The CONTRACTOR shall appoint an employee who is qualified and authorized to supervise and enforce compliance with the safety Program. The duty of the ENGINEER to conduct construction review of the work does not include review or approval of the adequacy of the CONTRACTOR's safety Program, safety supervisor, or any safety measures taken in, on, or near the construction site. The CONTRACTOR, as a part of his safety Program, shall maintain at his office or other well-known place at the jobsite, safety equipment applicable to the work as Prescribed by the aforementioned authorities, all articles necessary for giving first-aid to the injured, and shall establish the Procedure for the immediate removal to a hospital or a doctor's care of persons (including employees) who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or messenger to both the ENGINEER and the OWNER. In addition, the CONTRACTOR must promptly report in writing to the ENGINEER all accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or adjacent to, the site, giving full details and statements of witnesses.

If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR on account of any accident, the CONTRACTOR shall promptly report the facts in writing to the ENGINEER, giving full details of the claim.

A. OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state, and federal occupational safety and health regulations during the prosecution of work under this Contract. In addition, full compliance by the Contractor with the U.S. Department of Labor's Occupational Safety and Health Standards, as established in Public Law 91-596, will be required under the terms of this Contract.

43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and Protect from damage the OWNER's Property, adjacent Property, and his own work from injury or loss in connection with this Contract. All facilities required for Protection by federal, state, or municipal laws and regulations and local conditions must be provided and maintained. The CONTRACTOR shall Protect his work and materials from damage due to the nature of the work, the elements, carelessness of other CONTRACTORS, or from any cause whatever until the completion and acceptance of the work. All loss or damages arising out of the nature of the work to be done under these Contract Documents, or from any unforeseen obstruction or defects which may be encountered in the Prosecution of the work, or from the action of the elements, shall be sustained by the CONTRACTOR.

A. HISTORIC PRESERVATION

The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes, Chapter 267) and the regulations of the local historic preservation board as applicable and protect against the potential loss or destruction of significant historical or archaeological data, sites, and properties in connection with the project.

44. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of Property, and/or safety of life, the CONTRACTOR shall act, without previous instructions from the OWNER or ENGINEER, as the situation may warrant. The CONTRACTOR shall notify the ENGINEER thereof immediately thereafter. Any claim for compensation by the CONTRACTOR, together with substantiating documents in regard to expense, shall be submitted to the OWNER through the ENGINEER and the amount of compensation shall be determined by agreement.

45. MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall Provide and pay for all materials, labor, water, tools, equipment, heat, light, fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities, temporary facilities and other facilities and incidentals necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality. The CONTRACTOR shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the Project, the OWNER and ENGINEER assume no responsibility for injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local safety codes or requirements, or the safety requirements of a recognized agency, or failure due to faulty design concepts, or defective workmanship and materials.

46. CONTRACTORS' AND MANUFACTURERS' COMPLIANCE WITH STATE SAFETY, OSHA, AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent safety devices, such as machinery guards and similar ordinary safety items required by the state and federal (OSHA) industrial authorities and applicable local and national codes. Further, any features of the work subject to such safety regulations shall be fabricated, furnished, and installed (including OWNER-furnished equipment) in compliance with these requirements. CONTRACTORS and manufacturers of equipment shall be held responsible for compliance with the requirements included herein. CONTRACTORS shall notify all equipment suppliers and SUBCONTRACTORS of the Provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items where no substitution is clearly specified, whenever any material, article, device, Product, fixture, form, type of construction, or Process is indicated or specified by patent or Proprietary name, by name of manufacturer, or by catalog number, such specifications shall be deemed to be used for the purpose of establishing a standard of quality and facilitating the description of the material or Process desired. This Procedure is not to be construed as eliminating from competition other Products of equal or better quality by other manufacturers where fully suitable in design, and shall be deemed to be followed by the words "or equal". The CONTRACTOR may, in such cases, submit complete data to the ENGINEER for consideration of another material, type, or Process that shall be substantially equal in every respect to that so indicated or specified. Substitute materials shall not be used unless approved in writing. The ENGINEER will be the sole judge of the substituted article or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the necessary test pieces and samples, including facilities and labor for obtaining the same, as requested by the ENGINEER. When required, the CONTRACTOR shall furnish certificates of tests of materials and equipment made at the point of manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government agents, and their representatives shall at all times be Provided safe access to the work wherever it is in Preparation or Progress, and the CONTRACTOR shall Provide facilities for such access and for observations, including maintenance of temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the CONTRACTOR shall give timely notice of its readiness for observations. If any work should be covered up without approval or consent of the ENGINEER, it shall, if required by the ENGINEER, be uncovered for examination at the CONTRACTOR's expense.

Reexamination of questioned work may be ordered by the ENGINEER, and, if so ordered, the work shall be uncovered by the CONTRACTOR. If such work is found to be in accordance with the Contract Documents, the OWNER will pay the cost of uncovering, exposure, observation, inspection, testing and reconstruction. If such work is found to be not in accordance with the Contract Documents, the CONTRACTOR shall correct the defective work, and the cost of reexamination and correction of the defective work shall be paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees, unless otherwise specified. The CONTRACTOR shall defend all suits or claims for infringement of any patent rights and shall save the OWNER and the ENGINEER harmless from any and all loss, including reasonable attorneys' fees, on account thereof.

50. CONTRACTOR'S RIGHT TO TERMINATE CONTRACT

If the work should be stopped under an order of any court or other public authority for a period of more than 3 months, through no act or fault of the CONTRACTOR, its SUBCONTRACTORS, or respective employees or if the ENGINEER should fail to make recommendation for payment to the OWNER or return payment request to CONTRACTOR for revision within 30 days after it is due, or if the OWNER should fail to pay the CONTRACTOR within 30 days after time specified in Article PARTIAL PAYMENTS, any sum recommended by the ENGINEER, then the CONTRACTOR may, upon 15 days' written notice to the OWNER and the ENGINEER, stop work or terminate this Contract and recover from the OWNER payment for all acceptable work performed and reasonable termination expenses, unless said default has been remedied.

51. CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own expense, all repairs or replacements necessitated by defects in materials or workmanship, Provided under terms of this Contract, and pay for any damage to other works resulting from such defects, which become evident within 2 years after the date of final acceptance of the work or within 2 years after the date of substantial completion established by the ENGINEER for specified items of equipment, or within such longer period as may be Prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents. Un-remedied defects identified for correction during the warranty period but remaining after its expiration shall be considered as part of the obligations of the warranty. Defects in material, workmanship, or equipment which are remedied as a result of obligations of the warranty shall subject the remedied portion of the work to an extended warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a similar guarantee for all work and materials provided by SUBCONTRACTORS or manufacturers of packaged equipment components. The effective date for the start of the guarantee or warranty period for equipment qualifying as substantially complete is defined in Article SUBSTANTIAL COMPLETION, AND Article SUBSTANTIAL COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the ENGINEER harmless from liability of any kind arising from damage due to said defects. The CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order for same from the OWNER. If the CONTRACTOR fails to make the repairs and replacements promptly, or in an emergency where delay would cause serious risk, or loss, or damage, the OWNER may have the defective work corrected or the rejected work removed and replaced, and the CONTRACTOR and his Surety shall be liable for the cost thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR shall meet with the OWNER and ENGINEER relative to his arrangements for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall Prepare and submit to the ENGINEER, a Progress schedule showing the dates on which each part or division of the work is expected to be started and finished, and a Preliminary schedule for submittals. The Progress schedule for submittals shall be brought up to date and submitted to the ENGINEER at the end of each month or at such other times the ENGINEER may request.

The CONTRACTOR shall forward to the ENGINEER, at the end of each month, an itemized report of the delivery status of major and critical items of purchased equipment and material, including shop drawings and the status of shop and field fabricated work. These Progress reports shall indicate the date of the purchase order, the current percentage of completion, estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of materials is behind the submitted Progress schedule, the CONTRACTOR shall submit in writing a plan acceptable to the OWNER and ENGINEER for bringing the work up to schedule.

The OWNER shall have the right to withhold Progress payments for the work if the CONTRACTOR fails to update and submit the Progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of beginning, rate of Progress, and time of completion of the work are the essence of this Contract. The work shall be prosecuted at such time, and in or on such part or parts of the Project as may be required, to complete the Project as contemplated in the Contract Documents and the Progress schedule.

If the CONTRACTOR desires to carry on work at night or outside the regular hours, he shall give timely notice to the ENGINEER to allow satisfactory arrangements to be made for observing the work in Progress.

55. OWNER'S RIGHT TO RETAIN IMPERFECT WORK

If any part or portion of the work completed under this Contract shall Prove defective and not in accordance with the Drawings and Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as to make the work dangerous or unsuitable, or if the removal of such work will create conditions which are dangerous or undesirable, the OWNER shall have the right and authority to retain such work but will make such deductions in the final payment therefore as may be just and reasonable.

56. OWNER'S RIGHT TO DO WORK

Should the CONTRACTOR neglect to Prosecute the work in conformance with the Contract Documents or neglect or refuse at his own cost to remove and replace work rejected by the ENGINEER, then the OWNER may notify the Surety of the condition, and after 10 days' written notice to the CONTRACTOR and the Surety, or without notice if an emergency or danger to the work or public exists, and without Prejudice to any other right which the OWNER may have under Contract, or otherwise, take over that portion of the work which has been improperly or non-timely executed, and make good the deficiencies and deduct the cost thereof from the payments then or thereafter due the CONTRACTOR.

57. OWNER'S RIGHT TO TRANSFER EMPLOYMENT

If the CONTRACTOR should abandon the work or if he should persistently or repeatedly refuse or should fail to make prompt payment to SUBCONTRACTORS for material or labor, or to persistently disregard laws, ordinances, or to prosecute the work in conformance with the Contract Documents, or otherwise be guilty of a substantial violation of any Provision of the Contract or any laws or ordinance, then the OWNER may, without Prejudice to any other right or remedy, and after giving the CONTRACTOR and Surety 10 days' written notice, transfer the employment for said work from the CONTRACTOR to the Surety. Upon receipt of such notice, such Surety shall enter upon the Premises and take possession of all materials, tools, and appliances thereon for the purpose of completing the work included under this contract and employ by Contract or otherwise, any qualified person or persons to finish the work and Provide the materials therefore,

in accordance with the Contract Documents, without termination of the continuing full force and effect of this contract. In case of such transfer of employment to such Surety, the Surety shall be paid in its own name on estimates according to the terms hereof without any right of the CONTRACTOR to make any claim for the same or any part thereof.

If, after the furnishing of said written notice to the Surety, the CONTRACTOR and the Surety still fail to make reasonable Progress on the performance of the work, the OWNER may terminate the employment of the CONTRACTOR and take possession of the Premises and of all materials, tools, and appliances thereon and finish the work by whatever method he may deem expedient and charge the cost thereof to the CONTRACTOR and the Surety. In such case, the CONTRACTOR shall not be entitled to receive any further payment until the work is finished. If the expense of completing the Contract, including compensation for additional managerial and administrative services, shall exceed such unpaid balance, the CONTRACTOR and the Surety shall pay the difference to the OWNER.

A. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

Owner shall have the right to terminate this Contract without cause by written notice of Termination to the Contractor. In the event of such termination for convenience, the Contractor's recovery against the Owner shall be limited to that portion of the Contract amount earned through the date of termination, together with any retainage withheld and reasonable termination expenses incurred. Contractor shall not be entitled to any other or further recovery against the Owner, including, but not limited to, damages or any anticipated profit on portions of the Work not performed.

The Owner shall have the right to suspend all or any portions of the Work upon giving the Contractor prior written notice of such suspension. If all or any portion of the Work is so suspended, the Contractor shall be entitled to reasonable costs, expenses and time extension associated with the suspension.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work by any act or neglect of the OWNER or the ENGINEER, or by any separate CONTRACTOR employed by the OWNER, or by strikes, lockouts, fire, adverse weather conditions not reasonably anticipated, or acts of Nature, and if the CONTRACTOR, within 48 hours of the start of the occurrence, gives written notice to the OWNER of the cause of the potential delay and estimate of the possible time extension involved, and within 10 days after the cause of the delay has been remedied, the CONTRACTOR gives written notice to the OWNER of any actual time extension requested as a result of the aforementioned occurrence, then the Contract time may be extended by change order for such reasonable time as the ENGINEER determines. It is agreed that no claim shall be made or allowed for any damages, loss, or expense which may arise out of any delay caused by the above referenced acts or occurrences other than claims for the appropriate extension of time. No extension of time will be granted to the CONTRACTOR for delays occurring to parts of the work that have no measurable impact on the completion of the total work under this Contract. No extension of time will be considered for weather conditions reasonably anticipated for the area in which the work is being performed. Reasonably anticipated weather conditions will be based on official records of monthly Precipitation and other historical data. Adverse weather conditions, if determined to be of a severity that would impact Progress of the work, may be considered as cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the CONTRACTOR or his SUBCONTRACTORS, including OWNER-selected equipment shall not be considered as a just cause for delay, unless the OWNER determines that for good cause the delay is beyond the control of the CONTRACTOR. The CONTRACTOR shall be fully responsible for the timely ordering, scheduling, complete the work is the per-diem rate, as stipulated in the Bid. The said amount is hereby agreed upon as a reasonable estimate of the costs, which may

be accrued by the OWNER after the expiration of the time of completion. It is expressly understood and agreed that this amount is not to be considered in the nature of a penalty, but as liquidated damages which have accrued against the CONTRACTOR. The OWNER shall have the right to deduct such damages from any amount due, or that may become due the CONTRACTOR, or the amount of such damages shall be due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS

The CONTRACTOR shall promptly, and before the conditions are disturbed, give a written notice to the OWNER and ENGINEER of:

- 1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
- 2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract.

The ENGINEER will investigate the site conditions promptly after receiving the notice. If the conditions do materially so differ and cause an increase or decrease in the CONTRACTOR's cost of, or the time required for, performing any part of the work under this Contract, whether or not changed as a result of the conditions, and equitable adjustment shall be made under this Article and the Contract modified in writing accordingly.

No request by the CONTRACTOR for an equitable adjustment to the Contract under this Article will be allowed, unless the CONTRACTOR has given the written notice required; provided that the time prescribed above for giving written notice may be extended by the OWNER.

No request by the CONTRACTOR for an equitable adjustment to the Contract for differing site conditions will be allowed if made after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the time agreed upon in the Contract Documents or within such extra time as may have been allowed for delays by extensions granted as provided in the Contract, the Contractor shall reimburse the Owner for the additional expense and damage for each calendar day that project outlined in Contract Documents remains uncompleted after the completion date. Liquidated damages shall be assessed. It is agreed that the amount of such additional expense and damage incurred by reason of failure to complete the work is the per diem rate as stipulated in the Bid. The said amount is hereby agreed upon as a reasonable estimate of the costs which may be accrued by the Owner after the expiration of the time of completion. It is expressly understood and agreed that this amount is not to be considered in the nature of a penalty but as liquidated damages, which have accrued against the Contractor. The Owner shall have the right to deduct such damages from any amount due or that may become due the Contractor or the amount of such damages shall be due and collectible from the Contractor.

61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in connection with the work. The CONTRACTOR shall afford other CONTRACTORS reasonable opportunity for the introduction and storage of their materials and the execution of their work and shall properly connect and coordinate his work with theirs.

If any part of the work under this Contract depends for Proper execution or results upon the work of any other CONTRACTOR, utility service company or OWNER, the CONTRACTOR shall inspect and Promptly report

to the ENGINEER in writing any patent or apparent defects to deficiencies in such work that render it unsuitable for such Proper execution and results. The CONTRACTOR's failure to so report shall constitute and acceptance of the work by others as being fit and Proper for integration with work under this Contract, except for latent or non-apparent defects and deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage of materials and the operation of his workers to limits shown on the Drawings or indicated by law, ordinances, permits, or directions of the ENGINEER, and shall not unreasonably encumber the Premises with his materials. The CONTRACTOR shall provide, at his own expense, the necessary rights-of-way and access to the work, which may be required outside the limits of the OWNER's Property and shall furnish the ENGINEER copies of permits and agreements for use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the structure to be loaded in any manner that will endanger the structure, nor shall CONTRACTOR subject any part of the work or adjacent Property to stresses or Pressures that will endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial completion for the purpose of establishing the starting date for specific equipment guarantees, and to establish the date that the OWNER will assume the responsibility for the cost of operating such equipment. Said notice shall not be considered as final acceptance of any portion of the work or relieve the CONTRACTOR from completing the remaining work within the specified time and in full compliance with the Contract Documents. See SUBSTANTIAL COMPLETION under DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested in the Presence of the ENGINEER to demonstrate compliance with the specified requirements. Performance testing shall be conducted under the specified design operating conditions or under such simulated operating conditions as recommended or approved by the ENGINEER. Schedule such testing with the ENGINEER at least one week in advance of the planned date for testing.

65. OWNER'S USE OF PORTIONS OF THE WORK

Following issuance of the written notice of Substantial Completion, the OWNER may initiate operation of the facility. Such use shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as cause for an extension of the Contract completion time, unless authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be required to make its several parts come together Properly and fit it to receive or be received by work of other CONTRACTORS shown upon or reasonably implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on which work is in Progress and the adjacent Property

free from accumulations of waste material or rubbish caused by employees or by the work. Upon completion of the construction, the CONTRACTOR shall remove all temporary structures, rubbish, and waste materials resulting from his operations.

PAYMENT

68. PAYMENT FOR CHANGE ORDERS

The OWNER's request for quotations on alterations to the work shall not be considered authorization to proceed with the work expediting, delivery, and installation of all equipment and materials. Within a reasonable period after the CONTRACTOR submits to the OWNER a written request for an extension of time, the ENGINEER will Present his written opinion to the OWNER as to whether an extension of time is justified, and, if so, his recommendation as to the number of days for time extension. The OWNER will make the final decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work. Quotations for alterations to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR and SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and profit. OWNER may require detailed cost data in order to substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the CONTRACTOR for the work or alteration defined in the Change Order. By signing the Change Order, the CONTRACTOR acknowledges that the stipulated compensation includes payment for the work or alteration plus all payment for the interruption of schedules, extended overhead, delay, or any other impact claim or ripple effect, and by such signing specifically waives any reservation or claim for additional compensation in respect to the subject Change Order.

At the OWNER's option, payment or credit for any alterations covered by a Change Order shall be determined by one or a combination of the methods set forth in A, B, or C below, as applicable:

A. UNIT PRICES

Those unit Prices stipulated in the Bid shall be utilized where they are applicable. In the event the Change Order results in a change in the original quantity that is materially and significantly different from the original bid quantity, a new lump sum shall be negotiated upon demand of either party. Unit Prices for new items included in the Change Order shall be negotiated and mutually agreed upon.

B. Lump Sum

A total lump sum for the work negotiated and mutually acceptable to the CONTRACTOR and the OWNER. Lump Sum quotations for modifications to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR and SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and Profit, all calculated as specified under "C" below.

C. COST REIMBURSEMENT WORK

The term "cost reimbursement" shall be understood to mean that payment for the work will be made on a time and expense basis, that is, on an accounting of the CONTRACTOR's forces, materials, equipment, and other items of cost as required and used to do the work.

If the method of payment cannot be agreed upon Prior to the beginning of the work, and the OWNER directs by written Change Order that the work be done on a cost reimbursement basis, then the CONTRACTOR shall furnish labor, and furnish and install equipment and materials necessary to complete the work in a satisfactory manner and within a reasonable period of time. For the work performed, payment will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work (actual payroll cost, including wages, fringe benefits as established by negotiated labor agreements, labor insurance, and labor taxes as established by law). No other fixed labor burdens will be considered, unless approved in writing by the OWNER.
2. Material delivered and used on the designated work, including sales tax, if paid by the CONTRACTOR or his SUBCONTRACTOR.
3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in excess of \$100. Rental or equivalent rental cost will be allowed for only those days or hours during which the equipment is in actual use. Rental and transportation allowances shall not exceed the current rental rates prevailing in the locality. The rentals allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs, and renewals, and no further allowances will be made for those items, unless specific agreement to that effect is made.
4. Additional bond, as required and approved by the OWNER.
5. Additional insurance (other than labor insurance) as required and approved by the OWNER.

In addition to 1 through 5 above, an added fixed fee of 15 percent (%) for general overhead & profit shall be allowed for the CONTRACTOR (or approved SUBCONTRACTOR) executing the Cost Reimbursement work.

An additional fixed fee of 5% will be allowed the CONTRACTOR for the administrative handling of portions of the work that are executed by an approved SUBCONTRACTOR. No additional fixed fee will be allowed for the administrative handling of work executed by the SUBCONTRACTOR of a SUBCONTRACTOR.

The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead, Profit, and any other general expense. The CONTRACTOR's records shall make clear distinction between the direct costs of work paid for on a cost reimbursement basis and the costs of other work. The CONTRACTOR shall furnish the ENGINEER report sheets in duplicate of each day's cost reimbursement work no later than the working day following the performance of said work. The daily report sheets shall itemize the materials used, and shall cover the direct cost of labor and the charges for equipment rental, whether furnished by the CONTRACTOR, SUBCONTRACTOR or other forces. The daily report sheets shall provide names or identifications and classifications of workers, the hourly rate of pay and hours worked, and also the size, type, and identification number of equipment and hours operated.

Material charges shall be substantiated by valid copies of vendors' invoices. Such invoices shall be submitted with the daily report sheets, or, if not available, they shall be submitted with subsequent daily report sheets. Said daily report sheets shall be signed by the CONTRACTOR or his authorized agent.

The OWNER reserves the right to furnish such materials and equipment as he deems expedient and the CONTRACTOR shall have no claim for profit or added fees on the cost of such materials and equipment. To receive partial payments and final payment for cost reimbursement work, the CONTRACTOR shall submit to the ENGINEER, detailed and complete documented verification of the CONTRACTOR's and any of his SUBCONTRACTORS' actual costs involved in the cost reimbursement work. Such costs shall be submitted within 30 days after said work has been performed.

69. PARTIAL PAYMENTS

A. GENERAL

Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the aforesaid work, should such work be later found not to comply with the Provisions of the Contract Documents. All estimated quantities of work for which partial payments have been made are subject to review and correction on the final estimate. Payment by the OWNER and acceptance by the CONTRACTOR of partial payments based on periodic estimates of quantities of work performed shall not, in any way, constitute acceptance of the estimated quantities used as a basis for computing the amounts of the partial payments.

B. ESTIMATE

No more than once each month the Contractor shall submit to the ENGINEER a detailed estimate of the amount earned during the preceding month for the separate portions of the work and request payment. As used in this Article the words "amount earned" means the value, on the date of the estimate, for partial payment of the work completed in accordance with the Contract Documents and the value of approved materials delivered to the project site suitably stored and protected prior to incorporation into the work. Payment will be made by the Owner to the Contractor within 40 days receipt of the written recommendation of payment from the ENGINEER. Payment will be made by the Owner to the Contractor within 40 days receipt of the written recommendation of payment from the ENGINEER.

ENGINEER will, within 7 days after receipt of each request for payment, either indicate in writing a recommendation of payment and present the request to OWNER, or return the request to CONTRACTOR indicating in writing ENGINEER's reasons for refusing to recommend payment. In the latter case, CONTRACTOR may, within 7 days, make the necessary corrections and resubmit the request.

ENGINEER may refuse to recommend the whole or any part of any payment if, in his opinion, it would be incorrect to make such representations to OWNER. ENGINEER may also refuse to recommend any such payment, or, because of subsequently discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously recommended to such an extent as may be necessary in ENGINEER's opinion to protect the OWNER from loss because:

1. The work is defective, or completed work has been damaged requiring correction or replacement;
2. Written claims have been made against OWNER or Liens have been filed in connection with the work;
3. The Contract Price has been reduced because of Change Orders;
4. OWNER has been required to correct defective work or complete the work in accordance with Article OWNER'S RIGHT TO DO WORK;
5. Of CONTRACTOR's unsatisfactory Prosecution of the work in accordance with the Contract Documents; or
6. CONTRACTOR's failure to make payment to SUBCONTRACTORS or for labor, materials, or equipment.

C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions, deductions from the estimate will be as described below:

1. The OWNER will deduct from the estimate, and retain as part security, 10 percent of the amount earned for work satisfactorily completed. A deduction and retainage of 10 percent will be made on the estimated amount earned for approved items of material delivered to and properly stored at the jobsite but not incorporated into the work. When the work is 90 percent complete, the OWNER may reduce the retainage to 5 percent of the dollar value of all work satisfactorily completed to date provided the CONTRACTOR is making satisfactory progress and there is no specific cause for a greater retainage. The OWNER may reinstate the retainage up to 10 percent if the OWNER determines, at his discretion, that the CONTRACTOR is not making satisfactory progress or where there is other specific cause for such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions, qualification for partial payment for materials delivered but not yet incorporated into the work shall be as described below:

1. Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material and equipment. No consideration shall be given to individual purchases of less than \$200 for any one item.
2. To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be necessary for the CONTRACTOR to include a list of such materials on the Partial Payment Request. At his sole discretion, the ENGINEER may approve items for which partial payment is to be made. Partial payment shall be based on the CONTRACTOR's actual cost for the materials as evidenced by invoices from the supplier. Proper storage and Protection shall be provided by the CONTRACTOR, and as approved by the ENGINEER. Final payment shall be made only for materials actually incorporated in the work and, upon acceptance of the work, all materials remaining for which advance payments had been made shall revert to the CONTRACTOR, unless otherwise agreed, and partial payments made for these items shall be deducted from the final payment for the work.
3. CONTRACTOR warrants and guarantees that title to all work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to OWNER at the time of payment free and clear of all liens, claims, security interests, and encumbrances.
4. If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent pay requests, invoices received by the supplier showing payment in full has been made.

E. PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the Contractor from the amount earned the amount due will be made payable to the Contractor. Recommendations for payment received by the Owner less than 40 days prior to the scheduled day for payment will not be processed or paid until the following month.

70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time or compensation will become due him under this Contract for circumstances other than those defined in Article DELAYS AND EXTENSION OF TIME, the CONTRACTOR shall notify the ENGINEER, in writing, of his intention to make claim for such time or compensation before he begins the work on which he bases the claim, in order that such matters may be settled, if possible, or other appropriate action taken. The notice of claim shall be in duplicate, in writing, and

shall state the circumstances and the reasons for the claim but need not state the amount. If such notification is not given or if the ENGINEER is not afforded proper facilities by the CONTRACTOR for keeping strict account of actual cost, then the CONTRACTOR hereby agrees to waive the claim for such additional time or compensation. Such notice by the CONTRACTOR, and fact that the ENGINEER has kept account of the cost as aforesaid, shall not in any way be construed as proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR for delays resulting from extra work that have no measurable impact on the completion of the total work under this Contract. Claims for additional time or compensation shall be made in itemized detail and submitted, in writing, to the OWNER and ENGINEER within 10 days following completion of that portion of the work for which the CONTRACTOR bases his claim. Failure to make the claim for additional compensation in the manner and within the time specified above shall constitute waiver of that claim. In case the claim is found to be just, it shall be allowed and paid for as provided in Article PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the OWNER from all claims for labor and materials furnished under this Contract. Prior to the final payment, the CONTRACTOR shall furnish to the OWNER, as part of his final payment request, a certification that all of the CONTRACTOR's obligations on the project have been satisfied and that all monetary claims and indebtedness have been paid. The CONTRACTOR shall furnish complete and legal effective releases or waivers, satisfactory to the OWNER, of all liens arising out of or filed in connection with the work.

72. FINAL PAYMENT

Upon completion of the work the Contractor shall notify the ENGINEER, in writing, that he has completed it and shall request final payment. The Contractor shall be responsible for keeping an accurate and detailed record of his actual construction. Upon completion of construction and before final acceptance and payment the Contractor shall furnish the ENGINEER as-built drawings of his construction. Upon receipt of a request for final payment and the as-built drawings the ENGINEER will inspect and, if acceptable, submit to the Owner his recommendation as to acceptance of the completed work and as to the final estimate of the amount due the Contractor. Upon approval of this final estimate by the Owner and compliance by the Contractor with provisions in Article RELEASE OF LIENS OR CLAIMS, and other provisions as may be applicable, the Owner shall pay to the Contractor all monies due him under the provisions of these Contract Documents.

A. Acceptance and Final Payment

Whenever the Contractor has completely performed the work provided for under the Contract and the ENGINEER has performed a final inspection and made final acceptance and subject to the terms of the ENGINEER will prepare a final estimate showing the value of the work as soon as the ENGINEER makes the necessary measurements and computations. The ENGINEER will correct all prior estimates and payments in the final estimate and payment. The OWNER will pay the estimate, less any sums that the OWNER may have deducted or retained under the provisions of the Contract, as soon as practicable after final acceptance of the work, provided the Contractor has met the requirements of (1) through (4) below.

1. The Contractor has agreed in writing to accept the balance due or refund the overpayment, as determined by the OWNER, as full settlement of his account under the Contract and of all claims in connection therewith, or the Contractor, accepted the balance due or refunded the overpayment, as determined by the OWNER, with the stipulation that his acceptance of such payment or the making of such refund does not constitute any bar, admission, or

estoppel, or have any effect as to those payments in dispute or the subject of a pending claim between the Contractor and the OWNER. To receive payment based on a FINAL PAYMENT CERTIFICATE, The Contractor further agrees, by submitting a FINAL PAYMENT CERTIFICATE that any pending or future arbitration claim or suit is limited to those particulars, including the itemized amounts, defined in the original FINAL PAYMENT CERTIFICATE , and that he will commence with any such arbitration claim or suit within 15 calendar days from and after the time of final PAYMENT of the work and that his failure to file a formal claim within this period constitutes his full acceptance of the ENGINEER's final estimate and payment. The overpayment refund check from the Contractor, if required, will be considered a part of any Acceptance Letter executed.

2. The Contractor has properly maintained the project, as specified hereinbefore.
3. The Contractor has furnished a sworn affidavit to the effect that the Contractor has paid all bills and no suits are pending (other than those exceptions listed, if any) in connection with work performed under the Contract and that the Contractor has not offered or made any gift or gratuity to, or made any financial transaction of any nature with, any employee of the OWNER in the performance of the Contract.
4. Final payment will not be released until the City receives Certified As-built drawings in Auto Cad & Adobe format as well as:

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the ENGINEER or any of his employees, nor any order by the OWNER for payment of money, nor any payment for, or acceptance of, the whole or any part of the work by the OWNER or ENGINEER, nor any extension of time, nor any possession taken by the OWNER or its employees, shall operate as a waiver of any Provision of this Contract, or any power herein reserved to the OWNER, or any right to damages herein Provided, nor shall any waiver of any breach in this Contract be held to be a waiver of any other or subsequent breach. Acceptance or final payment shall not be final and conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the OWNER's rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment shall release the OWNER and the ENGINEER, as representatives of the OWNER, from all claims and all liability to the CONTRACTOR for all things done or furnished in connection with the work, and every act of the OWNER and others relating to or arising out of the work except claims Previously made in writing and still unsettled. No payment, however, final or otherwise, shall operate to release the CONTRACTOR or his Sureties from obligations under this Contract and the Performance Bond, Payment Bond, and other bonds and warranties, as herein provided

END OF SECTION

PART 4

GENERAL REQUIREMENTS

SECTION 01001
GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 PROJECT DESCRIPTION

- A. A brief description of the work is stated in the Invitation to Bid. To determine the full scope of the project or of any part of the project, coordinate the applicable information in the several parts of these Contract Documents.

1.2 MOBILIZATION AND DEMOBILIZATION

- A. Contractor shall be responsible for mobilization and demobilization of labor, materials and equipment. Payment for mobilization and demobilization will be included in the line item unit prices indicated in the BID. Parking for vehicles used on site will be determined by the ENGINEER prior to mobilization.

B. DAILY REPORTS (If Required)

- 1) The CONTRACTOR shall submit daily reports of construction activities for each site, including non-work days. The report shall include:
 - a) Manpower, number of workers by craft
 - b) Quality Control
 - c) Equipment on the Project
 - d) Major deliveries
 - e) Activities worked
 - f) New problems
 - g) Other pertinent information
- 2) A similar report shall be submitted for/by each Subcontractor.
- 3) The reports shall be submitted to the ENGINEER upon request.

1.3 SCHEDULING

- A. Prior to starting the work, confer with the ENGINEER and Owner's representative to develop an approved work schedule. Which will permit the surrounding facilities to function as normally as practical. It may be necessary to do certain parts of the work outside normal working hours to avoid undesirable conditions. The Contractor shall do this work at such times and at no additional cost to the Owner.
- B. SPECIAL EVENTS: Contractor may be asked to stop work during special events.

1.4 COORDINATION

- A. Contractors shall cooperate in the coordination of their separate activities in a manner that will provide the least interference with the Owner's operations and other contractors and utility companies working in the area, and in the interfacing and connection of the separate elements of the overall project work.
- B. If any difficulty or dispute should arise in the accomplishment of the above, the problem shall be brought immediately to the attention of the ENGINEER.

- C. CONTRACTOR shall notify all residents and proprietors adjacent to construction site of work to be performed, more specifically the notice shall state the day and time construction will begin, the name and phone number of the Contractor's representative responsible for the completion of the proposed improvements. Notice shall also include the Owner's representative for the project.

1.5 SITE INVESTIGATION AND REPRESENTATION

- A. The Contractor acknowledges satisfaction as to the nature and location of the work, the general and local conditions, particularly those bearing upon availability of transportation, access to the site, disposal, handling and storage of materials, availability of labor, water, electric power, roads, and uncertainties of weather, or similar physical conditions at the site, the conformation and conditions at the site, the character of equipment and facilities needed preliminary to and during the prosecution of the work, and all other matters which can any way affect the work or the cost thereof under this Contract.
- B. The Contractor further acknowledges satisfaction as to character, quality, and quantity of surface and subsurface materials to be encountered from his inspection of the site and from reviewing any available records of exploratory work furnished by the Owner or included in these Documents. Failure by the Contractor to become acquainted with the physical conditions of the site and all available information will not relieve the Contractor from responsibility for properly estimating the difficulty or cost of successfully performing the work.
- C. The Contractor warrants that as a result of examination and investigation of all the aforesaid data, the contractor can perform the work in a good and workmanlike manner and to the satisfaction of the Owner.
- D. The Owner assumes no responsibility for any representations made by any of its officers or agents during or prior to the execution of this Contract, unless (1) such representations are expressly stated in the Contract, and (2) the Contract expressly provides that the responsibility therefore is assumed by the Owner.

1.6 INFORMATION ON SITE CONDITIONS

- A. General: Any information obtained by the ENGINEER regarding site conditions, subsurface information, water level, existing construction of site facilities as applicable, and similar data will be available for inspection at the office of the ENGINEER upon request. Such information is offered as supplementary information only. Neither the ENGINEER nor the Owner assumes any responsibility for the completeness or interpretation of such supplementary information.
- B. The Contractor shall provide a color audio-video recording showing the entire preconstruction site. All videos shall be taken by a professional commercial video photographer. The video photographer shall be an established enterprise that routinely provides these services. The videos shall be in DVD format or .wav files on removable USB drive, indicating the date, project name, and a brief description of the location where the video was taken. The Contractor shall submit one (1) copy of the preconstruction audio-video to the OWNER.

1.7 DIFFERING SUBSURFACE CONDITIONS

- A. The ENGINEER shall investigate such conditions promptly and following this investigation, the Contractor shall proceed with the work, unless otherwise instructed by the ENGINEER. If the ENGINEER finds that such conditions do so materially differ and cause an increase or decrease in the cost of, or in the time required for performing the work, the ENGINEER will recommend to the Owner the amount of adjustment in cost and time he considers reasonable. The Owner will make the final decision on all Change Orders to the Contract regarding any adjustment in cost or time for completion.

1.8 UTILITIES

- A. During excavation, the Contractor shall be responsible for determining, at his cost, the locations of all known utilities in the project area.
- B. Contractor shall notify utility location service (e.g. Call Sunshine 1-800-432-4770) a minimum for 48 hours prior to work order mobilization. Assigned notification number shall be maintained at the job site at all times and recorded in the daily reports.

1.9 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE

- A. Where the Contractor's operations could cause damage or inconvenience to telephone, television, gas, water, sewer, or irrigation systems, the operations shall be suspended until all arrangements necessary for the protection of these utilities and services have been made by the Contractor.
- B. Notify all utility offices, which are affected by the construction operation at least 48 hours in advance. Under no circumstances expose any utility without first obtaining permission from the appropriate agency. Once permission has been granted, locate, expose, and provide temporary support for all existing underground utilities.
- C. The Contractor shall be solely and directly responsible to the Owner and operators of such properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or claims of any character brought because of any injuries or damage which may result from the construction operations under this Contract
- D. Neither the Owner nor its Officers or agents shall be responsible to the Contractor for damages as a result of the Contractor's failure to protect utilities encountered in the work.
- E. In the event of interruption to domestic water, sewer, storm drain, or other utility services as a result of accidental breakage due to construction operations, promptly notify the proper authority. Cooperate with said authority in restoration of service as promptly as possible and bear all costs of repair. In no case shall interruption of any water or utility service be allowed to exist outside working hours unless prior approval is granted.
- F. In the event the Contractor encounters water service lines that interfere with trenching, he may, by obtaining prior approval of the property owner, Florida Keys Aqueduct Authority

(FKAA), or Fire Department as applicable, and the ENGINEER, cut the service dig through, and restore service with similar and equal materials at the Contractor's expense.

- G. The Contractor shall replace, at his own expense, all existing utilities or structures removed or damaged during construction, unless otherwise provided for in these Contract Documents or ordered by the ENGINEER.

1.10 TEMPORARY WATER

- A. The Contractor shall make his own arrangements to obtain suitable water for any need and shall pay all costs.

1.11 TEMPORARY ELECTRIC POWER

- A. The Contractor shall make his own arrangements to obtain and pay for electrical power used until final acceptance by the Owner.

1.12 SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER

- A. Temporary electric power installation shall meet the construction Safety requirements of OSHA, State, and other governing agencies.

1.13 SANITARY FACILITIES

- A. The Contractor shall provide and maintain sanitary facilities for his employees and his subcontractor's employees that will comply with the regulations of the local and State Departments of Health and as directed by the Owner.

1.14 STORAGE OF MATERIALS

- A. Materials shall be so stored as to ensure the preservation of their quality and fitness for the work. When considered necessary, they shall be placed on wooden platforms or other clean hard surfaces and not on the ground. Stored materials shall be located so as to facilitate prompt inspection. Stored materials on city property must be safe and secured from the general public and if necessary they must be fitted with lights at night. Private property shall not be used for storage purposes without the written permission of the owner or lessee. Materials shall not be stored where access to any structure, plot, or road is blocked. Location of stored materials approved by the ENGINEER or his designee.
- B. Delicate instruments and materials subject to vandalism shall be placed under lock cover and, if necessary, provided with temperature control as recommended by the manufacturer.

1.15 CONSTRUCTION SAFETY PROGRAM

- A. The Contractor shall develop and maintain for the duration of this Contract, a safety program that will effectively incorporate and implement all required safety provisions. The Contractor shall appoint an employee who is qualified and authorized to supervise and enforce compliance with the safety program.
- B. The duty of the ENGINEER to conduct construction review of the Contractor's performance is not intended to include a review or approval of the adequacy of the Contractor's safety

supervisor, the safety program or any safety measures taken in, on, or near the construction site.

- C. The Contractor shall do all work necessary to protect the public from hazards, including, but not limited to, surface irregularities, or unramped grade changes on pedestrian walkways and docks. Barricades, lights, and proper signs shall be furnished in sufficient amount to safeguard the public and the work.
- D. The performance of all work shall be in accordance with the applicable governing safety authorities.

1.16 ACCIDENT REPORTS

- A. If death or serious injuries or serious damages are caused; the Contractor must promptly report by telephone or messenger to the ENGINEER. In addition, the Contractor must promptly report in writing to the ENGINEER all accidents whatsoever arising out of or in connection with, the performance of the work whether on, or adjacent, to the site, giving full details and statements of witnesses.
- B. If a claim is made against the Contractor or any subcontractor on account of any accident, the Contractor shall promptly report the facts in writing to the ENGINEER, giving full details of the claim.

1.17 FIRE PREVENTION AND PROTECTION

- A. The Contractor shall perform all work in a fire-safe manner and shall supply and maintain on the site adequate fire-fighting equipment capable of extinguishing incipient fires. The Contractor shall comply with applicable federal, state, and local fire-prevention regulations. Where these regulations do not apply, applicable parts of the National Fire Prevention Standard for Safeguarding Building Construction Operations (NFPA No. 241) shall be followed.

1.18 SITE RESTORATION AND CLEANUP:

- A. At all times during the work keep the premises clean and orderly and upon completion of daily work repair all damage caused by equipment and leave the project free of rubbish or excess materials of any kind.
- B. Stockpile excavated materials in a manner that will cause the least damage to adjacent lawns, grassed areas, gardens, shrubbery, or fences regardless of whether these are on private property, or State, County, or City rights-of-way. Remove all excavated materials from grassed and planted areas, and leave these surfaces in a condition equivalent to their original condition.

1.19 FINISHING OF SITE AND STORAGE AREAS

- A. Upon completion of the project, all areas used by the Contractor shall be properly cleared of all temporary structures, rubbish and waste materials and properly graded to drain and blend in with the abutting property. Areas used for the deposit of waste materials shall be finished to properly drain and blend in with the surrounding terrain.

1.20 AREA CLEANUP DURING CONSTRUCTION

- A. Thoroughly clean all spilled dirt, gravel, sand or other foreign materials caused by the construction operations from all streets and roads, grass, pathways, docks or concrete walkways and from adjacent areas at the conclusion of each day's operation. Truck or equipment wash down is not to be performed on City Property.

1.21 PREVENTION

- A. Applicable environmental regulations shall be strictly adhered to.

1.22 SUBMITTALS

- A. See Submittals section of the specifications

1.23 PAYMENT

- A. The cost of the work in this section is considered incidental to the contract.

END OF SECTION

SECTION 01014
ENVIRONMENT PROTECTION

PART 1 GENERAL

1.1 GENERAL

- A. The Contractor shall maintain all work areas within and outside the project boundaries free from environmental pollution, which would be in violation to any federal, state, or local regulations.
- B. The work specified in this Section consists of designing, providing, maintaining and removing temporary erosion and sedimentation controls as necessary.
- C. Temporary erosion controls include, but are not limited to, grassing, mulching, watering, and reseeding on-site surfaces and spoil and borrow area surfaces and providing interceptor ditches at ends of berms and at those locations which will ensure that erosion during construction will be either eliminated or maintained within acceptable limits as established by the OWNER.
- D. Temporary sedimentation controls include, but are not limited to, silt dams, traps, barriers, and appurtenances at the foot of sloped surfaces which will ensure that sedimentation pollution will be either eliminated or maintained within acceptable limits as established by the OWNER.
- E. CONTRACTOR is responsible for providing effective temporary erosion and sediment control measures during construction or until final controls become effective.

1.2 PROTECTION OF AIR QUALITY

- A. The air pollution likely to occur due to construction operations shall be minimized by wetting down bare soils during windy periods, requiring the use of properly operating combustion emission control devices on construction vehicles and equipment used by contractors, and by encouraging the shutdown of motorized equipment not actually in use.
- B. Trash burning will not be permitted on the construction site.
- C. Contractor shall provide dust control for any asphalt / concrete removal and during the asphalt milling operations.

1.3 DUST PREVENTION

- A. Give all unpaved streets, roads, detours, haul roads or disturbed areas used in the construction area an approved dust-preventive treatment or periodically water to prevent dust. Applicable environmental regulations for dust prevention shall be strictly enforced.

1.4 PRESERVATION OF INLETS

- A. Existing inlets in the area shall be protected with appropriate best management practices and shall be periodically cleaned and kept free of siltation.

1.5 CONSTRUCTION NOISE CONTROL

- A. The Contractor shall conduct all his work, use appropriate construction methods and equipment, and furnish and install acoustical barriers, all as necessary so that no noise emanating from the process or any related tool or equipment will exceed legal noise levels, as set forth in the Code of Ordinances, City of Key West, Florida.

1.6 PAYMENT

- A. Payment for the work associated with this Section will be incidental to the contract.

PART 2 – Not used

PART 3 – Not used

END OF SECTION

SECTION 01020
SUMMARY OF WORK

PART 1 – GENERAL

1.1 DESCRIPTION

- A. Water utility replacement (including but not limited to the replacement of existing water main and service laterals), minor storm drainage (curb inlets and pipes), sidewalks, ADA curb ramp upgrades, utility trench repair, milling and resurfacing of the existing asphalt roadway surface, utility cover adjustments, signing and pavement markings, site clean-up and all necessary appurtenances and record drawings, surveys, and incidental work to provide a complete and serviceable project identified as:

ITB # 21-009 / WHITEHEAD AND FRONT STREET IMPROVEMENTS

- B. Related requirements in other parts of the Contract Documents: Include but not limited to:
- i. General and Supplementary Conditions of the Contract for Construction.

1.2 CONTRACTOR'S DUTIES:

- A. In addition to provisions stipulated in other portions of the Contract Documents, the Contractor shall:
- 1. Secure permits as necessary for proper execution and completion of the work. Specific permits, i.e., FDOT, FDEP, USCOE, etc.
 - 2. Contractor must indemnify the FDEP & TDC. All conditions of the permit must be adhered to by the contractor.
 - 3. Notify (in writing) all vendors, residents and proprietors adjacent to construction site of work to be performed, more specifically the notice shall state the day and time construction will begin, hours of work, the name and phone number of the Contractor's Superintendent and an end date for the project.
- B. The Contractor shall be totally responsible for securing and complying with all, required permits and payment of associated fees. Contractor shall ensure that construction complies with all applicable local, state, and federal codes.
- C. Provide an experienced, qualified, and competent Superintendent able to read, write and speak English to oversee the work and perform quality assurance inspections. Prior to starting construction, the proposed Superintendent's qualifications shall be submitted in writing to the City for approval. The approved Superintendent shall be expected to remain for the duration of the Project, unless the City or ENGINEER deem him/her inadequate and requests his/her removal or the Contractor cannot continue his services to the Project for a reason or reasons that shall be communicated in writing to the City.
- D. The Superintendent shall provide to the City, upon request, Construction Reports for each week of construction, the reports shall be in English, legible, and signed. Contractor, upon request, shall provide PDF copies monthly. Reports shall include quantity control checks.

E. It shall be the Contractor's responsibility to comply with the City's Ordinance

Chapter 26 Environment, Article IV. Sound Control below:

Sec. 26-193. - Exceptions.

- A. The prohibitions contained in this article shall not apply to the following:
 - 1. Construction/demolition. Sound levels produced from tools and equipment in commercial construction, demolition, drilling, or reasonably similar activities. However, such sound levels are limited to the hours of 8:00 a.m. to 7:00 p.m., Monday through Friday, and 9:00 a.m. to 5:00 p.m. on Saturday. The tools and equipment must be muffled and maintained equal to the functional standards of the industry. No exceptions contained in this subsection shall apply on Thanksgiving Day, Christmas Day and New Year's Day.
- B. The Contractor is responsible for the construction of the above mentioned project, concrete walkways and all associated items used in the completion of the project. Contractor is further responsible for all costs associated with the disposal of materials and must dispose of in an environmentally responsible manner.
- C. The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints, coatings and materials used on-site prior to initiation of work.

1.3 CONTRACTOR'S USE OF PREMISES

- A. Work shall be scheduled as to not interfere with on-going area activities.
- B. Coordinate use of premises and requirements for security under direction of City.
- C. Assume full responsibility for the protection and safekeeping of products, under this Contract, stored on the site.
- D. Obtain and pay for the use of additional storage or work areas needed for operation.

1.4 MAINTENANCE OF EXISTING UTILITIES OPERATION

- A. Provide at least three weeks' notice prior to interruption of utility services for temporary or permanent connections.
- B. Keep interruption of utility services, and utility outages during disconnection, moving, and reconnection to a minimum.
- C. Keys Energy shall be notified two weeks in advance in writing by the contractor for any KEYS support equipment required by the Contractor during construction. Contractor is responsible for all impact fees. No additional payment will be paid for this coordination.

SECTION 01050
FIELD ENGINEERING

PART 1 - GENERAL

1.1 DESCRIPTION:

A. Work Included:

1. Provide field-engineering services required for the Project, including but not limited to survey work required in execution of the Work.

B. Related Work:

1. General and Supplementary Conditions of the Contract.
2. Section 01020 Summary of Work.

1.2 SUBMITTALS:

- A. Upon request of the City's Engineer, submit documentation to verify accuracy of field engineering work.
- B. Upon request, submit certificates signed by the Surveyor or Engineer certifying that elevations and locations of the work of this Project are in conformance, or non-conformance, with the Contract Documents.

PART 2 – MATERIALS (not used)

PART 3 - EXECUTION

3.1 EXAMINATION AND PREPARATION OF SITE

- A. Before starting operations, Contractor shall examine work site to acquaint himself with conditions to be encountered.
- B. Compare actual site with drawings and specifications.
- C. Report discrepancies affecting work or cost thereof to the City.
- D. Verify exact locations of sewers, water mains, gas mains, above or below ground electrical wires and conduits and structures which may interfere with work.
- E. No extra compensation will be allowed for any extra work made necessary due to conditions or obstacles encountered during progress of work, which could have been determined by examination of site or by contacting Owners of utilities, pipelines and conduits before starting operations.

- F. Comply with State law concerning Sunshine State One Call of Florida, State Statute Title 33, Chapter 556.

3.2 LINES AND GRADES

- A. Prior to staking out work, Contractor shall verify established base line, benchmarks, and control points provided.
- B. Contractor shall furnish and maintain lines and grades.
- C. Contractor shall take immediate steps to correct errors or inconsistencies in lines and grades of work to be in conformity with Contract Documents.
- D. Contractor shall be fully responsible for accuracy of lines and grades of work and control and checking and immediate correction of it.

3.3 RESTORATION

- A. Items to remain which are disturbed, damaged, or removed when performing required work or for convenience of Contractor or to expedite his operations shall be restored, repaired, reinstalled, or replaced with new work and refinished, as appropriate, so as to be left in as good condition as existed before work commenced and such restoration shall be considered incidental to the work.
- B. Any sidewalks or pavement replaced or installed shall meet ADA requirements.
- C. Existing items to be altered, extended, salvaged, or relocated and reused, if found to be defective in any way, shall be reported to the City before items are disturbed.
- D. Materials and workmanship used in restoring work shall conform in type and quality to original existing construction.

3.4 PAYMENT

- A. Payment for work specified in this section will be incidental to the contract.

END OF SECTION

SECTION 01300
SUBMITTALS

PART 1 - GENERAL

1.1 GENERAL

- A. Inquiries: Direct to ENGINEER regarding procedure, purpose, or extent of Submittal.
- B. Submittal Submission Procedures: As provided in General Conditions, as specified herein, and as may otherwise be established during the preconstruction conference.
- C. OWNER's Authorization: At any time, OWNER may authorize changes to procedures and requirements for Submittals, as necessary to accomplish specific purpose of each Submittal. Such authorization will be by Field Order or Work Change Directive.
- D. Timeliness: Make submissions in accordance with requirements of individual Specification sections, as shown on the current accepted schedule of Submittals submissions, and in such sequence as to cause no delay in Work or in work of other contractors.
- E. Identification of Submittals:
 - 1. Complete, sign, and transmit with each Submittal package, one Transmittal of CONTRACTOR's Submittal Form.
 - 2. Identify each Submittal with numbering and tracking system reviewed by ENGINEER:
 - i. Sequentially number each Submittal.
 - ii. Resubmission of a Submittal will have original number with sequential alphabetic suffix.
 - 3. Show date of submission and dates of previous submissions.
 - 4. Show Project title and OWNER's contract identification and contract number.
 - 5. Show names of CONTRACTOR, Subcontractor or Supplier, and manufacturer as appropriate.
 - 6. Identify, as applicable, Contract Document section and paragraph to which Submittal applies.
 - 7. Clearly identify revisions from previous submissions.
- F. Incomplete Submittal Submissions:
 - 1. At ENGINEER's sole discretion, ENGINEER will either (i) return the entire Submittal for CONTRACTOR's revision/correction and resubmission, or (ii) retain portions of the Submittal and request submission/resubmission of specified items or as noted thereon.
 - 2. Submittals which do not clearly bear CONTRACTOR's specific written indication of CONTRACTOR review and approval of Submittal or which are transmitted with an unsigned or uncertified submission form or as may otherwise be required under Contract Documents, will be returned to CONTRACTOR unreviewed for resubmission in accordance with Contract Documents.

3. Delays, re-sequencing or other impact to Work resulting from the CONTRACTOR's submission of unchecked or unreviewed, incomplete, inaccurate or erroneous, or nonconforming Submittals, which will require CONTRACTOR's resubmission of a Submittal for ENGINEER's review, shall not constitute a basis of claim for adjustment in Contract Price or Contract Times.
- G. Non-specified Submissions: Submissions not required under these Contract Documents and not shown on schedule of Submittals submissions will not be reviewed and will be returned to CONTRACTOR.
- H. Transmit submittals in accordance with current accepted schedule of Submittal submissions, and deliver the ENGINEER designated by the ENGINEERING Department of the City of Key West.
- I. Disposition of Submittals: As specified herein for administrative Submittals. ENGINEER will review, stamp, and indicate requirements for resubmission or acceptance on Submittal as follows:
1. No Exceptions Taken.
 2. Reviewed as Noted:
 - i. Reference the General Conditions for intent.
 - ii. CONTRACTOR may proceed to perform Submittal related Work.
 - iii. One copy for ENGINEER's file.
 - iv. One copy returned to CONTRACTOR.
 3. Revise and Resubmit (Revise/Correct or Develop Replacement and Resubmit):
 - i. Revise/correct in accordance with ENGINEER's comments and resubmit.
 - ii. One copy to ENGINEER's file.
 - iii. One copy returned to CONTRACTOR appropriately annotated.
 4. Payment for the work in this section will be incidental to the contract.

END OF SECTION

SECTION 01390
PRECONSTRUCTION AUDIO/VIDEO SURVEY

PART 1 – GENERAL

1.1 REQUIREMENTS

- A. The Contractor shall provide a color audio-video recording showing the entire preconstruction site. The videos shall be in DVD format or .wav files on removable USB drive, indicating the date, project name, and a brief description of the location where the video was taken. The Contractor shall submit one (1) copy of the preconstruction audio-video to the OWNER.

- B. All video recordings shall, by electronic means, display on the screen the time of day, the month, day, and year of the recording.

PART 2 – PRODUCTS (Not used)

PART 3 – EXECUTION

3.1 GENERAL

- A. The following shall be included with the audio-video documentation:
 - 1. Coverage is required within and adjacent to the right of way, easements, storage, and staging areas where the work is to be constructed.
 - 2. Documentation of the conditions of the adjacent properties or any affected structures as a result of the impending construction.
 - 3. Videos shall be properly identified by project name and ITB number

- B. There will be no separate payment for this preconstruction audio-video recording. The cost will be incidental to the contract.

END OF SECTION

SECTION 01500
TESTING SERVICES

PART 1 - GENERAL

1.1 WORK INCLUDED

- A. The Contractor shall employ and pay for the services of a qualified commercial independent testing laboratory acceptable to the Owner to perform specified services.
- B. Inspection, sampling, and testing is required for:
 - 1. Backfill
 - 2. Paving and surfacing
 - 3. Concrete
 - 3. Additional quality checks as required by the Engineer
- C. Employment of a testing laboratory shall in no way relieve the Contractor of his obligation to perform work in accordance with the Contract.

PART 2 - PRODUCTS

2.1 SUBMITTALS

- A. Submit two copies of reports of inspections and tests to Engineer promptly upon completion of inspections and tests, including: Provide one copy in PDF.
 - 1. Date issued.
 - 2. Project title and Engineer's job number.
 - 3. Testing laboratory name and address.
 - 4. Name and signature of inspector.
 - 5. Date of inspection or sampling.
 - 6. Record of temperature and weather.
 - 7. Date of test.
 - 8. Location of inspection or test.
 - 9. Identification of product and specification section.
 - 10. Type of inspection or test.
 - 11. Observation regarding compliance with the Contract Documents.

PART 3 - EXECUTION

3.1 LABORATORY DUTIES - LIMITATIONS OF AUTHORITY

- A. Cooperate with the Owner and Contractor; provide qualified personnel promptly on notice.
- B. Perform specified inspections, sampling, and testing of materials and methods of construction:
 - 1. Comply with specified standards; ASTM, other recognized standards, authorized and as specified.
 - 2. Ascertain compliance with requirements of Contract Documents.

- C. Notify the Engineer and Contractor immediately of irregularities or deficiencies of work that are observed during performance of services.
- D. Perform additional services as required by the Engineer.

3.2 ON SITE TESTING

- A. On site testing must be performed by technical staff certified/accredited by state approved agencies and industry standards.
- B. Testing as required by other sections of this document.

3.3 PAYMENT

- A. Payment for the work in this section will be incidental to the respective unit price items.

END OF SECTION

SECTION 01530
BARRIERS

PART 1 – GENERAL

1.1 REQUIREMENTS

- A. Furnish, install, and maintain suitable barriers as required to prevent public entry, and to protect the work, existing facilities, trees, and plants from construction operations; remove when no longer needed, or at completion of work.

1.2 RELATED REQUIREMENTS

- A. Section 01020 Summary of Work.

PART 2 - PRODUCTS

2.1 MATERIALS – GENERAL

- A. Materials may be new or used, suitable for the intended purpose, but must not violate requirements of applicable codes and standards.

2.2 FENCING

- A. Minimum fence height shall be four feet. Open-mesh orange plastic fence shall be used to prohibit

2.3 BARRIERS

- A. Materials are Contractor's option, as appropriate to serve required purpose.

2.4 NO PARKING SIGNS

- A. The Contractor is responsible to furnish and place “No Parking” signs when necessary to perform work.

PART 3 - EXECUTION

3.01 GENERAL

- A. Install facilities of a neat and reasonably uniform appearance, structurally adequate for the required purposes.
- B. Maintain barriers during entire construction period.
- C. Relocate barriers as required by the progress of construction.

3.02 FENCES

- A. Provide and maintain fences necessary to assure security of the site during construction to keep unauthorized people and animals from the site when construction is not in progress.
- B. Provide additional security measures as deemed necessary and approved by the OWNER.

3.03 TREE AND PLANT PROTECTION

- A. Preserve and protect existing trees and plants at site which are designated to remain, and those adjacent to site.
- B. Consult with the ENGINEER and the City's Urban Forestry Manager and remove agreed-on roots and branches which interfere with construction. Employ a qualified tree surgeon to remove branches and treat cuts. No trees or roots shall be removed without approval and/or a permit issued by the City Tree Commission.
- C. Protect root zones of trees and plants:
 - 1. Do not allow vehicular traffic or parking.
 - 2. Do not store materials or products.
 - 3. Prevent dumping of refuse or chemically injurious materials or liquids.
 - 4. Prevent puddling or continuous running water.
- D. Carefully supervise excavating, grading and filling, and other construction operations, to prevent damage.
- E. Replace, or suitably trim trees and plants designated to remain which are damaged or destroyed due to construction operations.

3.04 REMOVAL

- A. Completely remove barricades when construction has progressed to the point that they are no longer needed and when approved by the OWNER.
- B. Repair damage caused by construction. Fill and grade areas of the site to the required evaluations, and clean up the area.

END OF SECTION

SECTION 01700
CONTRACT CLOSEOUT

PART 1 – GENERAL

1.1 REQUIREMENTS

- A. Contract completion includes completion of all work, final inspection after completion, final cleaning, contractor's closeout submittals, and final adjustment of accounts.

1.2 FINAL INSPECTION AFTER COMPLETION

- A. When Contractor considers the contract complete with all minor deficiencies completed or corrected, he shall submit written certification that:
 - 1. Contract Document requirements have been met.
 - 2. Work has been inspected for compliance with Contract Documents.
 - 3. Work has been completed in accordance with Contract Documents.
 - 4. All minor deficiencies have been corrected or completed and the Work is ready for final inspection.
 - 5. Project record documents are complete and submitted.
- B. Within a reasonable time upon receipt of such certification, the OWNER will make an inspection to verify the status of completion.
- C. Should the OWNER determine that the work is incomplete or defective:
 - 1. The OWNER will promptly notify the Contractor in writing, listing the incomplete or defective work.
 - 2. Contractor shall remedy the deficiencies in the work and send a second written certification to the OWNER that the work is complete.
 - 3. Upon receipt of the second certification, the OWNER will review the Work.
- D. When the OWNER determines that the work is acceptable under the Contract Documents, the Contractor shall provide all closeout submittals.

1.3 FINAL CLEANING

- A. Execute final cleaning prior to final inspection.
- B. Clean site; sweep paved areas, rake clean other surfaces.
- C. Remove waste and surplus materials, rubbish, and construction facilities from the Project and from the site.

1.5 CONTRACTOR'S CLOSEOUT SUBMITTALS

A. Project Record Documents

1. At Contract Closeout, submit documents with transmittal letter containing date, project title, Contractor's name and address, list of documents, and signature of Contractor.
2. Changes made by Field Order or by Change Order.

B. Evidence of payment and Release of Liens.

1.6 FINAL ADJUSTMENT OF ACCOUNTS

A. Submit a final statement of accounting to the OWNER.

B. Statement shall reflect all adjustments to the Contract Sum.

1. The original Contract sum.
2. Additions and deductions resulting from:
 - a. Previous change orders or written amendment.
 - b. Allowances
 - c. Unit prices
 - d. Deductions for uncorrected work.
 - e. Deductions for liquidated damages
 - f. Other adjustments
3. Total contract sum as adjusted
4. Previous payments
5. Sum remaining due

PART 2 - PRODUCTS (not used)

PART 3 - EXECUTION (not used)

END OF SECTION