

Invitation to Bid # 10-022 STORMWATER GRAVITY WELLS – 17<sup>th</sup> St. PROJECT NO. GN-0718 FDOT FEDERAL FUNDS LAP AGREEMENT # 422719-1

ADDENDUM # 1

September 8, 2010

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. This addendum will modify the contract deadlines for project permitting and construction completion, revision to the number of submittals required of bidders, and a clarification of the Davis-Bacon Wage Table for the project. It also includes minutes, agenda, and the sign-in sheet from the Mandatory Pre-bid meeting held on September 2, 2010.

The referenced bid package is hereby addended in accordance with the following items:

# Please be advised of the following changes to the contract documents:

- 1. The Contractor will be allowed 90 days to secure all permitting needed for the completion of this project. Construction should be fully complete 85 calendar days after all permits have been received.
- 2. Please submit two originals of the bid package and three CD-ROMs or USB drives with a single PDF file of the entire bid package on each CD-ROM or USB drive. Bid package is to be enclosed in a sealed envelope with "Bid for Construction of Stormwater Gravity Wells- 17<sup>th</sup> St." addressed and delivered to the City Clerk's office.
- 3. Highway is the correct Davis-Bacon Wage Table for this project.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by acknowledging addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this addendum may be considered non-responsive.

Signature

Lanzo Construction Co. Florida

Name of Business or Corporation

## NOTE TO BIDDER: Use BLACK ink for completing this Proposal form.

#### PROPOSAL

To:

The City of Key West

Address:

525 Angela Street, Key West, Florida 33040

Project Title:

17th STREET STORMWATER GRAVITY INJECTION WELLS

Project No.:

GN-0715

Federal Project No:

FM 422719-1

Bidder's person to contact for additional information on this Proposal:

Name:

Lanzo Construction Co Florida

Telephone:

954-979-0802

#### BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the CITY, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data, which he believes pertinent from the Engineer, CITY, and other sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Proposal that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

The Bidder understands and agrees that if a Contract is awarded, the CITY may elect to award all schedules under one Contract, separately, or in any combination that best serves the interests of the CITY.

The Bidder further agrees that the CITY may "non perform" the work in the event that the low bid is in excess of available funding. Non-performance will be determined prior to NOTICE OF AWARD.

Section 287.134(3)(a), Florida Statutes, requires: An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity. Section 553.62, Florida Statutes, incorporates the Occupational Safety and Health Administration's (OSHA) safety standards, 29 CFRs. 1926.650 Subpart P, as the state standard. The Department of Labor and Employment Security may adopt updated or revised versions by rule. Other state or political subdivisions may also have standards that are applicable

The Bidder hereby declares that the undersigned is the person or persons responsible within the firm for the final decision as to the price(s) and amount of this bid and the Bidder further declares that:

- 1. The price(s) and amount of this bid have been arrived at independently, without consultation, communication, or agreement for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause, or induce any firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any other firm or person to submit a complementary bid.
- 5. The Bidder has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any other firm or person, or offered, promised, or paid cash or anything of value to any other Bidder or person, whether in connection with this or any other project, in consideration for an agreement or promise by any other firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. The Bidder has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any other firm or person, and has not been promised or paid cash or anything of value by any other firm or person, whether in connection with this or any other project, in consideration for the firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. The Bidder has made a diligent inquiry of all members, officers, employees, and agents of the Bidder with responsibilities relating to the preparation, approval or submission of the firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act, or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the Bidder has fully informed the City of Key West in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), STORMWATER GRAVITY INJECTION WELLS

Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy, or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

- 9. The Bidder certifies that, except as noted below, neither the firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds: (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency; (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.
- 10. The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by the Florida Department of Transportation.
- 11. The firm certifies that the bidder is not a nonresident alien, or a foreign corporation/entity formed under the laws of a country other than the United States. Where the Bidder is unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (11), the Bidder has provided an explanation in the "Exceptions" portion on page 4 of 4 or by attached separate sheet.

#### **EXCEPTIONS:**

Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency, and dates of agency action. Providing false information may result in criminal prosecution and/or administrative sanctions. I declare under penalty of perjury that the foregoing is true and correct.

#### CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the CITY examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

#### CERTIFICATES OF INSURANCE

Bidder agrees to furnish the CITY, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

#### START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 30 calendar days after the date of the Notice to Proceed and to complete the construction within 85 calendar days of Notice to Proceed.

This Contract will automatically expire and be terminated on final acceptance by the CITY.

#### LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner based on the FDOT Standard Specifications (2010) Section 8-10 until the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and herewith made a part of the Contract.

Original Contract Amount	Daily Charge Per Calendar Day
\$50,000 and Under	\$278
Over \$50,000 but less then \$250,000	\$388
\$250,000 but less than \$500,000	\$566
\$500,000 but less than \$2,500,000	\$1,148
\$2,500,000 but less than \$5,000,000	\$1,914
\$5,000,000 but less than \$10,000,000	\$2,514

#### ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. \_\_\_\_\_, \_\_\_\_\_\_, \_\_\_\_\_\_,

(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts resulting from said addenda.

#### SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

#### **UNIT PRICE ITEMS**

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the unit prices represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of a discrepancy, the amount shown in words shall govern.

# BID SCHEDULE Gravity Injection Well Storm systems and piping throughout Key West

17 17

<u>Item</u>	Quantity	<u>Uni</u>	UP (Fig)	UP (Words)	Ext. Total Amt.
1.) <u>Per</u> Condit	formance	and Pa	yment Bonds, M fied AutoCAD A	Iobilization / Demobilization,	General & Supplementary
a.) 1				Twenty five thousand dollars	\$ 7C 000 00
2.) TR	ENCH EX		*	LL AND STORM PIPE ( inc	\$ Z\$,000.00
				depth to be determined. 94 If I	• • • • • • • • • • • • • • • • • • • •
			100.00	one hundred dollars	\$ <u> </u>
c.) Flor	ida Trench	Safety	Act Compliance		
8	0	LF \$_	2,00	Two dollars	<u>\$ 160.00</u>
			Shoring Requirented by Bidder):	nents	
1		LS	\$ <u>250.00</u>	two hundred fifty dollars	\$_ ౭కల,ట
Sy	stem to be	used:	quiz	ING	
e.) Side <u>17</u>		val (An SY	y Thickness) \$ <u>8.00</u>	Eight dollars	\$_1,408.00
<u>Item</u>	<u>Quantity</u>	<u>Unit</u>	UP (Fig)	UP (Words)	Ext. Total Amt.
3.) PAV	EMENT (	2" milli	ng & 2" asphalt)		
a.) Paver	ment Resto	ration (	2"		
<u>12</u>	0	SY	\$_100,00	One hundred dollars	\$ 12,000.00
4.) <u>CON</u>	CRETE				
a.) Sidev	valk Restora	ation (4	" depth)		
18	<u>88</u> 5	SY\$_	42.00	forty two dollars	\$ 7,896.00
b.) Thick	kened Edge	E			
STORMW	ATER GRAV	/ITY IN	JECTION WELLS P	AGE 29 OF 380	

	<u>365</u>	LF\$	7.00	Seven dollars		•	2 600 40
- \				Ceven donars		_ \$_	2,585.00
c.)	Curb Restora	tion (FD	OI type D)				
	<u>80</u>	LF S	7.00	Seven dollars	\$		560.00
d.)	Sidewalk rest		- 1750				
5.) (	<u>7</u> CATCH BAS	_\$ SY IN AND		one hundred dollars	\$		700.00
a.) B	ottom Inlets (	6-10 Fee	t Deep) (exact dep	oth to be determined. I botto	m inlet	total	)
	1	EA \$	6,500.00	six thousand five hundred	dollars	\$	6,500.00
T40			SOUTH SECURES OF	TID (IX)		Φ_	<u> </u>
Item	<u>Quantity</u>	<u>Unit</u>	<u>UP (Fig)</u>	<u>UP (Words)</u>			Ext. Total Amt.
7.) N	TITRIENT S	EPARA	TING TRIPLE	CHAMBER BAFFLE BO	V Warr	Y TXT	THE CORN COLUMN TO THE COLUMN TWO TH
Insta	ll Gravity Inj	ection V	Well with Nutrier	at Separating Triple Chaml	er Baff	le B	ox ( NSBB-6-12,
Sunt	ree Technolog	nes, inc.	. Cocoa Fioridal.	willi ou leer minimim 74'	, PVC C	chad	1110 ON agains
30 fo	ot open hole.	gies, inc.	, Cocoa Fiorida),	with 60 feet minimum 24'	PVC S	ched	ule 80 casing. and
30 fc	oot open hole.	gies, inc.	, Cocoa Fiorida),	with 60 feet minimum 24°	, bac 2	ched	ule 80 casing. and
30 fc	ot open hole.			mined, 1 box and well total)		ched	ule 80 casing. and
30 fc	ot open hole.	ep (exact				ched \$	g g
30 fc	to 10 Feet De	ep (exact	t depth to be deter	mined. 1 box and well total)			ule 80 casing, and
30 fc	to 10 Feet De	ep (exact	t depth to be deter	mined. 1 box and well total)			g g
a.) 6	to 10 Feet De	ep (exact	t depth to be deter	mined. 1 box and well total)  Ninety six thousand dollars			96,000,00
a.) 6 <u>Item</u> 8.) <u>A</u>	to 10 Feet De	ep (exact \$	t depth to be deter	mined. 1 box and well total)  Ninety six thousand dollars			96,000,00
a.) 6 <u>Item</u> 8.) <u>A</u>	to 10 Feet De  1 EA  Quantity  GGREGATE  ushed Lime ro	ep (exact \$	t depth to be deter 96,000.00 <u>UP (Fig)</u>	mined, 1 box and well total)  Ninety six thousand dollars  UP (Words)		\$	96,000,00  Ext. Total Amt.
a.) 6 <u>Item</u> 8.) <u>A</u>	to 10 Feet De  1 EA  Quantity  GGREGATE  ushed Lime ro	ep (exact \$	t depth to be deter	mined. 1 box and well total)  Ninety six thousand dollars			96,000,00
a.) 6  Item  8.) A	to 10 Feet Description  1 EA  Quantity  GGREGATE  Ushed Lime ro	ep (exact  Linit BASE  ck  S	t depth to be deter 96,000.00 <u>UP (Fig)</u>	mined, 1 box and well total)  Ninety six thousand dollars  UP (Words)		\$	96,000,00  Ext. Total Amt.
a.) 6  Item  8.) A	to 10 Feet Description  1 EA  Quantity  GGREGATE  Ushed Lime ro	ep (exact  S  Unit  EBASE  ck  N  S  DING A	t depth to be deterning to the depth to be deterning to the deterning to t	mined, 1 box and well total)  Ninety six thousand dollars  UP (Words)		\$	96,000,00  Ext. Total Amt.
a.) 6  Item  8.) A	to 10 Feet De  1 EA  Quantity  GGREGATE  shed Lime ro  13 TON  INISH GRA	ep (exact  S  Unit  EBASE  ck  N  S  DING A	UP (Fig)	mined. 1 box and well total)  Ninety six thousand dollars  UP (Words)  Forty five dollars		\$_ \$	96,000.00  Ext. Total Amt.  \$85.00
a.) 6  Item 8.) A a. Cru 9.) F	to 10 Feet Delection 10 Feet Delection 10 Feet Delection 10 Feet Delection 11 EA  Quantity  GGREGATE  Ished Lime ro  13 TON  INISH GRA  56 SY	ep (exact  Unit EBASE  ck US  DING A	UP (Fig)	mined. 1 box and well total)  Ninety six thousand dollars  UP (Words)  Forty five dollars		\$_ \$	96,000.00  Ext. Total Amt.  \$85.00
a.) 6  Item 8.) A a. Cru 9.) F	to 10 Feet Delection 10 Feet Delection 10 Feet Delection 10 Feet Delection 11 EA  Quantity  GGREGATE  Ished Lime ro  13 TON  INISH GRA  56 SY	ep (exact  Unit EBASE  ck  DING A  S  EOTEX	UP (Fig)  VS.00  ND GRASSING	mined. 1 box and well total)  Ninety six thousand dollars  UP (Words)  Forty five dollars		\$_ \$_ \$_	96,000.00  Ext. Total Amt.  \$85.00

10.) <u>FO</u>	UND	ATION	ST	<b>ABILIZATION</b>			
	<u>20</u>	CY	\$	45.00	Forty five dollars	. \$_	900,00
11.) <u>EN</u>	DIC	OTT BR	<u>IC</u>	Y PAVERS WITH	ADAAG DETECTABLE WARI	NING	SYSTEM
	120	SF	\$	55.00	Fifty five dollars	. \$_	6,600.00
12.) <u>PR</u>	E-DI	G FOR	UTI	LITY LOCATION	N (verify all utility elevations)		
	1	EA	\$	3,000.00	Three thousand dollars	\$_	3,000.00
13.) <u>HY</u>	DRO	STATIO	<u>TT</u>	ESTING OF STOR	RMWATER PIPES AND STRUC	TUF	RES.
	1	EA	\$	4,500.00	Four thousand five hundred dollars	\$	4,500.00
ALL EX	TEN.	DED UN	IT	PRICE ITEMS LIS	TED ABOVE \$Allowances \$	_\7	30,000
Two hund	dred n	ine thous	and	TOTAL BID one hundred sixty two	SCHEDULE ITEM 1 to 13 (plus odollars and no cents	allow	vance)\$ 209,162.00
NOTE:	THIS VAR	TOTAI D PROC	L W	/ILL BE USED A	AS THE BASIS FOR EVALUAT	ING	LOW BIDDER

17 100

## **SUBCONTRACTORS**

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

O

Portion of Work AVE	DRICK INSTAULA	101	
Name PAVER DAVE			
20954 7TH AVE. WEST	CNDJOE KEY	<u>, _ Pl</u>	, 33042
Street	City	State	Zip
Portion of Work WEU Name FLORINA KEYS	DRILLING WELL DRILLING, MARATHON	N C	
P.O. BOX 500237	margentral	fi	77460
Street	City	State	33050
	City	State	Zip
Portion of Work PAV	,		
I NORTH KROME AVE. #10	O, HOMESTEAD	E	22.050
Street	City	State	, <u>33030</u>
	City	State	Zip
Portion of Work			
Name		150	
	,	2	
Street	City	State	Zip

Guy Hurley Blaser & Heuer	SURETY	Whose	address is:
_1080 Kirts Blvd. Suite 500	Troy ,	MI	,48084
Street	City	State	Zip
		t	
BIDDER			
The name of the Bidder submitting this Proj	posal is		
Lanzo Construction Co. Florida		doing bus	iness at
125 SE 5th Ct. ,			
Street	City	State	Zip
Phone Number954-979-0802	Resident Agent Phone	Number	248-519-1400
which is the address to which all communishall be sent.	ications concerned with th	is Proposal and	d with the Contract
The names of the principal officers of the c of all persons interested in this Proposal as I		Proposal, or of	the Partnership, or
Giuseppe D'Alessandro, President Quirino D	D'Alessandro, Sr. VP Quiring	D'Alessandro,	Jr. VP
Rosemary Torres, Secretary	Antonio D'Alessandro,	Treasurer	
FEID No:58-2011933	Telephone No:	954-979-080	2
Email Address edf@lanzo.org			
If Sole P	roprietor or Partnership		
		MIA	
IN WITNESS hereto the undersigned has se	et his (its) hand this	day of	20
	Signature of Bidder	<del></del>	
/	Title		
	Title		
STORMWATER GRAVITY INJECTION WELLS			
	PAGE 35 OF 380		

# If Corporation

IN WITNESS WHEREOF the undersigned coits seal affixed by its duly authorized officers the	orporation has caused this instrument to be executed and his 15th day of September 20 10.
(SEAL)	
<u>L</u>	anzo Construction Co. Florida
1	Name of Corporation
7	Kevin Pawlowski  Title Assistant Secretary  Attest
	Asst. Secretary Robert Beaty

# EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar projects within the la 5 years.
(List similar projects, with types, names of clients, construction costs, and references with phornumbers. Use additional sheets if necessary.)
Attached

Contact Information	Project Na	Project Name and Scope	Detail	Detail
	Project Manager: Dave Martinez	Superindent: Jorge Garrigo		
Broward County OES	Contract Q-6-00-151-CF Broward Cnty Neig	Contract Q-6-00-151-CF Broward Cnty Neighborhood Improvement Proj, Riverland, Bid Pack 2	Original Contract Amt:	\$10 411 585 00
2555 W Copans Road	Construction of paving. drainage. potable water main, sanitary sewer, sidewalk, signage & landscape	sanitary sewer, sidewalk, signage & landscape	Start Date:	6/25/2001
Pomoano Roach El	improvements. Specifically 11,870 LF of drainage pipe	improvements. Specifically 11,870 LF of drainage pipe. 16,500 LF french drain, 35,200 LF of sanitary sewers,	Notice to Proceed:	6/20/2001
Contact Patrick MacControl		ings, meters & fire hydrants, 80,000 SY of asphalt &	Final contract amt	\$11,571,539.00
Curract. Fallick Macuregor, PE Phone: 954-831-0904	equivalent sub grade mattis & 58,800 SY topsoil. Subcolfor Traffic Control and Transmark for Pavement Marking.	Subconsultants: General Asphalt for paving: Bon's Barricades Completion Date: larking	es Completion Date:	3/10/2005
	Project Manager: Scott Simpson		Number of Days:	730
FDOT	Contract	2259 SP 845 Dawaling Dood	0000	y Lalizu
605 Suwannee Street			Start Date:	\$10,234,000.00
1 II II	Milling. resurfacing, widening, signing, marking, sig	Milling. resurfacing, widening, signing, marking, signalization & drainage improvements on SR-845/Powerline	Notice to Proceed:	1/6/2002
lalianassee FL	road from North of SR-834/Sample Road to North of	road from North of SR-834/Sample Road to North of SR-896 / SW 10th Street in Deerfield Beach FL Broward	Final contract amt	\$11,069,898.00
Contact: Alaa El-Halwagy	County Includes demo	includes demolition of existing infrastructure.	Completion Date:	1/15/2004
	Project Manager: Sroft Simpson	ill - Clarent through income	Number of Days:	530
	modulo non información.	Superintendent, Jorge Hodriguez	40% B	40 % by Lanzo
Broward County BOCC	Bid # T-3-02-049C-F Central County Neighbork	Bid # T-3-02-045C-F Central County Neighborhood Improvement Project No. 7 Broward Estates East	Original Contract Amt:	\$10,157,670.73
200 N Andrews Ave	Construction of Sanijan cower collection	Construction of Sanijany course collection motion and the second distribution of	Start Date:	11/11/2002
	roadway, sidewalk, signage & landscaping improve	Constitution of a med 3 seven concerns system; potable water distribution system, stormwater drainage, foadway, sidewalk, signage & landscaping improvements and related work. I consted in Broward Estates Earth	Notice to Proceed:	10/7/2002
Ft. Lauderdale, FL	between NW 31st Avenue & NW 35th Avenue, Nor	between NW 31st Avenue & NW 35th Avenue, North of Broward Boulevard. Includes demolition of existing	Final contract amt	\$10,157,670.73
Contact: Patrick Gloney, PE	infre	infrastructure.	Completion Date:	9/29/2005
Phone: 954-831-0904			Number of Days:	540
	Project Manager: Dave Martinez	Superintendent: Jorge Garrigo	60% b)	60% by Lanzo
FDOT	Contract 21616 S	Contract 21616 SR5 US 1 Dixie Highway	Original Contract Amt:	\$6,741,714.80
605 Suwannee Street			Start Date:	5/19/2003
	Milling and resurfacing signalization utility work light	thilly work lighting and landerspines as SE 5.11S.4 Digital Lighting Access	Notice to Proceed:	10/11/2002
Tallahassee FL	Palm Beach Lakes Boulevard to 25th Stre	Palm Beach Lakes Boulevard to 25th Street Includes demolition of existing infrastructure	Final contract amt	\$6.957.980.70
Contact: H. Estripeaut			Completion Date:	9/26/2005
Phone: 561-659-3680			Number of Days:	840
HOG	Project Manager: Robert Beaty	Superintendent: Glenn Straw	40% by	40% by Lanzo
rbol	Olive Avenue Palm Be	Olive Avenue Palm Beach Lakes Blvd to Lakeview	Original Contract Amt:	\$11,094,126,12
oo onwalliee olleel	A STATE OF THE STA		Start Date:	9/15/2003
Tallahassee El		consist of new construction, signing & pavement marking, signalization.	Notice to Proceed:	9/15/2003
Contact: Jeff Daugherty	idilustaping & utility work on State Hoad 5 (Olive	Hoad 5 (Olive Avenue) from Lakeview Avenue to Palm Beach Lakes	Final contract amt	\$11,034,126.12
Phone: 561-659-3680		all beach county.	Completion Date:	8/21/2006
	Desired Mercing		Number of Days:	1150
	The state of the s			



Contact Information	phi wofi i	roject Name and Scope	Defail	Detail
Broward County OES	H-3-03-070-CF North County Neighborhood Im	ighborhood Improvements Project (Southeast Quadrant) Bid Pack 3.	Original Contract Amt:	\$10,681,664.00
2555 W Copans Road				
	Firmsh and lostall new water dietribution and			12/10/2003
Pompano Beach FL	boundaries of NF 16th Terr & NF 17 Avg slow NF 27	boundaries of NF 16th Terr & NF 17 Anna January 18 Anna Januar		9/8/2003
Contact: Alan Garcia PF	NE 30th Street Inchigate to Street Inchigate Inchigate Inchigate Inchigate Inchigate Inchigate Inchigate I	NE 30th Street Includes domestics of American NE 17 Ave from NE 32 Place south to		\$10,822,404.84
Phone: 954-831-0904		nolition of existing infrastructure.	Completion Date:	4/4/2006
			Number of Days:	209
	Project Manager: Pablo Riaño	Superintendent: Jorge Garrigo	9 %08	80% by Lanzo
Miami Dade Water & Sewer Dept	DERM01-WASD-NLE EAST Installation of 54" Se	lation of 54" Sewer Force Main Across Southeast Opa Locka Airport	Original Contract Amt:	\$4,301,480.00
3071 SW 38 Avenue			Start Date:	9/24/2004
Mismi El 32146	Design/build permitting, installation and startup s	Design/build permitting, installation and startup services and activities to construct and put into service	Notice to Proceed:	4/24/2005
Confect: Alex Defenses Dis	approximately 8.300 LF of 54-inch sewer force main a	approximately 8.300 LF of 54-inch sewer force main along the South side of Opa Locka Airport just west of NW	/ Final contract amt	\$5,072,126.17
Dhana: 786 FET 0150	4Zhu Avenue east to IVW 3	4zhu Avenue east to Ivvv 37 Avenue then north to PS 1310	Completion Date:	4/30/2005
FIDIR: 700-331-0130			Number of Days:	440
	Project Manager: Matthew P. Tilli	Superintendent: Paul Wieczorek	90% p	80% by Lanzo
Broward County OES	North Andrews Gardens Neighborhoo	North Andrews Gardens Neighborhood Improvements Project Bid Package No.6	Original Confract Amt:	\$9,074,190.17
OFER M. C.	Installation of a new drainage system consisting of 29	Installation of a new drainage evelem consisting of 20 170 I E of DCD designate place forms of 110 1 in the	Start Date:	7/12/2004
Pomore Death File	and 208 drainage structures & the installation of a new	and 208 drainage structures & the installation of a new water distribition evelow consisting of 20 6770 LE of DD	Notice to Proceed:	7/12/2004
Confed Detail C	ranging from 6 to 12 inch diameter & service laterals	ranging from 6 to 12 inch diameter & service laterals. Install new sanitary sewer system 8 to 15 inch PVD w/	Final contract amt	\$9,071,312.13
Dharact. Fairlick Sweet	service laterals	service laterals temp/perm paving	Completion Date:	9/25/2006
Phone: 954-631-0973		The state of the s	Number of Days:	670
	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by	60% by Lanzo
Miami Dade Water & Sewer Dept	Contract W-849 W	Contract W-849 Water Main in Miami River	Original Contract Amt:	\$2,766,246,78
3071 SW 38 Avenue	Belo 2 existing WM under the Mismi Biver Caral	Relo 2 existing WM under the Mismi Biver Condend 26" 9 20" 2" - 17 - 1- 17 - 1- 17 - 1- 17 - 1- 17 - 1- 17 - 1- 17 -	Start Date:	8/2/2004
	canal complete w/removal & disposal of existing 30	canal complete Wiremoval & disposal of existing 30" & 20" diameter past from WM under river.	Notice to Proceed:	7/17/2004
Miami FL 33146	36"&30" dia. Resilient wedge valves. Remove exist co	36"&30" dia. Resilient wedge valves. Remove exist conc. sea wall construct install precast concrete protective		\$2,759,174.91
Oberes 196 EE 0150	slabs for canal bottom, marine traffic co	slabs for canal bottom, marine traffic control winstallation of approp appurtenances.	Completion Date:	1/13/2005
Friorie: 786-331-8130			Number of Days:	180
	Project Manager: Matthew P. Tilli	Superintendent: Joe D'Alessandro	75% by	75% by Lanzo
Stoward County WWS	West Ken Lark Bid Pack 2 Nei	West Ken Lark Bid Pack 2 Neighborhood Improvement Program	Original Confract Amt:	\$10,439,066,90
Eco M Copails noad			Start Date:	2/28/2004
Pomoano Beach El	Sanitary Sewer collection system, potable water dist	Sanitary Sewer collection system, potable water distribution system, stormwater drainage, canal dredging &	Notice to Proceed:	1/3/2004
Contact: Patrick Sweet	reshaping, reinforced concrete control structure w/op	resnaping, reinforced concrete control structure w/operable weirs, roadway, sidewalk, signage & landscaping	Final contract amt	\$10,885,237,90
Phone: 954-831-0973	ייייף כי כי	infractions and related work. Includes demontion of exist intrastructure	Completion Date:	9/23/2007
			Number of Days:	730
	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by Lanzo	Lanzo



Owner/Address Contact Information	Project Na	Project Name and Scope	Pro	Project Detail
City of Fort Lauderdale	Shady Banks located	Shady Banks located in downtown Ft 1 andardata		
200 North Andrews Avenue		. common to Ladder dale	Original Contract Amt:	\$2,582,609.69
			Start Date:	6/6/2005
Fort Lauderdale, FL 33301	Installation of approximately 25.000 LF of Sanitary	LF of Sanitary Sewer and 3,000 LF of Water Main. Gravity Sewers and	Notice to Proceed:	5/9/2005
954-522-5604	Po	Force Mains	Final contract amt	\$1,268,549.00
Contact: Paul Bohlander			Completion Date:	5/26/2006
			Number of Days:	180
The second second	Project Manager: Robert Beaty	Superintendent: Gary D'Alessendro	9 % 09	60 % by Lanzo
Giy oi roit Lauderdale	River Oaks	River Oaks/Jacobs Landing	Original Contract Amt:	\$576,481.21
200 North Assets			Start Date:	7/11/2005
Zoo North Andrews Avenue	Part of Work Orders issued at the same time of Shad	Part of Work Orders issued at the same time of Shady Banks for installation of Water Mains Granth Sames	Notice to Proceed:	7/11/2005
PL 33301	For	Force Mains.	Final contract amt	\$533,673.00
Pilone: 934-322-3604			Completion Date:	5/5/2006
Contact: Paul Bonlander			Number of Days:	150
	Project Manager: Robert Beaty	Superintendent: Gary D'Alessendro	(q %06	90% by Lanzo
The City of West Palm Beach	Díxie Highway W	Díxie Highway Watermain Replacement	Original Contract Amt:	\$162,500.00
1000 45th Street #15			Start Date:	1/10/2005
			Notice to Proceed:	1/10/2005
West Palm Beach FL 33407	Installation of water main on Dixie Hig	Installation of water main on Dixie Highway from 24th Street to Bethesda Terrace	Final contract amt	\$167,500.00
Phone: 561-494-1098			Completion Date:	3/14/2005
Contact: Brian Moree			Number of Days:	45
	Project Manager: Robert Beaty	Superintendent: Paul Wieczorek		80% by Lanzo
PBS & J	Miami Dade	Miami Dade Contract S608B	Original Contract Amt:	\$188,450.00
2001 NW 107th Avenue			Start Date:	2/16/2005
2nd Floor	9		Notice to Proceed:	3/1/2005
Miami FL 33172	Emerg	Emergency Repair	Final contract amt	\$181,597.04
			Completion Date:	4/13/2005
			Number of Days:	150
	Project Manager: Matt Tilli	Superintendent: Ronnie Mezza	90% by Lanzo	Lanzo
City of Miramar	Miramar-South Neighb	Miramar-South Neighborhood Improvement Project	Original Contract Amt:	\$11,740,791.00
Miramar El 22025	Construction of water, sewer and drainage improver	Construction of water sewer and drainage improvements within the City of Manager and drainage improvements	Start Date:	9/19/2005
	Miramar Pkwy on the N. SR 7 on the East, County I	Miramar Pkwy on the N. SR 7 on the East. County Line Road on the South and SW 64 Avenue on the west	Notice to Proceed:	6/16/2005
Phone 954-538-6825	including site preparation, upgrade of lift station w/all	including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including	_	\$12,373,000.00
	demolitian of ex	demolition of existing infrastructure.		8/31/2007
	toice of		Number of Days:	550
	rioject manager: Hobert Beaty	Superintendent: Ronnie Mezza	60% by Lanzo	Lanzo



Contact Information		Project Name and Scope	Pro	Project Detail
Miami Dade Water & Sewer Dept	Contact ER 4	Contact ER 47609 24" Force Main	C location	
3071 SW 38 Avenue			Start Date:	\$1,141,090.00
Winning Property	F&I approx 4.200 LF of 24" DIP for sewage FM & 2.2	F&I approx 4,200 LF of 24" DIP for sewage FM & 2.24" plug valves. 1.14" plug valve & 1.8" plug ale to tap into 48	Notice to Proceed:	7/1/2005
Contact: Also Determine	inch concrete FM f & I tapping saddle & tapping val	& tapping valve, cut into 14" FM F & I 14" & 8" pipe for emergency outlet	Final contract amt	\$1.097.478.24
Phone: 786-551-8150	oischarge at PS site. Automatic ARV a	discharge at PS site. Automatic ARV assemblies. Traffic control, paving, flowable fill		12/28/2005
			Number of Days:	180
	Project Manager: James Tilli	Superintendent: Jorge Garrigo	9 %08	80% by Lanzo
Broward County WWS	Broadview Estates Bid Pack No. 1 located betw	located between NW 31 Ave & NW 35 Ave North of Broward Blvd.	Original Contract Amt:	\$13,897,356.20
2555 W Copans Road			Start Date:	5/1/2006
Company beach FL	Construction of Sanitary Sewer collection system	Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage,	Notice to Proceed:	4/10/2006
Contact: Patrick Sweet	roadway, sidewalk, signage and landscaping improvements and related work.	rements and related work. Includes demolition of existing	Final contract amt	\$15,627,945.71
Filorie: 804-051-0873	rici.	infrastructure.	Completion Date:	8/15/2008
	Project Manager: Pablo Biaño	Supariplendant: Donnio Morro		60°/ hy 1 2223
City of Oakland Park	Charlyof to thi	of Oakland Dark Kinkerki Lille Butte	0 %00	y Lal120
3650 NW 12 Avenue	Ory of Canadia P	aik Nimberiy Lake basin	Original Contract Amt:	\$5,728,370.00
Oakland Dark El	Drainage improvements, driveway replacements, significants	Orainage improvements, driveway replacements, sidewalk & roadway replacement, lighting installation, & otand		5/1/2006
Contact: Harris Hamis	sign replacement. Clearing grubbing, demolition (	sign replacement. Clearing grubbing, demolition & excavation. 4.415 LF of 72" RCP w/96 LF. Jark & Bore		5/1/2006
Contact. Hallis Halling	method. Reconstruction of seawall & C13 Canal ou	C13 Canal outfall, 629 LF RCP 6" & 8" WM. Fire hydrant replacement	Final contract amt	\$5,499,238.00
FIIUITE: 334-361-623/	installation of 1525 L	installation of 1525 LF 15" HDPE. Landscaping	Completion Date:	9/10/2007
	- 1		Number of Days:	539
	Project Manager: Robert Beaty	Superintendent: Ronnie Mezza	65% by	65% by Lanzo
Village of Wellington	Water Transmission Main Exter	Water Transmission Main Extension Phase 2 Project No. 17.06/BMA	Original Contract Amt:	\$1,486,500.00
C/O Arcadis RMA			Start Date:	10/30/2006
2081 Vista Parkway	Water Transmission Main Extension Installation of	Installation of 6 200 1 E of 24" (6 000' DVC and 200' DID) Installation of	Notice to Proceed:	8/21/2006
West Palm Beach	Directional Bore 30" 700 LF along the C-17 Can	the C-17 Canal and 1,200 along the FPI Fasement of the C-17 Canal	Final contract amt	\$996,648.50
Kris Dean, PE			Completion Date:	1/26/2007
561-697-7063			Number of Days:	150
	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth	kq %06	90% by Lanzo
Palm Beach County	Northern Re	Northern Region WUD 05-061	Original Contract Amt:	\$5.632.296.93
West Palm Beach Fl. 33413	Installation of approx 9.480 LF of 24" WM & 9.480 L	WM & 9,480 LF of 20" Wastewater FM including 1,200 LF of 30" WM &	Starl Date:	2/5/2007
Contact: Joe Tanacredi	8.20" LF of FM Horizontal Directional Drilling, 2 Jack	1,200 LF of FM Horizontal Directional Drilling, 2 Jack & Bore installation under RR tracks 24" WM w/ 42" casing	Notice to Proceed:	2/5/2007
Phone: 561-493-6080	Jack & hore installations under DD tracks por MANA	FM Jack & bore w/ 30" casing & 13.820 LF of 20" FM along SR-710 w/ 2	Final contract amt	\$5,861,972.00
	CMP drainage bit	CMP drainage pipes along the dates along C-18 Canal		9/21/2007
			Number of Days:	270
	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth	70% by Lanzo	Ozne



Contract Internation	Project Nar	Project Name and Scope		Project
Broward County WAYS			- P	Detail
2555 W Copani Bood	Neighborhood Improvement	Neighborhood Improvement project NW Quadrant BP No. 8	Original Contract Amt:	\$16 678 266 9n
Pompano Beach FI	roadway, sidewalk, signage and landscaning impro	Toadway, sidewalk, signage and landscaping improvements and an action of the signage of the signage and landscaping improvements.	Start Date:	2/19/2007
Contact: Patrick Sweet	County between I-95 and Dixie Highway and NE 42	County between I-95 and Dixie Highway and NE 42nd Steet and Sample Boad. Work inclined Eine Highway	Notice to Proceed:	2/28/2007
Phone: 954-831-0973	Assembly w/ Swing Check Assembly (45) and Remov	Assembly w/ Swing Check Assembly (45) and Remove and Salvave Fire Hydrants. Installation of DI Water Pine.	Final contract amt	\$16,812,079.77
	16" 2.800 LF, 12" - 2.600 LF; 8 " - 7.000 LF and 6"	8 " - 7,000 LF and 6" - 17,000 LF Also Installation of PVC DIP 8" - 25,000 and		7/8/2009
	Drived Manager Date Pills	DIP FM 8" - 3,500 LF & 6" - 2,200 LF	Number of Days:	730
Mismi Dade Water & Course Dags	rioject Mariager. Pablo Hlano	Superintendent: Ronnie Mezza	60% by	60% by Lanzo
3071 SW 28 Avenue	Cearing /grubbing and removal of organic mathra to	Contract S-828 Site Preparation Blackpoint	Original Contract /	\$14,471,955.00
Miami El 331/6	plant. excavatio of exist fill mat'l & replace with compar	الله ما الله الله الله الله الله الله ال	Start Date:	11/26/2007
Contact: John Hoffman	parking & control wall & drainage works, install dewal	parking & control wall & drainage works, install dewatering pines to the N. & Spond areas, install plactical direct	Notice to Proceed:	10/15/2007
W/Hazon & County	banks for future service, relo utilities, renovate parl	banks for future service, relo utilities, renovate parking area. Remove existing structures & pining (demo)	Final contract amt	\$13,407,485.78
Phone: 954-987-0066	abandon exisitng sludge bed piping including capping	abandon existing sludge bed piping including capping & plugging, furn & deliver long lead Ductile iron fittings &		11/12/2008
	Initer under drain piping. Support pile testing fur future of	Inter under drain piping. Support pile testing für füture clarifiers & transfer pump station. F & I construction trailer.	Number of Days:	395
	Listalieu 733 LF 20 UIP, 322 LF 10 UIP, 900 LF 8 P	LF 12" DIP FILTER DIP FM. 800 LF 12" WM (Potable), 780 LF 15" CMP	100% by Lanzo	/ Lanzo
	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth		
Palm Beach County	Limestone Creek	Limestone Creek Phase II-B #2002055	Original Contract Amt:	\$1.728.863.50
P.O. Box 21229	Inetallation of washaundar and and Work		_	1/22/2008
west Palm Beach FL 33416	Force Main, 1,300 LF of 8" PVC Watermain 284 F F or	Force Main, 1,300 LF of 8" PVC Watermain 284 LF of 8" DIP Water Main Forcemain 60 LF of 6" PVC	Notice to Proceed:	1/21/2008
H V Charles	& installation of 6,731 LF 8" PVC Sewer at various of	& installation of 6,731 LF 8" PVC Sewer at various depths. Fire hydrant assembly. Landscaning & roadway	Final contract amt	\$1,880,598.15
Mark A. Tollillison	rest	restoration	Completion Date:	7/31/2008
Prone: 351-584-4000			Number of Days:	150
	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth	75% by Lanzo	Lanzo
Miami Dade Water & Sewer Dept	Emergenc	Emergency 36" Repair	Original Contract Amt:	\$832,000.00
3071 SW 38 Avenue			Start Date:	1/14/2008
Miami FL 33146	Emergency Repair of 36" force Main at NW North F	Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor, Imaterials, and	Notice to Proceed:	12/27/2007
Contact: Alex Hetamar, PM	equipment for the rehabilitation of approximately 1,(	equipment for the rehabilitation of approximately 1,000 LF of Cast Iron Force Main Pipe while temporarily	Final contract amt	\$832,000.00
riione, 766-331-8130	diverting the sewage that would nor	diverning the sewage that would normally flow through the affectived area.	Completion Date:	2/11/2008
			Number of Days:	30
Broward County WAAC	Project Manager: James Tilli	Superintendent: Ronnie Mezza	100 % by Lanzo	Lanzo
2555 W Conans Board	rvelginbornood Improvement project N	rvergribornood Improvement project North Andrews Gardens Bid Pack No. 9	Original Contract Amt:	\$2,838,241,40
Pompano Beach FL	Control of the contro		Start Date:	7/14/2008
Contact: Patrick Sweet	roadway, sidewalk signane and landscaping improved	S	Notice to Proceed:	6/16/2008
Phone: 954-831-0973	infrast	caping improvements and related work. Includes demolition of existing infrastructure.	Final contract amt	\$2,979,640.59
			Completion Date:	5/31/2009
	Project Manager: Dakly Diago		Number of Days:	240 days
	י ישובת ואימו ומעצו. רמטוט הומחס	Superintendent: Bonnin Mossa	,000	



Owner/Address	Project No	Project Name and Second	Project	ect
Contact Information	or roofer.	ille allu Scope	Dei	Detail
Village of Wellington	Water Transn	Water Transmission Main Ext. 3	Original Contract Amt:	\$2 766 730 00
2081 Vista Parkway	Installation of extension of Water Transmission Main	Installation of extension of Water Transmission Main for the Village of Wellington W. 1	Start Date:	6/2/2008
West Palm Beach FL 33411	of 15.600 LF of 16 Inch PVC Pipe, 3,800 LF of 16" DI	of 15.600 LF of 16 Inch PVC Pipe, 3,800 LF of 16" DI Pipe, 100 LF of 8" DI Pipe, 100 LF of 12" DI Pipe, 100 LF of 8" DI Pipe, 100 LF of 18" DI Pipe, 100 LF of 12" DI Pipe, 100 LF of 18" DI Pipe, 100 LF of 12" DI Pipe, 1160 LF of 18" DI Pipe, 100 LF of	Notice to Proceed:	4/28/2008
Contact: Kris Dean, PE	of 18 " DR11 HDPE, Driveway restoration, Curb and	of 18 " DR11 HDPE, Driveway restoration, Curb and sidewalk (asphalt) installation, roadway restoration, and	Final contract amt	\$2,527,418.50
Phone: 561-697-7063	landscaping and tree placen	landscaping and tree placement, and 4,550 SY of horse trail.	Completion Date:	11/4/2008
			Number of Days:	150
	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Both	70% hv	70% hv l ap20



### FLORIDA BID BOND

BOND NO.	Bid Bond

AMOUNT: \$ Five Percent of Accompanying Bid (5% of Bid)

KNOW ALL MEN BY THESE PRESENTS, that Lanzo Construction Co., Florida  125 SE 5th Court, Deerfield Beach, FL 33441	
hereinafter called the PRINCIPAL, and Liberty Mutual Insurance Company	
5600 New King Street, Suite 360, Troy, MI 48098	
a corporation duly organized under the laws of the State of Massachusetts	
having its principal place of business at Interchange Corporate Center, 450 Plymouth Road, Suite 400	
in the State of Plymouth Meeting, PA 19462	and
authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto	
The City of Key West, 525 Angela St, Key West, FL	
hereinafter called the OBLIGEE, in the sum of Five Percent of Accompanying Bid	
DOLLARS (\$ 5% of Bid) for the payment for which we bind oursel	
20201 EE (4	lves,
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these	lves,
	lves,
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these	lves,
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.	
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.  THE CONDITION OF THIS BOND IS SUCH THAT:	ET
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.  THE CONDITION OF THIS BOND IS SUCH THAT:  WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for 17th STRE.	ET

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a

the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the

work covered in the Proposal and the detailed Drawings and Specifications, entitled:

STORMWATER GRAVITY INJECTION WELLS

PAGE 39 OF 380

guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this 15th da	y of September , 20 10 .
	LANZO CONSTRUCTION CO., FLORIDA PRINCIPAL
	Ву
	SURETY  SURETY
	Attorney-In-Fact Michelle Buechel

\*\*\*\*\*

validity of this Power of Attorney call between 9:00 am and 4:30 pm EST on any business day.

To confirm the 1-610-832-8240

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

#### LIBERTY MUTUAL INSURANCE COMPANY BOSTON, MASSACHUSETTS POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint

T. R. GUY, PAUL M. HURLEY, C. A. JOHNSON, LINDA L. AUSTIN, ANNE BARICK, MARGARET M. KOHLOFF, ROBERT D. HEUER, MICHELLE BUECHEL, MICHAEL D. LECHNER, KRISTYN M. LANGBEEN, ALL OF THE CITY OF TROY, STATE OF MICHIGAN

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-Laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 17th day of March 2010 .

LIBERTY MUTUAL INSURANCE COMPANY



Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA SS COUNTY OF MONTGOMERY

On this 17th day of March , 2010 , before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREF, I have nereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year commonwealth of Pennsylvania

of

Notarial Seal Teresa Päetüllä, Notary Public Plymouth Twp., Montpomery County My Commission Expires March 28, 2013

Member, Pennsylvania Association of Notaries

By Lirisa Pastella Teresa Pastella, Notary Public

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.



By a f awa / Lawy David M. Carey, Assistant Secretary



CHARLIE CRIST GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS SECRFTARY

February 10, 2010

LANZO CONSTRUCTION CO., FLORIDA 125 SE 5TH COURT DEERFIELD BEACH FL 33441

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the amount and the type of work indicated below. Unless your company is notified otherwise, this rating will expire 3/30/2011. However, the new application is due 1/31/2011.

In accordance with S.337.14 (1) F.S. your next application <u>must be</u> filed within (4) months of the ending date of the applicant's audited annual financial statements and, if applicable, the audited interim financial statements. Section 337.14 (4) F.S. provides that your certificate will be valid for 18 months after your financial statement date. This gives a two month period to allow you to bid on jobs as we process your new application for qualification. To remain qualified with the Department, a new application must be submitted subsequent to any significant change in the financial position or the structure of your firm as described in Section 14-22.005(3), Florida Administrative Code.

MAXIMUM CAPACITY RATING: \$74,650,000.00

FDOT APPROVED WORK CLASSES:

DRAINAGE, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, MINOR BRIDGES

FDOT APPROVED SPECIALITY CLASSES OF WORK: UNDERGROUND UTILITY

You may apply, in writing, for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code. Please be advised if certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

Sincerely,

Juanita Moore, Manager

Contracts Administration Office

Quanta more

JM:cj

967,61 UNCOMPLETED AMOUNT TO BE DONE BY APPLICANT AS SUBCONTRACTOR 967,611 3,618,710 2,015,002 7,379,775 4,428,490 1,498,203 AS PRIME CONTRACTOR 20,021,032 Give full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded but not yet begun, and regardless of its location and with whom contracted 8,609,154 3,618,710 2,015,002 7,379,775 18,476,298 6,013,237 16,561,445 BALANCE OF CONTRACT AMOUNT PLEASE ENTER ATTACHMENT TOTALS ON THIS LINE
TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU CONTRACT AMOUNT (Col. & Saturated) (Col. 5 Subtotal) BALANCE OF STATUS OF CONTRACTS ON HAND 3,817,870 17,600,000 1,774,282 1,215,416 805,972 3525755 AMOUNT SUBLET TO AMOUNT SUBLET TO OTHERS OTHER MOUNT THE WORLD OTHERS 6,250,550 6,013,237 20,379,315 17,600,000 10,383,436 4,834,126 2,820,974 10,905,530 24,726,848 CONTRACT (OR SUBCONTRACT) AMOUNT CONTRACT (OR SUBCONTRACT) AMOUNT DOT PROJECTS AND LOCATION OF WORK YOU OTHER (Non-DOT) PROJECTS, OWNER, AND LOCATION OF WORK YOU ARE PERFORMING **Broward County Rock Island** Broward County UAZ 124 BP # 2 Broward County Rock Island BP # 5 Broward County Broadview ARE PERFORMING Broward County UAZ 124 City of Marathon Area 5 Coral Springs Skanska CLASSES OF WORK CLASSES OF WORK

NOTE: Columns 3 and 4 to show total contract (or subcontract) amounts. Column 5 to be difference between columns 3 and 4. Amount in columns 6 or 7 to be uncompleted portion of amount in column 5. All amounts to be shown to nearest \$100,00. The Contractor may consolidate and list as a single item all contracts which individually do not exceed 3% of the total, and which, in the aggregate, amount to less than 20% of the total.

20,988,643

GRAND TOTAL

Total of Columns 6 and 7 Must Be Filled In and Must Agree with Related Attachment(s), if furnished.



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO CONSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFILED BEACH FL 33441

ongratulations! With this license you become one of the nearly one million oridians licensed by the Department of Business and Professional Regulation. It professionals and businesses range from architects to yacht brokers, from exers to barbeque restaurants, and they keep Florida's economy strong.

rery day we work to improve the way we do business in order to serve you better. In information about our services, please log onto www.myfloridalicense.com. ere you can find more information about our divisions and the regulations that pact you, subscribe to department newsletters and learn more about the spartment's initiatives.

r mission at the Department is: License Efficiently, Regulate Fairly. We nstantly strive to serve you better so that you can serve your customers, ank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 4435044
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

QB0008550

06/09/09 080520215

QUALIFIED BUSINESS ORGANIZATION LANZO CONSTRUCTION CO FLORIDA

(NOT A LICENSE TO PERFORM WORK. ALLOWS COMPANY TO DO BUSINESS IF IT HAS A LICENSED QUALIFIER.) IS QUALIFIED under the provisions of Ch. 489 FS Expiration date: AUG 31, 2011 L09060901195

JUN . \* 7009

parameter of the second of the

DETACH HERE

4435044

#### STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L09060901195

DATE BATCH NUMBER LICENSE NBR

09/2009 080520215 QB0.0085.50

BUSINESS ORGANIZATION ed below IS QUALIFIED

er the provisions of Chapter 489 FS.

iration date: AUG 31, 2011
IS IS NOT A LICENSE TO PERFORM WORK. THIS ALLOWS

PANY TO DO BUSINESS ONLY IF IT HAS A QUALIFIER.)

LANZO CONSTRUCTION CO FLORIDA

125 SE 5TH CT DEERFIELD BEACH

FL 33441

# DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROF SURVEYORS & MAPPERS 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO COSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFIELD BEACH FL 3344 FL 33441

congratulations! With this license you become one of the nearly one million loridians licensed by the Department of Business and Professional Regulation. our professionals and businesses range from architects to yacht brokers, from oxers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that npact you, subscribe to department newsletters and learn more about the epartment's initiatives.

ur mission at the Department is: License Efficiently, Regulate Fairly. We onstantly strive to serve you better so that you can serve your customers. nank you for doing business in Florida, and congratulations on your new license!

STATE OF FLORIDA

AC# 4245233

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

- LB7329=

02/03/09 080349728

SURVEYING & MAPPING BUSINESS LANZO COSTRUCTION CO FLORIDA

IS, CERTIFIED under the provisions of Ch. 472 FS Expiration dice: FEB 28, 2011 L09020300635

CIEL VIEL FEB 1 2 2009

**DETACH HERE** 

1245233

## STATE OF FLORIDA

PROFESSIONAL REGULATION MAPPERS T OF BUSINESS BOARD OF PROF

SEQ# L09020300635

BATCH NUMBER LICENSE NBR

103/2009 080349728 LB7329

SURVEYING & MAPPING BUSINESS ed below IS CERTIFIED

er the provisions of Chapter 472 FS.

iration date: FEB 28, 2011

LANZO COSTRUCTION CO FLORIDA 125 SE 5TH CT/ DEERFIELD BEACH FL 3344

CHARLIE CRIST GOVERNOR

CHARLES W. DRAGO SECRETARY



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY FL FL 32112

ongratulations! With this license you become one of the nearly one million loridians licensed by the Department of Business and Professional Regulation. ur professionals and businesses range from architects to yacht brokers, from exers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that ipact you, subscribe to department newsletters and learn more about the epartment's initiatives.

ur mission at the Department is: License Efficiently, Regulate Fairly, We instantly strive to serve you better so that you can serve your customers. nank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA

AC# 4970354

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CGC036262

05/24/10 098164490

CERTIFIED GENERAL CONTRACTOR TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA

IS CERTIFIED under the provisions of Ch. 489 FS Expiration date: AUG 31, 2012 L10052400646

#### DETACH HERE

970354

# STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400646

BATCH NUMBER LICENSE NBR

24/2010 098164490 CGC036262

GENERAL CONTRACTOR ed below IS CERTIFIED

er the provisions of Chapter 489 FS. iration date: AUG 31, 2012

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY

FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

Congratulations! With this license you become one of the nearly one million loridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from oxers to barbeque restaurants, and they keep Florida's economy strong.

very day we work to improve the way we do business in order to serve you better or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that npact you, subscribe to department newsletters and learn more about the epartment's initiatives.

ur mission at the Department is: License Efficiently, Regulate Fairly. We onstantly strive to serve you better so that you can serve your customers. nank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 11770366
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CUC049468.5

05/20/10 098164491

CERT UNDERGROUND & EXCLV CHTR TILLI, MATTERY PRESTOR LANZO CONSTR CO FEORIDA

IS CERTIFIED under the provisions of Ch.489 PS Expiration date: AUG 31, 2012 L10052400658

#### **DETACH HERE**

1970366

# STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400658

DATE BATCH NUMBER LICENSE NBR

/24/2010 098164491 CUC049468

UNDERGROUND UTILITY & EXCAVATION CO

ler the provisions of Chapter (89 FS. iration date: AUG 31, 2012

TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA 660 UNION AVE CRESCENT CITY FL

FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY 3A- MAJOR ROADS (ASPHALT AND CONCRET

87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441 EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY Detach and SIGN the reverse side of this Y card IMMEDIATELY upon receipt! You D 3 1 D A should carry this card with you at all times.

intractor must obtain a photo I.D. Certificate of Competency Card ery four years.

> TILLI, MATTHEW P 660 UNION AVE CRESCENT CITY FL 32112

# BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 3A- MAJOR ROADS (ASPHALT AND CONCRI TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011

1A PRIMARY PIPELINES (WATER, SEWER, DR

87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441 EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY Detach and SIGN the reverse side of this CIUNTY card IMMEDIATELY upon receipt! You 3 J.D.A. should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card every four years.

> TILLI, MATTHEW P. 660 UNION AVE CRESCENT CITY FL 32112

## BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 1A PRIMARY PIPELINES (WATER, SEWER, [ 87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011



CTQB
Construction Tredes Qualifying Board
BUSINESS CERTIFICATE OF COMPETENCY

E1233

LANZO CONSTR CO FLORIDA

Muttlew P. T.l.

Is certified under the provisions of Chapter 10 of Miami-Dada County VALID FOR CONTRACTING UNTIL 09/30/2011

## BROWARD COURTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 954-831-4000 VALID OCTOBER 1, 2010 THROUGH SEPTEMBER 30, 2011

DBA:

Business Name: LANZO CONSTRUCTION CO FLORIDA

Receipt #:180-6716
Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: P MATTHEW TILLI Business Location: 125 SE 5 CT

DEERFIELD BEACH

Business Opened:02/23/2006 State/County/Cert/Reg:CGC036262 Exemption Code: NONEXEMPT

Business Phone: 979-0802

Rooms

Seats

**Employees** 

Machines

Professionals

40

		For Vending Business Only				
	Number of Machin	es:	Vending Type:			
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	0.00	0.00	0.00	108.00

#### THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

#### Mailing Address:

P MATTHEW TILLI 125 SE 5 CT DEERFIELD BCH, FL 33441-0000

Receipt #14A-09-00006165 Paid 08/03/2010 108.00

2010 - 2011



INTROL NO.

CATION

# CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

NFW

LICENSE NO. 10-00021875

RENEWAL

2009-2010 LANZO CONSTRUCTION COMPANY FLA

9/24/09 DATE ISSUED

150161

LICENSE FEE 117.60

SINESS NAME LANZO CONSTRUCTION CO FLA 125 SE 5 CT

DELINQUENT CHG. TRANSFER FEE .00

ASSIFICATION GENERAL CONTRACTOR

TOTAL AMOUNT PAID

.00

117.60

MATTHEW TILLI, QUALIFIER

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

11.76

tice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

#### CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED 9/24/09

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
- Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
- Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach



ONTROL NO.

CATION

### CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00022242

2009-2010

) NEW

9/24/09

RENEWAL

DATE ISSUED 9

118.80

DELINQUENT CHG.
TRANSFER FEE

.00

X

TOTAL AMOUNT PAID

.00

118.80

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

JSINESS NAME LANZO CONSTRUCTION CO FLA

LASSIFICATION WAREHOUSING AND STORAGE

150161

STORAGE OF EQUIPMENT

125 SE 5 CT

LANZO CONSTRUCTION COMPANY FLA

DISPLAYED TO PUBLIC VIEW AT
BUSINESS LOCATION

TRANSFER FEE

11.88

plice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

## CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

9/24/09

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
- Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
  - Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach



## CITY OF DEERFIELD BEACH

**BUSINESS LICENSE TAXES** 

2009-2010

LANZO CONSTRUCTION COMPANY FLA 150161 INTROL NO.

ISINESS NAME LANZO CONSTRUCTION CO FLA

125 SE 5 CT CATION

ASSIFICATION EXCAVATION/LOT CLEARING/GRADING CONT

MAJOR ROADS (ASPHALT AND CONCRETE)

10-00026425 NEW

X RENEWAL

LICENSE NO.

DATE ISSUED 1/13/10

LICENSE FEE 58.80 DELINQUENT CHG. .00

TRANSFER FEE .00

TOTAL AMOUNT PAID 58.80

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

tice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

## CITY OF DEERFIELD BEACH

LICENSE INFORMATION

1/13/10 DATE ISSUED

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
- Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.

If you change your business name, ownership or location, you must make a newapplication for the change and pay a transfer fee. トロンジエンバル

JAN 1 5 2010

If you have more than one location, you must obtain a license for each location

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach



## CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00026426

2009-2010

ONTROL NO.

LANZO CONSTRUCTION COMPANY FLA

150161

JSINESS NAME LANZO CONSTRUCTION CO FLA

DCATION 125 SE 5 CT

ASSIFICATION UNCLASSIFIED 2

UNDERGROUND PIPE INSTALLATION, SITE PREPARATION

DATE ISSUED 1/13/10
LICENSE FEE 58 80

LICENSE FEE 58.80
DELINQUENT CHG. .00

TRANSFER FEE
TOTAL AMOUNT PAID

58.80

.00

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30

2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

DISPLAYED TO PUBLIC VIEW AT
BUSINESS LOCATION

TRANSFER FEE

5.88

tice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

## CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

1/13/10

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
- Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location. JAN 1 5 2010

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the

City of Deerfield Beach

the course of the Contract work, the information submitted by the Contractor in the original job order is substantially modified, he shall promptly notify the State Employment Service.

- 3. The Contractor shall give full consideration to all qualified job applicants referred to him by the State Employment Service. The Contractor is not required to grant employment to any job applicants who, in his opinion, are not qualified to perform the classification of work required.
- 4. If, within 1 week following the placing of a job order by the contractor with the State Employment Service, the State Employment Service is unable to refer any qualified job applicants to the Contractor, or less than the number requested, the State Employment Service will forward a certificate to the Contractor indicating the unavailability of applicants. Such certificate shall be made a part of the Contractor's permanent project records. Upon receipt of this certificate, the Contractor may employ persons who do not normally reside in the labor area to fill positions covered by the certificate, notwithstanding the provisions of subparagraph 1c above.
- 5. The Contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every subcontract for work which is, or reasonably may be, done as on-site work.

A'	T	ΓA	C	H	M	H.	N	Г	H	

DISCLOSURE OF LOBBYING ACTIVITIES

N/A

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:	2. Status of Fe	deral Action:	3. Report Type:
a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance		offer/application al award -award	a. initial filing b. material change  For Material Change Only:  year quarter date of last report
4. Name and Address of Repor	ting Entity:		g Entity in No. 4 is Subawardee,
│		Enter Name	f D. '
1.4000	;f	and Addres	ss of Frime:
known:	, if		

Congressional District, if known:	Congressional District, if known:
6. Federal Department/Agency:	7. Federal Program Name/Description:
	CFDA Number, if applicable:
8. Federal Action Number, if known:	9. Award Amount, if known: \$
10. a. Name and Address of Lobbying Entity (if individual, last name, first name, MI):	b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):
(attach Continuation Sheet(s)	SF-LLLA, if necessary)
11. Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be reported to Congress semi-annually and will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.	Signature:  Print Name: Lanzo Construction Co. Florida Kevin Pawlowski  Title: Assistant Secretary  Telephone No.: 954-979-0802 Date: 9/15/10
Federal Use Only:	Authorized for Local Reproduction

Standard Form - LLL (Rev 7-
97)

Form DEP 55-221 (01/01)

## ANTI-KICKBACK AFFIDAVIT

; r

\*\*\*\*

## SWORN STATEMENT UNDER SECTION 287.133(3)(A) <u>FLORIDA STATUTES</u>, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1.	This sworn statement is submitted with Bid or Proposal for STORMWATER GRAVITY RECHARGE WELLS, CITY OF KEY WEST, FLORIDA
2.	This sworn statement is submitted by Lanzo Construction Co. Florida  (name of entity submitting sworn statement)
	whose business address is 125 SE 5th Court, Deerfield Beach FL 33441
	and (if applicable) its Federal
	Employer Identification Number (FEIN) is 59-2011933
	(If the entity has no FEIN, include the Social Security Number of the individual signing this
	sworn statementN/A
3.	My name is Kevin Pawlowski (Please print name of individual signing)
	and my relationship to the entity named above is Assistant Secretary
4.	I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, Oconspiracy, material misrepresentation.
5.	I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo-contendere.
6.	I understand that an "affiliate" as defined in Paragraph 287.133(1)(a). Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes

those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

- 7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
- 8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

<u>x</u> Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

(signature) Kevin Pawlowski, Assistant Secretary 9/15/10 (date)

STATE OF	Florida
COUNTY OF_	Broward
STORMWATER G	RAVITY INJECTION WELLS

## PERSONALLY APPEARED BEFORE ME, the undersigned authority.

Kevin Pawlowski	who, after first being sworn by me	affixed his/her
(name of individual signing)		

signature in the space provided above on this 15th day of September , 20

My commission expires: 8/1/12

SHARON F. KUNTZE
Commission DD 787573
Expires August 1, 2012
Bondou Triru Troy Full insurence 300-385-7019

### CITY OF KEY WEST INDEMNIFICATION FORM


The Contractor shall indemnify and hold harmless the City of Key West, its officers, and employees, from liabilities, damages, losses and costs, including, but not limited to reasonable attorney's fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this agreement, or the Contractor's limit of or lack of sufficient insurance protection.

CONTRACTOR:	Lanzo Construction Co. Florida	SEAL:
	125 SE 5th Court, Deerfield Beach FL 33441 Address	
	Signature	
	Kevin Pawlowski Print Name	
).	Assistant Secretary Title	
DATE:	9/15/10	



## Prohibited Interests Form and Notice

I Kevin Pawlowski, Assistant Secretary certify that neither Lanzo Construction Co. Florida (Printed Name) (Title) (Company Name)

nor any of its subcontractors shall enter into any contract, subcontract or arrangement in connection with the project or any property included or planned to be included in the project in which any member, officer or employee of the agency or the locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such present or former member, officer or employee involuntarily acquires or had acquired prior to the beginning of tenure any such interest, and if such interests is immediately disclosed to the City of Key West, The City of Key West with prior approval of the Department of Transportation, may waive the prohibition contained in this paragraph provided that any such present member, officer or employee shall not participate in any action by the City of Key West or the locality relating to such contract, subcontract or arrangement

NOTICE: The FDOT requires the City of Key West to insert in all contracts entered into in connection with the project or any property included or planned to be included in any project, and shall require its <u>contractors</u> to insert in each of their <u>subcontracts</u>, the following provision:

"No member, officer or employee of the Agency or of the locality during this tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof."

The provisions of this paragraph shall not be applicable to any agreement between the Agency and its fiscal depositories or to any agreement for utility services the rates for which are fixed or controlled by a government agency.

Signature

## BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1.	All Contract Documents thoroughly read and understood.	
2.	All blank spaces in Proposal filled in, using black ink.	[ 🗸 ]
3.	Total and unit prices added correctly.	$[\sqrt{]}$
4.	Addenda acknowledged.	$[\sqrt{1}]$
5.	Subcontractors are named as indicated in the Proposal.	[J]
6.	Experience record included.	
7.	Proposal signed by authorized officer.	$[\checkmark]$
8.	Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond.	[/]
9.	Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.	[ ]
10.	Bidder shall demonstrate possession of required licenses and certificates to bid the job.	,
		[ ]
11.	Proposal submitted intact with the volume entitles "proposal" and Contract Forms, 4 copies and 12 CD-Roms.	
12.	Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid.	$[\checkmark]$
13.	Bidder submitted FDOT pre-certification paperwork	
14.	Bidder signed and submitted the suspension and debarment certification	[ 1
15.	Bidder signed and submitted non-collusion declaration and compliance with 49CFR29 form.	[/]
16.	Bidder signed and submitted the Prohibited Interests Form	[ 1

# INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a follow up report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by the reporting entity for this covered Federal action.
- 4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of the prime Federal recipient. Include Congressional District, if known.
- 6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- 8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the

GN-0717 156 17<sup>th</sup> St.
Attachments A-J

- application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influence the covered Federal action.
  - (b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
- 11. The certifying official shall sign and date the form, print his/her name, title and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

Form DEP 55-221 (01/01)

ATTACHMENT: I

FORM 575-060-13 RIGHT OF WAY - 05/01

NON-COLLUSION DECLARATION AND

GN-0717

17<sup>th</sup> St.

157

Attachments A-J

## COMPLIANCE WITH 49 CFR §29.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

ITEM/SEGMENT NO.: 433719-1

F.A.P. NO.:
PARCEL NO.:
COUNTY OF:
BID LETTING OF:
GISSING

Kevin Pawlowski

(NAME)

(NAME)

l,	Kevin Pawlowski	, hereby
declare that I am_	Assistant Secretary (NAME)	of Lanzo Construction Co. Florida
Of	Deerfield Beach FLorida	(FIRM)
1 12 N 1	(CITY AND	STATE)

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this State Project.

#### I further declare that:

- 1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
- 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(I)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

GN-0717 158

۱7<sup>th</sup> St.

Attachments A-J

- 9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:
- (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;
- (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default..
- 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

**EXCEPTIONS:** 

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR:

(Seal)

Lanzo Construction Co. Florida

BY: Kevin Pawlowski, Assistant Secretary

NAME AND TITLE PRINTED

OLONIA TILIDE

WITNESS

....

GN-0717

17<sup>th</sup> St.

159

Attachments A-J

Executed on this	15th	_ day of	September	2010
------------------	------	----------	-----------	------

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE