

Invitation to Bid # 10-020 STORMWATER GRAVITY WELLS – 20th St. PROJECT NO. GN-0713 FDOT FEDERAL FUNDS LAP AGREEMENT # 422714-1

ADDENDUM # 1

Signature

September 8, 2010

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. This addendum will modify the contract deadlines for project permitting and construction completion, revision to the number of submittals required of bidders, and a clarification of the Davis-Bacon Wage Table for the project. It also includes minutes, agenda, and the sign-in sheet from the Mandatory Pre-bid meeting held on September 2, 2010.

The referenced bid package is hereby addended in accordance with the following items:

Please be advised of the following changes to the contract documents:

- The Contractor will be allowed 90 days to secure all permitting needed for the completion of this project. Construction should be fully complete 85 calendar days after all permits have been received.
- 2. Please submit two originals of the bid package and three CD-ROMs or USB drives with a single PDF file of the entire bid package on each CD-ROM or USB drive. Bid package is to be enclosed in a sealed envelope with "Bid for Construction of Stormwater Gravity Wells- 20th St." addressed and delivered to the City Clerk's office.
- 3. Highway is the correct Davis-Bacon Wage Table for this project.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by acknowledging addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this addendum may be considered non-responsive.

Lanzo Construction Co. Florida

Name of Business or Corporation

NOTE TO BIDDER: Use BLACK ink for completing this Proposal form.

PROPOSAL

~		
. 1	-	
- 1	U	

The City of Key West

Address:

525 Angela Street, Key West, Florida 33040

Project Title:

20TH STREET STORMWATER GRAVITY INJECTION WELLS

Project No.:

GN-0715

Federal Project No:

FM 422719-1

Bidder's person to contact for additional information on this Proposal:

Name:	Lanzo Construction Co. Florida
Telephone:	954-979-0802

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the CITY, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data, which he believes pertinent from the Engineer, CITY, and other sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Proposal that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

The Bidder understands and agrees that if a Contract is awarded, the CITY may elect to award all schedules under one Contract, separately, or in any combination that best serves the interests of the CITY.

The Bidder further agrees that the CITY may "non perform" the work in the event that the low bid is in excess of available funding. Non-performance will be determined prior to NOTICE OF AWARD.

Section 287.134(3)(a), Florida Statutes, requires: An entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business with any public entity. Section 553.62, Florida Statutes, incorporates the Occupational Safety and Health Administration's (OSHA) safety standards, 29 CFRs. 1926.650 Subpart P, as the state standard. The Department of Labor and Employment Security may adopt updated or revised versions by rule. Other state or political subdivisions may also have standards that are applicable

The Bidder hereby declares that the undersigned is the person or persons responsible within the firm for the final decision as to the price(s) and amount of this bid and the Bidder further declares that:

- 1. The price(s) and amount of this bid have been arrived at independently, without consultation, communication, or agreement for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause, or induce any firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any other firm or person to submit a complementary bid.
- 5. The Bidder has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any other firm or person, or offered, promised, or paid cash or anything of value to any other Bidder or person, whether in connection with this or any other project, in consideration for an agreement or promise by any other firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. The Bidder has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any other firm or person, and has not been promised or paid cash or anything of value by any other firm or person, whether in connection with this or any other project, in consideration for the firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. The Bidder has made a diligent inquiry of all members, officers, employees, and agents of the Bidder with responsibilities relating to the preparation, approval or submission of the firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act, or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the Bidder has fully informed the City of Key West in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), STORMWATER GRAVITY INJECTION WELLS

Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud. bribery, collusion, conspiracy, or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

- 9. The Bidder certifies that, except as noted below, neither the firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds: (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency; (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.
- 10. The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by the Florida Department of Transportation.
- 11. The firm certifies that the bidder is not a nonresident alien, or a foreign corporation/entity formed under the laws of a country other than the United States. Where the Bidder is unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (11), the Bidder has provided an explanation in the "Exceptions" portion on page 4 of 4 or by attached separate sheet.

EXCEPTIONS:

Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency, and dates of agency action. Providing false information may result in criminal prosecution and/or administrative sanctions. I declare under penalty of perjury that the foregoing is true and correct.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the CITY examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the CITY, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 30 calendar days after the date of the Notice to Proceed and to complete the construction within 85 calendar days of Notice to Proceed.

This Contract will automatically expire and be terminated on final acceptance by the CITY.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner based on the FDOT Standard Specifications (2010) Section 8-10 until the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and herewith made a part of the Contract.

Original Contract Amount	Daily Charge Per Calendar Day
\$50,000 and Under	\$278
Over \$50,000 but less then	
\$250,000	\$388
\$250,000 but less than \$500,000	\$566
\$500,000 but less than \$2,500,000	\$1,148
\$2,500,000 but less than	
\$5,000,000	\$1,914
\$5,000,000 but less than	
\$10,000,000	\$2,514

ADDENDA

(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

UNIT PRICE ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following unit price amounts, it being expressly understood that the unit prices are independent of the exact quantities involved. The Bidder agrees that the unit prices represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of a discrepancy, the amount shown in words shall govern.

BID SCHEDULE

Gravity Injection Well Storm systems and piping throughout Key West

20.86

Item Quan	tity Unit	UP (Fig)	UP (Words)		Ext. Total Amt.
1.) <u>Performant</u> Conditions, M	oce and Paymer OT, Certified A	nt Bonds, Mobi AutoCAD As-B	lization / Demobilization uilts)	, Gener	al & Supplementary
a.) 1	LS \$ 25,0	NOO.CO TW	enty Five thousand dollars		\$ 25,000.00
2.) TRENCH	EXCAVATION	BACKFILL	AND STORM PIPE (inc	ludes 2	" asphalt)
a.) 18" Storm	pipe (5-10 feet D	eep) (Exact dep	th to be determined. 25 lf	18" pipe	total)
<u>25</u>	LF \$_ 145	.00	One hundred fifty five dolla	rs	\$ 3,875.00
b.) 14" Storm 1			th to be determined. 110 I		
<u>110</u>	LF \$_75	.00	Seventy five dollars		\$ 8,250.00
c.) Florida Tres	nch Safety Act C	Compliance			•
<u>135</u>	LF \$2	.00.	Two dollars		\$ 270.00
	ety Special Shori be identified by		S		
1	LS \$	500,00	Five hundred dollars	. \$	500.00
System to	be used:	SLOPIN	G		
e.) Sidewalk Re <u>176</u>	emoval (Any Th SF \$	ickness) 6.00	Six dollars	\$	1,056,00
f.) Aggregate Ba Crushed Lime I		ewalk)			1
8.5	Ton \$_	90.00	Ninety dollars	\$_70	\$.00
<u>Item</u> Quanti	ty <u>Unit</u>	UP (Fig)	UP (Words)		Ext. Total Amt.
3.) PAVEMEN	$\underline{\mathrm{T}}$ (2" milling &	2" asphalt)			

a.) Pavement Restoration 188 SY \$ 88.00 Eighty eight dollars \$_	16,544.00
b.) Asphalt Concrete Pavement (replacement over trenches) 110 LF \$ 90.00 Ninety dollars \$_	9,900.00
c.) Asphalt Concrete Pavement over compacted base 79 SY \$_\(\scrt{\sin\sin\sin\sin\sin\sin\sin\sin\sin\sin	13,035.00
4.) <u>CONCRETE</u>	
a.) Sidewalk Restoration (4" depth)	
SY \$ 62.00 Sixty two dollars	\$ 7,130,00
b.) Sidewalk Removal	
SY \$ Z8.00 twenty eight dollars	\$ 3,780.00
c.) Modified D-type curb (@ ramps)	•
105 LF \$ 7.00 seven dollars \$	735.00
d.) Curb Restoration (FDOT type F) 185 LF \$ 35,00 thirty five dollars \$ 5.) CATCH BASIN AND INLETS	6,475,00
a.) Bottom Inlets (5-10 Feet Deep) (exact depth to be determined. 1 bottom inlet	total)
1 EA \$ _6,000.00 six thousand dollars	\$ 6,000,00
Item Quantity Unit UP (Fig) UP (Words)	Ext. Total Amt.
6.) WELL STRUCTURE REMOVAL	
a.) Removal of well structure, any size	
<u>I</u> EA \$, Soo, 90 One thousand five hundred dollars	\$ 1,500.00
b.) Backfill excavation, compact to 95% proctor, prepare base	
30 CY \$ 25.00 Twenty eight dollars	\$840.00
7.) <u>NUTRIENT SEPARATING TRIPLE CHAMBER BAFFLE BOX WIT</u>	H INJECTION WELL
STORMWATER GRAVITY INJECTION WELLS PAGE 29 OF 379	BID SCHEDULE

Install Gravity Injection Well with Nutrient Separating Triple Chamber Baffle Box (NSBB-6-12, Suntree Technologies, Inc., Cocoa Florida), with 60 feet minimum 24" PVC Schedule 80 casing. and 30 foot open hole.

a.) 6 to 10	Feet Dee	p (exac	et depth to be dete	rmined. 1 box and well total)		
<u>1</u>	EA	\$.	96,000.00	Ninety six thousand dollars	\$_	96,000.00
<u>Item Q</u> 8.) <u>AGGR</u>	uantity EGATE	<u>Unit</u> BASE	UP (Fig)	<u>UP (Words)</u>		Ext. Total Amt.
a. Crushed	Lime roc	k				
<u>13</u>	TON	\$ _	48.00	Forty eight dollars	\$_	624.00
9.) <u>FINISI</u>	H GRAD	ING A	ND GRASSING	<u>.</u>		
1	<u>10</u> SY	\$_	13.00	Thirteen dollars	\$_	1,430.00
9.) PIPE Z	ONE GE	OTEX	TILE FABRIC			
5(16.00	Sixteen dollars	\$_	800,00
10.) <u>FOUN</u>	DATION	STAI	BILIZATION			
<u>6</u>	CY	\$_	47.00	Forty seven dollars	\$	282.00
11.) <u>CUT A</u>	ND CAF	EXIS	TING STORM	PIPE		
<u>4</u>	EA	\$_	\$20.00	Five hundred twenty dollars	\$	2,080.00
12.) <u>ABAN</u>	OONME	NT OF	WELLS WITH	I FLOW FILL		
1	EA	\$_	8,000.00	eight thousand dollars	\$	8,000.00
13.) <u>ENDIC</u>	OTT BR	ICK P	AVERS WITH	ADAAG DETECTABLE WA	RNING	SYSTEM
<u>13</u>		\$_	56,00	Fifty Six dollars		7,616,00
14.) <u>PRE-D</u>	G FOR	UTILI	TY LOCATION	V (verify all utility elevations)		
1	EA\$	3,00	w.w _	Three thousand dollars	\$_3,	00,000
V-07 - 25 VALUE - 12 VA						

STORMWATER GRAVITY INJECTION WELLS

15.) HYDROSTATIC TESTING OF STORMWATER PIPES AND STRUCTURES. 1 EA \$ 4,500.00 Four thousand five hundred dollars \$ 4,500.00 ALL EXTENDED UNIT PRICE ITEMS LISTED ABOVE Base \$ 229,987.00 Allowances \$ 30.000 TOTAL BID SCHEDULE ITEM 1 to 15 (plus allowance) \$ 259,987.00 Two hundred fifty nine thousand nine hundred eighty seven dollars and no cents

 ${\underline{\mathtt{NOTE}}}$: THIS TOTAL WILL BE USED AS PART OF THE BASIS FOR EVALUATING LOW BIDDER AND AWARD PROCESS.



SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Portion of Work Paven	BRICK INSTAULA	אסר	
Name PAVER DAVE	/4c.		
20954 7THAVE. WEST	, CUDIOE KEY	, Fi.	, 33042
ZO954 7TH AVE. WEST Street	City	State	Zip
Portion of Work WE1			
Name FLORIDA KEYS W P.O. BOX SOOZ37 Street	EU DRILLING, LI	.c.	
P.O. BOX 500237	, MARATHON	, <u>Fl.</u>	, 33050
Street	City	State	Zip
0			
Portion of Work Pay	117G		
Name MURT INC.			
1 NORTH KROME AVE. # 10	00. Homestead	, FL.	33030
Street	City	State	Zip
Portion of Work			
Name	CANADA TO MANAGA TA CANADA TA		
		;	
Street	City	State	Zip

Guy Hurley Blaser & Heuer, LLC	SURETY	Whose ad	ldress is:
1080 Kirts Blvd Ste 500	Troy	MI	48084
Street	City	State	Zip
•			
BIDDER			
The name of the Bidder submitting this P	roposal is		
Lanzo Construction Co. Florida	What is a second of the second	doing busine	ss at
125 SE 5th Court	Deerfield Beach	FI	33441
Street	City	State	Zip
Phone Number954-979-0802	Resident Agent Ph	one Number 248-519	9-1400
which is the address to which all commushall be sent.	unications concerned with	n this Proposal and w	vith the Contract
The names of the principal officers of the of all persons interested in this Proposal a			e Partnership, or
Giuseppe D'Alessandro, President Quirin	o D'Alessandro, Sr. VP	Quirino D'Alessandro, Jr	, VP
Rosemary Torres, Secretary	Antonio	D'Alessandro, Treasure	<u>r</u>
FEID No:59-2011933	Telephone No:	954-979-0802	
Email Address <u>edf@lanzo.org</u>			
If Sole	Proprietor or Partners	hip N/A	
N WITNESS hereto the undersigned has	s set his (its) hand this	day of	20
	Signature of Bidder		
	Title		

STORMWATER GRAVITY INJECTION WELLS

PAGE 34 OF 379

If Corporation

IN WITNESS WHEREOF the undersigned	corporation has caused this instrument to be executed and
its seal affixed by its duly authorized officers	this 15th day of September 20 10.
(OPAI)	
(SEAL)	Lanza Construction Co. Florida
	Lanzo Construction Co. Florida
	Name of Corporation
	2
	Ву
	Kevin Pawlowski
	Title Assistant Secretary
	Attest
	Asst. Secretary Robert Beaty
	Tobal Section of Tobal Beaty

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar projects within the last 5 years. (List similar projects, with types, names of clients, construction costs, and references with phone numbers. Use additional sheets if necessary.) See Attached

Owner/Address Contact Information		Project Name and Scope	Pro	Project Detail
	Project Manager: Dave Martinez	Superindent: Jorge Garrigo		
Broward County OES	Contract Q-6-00-151-CF Broward Cnly Neig	Broward Cnty Neighbarhood Improvement Proj, Riverland, Bid Pack 2	Original Contract Amt:	\$10,411,585.00
2555 W Copans Road	Construction of paving, drainage, potable water main, sanitary sewer, sidewalk, signage & landscape	, sanitary sewer, sidewalk, signage & landscape	Start Date:	6/25/2001
Domnano Reach El	improvements. Specifically 11,870 LF of drainage pip	of drainage pipe, 16,500 LF french drain, 35,200 LF of sanitary sewers,	Notice to Proceed:	6/20/2001
Forting Deadell F.L.	over 20,000 LF of VM Service with accompanying fittings, meters & fire hydrants, 80,000 SY of asphalt &	ings, meters & fire hydrants, 80,000 SY of asphalt &	Final contract amt	\$11,571,539.00
Cunidadi: Patrick Maduregor, PE Dhone: 054 931 0004	SY topsoil	Subconsultants: General Asphalt for paving: Bon's Barricades Completion Date:	25 Completion Date:	3/10/2005
1016. 304-001-0304			Number of Days:	730
	Project Manager: Scott Simpson	Superintendent: Jorge Rodriguez	9 %09	60% by Lanzo
FDOI	Contract: 2259	2259 SR 845 Powerline Road	Original Contract Amt:	\$10,234,000.00
bub Suwannee Street			Start Date:	1/6/2002
Tollahass	Milling. resurfacing, widening, signing, marking, sig	Milling. resurfacing, widening, signing, marking, signalization & drainage improvements on SR-845/Powerline		1/6/2002
l allanassee FL	road from North of SR-834/Sample Road to North	Road to North of SR-896 / SW 10th Street in Deerlield Beach FL Broward	Final contract amt	\$11,069,898.00
Contact: Alaa El-Halwagy	County Includes demo	Includes demolition of existing infrastructure.	Completion Date:	1/15/2004
			Number of Days:	530
	Project Manager: Scott Simpson	Superintendent: Jorge Rodriguez	40% by	40% by Lanzo
Broward County BOCC	Bid # T.3-02:049C-F Central County Neighbork	County Neighborhood Improvement Project No. 7 Broward Estates East	Original Contract Amt:	\$10,157,670.73
200 N Andrews Ave	Construction of Sanitary variance		Start Date:	11/11/2002
i i	roadway, sidewalk, signage & landscaning improve	Construction of an item seven collection system, potable water distribution system, stormwater drainage. Toadway, sidewalk, signage & landscaping improvements and related work. I ocated in Broward Externation	Notice to Proceed:	10/7/2002
Ft. Lauderdale, FL	between NW 31st Avenue & NW 35th Avenue. No	between NW 31st Avenue & NW 35th Avenue, North of Broward Boulevard. Includes demolition of existing	Final contract amt	\$10,157,670.73
Contact: Patrick Gibney, PE	infra	infrastructure.	Completion Date:	9/29/2005
Fnone: 934-631-0904			Number of Days:	540
	Project Manager: Dave Martinez	Superintendent: Jorge Garrigo	ƙq %09	60% by Lanzo
FDOT	Contract 21616 5	Contract 21616 SR5 US 1 Dixie Highway	Original Contract Amt:	\$6,741,714.80
605 Suwannee Street	4		Start Date:	5/19/2003
Tallahanan El	Milling and resurfacing. signalization, utility work, lig	Milling and resurfacing. signalization, utility work, lighting and landscaping on SR-5 (US-1-Dixie Highway) from	Notice to Proceed:	10/11/2002
Callahassee FL	Palm Beach Lakes Boulevard to 25th Stre	Palm Beach Lakes Boulevard to 25th Street Includes demolition of existing infrastructure.	Final contract amt	\$6,957,980.70
Collidati. n. Estripeaut			Completion Date:	9/26/2005
101c. 301-039-3080			Number of Days:	840
TOGE	Project Manager: Robert Beaty	Superintendent: Glenn Straw	40% by Lanzo	Lanzo
FDOI	Olive Avenue Palm Be	Olive Avenue Palm Beach Lakes Blvd to Lakeview	Original Contract Amt:	\$11,094,126.12
ooo onwalliee olleel	i		Start Date:	9/15/2003
Tallahaccoo El	The improvements under this contract consist of nev	The improvements under this contract consist of new construction, signing & pavement marking, signalization,	Notice to Proceed:	9/15/2003
Contact: Left Dairabath	landscaping & utility work on State Road 5 (Olive	landscaping & utility work on State Road 5 (Olive Avenue) from Lakeview Avenue to Palm Beach Lakes	Final contract amt	\$11,034,126.12
Phone: 561-659-3680	ponievard III r	boulevard in raim beach County.	Completion Date:	8/21/2006
			Number of Days:	1150
	Project Manager: Hobert Beaty	Superintendent: Glenn Straw	40% by Lanzo	Lanzo



Owner/Address Contact Information	Project Na	Project Name and Scope	Project Detail	^h roject Detail
Broward County OES	H-3-03-070-CF North County Neighborhood Im	H-3-03-070-CF North County Neighborhood Improvements Project (Southeast Quadrant) Bid Pack 3.	Original Contract Amt:	\$10,681,664.00
2555 W Copans Road			Start Date:	12/10/2003
Pompano Beach FI	Furnish and Install new water distribution system and houndaries of NE 18th Terr & NE 17 Ave along NE 3	Furnish and Install new water distribution system and transfer existing water service to the new system within the boundaries of NE 18 August NE 17 August NE 18		9/8/2003
Contrad: Alea Carain DE	S JUNE 1011 LELL BOTH LELL AVE BIOLIG INC. 17 AVE BIOLIG INC. 2010 INC. 1011	I & INC 17 Ave along Inc 35rd Sireet & between INC 17 Ave from INC 32 Place south to		\$10,822,404.84
Contact: Alan Garcia, PE	ME SOUT Street Includes de	inolition of existing infrastructure.	Completion Date:	4/4/2006
Filone, 834-631-0804			Number of Days:	607
	Project Manager: Pablo Riaño	Superintendent: Jorge Garrigo	80% by	80% by Lanzo
Miami Dade Water & Sewer Dept	DERM01-WASD-NLE EAST Installation of 54" S	DERM01-WASD-NLE EAST Installation of 54" Sewer Force Main Across Southeast Opa Locka Airport	Original Confract Amt:	\$4,301,480.00
3071 SW 38 Avenue			Start Dale:	9/24/2004
	Design/build permitting, installation and startup	Design/build permitting, installation and startup services and activities to construct and put into service	Notice to Proceed:	4/24/2005
Miami FL 33146	approximately 8,300 LF of 54-inch sewer force main	approximately 8,300 LF of 54-inch sewer force main along the South side of Opa Locka Airport just west of NW	Final contract amt	\$5,072,126.17
Contact: Alex Retamar, PM	42nd Avenue east to NW	42nd Avenue east to NW 37 Avenue then north to PS 1310	Completion Date:	4/30/2005
Phone: 786-551-8150			Number of Days:	440
	Project Manager: Matthew P. Tilli	Superintendent: Paul Wieczorek	90% by	80% by Lanzo
Broward County OES	North Andrews Gardens Neighborho	North Andrews Gardens Neighborhood Improvements Project Bid Package No.6	Original Contract Amt:	\$9,074,190.17
			Start Date:	7/12/2004
2555 W Copans Road	Installation of a new drainage system consisting of 2)	Installation of a new drainage system consisting of 29.170 LF of HCP drainage pipe from 15 to 24 inch diameter, and 208 drainage structures & the inctallation of a new water distribution endow consisting of 20 6770 LE of DID	Notice to Proceed:	7/12/2004
Pompano Beach FL	ranging from 6 to 12 inch diameter & service latera	ta 200 drainage structures at the installation of a new water distribution system oursisting of 20,000 cm of pa ranging from 6 to 12 inch diameter & service laterals. Install new sanitary sewer system 8 to 15 inch PVD w/	Final contract amt	\$9,071,312.13
Contact: Patrick Sweet	service latera	service laterals temp/perm paving	Completion Date:	9/25/2006
Phone: 954-831-0973			Number of Days:	670
	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by	60% by Lanzo
Miami Dade Water & Sewer Dept	Contract W-849 V	Contract W-849 Water Main in Miami River	Original Contract Amt:	\$2,766.246.78
3071 SW 38 Avenue			Start Date:	8/2/2004
	Helo 2 existing WM under the Miami River Canal, Co	Hiver Canal, Construct 36"& 30" diameter DI sub aqueous WM under river	Notice to Proceed:	7/17/2004
Miami FL 33146	36"830" dia Besilient wedne valves Bemove evisto	caria Complete Whentoval & disposa of existing so, & 20, diameter cast not twent interest twentowards with a mistalling. 5."8.30" dia Besilient wedne valves. Bemove exist conc. sea wall construct install prepast concrete protective	Final contract amt	\$2,759,174.91
Contact: Norman Duncan		marine traffic control Winstallation of approp appurhenances.	Completion Date:	1/13/2005
Phone: 786-551-8150			Number of Days:	180
	Project Manager: Matthew P. Tilli	Superintendent: Joe D'Alessandro	75% by	75% by Lanzo
Broward County WWS	West Ken Lark Bid Pack 2 No	West Ken Lark Bid Pack 2 Neighborhood Improvement Program	Original Contract Amt:	\$10,439,066.90
2555 W Copans Road			Start Date:	2/28/2004
i	Sanitary Sewer collection system, potable water di	Sanitary Sewer collection system, potable water distribution system, stormwater drainage, canal dredging &	Notice to Proceed:	1/3/2004
Pompano Beach FL	reshaping, reinforced concrete control structure w/c	reshaping, reinforced concrete control structure w/operable weirs, roadway, sidewalk, signage & landscaping	Final contract amt	\$10,885,237.90
Contact: Patrick Sweet	Improvements and related work.	Improvements and related work. Includes demolition of exist infrastructure	Completion Date:	9/23/2007
Phone: 904-831-0973			Number of Days:	730
	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by Lanzo	Lanzo



Owner/Address		Oroiert Name and Sound	Pro	Project
Contact Information			ď	Detail
City of Fort Lauderdale	Shady Banks located	Banks located in downtown Ft 1 anderdale		
200 North Andrews Avenue			Original Contract Amt.	\$2,582,609.69
			Start Date:	6/6/2005
Fort Lauderdale El 33301	Installation of approximately 25,000 LF of Sanitan	LF of Sanitary Sewer and 3,000 LF of Water Main Gravity Sewers and	Notice to Proceed:	5/9/2005
954-522-5604		Force Mains	Final contract amt	\$1,268,549.00
Contact: Paul Bohlander			Completion Date:	5/26/2006
Contact: Faul Dollande			Number of Days:	180
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Project Manager: Robert Beaty	Superintendent: Gary D'Alessendro	q % 09	60 % by Lanzo
Ony of ron Lauderdale	River Oak	River Oaks/Jacobs Landing	Original Contract Amt:	\$576,481.21
200 North Andrews			Start Date:	7/11/2005
Fort andordala El 20004	Part of Work Orders issued at the same time of Shac	e time of Shady Banks for installation of Water Mains Gravity Sowiers and		7/11/2005
Phone: 054 522 5604	OF .	Force Mains,	Final contract amt	\$533,673.00
Contact: Boul Ballanda			Completion Date:	5/5/2006
Contact. Paul boniander			Number of Days:	150
	Project Manager: Robert Beaty	Superintendent: Gary D'Alessendro	2010	90% by Lanzo
The City of West Palm Beach		Dixie Highway Watermain Replacement	Original Contract Amt:	\$162,500.00
1000 45th Street #15			Start Date:	1/10/2005
1			Notice to Proceed:	1/10/2005
West Pain beach FL 33407	Installation of water main on Dixie Hig	installation of water main on Dixie Highway from 24th Street to Bethesda Terrace	Final contract amt	\$167,500.00
Filane: 361-494-1098			Completion Date:	3/14/2005
Contact: brian Moree			Number of Days:	45
	Project Manager: Robert Beaty	Superintendent: Paul Wieczorek	80% by	80% by Lanzo
PBS & J	Miami Dad	Miami Dade Contract S608B	Original Contract Amt:	\$188,450.00
2001 NW 107th Avenue			Start Date:	2/16/2005
Znd Floor			Notice to Proceed:	3/1/2005
Miami FL 33172	Emerce	Emergency Repair	Final contract amt	\$181,597.04
			Completion Date:	4/13/2005
			Number of Days:	150
	Project Manager: Matt Tilli	Superintendent: Ronnie Mezza	90% by Lanzo	Lanzo
2300 Civic Enter Blace	Miramar-South Neight	Miramar-South Neighborhood Improvement Project	Original Contract Amt:	\$11,740,791.00
Miramar Fl 33025	Construction of water, sewer and drainage improve	Construction of water, sewer and drainage improvements within the City of Miramar for the area haunded by	Start Date;	9/19/2005
07000	Miramar Pkwy on the N. SR 7 on the East, County	East, County Line Road on the South and SW 64 Avenue on the weet	_	6/16/2005
Phone 954-538-6825	including site preparation, upgrade of lift station w/all	including site preparation, upgrade of lift station w/all assoc. piping fittings, valves concrete structures. Including	Final contract amt	\$12,373,000.00
Contact: Hong Guo	demolition of ex	demolition of existing infrastructure.	_	8/31/2007
	1		Number of Days:	550
	Project Manager: Hobert Beaty	Superintendent: Ronnie Mezza	60% by Lanzo	Lanzo



Owner/Address	Project Name and Scool	and Conna	Project	ect
Contact Information		מים	De	Detail
Miami Dade Water & Sewer Dept	Contact ER 47609	3 24" Force Main	Original Contract Amt:	\$1 141 090 00
30/1 SW 38 Avenue				9/19/2005
Miami El 33176	F&I approx 4.200 LF of 24" DIP for sewage FM & 2.24" plug valves. 1.14" plug valve & 1.8" plug ale to tap into 48	ilug valves. 1 14" plug valve & 1 8" plug ale to tap into 46	Notice to Proceed:	7/1/2005
Contact: Alox Botomor DM	Inch concrete FM I & I tapping saddle & tapping valve, cut into 14" FM F & I 14" & 8" pipe for emergency outlet	sut into 14" FM F & I 14" & 8" pipe for emergency outlet	Final contract amt	\$1,097,478.24
Phone: 786-551 8150	uischaige at PS site. Automatic AHV assemblies. Traffic control, paving, flowable fill	mblies. Traffic control, paving, flowable fill	Completion Date:	12/28/2005
- 100-001 - 0100			Number of Days:	180
	Project Manager: James Tilli	Superintendent: Jorge Garrigo	(q %08	80% by Lanzo
Broward County WWS	Broadview Estates Bid Pack No. 1 located between	1 located between NW 31 Ave & NW 35 Ave North of Broward Blvd.	Original Contract Amt:	\$13,897,356.20
2555 W Copans Road			Start Date:	5/1/2006
Pompano Beach FL	Construction of Sanitary Sewer collection system, pot	lection system, potable water distribution system, stormwater drainage,	Notice to Proceed:	4/10/2006
Contact: Palrick Sweet	roadway, sidewalk, signage and landscaping improveme	scaping improvements and related work. Includes demolition of existing	Final contract amt	\$15,627,945.71
Phone: 954-831-0973	infrastructure.	udure,	Completion Date:	8/15/2008
			Number of Days:	009
	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by Lanzo	Lanzo
City of Oakland Park	City of Oakland Park Kimberly Lake Basin	Kimberly Lake Basin	Original Confract Amt:	\$5,728,370.00
3650 NW 12 Avenue			Start Date:	5/1/2006
Oakland Park FL	Sign replacement, lighting an installation & expansion 4.415.1 For 72" BCD wide 1 Find 8 Brown	IIK & roadway replacement, lighting installation & street cavation 4.415 F of 72" BCD w/06 LE 120, 8 Dece	Notice to Proceed:	5/1/2006
Contact: Harris Hamid	method. Reconstruction of seawall & C13 Canal outfall. 629 LF RCP 6" & 8" WM. Fire hydrant replacement	629 LF RCP 6" & 8" WM. Fire hydrant replacement	Final contract amt	\$5,499,238.00
Phone: 954-561-6257	installation of 1525 LF 15" HDPE. Landscaping	5" HDPE. Landscaping	Completion Date:	9/10/2007
			Number of Days:	539
	Project Manager: Robert Beaty	Superintendent: Ronnie Mezza	65% by Lanzo	Lanzo
Village of Wellington	Water Transmission Main Extension Phase 2 Project No. 17-06/BMA	Phase 2 Project No. 17-06/BMA	Original Contract Amt:	\$1,486,500.00
C/O Arcadis RMA			Start Date:	10/30/2006
2081 Vista Parkway	Water Transmission Main Extension Installation of 6 20	2	Notice to Proceed:	8/21/2006
West Palm Beach	Directional Bore 30" 700 LF along the C-17 Canal and 1.200 along the FPI Fasement of the C-17 Canal	of 1,200 along the FPI. Easement of the C-17 Canal	Final contract amt	\$996,648.50
Kris Dean, PE			Completion Date:	1/26/2007
561-697-7063			Number of Days:	150
ACCESS OF THE PARTY OF THE PART	Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth	90% by Lanzo	Lanzo
Palm Beach County	Northern Region WUD 05-061	WUD 05-061	Original Contract Amt:	\$5,632,296,93
West Palm Beach El 33413	Installation of approx 9,480 LF of 24" WM & 9,480 LF of	WM & 9,480 LF of 20" Wastewater FM including 1,200 LF of 30" WM &	Start Date:	2/5/2007
Contact: Joe Tanacredi	1,200 LF of FM Horizontal Directional Drilling, 2 Jack & B	Drilling, 2 Jack & Bore installation under RR tracks 24" WM w/ 42" casing	Notice to Proceed:	2/5/2007
Phone: 561-493 6080	& Zu FiM W/36 Casing, Z30 LF of 18" FM Jack & bore w.	FM Jack & bore w/ 30" casing & 13.820 LF of 20" FM along SR-710 w/ 2	Final contract amt	\$5,861,972.00
	CMP drainage pipes along C-18 Canal.	casing & 18 FM Z/ 30" Casing and installation of 36" along C-18 Canal.	Completion Date:	9/21/2007
	M toice		Number of Days:	270
	Project Manager: Hobert Beaty	Superintendent: Bruno (Jack) Roth	70% by Lanzo	anzo



Defail	Owner/Address		Project Name and Scope	Pro _j	Project
Constituction of Smility Sever collection system. Double were discharded from the Methodorod Improvement and related work foreat in Northern Bowand Country between 163 and Doke Highway and NE Gard Beef and Sample Read. Which Installed in Washing Sever Collecting in Proceed and Doke Highway and NE Gard Beef and Sample Read. Which Installed no Nashern Bowand Country between 163 and Doke Highway and NE Gard Beef and Sample Read. Which Installed to Nashern Bowand (1972) and 1972 and 197	Contact Information		-	De	tail
County between 15 signage and landscaping system, poblete work destination system, and contract and recovery is decided by system. Poblete work construction of start between the contract and recovery reco	Broward County WWC	Neighborhood Improveme	it project NW Quadrant BP No. 8	Original Contract Amt:	\$16,678,266,90
Assembly (12 20ec) Assembly (12 20ec) Earl State and Salvave Frod Route included Free Hydran Assembly (12 20ec) and Child State and Salvave Free Hydrants. Installation of DVC Dip er. 26.000 and Number of Days: Froject Manager: Pable Main of Property and NE Charles Residential Child Route Marco Children Chil	2555 W Copans Road	Construction of Sanitary Sewer collection system	potable water distribution system, stormwater drainage,	Start Date:	7/19/2007
Assembly wi Swing Check Assembly and son or the Carlot Carlot Carlot Dept. 167 2 600 LF, 12"- 2 600 LF, 18"-7 600 LF and 5"-1700 LF as a related to the Carlot Car	Pompano Beach FL	County between 1.95 and Divis Highway and NE 4	ovements and related work located in Northern Broward	Notice to Proceed:	2/28/2007
16° 2.600 LF, 12° -2.600 LF as in Fabra has lated the completion of PVCC Dira 6° -2.600 and Number of Days: Project Manager. Pablo Raino Contract Sage Site Preparation Blackpoint Clearing grabbing and removal of organic matrix in the existing aspiration matrix in the satisfaction of sart bate. Days Contract Sage Site Preparation Blackpoint Clearing grabbing are more of organic matrix in the existing aspiration matrix in the satisfaction of Sart bate. Days for the exercise of outlines, removate parking aspiration matrix in the satisfaction of sart bate. Days for the exercise red utilities, removate parking are part of the satisfaction and satisfaction at the satisfaction and satisfaction and satisfaction and satisfaction and satisfaction and satisfaction of wastewater system. Work consisted of deening and grubbing, new lift station, 1,780 LF of PVC Sever at various depths. Fire hydrant assembly, Landscaping & contract and restaurance of satisfaction at the satisfaction of of existing and grubbing, new lift station, 1,780 LF of PVC Maternal. 284 LF of PVC Sever at various depths. Fire hydrant assembly, Landscaping & contract and restaurance of Project Manager. Robert Beaty Energency Repair of 36° force Main at NW North River Direct Manager. Brobert Satisfaction at the enablitistic of approximately 1,000 LF of Cast Inon Force Main Pige with temporarily and sequence of project Manager. Robert Beaty Sorver collection system. Project Manager. Sorver and related work. Includes demolition of existing front contract and related work. Includes demolition of existing front contract and related work. Includes demolition of existing reprovements and related work. Includes demolition of existing imp	Contact: Patrick Sweet	Assembly w/ Swing Check Assembly (45) and Remo	and Salvave Fire Hydrants Installation of DI Mahr Bing.		\$16,812,079.77
Project Manager Pablo Ranso Dept Coesting grobbing and removal of organical and the assing appliant mere assing absoluted from the assing appliant mere assing absolute fill mail to replace with compacted select fill mail backle with a space profined of selection and the assing appliant mere in the assing absolute fill mail to replace with compacted select fill mail backle with compacted select fill mail backle with compacted select fill mail backle with a space and in the assing absolute manager. Because of organic and the assing absolute manager and an application and areas in stall electrical duck find contract and the assing absolute assing study beds profined an application and assing study beds a pipeling short over the parking accorded select fill mail backle with compacted select fill mail backle with compacted select fill mail backle with a special and accorded and plant, accorded to white a pipeling short of shughing. Further a pipeling short of the selection to the selection train. Limestone Creek Phase ILB #2002055 Installed 733 LF 20* DIP 500 LF 67* DIP Filtrate FM, 1550 LF 15* CMP PM. 800 LF 12* VM (Potable), 750 Project Manager. Robert Beaty Richard Manager. Profit of 67 PVC Walermain. 284 LF of 8* DIP Water Main Forcemain. 80 LF of 4* A.2000 PVC Notice to Proceed: Richard Manager. Robert Beaty Emergency Repair of 36* force Main at NW North River Divedth Street Furnish all labor. Inaterials, and equipment for the rehabilitation of approximately 1.000 LF of Cast Iron Force Main Fige will temporarily. Completion Date: Project Manager. Robert Beaty Emergency Repair of 36* force Main at NW North River Divedth Street Furnish all labor. Inaterials, and equipment of 673 LF or PVC Several various depths. Fire Pydrath assembly. Landscaping & roadway Completion Date: Froject Manager. Robert Beaty Emergency Repair of 36* force Main at WW North River Divedth Street Furnish all labor. Inaterials, and equipment to the rehabilitation of approximately 1.000 LF of Cast Iron Force Main Filter Reported Ma	Fildne: 934-831-0973	16" 2.800 LF, 12" - 2,600 LF; 8 "- 7,000 LF and 6	" - 17,000 LF Also Installation of PVC DIP 8" - 26,000 and		7/8/2009
Dept		DIP FM 8" - 3.	500 LF & 6"- 2.200 LF	45018	
Culture State State Contract Amt Contract Amt Contract State State Preparation Backbourt Caramgiguabing and removal of organic State State Preparation Backbourt Caramgiguabing and removal of organic State Date	33	Project Manager: Pablo Riaño	Superintendent: Ronnie Mezza	60% by	/ Lanzo
plant, excavatio greating and the reason gasterial marth backfill with compacted suitable fill malf before participated by a proceed autable fill malf before works install devaleting piers to the N & S pond areas, install electrical ducf Final contract and abandron existing & contract and abandron existing skudge bot piping including spepaling the parting area. Remote the parting state of the contract and abandron existing studge bot piping including piers to the N & S pond areas, install electrical ducf Final contract and abandron existing studge bot piping including pipers to the N & S pond areas, install electrical ducf Final contract and abandron existing studge bot piping including papers to the N & S pond areas, install electrical ducf Final contract and abandron existing by the straint of the pipers of the straint of straint of the straint of str	Midmi Dade Water & Sewer Dept	Contract S-828 Si	te Preparation Blackpoint	Original Contract Amt:	\$14,471,955.00
parking & control wall & defining white the proceed parking area Remove existing structures & piping (demo) Banks for future service, refor utilities, renovate parking area. Remove existing structures & piping (demo) Banks for future service, and utilities, renovate parking area. Remove existing structures & piping (demo) Completion Date: Installed 733 LF 20** DIP, 522 LF 10** DIP Filtrate FM, 1950 LF 9** DIP FM, 800 LF 12** WM (Potable), 780 Project Manager: Robert Beaky Project Manager: Robert Beaky Project Manager: Robert Beaky Rinstallation of 6.731 LF 6** PVC Sewer at various depths. Fire hydrant assembly, Landscaping & roading for the rehabilitation of approximately 1.000 LF of Cast Iron Force Main. 1.300 LF of 8** A2000 PVC Rinstallation of 5.731 LF 6** PVC Sewer at various depths. Fire hydrant assembly, Landscaping & roading Contract Amt Emergency Repair of 56** PVC Sewer at various depths. Fire hydrant assembly, Landscaping & roading Contract Amt Emergency Repair of 56** Force Main at NW North River Driveldth Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: Jannes Tilli Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Project Manager: Jannes Tilli Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Right Date: Original Contract Amt Start Date: Number of Days: Number of Days	3071 SW 28 Avenue	ceaming (grobbing and removal or organic mat) in t	be existing asphalt liners in the sand drying beds portion of	-	11/26/2007
banks for future service, refo utilities, renovate parking area. Remove existing structures & piping (demo) abandon existing studge bet pring indusing a plugging, flux & definer long lead Duclin from fittings abandon existing studge bet pring indusing a plugging, flux & definer long lead Duclin from fittings (Completion Days: Installed 793 LF 20" DIP, 900 LF 8" PVC, 1.760 LF 9" DIP FIM, 800 LF 12" WM (Potable), 780 Limestane Creek Phase ILB #2002035 A installation of wastewater system. Work consisted of clearing and grubbing, new lift station, 1.780 LF of 6" PVC Malerman, 284 LF of 8" DIP Water Main Forcemain, 80 LF of 24" A.2000 PVC Final contract Amt. Richarding to 6" PVC Walerman, 284 LF of 8" DIP Water Main Forcemain, 80 LF of 24" A.2000 PVC Final contract ant restoration of 6.731 LF 6" PVC Sever at various depths. Fire hydrant assembly. Landscaping & roadway. Project Manager: Robert Beaty Project Manager: Robert Beaty Project Manager: Robert Beaty Emergency 36" force Main at NW North River Drive(4th Street Furnish all labor, Imaterials, and dequipment for the rehabilitation of approximately 1:000 LF of Cast Iron Force Main Pipe while temporarily final contract ant dequipment for the rehabilitation of approximately 1:000 LF of Cast Iron Force Main Pipe while temporarily for the rehabilitation of approximately 1:000 LF of Cast Iron Force Main Pipe while temporarily for the rehabilitation of approximately 1:000 LF of Cast Iron Force Main Pipe while temporarily formally flow through the affectived area. Number of Days: Construction of Sanitary Sever collection system, potable water distribution system, stormwaler drainage. Number of Days: Construction of Sanitary Sever collection system, potable water distribution system, stormwaler drainage. Romer of the rehabilitation of papers and landscaping improvements and related work. Includes demolition of springer of Days: Romer of Days: Ro	Ontrad lake Lief	parking & control wall & drainage works, install dew	acted select in matt, backlin w compacted suitable fill matt		10/15/2007
Installation of wastewater system. Work consisted of Cearing and grubbing, need to be consisted of Cearing and grubbing, need to be consisted of Cearing and grubbing, new lift station, 1,780 LF of 24" A 2000 PVC Start Details and grubbing, new lift station, 1,780 LF of 24" A 2000 PVC Start Details and grubbing, new lift station, 1,780 LF of 5" PVC Sewer at various depths. Fire hydrant assembly. Landscaping & roadway. Project Manager: Robert Beaty Superintendent: Bruno (Jack) Roth Project Manager: Almest Project Manager: Almest Superintendent: Bruno (Jack) Roth Project Manager: Almest Project Manager: James Tilli Superintendent: Ronnie Mazza Original Contract Amt: Start Date: Number of Days: Project Manager: James Tilli Superintendent: Ronnie Mazza Original Contract Amt: Superintendent: Ronnie waster dialnager: Number of Days: Project Manager: James Tilli Superintendent: Ronnie waster dialnager: Number of Days: Project Manager: James Tilli Superintendent: Ronnie waster dialnager: Project Manager: Pro	Colliact: John Horiman	banks for future service. relo utilities, renovate pa	rking area. Remove existing structures & piping (demo)		\$13,407,485.78
filter under drain pining. Support pile testing fur future dearliters & transfer pump station. F & I construction trailer. Number of Days: 100% by Lan	Whazen & Sawyer	abandon exisitng sludge bed piping including cappir	g & plugging, furn & deliver long lead Ductile iron fittings &		11/12/2008
Project Manager: Robert Beaty Emergency 38" Repair Project Manager: Robert Beaty Project Manager: James Tilli Superintendent: Bruno (Jack) Roth	Phone: 934-987-0066	Iller under drain piping. Support pile testing fur futura	clarifiers & transfer pump station. F & I construction trailer.		395
Project Manager: Robert Beaty Limestone Creek Phase II-B #20020555 Installation of wastewater system. Work consisted of clearing and grubbing, new lift station, 1,780 LF of gr PVC Roice to Proceed: R installation of wastewater system. Work consisted of clearing and grubbing, new lift station, 1,780 LF of gr PVC Roice to Proceed: R installation of 8,731 LF gr PVC Sewer at various depths. Fire hydrant assembly. Landscaping & roadway Project Manager: Robert Beaty Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Till Superintendent: Ronnie Mezza Project Manager: James Till Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Number of Days: Superintendent: Ronnie Mezza Number of Days: Roinfinal Contract Amt: Start Date: Number of Days:		installed 733 LF 20 DIP, 322 LF 10 DIP, 900 LF 8 LF 12" DIP Filtrat	. PVC, 1.760 LF 8" DIP FM, 800 LF 12" WM (Potable), 780 <u>s FM, 1950 LF 15" CMP</u>		/ Lanzo
Imestone Creek Phase II-B #2002055 Original Contract Amt		Project Manager: Robert Beaty	Superinlendent: Bruno (Jack) Roth		
installation of wastewater system. Work consisted of clearing and grubbing, new lift station, 1,780 LF of 6" PVC Route PVC Watermain, 284 LF of 9" DIP Water Main Forcemain, 60 LF of 24" A_2000 PVC Rinal contract amt Restoration Project Manager: Robert Beaty Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor, Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Route to Proceed: Project Manager: James Tilli Construction of Sanitary Sewer collection system, potable water distribution system, includes demolition of existing Construction of Sanitary Sewer collection system, potable water distribution system, includes demolition of existing Completion Date: Number of Days: Start Date: Number of Days: Start Date: Number of Days:	Palm Beach County	Limestone Cree	Phase II-B #2002055	Original Contract Amt:	\$1,728,863,50
Force Main 1, 300 LF of 8" PVC Watermain. 284 LF of 3" PVC Watermain. 284 LF of 9" PVC Sever at various depths. Fire hydrant assembly. Landscaping & roadway Restauding of 6.731 LF 8" PVC Sever at various depths. Fire hydrant assembly. Landscaping & roadway Restauding of 6.731 LF 8" PVC Sever at various depths. Fire hydrant assembly. Landscaping & roadway Restauding of 6.731 LF 8" PVC Sever at various depths. Fire hydrant assembly. Landscaping & roadway. Sever collection system. North River Drive/4th Street Furnish all labor. Imaterials. and equipment for the rehabilitation of approximately 1,000 LF of Cast Iron Force Main Pipe while temporarily from through the affectived area. Number of Days: Number of D	P.O. Box 21229	- Average and a second			1/22/2008
& installation of 6,731 LF 8" PVC Sewer at various depths, Fire hydrant assembly. Landscaping & roadway Project Manager: Robert Beaty Project Manager: James Tilli Construction of Sanitary Sewer collection system. Potable water distribution system, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing A installation of Days: Project Manager: James Tilli Construction of Sanitary Sewer collection system. Potable water distribution system, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing Plays: Number of Days: Completion Date: Number of Days: Number of Days: Number of Days: Rompletion Date: Number of Days: Number of Days: Number of Days: Rompletion Date: Number of Days: Number of Days: Number of Days: Rompletion Date: Number of Days:	West Palm Beach FL 33416	~	dearing and grubbing, new lift station, 1,780 LF of 6" PVC of 8" DIP Water Main Forcemain, 60 LF of 24" A 2000 DVC		1/21/2008
Project Manager: Robert Beaty Emergency 36" Repair Project Manager: Robert Beaty Emergency 36" Repair Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Superintendent: Ronnie Mezza Construction of Sanitary Sewer collection system, potable water distribution system, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing Completion Date: Number of Days: Completion Date: Notice to Proceed: Start Date: Number of Days: Start Date: Notice to Proceed: Start Date: Number of Days: Start Date: Notice to Proceed: Start Date: Number of Days: Completion Date: Number of Days:			denthe Fire hydrant accombin 1 and coaning 8 modules.		\$1,880,598,15
Project Manager: Robert Beaty Superintendent: Bruno (Jack) Roth Original Contract Amt: Emergency 36" Repair Emergency 36" Repair Emergency 100 LF of Cast Iron Force Main Pipe while temporarily diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Superintendent: Ronnie Mezza Completion Date: Number of Days: Number of Days: Number of Days: Completion Date: Number of Days: Number of Days: Completion Date: Number of Days: Number of Days:	Mark A. Tomlinson	er er	storation	Completion Date:	7/31/2008
Dept Emergency 36" Repair Dept Emergency 36" Repair Dept Emergency 36" Repair Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Project Manager: James Tilli Completion of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Completion of existing infrastructure. Completion of existing infrastructure. Completion Date: Number of Days: Start Date: Number of Days: Completion Date: Number of Days: Completion Date: Start Date: Number of Days: Completion Date: Completion Date: Number of Days: Completion Date: Completion Date: Number of Days: Completion Date: Completion Date: Completion Date: Completion Date: Number of Days:	Phone: 561-684-4000			Number of Days:	150
Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Superintendent: Ronnie Mezza Original Contract Amt:		Project Manager: Robert Beaty	Superintendent: Bruno (Jack) Roth	75% by	Lanzo
Emergency Repair of 36" force Main at NW North River Drive/4th Street Furnish all labor. Imaterials, and diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Superintendent: Ronnie Mezza Number of Days: Construction of Sanitary Sewer collection system, potable water distribution system, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing Final contract ant completion Date: Number of Days: Start Date: Original Contract Amt: Start Date: Original Contract Amt: Start Date: Completion Date: Completion Date: Number of Days: Start Date: Completion Date: Number of Days: Number of Days:	Miami Dade Water & Sewer Dept	Emerger	cy 36" Repair	Original Contract Amt:	\$832,000.00
Emergency Repair of 36" force Main at NWV North River Drive/4th Street Furnish all labor. Imaterials, and equipment for the rehabilitation of approximately 1,000 LF of Cast Iron Force Main Pipe while temporarily diverting the sewage that would normally flow through the affectived area. Project Manager: James Tilli Superintendent: Ronnie Mezza Number of Days: Roighborhood Improvement project North Andrews Gardens Bid Pack No. 9 Original Contract Amt: Construction of Sanitary Sewer collection system, potable water distribution system, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing Final contract amt infrastructure. Number of Days: Completion Date: Number of Days: Number of Days: Number of Days:	3071 SW 38 Avenue			Start Date:	1/14/2008
equipment for the rehabilitation of approximately 1,000 LF of Cast Iron Force Main Pipe while temporarily diverting the sewage that would normally flow through the affectived area. Completion Date: Number of Days: Number of Days: Number of Days:	Miami FL 33146	Emergency Repair of 36" force Main at NW North	River Drive/4th Street Furnish all labor, Imaterials, and	Notice to Proceed:	12/27/2007
Project Manager: James Tilli Superintendent: Ronnie Mezza Number of Days: Number of Days:	Contact: Alex Retamar, PM	equipment for the rehabilitation of approximately	,000 LF of Cast Iron Force Main Pipe while temporarily	Final contract amt	\$832,000.00
Project Manager: James Tilli Superintendent: Ronnie Mezza 100 % by Lar Neighborhood Improvement project North Andrews Gardens Bid Pack No. 9 Original Contract Amt Start Date: Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Indiastructure. Completion Date: Completion Date: Number of Days:	Phone: 786-551-8150	diverling the sewage that would n	ormally flow through the affectived area.	Completion Date:	2/11/2008
Project Manager: James Tilli Superintendent: Ronnie Mezza 100 % by Lar Neighborhood Improvement project North Andrews Gardens Bid Pack No. 9 Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. Indicating the following provements and related work. Includes demolition of existing Final contract amt infrastructure. Completion Date: Number of Days:				Number of Days:	30
Neighborhood Improvement project North Andrews Gardens Bid Pack No. 9 Original Contract Amt:	Brown Court Make	Project Manager: James Tilli	Superintendent: Ronnie Mezza	100 % P	/ Lanzo
Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. roadway, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing infrastructure. Completion Date: Completion Date:	2555 W Conner Bood	Neighborhood Improvement project		Original Contract Amt:	\$2,838,241.40
Construction of Sanitary Sewer collection system, potable water distribution system, stormwater drainage. roadway, sidewalk, signage and landscaping improvements and related work. Includes demolition of existing Final contract amt infrastructure. Completion Date: Number of Days:	Pompano Reach El			Start Date:	7/14/2008
infrastructure. Completion Date: Number of Days:	Contact: Patrick Sweet	Construction of Sanitary Sewer collection system,	system, stormwater drainage,	Notice to Proceed:	6/16/2008
Completion Date: Number of Days:	Phone: 954-831-0973	issuement, successions and landscaping improving	Includes demolition of existing	Final contract amt	\$2,979,640.59
Number of Days:				Completion Date:	5/31/2009
		Droing Manager Dable Diese		_ 1	





FLORIDA BID BOND

BOND	NO.	Bid Bond	

AMOUNT: \$ Five Percent of Accompanying Bid (5% of Bid)

KNOW ALL MEN BY THESE PRESENTS, that Lanzo Construction Co., Florida 125 SE 5th Court, Deerfield Beach, FL 33441	
hereinafter called the PRINCIPAL, and Liberty Mtuual Insurance Company 5600 New King Street, Suite 360, Troy, MI 48098	
a corporation duly organized under the laws of the State of Massachustees	
having its principal place of business at Interchange Corporate Center, 450 Plymouth Road, Suite	400
in the State of Plymouth Meeting, PA 19462	and
authorized to do business in the State of Florida, as SURETY, are held and firmly bour The City of Key West, 525 Angela St, Key West, FL	id unto
hereinafter called the OBLIGEE, in the sum of Five Percent of Accompanying Bid	
DOLLARS (\$5% of Bid) for the payment for which we	bind ourselves,
our heirs, executors, administrators, successors, and assigns, jointly and severally, firm	ly by these
present.	
THE CONDITION OF THIS BOND IS SUCH THAT:	
WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for 20	TH STREET
GRAVITY INJECTION WELLS, said Bid Proposal, by reference thereto, being hereb	y made a part
hereof.	
WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the	OBLIGEE for
the furnishing of all labor, materials (except those to be specifically furnished b	y the CITY),

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a

equipment, machinery, tools, apparatus, means of transportation for, and the performance of the

work covered in the Proposal and the detailed Drawings and Specifications, entitled:

STORMWATER GRAVITY INJECTION WELLS

PAGE 38 OF 379

guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this	15th day	f September	2010
------------------------	----------	-------------	------

LANZO CONSTRUCTION CO., FLORIDA

PRINCIPAL

LIBERTY MUTUAL INSURANCE COMPANY

SURETY

By Michelle Buech

* * * * * *

day of

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

LIBERTY MUTUAL INSURANCE COMPANY **BOSTON, MASSACHUSETTS** POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint

T. R. GUY, PAUL M. HURLEY, C. A. JOHNSON, LINDA L. AUSTIN, ANNE BARICK, MARGARET M. KOHLOFF. ROBERT D. HEUER, MICHELLE BUECHEL, MICHAEL D. LECHNER, KRISTYN M. LANGBEEN, ALL OF THE CITY OF TROY, STATE OF MICHIGAN

each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-Laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 17th day of 2010

LIBERTY MUTUAL INSURANCE COMPANY

Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA

COUNTY OF MONTGOMERY

On this 17th day of March 2010 , before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year EART ONNONWER

first above written.

guarantees

interest rate or residual value

currency rate,

CERTIFICATE

COMMONWEALTH OF PENNSYLVANIA Notariai Seal Teresa Pastella, Notary Public Plymouth Twp., Montgamery County My Commission Expires March 28, 2013

Member Pagasy varia Association of Notaries

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this seatember, 2010

David M. Carey, Assistant Secretary



CHARLIE CRIST

605 Suwannee Street Tallahassee, FL 32399-0450 STEPHANIE C. KOPELOUSOS SECRETARY

February 10, 2010

LANZO CONSTRUCTION CO., FLORIDA 125 SE 5TH COURT DEERFIELD BEACH FL 33441

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the amount and the type of work indicated below. Unless your company is notified otherwise, this rating will expire 3/30/2011. However, the new application is due 1/31/2011.

In accordance with S.337.14 (1) F.S. your next application <u>must be</u> filed within (4) months of the ending date of the applicant's audited annual financial statements and, if applicable, the audited interim financial statements. Section 337.14 (4) F.S. provides that your certificate will be valid for 18 months after your financial statement date. This gives a two month period to allow you to bid on jobs as we process your new application for qualification. To remain qualified with the Department, a new application must be submitted subsequent to any significant change in the financial position or the structure of your firm as described in Section 14-22.005(3), Florida Administrative Code.

MAXIMUM CAPACITY RATING: \$74,650,000.00

FDOT APPROVED WORK CLASSES:

DRAINAGE, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, MINOR BRIDGES

FDOT APPROVED SPECIALITY CLASSES OF WORK: UNDERGROUND UTILITY

You may apply, in writing, for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code. Please be advised if certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

Sincerely,

Juanita Moore, Manager

Contracts Administration Office

Quanta moore

JM:cj

STATUS OF CONTRACTS ON HAND
Give full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded but not yet begun, and regardless of its location and with whom contracted

Total of Columns 6 and 7 Must Be Filled with Related Attachment(s) If furnished			mounts. Column 5 to 7 to be uncompleted st \$100.00. The which individually do not	NOTE: Columns 3 and 4 to show total contract (or subcontract) amounts. Column 5 to be difference between columns 3 and 4. Amount in columns 6 or 7 to be uncompleted portion of amount in column 5. All amounts to be shown to nearest \$100.00. The Contractor may consolidate and list as a single item all contracts which individually do not
ND TOTA	TO BE DON	TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU	TOTAL UNCOMPLE	TOTAL UNCOMPLETED WO
ubtotal)	(Col. 5 Subtotal)	Ď I I	LINE NA LOLA LA L	DI EACE ENTED ATTAC
	69	2000 Car 10000		
7,379,775		3525755	10,905,530	Broward County Broadview
2,015,002	2	805,972	2,820,974	Broward County Rock Island BP # 5
3,618,710		1,215,416	4,834,126	Broward County UAZ 124 BP # 2
8.609.154		1,774,282	10,383,436	Broward County UAZ 124
16,561,445		3,817,870	17 600 000	Coral Springs
6,013,237		0	6,013,237	Skanska
18,476,298	_	6,250,550	24,726,848	Broward County Rock Island
CE OF	BALANCE OF CONTRACT AMOUNT	AMOUNT SUBLET TO OTHERS	CONTRACT (OR SUBCONTRACT) AMOUNT	OTHER (Non-DOT) PROJECTS, OWNER, AND LOCATION OF WORK YOU ARE PERFORMING
(Sol. & Subtatut	(ගිනු). බිහි			
	€9			
	69	€		
AMOUN	CONTRACT AMOUNT	OTHERS	SUBCONTRACT) AMOUNT	ARE PERFORMING
			CONTRACT (OR	CLASSES OF THE PROJECTS AND LOCATION OF WORK YOU

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO CONSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFILED BEACH FL 33441

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Dur professionals and businesses range from architects to yacht brokers, from poxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. or information about our services, please log onto www.myfloridalicense.com. here you can find more information about our divisions and the regulations that mpact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly, We onstantly strive to serve you better so that you can serve your customers. hank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 4435044 DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

QB0008550

06/09/09 080520215

QUALIFIED BUSINESS ORGANIZATION LANZO CONSTRUCTION CO FLORIDA

(NOT A LICENSE TO PERFORM WORK. ALLOWS COMPANY TO DO BUSINESS IF IT HAS A LICENSED QUALIFIER.) IS QUALIFIED under the provisions of Ch.489 FS Expiration date: AUG 31, 2011 L09060901195

JUN . - 7019

DETACH HERE

4435044

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L09060901195

BATCH NUMBER LICENSE NBR

/09/2009 080520215 QB0.0085.50

e BUSINESS ORGANIZATION

med below IS QUALIFIED der the provisions of Chapter 489 FS. piration date: AUG 31, 2011

HIS IS NOT A LICENSE TO PERFORM WORK. THIS ALLOWS MPANY TO DO BUSINESS ONLY IF IT HAS A QUALIFIER.)

LANZO CONSTRUCTION CO FLORIDA 125 SE 5TH CT

DEERFIELD BEACH

FL 33441

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF PROF SURVEYORS & MAPPERS 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

LANZO COSTRUCTION CO FLORIDA 125 SE 5TH CT DEERFIELD BEACH FL 3344 FL 33441

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA

AC# 4245233


DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

- LB7329

02/03/09 080349728

SURVEYING & MAPPING BUSINESS LANZO COSTRUCTION CO FLORIDA

IS CERTIFIED under the provisions of Ch. 472 FS Expiration date: FEB 28, 2011 L09020300635 議法



DETACH HERE

4245233

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION BOARD OF PROF SURVEYORS & MAPPERS

SEQ# L09020300635

BATCH NUMBER LICENSE NBR

2/03/2009 080349728 LB7329 Dec

e SURVEYING & MAPPING BUSINESS med below IS CERTIFIED

der the provisions of Chapter 472 FS. piration date: FEB 28, 2011

LANZO COSTRUCTION CO FLORIDA DEERFIELD BEACH

CHARLIE CRIST GOVERNOR

CHARLES W. SECRETARY

DISPLAY AS REQUIRED BY LAW

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 4970354
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CGC036262

05/24/10 098164490

CERTIFIED GENERAL CONTRACTOR TILLI, MATTHEW PRESTON LANZO CONSTR CO FLORIDA

IS CERTIFIED under the provisions of Ch.489 FS Expiration date: AUG 31, 2012 L10052400646

DETACH HERE

4970354

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400646

DATE BATCH NUMBER LICENSE NBR 5/24/2010 098164490 CGC036262

e GENERAL CONTRACTOR med below IS CERTIFIED

der the provisions of Chapter 489 FS.

piration date: AUG 31, 2012

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY

DISPLAY AS REQUIRED BY LAW

ST DE

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD 1940 NORTH MONROE STREET TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA ACT NETTUBLE DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CUC049468

DE/24/40 098164491

CERT UNDERGROUND & EXCAV CHTR TILLI, MATTERW PRESTON LANZO CONSTR CO FLORIDA

IS CERTIFIED under the provisions of Ch. 489 PS Expiration date: AUG 31, 2012 L10052400658

DETACH HERE

4970366

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L10052400658

DATE BATCH NUMBER LICENSE NBR

5/24/2010 098164491 CUC049468

ie UNDERGROUND UTILITY & EXCAVATION CO

der the provisions of Chapter 489 FS. piration date: AUG 31, 2012

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

CHARLIE CRIST GOVERNOR

CHARLIE LIEM INTERIM SECRETARY

3A- MAJOR ROADS (ASPHALT AND CONCRET

87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441 EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY Detach and SIGN the reverse side of this INTY card IMMEDIATELY upon receipt! You 3 3 1 2 A should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card every four years.

> TILLI, MATTHEW P. 660 UNION AVE CRESCENT CITY FL 32112

BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 3A- MAJOR ROADS (ASPHALT AND CONCRI 87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011

1A PRIMARY PIPELINES (WATER, SEWER, DR

87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441 EXPIRES 08/31/2011



CERTIFICATE OF COMPETENCY Detach and SIGN the reverse side of this COUNTY card IMMEDIATELY upon receipt! You 3 3 D D A should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card every four years.

> TILLI, MATTHEW P. 660 UNION AVE CRESCENT CITY FL 32112

BROWARD COUNTY, FLORIDA CERTIFICATE OF COMPETENCY

CC# 1A PRIMARY PIPELINES (WATER, SEWER, I' 87-975 TILLI, MATTHEW P. - QUALIFYING LANZO CONSTRUCTION CO FL 125 SE 5 CT DEERFIELD BEACH FL 33441

EXPIRES 08/31/2011



Mattlew D. T.ll. TILLI MATTHEW P

Is certified under the provisions of Chapter 10 of Miami-Date County VALID FOR CONTRACTING UNTIL 09/30/20(1)

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 — 954-831-4000 VALID OCTOBER 1, 2010 THROUGH SEPTEMBER 30, 2011

DBA:

Business Name: LANZO CONSTRUCTION CO FLORIDA

Receipt #: 180-6716

Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: P MATTHEW TILLI Business Location: 125 SE 5 CT

DEERFIELD BEACH

Business Opened:02/23/2006 State/County/Cert/Reg:CGC036262

Exemption Code: NONEXEMPT

Business Phone: 979-0802

Rooms

Seats

Employees

Machines

Professionals

40

		For	Vending Business Only	7		
	Number of Machin	es:		Vending Type	:	
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	0.00	0.00	0.00	108.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

P MATTHEW TILLI 125 SE 5 CT DEERFIELD BCH, FL 33441-0000

Receipt #14A-09-00006165 Paid 08/03/2010 108.00

2010 - 2011



CONTROL NO.

CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

2009-2010

150161

BUSINESS NAME LANZO CONSTRUCTION CO FLA

LANZO CONSTRUCTION COMPANY FLA

OCATION

125 SE 5 CT

CLASSIFICATION GENERAL CONTRACTOR

MATTHEW TILLI, QUALIFIER

LICENSE NO.

10-00021875

RENEWAL

LICENSE FEE

117.60

9/24/09

DELINQUENT CHG.

DATE ISSUED

.00

TRANSFER FEE

.00

X

TOTAL AMOUNT PAID

NEW

117.60

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30

2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

11.76

Notice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

9/24/09

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30

2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
 - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
- Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the

City of Deerfield Beach



CONTROL NO.

LOCATION

CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

2009-2010

LICENSE NO. 10-00022242

RENEWAL

X

9/24/09

118.80

.00

.00

TOTAL AMOUNT PAID

DELINQUENT CHG.

TRANSFER FEE

NFW

DATE ISSUED

LICENSE FEF

118.80

OCTOBER 1 2009 SEPTEMBER 30

LICENSE ISSUED FOR THE PERIOD

2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

BUSINESS NAME LANZO CONSTRUCTION CO FLA

150161

STORAGE OF FOUIPMENT

125 SE 5 CT

CLASSIFICATION WAREHOUSING AND STORAGE

LANZO CONSTRUCTION COMPANY FLA

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT **BUSINESS LOCATION**

TRANSFER FEE

11.88

Notice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

9/24/09

LICENSE ISSUED FOR THE PERIOD

- OCTOBER 1 2009 SEPTEMBER 30 2010
- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
- Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee.
- If you have more than one location, you must obtain a license for each location.
- Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach



LOCATION

CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00026425

2009-2010

CONTROL NO.

LANZO CONSTRUCTION COMPANY FLA

150161

BUSINESS NAME LANZO CONSTRUCTION CO FLA

125 SE 5 CT

CLASSIFICATION EXCAVATION/LOT CLEARING/GRADING CONT

MAJOR ROADS (ASPHALT AND CONCRETE)

NEW X RENEWAL DATE ISSUED 1/13/10 LICENSE FEE 58.80 DELINQUENT CHG. .00 TRANSFER FEE .00

TOTAL AMOUNT PAID

58.80

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30

2010

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT BUSINESS LOCATION

TRANSFER FEE

5.88

Votice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

1/13/10

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
 - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new-LUCCEIVEL application for the change and pay a transfer fee.

JAN 1 5 2010

If you have more than one location, you must obtain a license for each location

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach



OWNER

CITY OF DEERFIELD BEACH

BUSINESS LICENSE TAXES

LICENSE NO. 10-00026426

RENEWAL

2009-2010 LANZO CONSTRUCTION COMPANY FLA

150161 CONTROL NO.

BUSINESS NAME LANZO CONSTRUCTION CO FLA

LOCATION

125 SE 5 CT

CLASSIFICATION UNCLASSIFIED 2

TRANSFER FEE

DELINQUENT CHG.

1/13/10 58.80 .00

TOTAL AMOUNT PAID

NEW

.00 58.80

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

X

DATE ISSUED

LICENSE FFF

LANZO CONSTRUCTION CO FLA 1 SE 5 CT DEERFIELD BEACH FL 33441

UNDERGROUND PIPE INSTALLATION, SITE PREPARATION

LICENSE MUST BE CONSPICUOUSLY DISPLAYED TO PUBLIC VIEW AT **BUSINESS LOCATION**

TRANSFER FEE

5.88

Notice: This license becomes NULL and VOID if ownership, business name, or address is changed. Licensee must apply to License Department for Transfer.

CITY OF DEERFIELD BEACH

LICENSE INFORMATION

DATE ISSUED

1/13/10

LICENSE ISSUED FOR THE PERIOD

OCTOBER 1 2009 SEPTEMBER 30 2010

- This Business License Tax represents proof of payment of your Business License Taxes fee for the period October 1 to September 30. Continuous licensure can be an important asset for certain business users; please exercise diligence in maintaining this license.
- Once you have obtained a Deerfield Beach Business License Tax, you will be sent a renewal notice each year 30 to 60 days before expiration to the address indicated on the face of the license. Please check all license information and if there is an error report it to us immediately. The City may impose fines and penalties for failure to renew this license.
 - Your current license shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must make a new application for the change and pay a transfer fee. RECEIVED
- If you have more than one location, you must obtain a license for each location. JAN 1 5 2010

Each business that you operate requires a separate license. Please check with us if you have any questions regarding the classification of your business by visiting us at 150 N.E. 2 Avenue, or calling us at 480-4333.

This license does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach

the course of the Contract work, the information submitted by the Contractor in the original job order is substantially modified, he shall promptly notify the State Employment Service.

- 3. The Contractor shall give full consideration to all qualified job applicants referred to him by the State Employment Service. The Contractor is not required to grant employment to any job applicants who, in his opinion, are not qualified to perform the classification of work required.
- 4. If, within 1 week following the placing of a job order by the contractor with the State Employment Service, the State Employment Service is unable to refer any qualified job applicants to the Contractor, or less than the number requested, the State Employment Service will forward a certificate to the Contractor indicating the unavailability of applicants. Such certificate shall be made a part of the Contractor's permanent project records. Upon receipt of this certificate, the Contractor may employ persons who do not normally reside in the labor area to fill positions covered by the certificate, notwithstanding the provisions of subparagraph 1c above.
- 5. The Contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every subcontract for work which is, or reasonably may be, done as on-site work.

ATTACHMENT H:

DISCLOSURE OF LOBBYING ACTIVITIES

NA

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance	a. bid/offer/application b. initial award c. post-award		a. initial filing b. material change For Material Change Only: year quarter date of last
			report
4. Name and Address of Repor Prime Subawardee Tier known: Lanzo Construction Co. Fl 125 SE 5th Ct Deerfield Beach FL 33441	, <i>if</i>	5. If Reporting Enter Name and Addres	g Entity in No. 4 is Subawardee, is of Prime:

Congressional District, if known:	Congressional District, if known:	
6. Federal Department/Agency:	7. Federal Program Name/Description:	
	CFDA Number, if applicable:	
8. Federal Action Number, if known:	9. Award Amount, if known:	
	\$	
10. a. Name and Address of Lobbying Entity (if individual, last name, first name, MI):	b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):	
(attach Continuation Sheet(s)	SF-LLLA, if necessary)	
	Signature;	
11. Information requested through this form is	Signature	
authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when	Print Name: Lanzo Construction Co. Florida Kevin Pawlowski	
this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be reported to Congress semi-annually and	Title: Assistant Secretary	
will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.	Telephone No.:	
Federal Use Only:	Authorized for Local	
and the state of t	Reproduction	

Standard Form – LLL (Rev 7 –
97)

Form DEP 55-221 (01/01)

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a follow up report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by the reporting entity for this covered Federal action.
- 4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of the prime Federal recipient. Include Congressional District, if known.
- 6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- 8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the

ANTI-KICKBACK AFFIDAVIT

STATE OF FLORIDA)
COUNTY OF MAXIMAXXX BROWARD)
, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be said to any employees of the City of Key West as a commission, kickback, reward or gift, directly or addrectly by me or any member of my firm or by an officer of the corporation.
Lanzo Construction Co. Florida Kevin Pawlowski, Assistant Secretary
worn and subscribed before me this 15th day of September , 20 10
OTARY PUBLIC, State of Florida at Large
My Commission Expires: 8/1/12 SHARON F. KUNTZE Commission DD 787573 Expires August 1. 2012 Econical Thru Tray Fain Insurance 600-395-7019

SWORN STATEMENT UNDER SECTION 287.133(3)(A) FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

This swom statement is submitted with Bid or Proposal for <u>STORMWATER GRAVITY</u> RECHARGE WELLS, CITY OF KEY WEST, FLORIDA
This sworn statement is submitted by Lanzo Construction Co. Florida (name of entity submitting sworn statement)
whose business address is 125 SE 5th Court Deerfield Beach FL 33441
and (if applicable) its Federal
Employer Identification Number (FEIN) is 59-2011933
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement
My name is Kevin Pawlowski (Please print name of individual signing)
and my relationship to the entity named above isAssistant Secretary
I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, Oconspiracy, material misrepresentation.
I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), <u>Florida Statutes</u> , means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1. 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo-contendere.
I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes

those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

- 7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
- 8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

<u>x</u> Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

(signature) Kevin Pawlowski, Assistant Secretary 9/15/10 (date)

STATE OF_	FLORIDA
COUNTY O	BROWARD

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kevin Pawlowski who, after first being sworn by me, affixed his/her (name of individual signing)

signature in the space provided above on this 15th day of September , 20 1

My commission expires: 8/1/12

OTARY PUBLIC



CITY OF KEY WEST INDEMNIFICATION FORM

The Contractor shall indemnify and hold harmless the City of Key West, its officers, and employees, from liabilities, damages, losses and costs, including, but not limited to reasonable attorney's fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this agreement, or the Contractor's limit of or lack of sufficient insurance protection.

CONTRACTOR:	Lanzo Construction Co. Florida	SEAL:
	125 SE 5th Court, Deerfield Beach FL Address	
	Signature	
	Kevin Pawlowski	
	Print Name	
	Assistant Secretary	
	Title	
DATE:	9/15/10	

Prohibited Interests Form and Notice

1 <u>Kevin Pawlowski, Assistant Secretary</u> certify that neither <u>Lanzo Construction Co.</u> Florida (Printed Name) (Title) (Company Name)

nor any of its subcontractors shall enter into any contract, subcontract or arrangement in connection with the project or any property included or planned to be included in the project in which any member, officer or employee of the agency or the locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such present or former member, officer or employee involuntarily acquires or had acquired prior to the beginning of tenure any such interest, and if such interests is immediately disclosed to the City of Key West, The City of Key West, with prior approval of the Department of Transportation, may waive the prohibition contained in this paragraph provided that any such present member, officer or employee shall not participate in any action by the City of Key West or the locality relating to such contract, subcontract or arrangement

NOTICE: The FDOT requires the City of Key West to insert in all contracts entered into in connection with the project or any property included or planned to be included in any project, and shall require its <u>contractors</u> to insert in each of their <u>subcontracts</u>, the following provision:

"No member, officer or employee of the Agency or of the locality during this tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof."

The provisions of this paragraph shall not be applicable to any agreement between the Agency and its fiscal depositories or to any agreement for utility services the rates for which are fixed or controlled by a government agency.

Cionaturo

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

- 1. All Contract Documents thoroughly read and understood. 2. All blank spaces in Proposal filled in, using black ink.
- 3. Total and unit prices added correctly.
- 4. Addenda acknowledged.
- Subcontractors are named as indicated in the Proposal. 5.
- Experience record included. 6.
- Proposal signed by authorized officer. 7.
- 8. Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond.
- Bidder familiar with federal, state, and local laws, ordinances, rules and 9. regulations affecting performance of the work.
- Bidder shall demonstrate possession of required licenses and certificates 10. to bid the job.
- 11. Proposal submitted intact with the volume entitles "proposal" and Contract Forms, 4 copies and 12 CD-Roms.
- Bid Documents submitted in sealed envelope and addressed and labeled 12. in conformance with the instructions in the Invitation to Bid.
- Bidder submitted FDOT pre-certification paperwork 13.
- Bidder signed and submitted the suspension and debarment certification 14.
- Bidder signed and submitted non-collusion declaration and compliance 15. with 49CFR29 form.
- Bidder signed and submitted the Prohibited Interests Form 16.









- application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in item 4 to influence the covered Federal action.
 - (b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
- 11. The certifying official shall sign and date the form, print his/her name, title and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

Form DEP 55-221 (01/01)

ATTACHMENT: I

FORM 575-060-13 RIGHT OF WAY - 05/01

NON-COLLUSION DECLARATION AND

COMPLIANCE WITH 49 CFR §29. STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

ITEM/SEGMENT NO. 422714-1

F.A.P. NO.:

PARCEL NO.:

COUNTY OF:

BID LETTING OF: 1/15 , 10

l,	Kevin Pawlowski			horoby
declare that I am_	Assistant Secretary	of	Lanzo Construction Co. Florida	_, hereby
Of	Deerfield Beach, Florida		(FIRM)	
	ICITY AND C	TATEL		

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this State Project.

I further declare that:

- 1. The prices(s) and amount of this bid have been arrived at independently, without consultation. communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
- 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion. agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(I)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery. collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

GN-0717

157

Northside Dr. Attachments A-J

- 9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:
- (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;
- (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.
- 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR:

(Seal)

Lanzo Construction Co. Florida

Kevin Pawlowski, Assistant Secretary

NAME AND TITLE PRINTED

SIGNATURE

MITNESS

WITNESS:

GN-0717

158

Northside Dr. Attachments A-J

Executed on this_	15th	day of	September	2010
-------------------	------	--------	-----------	------

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE