

Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3883

ADDENDUM NO. 2

RFQ #19-003 Key West Amphitheater Management

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced Request for Qualifications (RFQ) package is hereby

amended in accordance with the following items: Pre-bid meeting agenda and summary Sign-in sheet Answers to RFQ questions Truman Waterfront Park Phase 1B future site plan

All Proposers shall acknowledge receipt and acceptance of this Addendum by submitting the addendum with th proposal. Proposals submitted <u>without</u> acknowledgement or without this Addendum may be considered non-responsi	

Signature Name of Business



Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3700

Key West Amphitheater Management RFO 19-003

Pre-Submittal Meeting Agenda 11:00 AM – January 30, 2019

1. Introductions:

a. Attendee Introductions; Sign-in Sheet – **Mandatory** Pre-Proposal Meeting

2. Request for Proposal critical milestones:

a. Deadline for Inquiries: February 11, 2019b. Final Addenda Issued via DemandStar: February 14, 2019

e. Proposals Due By: February 20, 2019 – 3:00 PM

3. Project Description:

- a. It is the intent of this RFQ to identify an independent Venue Manager that will organize and manage use of the Amphitheater for financially self-sustaining Events. Refer to Section B for services to be provided.
- b. Venue Management shall be at no direct cost to the City of Key West.

4. Instruction to Proposers / Proposal

- a. The firm or individual who is chosen shall provide services that involve expertise in amphitheater venue management, operation and promotion. The City will consider qualifications that include a broad range of business, financial, and organizational structures and relevant experience in event and facilities management.
- b. Format proposal consistent with Section C.13 Response Content.
- c. Proposals shall be limited to 20 double sided (40 single sided) pages not including PART 2 / FORMS & AFFIDAVITS.
- d. Cone of Silence in effect. All questions in writing to Steve McAlearney at smcalearney@cityofkeywest-fl.gov.

5. Term of Agreement

- a. See Appendix A of RFQ for Sample Contract. Proposed contract duration of two (2) years, that may be extended for up to two (2) additional two (2) year terms.
- b. City Management will negotiate final contract and financial arrangements to be negotiated with the highest ranked firm.
- c. Clearly state Proposer requested amendments to the Agreement.

6. Questions/Comments/Site Visit


Sign-in Sheet

Key West Amphitheater RFQ 19-003 Pre- Submittal Meeting

Name	email	Org	Location: KW City Contact#
Jim Bouquet, PE	jbouquet@cityofkeywest-fl.gov	CKW	305-809-396
Steve McAlearney	smcalearney@cityofkeywest-fl.gov	CKW	305-809-374
HARLIE BAN	EN SMOKINTUMAKWE	amal-, co	M
W SONGWR	ITEMS PUST 305, 304	.0814	
	RMURRAY - TIC, OF		14/4.597
13/11 Muel	Thauser RAN	is Head.	305-906217
bmuehll	nauser eramshead from	p.com.	
Jadene B	or nadene Quevant	the knus con	305-295
JIM SCHOL	N Nadene Owergot	K	, , , , , , , , , , , , , , , , , , , ,
REG VELIZ	ASST. CITY M.	ANTACER	
	71037. 011 7 17	ONACI	
	1000		

Answers to RFQ Questions:

- Quarterly Financials will be acceptable in lieu of monthly
- 40 single side page limit to include resumes, letters of reference, etc.
- City Manager will have authority to approve events, normally within 24 hours of request. City Commission approval will not be required.
- Normal "curfew" for the facility is 11:00 P.M.
- Amphitheater Manager responsible for "website" maintenance.
- The City has received a TDC grant for new security fence running parallel to the park road and additional structural supports for sound system. Work to be completed during 2019.
- Amphitheater Management responsible for noise ordinance compliance. Noise levels
 measured at the Park property line (e.g., adjacent to TAMPOA, Shipyard Condos). There
 have been no exceedances of noise limits during events held to date. A minimum of 60
 days between approved noise exemptions is required.
- City of Key West currently manages the Amphitheater facility. An operating/marketing budget has not been established, although facility maintenance costs are included in the Truman Waterfront Park budget account.
- An addendum will be issued following the meeting to include facility specification sheet and Truman Park Phase 1B site plan. The Phase 1B area will be under construction commencing October 2019 with an anticipated 18-month construction period. This area will not be available for Amphitheater Management use during construction.
- The City Attorney will draft an ordinance permitting alcohol consumption on Amphitheater grounds.
- Additional RFQ questions will be turned around as quickly as possible.
- Annual operating budget will be dependent on contract negotiation.
- There is no commissary on-site.
- City intends to pass an ordnance that allows alcohol sales on-site.





- 1. NEW FENCING AND SITE LIGHT POLES THROUGHOUT TO MATCH EXISTING ALREADY PRESENT AT THE TRUMAN WATERFRONT PARK DEVELOPMENT.
- 2. HORSE STABLE FENCING TO BE TWO-FOLD -EXTERIOR FENCLINE MATCHING EXISTING -OFFSET 2' INWARDS TO BE BARN FENCING FOR HORSE SEPARATION FROM

Architecture, Engineering, Interior Design, Asset Management, Specialty Consulting

> Key Largo, FL Key West, FL Marathon, FL

URL: www.k2mdesign.com PROF. REG. AA26001059 Building Relationships Based on Trust and Results

Cleveland | Columbus | Indianapolis | Key Largo | Key West | Marathon | Charlotte | Baltimore | Bentonville

Seal: *: No. 73110 COA: 30945

> Steven S. Grasley, FL License #73110 Expiration Date 02/28/2019 COA #: 30945

Consultants: STRUCTURAL ENGINEER: Meridian Engineering LLC

Perez Engineering &

Development Blue Island Lighting & Irrigation

Submissions:

2018.05.14 - SD Submittal Set 2018.05.15 - HARC Submittal Set

2018.09.18 - City Review Set

2018.10.23 - 90% Review Set

PROPOSED ARCHITECTURAL SITE PLAN

Date: October 23, 2018