



Edward B. Knight Pier
 Bid Review 5/9/2018
 (3) Bidders Total
 Reviewer: Erica Poole, K2M
 Client: City of Key West
 Lead: Janet Muccino

ITEM	PFC	DNH	CES*
LUMP SUM	\$ 119,450.00	\$ 187,700.00	\$ 111,458.00
Add Alternate 1 (Additional Mob)	\$ 1,250.00	\$ 500.00	\$ 2,000.00
Add Alternate 2 (Better Light Pole Coating)	\$ 6,000.00	\$ 3,375.00	non-responsive
Add Alternate 3 (Best Light Pole Coating)**	\$ 6,000.00	\$ 3,780.00	non-responsive
XHHW Wire***	included in lump sum	included in lump sum	\$ 4,860.00
COMPLETION	8/31/2018	NO SCHEDULE	NO SCHEDULE
COMPLETENESS	COMPLETE	COMPLETE	MISSING AA2/3
K2M RECOMMENDATION	1	3	2
	\$ 126,700.00	\$ 191,980.00	\$ 118,318.00
*CES non-responsive as prices for Add Alternates 2&3 not provided. Cost for XHHW wire not included in Base Bid.			
** Designer recommends selection of AA3 for better/long term weather resistance of light fixtures.			
*** At mandatory prebid meeting, Designer specified XHHW Wire to be included in Base Bid better/long term weather resistance.			
Staff & K2M recommends award to Pedro Falcon as most responsive bidder providing best value to City.			