



CHARLEY TOPPINO & SONS, INC.

P.O. BOX 787 KEY WEST, FLORIDA 33041 (305) 296-5606 FAX (305) 296-5189

City of Key West
Jay Gewin
Utilities Manager
Key West, FL 33040

17th Street STORMWATER GRAVITY INJECTION WELL
CITY PROJECT #: GN-0715
CTS PROJECT #: 1006
September 28, 2010

SUBJECT: 17TH STREET INJ WELL BID

Dear Jay;

The purpose of this letter is to discuss the 17th Street Stormwater Gravity Injection Well bid that CHARLEY TOPPINO & SONS, INC. was the low bidder. The following are items on the bid that needed clarification.

ITEM # 1:

On bid line # 2.) a 18" storm pipe the bid contained a rounding error on the extended total amount. Instead of the submitted bid amount of \$13,575.**40**, the correct amount, which is the amount you get when you multiply the unit price by the quantity, should be \$13,575.**20**.

ITEM # 2:

On bid line # 1: Performance and Payment Bonds the bid contained a typo on the extended total amount. Instead of the submitted bid amount of \$119,050.00, the correct amount should be \$19,050.00. The line item printed in words was correct at Nineteen Thousand, Fifty Dollars –00/100.

ITEM # 3:

On bid line # 8a: Crushed Lime rock the bid contained a rounding error on the extended total amount. Instead of the submitted bid amount of \$1,223.**73**, the correct amount, which is the amount you get when you multiply the unit price by the quantity, should be \$1,223.**69**.

ITEM # 4:

On bid line # 9: Finish Grading & Grassing, the bid contained a rounding error on the extended total amount. Instead of the submitted bid amount of \$385.00, the correct amount, which is the amount you get when you multiply the unit price by the quantity, should be \$385.28.

ITEM # 3: The two submitted CD's that contained the proposal file had several lines that were left blank. The written proposal was filled in. The corrected Pdf file will be emailed to you showing all lines filled in and the above items corrected.

The total bid amount originally submitted was: \$168,155.41
The total bid amount revised is: \$168,155.46

The minor changes to the proposal resulted in the total bid amount being increased by five cents.

If you require any additional information please do not hesitate to contact me.

Sincerely;
CHARLEY TOPPINO & SONS, INC.

A handwritten signature in black ink that reads "RJArmstrong". The letters are connected and written in a cursive style.

Ronald J. Armstrong
Project Manager

AN EQUAL OPPORTUNITY EMPLOYER