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PART 1
BIDDING REQUIREMENTS




INVITATION TO BID

Sealed bids for the City of Key West & City of Key West Caroline Street and Bahama Village
Community Redevelopment Agency (CRA) ITB #24-009 FIRE PUMPS REPLACEMENT, KEY
WEST HISTORIC SEAPORT & CITY MARINA @ GARRISON BIGHT, addressed to the City of
Key West, will be received at the Office of the City Clerk, 1300 White St., Key West Florida, 33040
until 3:30 pm on May 2, 2024 and then will be publicly opened and read. Any bids received after the
time and date specified will not be considered.

Please submit one (1) original bid package and two (2) electronic copies on USB drives with a
single PDF file of the entire bid package. Bid package is to be enclosed in a sealed envelope,
clearly marked on the outside “FIRE PUMPS REPLACEMENT, KEY WEST HISTORIC
SEAPORT & CITY MARINA @ GARRISON BIGHT - ITB 24-009” addressed and delivered to
the City Clerk at the address noted above.

The project consists of the removal and replacement of four (4) fire pumps with controller, four (4)
jockey pumps with controller in existing locations with existing backflows at Key West Historic Seaport
(2 locations) and City Marina @ Garrison Bight (2 locations) as per the Scope of Work and
Supplemental Information supplied in this document.

The full Invitation to Bid may be obtained from Demand Star by Onvia and The City of Key West
website.  Please contact Demand Star at www.demandstar.com or call 1-800-711-1712 or
www.citvofkeywest-fl.gov

A Mandatory pre-bid meeting will be held in the conference room at the KWHS Port and Marine
Services Offices, 201 William Street, Key West, Florida on April 18, 2024 at 2:30 p.m.

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID
SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY

OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE
AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA
AND SUBMIT PROOF OF SUCH WITH THE BID.

The Bidder shall furnish documentation showing that they are in compliance with the licensing requirements
of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West;
within 10 days the following the Notice of Award and must demonstrate that he holds at a minimum, the
following licenses & certificates;

A. City of Key West License, as defined in Code of Ordinances, Chapter 66, enabling the
Contractor to perform the work stated herein.
B. City of Key West Business Tax License Receipt

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed
by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida.



Before a Contract will be awarded for the work contemplated herein, the City of Key West & CRA will
conduct such investigation as is necessary to determine the performance record and ability of the apparent
low Bidder to perform the size and type of work specified under this Contract. Upon request, the Bidder
shall submit such information as deemed necessary by the City of Key West & CRA to evaluate the Bidder's
qualifications.

The City of Key West & CRA hereby notifies all Bidders that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, Disadvantaged Business Enterprise will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds
of race, color, gender, religion, age, disability, marital status or national origin in consideration for an award.

For information concemning the proposed work please contact Karen Olson, Deputy Director, Port
and Marine Services by email at kolson@cityofkeywest-fl.gov. Verbal communications, per the
City’s “Cone of Silence” ordinance are not allowed.

As stated above at the time of the BID submittal the Bidder must provide satisfactory documentation
of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with the
licensing requirements of County, and City licenses as would be required within ten days of the
award. The successful Bidder must also be able to satisfy the City Attorney as to such insurance
coverage and legal requirements as may be demanded by the Proposal in question. The City of Key
West & CRA may reject BID for any and/or all of the following reasons: (1) for budgetary reasons,
(2) if the proposer misstates or conceals a material fact in its bid, (3) if the proposal does not strictly
conform to the law or is non-responsive to the bid requirements, (4) if the proposal is conditional, or
(5) if a change of circumstances occurs making the purpose of the proposal unnecessary to the CRA.
(6) if such rejection is in the best interest of the City of Key West & CRA. The City of Key West &
CRA may also waive any minor formalities or irregularities in any proposal.

The City of Key West & CRA retains the right to award bid to the bidder that best meets the needs of
the City.
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1.

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A. FORMAT
The Contract Documents are divided into parts, divisions, and sections for
convenient organization and reference. Generally, there has been no attempt to
divide the Specification sections into work performed by the various building trades,
work by separate subcontractors, or work required for separate facilities in the
Project.

B. DOCUMENT INTERPRETATION
Separate sections contained within these Contract Documents are intended to be
mutually cooperative and provide all details reasonably required for the execution of
proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents,
the Bidder should request of the Deputy Port and Marine Services Director, in
writing (at least 8 calendar days prior to Bid opening (no later than April 24, 2024))
an interpretation thereof. Any interpretation or change in said Contract Documents
will be made only in writing in the form of Addenda to the Documents, which will
be furnished to all registered holders of Contract Documents. Bidders shall submit
with their Bids or indicate receipt of all Addenda. The Owner will not be
responsible for any other explanation or interpretations of said Documents.

SCOPE OF SERVICES

A general description of the work to be done is contained in the Scope of Work section.

REQUIRED QUALIFICATIONS

The prospective Proposers must meet the statutorily prescribed requirements before award
of Contract by the City of Key & CRA. Proposers must hold or obtain all licenses and/or
certificates as required by the State and Local Statutes in order to bid and perform the work
specified herein.

BIDDER'S UNDERSTANDING

Each Proposer must inform himself of the conditions relating to the execution of the work
and make himself thoroughly familiar with all the Contract Documents. Failure to do so
will not relieve the successful Proposer of his obligation to enter into a Contract and
complete the contemplated work in strict accordance with the Contract Documents.

Each Proposer shall inform himself of, and the Proposer awarded a Contract shall comply
with, federal, state, and local laws, statutes, and ordinances relative to the execution of the
work. This requirement includes, but is not limited to, applicable regulations concerning
minimum wage rates, nondiscrimination in the employment of labor, protection of public
and employee safety and health, environmental protection, the protection of natural
resources, fire protection, permits, fees, and similar subjects.



TYPE OF BID

UNIT PRICE

The Proposal for the work is to be submitted on a unit price basis. All items required to
complete the work specified es-shewn-en-the=Brawings but not included in the Proposal
shall be considered incidental to those set forth in the Proposal. Payment to the Contractor
will be made on the measurement of the work actually performed by the Contractor, as
specified in the Contract Documents.

The Bidder further proposes to accept as full payment for the Work proposed herein, the
amounts computed under the provisions of the Contract Documents and based on the
following unit price amounts. The Bidder agrees that the unit prices include all allowances
for overhead and profit for each type and unit of work called for in these Contract
Documents.

Total allowable cost for Mobilization, General/Supp Conditions and Demobilization (bid
schedule line item 1) shall be 10% maximum of total construction costs (bid schedule
line items 4 through 8).

PREPARATION OF BIDS

A. GENERAL

B.

All blank spaces in the BID form must be filled in for all schedules and associated parts, as
required, preferably in BLACK INK. All price information shall be clearly shown in both
words and figures where required. No changes shall be made in the phraseology of the
forms. Written amounts shall govern in case of discrepancy between the amounts stated in
writing and the amounts stated in figures. In case of discrepancy between unit prices and
extended totals, unit prices shail prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalied for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the published
Invitation to BID.

Only one BID from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the Owner that any Bidder is
interested in more than one BID for work contemplated, all Bids in which such Bidder is
interested will be rejected.

DESCRIPTION OF SUPPLIERS

Any manufacturer’s name, trade name, brand name, or catalog number used in the
specifications is for the purpose of describing and establishing general quality levels.
SUCH REFERENCES ARE NOT INTENDED TO BE RESTRICTIVE. Bids will be
considered for any brand which meets the quality of the specifications for any item.



C. SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a
corporation, the legal name of the corporation shall be set forth above together with the
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.
If Bidder is a partnership, the true name of the firm shall be set forth above together with the
signature of the partner or partners authorized to sign Contracts on behalf of the partnership.
If signature is by an agent, other than an officer of a corporation or a member of a
partnership, a notarized power-of-attorney must be on file with the Owner prior to opening
of Bids or submitted with the Bid otherwise the Bid will be regarded as not properly
authorized.

D. SPECIAL BIDDING REQUIREMENTS
The Bidder's attention is brought to the hiring practices and licenses and permits of the City
of Key West. These are defined in addition to Article 39, ORDINANCES, PERMITS,
AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in fire pump system instailation. Such experience record shall provide at least five
current or recent projects of similar work, not more than 5 years old within the State Florida
and preferably Monroe County. For each project the following information shall be
provided:

i. Description and location of work.
ii. Contract amount.
iii. Dates work was performed.
iv. Owner.
v. Name of Owner's contact person and phone number.
vi. Engineer.
vii. Name of Engineer's contact person and phone number.

The bidder shall submit at least 3 references from the above work experience.

The bidder shall submit with his bid a list of items to be performed by his own labor and that
performed by subcontractors or others.

E. ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:
Anti-Kickback Affidavit
Public Entity Crimes Form
City of Key West Indemnification Form
Equal Benefits for Domestic Partners Affidavit
Cone of Silence
Non-Collusion Affidavit
Local Vendor Certification
Scrutinized Companies List Certification
Bidders Checklist
0. Proof of Required Insurance
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. CITY OF KEY WEST LICENSE REQUIRED

Contractors are required to have a Certified or Registered General Contractors City of Key
West license. License fees not to exceed $410.00. License shall be obtained within ten (10)
days of Notice of Award.

STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from
state sales tax on materials incorporated into the work due to the qualification of the work
under this Contract, all state and local sales and use taxes as required by the laws and
statutes of the state and its political subdivisions shall be paid by the Contractor. Prices
quoted in the Bid shall include all nonexempt sales and use taxes, unless provision is made
in the Bid form to separately itemize the tax.

SUBMISSION OF BID

All BIDS must be submitted no later than the time prescribed, at the place, and in the
manner set forth in the Invitation to Bid. Bids must be made on the Bid forms provided
herewith submit one (1) ORIGINAL bid package and two (2) FLASH DRIVES
containing a single PDF file of the entire bid package.

Each Bid must be submitted in a sealed envelope, so marked as to indicate the Bidder's
name and its contents without being opened and addressed in conformance with the
instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BID

Prior to the time and date designated for receipt of Bids, any Bid submitted may be
withdrawn by notice to the party receiving Bids at the place designated for receipt of Bids.
Such notice shall be in writing over the signature of the Bidder or by telegram. If by
telegram, written confirmation over the signature of the Bidder shall be mailed and
postmarked on or before the date and time set for receipt of Bids. No Bid may be
withdrawn after the time scheduled for opening of Bids unless the time specified in
paragraph AWARD OF CONTRACT of these Instructions to Bidders shall have elapsed.

BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in
good standing, or a bid bond issued by a Surety authorized to issue such bonds in the state
where the work is located, in the amount of five (5) percent of the total amount of the
Proposal submitted. This bid security shall be given as a guarantee that the Bidder will not
withdraw his BID for a period of ninety (90) days after bid opening, and that if awarded the
Contract, the successful Bidder will execute the attached Contract and furnish properly
executed Performance and Payment Bonds, each in the full amount of the Contract price
within the time specified. Agent and Surety phone numbers must be provided.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized
copy of his power-of-attorney as evidence of his authority to bind the Surety on the date of
execution of the bond. Where State Statute requires, certification by a resident agent shall
also be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith,



12.

13.

14.

15.

or one conforming substantially thereto in form and content.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all
Bidders whose BIDS are not to be further considered in awarding the Contract. Retained
bid securities will be held until the Contract has been finally executed, after which all bid
securities, other than Bidders' bonds and any guarantees, which have been forfeited, will be
returned to the respective Bidders whose Proposals they accompanied.

AWARD OF CONTRACT

The Award will be made under one Contract by the Owner on the basis of the Bid from the
lowest, responsive, responsible Bidder. The Owner may award entire Bid or selected line
items based on the City of Key West & CRA’s best interest and available funds a time of
Award.

Within 90 calendar days after the opening of Bids, the Owner will accept one of the Bids or
will act in accordance with the following paragraphs. The acceptance of the Bid will be by
written notice of award, mailed to the office designated in the Bid, or delivered to the
Bidder's representative. In the event of failure of the lowest responsive, responsible Bidder
to sign the Contract and provide an acceptable Performance Bond, Payment Bond, insurance
certificate(s) and evidence of holding required licenses and certificates, the Owner may
award the Contract to the next lowest responsive, responsible Bidder. Such award, if made,
will be made within 120 days after the opening of Bids. Bidders will guarantee their Bid
price(s) for up to 120 calendar days after Bid opening.

The City of Key West & CRA reserves the right to accept or reject any or all Bids and to
waive any formalities and irregularities in said Bids.

BASIS OF AWARD
The award will be made by the Owner on the basis of the BID from the lowest, responsive,
responsible BIDDER which, in the Owner’s sole and absolute judgment will best serve the
interest of the Owner.

EXECUTION OF CONTRACT

The successful Bidder shall, within 10 working days after receiving Notice of Award, sign
and deliver to the Owner a Contract in the form hereto attached together with the insurance
certificate examples of the bonds as required in the Contract Documents and evidence of
holding required licenses and certificates. Within 10 working days after receiving the
signed Contract from the successful Bidder, the Owner's authorized agent will sign the
Contract. Signature by both parties constitutes execution of the Contract.

CONTRACT BONDS

A. PERFORMANCE AND PAYMENT BONDS
The successful Bidder shall file with the CITY, at the time of delivery of the signed
Contract, a Performance Bond and Payment Bond on the form bound herewith, each
in the full amount of the Contract price in accordance with the requirements of




16.

17.

Florida Statutes Section 255.05 or 713.23, as applicable, as security for the faithful
performance of the Contract and the payment of all persons supplying labor and
materials for the construction of the work, and to cover all guarantees against
defective workmanship or materials, or both, during the warranty period following
the date of final acceptance of the work by the CITY. The Surety fumishing this
bond shall have a sound financial standing and a record of service satisfactory to the
CITY, shall be authorized to do business in the State of Florida, and shall be listed
on the current U.S. Department of Treasury Circular Number 570, or amendments
thereto in the Federal Register, of acceptable Sureties for federal projects. The
CONTRACTOR shall supply the OWNER with phone numbers, addresses, and
contacts for the Surety and their agents. Pursuant to Section 255.05(7), Florida
Statutes, in lieu of the bond required by law, the contractor may file with the city
an alternative form of security in the form of cash, a money order, a certified
check, a cashier’s check or an irrevocable letter of credit.

G. POWER-OF-ATTORNEY
The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment
Bond in behalf of the Surety must attach a notarized copy of his power-of-attomey
as evidence of his authority to bind the Surety on the date of execution of the bond.
All Contracts, Performance and Payment Bonds, and respective powers-of-attorney
will have the same date.

FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

The Bidder who has a Contract awarded to him and who fails to promptly and properly
execute the Contract or furnish the required Bonds shall forfeit the bid security that
accompanied his bid, and the bid security shall be retained as liquidated damages by the
CITY, and it is agreed that this said sum is a fair estimate of the amount of damages the
CITY will sustain in case the Bidder fails to enter into a Contract or furnish the required
Bonds. Bid security deposited in the form of cash, a certified check, or cashiet's check shall
be subject to the same requirement as a Bid Bond.

TIME OF COMPLETION
The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may only be allowed in accordance with the
provisions stated in the General Conditions. Time allowed for completion of the work
authorized is stated in Bid.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as
possible and shall complete all work within the number of calendar days stipulated in the
Contract.

The term of this contract will be one hundred-twenty (120) calendar days.



18.

19.

20.

21.

PUBLIC RECORDS REQUIREMENTS

In addition to other contract requirements provided by law, each public agency contract
for services must include a provision that requires the contractor to comply with public
records laws, specifically to (a) keep and maintain public records that ordinarily and
necessarily would be required by the public agency in order to perform the service; (b)
provide the public with access to public records on the same terms and conditions that the
public agency would provide the records and at a cost that does not exceed the cost
provided in this chapter or as otherwise provided by law; (c) ensure that public records
that are exempt or confidential and exempt from public records disclosure requirements
are not disclosed except as authorized by law; and (d) meet all requirements for retaining
public records and transfer, at no cost, to the public agency all public records in
possession of the contractor upon termination of the contract and destroy any duplicate
public records that exempt or confidential and exempt from public records disclosure
requirements. All records stored electronically must be provided to the public agency in
a format that is compatible with the information technology systems of the public agency.
If a contractor does not comply with a public records request, the public agency shall
enforce the contract provisions in accordance with the contract.

PERMITS AND FEES

The Bidder awarded this project shall procure and pay all permits and licenses, charges,
and fees, and give notices necessary and incidental to the due and lawful prosecution of
the work, the cost of which shall be included in the fee received for the work, except
where separately agreed.

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this Bid are those named herein, that this Bid is, in all respects, fair and
without fraud, that it is made without collusion with any official of the Owner, and that
the Bid is made without any connection or collusion with any person submitting another
Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents and
that this Bid is made according to the provisions and under the terms of the Contract
Documents, which Documents are hereby made a part of this Bid.

SALES AND USE TAXES
The Bidder agrees that all federal, state, and local sales and use taxes are included in the
stated unit prices for the work.

& ok ok ok *
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BID FORM

To: City of Key West, Florida
Address: 1300 White Street, Key West, Florida 33040
Project Title: FIRE PUMPS REPLACEMENT

KEY WEST HISTORIC SEAPORT
CITY MARINA @ GARRISON BIGHT

Project No.: ITB #24-009

Bidder's person to contact for additional information on this Bid:
Company Name: Cjﬂf.ﬂ 5 Plum h;na and—— FM ‘an
Contact Name & Telephone #: G‘I&LU (16 / Hﬂ u 505‘ -ﬁ-]" (06 2\

Email Address: %Q&s‘splumbuﬁi @ 0{0’ fDm

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this
Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made
without collusion with any official of the Owner, and that the Bid is made without any connection or
collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents, that he has
personally inspected the Project, that he has satisfied himself as to the quantities involved, including
materials and equipment, and conditions of work involved, including the fact that the description of the
quantities of work and materials, as included herein, is brief and is intended only to indicate the general
nature of the work and to identify the said quantities with the detailed requirements of the Contract
Documents, and that this Bid is made according to the provisions and under the terms of the Contract
Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that the Owner may “non-perform” the work in the event that the low bid is
in excess of available funding. Non-performance will be determined prior to Notice of Award.

The intent of the Bid Documents is to describe a functionally complete project (or part thereof) to be
constructed in accordance with the Contract Documents. Any work, materials, or equipment that may
reasonably be inferred from the Contract Documents, as being required to produce the intended result
shall be supplied, whether or not specifically called for in the Contract Documents.

1.0 GENERAL INSURANCE REQUIREMENTS:

1.01 During the Term of the Agreement, the Contractor shall provide, pay for, and maintain with
insurance companies satisfactory to the City of Key West, Florida (*City”), the types of
insurance described herein.



1.02

1.03

1.04

1.05

1.06

1.07

1.08

1.09

1.10

All insurance shall be from responsible insurance companies eligible to do business in the State
of Florida. The required policies of insurance shall be performable in Monroe County, Florida,
and shall be construed in accordance with the laws of the State of Florida.

The City shall be specifically included as an additional insured on the Contractor’s Liability
policies with the exception of the Contractor’s Professional Liability policies (if required) and
shall also provide the "Severability of Interest" provision (a’k/a "Separation of Insured’s”
provision). The City’s additional insured status should be extended to all Completed Operations
coverages.

The Contractor shall deliver to the City, prior to commencing work/activities under the
Agreement, properly executed "Certificate(s) of Insurance” setting forth the insurance coverage
and limits required herein. The Certificates must be signed by the authorized representative of
the insurance company(s) shown on the Certificate of Insurance. In addition, certified, true, and
exact copies of the insurance policies required herein shall be provided to the City, on a timely
basis, if requested by the City.

If the Contractor fails to provide or maintain the insurance coverages required in this
Agreement at any time during the Term of the Agreement and if the Contractor refuses or
otherwise neglects to deliver the required Certificate(s) of [nsurance signed by the authorized
representative of the insurance company(s) to the City, the City may, at the City’s sole
discretion, terminate or suspend this Agreement and seize the amount of Contractor’s
performance bond, letter of credit, or other security acceptable to the City).

The Contractor shall take immediate steps to make up any impairment to any Aggregate Policy
Limit upon notification of the impairment. If at any time the City requests a written statement
from the insurance company(s) as to any impairment to the Aggregate Limit, the Contractor
shall promptly authorize and have delivered such statement to the City.

The Contractor authorizes the City and/or its insurance consultant to confirm all information
furnished to the City, as to its compliance with its Bonds and Insurance Requirements, with the
Contractor’s insurance agents, brokers, surety, and insurance carriers.

All insurance coverage of the Contractor shall be primary to any insurance or self-insurance
program carried by the City. The City’s insurance or self-insurance programs or coverage shall
not be contributory with any insurance required of the Contractor in this Agreement.

The acceptance of delivery to the City of any Certificate of Insurance evidencing the insurance
coverage and limits required in the Agreement does not constitute approval or agreement by the
City that the insurance requirements in the Agreement have been met or that the insurance
policies shown in the Certificates of Insurance are in compliance with the Agreement
requirements.

No work/activity under this Agreement shall commence or continue unless and until the
required Certificate(s) of [nsurance are in effect and the written Notice to Proceed is issued by
the City.

The insurance coverage and limits required of the Contractor under this Agreement are designed
to meet the minimum requirements of the City. They are not designed as a recommended
insurance program for the Contractor. The Contractor alone shall be responsible for the
sufficiency of its own insurance program. Should the Contractor have any question concerning
its exposures to loss under this Agreement or the possible insurance coverage needed therefore,

16



1.12

1.13

1.14

1.15

1.16

1.17

2.0
2.01

2.02

it should seek professional assistance.

During the Term of this Agreement, the City and its agents and contractors may continue to
engage in necessary business activities during the operations of the Contractor. No personal
property owned by City used in connection with these business activities shall be considered by
the Contractor’s insurance company as being in the care, custody, or control of the Contractor.

Should any of the required insurances specified in this Agreement provide for a deductible, self-
insured retention, self-insured amount, or any scheme other than a fully insured program, the
Contractor shall be responsible for all deductibles and self-insured retentions.

All of the required insurance coverages shall be issued as required by law and shall be endorsed,
where necessary, to comply with the minimum requirements contained herein.

The Contractor shall provide the City thirty (30) days advance written notice of any
cancellation, intent not to renew any policy and/or any change that will reduce the insurance
coverage required in this Agreement, except for the application of the Aggregate Limits
Provisions.

Renewal Certificate(s) of Insurance shall be provided to the City at least twenty (20} days prior
to expiration of current coverage so that there shall be no termination of the Agreement due to
lack of proof of the insurance coverage required of the Contractor.

If the Contractor utilizes contractors or sub-contractors to perform any operations or activities
governed by this Agreement, the Contractor will ensure all contractors and sub-contractors to
maintain the same types and amounts of insurance required of the Contractor. In addition, the
Contractor will ensure that the contractor and sub-contractor insurances comply with all of the
Insurance Requirements specified for the Contractor contained within this Agreement. The
Contractor shall obtain Certificates of Insurance comparable to those required of the Contractor
from all contractors and sub-contractors. Such Certificates of Insurances shall be presented to
the City upon request. Contractor’s obligation to ensure that all contractor’s and sub-
contractor’s insurance as provided herein shall not exculpate Contractor from the direct primary
responsibility Contractor has to the City hereunder. The City will look directly to Contractor for
any such liability hereunder and shall not be obligated to seek recovery from any contractor or
subcontract or under such contractor’s or sub-contractor’s insurance coverages.

SPECIFIC INSURANCE COVERAGES AND LIMITS:

All requirements in this Insurance Section shall be complied with in full by the Contractor
unless excused from compliance in writing by the City.

The amounts and types of insurance must conform to the following minimum requirements.
Current Insurance Service Office (ISO) or National Council on Compensation Insurance (NCCI)
policies, forms, and endorsements or broader shall be used where applicable. Notwithstanding
the foregoing, the wording of all policies, forms, and endorsements must be acceptable to the

City.

Workers' Compensation and Employers' Liability Insurance shall be maintained in force during the

Term of this Agreement for all employees engaged in this work under this Agreement, in accordance
with the laws of the State of Florida. The minimum acceptable limits shall be:

Workers' Compensation Florida Statutory Requirements
Employer's Liability $100,000.00 Limit Each Accident



$500,000.00 Limit Disease Aggregate
$100,000.00 Limit Disease Each
Employee

If the Contractor has less than four (4) employees and has elected not to purchase Workers’
Compensation/Employers Liability coverage as permitted by Florida Statutes, the Contractor will be
required to issue a formal letter (on the Contractor’s letterhead) stating that it has less than four (4}
employees and has elected not to purchase Workers’ Compensation/Employers Liability coverage as
permitted by Florida Statutes. This exception does mot apply to firms engaged in construction
activities.

Commercial General Liability Insurance shall be maintained by the Contractor on a Full Occurrence
Form. Coverage shall include, but not be limited to, Premises and Operations, Personal Injury,
Contractual for this Agreement, Independent Contractors, and Products & Completed Operations
Coverage. The limits of such coverage shall not be less than:

Bodily Injury & $1,000,000.00 Combined Single Limit each
Property Damage Liability Occurrence and Aggregate

Completed Operations Liability Coverage shall be maintained by the Contractor for a period of not less
than four (4) years following expiration or termination of this Agreement.

The use of an Excess, Umbrella and/or Bumbershoot policy shall be acceptable if the level of protection
provided by the Excess, Umbrella and/or Bumbershoot policy is equal to or more comprehensive than
the Primary Commercial General Liability policy.

Business Automobile Liability Insurance shall be maintained by the Contractor as to ownership,
maintenance, use, loading and unloading of all owned, non-owned, leased, or hired vehicles with limits
of such coverage of not less than:

$200,000 per Person;
$300,000 per Occurrence
$200,000 Property Damage

or
$300,000 Combined Single Limit

If the Contractor does not own any vehicles, this requirement can be satisfied by having the
Contractor’s Commercial General Liability policy endorsed with “Non-Owned and Hired Automobile™
Liability coverage.

Installation Floater Insurance shall be maintained by the Contractor that will provide coverage for
machinery and equipment while being transported, installed, and tested. The minimum acceptable
limits of such coverage shall be not be less than the value of the machinery or equipment being
installed. City shall be designated as the “Loss Payee” on the policy.

SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
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Florida. Further, the said Surety or insurance company shall be duly licensed and qualified to do
business in the State of Florida.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME
The Bidder agrees to begin work within fourteen (14) calendar days after the date of the Notice to
Proceed and to fully complete all work under this contract within one hundred-twenty (120) calendar
days, including construction of the foundation and assembly of the structure.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or
extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated
damages shall be paid to the Owner at the rate of $500.00 per day for all work awarded until the
work has been satisfactorily completed as provided by the Contract Documents, Sundays and legal
holidays shall be excluded in determining days in default.

Owner will recover such liquidated damages by deducting the amount owed from the final payment or
any retainage held by Owner.

ADDENDA .L

The Bidder hereby acknowiedges that he has received Addenda No's.

(Bidder shall insert No. of each Addendum received) and agrees that all addenda |ssued are hereby
made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts
resulting from said addenda.

SALES AND USE TAXES
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid
prices for the work.

UNIT PRICE WORK ITEMS

The Bidder further proposes to accept as full payment for the Work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following unit price
amounts.

The Bidder agrees that the unit price represent a true measure of labor and materials required to
perform the Work, including all allowances for overhead and profit for each type of work called for
in these Contract Documents. The amounts shall be shown in both words and figures. In case of
discrepancy, the amount shown in words shall govern.

& ok ok ok ok



BID SCHEDULE
ITB #24-009

FIRE PUMPS REPLACEMENT
KEY WEST HISTORIC SEAPORT (KWB)
CITY MARINA @ GARRISON BIGHT (GB)

UNIT PRICE BID

Bid unit prices stated in this proposal include all costs and expenses for labor, equipment, materials,
disposal and contractor’s overhead and profit. Unit prices for the various work items are intended to
establish a total price for completing the project in its entirety. All work and incidental costs shall be
included for payment under the several scheduled items of the overall contract, and no separate
payment will be made therefore.

1. Mobilization, General/Supp Conditions and Demobilization

a. Mobilization 1 eah § g.sg 3 ’ﬁ
b. General/Supp. Conditions 1 each § { 7. 'Mr'ﬁ
c. Demobilization 1 each § ggg'ﬁ 2

. €0
1 LS (a, b, c combined) (10% of Const. Cost Max.) $ 35, 5 3 9\ -

2. Payment and Performance Bonds

L s C135%) s (A%

3. Permit Fees (to be paid at cost)

1 LS $ 23,000.00

4. Pump #1 KWB Ferry Terminal: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and
Equipment as described in the Supplemental Information (Includes all labor, removal & disposal of
existing, equipment, and materials for a complete product)

| LS $ q,;gqaeg

5. Pump #2 KWB Margaret St: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and
Equipment as described in the Supplemental Information {(Includes all labor, removal & disposal of
existing, equipment, and materials for a complete product)

L Ls s 45 a84%
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List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)

Demo Pumps (4)  *b.000%

Demo BackFbos A

(onceete [tood work. 3 400%
Kigging foe Eywipment Removad - 5.000%

/e,iqq:'ng for gguip/nm‘f Tastall 5.000%

T nstaliation of Fiping 20/ p0p
’_Tll S'la //mtion of Ba ckf/aus ‘0?6:900 00

fl siallation of Fiee /amps and 5'541;/;:?/”‘ 15 oy %

Tastalledion of K eguirel FRAA Su chion ReducingValoes (Clatalie) *A9.262%
Clean Up *3,95 %
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6. Pump #3 GB West: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and Equipment
as described in the Supplemental Information (Includes all labor, removal & disposal of existing,
equipment, and materials for a complete product)

1 LS $ 3‘{:03[0 z

7. Pump #4 GB East: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and Equipment as
described in the Supplemental Information (Includes all fabor, removal & disposal of existing,
equipment, and materials for a complete product)

I LS s, 39.08L,%

8. Allowance (only to be used with owner’s written directive)

1 LS $ 50,000

TOTAL OF ALL EXTENDED LINE ITEMS LISTED ABOVE:

Q0
Total of lump sum items 1 - 8 $ L/?O,f32 -

FOU& H‘md"d Sl’dlﬂ](v Thousand One Handeed Twm‘y'mq}ollars & nen {'}I Cents

(‘amount written in words)

NOTE: THE TOTAL BID WILL BE THE BASIS OF EVALUATING LOW BIDDER AND BASIS
OF AWARD

The Bidder shall submit a Schedule of Values with the Bid. It shall be broken down by trade and
type of work and it shall be used as a basis for payment. The Bidder will be considered non-
responsive if Schedule of Values not included in Bid package.

Payment for materials and equipment authorized by the ENGINEER in a written Change Order but not
listed in the above Bid will be provided at the supplier’s invoice plus 10 %.

Total allowable cost for Mobilization, General/Supp Conditions and Demobilization (bid schedule line
item 1) shall be 10% maximum of total construction costs (bid schedule line items 4 through 8).
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Spack Chasex Koy West

Name

ALY Falm Bach bk BiafineKey F 33048

Street City ™ 'State Zip

Name
WA

Street ’ City ‘State Z,ip

Name

Street .City ’State ,Zip
e

Name

A

Street City State Zip
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SURETY

Bkodfﬂ ?bndﬁ whose address is
Gl OAanaa Do, Ste GIHE Davie  Fi. 333

Street City State  Zip
BIDDER
The name of the Bidder submitting this Proposal is
Cj\QLU'S 10 umbma Gl Fﬁ? Tac. doing business at
(409 AP Jom ; B4 Keywest . A _F30%0
Street City State Zip

which is the address to which all communications concerned with this Proposal and with the
Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal. or of the
partnership. or of all persons interested in this Proposal as principals are as follows:

Name Title

G\amf; Cén‘,'onu | PKC’s:dm




If Sole Proprictor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2024.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed
and its seal affixed by its duly authorized ofticers this T day of ma}f 2024.

(SEAL)

Cv«au.q'.s P [umbm@ and Fine, Tac.

1. B
Name of Corporation

By i
Title \ PUS“deI’I

Altest W‘%{ M

Secbulr}
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects
within the last 5 vears.

(List similar projects. with types. names of OWNERs, construction costs, ENGINEERs. and
references with phone numbers. Use additional sheets it necessary.)

See  Qttached

Aok o ok ok ok ok s ok ook ok ok ok ok ok ook



State Plumbing License #

State Fire Marshall License #

CFC1425735 FPC21-000111

EXPERIENCE

Project: Hawk’s Nest Fire Pump Installation

Contract Amount: $317,174.00

Dates: 2019

Owner: Hawk’s Nest Condominiums

Owner Contact: Gary Rumberger - 305-743-6711 / gm{@hawksnest-marathon.com

Engineer: KAD Engineering & Consulting, LL.C

EOR Contact: Andrew Gongi - 941-545-6407 / andy(@kadengineering.com

Project: Sigsbee Fire Station NAS Key West

Contract Amount: $121,000.00

Date: 2022 - 2023

Owner: Naval Air Station Key West

Owner Contact:

Engineer: Brothers Fire Protection

EOR Contact: Tim Marshail - 763-441-2290 / TimM(@brothersfire.com

Project: Pigeon Key Fire Pump Installation

Contract Amount: $392,500.00

Dates: 2022 - 2023

QOwner: Monroe County, FL

Owner Contact: William DeSantis 305-797-1250 / desantis-william@monroecounty-fl.gov

Engineer:

EOR Contact:

Project Marathon Jail Fire Pump Replacement

Contract Amount: $55,190.00

Date: 2022 - 2023

Owner: Monroe County, FL

Owner Contact: William DeSantis 305-797-1250 / desantis-william@monroecounty-fl.gov

Engineer: n/a

EOR Contact:

Project Casa Marina Fire Pump Replacement

Contract Amount: $594,829.00

Date: 2024

Owner: Park Hoteis

Owner Contact: Kenny Thomas - 571-327-6940 / kthomas@pkhotelsandresorts.com

Engineer: Brothers Fire Protection

EOR Contact: Tim Marshall - 763-441-2290 / TimM(@brothersfire.com

6409 2™ Terrace, Suite 1 * Key West, FL 33040

Phone (305) 296-6013 * Fax (305) 292-4978 * garysplumbingl @aol.com



State Plumbing License #

State Fire Marshall License #
CFC1425735

FPC21-000111

REFERENCES

Monroe County Public Works

William DeSantis

305-797-1250
desantis-william@monroecounty-fl.gov

Park Hotels

Kenny Thomas

571-327-6940
kthomas@pkhotelsandresorts.com

Hawk’s Nest Condominiums
Gary Rumberger

305-743-6711
em@hawksnest-marathon.com

6409 2" Terrace, Suite 1 * Key West, FL 33040
Phone (305) 296-6013 * Fax (305) 292-4978 * garysplumbingl @aol.com



FLLORIDA BID BOND

n/a
BOND NO.

1)
AMOUNT: §_ %%

KNOW ALL MEN BY THESE PRESENTS, that

Gary's Plumbing & Fire, Inc.

hereinafier called the PRINCIPAL, and

Westfield insurance Company

a corporation duly organized under the laws of the State of Ohio

One Park Circle, Westfieild Center, OH 44251

having its principal place of business at

in the State of _OMio
and authorized to do business in the State of Florida, as SURETY, arc held and firmly bound unto

City of Key West, FL

hereinafter called the OBLIGEE, in the sum of___Five Percent of Amount Bid
DOLLARS (3 5% ) for the payment for which we bind

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS the PRINCIPAL is herewith submitting his or its Bid Proposal for ITB #24-009
FIRE PUMPS REPLACEMENT - KEY WEST HISTORIC SEAPORT & CITY MARINA

@ GARRISON BIGHT, said Bid Proposal, by reference thereto, being hercby made a pant
hereof.




WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE
for the fumishing of all labor, materials (cxcept those to be specifically furnished by the CITY},
cquipment, machinery, tools, apparatus, means of transportation for, and the performance of the
work covered in the Proposal and the detailed Specifications, entitled:
ITB #24-009
FIRE PUMPS REPLACEMENT
KEY WEST HISTORIC SEAPORT & CITY MARINA @ GARRISON BIGHT

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid
as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with
the CITY for the performance of said Contract, within 10 working days after written notice

having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation arc such that if the PRINCIPAL within
10 consecutive calendar days afler written notice of such acceptance, enters into a written
Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an
amount equal to 100 percent of the base bid, satisfactory to the CiTY, then this obligation shall
be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the
Surety herein agrees (o pay said sum immediatcly upon demand of the OBLIGEE in good and
lawful money of the United States of America, as liguidated damages for failure thereof of said

PRINCIPAL.

Signed and sealed this 1st__ day of _May . 2024, /

Westfield Insurance Company

SUREW /t/
By

Attorney-[n-Fact
Michael P. Broder, Agent & Attorney-in-Fact
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POWER NO. 0992212 00

General

Power Westfield Insurance Co.
of Attorney Westfield National Insurance Co.
CERTIFIED COPY Ohio Farmers m;gtlﬁleridag:r:lgrcogo

Know All Men b{ These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO
FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a 'Co:llr'tpany' and collectively as “Companies,” duy
arganized and existing under the laws of the State of Ohio, and having its principal office in Westfietd Center, Medina County, Ohio, do by these
presents make, constitute and agpoim

ARTHUR K. BRODER, MICHAEL P. BRODER, JOINTLY OR SEVERALLY

of DAVIE and State of EL its true and lawful Atomey(s}-in-Fact, with full power and authority hereby conferred in its name.
place and stead, lo execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of
surelyslnp- ............................................................. .

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAG
GUARANTEE, OR BANK DEPOSITORY BONDS. i

and 10 bind any of the Companies thereby as fully and o the same extent as if such bonds were signed by the President, sealed with the corporate
seal of the applicable Company and du!g attested by its Secretary. hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in
the premises. Said appointment is made under and by authority of the Tollowing resolution adopied by the Board of Direclors of each of the
WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMER INSURANCE COMPANY: .

Be It Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall
be and is hereby vested with full power and authority 10 appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for
and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact. may be given full power and authority for and in the name of and on behall of the Company, (0 execute, acknowledge and
detiver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all
notices and documents canceling or lerminating the Company's liability thereundes, and any such instruments so executed by any such
Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary.”

“Be it Further Resolved, that the signature of any such designated person and the seal of the Company heretofore of hereaRer affixed t0 any
power of anorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile
:eﬁ; 5ha’_[l &e va I% a;goo )‘mding upon the ny with respect 1o any bond or undertaking to which it is attached.” (Each adopted at a meeting

eld on February 8, :

in Witness reof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE
COMPANY have caused these presents to be signed by thair National Surety Leader and Senior Executive and their corporate seals to be hereto
affixed this 21st  day of MARC AD. 204 .

U e

SONAE e, . WESTFIELD INSURANCE COMPANY
S N s R e
: AT

f ) p
SEAL :r: i
o '.. 1848 .-' A
.'_-'. .‘." "-.."_...." L)
...... = Byt 2N Y-
State of Ohio = i Dennis P. Baus, Nationa! Surety Leader and
County of Medina 5. Senior Execulive

On this 215t day of MARCH A.D, 2014 , before me personally came Dennis P. Baus 1o me known, who, being by me duly sworn. d«d
depose and say. that he resides in Wooster, Chio; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE
C(fl\:PANY. WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which
executed the abave instrument; that he knows the seals of said Companies, that the seals affixed to said insirument are such corporate seals. that
they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order

Lo iz

David A. Kotnik, Attorney at Law, Notary Public
My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

Nolariak
Seal
Atfixed

State of Ohio
County of Medina s5.

I. Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS
INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said
?:o‘mI 'mes. whichﬁls still in ful) force and effect; and furthermore, the resolutions of the Boards of Directors, sel out in the Power of Attorney are
n full force and effect

n Witngss Wnercorz(l)aa;e hereunto set my hand and sffixed the seals of said Companies at Westfield Center. Ohio, this 1st day of

Bk [ Lo soem

Frank A, Carrino, Secretary

N,

CRAONAL

", »
ey, * o
rangpanant

BPOAC2 (combined) (06-02)



ANTI-KICKBACK AFFIDAVIT

STATE OF Floﬂd& )

. 8§

COUNTY OF anQQC )

[, the unders;)
be paid to A
directly or

ed hereby duly sworn. depose and say that no portion of the sum herein bid will
employees of the City of Key West as a commission, kickback. reward or gift.
ectly by me or any member of my firm or by an officer of the corporation.

¢
Sworn and subscribed before me this :1" day of m a"‘! 2024,

NOTARY PUBLIC, State of Florida at Large 2 %5%7 M

My Commission Expires:

® % ¥ %k ¥ ¥



SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIiGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER
AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted with Bid or Proposal for { p

12

_Keywest Hiskeic &aﬂmf.[ﬁ H Matina.®Boetisoa. Brﬁkf

This sworn statement is submitted by Gﬂf-us Plu mbmﬁ‘ aﬂd, EU, T"( .

{name ofentltvéubmltllng sworn sétemcnl)

whose business address is (Iq0q 5\ 00 I{ﬁL SDU {(
Key (Ve st FL 3304

and (if applicable) its Federal Employ er fdentification Number (FEIN} is (0 6 03353& ’

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement ‘)/ﬁ

My name is G"Q’UJ Ce/n {‘Dn 2

{please p“mt name of individual signing)
and my relationship to the entity named above is PKC.S ld(ﬂ 1-

I undersiand that a “public entity crime™ as defined in Paragraph 287.133(1)(g). Florida Statutes. means a
violation of any state or federal iaw by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or with the
United States, including but not limited to, any bid or contract for goods or services to be provided to any
public or an agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering. conspiracy, material misrepresentation,

[ understand that “convicted” or “conviction™ as defined in Paragraph 287.133(1)b). Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt. in
any federal or state trial court of record relating to charges brought by indictment information after July 1,
1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere,

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means
a, A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate™ includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting controlling
interest in another person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that one person controls
another person. A persen who knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding 36 months shall be considered
an affiliate.
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7. 1 understand that a “person™ as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural
person or entity organized under the laws of any state or of the United States with the legal power to enter
into a binding contract and which bids or applies to bid on contracts for the provision of goods or services
let by a public entity. or which otherwise transacts or applies to fransact business with public entity. The
term “person” includes those officers. directors, executives. partners. sharcholders. employees. members.
and agents who are active in management of an entity.

8. Based on information and belief, the statement which | have marked below is true in relation to the entity
submitting this sworn statement. (Please indicate which statement applies).

)( Neither the entity submitting this sworn statement. nor any officers, directors. executives,
partners. shareholders. employees, members. or agents who are active in management of the entity.
nor any affiliate of the entity have been charged with and convicted of a public entity crime
subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding conceming the conviction before a hearing of the State of
Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not
place the person or affiliale on the convicied vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subseguent
proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings.
The final order entered by the hearing officer determined that it was in the public interest to remove
the person or
affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person f liate has not been put on the convicted vendor list. (Please describe any

signatare)
B \ 5_t|2~‘-l

{date)

STATE OF Flord Olo\

county of_MonRd €.

PERSONALLY APPEARED BEFORE ME. the undersigned authority.

G\QL\" Ceﬂ {Dn T4 who, after first being sworn by me, affixed his’her

{name of individtal signing)

i
signature in the space provided above on this day of makl L2024
!

My commission expires: Z 5 2 z

NOTARY PUBLIC "




CITY OF KEY WEST INDEMNIFICATION FORM

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents and employees *(herein
called the “indemnitees™) from liabilities, damages, losses and costs, including but not limited
to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful
misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them
in the performance of the Contract. Claims by indemnitees for indemnification shall be limited
to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is
greater. The parties acknowledge that the amount of the indemnity required hereunder bears a
reasonable commercial relationship to the Contract and it is part of the project specifications or
the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under Workers” Compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any
employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all of the Work. This indemnification shall continue beyond the date of
completion of the work.

. 3
conTracTOR: _ G40 9) A% I-eLL,S‘f( i’, Kﬂtl[U)(S{', £ LSEiL;OL’O

Address N
4

Signatur

€ 2.\l Cen +0'!'LL

Print Name |

President

Title
si]ay

DATE:




EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF F: loe td& )

)

county or_(Monkoe.

[, the undersigned hereby duly sworn, depose and say that the firm of Q?af-lll S plum bmﬁ

andk FNU! Tnc.

provides bengfits|to domestic partners of its employees on the same basis as it provides benefits
to employee r City of Key West Code of Ordinances Sec. 2-799.

||

1
Sworn and subscribed before me this day of ma“'f 2024.

NOTARY PUBLIC. State of Florida at Large W

My Commission Expires:

smviiee,  TIFFANY FOLKS
<% Commission # HH 811177

%q Expires June 23, 2024
a°is%" Bonded Thr Troy Fam Msurance 800-333-7013

* kK k k &
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CONE OF SILENCE AFFIDAVIT

STATE OF F logido— )

. 8§

county of  (Nongpe. )

[, the undersigned hereby duly sworn. depose and say that all owner(s). partners. officers.
' _ . )
directors. employees and agents representing the tirm of éﬂ&ujf[umbmj ard Fl”. 1;‘(‘ :

have read and understamd, the limitations and procedures regarding communications concerning

Sworn and subscribed before me this

{st
ig’ day of ma\,/ 2024,

N0
|

NOTARY PUBLIC. State of __F1 lon.{d_c»

T e e

at [Large

My Commission Expires:




STATE OF F Ioﬂl'dﬁv )

: SS
COUNTY OF l”!)ﬂg;L )

I. the undersigned hereby declares that the only persons or parties interested in this Proposal are
those named herein. that this Proposal is. in all respects. fair and without fraud. that it is made
without collusion with any official of the Owner. and that the Propoga} is made without any
connection or collusion with any person submitting another Proposal onfthis Contract.

oy A,
e

Sworn and subscribed before me this

ié‘t day of ma\! .2024.

NOTARHU‘UB-IJC. State of Florida at Large

My Commission Expires:

it il e | T T i T n.l'..::.-m:ui:.“rl\i
i

]

, PPNl AT LS R T A L



LOCAL VENDOR CERTIFICATION
PURSUANT TO CITY OF KEY WEST CODE OF ORDINANCES SECTION 2-798

The undersigned. as a duly authorized representative of the vendor listed herein, certities to the best of
his/her knowledge and belief. that the vendor meets the definition of'a “Local Business.” For purposes of
this section, “local business™ shall mean a business which:

a. Principle address as registered with the FL. Department of State located within 30 miles of the
boundaries of the city, listed with the chief licensing official as having a business tax receipt with
its principle address within 30 miles of the boundaries of the city for at least one year
immediately prior to the issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of
its boundaries.

C. Having paid atl current license taxes and any other fees due the city at least 24 hours prior (o the
publication of the call for bids or request for proposals.

e Not a local vendor pursuant to Code od Ordinances Section 2-798
e Qualifies as a local vendor pursuant to Code od Ordinances Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your
County and City business licenses. Failure to provide the information requested will result in denial of
certification as a iocal business.

Business Name G\d&\l's Plumb:’nﬁ and Fitt, Tac. Phone: 305-29(-Cot3
Current Local Address: (,'-qu a wo Ef-& #.1- Fax: 305 - A% 2- Yq 1%

% numbers may not be used to establish status)
west, FL 33040

time 9ffthis address Jq eaids

5 s [ay

Signa ire ofl Authorized Representative Date

STATE OF Flotide
COUNTY OF yonRoe,

The foregoing instrument was acknowledged before me this s day of May . 2024,

By Cnaey Centonze. .of Goaug‘-" Plumbing and Fite,
(Name of officer br agent, title of ofticer or agent) Name of corporation ackhowledging)
or has produced N I i s as identification

(1ype of identitication)

Signatdtd of Nofary

Return Completed fogm with ptint, Type or Stamp Name of Notary
Suppoerting documents to:
City of Key West Purchasing

Title or Rank



VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES LISTS

Respondent Vendor Name: G‘laﬂh’l :') Plum bina and. Fl'l-?, IAC .
Vendor FEIN:___ (0% -0 33596 1

Vendor's Authorized Representative Name and Title: éla Ly Cen "DI) 2L

Address: &qoq a'\”«” J&M Y Su,{!’{ .L

City:__ 1096{' Slatc:l FL Zip: 550‘“)

Phone Numbe'r: 3053‘%- (9013
Email Address:_ QARYS _Ofumloina_ 1 @ col. ¢com
o 1 J

Section 287.135(2)a). Florida Statutes, prohibits a company from bidding on. submitting
a proposal for. or entering into or renewing a contract for goods or services of any amount
if. at the time of contracting or renewal. the company is on the Scrutinized Companies that
Boycott Israel List, created pursuant to section 215.4725. Florida Statutes, or is engaged in a
boycott of Israel. Section 287.135(2)(b). Florida Statutes, turther prohibits a company from
bidding on, submitting a proposal for, or entering into or renewing a contract for goods or
services over one million dollars ($1.000.000) if. at the time of contracting or renewal, the
company is on either the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, both
created pursuant to section 215473, Florida Statutes. or the company is engaged in business
operations in Cuba or Syria.

As the person authorized to sign on behalf of Respondent. | hereby certify that the
company identitfied above in the section entitled “Respondent Vendor Name™ is not listed
on either the Scrutinized Companies that Boycott Israel List. Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List | understand that pursuant to section 287.135, Florida Statutes.
the submission of a false certification may subject such company to civil penaltics.
atlorney’s fees, and/or costs and termination of the contract at the option of the awarding
governmental entity.

Certitied By: G"aﬂ_\.f Cfn l'f?f} w0 Pﬁf Slld?ﬂf_

Print He Print Title

who is authorized to sign on beh the above referenced company.

Authorized Signa

1
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in
submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the
responsibility of becoming familiar with all aspects of the Contract Documents and Proper
completion and submission of his bid.)

1.

2.

10.

1.

12.

13.

14.

All Contract Documents thoroughly read and understood
All blank spaces in Bid filled in black ink.

Total and unit Prices added correctly.

Addenda acknowledged.

Subcontractors are named as indicated in the Bid.
Experience record included.

Bid signed by authorized officer.

Bid Bond completed and executed, including power-of-attorney, dated the same
date as Bid Bond.

Bidder familiar with federal, state, and local laws, ordinances, rules and regulations
affecting performance of the work.

Bidder, if successful, able to obtain and/or demonstrate possession of required
licenses and certificates within (10) ten days after receiving a Notice of Award.

Bid submitted intact with the volume containing the Bidding Requirements,
Contract Forms and Conditions of the Contract, one (1) original, two (2) USB drives.

Bid Documents submitted in sealed envelope and addressed and labeled in
conformance with the instructions in the Invitation to Bid.

R XX R N XXRK XXX

Anti-kickback Affidavit; Public Entity Crime Form; City of Key West Indemnification E’
Equal Benefits for Domestic Partners Affidavit; Local Vendor Certification;
Non-Collusion Affidavit; Scrutinized Companies List Certification; Proof of Required
Insurance

£k k ¥ ¥
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PART 2
CONTRACT FORMS




DRAFT CONTRACT AGREEMENT

This Contract, made and entered into 1‘: day of ma-\l 2024,
by and between the City of Key West, hereinafter called the "Owner", and

fmq S ﬂg mﬁ(ﬁ and Frga.  Lac., hereinafter called the "Contractor";
WITNESSETH:

The Contractor, in consideration of the sum to be paid him by the Owner and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for ITB
#24-009 FIRE PUMPS REPLACEMENT - KEY WEST HISTORIC SEAPORT & CITY
MARINA @ GARRISON BIGHT

Key West, Florida to the extent of the Bid made by the Contractor, dated the Jiq- day of .

maq , 2024, all in full compliance with the Contract Documents
referred to hefein.

The PROCUREMENT REQUIREMENTS, including the signed copy of the BID FORM, the
CONTRACT FORMS, the CONDITIONS OF THE CONTRACT, and the SPECIFICATIONS,
DRAWINGS and/or SUPPLEMENTAL INFORMATION (if any), are hereby referred to and by
reference made part of this Contract as fully and completely as if the same were fully set forth
herein and are mutually cooperative therewith.

In consideration of the performance of the work as set forth in these Contract Documents, the
Owner agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance with the
Contract Documents, or as otherwise herein provided, and to make such payments in the manner
and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within one hundred-twenty (120) calendar days and to
accept as full payment hereunder the amounts computed as determined by the Contract Documents
and based on the said Bid.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

Liquidated Damages: The Contractor recognizes that time is of the essence and that the Owner will
suffer financial loss if the Work is not completed within the dates specified in the paragraphs above,
plus any extensions thereof allowed, in accordance with Article 58 of the General Conditions.

In the event the Contractor fails to complete the work within the time limit or extended time limit
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be
paid at a rate of $500.00 per day. Sundays and legal holidays shall be included in determining days
in default.
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This contract will automatically expire upon completion of the project. Contractors warranty
obligations remain in effect.

b
IN WITNESS WHEREOQOF, we, the parties hereto, each herewith subscribe the same this J—- day

of Mouy . A.D.,2024.

CITY OF KEY WEST

By

Printed

Title

CONT TOlﬂ

> 7\
By A
\ (

Printed G)dl.kll Ce fil ‘bn 2.

Title President
APPROVED AS TO FORM

Attorney for Owner

T EREER
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FLORIDA PERFORMANCE BOND

BOND NO.

AMOUNT: §

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05

with offices at

hereinafter called the CONTRACTOR (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of
Florida, hereinafter catled the SURETY, and authorized to transact business within the State of
Florida, as SURETY, are held and firmly bound unto the CITY OF KEY WEST, hereinafter
called the CITY (Obligee), in the sum of:

DOLLARS ($ )
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto
attached, with the CITY, dated , 20, to furnish at his own cost,
charges, and expense all the necessary materials, equipment, and/or labor in strict and express
accordance with said Contract and the Contract Documents as defined therein, all of which is
made a part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents is made a part of this
Bond as fully and completely as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR:

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation
there under, including the Contract Documents (which include the scope of work and conditions
as prepared by the CITY, invitation to bid, instructions to bidders, the CONTRACTOR’S bid as
accepted by the above CITY, the bid and contract performance and payment bonds (Not required
as part of this contract), and all addenda, if any, issued prior to the opening of bids), being made a
part of this bond by reference, at the times and in the manner prescribed in the contract; and
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2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying PRINCIPAL with labor, materials, or supplies, used directly or indirectly by
PRINCIPAL in the prosecution of the work provided for in the contract; and

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate
proceedings, injury or loss of whatever kind and however arising including, without limitation,
delay damages to which said CITY may be subject by reason of any wrongdoing, misconduct,
want of care or skill, negligence, failure of performance, breach, failure to petition within the
prescribed time, or default, including patent infringements, on the part of said CONTRACTOR,
his agents or employees, in the execution or performance of said Contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time
specified in the contract, then this obligation shall be void; otherwise, to remain in full force and
effect for the term of said Contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving
any extension of time, or addition to the terms of the Contract Documents, or to the work to be
performed, or materials to be furnished there under shall affect said obligation of said Surety on
this Bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument

this day of , 20, the name and corporate seal
of each corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
(SEAL)Y
ATTEST
SURETY
By:
(SEAL)

ATTEST
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FLORIDA PAYMENT BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05,

with offices at
hereinafter called the CONTRACTOR, (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of

, hereinafter called the SURETY, and authorized to transact
business within the State of Florida, as SURETY, are held and firmly bound unto CITY OF KEY
WEST, hereinafter called the City (Obligee), in the sum of:

DOLLARS( );
lawful money of the United States of America, for the payment of which, well and truly be made
to the CITY, and the CONTRACTOR and the SURETY bind themselves and each of their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents
as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:
WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for

ITB #24-009 FIRE PUMPS REPLACEMENT - KEY WEST HISTORIC SEAPORT &
CITY MARINA @ GARRISON BIGHT attached hereto, with

the CITY, dated

, 20, to furnish at his own cost, charges, and expense the
necessary materials, equipment, and/or labor in strict and express accordance with said Contract
and the plans, drawings (if any), and specifications prepared by the CITY, all of which is made a
part of said Contract by certain terms and conditions in said Contract more particularly
mentioned, which Contract, consisting of the various Contract Documents specifically mentioned
herein and relative hereto, is made a part of this Bond as fully and completely as if said Contract
Documents were set forth herein.
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NOW THEREFORE, the conditions of this obligation are such that if the above bounden
CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and
his obligation thereunder, including the Contract Documents, which include Scope of work and
conditions prepared by the CITY, invitation to bid, instructions to bidders, the

CONTRACTOR’S bid as accepted by the CITY, the bid and contract and payment bonds (Not
required as part of this contract), and all addenda, if any, issued prior to the opening of bids), and
further that if said CONTRACTOR shall promptly make payments to all persons supplying
materials, equipment, and/or labor, used directly or indirectly by said CONTRACTOR or
subcontractors in the prosecution of the work for said contract is accordance with Florida
Statutes, Section 255.05 or Section 713.23, then this obligation shall be void; otherwise to
remain in full force and effect for the term of said contract, including and all guarantee periods as
specifically mentioned in said Contract Documents.

AND, the said SURETY for value received, hereby stipulates and agrees that no change
involving any extension of time, or addition to the terms of the Contract or to the work to be
performed, or materials to be furnished thereunder, or in the Contract Documents and
specifications accompanying the said contract shall affect said obligation of said SURETY on
this Bond, and the said SURETY does hereby waive notice of any such changes, extension of
time, alternations, or additions of the terms of the Contract, or to the work, to the Contract
Documents, or to the specifications.

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by
Section 255.05 or Section 713.23, Florida Statutes. Any action instituted against the
CONTRACTOR or SURETY under this bond for payment must be in accordance with the notice
and time limitation provisions in Section 255.05(2) or Section 713.23, Florida Statutes.

IN WITNESS WHEREQF, the above parties bounded together have executed this instrument

this day of , 20, the name and corporate seal of each
corporate party being hereto affixed and those presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

CONTRACTOR
By:
(SEAL)
ATTEST
SURETY
By:
(SEAL)
ATTEST
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CITY OF KEY WEST BUSINESS LICENSE TAX RECEIPT

A City of Key West Business License Tax Receipt is required for this project. Contractor must
be general contractor, building contractor or engineering contractor. Cost not to exceed $410.00.

City of Key West Business License Tax Receipt may be found on the city website.

http://www.keywestcity.com/egov/docs/1162843921 181 .htm
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ACORD.

lient#: 66814

CERTIFICATE OF LIABILITY INSURANCE

GARPL

DATE (MM/DD/YYYY)
8/08/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE CR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies} must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policles may require an endorsement. A statement on
this certificate does not confer any rlghts to the certificate holder In lieu of such endorsement(s).

PRODUCER
Acrisure dba Gulfshore Ins -SF

4100 Goodlette Rd N

_ }L“S"NE., Exy: 239 435 7150

ﬁﬂﬂ?m Taylor Markee

[Ta% noj: 239 213-2803
ML 5. tmarkee@gulfshoreinsurance.com

Naples, FL 34103 INSURER{S} AFFORDING COVERAGE NAIC ¥
239 261-3646 INSURER A : Obsidian Specialty Insurance Company 16871
INSURED ] INSURER B : Burlington Insurance Company 23620
Garv g Plumbing and Flre’ Inc. INSURER ¢ : Technology Insurance Company 42376
6409 2nd Terrace, Suite 1 INSURER D : The Travelers Insurance Company 36137
Key West, FL 33040
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

[INSR
LTR

EDDL SUBR]
INSR |WVD

POLICY EFF | POLICY EXP

TYPE OF INSURANCE POLICY NUMBER {MNIDBIYYYY) |(MM/DOAYYYY) | LiMITS
A | X| COMMERCIAL GENERAL LIABILITY X | X |PTCGLO0O000007802 08/13/2023 | 08/13/2024] eacH occurreNcE 52,000,000
J CLAIMS MACE E‘ OCCUR AR IR TR ey | $300,000
| X; BI/PD Ded:5,000 MED EXP (Any one person) (510,000
PERSONAL & ADVINJURY | $1,000,000
EN’L AGGREGATE LIMIT APPLIES PER GENERAL AGGREGATE $2,000,000
|| pouicy EI Seor l___l Loc PRODUCTS - COMPIOP AGG | $2,000,000
OTHER. §
D [AUTOMOBILE LIABILITY X | X |BA4S56177523426G 08/13/2023|08/13/2024 FOMENEO SINGLELIMIT 1 .4.000,000
X| anv auto BODILY INJURY (Per parson) | $
: AN onuy AGTERULED BODILY INJURY (Per accident) | $
(X iR ouy [X]ARES0ED e e
$
B | |umerewarnee | |oceur X | X |604BE064231 08/13/2023| 08/13/2024 eacH occurReNce s4,000,000
X| EXCESS LIAB X i cLAIMS-MADE AGGREGATE 4,000,000
oeo || Rerenmions
C | WORKERS GoMPENSATION | | X [Twea291946 08/13/2023(08/13/2024 X [Fhnre | 27
egglgg%;gsrsoegzﬁglﬁgﬁemgggcm|wIjl NiA E.L EACH ACCIDENT st ,000,000
{Mandatory in NH) E L DISEASE - EA EMPLOYEE| $1,000,000
IF yes, describe under
DESCRIPTION OF OPERATIONS below E L DISEASE - POuCY LimiT | 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {(ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)
Certificate Holder(s) are included as Additional Insured in regards to General Liability, only as required

by written contract, including ongoing operations, per form CG2010 0413 and completed operations per form
CG2037 0413 on a Primary non-contributory basis per form CG2001 0413 and Waiver of Subrogation per form
CG2404 0509. Additional Insured in regards to Auto Liability only as required by written contract per form
CAF079 0817 including Waiver of Subrogation. Waiver of Subrogation in regards to the workers compensation
per form WC000313. Umbrella follows forms.

CANCELLATION

_CERTIFICATE HOLDER
City of Key West
PO Box 1409

Key West, FL 33041

L

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

o Lis~dP

ACORD 25 (2016/03) 1 of1
#51993936/M1993732

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registerad marks of ACORD
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CITY OF KEY WEST, FLORIDA

Business Tax Receipt

This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name GARY'S PLUMBING & FIRE {FIRE)

Location Addr 6409 2ND TERR STOCK ISLAND

Lic NBR/Class 28238 CONTRACTOR STATE LICENSED NON DBPR
Issued Date 9/26/2023 Expiration Date: September 30, 2024

FIRE SPRINKLERS

Comments:

Restrictions: FFC21-000111 (06/30/24)

GARY'S PLUMBING & FIRE (FIRE) This document must be prominently displayed.
6409 2ND TERR STOCK ISLAND

GARY'S PLUMBING, INC.
KEY WEST, FL 33040




]

2023 / 2024
MONROE COUNTY BUSINESS TAX RECEIPT

EXPIRES SEPTEMBER 30, 2024

RECEIPT # 30140-20506
Business Name: GARY'S PLUMBING AND FIRE INC

6409 2ND TERR 1
KEY WEST, FL 33040

Business Phone: 305-296-6013

Owner Name:  GARY L CENTONZE, KRISTOPHER M
Mailing Address: HANSEN QUALIFIER

6409 2ND TERR 1

Business Location:

KEY WEST, FL 33040 Business Type: CONTRACTOR {PLUMBING / FIRE SPRINKLERS/
TILE)
Employees 10

EeLLAS LI o (B el By STATE LICENSE: CFC1425735 / FPC21-000111

Tax Amount Transfer Fee Sub-Total Penalty Prior Years Collection Cost )Total Paid
25.00 0.00 25.00 0.00 0.00 0.00 25.00
Paid 131-22-00007672 (08/28/2023 25.00
THIS BECOMES A TAX RECEIPT Sam C. Steele, CFC, Tax Collector THIS IS ONLY A TAX.
WHEN VALIDATED PO Box 1129, Key West, FL 33041 YOU MUST MEET ALL
COUNTY AND/OR
MUNICIPALITY
PLANNING, ZONING AND
LICENSING
REQUIREMENTS.
MONROE COUNTY BUSINESS TAX RECEIPT
P.O. Box 1129, Key West, FL 33041-1129
EXPIRES SEPTEMBER 30, 2024
RECEIPT# 30140-20506
i . GARY'S PLUMB FIRE IN
Business Name: UMBING AND c 6409 2ZND TERR 1
Business Location: KEY WEST, FL 33040
Owner Name: GARY L CENTONZE, KRISTOPHER M
Mailing Address: HANSEN QUALIFIER Business Phone:  305-296-6013
6409 2ND TERR 1 Business Type: CONTRACTOR {PLUMBING / FIRE SPRINKLERS/
KEY WEST, FL. 33040 TILE)
Employees 10

COMP CARD: 902 CITY ONLY STATE LICENSE: CFC1425735 / FPC21-000111

Prior Years Collection Cost |Total Paid
25.00 0.00 25.00 ' 0.00 0.00 0.00

L

Paid 131-22-00007672 08/28/2023 25.00

Tax Amount Transfer Fee | Sub-Total Penalty

25.00




6/15/22, 10 46 AM Lelter View

Jimmy Patronis

John Gatlin
CHIEF FINANCIAL OFFICER

BUREAL CHIEF
Julius Halas
DIVISION DIRECTOR

Catherine Thrasher
SAFETY PROGRAM MANAGER

e ey T

FLORIDA DEPARTMENT OF FINANCIAL SERVICES
DIVISION OF STATE FIRE MARSHAL

200 EAST GAINES STREET - Tatlahassee, Flonda 123490342
Tel. 850-413-3644

CERTIFICATE OF COMPETENCY
OFFICIAL COPY
THIS CERTIFIES THAT: Kristopher Hansen
6409 2nd Terrace Suite 1
Key West FL 33040

BUSINESS ORGANIZATION: Gary's Plumbing and Fire, Inc.

Contractor 11 is limited to the execution of contracts requiring the ability to layout, fabricate, install, inspect,
alter, repair, and service water sprinkler systems, water spray systems, foam-water sprinkler systems, foam-water
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DEFINITIONS

Whenever in the Contract Documents the following terms are
used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be
understood to be followed by the words “by the ENGINEER
for conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words “as shown” and “as Indicated™ shall be understood
to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation
submitting a Proposal for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding
Requirements, Contract Forms, Conditions of the Contact,
Specifications, Drawings, all modifications  thereof
incorporated into the Documents before their execution,
Change Orders, and all other requirements incorporated by
specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who
enters into the Contract awarded him by the OWNER,

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts
the entire work as being in compliance with the Contract
Documents, or formaily waives nonconforming work to extent
of nonconformity, and issues the final payment in accordance

with the requirements set forth in Article, “Final Payment” of
these General Conditions,

7. DAYS

Unless otherwise specifically stated, the term “days” will be
understood to mean calendar days. Business day or working
day means any day other than Saturday, Sunday, or legal
holiday.
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8. DRAWINGS

The term “Drawings” refers to the official Drawings, Profiles,
cross sections, elevations, details, and other working drawings
and supplementary drawings, or reproductions thereof, signed
by the ENGINEER, which shows the location, character,
dimensions, and details of the work to be performed.
Drawings may either be bound in the same book as the balance
of the Contract Documents, or bound in separate sets, and are
a part of the Contract Documents, regardless of the method of
binding.
9. ENGINEER

The person or organization identified as such in the Contract
Documents. The Term “ENGINEER” means ENGINEER or
his authorized representative.

10. NOTICE

The term “notice” or the requirement 1o notify, as used in the
Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or
by registered mail to the individual, or t0 a member of the
firm, or to an officer of the corporation for whom it is
intended. Certified or registered mail shall be addressed to the
last business address known to him who gives the notice.

11, OR EQUAL

The term “or equal” shall be understood te indicate that the
“equal” Product is equivalent to or better than the Product
named in function, performance, reliability, quality, and
general configuration. Determination of equality in reference

1o the Project design requirements will be made by the
ENGINEER. Such equal Products shall not be purchased or

installed by the CONTRACTOR without written
authorization.
12. OWNER

The person, organization, or public body identified as such in
the Contract Documents.

13. PLANS (See Drawings)

14, SPECIFICATIONS

The term “Specifications” refers to those portions of the
Contract Documents consisting of written technical
descriptions of materials, equipment, construction systems,
standards, and workmanship as applied to the work and certain



administrative details applicable thereto. Where standard
specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard
specifications shall become a part of these Contract
Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained
herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR
(with a copy to the ENGINEER) fixing the date on which the
Contract time will commence to run and on which the
CONTRACTOR shall start to perform his obligation under the
Contract Documents. The Notice to Proceed will be given
within 30 days following the execution of the Contract by the
OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion™ shall be that degree of completion of
the Project or a defined portion of the Project, as evidenced by
the ENGINEER’s written notice of Substantial Completion,
sufficient to Provide the OWNER, at his discretion, the full-
time use of the Project or defined portion of the Project for the
purposes for which it was intended. *“Substantiai Completion™
of an operating facility shall be that degree of completion that
has Provided a minimum of 7 continuous days of successful,
trouble-free, operation, which period shall begin after all
performance and acceptance testing has been successfully
demonstrated to the ENGINEER. All equipment contained in
the work, plus all other components necessary to enable the
OWNER to operate the facility in a manner that was intended,
shall be complete on the substantial completion date.

17. WORK

The word “work™ within these Contract Documents shall
include all material, labor, tools, and all appliances,
machinery, transportation, and appurtenances necessary to
perform and complete the Contract, and such additional items
not specifically indicated or described which can be
reasonably inferred as belonging to the item described or
indicated and as required by good Practice to Provide a
complete and satisfactory system or structure. As used herein,
“Provide™ shall be understood to mean “fumish and install,
complete in-place *.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are  complementary, and what is
called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete
Project (or part thereof) to be constructed in accordance with
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the Contract Documents. Any work, materials, or equipment
that may reasonably be inferred from the Contract Documents
as being required to produce the intended result shall be
supplied whether or not specifically called for. When words
which have a well-known technical or trade meaning are used
to describe work, materials, or equipment, such words shall be
interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any
technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in
effect on the first published date of the Invitation to Bid,
except as may be otherwise specifically stated. However, no
Provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in
the Contract Documents) shall be effective to change the
duties and responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their consultants, agents, or employees
from those set forth in the Contract Documents, nor shall it be
effective to assign to ENGINEER, or any ENGINEER’s
consultants, agents, or employees, any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of Article LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract
Documents shall be reported to the ENGINEER immediately.
The ENGINEER will clarify discrepancies or omissions, in
writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the
Contract Documents, Precedence shall be given in the
following order:

CONTRACT

PROPOSAL

SUPPLEMENTARY CONDITIONS
INVITATION TO BID
INSTRUCTIONS TO BIDDERS
GENERAL CONDITIONS
SPECIFICATIONS

DRAWINGS

TOMmMOOw>

Addenda shall take Precedence over all sections referenced
therein. Figure dimensions on Drawings shall take precedence
over scale dimensions. Detailed Drawings shall take
precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without
invalidating the Contract, may order changes in the work



within the general scope of the Contract by altering, adding to,
or deducting from the work, the Contract being adjusted
accordingly. All such work shall be executed under the
conditions of the original Contract, except as specifically
adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor
changes in the work not involving extra cost and not
inconsistent with the purposes of the Project, but otherwise,
except in an emergency endangering life and Property,
additions or deductions from the work shall be performed only
in pursuance of an approved Change Order from the OWNER,
countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not
constitute a claim for damages based on loss of anticipated
Profits.
21. EXAMINATION AND VERIFICATION
OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become
familiar with all of the various parts of these Contract
Documents and determine the nature and location of the work,
the general and local conditions, and all other matters, which
can in any way affect the work under this Contract. Failure to
make an examination necessary for this determination shall not
release the CONTRACTOR from the obligations of this
Contract. No verbal agreement or conversation with any
officer, agent, or employece of the OWNER or with the
ENGINEER ecither before or after the execution of this
Contract shall affect or modify any of the terms or obligations
herein contained.

22, DOCUMENTS TO BE KEPT
ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract
Documents on the job- site, in good order, available to the
ENGINEER and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the
jobsite, and make available to the ENGINEER on request, one
current record set of the Drawings which have been accurately
marked to indicate all modifications in the completed work
that differ from the design information shown on the
Drawings. Upon Substantial completion of the work, the
CONTRACTOR shall give the ENGINEER one complete set
of these marked up record Drawings.

23. ADDITIONALCONTRACT DOCUMENTS
Copies of Contract Documents or Drawings may be obtained
on request from the ENGINEER and by paying the actual cost
of reproducing the Contract Documents or Drawings.
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24. OWNERSHIP OF CONTRACT DOCUMENTS
All portions of the Contract Documents, and copies thereof
furnished by the ENGINEER are instruments of service for
this Project. They are not to be used on other work and are to
be returned to the ENGINEER on request at the completion of
the work. Any reuse of these materials without specific
written verification or adaptation by the ENGINEER will be at
the risk of the user and without liability or legal expense to the
ENGINEER. Such user shall hold the ENGINEER harmless
from any and all damages, including reasonable attorneys’
fees, from any and all claims arising from any such reuse. Any
such verification and adaptation shall entitle the ENGINEER
to further compensation at rates to be agreed upon by the user
and the ENGINEER.

THE ENGINEER

25, AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during
the construction period. His authority and responsibility will
be limited to the Provisions set forth in these Contract
Documents. The ENGINEER will have the Authority to reject
work that does not conform to the Contract Documents.
However, neither the ENGINEER’s authority to act under this
Provision, nor any decision made by him in good faith either
to exercise ot not to exercise such authority, shall give rise to
any duty or responsibility of the ENGINEER to the
CONTRACTOR, any SUBCONTRACTOR, their respective
Sureties, any of their agents or employees, or any other person
performing any of the work.

26. DUTIES AND RESPONSIBILITIES

OF THE ENGINEER

The ENGINEER will make visits to the site at intervals
appropriate to the various stages of construction to observe the
Progress and quality of the work and to determine, in general,
if the work is proceeding in accordance with the intent of the
Contract Documents. He will not make comprehensive or
continuous review or observation to check quality or quantity
of the work, and he will not be responsible for construction
means, methods, technigues, sequences, or Procedures, or for
safety Precautions and Programs in connection with the work.
Visits and observations made by the ENGINEER shall not
reliecve the CONTRACTOR of his obligation to conduct
comprehensive inspections of the work and to fumish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

The ENGINEER will make recommendations to the OWNER,
in writing, on all claims of the OWNER or the
CONTRACTOR arising from interpretation or execution of



the Contract Documents. Such recemmendations will be of
factual and/or technical nature, and will not include the legal
interpretation of the Contract Documents. Any necessary legal
interpretation of the Contract Document will be made by the
OWNER. Such recommendation shall be necessary before the
CONTRACTOR can receive additional money under the
terms of the Contract. Changes in work ordered by the
ENGINEER shall be made in compliance with Article
CHANGES IN THE WORK.

One or morc Project representatives may be assigned to
observe the work. It is understood that such Project
representatives shall have the authority to issue notice of
nonconformance and make decisions within the limitations of
the authority of the ENGINEER. The CONTRACTOR shall
furnish all reasonable assistance required by the ENGINEER
or Project representatives for Proper observation of the work.
The above-mentioned Project representatives shall not relieve
the CONTRACTOR of his obligations to conduct
comprehensive inspections of the work and to furnish
materials and perform acceptable work, and to provide
adequate safety Precautions, in conformance with the intent of
the Contract.

27. LIMITATIONS ON ENGINEER’S
RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s
means, methods, techniques, sequences, or Procedures of
construction, or the safety Precautions and Programs incident
thereto, and ENGINEER will not be responsible for
CONTRACTOR’s failure to perform or furnish the work in
accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions
of CONTRACTOR or of any SUBCONTRACTOR, any
supplier, or of any other person or organization performing or
furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”,
“as directed”, “as required”, “as allowed”, “as approved”, or
terms of like effect or import are used, or the adjectives
“reasonable”,  “suitable”, “acceptable”, “Proper”, or
“satisfactory”, or adjectives of like effect or import are used to
describe a requirement, direction, review or judgment of
ENGINEER as to the work, it is intended that such
requirement, direction, review or judgment will be solely to
evaluate the work for compliance with the Contract
Documents (unless there is a specific statement indicating
otherwise). The use of any such term or adjective shall not be
effective to assign to ENGINEER any duty or authority to
supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to
the Provisions of this Article.

28. REJECTED WORK
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Any defective work or nonconforming materials or equipment
that may be discovered at any time prior to expiration of the
warranty pericd shall be removed and replaced by work which
shall conform to the Provisions of the Contract Documents.
Any material condemned or rejected shall be removed at once
from the Project site.

Failure on the part of the ENGINEER to condemn or reject
bad or inferior work or to note nonconforming materials or
equipment on CONTRACTOR submittals shall not be
construed to imply acceptance of such work. The OWNER
shall reserve and retain all of its rights and remedies at law
against the CONTRACTOR and its Surety for correction of
any and all latent defects discovered after the guarantee period.
29, LINES AND GRADES

Lines and grades shall be established as provided in the
supplementary conditions.  All stakes, marks, and other
reference information shall be carefully preserved by the
CONTRACTOR, and in case of their careless or unnecessary
destruction or removal by him or his employees, such stakes,
marks, and other information shall be replaced at the
CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after
complying with applicable Procedures specified in Division I,
GENERAL REQUIREMENTS, CONTRACTOR shall submit
to ENGINEER, in accordance with the schedule for submittals
for review, shop drawings, electrical diagrams, and catalog
cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a
stamp or specific written indication that CONTRACTOR has
satisfied CONTRACTORs responsibilities under the Contract
Documents with respect to the review of the submittal. Al
submittals shall be identified as ENGINEER may require. The
data shown shall be complete with respect to quantities,
dimensions specified, performance and design criteria,
materials, and similar data to enable ENGINEER to review the
information. CONTRACTOR shall also submit to
ENGINEER for review, with such Promptness as to cause no
delay in work, all samples required by the Contract
Documents. All samples shall have been checked by and
accompanied by a specific written indication that
CONTRACTOR has satisfied CONTRACTOR’s
responsibilities under the Contract Documents with respect to
the review of the submission and shall be identified clearly as
to material, supplier, pertinent data such as catalog numbers
and the use for which intended.

Before submission of each submittal, CONTRACTOR shall
have determined and verified all quantities, dimensions,
specified performance criteria, installation requirements,



materials, catalog numbers, and similar data with respect
thereto and reviewed or coordinated each submittal with other
submittals and with the requirements of the work and the
Contract Documents.

At the time of each submission, CONTRACTOR shall give
ENGINEER specific written notice of each variation that the
submittal may have from the requirements of the Contract
Documents, and, in addition, shall cause a specific notation to
be made on each shop drawing submitted to ENGINEER for
review and approval of each variation.

ENGINEER will review submittals with reasonable
Prompiness, but ENGINEER’s review will be only for
conformance with the design concept of the Project and for
compliance with the information given in the Contract
Documents and shall not extend to means, methods,
techniques, sequences, or Procedures of construction (except
where a specific means, method, technique, sequence, or
Pracedure of construction is indicated in or required by the
Contract Documents) or to safety Precautions or Programs
incident thereto. The review of a separate item as such will
not indicate review of the assembly in which the item
functions. CONTRACTOR shall make corrections required
by ENGINEER, and shall return the requited number of
corrected copies of shop drawings and submit as required new
samples for review. CONTRACTOR shall direct specific
attention in writing to revisions other than the corrections
called for by ENGINEER on Previous submittals.

ENGINEER’s review of submittals shall not relieve
CONTRACTOR from the responsibility for any variation
from the requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER’s attention
to each such variation at the time of submission and
ENGINEER has given written approval of each such variation
by a specific written notation thereof incorporated therein or
accompanying the shop drawing or sample approval; nor will
any approval by ENGINEER relieve CONTRACTOR from
responsibility for errors or omissions in the shop drawings or
from responsibility for having complied with the Provisions
herein.

Where a shop drawing or sample is required by the
specifications, any related work performed Prior to
ENGINEER’s review and approval of the pertinent
submission shall be at the sole expense and responsibility of
the CONTRACTOR.

31. DETAIL DRAWINGS AND
INSTRUCTIONS

The ENGINEER will furnish, with reasonable Promptness,
additional instructions by means of Drawings or otherwise, if,
in the ENGINEER’s opinion, such are required for the Proper
execution of the work, All such Drawings and instructions
will be consistent with the Contract Documents, true
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developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work
under this Contract and shall not be considered as an agent of
the OWNER or of the ENGINEER, nor shall the
CONTRACTOR’s SUBCONTRACTORS or employees be
subagents of the OWNER or of the ENGINEER,

32. (a) ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be
subject to review and approval of the City Commission,

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10
days after the execution of the Contract, the CONTRACTOR
shall submit to the ENGINEER the names of all
SUBCONTRACTORS Proposed for the work, including the
names of any SUBCONTRACTORS that were submitted with
the Proposal. The CONTRACTOR shall not employ any
SUBCONTRACTORS to which the OWNER may object to
as lacking capability to properly perform work of the type and
scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER
for the acts and omissions of his SUBCONTRACTORS and of
persons either directly or indirectly employed by them as he is
for the acts and omissions of persons directly employed by
him.

Nothing contained in the Contract Documents shall create any
contractual relationship between any SUBCONTRACTOR
and the OWNER or ENGINEER.

34. INSURANCE AND LIABILITY

A, GENERAL

The CONTRACTOR shall provide (from insurance companies
acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs before commencing work under
this Contract. The CONTRACTOR shall furnish the OWNER
with certificates of insurance specified herein showing the
type, amount class of operations covered, effective dates, and
date of expiration of policies, and containing substantially the
following statement:

“The insurance covered by this certificate shall not be canceled
or materially altered, except after 30 days’ written notice has
been received by the OWNER.”



In case of the breach of any Provision of this Article, the
OWNER, at his option, may take out and maintain, at the
expense of the CONTRACTOR, such insurance as the
OWNER may deem Proper and may deduct the cost of such
insurance from any monies which may be due or become due
the CONTRACTOR under this Contract,

B. CONTRACTOR AND SUBCONTRACTOR
INSURANCE

The CONTRACTOR shall not commence work under this
Contfract until he has obtained all the insurance required
hereunder and such insurance has been reviewed by the
OWNER, nor shall the CONTRACTOR allow any
SUBCONTRACTOR to commence work on his subcontract
until insurance specified below has been obtained. Review of
the insurance by the OWNER shall not relieve or decrease the
liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S
LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this
Contract the statutory amount of Workmen’s Compensation
Insurance, in addition, Employer’s Liability Insurance in an
amount as specified in the Supplementary Conditions, for each
occurrence, for all of his employees to be engaged in work on
the Project under this Confract. In case any such work is
subcontracted, the CONTRACTOR shall require the
SUBCONTRACTOR to provide similar Workmen’s
Compensation and Employer’s Liability Insurance for all of
the SUBCONTRACTOR’s employees to be engaged in such
work.
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this
Contract such general liability, completed operations and
Products liability, and automobile liability insurance as will
Provide coverage for claims for damages for personal injury,
including accidental death, as well as for claims for Property
damage, which may arise directly or indirectly from
performance of the work under this Contract. The general
liability policy shall include contractual liability assumed by
the CONTRACTOR under Article INDEMNITY. Coverage
for Property damage shall be on a “broad form™ basis with no
exclusions for “X, C & U”. The amount of insurance to be
provided shall be as specified in the Supplementary
Conditions.

In the event any work under this Contract is performed by a
SUBCONTRACTOR, the CONTRACTOR shall be
responsible for any liability directly or indirectly arising out of
the work performed by the SUBCONTRACTOR; to the extent
such liability is not covered by the SUBCONTRACTOR’s
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insurance.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s general
liability and automobile liability insurance policies for any
claims arising out of work performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE
Unless otherwise modified in the Supplementary Conditions,
the CONTRACTOR shall secure and maintain during the life
of this Contract, Builders Risk All Risk Insurance coverage in
an amount equal to the full value of the facilities under
construction.  Such insurance shall include coverage for
earthquake, landslide, flood, collapse, loss due to the results of
faulty workmanship or design, and all other normally covered
risks, and shall provide for losses to be paid to the
CONTRACTOR, OWNER, and ENGINEER as their interests
may appear.

The OWNER and ENGINEER, their officers, agents, and
employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders
Risk All Risk insurance policies for any claims arising out of
work performed under this Contract.

This insurance shall include a waiver of subrogation as to the
ENGINEER, the OWNER, the CONTRACTOR, and their

respective officers, agents, employees and
SUBCONTRACTORS.
F. NO PERSONAL LIABILITY OF PUBLIC

OFFICIALS

In carrying out any of the Provisions hereof in exercising any
authority granted by the Contract, there will be no personal
liability upon any pubtic official.

3s. INDEMNITY

To the maximum extent permitted by law, the
CONTRACTOR shall indemnify and defend the OWNER and
the ENGINEER, and their officers, employees, agents, and
sub-consultants, from all claims and losses, including
attorney’s fees and litigation costs arising out of Property
losses or health, safety, personal injury, or death claims by the
CONTRACTOR, its SUBCONTRACTORS of any tier, and
their employees, agents, or invitees regardless of the

fault, breach of Contract, or negligence of the OWNER or
ENGINEER, excepling only such claims or losses that have
been adjudicated to have been caused solely by the negligence
of the OWNER or the ENGINEER and regardless of whether
or not the CONTRACTOR is or can be named a party in a
litigation.



36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its
consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORS and equipment or material suppliers.
However, those parties and their sureties shall maintain no
direct action against the ENGINEER, its officers, employees,
agents, and consultants for any claim arising out of, in
connection with, or resulting from the engineering services
performed or required to be performed.

37 TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales
and use taxes and all withholding taxes, whether State or
Federal, and pay all Social Security charges and also all State
Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or
fees or sums whatsoever, which are now or may hereafter be
required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW
FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the
state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All
parties to this Contract shall determine the contents of all
applicable statutes and comply with their Provisions
throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS

AND LICENSES

The CONTRACTOR shall keep himself fully informed of all
local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The
CONTRACTOR shall at all times comply with said codes and
ordinances, laws, and regulations, and Protect and indemnify
the OWNER, the ENGINEER and their respective employees,
and its officers and agents against any claim or liability arising
from or based on the violation of any such laws, ordinances, or
regulations.  All permits, licenses and inspection fees
necessary for Prosecution and completion of the work shall be
secured and paid for by the CONTRACTOR, unless otherwise
specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent
supervisory personnel. The CONTRACTOR shall designate,
in writing, before starting work, a Project superintendent who
shall be an employee of the CONTRACTOR and shall have
complete authority to represent and to act for the
CONTRACTOR. ENGINEER shail be notified in writing
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prior to any change in superintendent assignment. The
CONTRACTOR shall give efficient supervision to the work,
using his best skill and attention. The CONTRACTOR shall
be solely responsible for all construction means, methods,
techniques, and Procedures, and for providing adequate safety
Precautions and coordinating all portions of the work under
the Contract. It is specifically understood and agreed that the
ENGINEER, its employees and agents, shall not have control
or charge of and shall not be responsible for the construction
means, methods, techniques,  Procedures, or for providing
adequate safety Precautions in connection with the work under
Contract.

41. RECEPTION OF ENGINEER’S

COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all
communications from the ENGINEER. Communications of
major importance will be confirmed in writing upon request
from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the
purposes of discussing and resolving matters concerning the
various elements of the work. Time and place for these
meetings and the names of persons required to be Present shall
be as determined by the ENGINEER. CONTRACTOR shalt
comply with these attendance requirements and shall also
require his SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely
responsible for conditions of the jobsite, including safety of all
persons (including employees) and Property during
performance of the work. This requirement shall apply
continuously and not be limited to normal working hours.
Safety Provisions shall conform to U.S. Department of Labor
(OSHA), and all other applicable federal, state, county, and
local laws, ordinances, codes, and regulations. Where any of
these are in conflict, the more stringent requirement shall be
followed. The CONTRACTOR’s failure to thoroughly
familiarize himself with the aforementioned safety Provisions
shall not relieve him from compliance with the obligations and
penalties set forth therein,

The CONTRACTOR shall develop and maintain for the
duration of this Contract, a safety Program that will effectively
incorporate and implement all required safety Provisions. The
CONTRACTOR shall appeint an employee who is qualified
and authorized to supervise and enforce compliance with the
safety Program. The duty of the ENGINEER to conduct
construction review of the work does not include review or
approval of the adequacy of the CONTRACTOR’s safety
Program, safety supervisor, or any safety measures taken in,
on, or near the construction site. The CONTRACTOR, as a
part of his safety Program, shall maintain at his office or other
well-known place at the jobsite, safety equipment applicable to



the work as Prescribed by the aforementioned authorities, all
articles necessary for giving first-aid to the injured, and shall
establish the Procedure for the immediate removal to a
hospital or a doctor’s care of persons (including employees)
who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the
accident shall be reported immediately by telephone or
messenger to both the ENGINEER and the OWNER. In
addition, the CONTRACTOR must promptly report in writing
to the ENGINEER all accidents whatsoever arising out of, or
in connection with, the performance of the work whether on,
or adjacent to, the site, giving full details and statements of
witnesses.

If a claim is made by anyone against the CONTRACTOR or
any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to
the ENGINEER, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY
The CONTRACTOR shall at all times safely guard and
Protect from damage the OWNER’s Property, adjacent
Property, and his own work from injury or loss in connection
with this Contract. All facilities required for Protection by
federal, state, or municipal laws and regulations and local
conditions must be provided and maintained.

The CONTRACTOR shall Protect his work and materials
from damage due to the nature of the work, the elements,
carelessness of other CONTRACTORs, or from any cause
whatever until the completion and acceptance of the work. All
loss or damages arising out of the nature of the work to be
done under these Contract Documents, or from any unforeseen
obstruction or defects which may be encountered in the
Prosecution of the work, or from the action of the elements,
shall be sustained by the CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR
TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of
Property, and/or safety of life, the CONTRACTOR shall act,

without previous instructions from the OWNER or
ENGINEER, as the situation may warrant. The
CONTRACTOR shall notify the ENGINEER thereof

immediately thereafter. Any claim for compensation by the
CONTRACTOR, together with substantiating documents in
regard to expense, shall be submitted to the OWNER through
the ENGINEER and the amount of compensation shall be
determined by agreement.

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall
Provide and pay for all materials, labor, water, tools,
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equipment, heat, light, fuel, power, transportation, construction
equipment and machinery, appliances, telephone, sanitary
facilities, temporary facilities and other facilities and
incidentals necessary for the execution and completion of the
work.

Unless otherwise specified, all materials shall be new, and
both workmanship and materials shall be of good quality. The
CONTRACTOR shall, if required, fumish satisfactory
evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the
Project, the OWNER and ENGINEER assume no
responsibility for injury or claims resulting from failure of the
equipment to comply with applicable federal, state, and local
safety codes or requirements, or the safety requirements of a
recognized agency, or failure due to faulty design concepts, or
defective workmanship and materials.

46. CONTRACTORS’ AND MANUFACTURERS’
COMPLIANCE WITH STATE SAFETY, OSHA,
AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent
safety devices, such as machinery guards and similar ordinary
safety items required by the state and federal (OSHA)
industrial authorities and applicable local and national codes.
Further, any features of the work subject to such safety
regulations shall be fabricated, furnished, and installed
(including OWNER-furnished equipment) in compliance with
these requirements. CONTRACTORs and manufacturers of
equipment shall be held responsible for compliance with the
requirements included herein, CONTRACTORSs shall notify
all equipment suppliers and SUBCONTRACTORS of the
Provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items
where no substitution is clearly specified, whenever any
material, article, device, Product, fixture, form, type of
construction, or Process is indicated or specified by patent or
Proprictary name, by name of manufacturer, or by catalog
number, such specifications shall be deemed to be used for the
purpose of establishing a standard of quality and facilitating
the description of the material or Process desired. This
Procedure

is not to be construed as eliminating from competition other
Products of equal or better quality by other manufacturers
where fully suitable in design, and shall be deemed to be
followed by the words “or equal”. The CONTRACTOR may,
in such cases, submit complete data to the ENGINEER for
consideration of another material, type, or Process that shall be
substantially equal in every respect to that so indicated or
specified.  Substitute materials shall not be used unless
approved in writing. The ENGINEER will be the sole judge



of the substituted article or material.
48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the
necessary test pieces and samples, including facilities and
labor for obtaining the same, as requested by the ENGINEER.
When required, the CONTRACTOR shall furnish certificates
of tests of materials and equipment made at the point of
manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government
agents, and their representatives shall at all times be Provided
safe access to the work wherever it is in Preparation or
Progress, and the CONTRACTOR shall Provide facilities for
such access and for observations, including maintenance of
temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority
require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for
observations. If any work should be covered up without
approval or consent of the ENGINEER, it shall, if required by
the ENGINEER, be uncovered for examination at the
CONTRACTOR’s expense.

Reexamination of questioned work may be ordered by the
ENGINEER, and, if so ordered, the work shall be uncovered
by the CONTRACTOR. If such work is found to be in
accordance with the Contract Documents, the OWNER will
pay the cost of uncovering, exposure, observation, inspection,
testing and reconstruction. If such work is found to be not in
accordance  with  the Contract  Documents, the
CONTRACTOR shall correct the defective work, and the cost
of reexamination and correction of the defective work shall be
paid by the CONTRACTOR.

49, ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees,
unless otherwise specified. The CONTRACTOR shall defend
all suits or claims for infringement of any patent rights and
shall save the OWNER and the ENGINEER harmless from
any and all loss, including reasonable attorneys” fees, on
account thereof.

50. CONTRACTOR’S RIGHT TO
TERMINATE CONTRACT

If the work should be stopped under an order of any court or
other public authority for a period of more than 3 months,
through no act or fault of the CONTRACTOR, its
SUBCONTRACTORS, or respective employees or if the
ENGINEER should fail to make recommendation for payment
to the OWNER or return payment request to CONTRACTOR
for revision within 30 days after it is due, or if the OWNER
should fail to pay the CONTRACTOR within 30 days after
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time specified in Article PARTIAL PAYMENTS, any sum
recommended by the ENGINEER, then the CONTRACTOR
may, upon 15 days’ written notice to the OWNER and the
ENGINEER, stop work or terminate this Contract and recover
from the OWNER payment for all acceptable work performed
and reasonable termination expenses, unless said default has
been remedied.

51. CORRECTION OF DEFECTIVE WORK

DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own
expense, all repairs or replacements necessitated by defects in
materials or workmanship, Provided under terms of this
Contract, and pay for any damage to other works resulting
from such defects, which become evident within 2 years after
the date of final acceptance of the work or within 2 years after
the date of substantial completion established by the
ENGINEER for specified items of equipment, or within such
longer period as may be Prescribed by law or by the terms of
any applicable special guarantee required by the Contract
Documents. Un-remedied defects identified for correction
during the warranty period but remaining after its expiration
shall be considered as part of the obligations of the warranty.
Defects in material, workmanship, or equipment which are
remedied as a result of obligations of the warranty shall
subject the remedied portion of the work to an extended
warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a
similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged
equipment components. The effective date for the start of the
guarantee or warranty period for equipment qualifying as
substantially complete is defined in Article SUBSTANTIAL
COMPLETION, AND Article SUBSTANTIAL
COMPLETION DATE, in these General Conditions,

The CONTRACTOR also agrees to hold the OWNER and the
ENGINEER harmless from liability of any kind arising from
damage due to said defects. The CONTRACTOR shall make
all repairs and replacements promptly upon receipt of written
order for same from the OWNER. If the CONTRACTOR
fails to make the repairs and replacements promptly, or in an
emergency where delay would cause serious risk, or loss, or
damage, the OWNER may have the defective work corrected
or the rejected work removed and replaced, and the
CONTRACTOR and his Surety shall be liable for the cost
thereof.

PROGRESS OF THE WORK
52, BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR
shall meet with the OWNER and ENGINEER relative to his



arrangements for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS
Prior to starting the construction, the CONTRACTOR shall
Prepare and submit to the ENGINEER, a Progress schedule
showing the dates on which each part or division of the work
is expected to be started and finished, and a Preliminary
schedule for submittals. The Progress schedule for submittals
shall be brought up to date and submitted to the ENGINEER at
the end of each month or at such other times the ENGINEER
may request.

The CONTRACTOR shall forward to the ENGINEER, at the
end of each month, an itemized report of the delivery status of
major and critical items of purchased equipment and material,
including shop drawings and the status of shop and field
fabricated work. These Progress reports shall indicate the date
of the purchase order, the current percentage of completion,
estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of
materials is behind the submitted Progress schedule, the
CONTRACTOR shall submit in writing a plan acceptable to
the OWNER and ENGINEER for bringing the work up to
schedule.

The OWNER shall have the right to withhold Progress
payments for the work if the CONTRACTOR fails to update
and submit the Progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of
beginning, rate of Progress, and time of completion of the
work are the essence of this Contract. The work shall be
prosecuted at such time, and in or on such part or paris of the
Project as may be required, to complete the Project as
contemplated in the Contract Documents and the Progress
schedule.

If the CONTRACTOR desires to carry on work at night or
outside the regular hours, he shall give timely notice to the
ENGINEER to allow satisfactory arrangements to be made for
observing the work in Progress.

55. OWNER’S RIGHT TO
RETAIN IMPERFECT WORK

If any part or portion of the work completed under this
Contract shall Prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the
same shall not be of sufficient magnitude or importance as to
make the work dangerous or unsuitable, or if the removal of
such work will create conditions which are dangerous or
undesirable, the OWNER shall have the right and authority to
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retain such work but will make such deductions in the final
payment therefore as may be just and reasonable,

56. OWNER'’S RIGHT TO DO WORK

Should the CONTRACTOR neglect to Prosecute the work in
conformance with the Contract Documents or neglect or
refuse at his own cost to remove and replace work rejected by
the ENGINEER, then the OWNER may notify the Surety of
the condition, and after 10 days’ written notice to the
CONTRACTOR and the Surety, or without notice if an
emergency or danger to the work or public exists, and without
Prejudice to any other right which the OWNER may have
under Contract, or otherwise, take over that portion of the
work which has been improperly or non timely executed, and
make good the deficiencies and deduct the cost thereof from
the payments then or thereafter due the CONTRACTOR.

57. OWNER’S RIGHT TO TRANSFER

EMPLOYMENT

If the CONTRACTOR should abandon the work or if he
should persistently or repeatedly refuse or should fail to make
prompt payment to SUBCONTRACTORS for material or
labor, or to persistently disregard laws, ordinances, or to
prosecute the work in conformance with the Contract
Documents, or otherwise be guilty of a substantial violation of
any Provision of the Contract or any laws or ordinance, then
the OWNER may, without Prejudice to any other right or
remedy, and after giving the CONTRACTOR and Surety 10
days® written notice, transfer the employment for said work
from the CONTRACTOR to the Surety. Upon receipt of such
notice, such Surety shall enter upon the Premises and take
possession of all materials, tools, and appliances thereon for
the purpose of completing the work included under this
contract and employ by Contract or otherwise, any qualified
person or persons to finish the work and Provide the materials
therefore, in accordance with the Contract Documents, without
termination of the continuing full force and effect of this
contract. In case of such transfer of employment to such
Surety, the Surety shali be paid in its own name on estimates
according to the terms hereof without any right of the
CONTRACTOR to make any claim for the same or any part
thereof.

If, after the furnishing of said written notice to the Surety, the
CONTRACTOR and the Surety still fail to make reasonable
Progress on the performance of the work, the OWNER may
terminate the employment of the CONTRACTOR and take
possession of the Premises and of all materials, tools, and
appliances thereon and finish the work by whatever method he
may deem expedient and charge the cost thereof to the
CONTRACTOR and the Surety. In such case, the
CONTRACTOR shall not be entitled to receive any further
payment until the work is finished. If the expense of



completing the Contract, including compensation for
additional managerial and administrative services, shall exceed
such unpaid balance, the CONTRACTOR and the Surety shall
pay the difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work
by any act or neglect of the OWNER or the ENGINEER, or by
any separate CONTRACTOR employed by the OWNER, or
by strikes, lockouts, fire, adverse weather conditions not
reasonably anticipated, or acts of Nature, and if the
CONTRACTOR, within 48 hours of the start of the
occurrence, gives written notice to the OWNER of the cause
of the potential delay and estimate of the possible time
extension involved, and within 10 days after the cause of the
delay has been remedied, the CONTRACTOR gives written
notice to the OWNER of any actual time extension requested
as a result of the aforementioned occurrence, then the Contract
time may be extended by change order for such reasonable
time as the ENGINEER determines. [t is agreed that no claim
shall be made or allowed for any damages, loss, or expense
which may arise out of any delay caused by the above
referenced acts or occurrences other than claims for the
appropriate extension of time, No extension of time will be
granted to the CONTRACTOR for delays occurring to parts of
the work that have no measurable impact on the completion of
the total work under this Contract. No extension of time will
be considered for weather conditions reasonably anticipated
for the area in which the work is being performed. Reasonably
anticipated weather conditions will be based on official
records of monthly Precipitation and other historical data.
Adverse weather conditions, if determined to be of a severity
that would impact Progress of the work, may be considered as
cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the
CONTRACTOR or his SUBCONTRACTORS, including
OWNER-selected equipment shall not be considered as a just
cause for delay, unless the OWNER determines that for good
cause the delay is beyond the control of the CONTRACTOR.
The CONTRACTOR shall be fully responsible for the timely
ordering, scheduling, complete the work is the per-diem rate,
as stipulated in the Proposal. The said amount is hereby
agreed upon as a reasonable estimate of the costs, which may
be accrued by the OWNER after the expiration of the time of
completion. [t is expressly under- stood and agreed that this
amount is not to be considered in the nature of a penalty, but
as liquidated damages which have accrued against the
CONTRACTOR. The OWNER shall have the right to deduct
such damages from any amount due, or that may become due
the CONTRACTOR, or the amount of such damages shall be
due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS
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The CONTRACTOR shall promptly, and before the
conditions are disturbed, give a written notice to the OWNER
and ENGINEER of:

A. subsurface or latent physical conditions at the site
which differ materially from those indicated in this
contract,

B. unknown physical conditions at the site, of an

unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inherent in work of the character provided for in the
Contract.

The ENGINEER will investigate the site conditions promptly
after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the
CONTRACTOR’s cost of, or the time required for,
performing any part of the work under this Contract, whether
or not changed as a result of the conditions, and equitable
adjustment shall be made under this Article and the Contract
modified in writing accordingly.

No request by the CONTRACTOR for an equitable
adjustment to the Contract under this Article will be allowed,
unless the CONTRACTOR has given the written notice
required; Provided that the time prescribed above for giving
written notice may be extended by the OWNER.

No request by the CONTRACTOR for an equitable
adjustment to the Contract for differing site conditions will be
allowed if made after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any
part thereof, in the time agreed upon in the Contract or within
such extra time as may have been allowed for delays by
extensions granted as Provided in the Contract, the
CONTRACTOR shall reimburse the OWNER for the
additional expense and damage for each calendar day, Sundays
and legal holidays included, that the Contract remains
uncompleted after the Contract completion date. It is agreed
that the amount of such additional expense and damage
incurred by reason of failure to complete the work is the per-
diem rate, as stipulated in the Proposal. The said amount is
hereby agreed upon as a reasonable estimate of the costs which
may be accrued by the OWNER after the expiration of the
time of completion. It is expressly under- stood and agreed
that this amount is not to be considered in the nature of a
penalty, but as liquidated damages which have accrued against
the CONTRACTOR. The OWNER shall have the right to
deduct such damages from any amount due, or that may
become due the CONTRACTOR, or the amount of such
damages shall be due and collectible from the
CONTRACTOR or Surety.



61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in
connection with the work. The CONTRACTOR shall afford
other CONTRACTORs reascnable opportunity for the
introduction and storage of their materials and the execution of
their work and shall properly connect and coordinate his work
with theirs.

If any part of the work under this Contract depends for Proper
execution or results upon the work of any other
CONTRACTOR, utility service company or OWNER, the
CONTRACTOR shall inspect and Promptly report to the
ENGINEER in writing any patent or apparent defects to
deficiencies in such work that render it unsuitable for such
Proper execution and results. The CONTRACTOR’s failure
to so report shall constitute and acceptance of the work by
others as being fit and Proper for integration with work under
this Contract, except for latent or non apparent defects and
deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage
of materials and the operation of his workers to limits showa
on the Drawings or indicated by law, ordinances, permits, or
directions of the ENGINEER, and shall not unreasonably
encumber the Premises with his materials. The
CONTRACTOR shall provide, at his own expense, the
necessary rights-of-way and access to the work, which may be
required outside the limits of the OWNERs Property and shall
furnish the ENGINEER copies of permits and agreements for
use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the
structure to be loaded in any manner that will endanger the
structure, nor shall CONTRACTOR subject any part of the
work or adjacent Property to stresses or Pressures that will
endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial
completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that
the OWNER will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered
as final acceptance of any porion of the work or relieve the
CONTRACTOR from completing the remaining work within
the specified time and in full compliance with the Contract
Documents.  See SUBSTANTIAL COMPLETION under
DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING
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Operating equipment and systems shall be performance tested
in the Presence of the ENGINEER to demonstrate compliance
with the specified requirements. Performance testing shall be
conducted under the specified design operating conditions or
under such simulated operating conditions as recommended or
approved by the ENGINEER. Schedule such testing with the
ENGINEER at least one week in advance of the planned date
for testing.

65. OWNER’S USE OF PORTIONS
OF THE WORK

Following issuance of the written notice of Substantial
Completion, the OWNER may initiate operation of the
facility. Such pse shall not be considered as final acceptance
of any portion of the work, nor shall such use be considered as
cause for an extension of the Contract completion time, unless
authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching
of his work that may be required to make its several parts
come together Properly and fit it to receive or be received by
work of other CONTRACTORs shown upon or reasonably
implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on
which work is in Progress and the adjacent Property free from
accumulations of waste material or rubbish caused by
employees or by the work. Upon completion of the
construction, the CONTRACTOR shall remove all temporary
structures, rubbish, and waste materials resulting from his
operations.

PAYMENT

68. PAYMENT FOR CHANGE ORDERS

The OWNER’s request for quotations on alterations to the
work shall not be considered authorization to proceed with the
work expediting, delivery, and installation of all equipment
and materials. Within a reasonable period after the
CONTRACTOR submits to the OWNER a written request for
an extension of time, the ENGINEER will Present his written
opinion to the OWNER as to whether an extension of time is
justified, and, if so, his recommendation as to the number of
days for time extension. The OWNER will make the final
decision on all requests for extension of time.

Prior to the issuance of a format Change Order, nor shall such
request justify any delay in existing work. Quotations for
alterations to the work shall include substantiating
documentation  with  an  itemized breakdown of



CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
profit. OWNER may require detailed cost data in order to
substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a
Change Order shall comprise total compensation due the
CONTRACTOR for the work or alteration defined in the
Change Order. By signing the Change Order, the
CONTRACTOR  acknowledges that the stipulated
compensation includes payment for the work or alteration plus
alt payment for the interruption of schedules, extended
overhead, delay, or any other impact claim or ripple effect, and
by such signing specifically waives any reservation or claim
for additional compensation in respect to the subject Change
Order.

At the OWNER’s option, payment or credit for any alterations
covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as
applicable:

A. UNIT PRICES

Those unit Prices stipulated in the Proposal shall be utilized
where they are applicable. In the event the Change Order
results in a change in the original quantity that is materially
and significantly different from the original bid quantity, a
new unit Price shall be negotiated upon demand of either
party. Unit Prices for new items included in the Change Order
shall be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually
acceptable to the CONTRACTOR and the OWNER. Lump
sum quotations for modifications to the work shall include
substantiating documentation with an itemized breakdown of
CONTRACTOR and SUBCONTRACTOR costs, including
labor, material, rentals, approved services, overhead, and
Profit, all calculated as specified under “C” below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean
that payment for the work wilt be made on a time and expense
basis, that is, on an accounting of the CONTRACTOR’s
forces, materials, equipment, and other items of cost as
required and used to do the work.

If the method of payment cannot be agreed upon Prior to the
beginning of the work, and the OWNER directs by written
Change Order that the work be done on a cost reimbursement
basis, then the CONTRACTOR shall furnish labor, and
furmish and install equipment and materials necessary to
complete the work in a satisfactory manner and within a
reasonable period of time. For the work performed, payment
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will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are
assigned and participating in the cost reimbursement
work (actual payroll cost, including wages, fringe
benefits as established by negotiated labor
agreements, labor insurance, and labor taxes as
established by law). No other fixed labor burdens
will be considered, unless approved in writing by the
OWNER.
Material delivered and used on the designated work,
including sales tax, if paid by the CONTRACTOR or
his SUBCONTRACTOR.
3. Rental or equivalent rental cost of equipment,
including necessary transportation for iterns having a
value in excess of $100.  Rental or  equivalent
rental cost will be allowed for only those days or
hours during which the equipment is in actual use.
Rental and transportation allowances shall not exceed
the current rental rates prevailing in the locality. The
rentals allowed for equipment will, in all cases, be
understood to cover all fuel, supplies, repairs, and
rencwals, and no further allowances will be made for
those items, unless specific agreement to that effect is
made.
Additional bend, as required and approved by the
OWNER.
5. Additional insurance (other than labor insurance) as
required and approved by the OWNER,

In addition to items 1 through 5 above, an added fixed fee for
general overhead and Profit shall be negotiated and allowed
for the CONTRACTOR (or approved SUBCONTRACTOR)
actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the
CONTRACTOR for the administrative handling of portions of
the work that are executed by an  approved
SUBCONTRACTOR. No additional fixed fee will be allowed
for the administrative handling of work executed by a
SUBCONTRACTOR of a SUBCONTRACTOR, unless by
written permission from the OWNER.

The added fixed fees shall be considered to be full
compensation, covering the cost of general supervision,
overhead, Profit, and any other general expense. The
CONTRACTOR’s records shall make clear distinction
between the direct costs of work paid for on a cost
reimbursement basis and the costs of other work. The
CONTRACTOR shall furnish the ENGINEER report sheets in
duplicate of each day’s cost reimbursement work no later than
the working day following the performance of said work. The
daily report sheets shall itemize the materials used, and shall
cover the direct cost of labor and the charges for equipment
rental, whether fumished by the CONTRACTOR,
SUBCONTRACTOR or other forces. The daily report sheets



shall provide names or identifications and classifications of
workers, the hourly rate of pay and hours worked, and aiso the
size, type, and identification number of equipment and hours
operated.

Material charges shall be substantiated by valid copies of
vendors® invoices. Such invoices shall be submitted with the
daily report sheets, or, if not available, they shall be submitted
with subsequent daily report sheets. Said daily report sheets
shall be signed by the CONTRACTOR or his authorized
agent.

The OWNER reserves the right to furnish such materials and
equipment as he deems expedient and the CONTRACTOR
shall have no claim for profit or added fees on the cost of such
materials and equipment. To receive partial payments and
finai payment for cost reimbursement work, the
CONTRACTOR shall submit to the ENGINEER, detailed and
complete documented verification of the CONTRACTOR's
and any of his SUBCONTRACTORS’ actual costs involved in
the cost reimbursement work. Such costs shall be submitted
within 30 days after said work has been performed.

69. PARTIAL PAYMENTS

A. GENERAL

Nothing in this Article shall be construed to affect the right,
hereby reserved, to reject the whole or any part of the
aforesaid work, should such work be later found not to comply
with the Provisions of the Contract Documents. All estimated
quantities of work for which partial payments have been made
are subject to review and correction on the final estimate.
Payment by the OWNER and acceptance by the
CONTRACTOR of partial payments based on periodic
estimates of quantitics of work performed shall not, in any
way, constitute acceptance of the estimated quantities used as
a basis for computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each Progress payment falls due, as
specified in  the  Supplementary  Conditions, the
CONTRACTOR shall submit to the ENGINEER a detailed
estimate of the amount earned during the Preceding month for
the separate portions of the work, and request payment. As
used in this Article, the words “amount earned” means the
value, on the date of the estimate for partial payment, of the
work completed in accordance with the Contract Documents,
and the value of approved materials delivered to the Project
site suitable stored and Protected Prior to incorporation into
the work.

ENGINEER will, within 7 days after receipt of each request
for payment, either indicate in writing a recommendation of
payment and present the request to OWNER, or return the
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request to CONTRACTOR indicating in  writing
ENGINEER’s reasons for refusing to recommend payment. In
the latter case, CONTRACTOR may, within 7 days, make the
necessary corrections and resubmit the request.

ENGINEER may refuse to recommend the whole or any part
of any payment if, in his opinion, it would be incorrect to
make such representations to OWNER. ENGINEER may also
refuse to recommend any such payment, or, because of
subsequently discovered evidence or the results of subsequent
inspections or tests, nullify any such payment previously
recommended to such an extent as may be necessary in
ENGINEER’s opinioen to protect the OWNER from loss
because:

1. The work is defective, or completed work has been
damaged requiring correction or replacement;

2. Written claims have been made against OWNER or
Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of
Change Orders;
4, OWNER has been required 1o correct defective work

or complete the work in accordance with Article
OWNER'’S RIGHT TO DO WORK;

5. Of CONTRACTOR’s unsatisfactory Prosecution of
the work in accordance with the Contract
Documents; or

6. CONTRACTOR’s failure to make payment to
SUBCONTRACTORS or for labor, materials, or
equipment.

C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions,
deductions from the estimate will be as described below:

1. The OWNER will deduct from the estimate, and
retain as part security, 10 percent of the amount
earned for work satisfactorily completed. A
deduction and retainage of 10 percent will be made
on the estimated amount earned for approved items
of material delivered to and properly stored at the
jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may
reduce the retainage to 5 percent of the dollar value
of all work satisfactorily completed to date provided
the CONTRACTOR is making satisfactory progress
and there is no specific cause for a greater retainage.
The OWNER may reinstate the retainage up to 10
percent if the OWNER determines, at his discretion,
that the CONTRACTOR is not making satisfactory



progress or where there is other specific cause for

such withholding.

D. QUALIJFICATION FOR PARTIAL PAYMENT
FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions,

qualification for partial payment for materials delivered but
not yet incorporated into the work shall be as described below:

1. Materials, as used herein, shall be considered to be
those items which are fabricated and manufactured
material and equipment. No consideration shall be
given to individual purchases of less than $200 for
any one item.

2. To receive partial payment for materials delivered to
the site, but not incorporated in the work, it shall be
necessary for the CONTRACTOR to inctude a list of
such materials on the Partial Payment Request. At
his sole discretion, the ENGINEER may approve
items for which partial payment is to be made.
Partial payment shall be based on the
CONTRACTOR’s actual cost for the materials as
evidenced by invoices from the supplier. Proper
storage and Protection shall be provided by the
CONTRACTOR, and as approved by the
ENGINEER. Final payment shall be made only for
materials actually incorporated in the work and, upon
acceptance of the work, all materials remaining for
which advance payments had been made shall revert
to the CONTRACTOR, unless otherwise agreed, and
partial payments made for these items shall be
deducted from the final payment for the work.

3. CONTRACTOR warrants and guarantees that title to
all work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER at the time of
payment free and clear of all liens, claims, security
interests, and encumbrances.

4, If requested by the ENGINEER, the CONTRACTOR
shall provide, with subsequent pay requests, invoices
receipted by the supplier showing payment in full has
been made.

E. PAYMENT

After deducting the retainage and the amount of all previous
partial payments made to the CONTRACTOR from the
amount eamned, the amount due will be made payable to the
CONTRACTOR. Recommendations for payment received by
the OWNER less than 9 days Prior to the scheduled day for
payment will not be Processed or paid until the following
month.
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70. CLAIMS FOR EXTRA WORK

In any case where the CONTRACTOR deems additional time
or compensation will become due him under this Contract for
circurnstances other than those defined in Article DELAYS
AND EXTENSION OF TIME, the CONTRACTOR shall
notify the ENGINEER, in writing, of his intention to make
claim for such time or compensation before he begins the work
on which he bases the claim, in order that such matters may be
settled, if possible, or other appropriate action taken. The
notice of claim shall be in duplicate, in writing, and shall state
the circumstances and the reasons for the claim, but need not
state the amount. If such notification is not given or if the
ENGINEER is not afforded proper facilities by the
CONTRACTOR for keeping strict account of actual cost, then
the CONTRACTOR hereby agrees to waive the claim for such
additional time or compensation. Such notice by the
CONTRACTOR, and fact that the ENGINEER has kept
account of the cost as aforesaid, shall not in any way be
construed as proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR
for delays resulting from extra work that have no measurable
impact on the completion of the total work under this Contract.
Claims for additional time or compensation shall be made in
itemized detail and submitted, in writing, to the OWNER and
ENGINEER within 10 days following completion of that
portion of the work for which the CONTRACTOR bases his
claim. Failure to make the claim for additional compensation
in the manner and within the time specified above shall
constitute waiver of that claim. In case the claim is found to
be just, it shall be allowed and paid for as provided in Article
PAYMENT FOR CHANGE ORDERS.

M. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the
OWNER from all claims for labor and materials furnished
under this Coatract. Prior to the final payment, the
CONTRACTOR shall furnish to the OWNER, as part of his
final payment request, a certification that all of the
CONTRACTOR’s obligations on the project have been
satisfied and that all monetary claims and indebtedness have
been paid. The CONTRACTOR shall furnish complete and
legal effective releases or waivers, satisfactory to the
OWNER, of all liens arising out of or filed in connection with
the work.
72. FINAL PAYMENT

Upon completion of all the work under this Contract, the
CONTRACTOR shall notify the ENGINEER, in writing, that
he has completed his part of the Contract and shall request
final payment. Upon receipt of such notice the ENGINEER
will inspect and, if acceptable, submit to the OWNER his



recommendation as to acceptance of the completed work and
as to the final estimate of the amount due the
CONTRACTOR. Upon approval of this final estimate by the
OWNER and compliance by the CONTRACTOR with
Provisions in Article RELEASE OF LIENS OR CLAIMS,
and other Provisions as may be applicable, the OWNER shall
pay to the CONTRACTOR all monies due him under the
Provisions of these Contract Documents,

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the
ENGINEER or any of his employees, nor any order by the
OWNER for payment of money, nor any payment for, or
acceplance of, the whole or any part of the work by the
OWNER or ENGINEER, nor any extension of time, nor any
possession taken by the OWNER or its employees, shall
operate as a waiver of any Provision of this Contract, or any
power herein reserved to the OWNER, or any right to damages
herein Provided, nor shall any waiver of any breach in this
Contract be held to be a waiver of any other or subsequent
breach. Acceptance or final payment shall not be final and
conclusive with regards 1o latent defects, fraud, or such gross
mistakes as may amount to fraud, or as regards the OWNER's
rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment
shall release the OWNER and the ENGINEER, as
representatives of the OWNER, from all claims and all
liability to the CONTRACTOR for all things done or
furnished in connection with the work, and every act of the
OWNER and others relating to or arising out of the work
except claims Previously made in writing and still unsettied.
No payment, however, final or otherwise, shall operate to
release the CONTRACTOR or his Sureties from obligations
under this Contract and the Performance Bond, Payment
Bond, and other bonds and warrantics, as herein provide
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SUPPLEMENTARY CONDITIONS

The General Conditions are hereby revised as follows:

ARTICLE 9 “ENGINEER”

Delete Article “ENGINEER?” in its entirety and substitute the following:

The person or organization identified as such in the Contract Documents. The Term
“ENGINEER” means City of Key West or their authorized representative.

ARTICLE 34 "INSURANCE & LIABILITY”

Contractor shall maintain limits no less than those stated below:

1.0
1.01

1.02

1.03

1.04

1.05

1.06

GENERAL INSURANCE REQUIREMENTS:

During the Term of the Agreement, the Contractor shall provide, pay for, and maintain with
insurance companies satisfactory to the City of Key West, Florida (“City”), the types of
insurance described herein.

All insurance shall be from responsible insurance companies eligible to do business in the
State of Florida. The required policies of insurance shall be performable in Monroe County,
Florida, and shall be construed in accordance with the laws of the State of Florida.

The City shall be specifically included as an additional insured on the Contractor’s Liability
policies with the exception of the Contractor’s Professional Liability policies (if required)
and shall also provide the "Severability of Interest" provision (a’k/a "Separation of
Insured’s" provision). The City’s additional insured status should be extended to all
Completed Operations coverages.

The Contractor shall deliver to the City, prior to commencing work/activities under the
Agreement, properly executed "Certificate(s) of Insurance" setting forth the insurance
coverage and limits required herein. The Certificates must be signed by the authorized
representative of the insurance company(s) shown on the Certificate of Insurance. In
addition, certified, true, and exact copies of the insurance policies required herein shall be
provided to the City, on a timely basis, if requested by the City.

If the Contractor fails to provide or maintain the insurance coverages required in this
Agreement at any time during the Term of the Agreement and if the Contractor refuses or
otherwise neglects to deliver the required Certificate(s) of Insurance signed by the
authorized representative of the insurance company(s) to the City, the City may, at the
City’s sole discretion, terminate or suspend this Agreement and seize the amount of
Contractor’s performance bond, letter of credit, or other security acceptable to the City).

The Contractor shall take immediate steps to make up any impairment to any Aggregate
Policy Limit upon notification of the impairment. [f at any time the City requests a written
statement from the insurance company(s) as to any impairment to the Aggregate Limit, the
Contractor shall promptly authorize and have delivered such statement to the City.
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1.07

1.08

1.09

1.10

.11

1.12

1.13

1.14

L.15

1.16

1.17

The Contractor authorizes the City and/or its insurance consultant to confirm all information
furnished to the City, as to its compliance with its Bonds and Insurance Requirements, with
the Contractor’s insurance agents, brokers, surety, and insurance carriers.

All insurance coverage of the Contractor shall be primary to any insurance or self-insurance
program carried by the City. The City’s insurance or self-insurance programs or coverage
shall not be contributory with any insurance required of the Contractor in this Agreement.

The acceptance of delivery to the City of any Certificate of Insurance evidencing the
insurance coverage and limits required in the Agreement does not constitute approval or
agreement by the City that the insurance requirements in the Agreement have been met or
that the insurance policies shown in the Certificates of Insurance are in compliance with the
Agreement requirements.

No work/activity under this Agreement shall commence or continue unless and until the
required Certificate(s) of Insurance are in effect and the written Notice to Proceed is issued
by the City.

The insurance coverage and limits required of the Contractor under this Agreement are
designed to meet the minimum requirements of the City. They are not designed as a
recommended insurance program for the Contractor. The Contractor alone shall be
responsible for the sufficiency of its own insurance program. Should the Contractor have
any question concerning its exposures to loss under this Agreement or the possible insurance
coverage needed therefore, it should seek professional assistance.

During the Term of this Agreement, the City and its agents and contractors may continue to
engage in necessary business activities during the operations of the Contractor. No personal
property owned by City used in connection with these business activities shall be considered
by the Contractor’s insurance company as being in the care, custody, or control of the
Contractor.

Should any of the required insurances specified in this Agreement provide for a deductible,
self-insured retention, self-insured amount, or any scheme other than a fully insured
program, the Contractor shall be responsible for all deductibles and self-insured retentions.

All of the required insurance coverages shall be issued as required by law and shall be
endorsed, where necessary, to comply with the minimum requirements contained herein.

The Contractor shall provide the City thirty (30) days advance written notice of any
cancellation, intent not to renew any policy and/or any change that will reduce the insurance
coverage required in this Agreement, except for the application of the Aggregate Limits
Provisions.

Renewal Certificate(s) of Insurance shall be provided to the City at least twenty (20) days
prior to expiratton of current coverage so that there shall be no termination of the Agreement
due to lack of proof of the insurance coverage required of the Contractor.

If the Contractor utilizes contractors or sub-contractors to perform any operations or
activities governed by this Agreement, the Contractor will ensure all contractors and sub-
contractors to maintain the same types and amounts of insurance required of the Contractor.
In addition, the Contractor will ensure that the contractor and sub-contractor insurances
comply with all of the Insurance Requirements specified for the Contractor contained within
this Agreement. The Contractor shall obtain Certificates of Insurance comparable to those
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required of the Contractor from all contractors and sub-contractors. Such Certificates of
Insurances shall be presented to the City upon request. Contractor’s obligation to ensure that
all contractor’s and sub-contractor’s insurance as provided herein shall not exculpate
Contractor from the direct primary responsibility Contractor has to the City hereunder. The
City will look directly to Contractor for any such lability hereunder and shall not be
obligated to seek recovery from any contractor or subcontract or under such contractor’s or
sub-contractor’s insurance coverages.

20  SPECIFIC INSURANCE COVERAGES AND LIMITS:

2.01  All requirements in this Insurance Section shall be complied with in full by the Contractor
unless excused from compliance in writing by the City.

2.02  The amounts and types of insurance must conform to the following minimum requirements.
Current Insurance Service Office (ISO) or National Council on Compensation Insurance
(NCCI) policies, forms, and endorsements or broader shall be used where applicable.
Notwithstanding the foregoing, the wording of all policies, forms, and endorsements must be
acceptable to the City.

Workers' Compensation and Employers' Liability Insurance shall be maintained in force
during the Term of this Agreement for all employees engaged in this work under this Agreement,
in accordance with the laws of the State of Florida. The minimum acceptable limits shall be:
Workers' Compensation Florida Statutory Requirements
Employer's Liability $100,000.00 Limit Each Accident
$500,000.00 Limit Disease Aggregate
$100,000.00 Limit Disease Each

Employee

If the Contractor has less than four (4) employees and has elected not to purchase Workers’
Compensation/Employers Liability coverage as permitted by Florida Statutes, the Contractor will
be required to issue a formal letter (on the Contractor’s letterhead) stating that it has less than four
(4) employees and has elected not to purchase Workers® Compensation/Employers Liability
coverage as permitted by Florida Statutes. This exception does not apply to firms engaged in
construction activities.

Commercial General Liability Insurance shall be maintained by the Contractor on a Full
Occurrence Form. Coverage shall include, but not be limited to, Premises and Operations, Personal
Injury, Contractual for this Agreement, Independent Contractors, and Products & Completed
Operations Coverage. The limits of such coverage shall not be less than:

Bodily Injury & $1,000,000.00 Combined Single Limit each
Property Damage Liability Occurrence and Aggregate

Completed Operations Liability Coverage shall be maintained by the Contractor for a period of not
less than four (4) years following expiration or termination of this Agreement.

The use of an Excess, Umbrella and/or Bumbershoot policy shall be acceptable if the level of
protection provided by the Excess, Umbrella and/or Bumbershoot policy is equal to or more
comprehensive than the Primary Commercial General Liability policy.
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Business Automobile Liability Insurance shall be maintained by the Contractor as to ownership,
maintenance, use, loading and unloading of all owned, non-owned, leased, or hired vehicles with
limits of such coverage of not less than:

$200,000 per Person;
$300,000 per Occurrence
$200,000 Property Damage

or
$300,000 Combined Single Limit

If the Contractor does not own any vehicles, this requirement can be satisfied by having the
Contractor’s Commercial General Liability policy endorsed with “Non-Owned and Hired
Automobile” Liability coverage.

Installation Floater Insurance shall be maintained by the Contractor that will provide coverage
for machinery and equipment while being transported, installed, and tested. The minimum
acceptable limits of such coverage shall be not be less than the value of the machinery or
equipment being installed. City shall be designated as the “Loss Payee” on the policy.

Add the following Article:

G. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his
place of business in the State of Florida, and in all ways complying with the insurance laws
of the State of Florida. Further, the said Surety or Insurance Company shall be duly licensed
and qualified to do business in the State of Florida. If requested, Contractor shall Provide
Proof of Florida Licensure for all insurance companies. The City of Key West shall be
named as Additional Insured on the insurance certificates.

ARTICLE 35 “INDEMNITY”
Delete Article “INDEMNITY” in its entirety and substitute the following:

INDEMNITY _

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to
indemnify and hold harmless the City of Key West, their officers, directors, agents and
employees *(herein called the “indemnitees™) from liabilities, damages, losses and costs,
including but not limited to, reasonable attorney’s fees and court costs, such legal
expenses to include costs incurred in establishing the indemnification and other rights
agreed to in this Paragraph, to persons or property, to the extent caused by the negligence,
recklessness, or intentional wrongful misconduct of the CONTRACTOR, its
Subcontractors or persons employed or utilized by them in the performance of the
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Contract. Claims by indemnitees for indemnification shall be limited to the amount of
CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater. The
parties acknowledge that the amount of the indemnity required hereunder bears a
reasonable commercial relationship to the Contract and it is part of the project
specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by
any limitation on the amount or type of damages, compensation, or benefits payable by or
for the CONTRACTOR under Workers’ Compensation acts, disability benefits acts, or
other employee benefits acts, and shall extend to and include any actions brought by or in
the name of any employee of the CONTRACTOR or of any third party to whom
CONTRACTOR may subcontract a part or all of the Work. This indemnification shall
continue beyond the date of completion of the work.

The indemnification obligations under the Contract shall not be restricted in any way by
any limitation on the amount or type of damages, compensation, or benefits payable by or
for the CONTRACTOR under workers’ compensation acts, disability benefits acts, or
other employee benefits acts, and shall extend to and include any actions brought by or in
the name of any employee of the CONTRACTOR or of any third party to whom
CONTRACTOR may subcontract a part or all of the Work. This indemnification shall
continue beyond the date of completion of the work.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"

Add the following:
A. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY

The Contractor shall obtain from the City of Key West the necessary permits for
work within the rights-of-way. The Contractor shali abide by all regulations and
conditions, including maintenance of traffic.

B.  NOISE ORDINANCE

City of Key West has a noise ordinance that allows working hours between 8:00
AM to 7:.00 PM, Monday through Friday. No work should be performed during
weekends or City Holidays, State Holidays and National Holidays. Any
construction operations outside these hours and these days will require a variance
from the City of Key West Commission.

D. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF
FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

1. Within 10 days of Notice of Award, the successful Bidder must represent that he
holds all applicable, county, and City of Key West licenses and permits required
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to do business as a contractor with respect to the work described in the Contract
Documents.

2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 18 of the Code of Ordinances of the City of Key West in order to enter into
the Agreement contained in the Contract Documents.

3. Specifically, within 10 days after Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

a.) City of Key West Tax License Receipt;
b.) A valid occupational license issued by the City of Key West, Florida.

O WORK DURING HOLIDAYS

There shall be no work during City Holidays, State Holidays and National
Holidays. Any construction operations during these days shall be approved by
the City of Key West.

ARTICLE 42 "SAFETY"
Add the following sub article:

OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state,
and federal occupational safety and health regulations during the
prosecution of work under this Contract. In addition, full compliance by
the Contractor with the U.S. Department of Labor's Occupational Safety
and Health Standards, as established in Public Law 91-596, will be
required under the terms of this Contract.

ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"
Add the following Article:

HISTORIC PRESERVATION

The Contractor shall comply with Florida's Archives and Historic Act
(Florida Statutes, Chapter 267) and the regulations of the local historic
preservation board as applicable and protect against the potential loss or
destruction of significant historical or archaeological data, sites, and
properties in connection with the project.
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ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”
Add the following Article:
TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

A. Owner shall have the right to terminate this Contract without cause by written
notice of Termination to the Contractor. In the event of such termination for
convenience, the Contractor’s recovery against the Owner shall be limited to that
portion of the Contract amount earned through the date of termination, together
with any retainage withheld and reasonable termination expenses incurred.
Contractor shall not be entitled to any other or further recovery against the Owner,
including, but not limited to, damages or any anticipated profit on portions of the
Work not performed.

B. The Owner shall have the right to suspend all or any portions of the Work upon
giving the Contractor prior written notice of such suspension. If all or any portion
of the Work is so suspended, the Contractor shall be entitled to reasonable costs,
expenses and time extension associated with the suspension.

ARTICLE 60 "LIQUIDATED DAMAGES"

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following:
LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the
time agreed upon in the Contract Documents or within such extra time as
may have been allowed for delays by extensions granted as provided in the
Contract, the Contractor shall reimburse the Owner for the additional
expense and damage for each calendar day, Sundays and legal holidays
included, that project outlined in Contract Documents remains
uncompleted after the completion date. Liquidated damages shall be
assessed. It is agreed that the amount of such additional expense and
damage incurred by reason of failure to complete the work is the per diem
rate as stipulated in the Proposal. The said amount is hereby agreed upon
as a reasonable estimate of the costs which may be accrued by the Owner
after the expiration of the time of completion. It is expressly understood
and agreed that this amount is not to be considered in the nature of a
penalty but as liquidated damages, which have accrued against the
Contractor. The Owner shall have the right to deduct such damages from
any amount due or that may become due the Contractor or the amount of
such damages shall be due and collectible from the Contractor or Surety.



ARTICLE 69 "PARTIAL PAYMENTS"
Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following:

No more than once each month the Contractor shall submit to the Engineer
a detailed estimate of the amount earned during the preceding month for
the separate portions of the work and request payment. As used in this
Article the words "amount earned" means the value, on the date of the
estimate, for partial payment of the work completed in accordance with
the Contract Documents and the value of approved materials delivered to
the project site suitably stored and protected prior to incorporation into the
work.

ARTICLE 69 "PARTIAL PAYMENTS"
Add the following:

Payment will be made by the Owner to the Contractor within 40 days
receipt of the written recommendation of payment from the Engineer.

ARTICLE 69 "PARTIAL PAYMENT"

Delete Subarticle E "PAYMENT" in its entirety and substitute the following:
PAYMENT

After deducting the retainage and the amount of all previous partial payments made
to the Contractor from the amount earned the amount due will be made payable to
the Contractor. Recommendations for payment received by the Owner less than
40 days prior to the scheduled day for payment will not be processed or paid until
the following month.

The OWNER will withhold progress payments until the Contractor has satisfied the above
conditions.

ARTICLE 72 "FINAL PAYMENT"

Delete Article "FINAL PAYMENT?" in its entirety and substitute the following:

FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in
writing, that he has completed it and shall request final payment. The
Contractor shall be responsible for keeping an accurate and detailed record
of his actual construction. Upon completion of construction and before final
acceptance and payment the Contractor shall furnish the Engineer as-built
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drawings of his construction. Upon receipt of a request for final payment
and the as-built drawings the Engineer will inspect and, if acceptable, submit
to the Owner his recommendation as to acceptance of the completed work
and as to the final estimate of the amount due the Contractor. Upon approval
of this final estimate by the Owner and compliance by the Contractor with
provisions in Article RELEASE OF LIENS OR CLAIMS, and other
provisions as may be applicable, the Owner shall pay to the Contractor all
monies due him under the provisions of these Contract Documents.

ARTICLE 72 "FINAL PAYMENT"

Add the following;

A.

Acceptance and Final Payment.

Whenever the Contractor has completely performed the work provided for under the
Contract and the Engineer has performed a final inspection and made final acceptance
and subject to the terms of the Engineer will prepare a final estimate showing the value of
the work as soon as the Engineer makes the necessary measurements and computations.
The Engineer will correct all prior estimates and payments in the final estimate and
payment. The OWNER will pay the estimate, less any sums that the OWNER may have
deducted or retained under the provisions of the Contract, as soon as practicable after
final acceptance of the work, provided the Contractor has met the requirements of (1)
through (8) below.

1

The Contractor has agreed in writing to accept the balance due or refund the
overpayment, as determined by the OWNER, as full settlement of his account
under the Contract and of all claims in connection therewith, or the Contractor,
accepted the balance due or refunded the overpayment, as determined by the
OWNER, with the stipulation that his acceptance of such payment or the making
of such refund does not constitute any bar, admission, or estoppel, or have any
effect as to those payments in dispute or the subject of a pending claim between
the Contractor and the OWNER. To receive payment based on a FINAL
PAYMENT CERTIIFCATE, The Contractor further agrees, by submitting a
FINAL PAYMENT CERTIFICATE that any pending or future arbitration claim
or suit is limited to those particulars, including the itemized amounts, defined in
the original FINAL PAYMENT CERTIFICATE , and that he will commence
with any such arbitration claim or suit within 15 calendar days from and after the
time of final PAYMENT of the work and that his failure to file a formal claim
within this period constitutes his full acceptance of the Engineer’s final estimate
and payment. The overpayment refund check from the Contractor, if required,
will be considered a part of any Acceptance Letter executed.

2 The Contractor has properly maintained the project, as specified hereinbefore.
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The Contractor has furnished a sworn affidavit to the effect that the Contractor
has paid all bills and no suits are pending (other than those exceptions listed, if
any) in connection with work performed under the Contract and that the
Contractor has not offered or made any gift or gratuity to, or made any financial
transaction of any nature with, any employee of the OWNER in the performance
of the Contract.

The surety on the contract bond consents, by completion of their portion of the
affidavit and surety release subsequent to the Contractor’s completion of his
portion, to final payment to the Contractor and agrees that the making of such
payment does not relieve the surety of any of its obligations under the bond.

The Contractor has furnished all required mill tests and analysis reports to the
Engineer.

Final payment will not be released until the City receives Certified As-built
drawings in AutoCAD & Adobe format as well as:

As-Built Drawing Standards:

All supplied data collections, as-builts, drawings and files to be
compatible with esri ArcGIS 10.7.1 Software. The current computing environment
consists of’

- Microsoft SQL Server - Windows 7/Server 2008 - ESRI GIS Platform
Interfaces and Integrations:

The City of Key West uses a number of software applications critical to its core op
eration and mission. The proposed mobile asset data collection solution will need t
o interface or integrate with theseexisting

platforms. - Arc Collector-ArcGIS Online - ArcMap 10.2

If there are any questions or concerns on whether your files meet this request.
Please contact the City of Key West GIS department. 305-809-3721.

* ¥ k ¥ %
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PART 4
GENERAL SPECIFICATIONS
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1.1

2.1

2.2

SECTION 01001
GENERAL REQUIREMENTS

PROJECT DESCRIPTION

GENERAL

. The following information though not all-inclusive, is given to assist Contractors in the

evaluation of the work required to meet the project objectives.

. A brief description of the work is stated in the Invitation to Bid. To determine the full

scope of the project or of any particular part of the project, coordinate the applicable
information in the several parts of these Contract Documents.

SEQUENCE OF OPERATIONS

MOBILIZATION AND DEMOBILIZATION

. Contractor shall be responsible for mobilization and demobilization of labor, materials and

equipment. Payment for mobilization and demobilization will be included in the unit price
indicated in the BID.

. DAILY REPORTS

1) The CONTRACTOR shall submit daily reports of construction activities for each
site, including non-work days. The report shall include:
a) Manpower, number of men by craft
b) Quality Control
¢) Equipment on the Project;
d) Major deliveries
e) Activities worked with reference to the CPM schedule activity numbers
f) New problems
g) Other pertinent information
2) A similar report shall be submitted for/by each Subcontractor.
3) The reports shall be submitted to the ENGINEER each month.

SCHEDULING

. Plan the work and carry it out with minimum interference to the operation of the existing

facilities. Prior to starting the work, confer with the Engineer and Owner's representative
to develop an approved work schedule, which will permit the facilities to function as
normally as practical. It may be necessary to do certain parts of the work outside normal
working hours in order to avoid undesirable conditions. The Contractor shall do this work
at such times and at no additional cost to the Owner.

2.3 COORDINATION

A. Contractors shall cooperate in the coordination of their separate activities in a manner that

will provide the least interference with the Owner's operations and other contractors and
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2.4

3.1

utility companies working in the area, and in the interfacing and connection of the separate
elements of the overall project work.

. If any difficulty or dispute should arise in the accomplishment of the above, the problem

shall be brought immediately to the attention of the Engineer.

WORK TO BE PERFORMED BY OTHERS

. During the construction period for this project, the Owner (either with his own forces or

under a separate contract) may be performing work that may require the cooperation of the
Contractors in scheduling and coordination to avoid conflicts.

. If any difficulty or dispute should arise in the accomplishment of the above, the problem

shall be brought immediately to the attention of the Engineer.

. All Contractors working on this site are subject to this requirement for cooperation, and all

shall abide by the Engineer's decision in resolving project coordination problems without
additional cost to the Owner.

SITE CONDITIONS

SITE INVESTIGATION AND REPRESENTATION

. The Contractor acknowledges satisfaction as to the nature and location of the work, the

general and local conditions, particularly those bearing upon availability of transportation,
access to the site, disposal, handling and storage of materials, availability of labor, water,
electric power, roads, and uncertainties of weather, or similar physical conditions at the
site, the conformation and conditions of the ground, the character of equipment and
facilities needed preliminary to and during the prosecution of the work, and all other
matters which can any way affect the work or the cost thereof under this Contract.

. The Contractor further acknowledges satisfaction as to character, quality, and quantity of

surface and subsurface materials to be encountered from his inspection of the site and from
reviewing any available records of exploratory work furnished by the Owner or included in
these Documents. Failure by the Contractor to become acquainted with the physical
conditions of the site and all available information will not relieve the Contractor from
responsibility for properly estimating the difficulty or cost of successfully performing the
work.

. The Contractor warrants that as a result of examination and investigation of all the

aforesaid data, the contractor can perform the work in a good and workmanlike manner and
to the satisfaction of the Owner.

. The Owner assumes no responsibility for any representations made by any of its officers or

agents during or prior to the execution of this Contract, unless (1) such representations are
expressly stated in the Contract, and (2) the Contract expressly provides that the
responsibility therefore is assumed by the Owner.
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33

3.4

3.5

INFORMATION ON SITE CONDITIONS

. General: Any information obtained by the Engineer regarding site conditions, subsurface

information, water level, existing construction of site facilities as applicable, and similar
data will be available for inspection at the office of the Engineer upon request. Such
information is offered as supplementary information only. Neither the Engineer nor the
Owner assumes any responsibility for the completeness or interpretation of such
supplementary information.

DIFFERING SUBSURFACE CONDITIONS

A. The Engineer shall investigate such conditions promptly and following this investigation,

the Contractor shall proceed with the work, unless otherwise instructed by the Engineer. If
the Engineer finds that such conditions do so materially differ and cause an increase or
decrease in the cost of, or in the time required for performing the work, the Engineer will
recommend to the Owner the amount of adjustment in cost and time he considers
reasonable. The Owner will make the final decision on all Change Orders to the Contract
regarding any adjustment in cost or time for completion.

UTILITIES

. During any excavation the Contractor shall be responsible for determining, at his cost, the

locations of all known utilities in the project area.

. Contractor shall notify utility location service (e.g. Call Sunshine 1-800-432-4770) a

minimum for 48 hours prior to work order mobilization. Assigned notification number shall
be maintained at the job site at all times and recorded in the daily reports.

CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE

. Where the Contractor's operations could cause damage or inconvenience to telephone,

television, gas, water, sewer, or irrigation systems, the operations shall be suspended until
all arrangements necessary for the protection of these utilities and services have been made
by the Contractor.

. Notify all utility offices, which are affected by the construction operation at least 48 hours

in advance. Under no circumstances expose any utility without first obtaining permission
from the appropriate agency. Once permission has been granted, locate, expose, and
provide temporary support for all existing underground utilities.

. The Contractor shall be solely and directly responsible to the Owner and operators of such

properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or
claims of any character brought because of any injuries or damage which may result from
the construction operations under this Contract.

. Neither the Owner nor its Officers or agents shall be responsible to the Contractor for

damages as a result of the Contractor's failure to protect utilities encountered in the work.
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4.2

4.3

44

4.5

. In the event of interruption to domestic water, sewer, storm drain, or other utility services

as a result of accidental breakage due to construction operations, promptly notify the proper
authority. Cooperate with said authority in restoration of service as promptly as possible
and bear all costs of repair. In no case shall interruption of any water or utility service be
allowed to exist outside working hours unless prior approval is granted.

. In the event the Contractor encounters water service lines that interfere with trenching, he

may, by obtaining prior approval of the property owner, Water Department, or Fire
Department as applicable, and the Engineer, cut the service dig through, and restore service
with similar and equal materials at the Contractor's expense.

. The Contractor shall replace, at his own expense, all existing utilities or structures removed

or damaged during construction, unless otherwise provided for in these Contract
Documents or ordered by the Engineer.

TEMPORARY CONSTRUCTION UTILITIES AND FACILITIES

TEMPORARY WATER

. The Contractor shall make his own arrangements to obtain suitable water for any need and

shall pay all costs.

TEMPORARY ELECTRIC POWER

. The Contractor shall make his own arrangements to obtain and pay for electrical power

used until final acceptance by the Owner.

SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER

. Temporary electric power installation shall meet the construction Safety requirements of

OSHA, State, and other governing agencies.

SANITARY FACILITIES

. The Contractor shall provide and maintain sanitary facilities for his employees and his

subcontractor's employees that will comply with the regulations of the local and State
Departments of Health and as directed by the Owner.

STORAGE OF MATERIALS

. Materials shall be so stored as to ensure the preservation of their quality and fitness for the

work. When considered necessary, they shall be placed on wooden platforms or other
clean hard surfaces and not on the ground. Stored materials shall be located so as to
facilitate prompt inspection. Stored materials in the right —of —way shall be fullty
barricaded, with bottom height of 47" or lower and top height of 36 min., also they must
be fitted and should have lights at night. Private property shall not be used for storage
purposes without the written permission of the owner or lessee. Materials shall not be
stored where access to any structure, plot, or road is blocked. Any material the Contractor

80



5.1

52

wishes to store on the site must be approved by the Engineer or his designee, and must be
stored at the location designated by him.

. Delicate instruments and materials subject to vandalism shall be placed under lock cover

and, if necessary, provided with temperature control as recommended by the manufacturer.

SAFETY AND CONVENIENCE

CONSTRUCTION SAFETY PROGRAM

. The Contractor shall develop and maintain for the duration of this Contract, a safety

program that will effectively incorporate and implement all required safety provisions. The
Contractor shall appoint an employee who is qualified and authorized to supervise and
enforce compliance with the safety program.

. The duty of the Engineer to conduct construction review of the Contractor's performance is

not intended to include a review or approval of the adequacy of the Contractor's safety
supervisor, the safety program or any safety measures taken in, on, or near the construction
site.

. The Contractor shall do all work necessary to protect the general public from hazards,

including, but not limited to, surface irregularities, or unramped grade changes in
pedestrian sidewalk or roadway. Barricades, lights, and proper signs shall be furnished in
sufficient amount to safeguard the public and the work.

. The performance of all work and all completed construction, particularly with respect to

ladders, platforms, structure openings, scaffolding, shoring, lagging, machinery guards and
the like, shall be in accordance with the applicable governing safety authorities.

During construction, the Contractor shall construct and at all times maintain satisfactory
and substantial temporary chain link fencing, solid fencing, railing, barricades or steel
plates, as applicable, at all openings, obstructions, or other hazards in streets, sidewalks,
floors, roofs, and walkways. All such barriers shall have adequate warning lights as
necessary, or required for safety. Also all barriers shall have a lower horizontal continuous
frame member at a maximum of 17” above grade.

ACCIDENT REPORTS

. If death or serious injuries or serious damages are caused; the Contractor must promptly

report by telephone or messenger to the Engineer. In addition, the Contractor must
promptly report in writing to the Engineer all accidents whatsoever arising out of or in
connection with, the performance of the work whether on, or adjacent, to the site, giving
full details and statements of witnesses.

. If a claim is made against the Contractor or any subcontractor on account of any accident,

the Contractor shall promptly report the facts in writing to the Engineer, giving full details
of the claim.
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TRAFFIC MAINTENANCE AND SAFETY

A. Comply with all rules and regulations of the state, county, and city authorities regarding

closing or restricting the use of public streets or highways. No public or private road shall
be closed, except by express permission of the owner. Conduct the work so as to assure the
least possible obstruction to traffic and normal commercial pursuits. Protect all
obstructions within traveled roadways by installing approved signs, barricades, and lights
where necessary for the safety of the public. The convenience of the general public and
residents adjacent to the project and the protection of persons and property are of prime
importance and shall be provided for in an adequate and satisfactory manner.

. Maintenance of Traffic shall be maintained at all construction sites until the work is either

completed or any open trenches have been properly covered and all equipment is properly
stored. Contractor shall maintain Maintenance of Traffic (MOT) signs in good repairs and
required MOT lights should be operative at all times. The Owner shall stop work if MOT
is not properly maintained; there shall not be any additional cost to the Owner for this
downtime.

. When flagmen and guards are required by regulation, permits, or when deemed necessary

for safety, they shall be furnished with approved orange wearing apparel and other
regulation traffic-control devices. Flaggers shall be certified by State approved agency.

54 STREET MAINTENANCE

5.5

5.6

A. CONTRACTOR shall notify all residents and proprietors adjacent to construction site of

work to be performed, more specifically the notice shall state the day and time construction
will begin, the name and phone number of the Contractor’s representative responsible for
the completion of the proposed improvements. Notice shall also include the Owner’s
representative for the project.

FIRE PREVENTION AND PROTECTION

. The Contractor shall perform all work in a fire-safe manner and shall supply and maintain

on the site adequate fire-fighting equipment capable of extinguishing incipient fires. The
Contractor shall comply with applicable federal, state, and local fire-prevention regulations.
Where these regulations do not apply, applicable parts of the National Fire Prevention
Standard for Safeguarding Building Construction Operations (NFPA No. 241) shall be
followed.

HURRICANE PREPAREDNESS PLAN

. Within 30 days of the date of Notice to Proceed, the CONTRACTOR shall submit to the

ENGINEER and City Representative a Hurricane Preparedness Plan. The plan should
outline the necessary measures which the CONTRACTOR proposes to perform at no
additional cost to the OWNER in case of a hurricane warning.

. In the event of inclement weather, or whenever Owners Representative shall direct,

CONTRACTOR will, and will cause Subcontractors to protect carefully the Work and
materials against damage or injury from the weather. If, in the opinion of Owner’s
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6.2

6.3

6.4

Representative, any portion of Work or materials shall have been damaged or injured by
reason of failure on the part of CONTRACTOR or any Subcontractors to so protect the
Work, such Work and materials shall be removed and replaced at the expense of the
CONTRACTOR.

PRESERVATION, RESTORATION AND CLEANUP

SITE RESTORATION AND CLEANUP:

. At all times during the work keep the premises clean and orderly and upon completion of

daily work repair all damage caused by equipment and leave the project free of rubbish or
excess materials of any kind.

. Stockpile excavated materials in a manner that will cause the least damage to adjacent

lawns, grassed areas, gardens, shrubbery, or fences regardless of whether these are on
private property, or State, County, or City rights-of-way. Remove all excavated materials
from grassed and planted areas, and leave these surfaces in a condition equivalent to their
original condition.

FINISHING OF SITE, BORROW, AND STORAGE AREAS

. Upon completion of the project, all areas used by the Contractor shall be properly cleared

of all temporary structures, rubbish and waste materials and properly graded to drain and
blend in with the abutting property. Areas used for the deposit of waste materials shall be
finished to properly drain and blend in with the surrounding terrain.

AREA CLEANUP DURING CONSTRUCTION

. Thoroughly clean all spilled dirt, gravel, sand, concrete, or other foreign materials caused

by the construction operations from all streets and roads, grass, pathways, or concrete
walkways and from adjacent areas at the conclusion of each day's operation. Wet concrete
is not to be stored, dumped, or placed on the ground or other structures on any City
property at any time. Truck or equipment wash down is not to be performed on City
Property.

DUST PREVENTION

. Give all unpaved areas used in the construction area an approved dust-preventive treatment

or periodically water to prevent dust during construction. Applicable environmental
regulations for dust prevention shall be strictly adhered to.

SUBMITTALS

. See Submittals section of the specifications
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8. PAYMENT

8.1 GENERAL

A. The cost of the work in this section is considered incidental to the contract.
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SECTION 01010
SCOPE OF WORK

PART | - SCOPE OF WORK

1.1

A.

B.

DESCRIPTION

Work Included: the removal and replacement of four (4) fire pumps with controller, four
(4) jockey pumps with controller, four (4) FDC with signage at the Key West Historic
Seaport (2 locations, supplied by existing backflow) and City Marina (@ Garrison Bight (2
locations, supplied by existing backflow) along with all equipment per the Supplemental
Information provided in the document and all necessary appurtenances and record
drawings, surveys, and incidental work to provide a complete and serviceable project
identified as:

FIRE PUMPS REPLACEMENT
KEY WEST HISTORIC SEAPORT
CITY MARINA @ GARRISON BIGHT

1. Design, installation & materials to be in accordance with NFPA 20, current edition,
installation of stationary pumps for fire protection and NFPA 13, current edition,
standard for the installation of sprinkler systems.

2. All wiring of panels and controllers by Electrical Contractor.

3. Standard for the Installation of Stationary Pumps for Fire Protection per NFPA 20,
Chapter 4, current edition.

4, Pipe stand & hangers provided where necessary to properly support the fire pump
piping per NFPA 20, current edition.

5. All grooved fittings to be standard Victaulic fittings with grooved couplings or
approved equal.

6. Fire pump to be electric fire pumps, U.L. listed and F.M. approved per attached
supplemental information.

7. Fire pump acceptance testing, performance and maintenance shall meet the
requirements of NFPA 20, current edition, chapter 14.

8. All pipe to be schedule 10 and painted REDF with non-rust paint.

9. Remove existing fire pump and install new fire pump within existing location. Location
shall meet all NFPA 20, current edition and local requirements.

10. The fire pump contractor shall provide signed and sealed shop drawings.

11. Fire pump contractors shall be licensed by the City of Key West, along with the State of
Florida as a Fire Protection 1 contractor.

The sites consist of an electric fire pump to be removed and new electric fire pump to be
installed along with controller, as well as jockey pump and controller. Sites supplied by
existing backflow. Contractor responsible for disposal of all removed pumps and
equipment.

Provide and install new electric fire pumps to supply fire protection water to the existing
locations and any sprinkler system that may be part of the system. Refer to Supplemental
Information included in this document.

The existing fire pump locations are to remain and shall meet NFPA 20 requirements.
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Fire Department Connections (FDC) shall be installed, as well as signage. All fire pumps
are sized to meet existing conditions.

The Supplemental Information within this document provides the complete requirements
for the replacement of each fire pump and equipment at all four (4} locations.

1. Key West Bight Ferry Terminal
2. Key West Bight, Margaret Street
3. City Marina West

4. City Marina East

. Related requirements in other parts of the Contract Documents:  General and
Supplementary Conditions of the Contract for Construction.

. Contractor's Duties:

1. In addition to provisions stipulated in other portions of the Contract Documents, the
Contractor shali:

a. Secure permits as necessary for proper execution and completion of
the work.
b. Notify (in writing) all residents and proprietors adjacent to

construction site of work to be performed, more specifically the
notice shall state the day and time construction will begin, hours of
work, the name and phone number of the Contractor’s
Superintendent and an end date for the project.

. The Contractor shall be totally responsible for all permits required and shall ensure that
construction complies with all applicable local, state, and federal codes.

Provide an experienced, qualified, and competent Superintendent to oversee the Work and
perform quality assurance inspections. Prior to starting construction, the proposed
Superintendent's qualifications shall be submitted in writing to the City for approval. The
approved Superintendent shall be expected to remain for the duration of the Project, unless
the City or Engineer deem him/her inadequate and requests his/her removal or the
Contractor cannot continue his services to the Project for a reason or reasons that shall be
communicated in writing to the City.

. A replacement Superintendent shall be required to follow the same approval process as
required for the original. The Superintendent shall provide to the City Inspector
Construction Reports for each day of construction, the reports shall be in English, legible,
and signed. Contractor shall provide PDF copies monthly. Reports shall include quantity
control checks done daily.

. It shall be the Contractor's responsibility to request approval for entrance to the site for

work on Saturdays, Sundays, holidays, and weekday hours other than 7:00 AM until 7:00
PM. No construction can commence before 8:00 AM on weekdays.
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1.2

I.

The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints,
coatings, and materials used on-site prior to initiation of work.

CONTRACTOR'S USE OF PREMISES

Work shall be scheduled as to not interfere with on-going area activities.

. Coordinate use of premises and requirements for security under direction of City.

Assume full responsibility for the protection and safekeeping of products, under this
Contract, stored on the site.

Obtain and pay for the use of additional storage or work areas needed for operation.

Contractor shall provide drinking water and toilet facilities for construction personnel; The
City will not provide.

MAINTENANCE OF EXISTING UTILITIES OPERATION

Provide at least three weeks’ notice prior to interruption of utility services for temporary or
permanent connections.

Keep interruption of utility services, and utility outages during disconnection, moving, and
reconnection to a minimum.

All connections shall be installed and tested up to existing fire pump system. Once tested
and approved, connection can be made. System down time must be limited to less than 24
hours. If down time is greater than 24 hrs. It shall be contractors’ responsibility to provide
Fire Watch at contractor’s expense. Coordinate any fire watch needs with Lt. Michael

Anderson, 305-809-3917 or michael.anderson@cityofkeywest-fl.gov.

Testing shall be approved AHJ prior to connections being made.

. Keys Energy shall be notified two weeks in advance in writing by the contractor for any

KEYS support equipment required by the Contractor during any excavation. (e.g., Power
poles next to excavations requiring support, etc.) No additional payment will be paid for
this coordination.
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SECTION 01014
PROTECTION OF THE ENVIRONMENT

PART 1 GENERAL

A,

The Contractor shall maintain all work areas within and outside the project boundaries free
from environmental pollution, which would be in violation to any federal, state, or local
regulations.

The work specified in this Section consists of designing, providing, maintaining and
removing temporary erosion and sedimentation controls as necessary.

Temporary erosion controls include, but are not limited to, grassing, mulching, watering,
and reseeding on-site surfaces and spoil and borrow area surfaces and providing interceptor
ditches at ends of berms and at those locations which will ensure that erosion during
construction will be either eliminated or maintained within acceptable limits as established
by the OWNER.

Temporary sedimentation controls include, but are not limited to, silt dams, traps, barriers,
and appurtenances at the foot of sloped surfaces which will ensure that sedimentation

pollution will be either eliminated or maintained within acceptable limits as established by
the OWNER.

CONTRACTOR is responsible for providing effective temporary erosion and sediment
control measures during construction or until final controls become effective.

PART 2 PROTECTION OF AIR QUALITY

A,

The air pollution likely to occur due to construction operations shall be minimized by
wetting down bare soils during windy periods, requiring the use of properly operating
combustion emission control devices on construction vehicles and equipment used by
contractors, and by encouraging the shutdown of motorized equipment not actually in use.

Trash burning will not be permitted on the construction site.

Contractor shall provide dust control for any asphalt / concrete removal and during the
asphalt milling operations.

PART 3 CONSTRUCTION NOISE CONTROL

1

GENERAL

. The Contractor shall conduct all his work, use appropriate construction methods and

equipment, and furnish and install acoustical barriers, all as necessary so that no noise
emanating from the process or any related tool or equipment will exceed legal noise levels,
as set forth in the Code of Ordinances, City of Key West, Florida.



2, MITIGATION OF CONSTRUCTION NOISE IMPACT
A. The Contractor shall submit to the Engineer his plans to mitigate the construction noise
impacts and to comply with the noise criteria specified herein, including the method of
construction, the equipment to be used, and acoustical treatments if necessary.
PART 4 PAYMENT
7.1 GENERAL

A. Payment for the work will be incidental to the contract.
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SECTION 01050
FIELD ENGINEERING

PART 1 GENERAL

1.01

1.02

A,

1.03

DESCRIPTION:

A. Work Included:

I. Provide field-engineering services required for the Project, including but not

limited to:

a. Survey work required in execution of the Work.

b. Civil, Structural, or other professional engineering services specified or
required to execute the Contractor's construction methods.

B. Related Work:

. General and Supplementary Conditions of the Contract.
2. Section 01010 Scope of Work.

QUALITY ASSURANCE:

Qualifications of Surveyor or Engineer: Professional Engineer and/or Surveyor currently
licensed in the State of Florida.

SUBMITTALS:

Submit name and address of proposed Surveyor and/or Contractor’s Engineer to the City.

. Upon request of the City’s Engineer, submit documentation to verify accuracy of field

engineering work.

Submit certificates signed by the Surveyor or Engineer certifying that elevations and
locations of the work of this Project are in conformance, or non-conformance, with the
Contract Documents.

PART 2 EXECUTION

2.01

A.

EXAMINATION AND PREPARATION OF SITE

Before starting operations, Contractor shall examine site of work to acquaint himself with
conditions to be encountered.

Compare actual site with drawings and specifications.
Report discrepancies affecting work or cost thereof to the City.

Verify exact locations of sewers, water mains, gas mains, above or below ground electrical
wires and conduits and structures which may interfere with work.
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2.02

2.03

No extra compensation will be allowed for any extra work made necessary due to
conditions or obstacles encountered during progress of work, which could have been
determined by examination of site or by contacting Owners of utilities, pipelines and
conduits before starting operations.

Comply with State law concerning Sunshine State One Call of Florida, State Statute Title
33, Chapter 556.

LINES AND GRADES

Prior to staking out work, Contractor shall verify established base line, benchmarks, and
control points provided.

Contractor shall furnish and maintain lines and grades.

Contractor shall take immediate steps to correct errors or inconsistencies in lines and
grades of work to be in conformity with Contract Documents.

Contractor shall be fully responsible for accuracy of lines and grades of work and control
and checking and immediate correction of it.

RESTORATION

Items to remain which are disturbed, damaged, or removed when performing required work
or for convenience of Contractor or to expedite his operations shall be restored, repaired,
reinstalled, or replaced with new work and refinished, as appropriate, so as to be left in as
good condition as existed before work commenced and such restoration shall be considered
incidental to the work.

Any sidewalks or pavement replaced or instatled shall meet ADA requirements.

Existing items to be altered, extended, salvaged, or relocated and reused, if found to be
defective in any way, shall be reported to the City before items are disturbed.

Materials and workmanship used in restoring work shall conform in type and quality to
original existing construction.

PART 4 - PAYMENT

4.1

GENERAL

A. Payment for work specified in this section will be incidental to the contract.
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SECTION 01300

SUBMITTALS
PART 1 GENERAL
1.01 GENERAL
A. Inquiries: Direct to ENGINEER regarding procedure, purpose, or extent of Submittal.

Submittal Submission Procedures: As provided in General Conditions, as specified herein,
and as may otherwise be established during the preconstruction conference.

OWNER's Authorization: At any time, OWNER may authorize changes to procedures and
requirements for Submittals, as necessary to accomplish specific purpose of each
Submittal. Such authorization will be by Field Order or Work Change Directive.

. Timeliness: Make submissions in accordance with requirements of individual Specification

sections, as shown on the current accepted schedule of Submittals submissions, and in such
sequence as to cause no delay in Work or in work of other contractors.

ldentification of Submittals:

1.

Complete, sign, and transmit with each Submittal package, one Transmittal
of CONTRACTOR's Submittal Form attached at the end of this section.

2. Identify each Submittal with numbering and tracking system reviewed by
ENGINEER:
a. Sequentially number each Submittal.
b. Resubmission of a Submittal will have original number with
sequential alphabetic suffix.
3. Show date of submission and dates of previous submissions.
4. Show Project title and OWNER's contract identification and contract number.
5. Show names of CONTRACTOR, Subcontractor or Supplier, and
manufacturer as appropriate.
6. Identify, as applicable, Contract Document section and paragraph to which
Submittal applies.
7. Clearly identify revisions from previous submissions.
F. Incomplete Submittal Submissions:

1. At ENGINEER's sole discretion, ENGINEER will either (i} return the entire
Submittal for CONTRACTOR's revision/correction and resubmission, or (ii)
retain portions of the Submittal and request submission/resubmission
of specified items or as noted thereon.

2. Submittals which do not clearly bear CONTRACTOR's specific written

indication of CONTRACTOR review and approval of Submittal or which
are transmitted with an unsigned or uncertified submission form or as may
otherwise be required under Contract Documents, will be returned to

92



1.02

CONTRACTOR unreviewed for resubmission in accordance with Contract
Documents.

3. Delays, resequencing or other impact to Work resulting from
CONTRACTOR's submission of unchecked or unreviewed,
incomplete, inaccurate or erroneous, or nonconforming Submittals, which
will require CONTRACTOR's resubmission of a Submittal for
ENGINEER's review, shall not constitute a basis of claim for
adjustment in Contract Price or Contract Times.

Non-specified Submissions: Submissions not required under these Contract Documents and
not shown on schedule of Submittals submissions will not be reviewed and will be returned
to CONTRACTOR.

. Transmit Submittals in accordance with current accepted schedule of Submittal

submissions, and deliver as follows:

1. Submittals to: Designated Engineer by the General Service Department of
the City of Key West.

Disposition of Submittals: As specified herein for administrative Submittals. ENGINEER

will review, stamp, and indicate requirements for resubmission or acceptance on Submittal
as follows:

l. Reviewed as Noted:
a. Reference the General Conditions for intent.
b CONTRACTOR may proceed to perform Submittal related Work.
d. One copy for ENGINEERs file.
e One copy returned to CONTRACTOR.

2. Revise and Resubmit (Revise/Correct or Develop Replacement and
Resubmit):
a. Revise/correct in accordance with ENGINEER's comments and
resubmit.

b. One copy to ENGINEER's file.
c. One copy returned to CONTRACTOR appropriately annotated.

ENGINEER's Review: ENGINEER will act upon CONTRACTOR's Submittal and
transmit response to CONTRACTOR not later than 30 days after receipt, unless: (i)
specified otherwise or (ii) accepted by ENGINEER as set forth in Paragraph ENGINEER's
Duties below and identified on current accepted schedule of Submittals submissions. Re-
submittals will be subject to the same review time.

SHOP DRAWINGS
Description: Reference the General Conditions.

Excessive Shop Drawing Review: Review of the first submission and two resubmissions of
Shop Drawings will be performed by ENGINEER at no cost to CONTRACTOR.
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Subsequent additional resubmissions of that Shop Drawing will be reviewed by
ENGINEER, however, ENGINEER will document work hours and other expenses required
to perform such additional review(s). OWNER shall deduct these costs from Contractor’s
contract for reimbursement to the ENGINEER.

C. Copies: Submit two (2) copies.
D. Submit Shop Drawings to ENGINEER in accordance with the General Conditions and as
specifically required by individual Specification sections for equipment and materials to be

furnished under these Contract Documents.

E. Identify and Indicate:

1. Pertinent Drawing sheet(s) and detail number(s), products, units and
assemblies, and system or equipment identification or tag numbers.

2. Critical field dimensions and relationships to other critical features of
Work.
a. Each deviation or variation from Contract Documents.

F. Resubmissions: Clearly identify each correction or change made.

G. Foreign Manufacturers: When proposed, include following additional information:

1. Names and addresses of at least two companies closest to Project that
maintain technical service representatives.

2. Complete inventory of spare parts and accessories for each piece of
equipment.

H. Preparation:

I. Format: Whenever possible, schedule for and combine Shop Drawings
required for submission in each Specification section into a single Submittal
package.

2. Present in a clear and thorough manner and of sufficient detail to show

kind, size, arrangement, and function of components, materials, and
devices and compliance with Contract Documents. Identify details by
reference to sheet and detail, and schedule or room numbers shown on
Drawings.

PART 4 PAYMENT

B. Payment for the work in this section will be incidental

* k% ok %
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SECTION 01530
BARRIERS
PART | - GENERAL
1.01 REQUIREMENTS
Furnish, install, and maintain suitable barriers as required to prevent public entry,
and to protect the work, existing facilities, trees, and plants from construction
operations; remove when no longer needed, or at completion of work.
1.02 RELATED REQUIREMENTS
A. Section 01010 Scope of Work.
PART 2 - PRODUCTS

2.01 MATERIALS - GENERAL

Materials may be new or used, suitable for the intended purpose, but must not
violate requirements of applicable codes and standards.

2.02  FENCING

Minimum fence height shall be four feet. Open-mesh orange plastic fence shall
be used to prohibit entry to the construction zone.

2.03 BARRIERS
Materials are Contractor's option, as appropriate to serve required purpose.
PART 3 - EXECUTION
3.01 GENERAL

A. Install facilities of a neat and reasonably uniform appearance, structurally
adequate for the required purposes.

B. Maintain barriers during entire construction period.

C. Relocate barriers as required by the progress of construction.

3.02 EFENCES
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Provide and maintain fences necessary to assure security of the site during
construction to keep unauthorized people and animals from the site when
construction is not in progress.

Provide additional security measures as deemed necessary and approved
by the OWNER.

3.03 TREE AND PLANT PROTECTION

A.

3.04 REMOVAL

A.

Preserve and protect existing trees and plants at site which are designated
to remain, and those adjacent to site.

Consult with the OQOWNER, and remove agreed-on roots and branches
which interfere with construction. Employ a qualified tree surgeon to
remove branches and treat cuts.

Protect root zones of trees and plants:

1. Do not allow vehicular traffic or parking.

2. Do not store materials or products.

3. Prevent dumping of refuse or chemically injurious materials or
liquids.

4. Prevent puddling or continuous running water.

Carefully supervise excavating, grading and filling, and other construction
operations, to prevent damage.

Replace, or suitably trim trees and plants designated to remain which are
damaged or destroyed due to construction operations.

Completely remove barricades when construction has progressed to the
point that they are no longer needed and when approved by the OWNER.

Repair damage caused by construction. Fill and grade areas of the site to
the required evaluations, and clean up the area.

ok ok ok ok ok ook ook ok ook skl ok
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SECTION 01700
CONTRACT CLOSEOUT

PART | - GENERAL
1.01 REQUIREMENTS
Contract completion includes substantial completion, final inspection after
completion, final cleaning, contractor's closeout submittals, and final adjustment

of accounts.

1.02  SUBSTANTIAL COMPLETION

A. When Contractor considers work has reached substantial completion, he shall
submit to the OWNER the following:

a. Written notice that the work is substantially complete in accordance
with Contract Documents.

b. A list of items yet to be completed or corrected and explanations
thereof.

B. Within a reasonable time upon receipt of such notice, the OWNER will make an
inspection, if necessary, to determine the status of completion.

C. Should the OWNER determine that the work is not substantially complete:

a. The OWNER will promptly notify the Contractor in writing, giving the
reasons thereof.

b. Contractor shall remedy the deficiencies in the work and send a second
written notice of  Substantial Completion to the
OWNER.

C. Upon receipt of the second notice, the OWNER will review
the work.

D. When the OWNER finds that the Work is substantially complete he will issue a
Certificate of Substantial Completion with a tentative list of items to be completed
or corrected before final inspection.

1.03 FINAL INSPECTION AFTER COMPLETION

A. When Contractor considers the Work is complete with all minor deficiencies
completed or corrected, he shall submit written certification that:

a. Contract Document requirements have been met.

o7



Work has been inspected for compliance with Contract Documents.

c. Work has been completed in accordance with Contract Documents.
d. All minor deficiencies have been corrected or completed and the Work
is ready for final inspection.
e. Project record documents are complete and submitted.
B. Within a reasonable time upon receipt of such certification, the OWNER will

make an inspection to verify the status of completion.

C. Should the OWNER determine that the work is incomplete or defective:

a.

b.

The OWNER will promptly notify the Contractor in writing, listing the
incomplete or defective work.

Contractor shall remedy the deficiencies in the work and send a second
written certification to the OWNER that the work is complete.

Upon receipt of the second certification, the OWNER will review the
Work.

D.  When the OWNER determines that the work is acceptable, under the Contract
Documents, he shall request the Contractor to make closeout submittals.

1.04 FINAL CLEANING

A. Execute final cleaning prior to final inspection.
B. Clean site; sweep paved areas, rake clean other surfaces.
C. Remove waste and surplus materials, rubbish, and construction facilities from

the Project and from the site.

1.05 CONTRACTOR'S CLOSEOUT SUBMITTALS

A. Project Record Documents

a.

b.

At Contract Closeout, submit documents with transmittal letter
containing date, project title, Contractor’s name and address, list of
documents, and signature of Contractor.

Changes made by Field Order or by Change Order.

B. Evidence of payment and Release of Liens.

1.06 FINAL ADJUSTMENT OF ACCOUNTS

A. Submit a final statement of accounting to the OWNER.

B. Statement shall reflect all adjustments to the Contract Sum.

a.
b.

The original Contract sum.
Additions and deductions resulting from:
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Previous change orders or written amendment.
Allowances

Unit prices

Deductions for uncorrected work.

Deductions for liquidated damages

Other adjustments

c Total contract sum as adjusted

d. Previous payments

3 Sum remaining due

* & & ¢ & o

PART 2 - PRODUCTS (not used)
PART 3 - EXECUTION (not used)
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PART 5§
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PORT & MARINE SERVICES
201 William Street
Key West, FL
33040

ADDENDUM NO. 1
FIRE PUMPS REPLACEMENT
KEY WEST HISTORIC SEAPORT

CITY MARINA @ GARRISON BIGHT
ITB #24-009

The information contained in this Addendum adds information to be included in the Bid and is
hereby made a part of the Contract Documents. The referenced bid package is hereby addended
in accordance with the following items:

GENERAL NOTES:
1. Mandatory Pre-Bid sign-in sheet attached.
QUESTIONS/ CLARIFICATIONS:
1. Will all four (4) backflows be replaced as stated in the pre-bid meeting?

Yes, all four (4) existing backflows will be replaced to match existing. See attached
revised Bid Schedule.

2. Evidence of an occupational license issued by the bidder's home City, or the City of Key West,
is required.

3. Bid documents state that an electrical contractor must perform the electrical scope of the

replacement of the pump and the panel, is the city providing the electrical contractor or will
we have to provide said electrical contractor?

It is the contractor’s responsibility to permit and provide all aspects of this project.

4. Bid docs state the fire pump contractor must have a Fire Protection | License, we are a
Fire Protection Il contractor, are we permitted to do this job under a Fire Protection |l
License.

Contractor awarded Bid shall hold a Fire Protection | or Il license.



5. Bid documents state to replace the FDC, the fire pumps have a test header not an FDC,
the FDC is separate from the fire pump, could the bid docs mean the test headers instead
of the FDC's?

Contractor to provide FDC’s as noted. Test Headers are part of pump package.
6. Will a Fire Watch be required during replacement?

No, however, if a circumstance arises that would require a Fire Watch payment would
be made from the Allowance line item.

All other elements of the Contract and Bid documents, including the Bid Date shall remain
unchanged. All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by
submitting the addendum with their proposal. Proposals submitted without acknowledgement or
without this Addendum may be considered non-responsive.

'Signa't'ure Name of Business
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BID SCHEDULE
ITB #24-009

FIRE PUMPS REPLACEMENT
KEY WEST HISTORIC SEAPORT (KWB)
CITY MARINA @ GARRISON BIGHT (GB)

UNIT PRICE BID

Bid unit prices stated in this proposal include all costs and expenses for labor, equipment, materials,
disposal and contractor’s overhead and profit. Unit prices for the various work items are intended to
establish a total price for completing the project in its entirety. All work and incidental costs shall be
included for payment under the several scheduled items of the overall contract, and no separate
payment will be made therefore.

1. Mobilization, General/Supp Conditions and Demobilization

a. Mobilization 1 eah §
b. General/Supp. Conditions 1 each §
C. Demobilization 1 each §

1 LS (a, b, ¢ combined) (10% of Const. Cost Max.) $

2. Payment and Performance Bonds

1 LS $

3. Permit Fees (to be paid at cost)

1 LS $_ 23,000.00

4a. Pump #1 KWB Ferry Terminal: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and
Equipment as described in the Supplemental Information (Includes all labor, removal & disposal of
existing, equipment, and materials for a complete product)

] LS $

4b. New Backflow Preventer for Pump #1 to match Existing (Includes all labor, removal & disposal of
existing equipment, and materials for a complete product)

1 LS $

5a. Pump #2 KWB Margaret St: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and
Equipment as described in the Supplemental Information (Includes all labor, removal & disposal of
existing, equipment, and materials for a complete product)

1 LS $




5b. New Backflow Preventer for Pump #2 to match Existing (Includes all labor, removal & disposal of
existing equipment, and materials for a complete product)

1 LS $

6a. Pump #3 GB West: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and Equipment
as described in the Supplemental Information (Includes all labor, removal & disposal of existing,
equipment, and materials for a complete product}

1 LS $

6b. New Backflow Preventer for Pump #3 to match Existing (Includes all labor, removal & disposal of
existing equipment, and materials for a complete product)

1 LS $

7a. Pump #4 GB East: Fire Pump, Jockey Pump, Controllers, Valves, FDC, Piping and Equipment as
described in the Supplemental Information (Includes all labor, removal & disposal of existing,
equipment, and materials for a complete product)

1 LS $

7b. New Backflow Preventer for Pump #4 to match Existing (Includes all labor, removal & disposal of
existing equipment, and materials for a complete product)

1 LS $

8. Allowance {only to be used with owner’s written directive)

1 LS $ 50,000

TOTAL OF ALL EXTENDED LINE ITEMS LISTED ABOVE:

Total of lump sum items 1 - 8 $

Dollars & Cents

(amount written in words)

NOTE: THE TOTAL BID WILL BE THE BASIS OF EVALUATING LOW BIDDER AND BASIS
OF AWARD

The Bidder shall submit a Schedule of Values with the Bid. It shall be broken down by trade and
type of work and it shall be used as a basis for payment. The Bidder will be considered non-
responsive if Schedule of Values not included in Bid package.



Payment for materials and equipment authorized by the ENGINEER in a written Change Order but not
listed in the above Bid will be provided at the supplier’s invoice plus 10 %.

Total allowable cost for Mobilization, General/Supp Conditions and Demobilization (bid schedule line
item 1) shall be 10% maximum of total construction costs (bid schedule line items 4 through 8).



