

NOTE TO BIDDER: Use Preferably BLACK ink for completing this Proposal form.

**PROPOSAL**

To: The City of Key West, Florida

Address: 3126 Flagler Avenue  
Key West, Florida 33040

Project Title: RIGHT-OF- WAY IMPROVEMENTS 2015

Project No.: ITB 15-006

Bidder's person to contact for additional information on this Proposal:

Name: Douglas N. Higgins Inc.

Telephone: 734-996-9500

E mail: danh@dnhiggins.com

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the Project, that he has satisfied himself as to the work involved, including materials and equipment, and conditions of work, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the Provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface information and has utilized all data which he believes pertinent from the Engineer, Owner, and other sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Proposal that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

## CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tool, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

## CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

## START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 10 calendar days after the date of the Notice to Proceed to complete the construction, in all respects, within the number of calendar days set forth in each Work Order.

This Contract will automatically expire and be terminated 1 year after the date of the execution of the Contract by the Owner.

## LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work authorized by a particular Work Order within the time limit or extended time limit agreed upon in that Work Order, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner at the rate of \$500 per day for all work authorized under said Work Order until the work shall have been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default.

## ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. 1, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, (Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impact result in from said addenda.

## SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid Prices for the work.

## ABBREVIATIONS

Refer to Specification Section 01025 for a list of abbreviations used in the Bid Proposal for below.

**CITY OF KEY WEST**  
3126 Flagler Avenue  
Key West, FL 33040

**ADDENDUM NO. 1 RIGHT-OF-WAY IMPROVEMENTS / ITB 15-006**

This addendum is issued as supplemental information to the bid package for clarification or amending of certain matters of both a general and a technical nature. The referenced Invitation to Bid (ITB) package is hereby added in accordance with the following items:

**ITB Questions Submitted:**

1. Under the Measurement and Payment Specification (Section 01025) no allowance is made for the removal, disposal and earthwork required to install the specified work. For example, several of the pay items such as 4" Thick Sidewalk (Pay Item 25), 6" Thick Sidewalk (Pay Item 26), FDOT Type D Curb (Pay Item 29) and FDOT Type F Curb (Pay Item 31) are typically installed where existing sidewalk and/or curb is present. These areas require significant demo and earthwork prior to the installation of the new sidewalk / curb. Is the contractor to assume that this work is incidental to the unit price provided or will separate payment be made on a time and material basis?

*The removal, disposal and earthwork required under Line Items 25 & 26 for 4" & 6" sidewalk installation & line items 29 & 30 for Type D & Type F curb installation is incidental to the contract.*

2. Specification Section 01020 (Summary of Work) lists typical projects where the work under this contract may apply, however, in some instances the quantity of work for a particular project may be significantly less than one of the typical projects listed. For example, the unit cost to install 1,000 SY of 4" thick sidewalk is dramatically different than the unit cost to 100 SY of 4" thick sidewalk. Can minimum project quantities be established so that accurate pricing can be developed based on the potentially wide swings in project size?

*The estimated quantities of the work identified in the Bid Proposal Form are proposed to be completed under this contract. The estimated quantities have been updated on pages 11 through 14 of the Proposal and are attached herein.*

3. Line 1. of Bid Proposal Form-Performance and Payment Bond "One Lump Sum" is the to be based on the total extended amount of the Bid Proposal Form or amount of Work Order per thousand dollars?

*Line item # 1 for Payment & Performance Bonds is a Lump Sum Item. This contract is a complete project and not a construction services contract. The work will completed concurrently; however, individual Work Orders will be issued but only as a means to track quantities & payment.*

4. Line 2. of Bid Proposal Form-Mobilization / Demobilization "1 Per Each" what size Work Order is this based upon?

*Please delete "1 Per Each" and insert "Lump Sum". All equipment needed to accomplish the work should be mobilized to Key West upon receipt of the Notice to Proceed. The cost of Mobilization / Demobilization should be reflected as a lump sum in Line Item # 2. Mobilization / Demobilization will be paid 25% upon issuance of Notice to Proceed, then subsequently in 25% increments as work is completed.*


**Revised ITB Document Pages:** The following pages have been revised and are included herein for replacement of the corresponding pages in the ITB Document.

<u>Page(s)</u>	<u>Description</u>
11 – 14	Proposal (Quantity changes)
61	Supplementary Conditions (Add specific event non-work day list)
83	Summary of Work (Proposed work list was abbreviated)
89	Measurement & Payment (B. Mobilization /Demobilization)
90	Measurement & Payment (L. Utility Appurtenance Adjustment)

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.



Signature



Name of Business

## BID PROPOSAL FORM

<u>ITEM</u> <u>QUANTITY</u> <u>UNIT</u>	<u>UNIT</u> <u>PRICE</u> <u>FIGURES</u>	<u>TOTAL</u> <u>EXTENDED AMOUNT</u> <u>FIGURES</u>
1. Performance and Payment Bonds		
<b>One Lump Sum</b>		\$ <u>18,000.00</u>
2. Mobilization / Demobilization		
<b>One Lump Sum</b>		\$ <u>223,000.00</u>
3. Asphaltic Concrete Leveling Course SP-12.5 (0.5" Thick) (Traffic Level C)		
400 Ton	\$ <u>197.00</u>	\$ <u>78,800.00</u>
4. Asphaltic Concrete Friction Course SP-9.5 (1.5" Thick - overlay) (Traffic Level C)		
1,800 Ton	\$ <u>196.00</u>	\$ <u>352,800.00</u>
5. Asphalt Milling (approx. 1.5 to 2 inch thickness, includes disposal)		
20,500 S.Y.	\$ <u>5.00</u>	\$ <u>102,500.00</u>
6. Asphalt Removal (over 2" thickness, includes disposal)		
4,500 S.Y.	\$ <u>4.50</u>	\$ <u>20,250.00</u>
7. Rework Existing Base (up to 10" deep)		
4,500 S.Y.	\$ <u>5.00</u>	\$ <u>22,500.00</u>
8. 12" Thick Lime Rock Stabilized Base (Per FDOT Section 230 at 98% modified proctor density)		
500 Tons	\$ <u>65.00</u>	\$ <u>32,500.00</u>
9. 6" Pavement Striping (70 Mil Thermoplastic in yellow / white / blue)		
4,000 LF	\$ <u>1.00</u>	\$ <u>4,000.00</u>

<u>ITEM</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>PRICE</u>	<u>TOTAL</u>
			<u>FIGURES</u>	<u>EXTENDED AMOUNT</u>
				<u>FIGURES</u>
10.	12" Pavement Striping (70 Mil Thermoplastic in white / yellow)			
	500 LF		\$ <u>2.00</u>	\$ <u>1,000.00</u>
11.	18" Pavement Striping (70 Mil Thermoplastic in white / yellow)			
	500 LF		\$ <u>2.90</u>	\$ <u>1,450.00</u>
12.	24" Pavement Striping (70 Mil Thermoplastic in white)			
	250 LF		\$ <u>3.80</u>	\$ <u>950.00</u>
13.	Handicap Parking Space (70 Mil Thermoplastic including symbol)			
	15 Each		\$ <u>376.00</u>	\$ <u>5,640.00</u>
14.	Stop Bars (24 inch by 10 feet 70 Mil Thermoplastic)			
	80 Each		\$ <u>54.00</u>	\$ <u>4,320.00</u>
15.	Pavement Message (Per word in 70 Mil Thermoplastic)			
	25 Each		\$ <u>130.00</u>	\$ <u>3,250.00</u>
16.	Directional Markings (70 Mil Thermoplastic)			
	10 each		\$ <u>59.00</u>	\$ <u>590.00</u>
17.	Reflective Pavement Markers (RPM's)			
	200 Each		\$ <u>5.40</u>	\$ <u>1,080.00</u>
18.	Reflective Curb Paint (FDOT Approved)			
	3,000 LF		\$ <u>1.10</u>	\$ <u>3,300.00</u>
19.	Raise / Lower Manholes			
	10 Each		\$ <u>575.00</u>	\$ <u>5,750.00</u>

ITEM QUANT. UNIT	UNIT PRICE FIGURES	TOTAL EXTENDED AMOUNT FIGURES
20. Raise / Lower Water Valves		
10 Each	\$ <u>495.00</u>	\$ <u>4,950.00</u>
21. Raise / Lower Storm Water Inlet Grate		
10 Each	\$ <u>882.00</u>	\$ <u>8,820.00</u>
22. Replace Existing Storm Water Inlet Grate w/ ADA Compliant Inlet Grate (including frame)		
10 Each	\$ <u>1,390.00</u>	\$ <u>13,900.00</u>
23. Single Post Sign (includes existing sign/post removal, 3.5 inch diameter aluminum post, sign, brackets, concrete footer and installation)		
20 Each	\$ <u>484.00</u>	\$ <u>9,680.00</u>
24. Single Sign Post Reusing Existing Sign (includes post removal, 3.5" dia. alum. post, brackets, concrete footer and installation) (re-use existing sign)		
20 Each.	\$ <u>410.00</u>	\$ <u>8,200.00</u>
25. 4 inch thick sidewalk		
800 SY	\$ <u>70.00</u>	\$ <u>56,000.00</u>
26. 6 inch thick sidewalk		
300 SY	\$ <u>89.00</u>	\$ <u>26,700.00</u>
27. Synthetic Fiber Reinforcement (per Square Yard of Concrete)		
1 Each	\$ <u>2.00</u>	\$ <u>2.00</u>
28. Thickened Edge		
1,000 LF	\$ <u>16.00</u>	\$ <u>16,000.00</u>
29. FDOT Type "D" curb		
200 LF	\$ <u>33.00</u>	\$ <u>6,600.00</u>

ITEM	UNIT	UNIT PRICE	TOTAL
QUANTITY		FIGURES	EXTENDED AMOUNT
UNIT			FIGURES
30.	FDOT Type "F" curb		
200 LF	\$	<u>44.00</u>	\$ <u>8,800.00</u>
31.	Shoulder / Swale Restoration (include all equipment, labor and material (Washed Miami No. 57 Stone)		
9,000 SY	\$	<u>15.00</u>	\$ <u>135,000.00</u>
32.	Seepage Trench		
500 LF	\$	<u>100.00</u>	\$ <u>50,000.00</u>
33.	Failed Trench Restoration (per drawing)		
1,000 LF	\$	<u>90.00</u>	\$ <u>90,000.00</u>
34.	Sod (w/ screenings and watering)		
4,000 SF	\$	<u>1.70</u>	\$ <u>6,800.00</u>

**SUM OF EXTENDED TOTALS**

*one million three hundred twenty-three thousand*

*one hundred thirty-two and no cents.*

TOTAL IN WORDS

\$ 1,323,132.00

TOTAL IN FIGURES

Douglas N. Higgins IAC.

Name of Firm Submitting Bid

Kelly A. Wilkie

Signature of Bidder

Vice President

Title



SUBCONTRACTORS

The Bidder further Proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Portion of Work: Asphalt

Name: General Asphalt

Address: 4850 N.W. 72 Ave Miami FL 33166

Phone: 305-592-3480

Portion of Work: Asphalt

Name: Florida Paving & Trucking Inc.

Address: 28200 SW 212th Ave Homestead, FL 33030

Phone: 305-246-0006

Portion of Work: Striping

Name: Tri-County Pavement Marking, Inc.

Address: 1400 SW 27th Ave Unit 305 Miami, FL 33166

Phone: \_\_\_\_\_

Portion of Work: \_\_\_\_\_

Name: \_\_\_\_\_

Address: \_\_\_\_\_

Phone: \_\_\_\_\_

**BIDDER**

The name of the Bidder submitting this Proposal is: Douglas N. Higgins Inc.  
 \_\_\_\_\_ doing business at 3390 Travis Pointe Rd Suite A  
Ann Arbor, Michigan, 48108  
 City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

The names of the Principal officers of the corporation submitting this Proposal, or of the partnership, or of all persons interested in this Proposal as Principals are as follows:

Name	Title
Douglas N. Higgins	President
Daniel N. Higgins	Vice-President
Kelly A. Wilkie	Vice-President, Secretary, Treas.
Brandy Bartolone	Vice-President
David Wilkie	Secretary
Sandra Garrison	Secretary
Tamara Ludwig	Secretary

**If Sole Proprietor or Partnership**

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_, 2015.

\_\_\_\_\_  
Signature of Bidder

\_\_\_\_\_  
Title

**If Corporation**

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 11<sup>th</sup> day of March, 2015.

(SEAL)

Name of Corporation Douglas N. Higgins Inc.

By Kelly A. Wilke

Title Vice President

Attest Sandra K. Morrison

Secretary

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar Projects within the last 5 years. Refer to Instructions to Bidders paragraph 6.D.

(List similar Projects, with types, names of clients, construction costs, and references with phone numbers. Use additional sheets if necessary.)

*See attached*

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM <a href="mailto:AliciaAbbott@colliergov.net">AliciaAbbott@colliergov.net</a></p> <p><u>Engineer - Address - Phone:</u> CPH Corp. 5601 Mariner St, Ste. 240 Tampa, FL 33609 (813) 288-0433 W. Wade Wood, P.E.</p> <p><u>Contract Date:</u> November 14, 2013 <u>Final Contract Amount:</u> \$352,625.51 <u>Completion Date:</u> August 14, 2014</p> <p><u>Project Description:</u> Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter &amp; PLC to provide ph control of effluent. 200 ft of 3" force main was installed to route pump station discharge to the deep injection well. a bypass to the sanitary sewer system is provided as an alternate discharge location.</p>	<p>Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Corrine Trtan, Project Manager <a href="mailto:CorrineTrtan@colliergov.net">CorrineTrtan@colliergov.net</a></p> <p><u>Engineer - Address - Phone:</u> AECOM 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI</p> <p><u>Contract Date:</u> June 25, 2013 <u>Final Contract Amount:</u> \$322,790.00 <u>Completion Date:</u> August 14, 2014</p> <p><u>Project Description:</u> Remove &amp; replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.</p>
---	---

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> ARV Replacement Program Job No. 890-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Corinne Tritan, Project Mgr. (239) 252-4233</p> <p><b>Engineer - Address - Phone:</b> AECOM 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996</p> <p><b>Contract Date:</b> June 25, 2013 <b>Final Contract Amount:</b> \$500,039.00 <b>Completion Date:</b> May 23, 2014</p> <p><b>Project Description:</b> Demolish 19 Air Release Valves and vaults Replace 75 Air Release Valves and demolish the old Install 26 new Air Release Valves Install 30 pipe ballards</p>	<p><b>Project Name:</b> Master Pump Station 312 Rehabilitation Job No. 912-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schalt (239) 252-5343</p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber &amp; Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E.</p> <p><b>Contract Date:</b> February 12, 2013 <b>Final Contract Amount:</b> \$5,752,145.14 <b>Completion Date:</b> March 6/2014</p> <p><b>Project Description:</b> Complete rehabilitation of wetwell &amp; control building, including installation of bioscrubber in series with existing odor control equipment.</p>
<p><b>Project Name:</b> Thomasson Drive 24 Inch Force Main Job No. 924-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:waynekarlovich@colliergov.net">waynekarlovich@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. <a href="mailto:msd@johnsoneng.com">msd@johnsoneng.com</a></p> <p><b>Contract Date:</b> April 29, 2014 <b>Final Contract Amount:</b> \$174,390.00 <b>Completion Date:</b> July 22, 2014</p> <p><b>Project Description:</b> Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.</p>	<p><b>Project Name:</b> WWTP Supplemental Water Line Job 720-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Contract Date:</b> June 6, 2014 <b>Final Contract Amount:</b> \$99,126.00 <b>Completion Date:</b> September 16, 2014</p> <p><b>Project Description:</b> Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.</p>
<p><b>Project Name:</b> MPS 306 Force Main - Phase 1 Job No. 740-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:waynekarlovich@colliergov.net">waynekarlovich@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Donovan S. Bramlett, P.E.</p> <p><b>Contract Date:</b> March 24, 2014 <b>Final Contract Amount:</b> \$626,089.00 <b>Completion Date:</b> July 31, 2014</p> <p><b>Project Description:</b> Directional drilling 2 runs of 30" HDPE force main, 900' &amp; 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.</p>	<p><b>Project Name:</b> LASIP Davis Blvd. Canal Improvements Job No. 900-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. <a href="mailto:tadpluc@colliergov.net">tadpluc@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E.</p> <p><b>Contract Date:</b> January 7, 2014 <b>Final Contract Amount:</b> \$1,727,214.43 <b>Completion Date:</b> September 23, 2014</p> <p><b>Project Description:</b> Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with Collier County &amp; the South Florida Water Management District.</p>
<p><b>Project Name:</b> SCWRF Odor Control Blowdown Disposal Job No. 750-13</p> <p><b>Owner - Address - Project Manager - Phone:</b></p>	<p><b>Project Name:</b> ARV Replacement Program - Phase II 890-13</p> <p><b>Owner - Address - Project Manager - Phone:</b></p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> City of Naples - WWTP Filter Rehab. Job No. 862-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762</p> <p><b>Engineer - Address - Phone:</b> Aqua-Aerobic Systems, Inc.</p> <p><b>Contract Date:</b> February 6, 2013 <b>Final Contract Amount:</b> \$454,916.00 <b>Completion Date:</b> August 22, 2013</p> <p><b>Project Description:</b> This project was comprised of the complete rehabilitation of two (2) 90' x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.</p>	<p><b>Project Name:</b> NCWRF Filter Set 1 Rehabilitation Job No. 857-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p><b>Contract Date:</b> June 26, 2012 <b>Final Contract Amount:</b> \$1,455,517.97 <b>Completion Date:</b> June 26, 2013</p> <p><b>Project Description:</b> Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.</p>
<p><b>Project Name:</b> Southwest Florida International Airport Midfield Terminal Apron Expansion &amp; Taxiway Job No. 995-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000</p> <p><b>Engineer - Address - Phone:</b> AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916  239-278-7996</p> <p><b>Contract Date:</b> June 25, 2012 <b>Final Contract Amount:</b> \$2,732,733.48 <b>Completion Date:</b> February 11, 2014</p> <p><b>Project Description:</b> Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.</p>	<p><b>Project Name:</b> MPS 318 - Right-of-Way Taking Job No. 918-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown</p> <p><b>Contract Date:</b> September 9, 2013 <b>Final Contract Amount:</b> \$182,818.23 <b>Completion Date:</b> May 6, 2014</p> <p><b>Project Description:</b> Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults &amp; reconfigure the meter/bypass assembly. Landscape &amp; irrigation replacement.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee Stormwater Downtown Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Immokalee Area CRA                  1320 N. 15th St.                  Immokalee, FL 34142                  Bradley Muckel                  (239) 867-4121 #202</p> <p><b>Engineer - Address - Phone:</b>                  CDM Smith, Inc.                  2180 West First St., #400                  Fort Myers, FL 33901                  Marc Stonehouse, P.E.                  (239) 938-9616</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$2,709,797.14  <b>Completion Date:</b> December 20, 2012</p> <p><b>Project Description:</b>                  Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.</p>	<p><b>Project Name:</b> Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Bayshore Gateway Triangle CRA                  4069 Bayshore Drive                  Naples, FL 34112                  Ashley Caserta                  (239) 643-1115</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor and Assoc. P.A.                  3800 Via Del Rey                  Bonita Springs, FL 34134                  David Schmidt                  (239) 947-1144</p> <p><b>Contract Date:</b> March 30, 2012  <b>Final Contract Amount:</b> \$1,731,977.00  <b>Completion Date:</b> February, 2013</p> <p><b>Project Description:</b>                  This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p><b>Project Name:</b> Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Aaron Cromer, PMP                  (239) 252-5338</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Frank Feeney, P.E.                  (239) 254-2000</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$515,474.13  <b>Completion Date:</b> February 13, 2013</p> <p><b>Project Description:</b>                  Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p><b>Project Name:</b> NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Craig Pajer, Project Manager                  (239) 252-2554</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Jerry Taricska                  (239) 254-2000</p> <p><b>Contract Date:</b> July 21, 2011  <b>Final Contract Amount:</b> \$457,031.30  <b>Completion Date:</b> June 21, 2013</p> <p><b>Project Description:</b>  <b>Bleach Piping</b> - Remove, replace and paint 1 1/2", 2" &amp; 3" PVC bleach piping and valves at the North Bleach Facility  <b>Knife Gate Valves</b> - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves  <b>Channel Mixers</b> - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel.  <b>Potable Water Interconnect</b> - Install 6" &amp; 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system.  <b>Clarifiers 6 &amp; 7</b> - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pump Station 312.29 &amp; 312.41 Refurbishment</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Zamira Del Toro, Project Mgr.                  239-252-6279</p> <p><b>Engineer - Address - Phone:</b>                  Tetra Tech, Inc.                  10600 Chevrolet Way, Ste. 300                  Estero, FL 33928                  Danny Nelson, P.E.                  239-390-1467</p> <p><b>Contract Date:</b> August 23, 2011  <b>Final Contract Amount:</b> \$267,222.12  <b>Completion Date:</b> April 25, 2012</p> <p><b>Project Description:</b>                  PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, &amp; landscaping installed.                  PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p><b>Project Name:</b> Hendry County - Construction of CR 78 Phase 1A &amp; 1B Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Hendry County Board of County Comm.                  P.O. Box 1607                  99 East Cowboy Way                  LaBelle, FL 33975                  Shane Parker, PE                  (863) 675-5222</p> <p><b>Engineer - Address - Phone:</b>                  Johnson Engineering                  251 W. Hickpochee Ave.                  LaBelle, FL 33935                  James. V. Lofton, Jr.                  (863) 612-0594</p> <p><b>Contract Date:</b> December 1, 2011  <b>Final Contract Amount:</b> \$765,516.97  <b>Completion Date:</b> July 10, 2012</p> <p><b>Project Description:</b>                  Remove &amp; install roadway concrete box culverts and headwalls. Installed concrete sediment basin &amp; ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p><b>Project Name:</b> Traditions, Golf Residences and Villas at Grey Oaks</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  CCC Traditions, LLC                  135 San Lorenzo Ave.                  Coral Gables, FL 33146</p> <p><b>Engineer - Address - Phone:</b>                  Peninsula Engineering                  2600 Golden Gate Pkwy.                  Naples, FL 34105                  C.J Brown                  239-262-2600</p> <p><b>Contract Date:</b> January 1, 2012  <b>Final Contract Amount:</b> \$363,596.00  <b>Completion Date:</b> July 13, 2012</p> <p><b>Project Description:</b>                  Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p><b>Project Name:</b> Michigan Street Sidewalk Project</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Bonita Springs                  9101 Bonita Beach Road                  Bonita Springs, FL 34135                  (239) 949-6262                  David Liccardi</p> <p><b>Engineer - Address - Phone:</b>                  Lake Hickory Ventures, Inc.                  22210 Fairmont Ct.                  Estero, FL 33928                  (239) 898-4008</p> <p><b>Contract Date:</b> August 15, 2012  <b>Final Contract Amount:</b> \$175,734.00  <b>Completion Date:</b> September 28, 2012</p> <p><b>Project Description:</b>                  Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwal, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Wyndemere Country Club Remove/Install 43 Fire Hydrants &amp; Valves</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Water Distribution                  4370 Mercantile Ave.                  Naples, FL 34104                  Pam Libby                  239-252-6239</p> <p><b>Engineer - Address - Phone:</b>                  N/A</p> <p><b>Contract Date:</b> September 5, 2011  <b>Final Contract Amount:</b> \$98,350.00  <b>Completion Date:</b> November 21, 2011</p> <p><b>Project Description:</b>                  Remove/Install 43 Fire Hydrants &amp; Valves                  Remove/Install 3 Inline Valves                  Install 1 new Inline Valves</p>	<p><b>Project Name:</b> NCWRF Compliance Assurance</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3301 E. Tamiami Trail                  Naples, FL 34112                  Peter Schalt, PMP</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Clifford Pepper, P.E.                  (239) 254-2000</p> <p><b>Contract Date:</b> November 6, 2009  <b>Final Contract Amount:</b> \$8,683,000.00  <b>Completion Date:</b> November 23, 2011</p> <p><b>Project Description:</b>                  Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p><b>Project Name:</b> Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Mark Sunyak, P.E. (Project Manager)</p> <p><b>Engineer - Address - Phone:</b>                  Malcolm Pirnie                  4315 Metro Pkwy, Ste. 520                  Ft. Myers, FL 33916</p> <p><b>Contract Date:</b> November 28, 2011  <b>Final Contract Amount:</b> \$72,778.50  <b>Completion Date:</b> January 27, 2012</p> <p><b>Project Description:</b>                  Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.</p>	<p><b>Project Name:</b> Bella Terra - Replace Existing Irrigation Main</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Habitat Lakes LLC                  782 NW 42nd Ave., Ste 630                  Miami, FL 33126                  305-445-9855</p> <p><b>Engineer - Address - Phone:</b>                  Banks Engineering                  10511 Ben C. Pratt Pkwy.                  Ft. Myers, FL 33966                  239-939-5490</p> <p><b>Contract Date:</b> December 5, 2011  <b>Final Contract Amount:</b> \$108,712.18  <b>Completion Date:</b> January 18, 2012</p> <p><b>Project Description:</b>                  Replace Existing Irrigation Main</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Lakes Park Water Quality Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Lee County Board of County Commissioners  P.O. Box 398  Fort Myers, FL 33902-0398  Anura Karuna-Muni  239-533-8131</p> <p><b>Engineer - Address - Phone:</b>  AIM Engineering &amp; Surveying, Inc.  5300 Lee Blvd.  Lehigh Acres, FL 33971  Lee Flynn, P.E.  239-332-4569</p> <p><b>Contract Date:</b> April 26, 2011  <b>Final Contract Amount:</b> \$487,985.00  <b>Completion Date:</b> October 30, 2011</p> <p><b>Project Description:</b>  Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p><b>Project Name:</b> East Naples/Solana Road Pump Station Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  City of Naples - Public Utilities Division  380 Riverside Circle  Naples, FL 34102  Dave Graff  239-213-4716</p> <p><b>Engineer - Address - Phone:</b>  Tetra Tech  201 East Pine Street, Ste. 1000  Naples, FL 34102  Jennifer Woodall, P.E.  407-839-3955</p> <p><b>Contract Date:</b> March, 2010  <b>Final Contract Amount:</b> \$2,500,000.00  <b>Completion Date:</b> February, 2011</p> <p><b>Project Description:</b>  Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD Installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p><b>Project Name:</b> NCWRF Repair 5 Sludge Presses</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Board of County Commissioners  3301 East Tamiami Trail  Naples, FL 34112  Claude Nesbitt, Sr. Project Mgr.  239-252-8380</p> <p><b>Engineer - Address - Phone:</b>  Komline-Sanderson Engineering Corp.  12 Holland Ave.  Peapack, NJ 07977-0257  Steven Lukacs  908-234-1000</p> <p><b>Contract Date:</b> July 15, 2010  <b>Final Contract Amount:</b> \$143,000.00  <b>Completion Date:</b> November 14, 2011</p> <p><b>Project Description:</b>  Install sludge presses at 1, 2, 3, 5 and 6</p>	<p><b>Project Name:</b> SCRWTP Chlorination Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3301 E. Tamiami Trail  Naples, FL 34112  Alicia Abbott, Project Manager  239-252-5344</p> <p><b>Engineer - Address - Phone:</b>  Tetra Tech  201 East Pine Street, Ste. 1000  Naples, FL 34102  Jennifer Woodall, P.E.  407-839-3955</p> <p><b>Contract Date:</b> June 17, 2011  <b>Final Contract Amount:</b> \$98,831.00  <b>Completion Date:</b> November 3, 2011</p> <p><b>Project Description:</b>  Extend two existing chlorine feed lines and installed chlorine residual analyzers.</p>
<p><b>Project Name:</b> NCWRF Deep Injection Well Mag Meter Replacement</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3339 Tamiami Trail E., Ste. 303  Naples, FL 34112  Craig J. Pajer, Project Manager  239-252-2554</p> <p><b>Engineer - Address - Phone:</b>  N/A</p> <p><b>Contract Date:</b> January 10, 2011  <b>Final Contract Amount:</b> \$24,526.72  <b>Completion Date:</b> September 13, 2011</p> <p><b>Project Description:</b>  Remove and Install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange</p>	<p><b>Project Name:</b> (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3301 Tamiami Trail E.  Naples, FL 34112  James Sainvilus, Project Manager  239-252-4285</p> <p><b>Engineer - Address - Phone:</b>  N/A</p> <p><b>Contract Date:</b> August 16, 2011  <b>Final Contract Amount:</b> \$158,000.00  <b>Completion Date:</b> September 23, 2011</p> <p><b>Project Description:</b>  Four 8" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee &amp; Everglades Intersection Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412</p> <p><b>Engineer - Address - Phone:</b> Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109</p> <p><b>Contract Date:</b> August 2, 2010 <b>Final Contract Amount:</b> \$50,108.00 <b>Completion Date:</b> November 8, 2010 <b>Project Description:</b> Subcontract Agreement with Better Roads, Inc.</p>	<p><b>Project Name:</b> Popash Creek Preserve Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p><b>Engineer - Address - Phone:</b> T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4846</p> <p><b>Contract Date:</b> December 14, 2010 <b>Final Contract Amount:</b> \$1,035,426.46 <b>Completion Date:</b> June 30, 2011 <b>Project Description:</b> Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p><b>Project Name:</b> North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p><b>Engineer - Address - Phone:</b> Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000</p> <p><b>Contract Date:</b> May 21, 2010 <b>Final Contract Amount:</b> \$192,994.05 <b>Completion Date:</b> December 6, 2010 <b>Project Description:</b> Furnish and install EQ Tank Furnish and install OX Ditch</p>	<p><b>Project Name:</b> Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Keith Howard, Solid Waste 239-533-8917</p> <p><b>Engineer - Address - Phone:</b> MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy 239-236-0011</p> <p><b>Contract Date:</b> January 25, 2011 <b>Final Contract Amount:</b> \$1,455,900.09 <b>Completion Date:</b> November 15, 2011 <b>Project Description:</b> Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Mackle Park Phase 3 (A) Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  City of Marco Island  50 Bald Eagle Drive  Marco Island, FL 34145</p> <p><b>Engineer - Address - Phone:</b>  American Engineering Consultants of Marco Island, Inc.  573 Bald Eagle Drive  Marco Island, FL 34145  (239) 394-1697</p> <p><b>Contract Date:</b> January 19, 2010  <b>Final Contract Amount:</b> \$240,100.00  <b>Completion Date:</b> April 30, 2010  <b>Project Description:</b>  Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p><b>Project Name:</b> Isle of Capri - Phase I Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3301 Tamiami Trail East  Naples, FL 34112  Diana Dueri  239-252-4218</p> <p><b>Engineer - Address - Phone:</b>  David Schmitt, P.E.  Q. Grady Minor  3800 Via Del Rey  Bonita Springs, FL 34134  239-947-1144</p> <p><b>Contract Date:</b> April 29, 2010  <b>Final Contract Amount:</b> \$906,080.33  <b>Completion Date:</b> January 2, 2011  <b>Project Description:</b>  Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p><b>Project Name:</b> Winterberry Drive &amp; South Heathwood Drive Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>  City of Marco Island  50 Bald Eagle Drive  Marco Island, FL 34145  Timothy E. Pinter, P.E., Public Works Director  239-389-5000</p> <p><b>Engineer - Address - Phone:</b>  AECOM Technical Services, Inc.  4415 Metro Parkway, Suite 404  Fort Myers, FL 33916  Alfred J. Mittl, P.E.  239-278-7996</p> <p><b>Contract Date:</b> March 4, 2010  <b>Final Contract Amount:</b> \$130,881.37  <b>Completion Date:</b> October 29, 2010  <b>Project Description:</b>  18" Interconnect to existing 36" ductile iron watermain</p>	<p><b>Project Name:</b> MPS 104 Reclaimed Water Main Supply</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3301 E. Tamiami Trail  Naples, FL 34112  Shanthy Sridhar  239-252-5345</p> <p><b>Engineer - Address - Phone:</b>  Greeley and Hansen  1567 Hayley Lane, Suite 201  Fort Myers, FL 33907  Kevin Higginson, P.E.  239-226-9660</p> <p><b>Contract Date:</b> April 27, 2010  <b>Final Contract Amount:</b> \$245,908.88  <b>Completion Date:</b> January 21, 2011  <b>Project Description:</b>  Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> SCWTP Rehab Reactor #1</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities Planning                  &amp; Project Management                  3301 East Tamiami Trail                  Naples, FL 34112                  (239) 252-4218</p> <p><b>Engineer - Address - Phone:</b>                  N/A</p> <p><b>Contract Date:</b> July 28, 2009  <b>Final Contract Amount:</b> \$97,400.00  <b>Completion Date:</b> December 3, 2009</p>	<p><b>Project Name:</b> Master Pump Station 302 Rehabilitation</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities Planning                  &amp; Project Management                  3301 East Tamiami Trail                  Naples, FL 34112                  (239) 252-4218</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor &amp; Associates, P.A.                  David Schmitt                  3800 Via Del Rey                  Bonita Springs, FL 34134</p> <p><b>Contract Date:</b> November 10, 2008  <b>Final Contract Amount:</b> \$2,011,347.57  <b>Completion Date:</b> April 30, 2010</p> <p><b>Project Description:</b>                  Rehabilitation of Pump Station 302                  Complete Tear out of existing pumps and piping. Installed 8                  new 100 HP pumps and associated 30" piping. Bypassed                  sanitary pump station with a 30,000 GPM bypass system in                  in extreme tight conditions.</p>
<p><b>Project Name:</b> Magnolia Pond Drive Stormwater Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Stormwater Dept.                  2885 S. Horseshoe Drive                  Naples, FL 34104                  Val Prince                  (239) 252-5879</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor &amp; Associates                  3800 Via Del Rey                  Bonita Springs, FL 34134                  David Schmitt, P.E.                  (239) 947-1144</p> <p><b>Contract Date:</b> June 29, 2009  <b>Final Contract Amount:</b> \$86,775.00  <b>Completion Date:</b> October 2, 2009</p>	<p><b>Project Name:</b> Year 4 Sewer Districts Wastewater Lift                  Stations - Phase One and Two</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Marco Island Utilities                  50 Bald Eagle Drive                  Marco Island, FL 34145                  James Miller, Public Works                  (239) 394-3880</p> <p><b>Engineer - Address - Phone:</b>                  Boyle Engineering Corp.                  4415 Metro Pkwy., Ste. 404                  Ft. Myers, FL 33916                  (239) 278-7996</p> <p><b>Contract Date:</b> May 20, 2008  <b>Final Contract Amount:</b> \$1,777,185.54  <b>Completion Date:</b> April 23, 2010</p> <p><b>Project Description:</b>                  Installation of 18 precast concrete wet wells from 15 to 20 feet                  deep in existing residential neighborhoods. Installed valve                  vaults, master manholes, hatch covers &amp; 12 inch sanitary sewer                  from master manholes to wet well for 19 lift stations.</p>
<p><b>Project Name:</b> Master Pump Station 101 Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3301 E. Tamiami Trail, Bldg. H                  Naples, FL 34112                  (239) 252-4285</p> <p><b>Engineer - Address - Phone:</b>                  Agnoli, Barber &amp; Brundage, Inc.                  7400 Tamiami Trail N., Ste. 200                  Naples, FL 34108                  (239) 597-3111</p> <p><b>Contract Date:</b> November 30, 2009  <b>Final Contract Amount:</b> \$147,534.62  <b>Completion Date:</b> August 6, 2010</p> <p><b>Project Description:</b>                  Install forcemain and generator at MPS 101</p>	<p><b>Project Name:</b> Port of the Islands Mechanical &amp; Electrical                  Work at Water Well No. 3</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Port of the Island Community Improvement                  District</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  (239) 254-2000</p> <p><b>Contract Date:</b> December 21, 2009  <b>Final Contract Amount:</b> \$169,398.99  <b>Completion Date:</b> June 2, 2010</p> <p><b>Project Description:</b>                  Mechanical &amp; Electrical work associated with new water well                  No. 3, including new well pump, control valve, flow meter                  and telemetry connection to well No. 3 system.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> City County Flow Swap</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities Engineering                  3301 East Tamiami Trail, Building H                  Naples, Florida 34112                  Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>                  Agnoli, Barber and Brundage                  7400 Trail Blvd.                  Naples, Florida 34102                  Dominic Amico</p> <p><b>Contract Date:</b> July 27, 2009  <b>Final Contract Amount:</b> \$132,794.26  <b>Completion Date:</b> September 9, 2009  <b>Project Description:</b>                  Installation of force main, MOV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.</p>	<p><b>Project Name:</b> Collier County Justice Center Muffin Monster</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Facilities Management Department                  3335 Tamiami Trail E., Ste. 101                  Naples, Florida 34112                  (239) 252-8380</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor and Associates, P.A.                  3800 Via Del Rey                  Bonita Springs, Florida 34134                  David Schmitt                  239-947-1144</p> <p><b>Contract Date:</b> March 11, 2009  <b>Final Contract Amount:</b> \$141,568.41  <b>Completion Date:</b> August 7, 2009  <b>Project Description:</b>                  Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.</p>
<p><b>Project Name:</b> Pump Station S-6 Gearbox Replacement</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  South Florida Water Management District                  2101 Centrepark West Drive, Suite 110                  West Palm Beach, Florida 33409                  Gerard Flynn</p> <p><b>Engineer - Address - Phone:</b>                  South Florida Water Management District                  3301 Gun Club Road                  West Palm Beach, Florida 33406                  Michael Millares</p> <p><b>Contract Date:</b> December 3, 2009  <b>Final Contract Amount:</b> \$2,191,945.00  <b>Completion Date:</b> May 2010</p>	<p><b>Project Name:</b> Cove Stormwater Pump Station Imp.</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Naples                  Department of Streets and Stormwater                  295 Riverside Circle                  Naples, Florida 34102                  (239) 213-5000</p> <p><b>Engineer - Address - Phone:</b>                  AECOM                  4415 Metro Parkway                  Suite 404                  Fort Myers, Florida 33916                  (239) 278-7996</p> <p><b>Contract Date:</b> 2/4/09 Award, 3/16/09 NTP  <b>Final Contract Amount:</b> \$2,798,870.00  <b>Completion Date:</b> 2/8/10 (Contract)</p>
<p><b>Project Name:</b> Master Pump Station 305 Rehabilitation</p> <p><b>Owner - Address - Project Manager</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Sandy Sridhar</p> <p><b>Engineer - Address:</b>                  Q. Grady Minor and Associates, P.A.                  3800 Via Del Rey                  Bonita Springs, Florida 34134                  David Schmitt</p> <p><b>Contract Date:</b> August 11, 2008  <b>Final Contract Amount:</b> \$444,000.00  <b>Completion Date:</b> January 16, 2009  <b>Project Description:</b>                  Fully rehab 2300 GPM Master Pump Station</p>	<p><b>Project Name:</b> Water Reuse Piping Modifications / Reuse System Upgrade</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Marco Island                  Public Utilities                  50 Bald Eagle Drive                  Marco Island, Florida 34145                  Bruce Weinstein                  239-389-5000</p> <p><b>Engineer:</b>                  Metcalf and Eddy</p> <p><b>Contract Date:</b> February 10, 2008  <b>Final Contract Amount:</b> \$649,171.67  <b>Completion Date:</b> November 2008  <b>Project Description:</b>                  Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> CAT Operations &amp; Administration Center Pump Station and Force Main Connection</p> <p><b>Owner - Address - Project Manager:</b> Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p><b>Engineer:</b> Q. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p><b>Contract Date:</b> February 14, 2008 <b>Final Contract Amount:</b> \$133,673.04 <b>Completion Date:</b> May 1, 2008</p> <p><b>Project Description:</b> Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p><b>Project Name:</b> San Marco Master Lift Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> January 2, 2008 <b>Final Contract Amount:</b> \$833,615.61 <b>Completion Date:</b></p> <p><b>Project Description:</b> Construct new 800 GPM Master Lift Station</p>
<p><b>Project Name:</b> Irrigation Quality Water Project</p> <p><b>Owner - Address - Project Manager:</b> Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p><b>Engineer - Address - Phone:</b> Anchor Engineering</p> <p><b>Contract Date:</b> March 14, 2007 <b>Final Contract Amount:</b> \$1,213,474.52 <b>Completion Date:</b> January 15, 2008</p>	<p><b>Project Name:</b> Golden Gate WWTP and Injection Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Governmental Utility Authority 11985 Collier Blvd., Ste. 7 Golden Gate, FL 34116 (239) 455-1583</p> <p><b>Engineer - Address - Phone:</b> Arcadis 2092 Old Arbor Ct. Sarasota, FL 34232 813-335-1799</p> <p><b>Contract Date:</b> August 17, 2008 <b>Final Contract Amount:</b> \$2,621,907.78 <b>Completion Date:</b> July 13, 2009</p> <p><b>Project Description:</b> Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p><b>Project Name:</b> Treeline Master Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Eliana Hayes, E.I. (239) 332-6318</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouteaud (239) 334-0046</p> <p><b>Contract Date:</b> July 1, 2008 <b>Final Contract Amount:</b> \$1,043,805.00 <b>Completion Date:</b> February, 2009</p> <p><b>Project Description:</b> Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW generator and odor control unit were also installed.</p>	<p><b>Project Name:</b> PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p><b>Owner - Address - Project Manager - Phone:</b> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p><b>Engineer - Address - Phone:</b> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Teri Swartz</p> <p><b>Contract Date:</b> April 10, 2008 <b>Final Contract Amount:</b> \$3,947,723.00 <b>Completion Date:</b> July 2010</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Gateway Triangle Stormwater Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Stormwater Department                  2885 Horseshoe Drive                  Naples, Florida 34104                  Shane Cox 239-252-8192</p> <p><b>Engineer - Address:</b>                  HDR, Inc.                  200 West Forsyth Street                  Jacksonville, Florida 32202                  Laura Phillips</p> <p><b>Contract Date:</b> November 5, 2007  <b>Final Contract Amount:</b> \$1,021,336.78  <b>Completion Date:</b> July 28, 2008</p> <p><b>Project Description:</b>                  Stormwater improvements to existing area - excavation of approximately 34,000 Cy of dirt and grading to form three continuous ponds. Installation of box culverts, sheet piling, concrete ditch pavement and storm drainage structures.</p>	<p><b>Project Name:</b> Marco Island North Barfield &amp; North Marco Sanitary Sewer District</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Marco Island                  50 Bald Eagle Drive                  Marco Island, FL 34145                  Mr. James Miller                  239-389-5011</p> <p><b>Engineer - Address - Phone:</b>                  Bolye Engineering                  4415 Metro Parkway, Suite 104                  Fort Myers, FL 33916                  Fred Mittl                  239-278-7996</p> <p><b>Contract Date:</b> March 1, 2007</p> <p><b>Final Contract Amount:</b> North Marco \$4,644,806.99                  North Barfield \$7,270,729.37</p> <p><b>Completion Date:</b> North Marco May 11, 2008                  North Barfield March 24, 2008</p> <p><b>Project Description:</b>                  New gravity sewer for over 4 miles (23,540 LF) of an existing residential neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Also included laterals, cleanouts, transmission main, forcemain, lift stations, and roadway Const. - Concurrently we built the N. Marco Sewer Dist. With an additional 15,685 LF of gravity sewer.</p>
<p><b>Project Name:</b> NCRWF MLE Bleach Project Phase 2, Mechanical</p> <p><b>Owner - Address - Project Manager:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail, East, Building H                  Naples, Florida 34112                  Dianna Dueri</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes                  950 Encore Way                  Naples, Florida 34110                  Jerry Taricska 239-254-2000</p> <p><b>Contract Date:</b> September 17, 2007  <b>Final Contract Amount:</b> \$336,412.49  <b>Completion Date:</b> June 17, 2008</p> <p><b>Project Description:</b>                  Bleach piping modifications to chlorine contact chambers and modification of pump skids to have redundancy in bleach feed system.</p>	<p><b>Project Name:</b> Rehabilitation of Master Pump Station 316</p> <p><b>Owner - Address - Project Manager:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor &amp; Associates                  3800 Via Del Rey                  Bonita Springs, Florida 34134                  David Schmitt                  239-947-1144</p> <p><b>Contract Date:</b> November 16, 2007  <b>Final Contract Amount:</b> \$765,823.34  <b>Completion Date:</b> June 3, 2008</p> <p><b>Project Description:</b>                  Full rehab 800 GPM Master Pump Station</p>
<p><b>Project Name:</b> Rehabilitation of Master Pump Station 318</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor &amp; Associates                  3800 Via Del Rey                  Bonita Springs, Florida 34134                  David Schmitt                  239-947-1144</p> <p><b>Contract Date:</b> October 9, 2007  <b>Final Contract Amount:</b> \$789,070.59  <b>Completion Date:</b> June 10, 2008</p> <p><b>Project Description:</b>                  Fully rehab 3000 GPM Master Pump Station</p>	<p><b>Project Name:</b> NCRWTP Chemical Laboratory Ventilation Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Tom Chmelik                  239-732-2575</p> <p><b>Engineer - Address - Phone:</b>                  TLC Engineering                  1400 Colonial Boulevard, Suite 203                  Fort Myers, Florida 33907                  Nicholas L. Mancuso                  239-275-4240</p> <p><b>Contract Date:</b> March 13, 2007  <b>Final Contract Amount:</b> \$749,367.67  <b>Completion Date:</b> November 30, 2008</p> <p><b>Project Description:</b>                  Replace complete HVAC system including air handler, ductwork, exhaust fans, condenser and rehab fume hoods</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Connection to Water Main - Marco Shores</p> <p><b>Owner - Address - Project Manager:</b>                  City of Marco Island                  Public Works                  50 Bald Eagle Drive                  Marco Island, Florida 34145                  James Miller</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> April 26, 2007  <b>Final Contract Amount:</b> \$188,000.00  <b>Completion Date:</b> August 31, 2007</p>	<p><b>Project Name:</b> Collier County NCRWTP AND SCRWTP Sand Separators</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3301 East Tamiami Trail                  Naples, Florida 34112                  Diana Dueri</p> <p><b>Engineer - Address - Phone:</b>                  Hazen and Sawyer</p> <p><b>Contract Date:</b> December 20, 2007  <b>Final Contract Amount:</b> \$1,453,249.71  <b>Completion Date:</b> July 17, 2009</p> <p><b>Project Description:</b>                  Procurement and installation of two automatic self-cleaning sand separators (custom built in Germany) including stainless steel piping, valves, instruments and control panels. Installation of system, which included two, three-chamber pump stations, submersible pumps, venturi flowmeters, etc.</p>
<p><b>Project Name:</b> SCRWTP Raw Water Transmission Main &amp; Appurtenances for Raw Water Wells 39S, 40S, 41S &amp; 42S</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail, Building H                  Naples, Florida 34112                  Peter Schalt</p> <p><b>Engineer - Address - Phone:</b>                  Hazen &amp; Sawyer                  2101 Coporate Boulevard, Suite 201                  Boca Raton, Florida 33431                  Albert Muniz                  561-997-8070</p> <p><b>Contract Date:</b> September 26, 2006  <b>Final Contract Amount:</b> \$1,884,000.00  <b>Completion Date:</b> April 11, 2007  <b>Length of Contract:</b> 210 days</p> <p><b>Project Description:</b>                  Installed 3500 LF of 16-inch HDPE raw water transmission main and 3500 LF of Fiber Optic and Electrical ductbanks, and instrumentation and Control Facilities at the four new water well facilities. This provided the plant the ability to produce sufficient capacity to meet water demands. Included installation of pigging stations and electrical enclosures.</p>	<p><b>Project Name:</b> Decommissioning of Pelican Bay Wastewater Treatment Plant</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>                  Hazen and Sawyer                  2101 Corporate Boulevard, Suite 303                  Boca Raton, Florida 33431                  Kurt Pfeffer                  561-997-8070</p> <p><b>Contract Date:</b> February 8, 2006  <b>Final Contract Amount:</b> \$72,500.00  <b>Completion Date:</b> July 30, 2006</p>
<p><b>Project Name:</b> Pelican Bay Fire and Irrigation Water System Improvement at the Ritz Carlton</p> <p><b>Owner - Address - Project Manager:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Claude Nesbitt</p> <p><b>Engineer - Address - Phone:</b>                  Wilson Miller, Inc.                  3200 Bailey Lane, Suite 200                  Naples, Florida 34105                  Craig Pager                  800-649-4336</p> <p><b>Contract Date:</b> March 30, 2006  <b>Final Contract Amount:</b> \$162,723.43  <b>Completion Date:</b> February 28, 2007</p>	<p><b>Project Name:</b> Reclaimed Water Aquifer Storage and Recovery</p> <p><b>Owner - Address - Project Manager:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Alicia Abbott</p> <p><b>Engineer - Address:</b>                  Water Resource Solution                  1388 Colonial Boulevard                  Fort Myers, Florida 33907                  Lloyd Horvath</p> <p><b>Contract Date:</b> April 5, 2006  <b>Final Contract Amount:</b> \$4,658,515.28  <b>Completion Date:</b> June 6, 2007</p> <p><b>Project Description:</b>                  Installed a deep injection well for the storage of reclaimed water coming from Collier County water treatment plants. The Owner will have full capability to recover this reclaimed water for market and/or use for their own irrigation needs.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Tigertail Sewer District Wastewater Collection System Expansion</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p><b>Engineer - Address - Phone:</b> Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p><b>Contract Date:</b> March 7, 2006 <b>Final Contract Amount:</b> \$2,920,703.33 <b>Completion Date:</b> December 21, 2006</p> <p><b>Project Description:</b> New gravity sewer for over 2 miles (11,600 LF) in and existing developed neighborhood. Sewer was up to 14 feet deep and needed formal dewatering. Included laterals, cleanouts, transmission main, forcemain and a 15 foot deep Lift Station. The lift station included a precast wet well, submersible sewage pumps, a control panel, electrical, and startup testing.</p>	<p><b>Project Name:</b> Pads for MBR and Equipment</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p><b>Engineer - Address - Phone:</b> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><b>Contract Date:</b> March 13, 2006 <b>Final Contract Amount:</b> \$183,000.00 <b>Completion Date:</b> May 13, 2006</p>
<p><b>Project Name:</b> Rosemary Park Paving &amp; Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><b>Contract Date:</b> April 5, 2006 <b>Final Contract Amount:</b> \$831,805.33 <b>Completion Date:</b> November 1, 2006</p>	<p><b>Project Name:</b> Forest Lakes MSTU Phase 2 Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County - ATM Stormwater Department 2885 Horseshoe Drive South Naples, Florida 34104 Darryl Richard</p> <p><b>Engineer - Address:</b> Willson Miller 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pajer</p> <p><b>Contract Date:</b> May 2, 2006 <b>Final Contract Amount:</b> \$193,287.00 <b>Completion Date:</b> July 19, 2006</p>
<p><b>Project Name:</b> Dortch Ave. Drainage &amp; Paving Impvs. Hampton Street Sidewalk Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><b>Contract Date:</b> March 15, 2006 <b>Final Contract Amount:</b> \$316,400.50 <b>Completion Date:</b> August 1, 2006</p>	<p><b>Project Name:</b> Lehigh Acres Interconnect with The City of Fort Myers</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Governmental Utility Authority 1229 Homestead Rd. N. Lehigh Acres, FL 33936 (239) 368-1615</p> <p><b>Engineer - Address - Phone:</b> Malcom Pirmie, Inc. 2301 Maitland Center Parkway, Suite 425 Maitland, Florida 32751 Victor Hurlburt 407-659-5550</p> <p><b>Contract Date:</b> June 15, 2006 <b>Final Contract Amount:</b> \$2,884,382.00 <b>Completion Date:</b> April 2007</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pump Station 109 and 113 Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering                  3301 Tamiami Trail East, Building H                  Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor &amp; Associates                  3800 Via Del Rey                  Bonita Springs, Florida 34134                  David Schmitt</p> <p><b>Contract Date:</b> February 8, 2006  <b>Final Contract Amount:</b> \$1,229,561.25  <b>Completion Date:</b> September 29, 2006</p>	<p><b>Project Name:</b> Marco Island Wastewater Treatment Plant Expansion - Phase 1 Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Marco Island                  50 Bald Eagle Drive                  Marco Island, FL 34145                  Mr. Bruce Weinstein                  239-389-5182</p> <p><b>Engineer - Address - Phone:</b>                  CDM                  9311 College Parkway                  Fort Myers, FL 33919                  Adam Soblenski                  239-437-9494</p> <p><b>Contract Date:</b> May 23, 2006  <b>Final Contract Amount:</b> \$9,787,283.47  <b>Completion Date:</b> January 17, 2007</p>
<p><b>Project Name:</b> Appurtenances For Wells RO 101N and 102N</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Peter Schalt</p> <p><b>Engineer - Address - Phone:</b>                  Hazen &amp; Sawyer                  2101 Corporate Boulevard, Suite 301                  Boca Raton, Florida 33431                  Albert Muniz</p> <p><b>Contract Date:</b> May 24, 2005  <b>Final Contract Amount:</b> \$597,000.00  <b>Completion Date:</b> January 27, 2006  <b>Length of Contract:</b> 240 days  <b>Project Description:</b>                  This project was to install two complete wellhead facilities. The work included structural concrete, mechanical, electrical, fiber optic line connections, and I &amp; C. The raw water pipe size was greater than 12 inches.</p>	<p><b>Project Name:</b> Construction of Wells 35 &amp; 36</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering                  3301 Tamiami Trail East, Building H                  Howard Brogdon</p> <p><b>Engineer - Address - Phone:</b>                  Camp Dresser &amp; McKee, Inc.                  9311 College Parkway, Suite 1                  Fort Myers, Florida 33919                  Adam Sobolewski                  239-432-9494</p> <p><b>Contract Date:</b> August 16, 2005  <b>Final Contract Amount:</b> \$998,980.97  <b>Completion Date:</b> January 30, 2006  <b>Length of Contract:</b> 120 days  <b>Project Description:</b>                  This project was to install two complete wellhead facilities and install over 1000 LF of 24" PVC Raw Water pipe. The work included structural concrete, mechanical, electrical, fiber optic line connections, ductbank, and I &amp; C.</p>
<p><b>Project Name:</b> 12th Avenue Interconnect Booster PS</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering                  3301 Tamiami Trail East, Building H                  Naples, Florida 34112                  Peter Schalt</p> <p><b>Engineer - Address - Phone:</b>                  Hazen and Sawyer                  1905 South 25th Street, Suite 103                  Fort Pierce, Florida 34947                  Albert Muniz</p> <p><b>Contract Date:</b> August 8, 2005  <b>Final Contract Amount:</b> \$1,083,000.00  <b>Completion Date:</b> October 31, 2006</p>	<p><b>Project Name:</b> NCWRF Rebuild filter Set 1 Clean and Paint Filter Beds</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Karen Guliani</p> <p><b>Engineer - Address - Phone:</b>                  Collier County                  Public Utilities Engineering Department                  3301 Tamiami Trail East, Building H                  Karen Guliani</p> <p><b>Contract Date:</b> March 1, 2005  <b>Final Contract Amount:</b> \$354,817.00  <b>Completion Date:</b> September 14, 2005</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> SCWRF Rehabilitation Piping Odor Control Modifications</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Vaughn Williams</p> <p><b>Engineer - Address - Phone:</b> Hole Montes 950 Encore Way Naples, Florida 34110 E. Joseph Goetz, Jr. 239-254-2000</p> <p><b>Contract Date:</b> November 21, 2005 <b>Final Contract Amount:</b> \$217,900.00 <b>Completion Date:</b> July 12, 2006</p>	<p><b>Project Name:</b> Michigan Street Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, Florida 34135 239-949-6262</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><b>Contract Date:</b> September 1, 2005 <b>Final Contract Amount:</b> \$243,610.00 <b>Completion Date:</b></p>
<p><b>Project Name:</b> Richview Court Drainage Maintenance</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> City of Bonita Springs Public Works Department</p> <p><b>Contract Date:</b> December 27, 2005 <b>Final Contract Amount:</b> \$29,333.50 <b>Completion Date:</b> January 30, 2006</p>	<p><b>Project Name:</b> I-75 and Alico Road Interchange Reconstr.</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Department of Transportation Tallahassee, Florida</p> <p><b>Engineer - Address - Phone:</b> <b>Contractor:</b> Kiewit Southern 450 Dividend Drive Peachtree City, Georgia</p> <p><b>Engineer:</b> Thomas Boyle 239-432-2732 16999 James Whitehead Road Fort Myers, Florida 33912</p> <p><b>Contract Date:</b> October 5, 2005 <b>Final Contract Amount:</b> \$1,288,742.63 <b>Completion Date:</b> June 2007</p>
<p><b>Project Name:</b> Culvert Replacement in the River Oaks, Palm River Subdivision</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Margaret Bishop</p> <p><b>Engineer - Address - Phone:</b> Collier County Stormwater Management</p> <p><b>Contract Date:</b> April 4, 2005 <b>Final Contract Amount:</b> \$576,642.50 <b>Completion Date:</b> July 8, 2005</p>	<p><b>Project Name:</b> Twin Lakes Interconnect</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Gianfranco Nicolaci</p> <p><b>Engineer - Address - Phone:</b> Agnoli Barber &amp; Brundage, Inc. 7400 Tamiami Trail North, Suite 200 Naples, Florida 34108 Roger Sandrus</p> <p><b>Contract Date:</b> September 12, 2005 <b>Final Contract Amount:</b> \$750,120.76 <b>Completion Date:</b> March 1, 2006</p>

**FLORIDA BID BOND**

BOND NO. 35BCSGT

AMOUNT: \$ 5% of bid amount

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.  
hereinafter called the PRINCIPAL, and Hartford Fire Insurance Company a  
corporation duly organized under the laws of the State of CT having its  
Principal place of business at One Hartford Plaza, T-4, Hartford, CT in the State  
of CT and authorized to do business in the State of Florida, as SURETY, are held  
firmly bound unto City of Key West hereinafter called the Obligee, in the sum of  
DOLLARS(\$ 5% of attached bid) for the payment for which we bind ourselves, our heirs, executors,  
administrators, successors, and assigns, jointly and severally, firmly by these Presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid or Proposal for:

RIGHT-OF- WAY IMPROVEMENTS 2015, ITB 15 - 006, said Bid Proposal, by reference thereto,  
being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the  
furnishing of labor, materials, (except those specifically furnished by the Owner), equipment, machinery,  
tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal  
and the detailed Drawings and Specifications entitled:

RIGHT- OF - WAY IMPROVEMENTS 2015 / ITB 15-006

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified  
check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee  
that the Bidder would, if awarded the Contract, enter into a written Contract with the Owner for the  
performance of said Contract, within 5 working days after written notice having been given of the award  
of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within five  
working days after written notice of such acceptance, enters into a written Contract with the OBLIGEE  
then this obligation shall be void: otherwise the sum herein stated shall be due and payable to the  
OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in  
good and lawful money of the United States of America, as liquidated damages for failure thereof of said

Principal.

Signed and sealed this 11th day of March, 2015.

Douglas N. Higgins, Inc.

PRINCIPAL

By: Kelly A. Wilkie

Hartford Fire Insurance Company

SURETY

By: Charles M. Johnson  
ATTORNEY IN FACT

Dale A. Bells

Dale A. Bells  
FL Resident Agent  
9850 NW 41st St., #100  
Miami, FL 33178  
305.591.0090

# POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD  
BOND, T-4  
One Hartford Plaza  
Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 35-350851

**KNOW ALL PERSONS BY THESE PRESENTS THAT:**

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois**, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast**, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

*Heather M. Johnson, Joel E. Speckman, Terri Mahakian, David Harlock*  
of  
*Ann Arbor, MI*

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**In Witness Whereof**, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



*Wesley W. Cowling*

Wesley W. Cowling, Assistant Secretary

*M. Ross Fisher*

M. Ross Fisher, Vice President

STATE OF CONNECTICUT }  
COUNTY OF HARTFORD } ss. Hartford

On this 12<sup>th</sup> day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Kathleen T. Maynard*

Kathleen T. Maynard  
Notary Public  
My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of March 11, 2015 .  
Signed and sealed at the City of Hartford.



*Gary W. Stumper*

Gary W. Stumper, Vice President



**SWORN STATEMENT UNDER SECTION 287.133(3)(a)  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

**THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER  
OFFICE AUTHORIZED TO ADMINISTER OATHS.**

1. This sworn statement is submitted with Bid, Proposal or Contract No. ITB 15-006  
for City of Key West
  
2. This sworn statement is submitted by Douglas N. Higgins, Inc.  
(name of entity submitting sworn statement)  
whose business address is 3390 Travis Pointe Rd Ste A Ann Arbor Mi 48108  
and (if applicable) its Federal Employer  
Identification Number (FEIN) is 38-1807765 (If the entity has no FEIN, include the Social  
Security Number of the individual signing this sworn statement.)
  
3. My name is Kelly A. Wilkie and my relationship  
to Douglas N. Higgins Inc (please Print name of individual signing) the entity named above is  
Vice President
  
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of  
any state or federal law by a person with respect to and directly related to the transaction of business with any public  
entity or with an agency or political subdivision of any other state or with the United States, including but not limited  
to, any bid or contract for goods or services to be Provided to any public entity or an agency or political subdivision  
of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,  
conspiracy, material misrepresentation.
  
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding  
of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court  
of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, non-  
jury trial, or entry of a plea of guilty or nolo contendere.
  
6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means
  1. A Predecessor or successor of a person convicted of a public entity crime: or
  2. An entity under the control of any natural person who is active in the management of t entity and who has  
been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives,  
partners, shareholders, employees, members, and agents who are active in the management of an affiliate.  
The ownership by one person of shares constituting controlling interest in another person, or a pooling of  
equipment or income among persons when not for fair market value under an arm's length agreement, shall  
be a prima facie case that one person controls another person. A person who knowingly enters into a joint  
venture with a person who has been convicted of a public entity crime in Florida during the Preceding 36  
months shall be considered an affiliate.
  
7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or  
entity organized under the laws of any state or of the United States with the legal power to enter into a binding  
contract and which bids or applies to bid on contracts for the Provision of goods or services let by a public entity, or  
which otherwise transacts or applies to transact business with a public entity. The term

"person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement that I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the entity has been charged with no convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a Proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent Proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie  
(signature)  
3-11-2015  
(date)

STATE OF Michigan

COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her signature  
in the space provided above on this 11th

(name of individual signing)

day of March, 2015

My commission expires: 1-10-2020

Sandra K Garrison  
NOTARY PUBLIC

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020

ANTI-KICKBACK AFFIDAVIT

MICHIGAN  
STATE OF ~~FLORIDA~~ )  
WASHTENAW ) : SS  
COUNTY OF ~~MONROE~~ )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Urkue

Sworn and subscribed before me this

11th day of March, 2015

Sandra Garrison  
NOTARY PUBLIC, State of ~~Florida~~ at Large  
Michigan

My Commission Expires: 1-10-2020

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020

**INDEMNIFICATION**

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: Douglas N. Higgins, Inc. SEAL: \_\_\_\_\_  
3390 Travis Pointe Rd Ste A Ann Arbor, Mi 48108  
Address  
Kelly A. Wilkie  
Signature  
Kelly A. Wilkie  
Print Name  
Vice President  
Title  
DATE: 3-11-15

N/A

**LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798**

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
  - Not a local vendor pursuant to Ordinance 09-22 Section 2-798
  - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name \_\_\_\_\_ Phone: \_\_\_\_\_

Current Local Address: \_\_\_\_\_ Fax: \_\_\_\_\_  
(P.O Box numbers may not be used to establish status)

Length of time at this address: \_\_\_\_\_

\_\_\_\_\_ Date: \_\_\_\_\_

Signature of Authorized Representative

STATE OF \_\_\_\_\_ COUNTY OF \_\_\_\_\_

The foregoing instrument was acknowledged before me this \_\_\_\_\_ day of \_\_\_\_\_, 2015.

By \_\_\_\_\_, of \_\_\_\_\_  
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification \_\_\_\_\_ as identification  
(Type of identification)

\_\_\_\_\_  
Signature of Notary

\_\_\_\_\_  
Print, Type or Stamp Name of Notary

\_\_\_\_\_  
Title or Rank

Return Completed form with  
Supporting documents to:  
City of Key West Purchasing

**EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT**

STATE OF Michigan )  
 : SS  
COUNTY OF Washtenaw )

I, the undersigned hereby duly sworn, depose and say that the firm of Douglas N. Higgins Inc. provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: Kellya A. Wilkie

Sworn and subscribed before me this  
11<sup>th</sup> Day of March, 2015.

Sandra Garrison  
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

**SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020**

**CONE OF SILENCE AFFIDAVIT**

STATE OF MICHIGAN )  
 : SS  
COUNTY OF WASHTENAW )

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, employees and agents representing the firm of Douglas N. Higgins Inc. have read and understand the limitations and procedures regarding communications concerning City of Key West issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of Silence (attached).

Kelly A. Wilkie

Sworn and subscribed before me this

11th Day of March, 2015.

Sandra K Garrison

NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020



STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783


(850) 487-1395

HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER
CGC060189

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2016



HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108





# *State of Florida*

## *Department of State*


I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2015, that its most recent annual report/uniform business report was filed on January 7, 2015, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Seventh day of January, 2015*



*Ken Detjmer*  
*Secretary of State*

Authentication ID: CC4969825754

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>

# CITY OF KEY WEST, FLORIDA

## Business Tax Receipt

This Document is a business tax receipt  
Holder must meet all City zoning and use provisions.  
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021  
Location Addr 3390 TRAVIS POINTE STE A RD  
Lic NBR/Class 15-00022114 CONTRACTOR - CERT GENERAL CONTRACTOR  
Issue Date: August 04, 2014 Expiration Date: September 30, 2015  
License Fee \$309.75  
Add. Charges \$0.00  
Penalty \$0.00  
Total \$309.75

Comments:

Oper: KEYWRLD Type: OC Drawer: 1  
Date: 8/11/14 56 Receipt no: 36533  
2015 22114

OR LIC OCCUPATIONAL RENEWAL

This document must be prominently displayed. 1.00 \$309.75

Trans number: 3015487  
N: DOUGLAS N. HIGGINS, INC 011 \$309.75  
OR CHECK

DOUGLAS N. HIGGINS (CGC)  
3390 TRAVIS POINTE STE A RD

Trans date: 8/11/14 Time: 14:16:33

ANN ARBOR MI 48108

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on July 1, 2014 and that said resolution is in full force and effect:

"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."


Brandy L. Bartolone

Daniel N. Higgins

Douglas N. Higgins

David J. Wilkie

Kelly A. Wilkie



Handwritten signatures of the listed individuals: Brandy L. Bartolone, Daniel N. Higgins, Douglas N. Higgins, David J. Wilkie, and Kelly A. Wilkie. The signature of Kelly A. Wilkie is the most prominent and is written in blue ink.

Kelly A. Wilkie  
Kelly A. Wilkie  
Secretary

Dated: July 1, 2014

### BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and Proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood
2. All blank spaces in Proposal filled in black ink.
3. Total and unit Prices added correctly.
4. Addenda acknowledged.
5. Subcontractors are named as indicated in the Proposal.
6. Experience record included.
7. Proposal signed by authorized officer.
8. Bid Bond completed and executed, including power-of-attorney dated the same day.
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within 10 days after receiving a Notice of Award.
11. Proposal submitted intact with the volume containing the Bidding Requirements, Contract Forms, and Conditions of the Contract.
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid.
13. Anti-kickback Affidavit, Public Entity Crime Forms, City of Key West Indemnification Form, Local Vendor Certification, Equal Benefits, Cone of Silence.

	<u>ITEM QUANTITY UNIT</u>	<u>UNIT PRICE FIGURES</u>	<u>TOTAL EXTENDED AMOUNT FIGURES</u>
30.	FDOT Type "F" curb		
	1,000 LF	\$ _____	\$ _____
31.	Shoulder / Swale Restoration (include all equipment, labor and material (Washed Miami No. 57 Stone)		
	21,800 SY	\$ _____	\$ _____
32.	Seepage Trench		
	500 LF	\$ _____	\$ _____
33.	Failed Trench Restoration (per drawing)		
	1,000 LF	\$ _____	\$ _____
34.	Sod (w/ screenings and watering)		
	4,000 SF	\$ _____	\$ _____

**SUM OF EXTENDED TOTALS**

\_\_\_\_\_ \$ \_\_\_\_\_  
TOTAL IN WORDS TOTAL IN FIGURES

Douglas N. Higgins Inc.  
Name of Firm Submitting Bid

Kelly A. Wilkie  
Signature of Bidder

Vice President  
Title