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GENERAL TERMS AND CONDITIONS

Li DEFINITIONS

i We/Us/Our/City
These terms refer to the City of Key West, Florida, a Florida municipal corporation. They may also

be used as pronouns for various subsets of the City organization as content will indicate.

Finance-Division
The Division responsible for handling procurement related issues within the City.

Departments
The City Department(s) and offices for which this solicitation is prepared, which will be the end user

of the goods and/or services sought, including, without limitation.

Authorized Representative
The user Department’s contacts for interaction regarding contract administration.

(i) You/Your
The term refers to the person(s) or entity(ies) submitting a proposal in response to this RFQ/RFP/ITB,
inclusive of corresponding subsidiaries, affiliates offices, employees, volunteers, representatives,
agents or subcontractors. The term may apply differently to different classes of entities, as the context
will indicate. For instance, “you” as a Proposer will have different obligations than “you” as a
Successful Proposer will have upon awarding of this contract.

Proposer/Consultant/Submitter
Any person(s) and/or business entity(ies) submitting a response to this solicitation.

Successful Proposer/ Consultant/Submitter

The Proposer whose Proposal to this solicitation is deemed to be the most advantageous to the City.
A Proposer will be approved for award by the City Commission, and a contract will be executed for
the provisions of the goods and/or services specified in this RFQ/RFP/ITB.

(iip) Proposals/ Submittals
The written, sealed document submitted by the Proposer in response to this RFQ/RFP/ITB. Any
verbal interactions with the City apart from submittal of a formal written submittal shall not be

considered a part of any submittal.

1.2 CLARIFICATION/ QUESTIONS
The City reserves the right to request clarification on information submitted by any Proposer after the
deadline for receipt of submittals. Questions from potential and/or actual respondents regarding this
RFQ/RFP/ITB shall be directed in writing by email, to the Procurement Contact email address

specified on the title page.

Answers, citing the question but not identifying the questioner, will be publicly noticed, and
distributed simultaneously to all known prospective Proposers.

(i) Written Addenda



If it becomes evident that this RFQ/RFP/ITB must be amended, we will issue a formal written
addendum to all registered prospective Proposers via Demand Star. Addendum will be uploaded to
Demand Star, available via link on the City’s webpage. If necessary, a new RFQ/RFP/ITB opening
date may be established by addendum.

1.3 COS5T OF PREPARATION
The City will not be responsible for any expenses incurred by Proposers for the preparation of a
Proposal related to this procurement, or for any negotiations related to potential award of the Contract.

1.4 EXAMINATION OF DOCUMENTS

The Proposer must thoroughly examine each section of this RFQ/RFP/ITB. If there is any doubt or
obscurity as to the meaning of any part of these conditions, the Proposer may request clarification by
written request to the Procurement Contact. Interpretations or clarification in response to such
questions will be issued in the form of a written addendum, emailed to all parties recorded by the
City’s Finance Division as having received the RFQ/RFP/ITB documents. No person is authorized to
give oral interpretations of or make oral changes to the RFQ/RFP/ITB. The issuance of a written
addendum shall be the only official method whereby such an interpretation or clarification is made.

1.5 PUBLIC RECORDS
Upon award recommendation or thirty (30) days after the RFQ opening, whichever is eatlier, any
material submitted in response to this RFQ/RFP/ITB will become a “Public Record” and shall be
subject to public disclosure pursuant to Chapter 119, Florida Statutes (Public Records Law).
Proposers must claim the applicable statutory exemptions to protect submittals, stating the reasons
why exclusion from public disclosure is necessary and legal. The City reserves the right {o make any
final determination on the applicability of the Public Records Law.

1.6 WITHDRAWAL OF PROPOSAL
A Proposer may, without prejudice, withdraw, modify, or correct the Proposal after it has been
deposited with the City, provided the request and any subsequent modifications and/or corrections
are filed with the City in writing before the time for opening the submittals. No oral modifications
will be considered.

L7 RIGHT TO REJECT

The City reserves the right to reject any and/or all submittals or sections thereof, and/or waive any
irregularities, informalities, and/or technical deficiencies. The City shall not be required to accept the
minimum specifications stated herein or provided but reserves the right to accept any submittal that,
in the judgment of the City, will best serve the needs and interests of the City. The offering of this
RFQ/RFP/ITB does not, itself, in any way constitute a contractual agreement between the City of Key
West and any Proposer. However, the contents of the offered document, as well as the proposed
documents may be used for details of the actual agreement between the Proposer and the City of Key
West. Furthermore, the City reserves the right to award without finther discussion.

1.8 GOVERNMENTAL RESTRICTIONS
In the event that any governmental restrictions are imposed which would necessitate alteration of the
performance to the services offered in this Proposal prior to delivery, it shall be the responsibility of
the Proposer to notify the City at once. The City reserves the right to accept the alteration or cancel
the Contract at no expense to the City.



L9 SUBMISSION OF PROPOSAL

(i} Incurred Expenses
The City is not responsible for any expenses which Proposers may incur for preparing and submitting
Proposals called for in this RFQ/RFP/ITB.

(it Interviews
The City reserves the right to conduct personal interviews or require presentations prior to selection.
The City will not be liable for any costs whatsoever incurred by the Proposer in connection with such
interviews/presentations, including, but not limited to travel and accommodations.

(iit) Request for Modifications
The City reserves the right to request that the Proposers(s) modify a submittal to more fully meet the
needs of the City.

(iv) Bid Acknowledgment
By submitting a Proposal, the Proposer/Proposer certifies that he/she/it has fully read and understood
the solicitation method and has full knowledge of the scope, nature, and quality of work to be

performed.

(v) Acceptance/Rejection/Modification
To Subinittals

The City reserves the right to negotiate modifications to this RFQ/RFP/ITB that it deems acceptable,
reject any and all Proposals for any reason whatsoever, and waive minor irregularities in any

submittal.

(vi) Submittals Binding
All Proposals submitted shall be binding for three hundred sixty-five (365) calendar days following

opening.

(vii) Alternate Proposals/ Statementi/ Proposals
Alternate Proposals and/or statements will not be considered or accepted by the City.

(viti)  Economy of Preparation
Proposals should be prepared simply and economically, providing a straightforward, concise

description of the Proposers’ ability to fulfill the requirements of the Proposal.

(ix) Proprietary Inforination
In accordance with Chapter 119 of the Florida Statutes (Public Records Law) and except as may be

provided by other applicable State and Federal Law, all Proposers should be aware that RFQ/RFP/ITB
and the corresponding responses are in the public domain and subject to disclosure. However, the
Proposers are required to identify with specificity any information contained in their Proposals which
are considered confidential and/or proprietary and which are believed to be exempt from disclosure,
citing the applicable exempting law.

All Proposals received from Proposers in response to this RFQ/RFP/ITB shall become the property
of the City of Key West and shall not be returned to the Proposer. In the event of contract award, all
documentation produced as part of the contract will become the exclusive property of the City.

110 COMPLIANCE WITH ORDERS AND LAWS




Successful Proposers shall comply with all local, state, and federal directives, ordinances, rules,
orders, and laws as applicable to this RFQ/RFP/ITB and subsequent contracting including, but not
limited to:

Executive Order 11246 (which prohibits discrimination against any employee, applicant, or client because of race,
creed, color, national origin, sex, or age with regard to, but not limited {0, employment practices, rate of pay or other
compensation methods, and training.)

Occupational, Safety and Health Act (OSHA)

The State of Florida Stafutes Section 287, 133{3)}(A) on Public Entity Crimes
Environment Protection Agency (EPA)

Uniform Commercial Code (FL Statutes, Chapter 672)

American with Bisabilities Act of 1920, as amended.

National Institute of Qccupational Safety Hazards (NIOSH)

National Forest Products Asseciation {NFPA)

State of Florida Department of Transportation- Rule 14-90, Florida Admin. Code
U.S. Department of Transpoertation

City of Key West, City Ordinance Sec 2-766-2-845
Cone of Silence, City of Key West Code of Ordinances

The State of Florida Statutes Sections 218,73 and 218,74 on Prompt Payment

Proposer hereby recognizes and certifies that no elected official, board member, or employee of the
City shall have a financial interest directly or indirectly in this transaction or any compensation to be
paid under or through this transaction, and further, that no City employee, nor any elected or appointed
officer, including, but not limited to, City Commission members, of the City, nor any spouse, parent
or child of such employee or elected or appointed officer of the City, may be a partner, officer, director
or proprietor of Proposer or Proposer, and further, that no such City employee or elected or appointed
officer, or the spouse, parent or child of any of them, alone or in combination, may have a material
interest in the Vendor or Proposer. Material interest means direct or indirect ownership of more than
5% of the total assets or capital stock of the Proposer. Any exception to these above-described
restrictions must be expressly provided by applicable law or ordinance and be confirmed in writing
by City. Further, Proposer recognizes that with respect to this transaction, if any Proposer violates or
is a party to a violation of the ethics ordinances or rules of the City, or the provisions of Chapter 112,
part ITI, Fla. Stat., the Code of Ethics for Public Officers and Employees, such Proposer may be
disqualified from furnishing the goods or services for which the Proposal is submitted and may be
further disqualified from submitting any future Proposals for goods or services to City. The term
“Proposer,” as used in this section specifically includes any person or entity making and submitting a
Proposal to the City for the provision of goods and/or services to City.

Lack of knowledge by the Proposer will in no way be a cause for relief from responsibility. Non-
compliance with all local, state, and federal directives, orders, and laws may be considered grounds

for termination of contract(s).



.11 CONE OF SILENCE
Notwithstanding any other provision in the specifications, the provisions of Section 2-773 Cone of
Silence, 2-289 Conflict of Interest and 4.10 Disclosure of Financial Interest by Officers and
Employees are applicable to this transaction.

The Cone of Silence shall be imposed on this RFQ/RFP/ITB upon its advertisement. The Cone of
Silence prohibits the following activities:

Prohibited communications. A cone of silence shall be in effect during the course of a
competitive solicitation and prohibit:

(1) Any communication regarding a particular competitive solicitation between a potential
vendor or vendor's representative and the city's administrative staff including, but not limited to,
the city manager and his or her staff;

(2) Any communication regarding a particular competitive solicitation between a potential
vendor or vendor's representative and the mayor, city commissioners, or their respective staff;
(3) Any communication regarding a particular competitive solicitation between a potential
vendor or vendor's representative and any member of a city evaluation and/or selection
committee therefore; and

(4) Any communication regarding a particular competitive solicitation between the mayor, city
commissioners, or their respective staff, and a member of a city evaluation and/or selection
committee therefore.

(c) Permitted communications. Notwithstanding the foregoing, nothing contained herein shall
prohibit:

(1) Communication between members of the public who are not vendors or a vendor's
representative and any city employee, official or member of the city commission;

(2) Communications in writing at any time with any city employee, official or member of the
city commission, unless specifically prohibited by the applicable competitive solicitation.

(A) However, any written communication must be filed with the city clerk. Any city employee,
official or member of the city commission receiving or making any written communication must
immediately file it with the city clerk.

(B) The city clerk shall include all written communication as part of the agenda item when
publishing information related to a particular competitive solicitation;

(3) Oral communications at duly noticed pre-bid conferences;

(4) Oral presentations before publicly noticed evaluation and/or selection committees;

(5) Contract discussions during any duly noticed public meeting;

(6) Public presentations made to the city commission or advisory body thereof during any duly
noticed public meeting;

(7) Contract negotiations with city staff following the award of a competitive solicitation by the
city commission; or

(8) Purchases exempt from the competitive process pursuant to section 2-797 of these

Code of Ordinances;

(d) Procedure.

(1) The cone of silence shall be imposed upon each competitive solicitation at the time of public
notice of such solicitation as provided by section 2-826 of this Code. Public

notice of the cone of silence shall be included in the notice of the competitive solicitation. The
city manager shall issue a written notice of the release of each competitive solicitation to the
affected departments, with a copy thereof to each commission member, and shall include in any



public solicitation for goods and services a statement disclosing the requirements of this
ordinance.

(2) The cone of silence shall terminate:

(A) At the time the city commission or other authorized body makes final award or gives final
approval of a contract, rejects all bids or responses to the competitive solicitation, or takes other
action which ends the competitive solicitation.

(B) At the deadline for submission of responses to the solicitation if only one vendor has
responded.

(3) Any city employee, official or member of the city commission that is approached concerning
a competitive solicitation while the cone of silence is in effect shall notify such individual of the
prohibitions contained in this section. While the cone of silence is in effect, any city employee,
official or member of the city commission who is the recipient of any oral communication by a
potential vendor or vendor's representative in violation of this section shall create a written
record of the event. The record shall indicate the date of such communication, the persons with
whom such communication occurred, and a general summation of the communication.

(e) Violations/penalties and procedures.

(1) A sworn complaint alleging a violation of this ordinance may be filed with the city attorney's
office. In each such instance, an initial investigation shall be performed to determine the
existence of a violation. If a violation is found to exist, the penalties and process shall be as
provided in section 1-15 of this Code.

(2) In addition to the penalties described herein and otherwise provided by law, a

violation of this ordinance shall render the competitive solicitation void at the discretion of the
city commission.

(3) Any person who violates a provision of this section shall be prohibited from serving on a
City of Key West advisory board, evaluation and/or selection committee.

(4) In addition to any other penalty provided by law, violation of any provision of this ordinance
by a City of Key West employee shall subject said employee to disciplinary action up to and
including dismissal.

(5) If a vendor is determined to have violated the provisions of this section on two more
occasions it shall constitute evidence under City Code section 2-834 that the vendor is not
properly qualified to carry out the obligations or to complete the work contemplated by any new
competitive solicitation. The city's purchasing agent shall also commence any available
debarment from city work proceeding that may be available upon a finding of two or more
violations by a vendor of this section.

1.12 SUNSHINE LAW
As a Florida municipal corporation, the City is subject to the Florida Sunshine Act and Public
Records Law. By submitting a Proposal, Proposer acknowledges that the materials submitted
with the Proposal and the results of the City of Key West evaluations are open to public
inspection upon proper request. Proposer should take special note of this as it relates to
proprietary information that might be included in its Proposal.

1.13 CANCELLATION
In the event any of the provisions of this RFQ/RFP/ITB are violated by the Awarded Proposer,

the City Manager shall give written notice to the Awarded Proposer stating the deficiencies and,
unless deficiencies are corrected within ten (10) days, recommendation will be made to the City
Commission for immediate cancellation. The City reserves the right to terminate any contract



resulting from this invitation at any time and for any reason, upon giving thirty (30} days prior
written notice to the other party. No consideration will be given for anticipated loss of revenue
on the canceled portion of the Contract.

1.14 ASSIGNMENT
The Awarded Proposer shall not assign, transfer, convey, sublet or otherwise dispose of this
contract, including any or all of its right, title or interest therein, or his or its power to execute
such contract to any person, company or corporation without prior written consent of the City of
Key West.

1.15 PROPERTY
Property owned by the City of Key West is the responsibility of the City of Key West. Such
property furnished for repair, modification, study, etc., shall remain the property of the City of
Key West. Damages to such property occurring while in the possession of the Awarded
Proposer shall be the responsibility of the Awarded Proposer.

L16 TERMINATION FOR DEFAULT
If the Awarded Proposer defaults in its performance under this Contract and does not cure the
default within thirty (30) days after written notice of default, the City may terminate this
Contract, in whole or in part, upon written notice without penalty to the City. In such event, the
Awarded Proposer shall be liable for damages, including, but not limited to, the excess cost of
procuring sinlar supplies or services: provided that if, (1) it is determined for any reason that
the Awarded Proposer was not in default or (2) the Awarded Proposer’s failure to perform is
without his control, fault or negligence, the termination will be deemed to be a termination for
the convenience of the City.

117 TERMINATION FOR CONVENIENCE
The City Manager may terminate the Contract that may result from this RFQ/RFP/ATB, in
whole or in part, upon thirty (30) days prior written notice when it is in the best interests of the
City. If so terminated, the City shall be liable only for payment in accordance with the payment
provisions of the Contract for those services rendered prior to termination.

118  ANTELTRUST PROVISION
At such times, as may serve its best interest, the City reserves the right to advertise for, receive,
and award additional contracts for these herein items, and to make use of other competitively
proposal (government) contracts for the purchase of these goods and/ or services as may be
available.

119 PUBLIC RECORDS, AUDIT RIGHTS AND RECORDS RETENTION
'The Upon award recommendation or thirty (30) days afier the opening of RFQ/RFP/ITB
responses, whichever is earlier, any material submitted in response to this Request for Proposals
will become a “Public Record” and shall be subject to public disclosure consistent with Chapter
119, Florida Statutes (Public Record Law). Proposers must claim the applicable exemptions to
disclosure provided by law in their response to the Request for Proposals by identifying
materials to be protected and must state the reasons why exclusions from public disclosure is
necessary and legal. The City reserves the right to make any final determination on the
applicability of the Public Records Law. The Awarded Proposer agrees to provide access to the
City, or any of their duly authorized representatives, to any books, documents, papers, and



records of the Awarded Proposer which are directly pertinent to the contract, for the purposes of
audit, examination, excerpts, and transcriptions. The Awarded Proposer shall maintain and
retain any and all of the aforementioned records after the expiration and/or termination of the
agreement, as provided by Chapter 119, Florida Statutes.

1.20 CAPITAL EXPENDITURES

Awarded Proposer understands that any capital expenditures that the Awarded Proposer makes,
or prepares to make, in order to perform the services required by the City of Key West, is a
business risk which the Awarded Proposer must assume. The City of Key West will not be
obligated to reimburse amortized or unamortized capital expenditures, any other expenses, or to
maintain the approved status of the Awarded Proposer. If Awarded Proposer has been unable to
recoup its capital expenditures during the time it is rendering such services, it shall not have any
claim upon the City of Key West.

1.21 GOVERNING LAW AND VENUE
The validity and effect of the Contract shall be governed by the laws of the State of Florida. The
parties agree that any administrative or legal action, mediation, or arbitration arising out of this
Contract shall take place in Monroe County, Florida.

1,22 ATTORNEY FEES
In connection with any litigation, mediation, or arbifration arising out of this Contract, each

party will pay its’ atforney’s fees.

123 NO PARTNERSHIP OR JOINT VENTURE
Nothing contained in this Contract will be deemed or construed to create a partnership or joint
venture between the City of Key West and Awarded Proposer/Proposer, or to create any other
similar relationship between the parties.

124  TERMS AND CONDITIONS OF AGREEMENT
The Agreement to be entered into with the Awarded Proposer, in substantially the form attached
hereto as Exhibit “A”, shall include, but not be limited to, the following terms and conditions:

A. The Awarded Proposer agrees to indemnify, defend and hold harmless the City, its
officers, elected officials, agents, volunteers and employees, from and against any and
all liability, claims, demands, damages, fines, fees, expenses, penalties, suits,
proceedings, actions and cost of action, including attorney’s fees for trial and on
appeal, and of any kind and nature arising or growing out of or in any way connected
with the performance of the Agreement whether by act or omission of the Awarded
Proposer, its agents, servants, employees or others, or because of or due to the mere
existence of the Agreement between the parties; unless said claim for liability is caused
solely by the negligence of the City or its agents or employees.

The Awarded Proposer shall further indemnify, defend and hold harmless the City, its
elected officials, its Officers, employees, agents and volunteers (collectively referred as
“Indemnitees™) against all loss, costs, penalties, fines, damages, claims, expenses,
including attorney’s fees, or liabilities (“collectively referred to as “liabilities™) by
reason of any injury to, or death of any person, or damage to, or destruction, or loss of
any property arising out of, resulting from, or in connection with the performance, or



non- performance of the services contemplated by this agreement which is, or is alleged
to be directly, or indirectly caused, in whole, or in part by any act of omission, default,
or negligence of the Awarded Proposer, its employees, agents, or sub-contractors.

B. The Awarded Proposer shall pay all royalties and assume all costs arising from the use
of any invention, design, process materials, equipment, product, or device which is the
subject of patent rights or copyrights. Awarded Proposer shall, at its own expense, hold
harmless and defend the City against any claim, suit or proceeding brought against the
City, which is based upon a claim, whether rightful or otherwise, that the goods or
services, or any part thereof, furnished under the contract, constitute an infringement of
any patent or copyright of the United States. The Awarded Proposer shall pay all
damages and costs awarded against the City.

C. An understanding and agreement, by and between the Awarded Proposer and the City,
that the completion time as specified in Awarded Proposer’s submission will be met
and that all work shall be executed regularly, diligently, and uninterrupted at such rate
of progress as will ensure full completion thereof within the time specified.

125  EQUAL BENEFITS FOR DOMESTIC PARTNERS FOR PROCURED PROJECTS
Awarded Proposer will be required to comply with Ordinance Sec 2-799 —Provide Equal
Benefits for Domestic Partners.

1.26 LIMITATION ON USE OF OFFICTIAL SFAL
It shall be unlawful and a violation of this section for any person, firm, corporation or other
legal entity to print for the purpose of sale or distribution or circulate, manufacture, publish, use,
display, or offer for sale any letters, papers, documents, or items of merchandise which
simuiates the official seal of the City or the stationery or a real or fictitious agency, depariment
or instrumentality of the City without the expressed written authority of the City Commission or
its designee. The unauthorized use shall be punishable as provided in F.S. §§ 775.082 and
775.083.



PART 1

BIDDING REQUIREMENTS




City of Key West
Invitation to Bid

Phase One: Southernmost Point Seawall Project
ITB No. 25-010

NOTICE: Pursuant to Sec. 2-770 of the City’s Code of Ordinance, The City of Key West (‘hereinafter
referred to as the “City””) will accept sealed bids for consideration to provide the services detailed in the
scope of services listed below, bids shall be received until 3:00 P.M. on May 8, 2025. The submittals shall
be clearly marked “ITB No. 25-010 — Phase One: Southernmost Point Seawall Project.”

The proposed project consists of providing all site work, materials, equipment, and labor necessary to
accomplish the following improvements to the Southernmost Point seawall:

Reconstruction of seawall and seawall cap, construction of concrete foundations for Southernmost Point
Buoy monument and Bishop Kee statue, sub-surface improvements below sidewalk including but not
limited to replacement backfill and base as needed, removal and replacement of fencing within project
limits, removal and replacement of existing concrete sidewalk, and protection of historic features and

monuments.

All submittals shall be publicly opened and recorded on May 8, 2025, at 3:00 P.M.** Late submittals
shall not be accepted or considered.

Please submit one (1) original and (2) two flash drives with one single PDF file of the entire bid
package on each flash drive. Bid packages are to be enclosed in sealed envelopes, clearly marked on
the outside “Sealed Bids for ITB No. 25-010 — Phase One: Southernmost Point Seawall Project”
addressed and delivered to the City Clerk at the address noted above.

Solicitations may be found via the City of Key West website (www.citvofkeywest-fl.gov) under Finance
and via Onvia DemandStar, the central notification systems which provide bid notification services to
interested vendors. To obtain the solicitation, interested parties must follow the link and register to be able to
download the document.




The City of Key West reserves the right to accept any bid deemed to be in the best interest of the City or to
waive any irregularity in any submittal. The City may reject any or all bids and re-advertise.

Each response must be submitted on the prescribed form and accompanied by a bid security as prescribed
in the instructions to Bidders, payable to the City of Key West, Florida, in an amount not less than five (5)
percent of the bid amount.

The Bidder must be a licensed contractor by the state of Florida and submit proof of such with the bid.

The successful Bidder shall furnish documentation showing that they are in compliance with the licensing requirements
of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key West; within ten
(10) days following the Notice of Award and must demonstrate that they hold at a minimum, the following licenses &
certificates.

A. City of Key West Business Tax License Receipt
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida.
C. A valid occupational license issued by the City of Key West, Florida

All bid bonds, insurance contracts, and Certificates of Insurance (COI) shall be either executed by or countersigned
by a licensed resident agent of the Surety or Insurance Company having their place of business in the State of
Florida, and in all ways complying with the insurance laws of the State of Florida. Further, the said Surety or
Insurance Company shall be duly licensed and qualified to do business in the State of Florida.

Before a contract is awarded for the work contemplated herein, the City will conduct such investigation as is
necessary to determine the performance record and ability of the apparent low Bidder to perform the size and type
of work specified under this contract. Upon request, the Bidder shall submit such information as deemed necessary

by the City to evaluate the Bidder's qualifications.

Any request for information concerning this project must be made in writing, per City of Key West
Ordinance Section 2-773, Cone of Silence, to Lucas Torres-Bull, Procurement Manager, at

lucas.torresbull@cityofkeywest-fl.gov.

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation of State
Licenses. The Bidder shall furnish documentation showing that they are in compliance with the licensing
requirements of the County and City as would be required within ten (10) days of the award. The successful
Bidder must also be able to satisfy the City’s Attorney as to such insurance coverage and legal requirements as
may be demanded by the bid in question. The City may reject bids for any and/or all of the following reasons:
(1) for budgetary reasons, (2) if the bidder misstates or conceals a material fact in its bid, (3) if the bid does not
strictly conform to the law or is non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a
change of circumstances occurs making the purpose of the bid unnecessary to the City. The City may also waive
any minor formalities or irregularities in any bid, (6) if such rejection is in the best interest of the City.



INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

A. FORMAT
The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the sections into
work performed by the various building trades, work by separate subcontractors, or work
required for separate facilities in the project.

B. DOCUMENT INTERPRETATION
The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of the

proposed work,

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of the Engineer, in writing at least ten (10) calendar days prior to
bid opening an interpretation thereof. Any interpretation or change in said Contract
Documents will be made only in writing in the form of Addenda to the documents which
will be available to all registered holders of Contract Documents via Demand Star. Bidders
shall submit with their bids, or indicate receipt of, all Addenda. The City will not be
responsible for any other explanation or interpretations of said documents.

GENERAL DESCRIPTION OF THE PROJECT
A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

QUALIFICATION OF CONTRACTORS
The prospective Bidders must meet the statutorily prescribed requirements before the award of a
contract by the City., Bidders must hold or obtain all licenses and/or certificates as required by the
State and Local Statutes to bid for and perform the work specified herein.

BIDDER'S UNDERSTANDING
Each Bidder must inform themselves of the conditions relating to the execution of the work, and
it is assumed that they will inspect the site and make themselves thoroughly familiar with all the
Contract Documents. Failure to do so will not relieve the successful Bidder of their obligation to
enter a contract and complete the contemplated work in strict accordance with the Contract
Documents. The Bidder is responsible for verifying, to their complete satisfaction, all information
related to the site and subsurface conditions.

The City will make available to prospective Bidders upon request and at the office of the Engineer,
prior to bid opening, any information that the City may have as to subsurface conditions and
surface topography at the worksite.



Each Bidder shall inform themselves of, and the Bidder awarded a contract shall comply with
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimwm wage rates,
nondiscrimination in the employment of labor, protection of public and employee safety and
health, environmental protection, the protection of natural resources, fire protection, burning and
non-burning requirements, permits, fees, and similar subjects,

TYPE OF BID

A,

LUMP SUM

The bid for the work is to be submitted on a lump sum basis. Lump sum prices shall be
submitted for all line items of work set forth in the bid.

The Bidder shall submit a Schedule of Values with their bid. It shall be broken down by
trade/type of work and include the cost of all Labor & Materials for use as a basis for
payment.

PREPARATION OF BIDS

A.

GENERAL

All blank spaces in the Bid Form must be filled in, as required, preferably in black ink or
typewritten. Al price information shall be shown in both words and figures where
required. No changes shall be made in the phraseology of the forms. Written amounts shall
govern in case of discrepancy between the amounts stated in writing and the amounts stated
in figures. In case of discrepancy between unit prices and extended totals, unit prices shall
prevail.

Any bid shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the published
Invitation to Bid.

Only one bid from any individual, firm, partnership, or corporation, under the same or
different names will be considered. Should it appear to the City that any Bidder is interested
in more than one bid for work contemplated, all bids in which such Bidder is interested

will be rejected.

SIGNATURE

The Bidder shall sign their bid in the blank space provided, therefore. If Bidder is a
corporation, the legal name of the corporation shall be set forth above, together with the
signature of the officer or officers authorized to sign contracts on behalf of the corporation.
If the Bidder is a partnership, the true name of the firm shall be set forth above, together
with the signature of the partner or partners authorized to sign contracts on behalf of the
partnership, If the signature is by an agent, other than an officer of a corporation or a
member of a partnership, a notarized power-of-attorney must be on file with the City prior
to the opening of bids or submitted with the bid, otherwise the bid will be regarded as not
propetly authorized.



C. SPECIAL BIDDING REQUIREMENTS
The Bidder's attention is brought to the hiring practices and licenses and permits of the
City of Key West. These are defined in addition to Article 39; Ordinances, Permits, And
Licenses, as set forth in the General Conditions.

‘The Bidder shall submit with their bid, experience records showing their experience and
expertise in the specified work. Such experience records shall provide at least five current
or recent projects {within the past 5 years) of similar work, within the State of Florida and
preferably Monroe County. For each project the following information shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner and name of Owner's contact person and phone number.
Designer and name of Designer's contact person and phone number.

AP =

The Bidder shall submit with their bid a list of items to be performed by their own laborers
and that performed by Subcontractors or others.

D. ATTACHMENTS
Fach Bidder shall complete and submit the following forms with their bid:

Anti-Kickback Affidavit

Non-Collusion Affidavit

Public Entity Crimes Form

Indemnification Form

City of Key West Business License Tax Receipt
Local Vendors Form

Domestic Partnership Affidavit

Vendor Certification Regarding Scrutinized Companies Lists
Cone of Silence Affidavit

Non-Coercive Conduct Affidavit

E-Verify Affidavit

Lobbying Disclosure

Debarment and Suspension

Florida Trench Safety Act

Bidders® Checklist

PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the swom
statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit a signed
and notarized statement with their bid on the form provided herein.

CITY OF KEY WEST LICENSE REQUIRED

Contractors are required to have a Certified or Registered General Contractors City of Key West
license. License fees do not exceed $410.00. License shall be obtained within ten (10) days of



Notice of Award.

STATE AND LOCAL SALES AND USE TAXES
Unless the General Conditions contains a statement that the City is exempt from state sales tax on
materials incorporated into the work due to the qualification of the work under this contract, the
Bidder, as required by the laws and statutes of the state and its political subdivisions, shall pay all
state and local sales and use taxes, Prices quoted in bid shall include all nonexempt sales and use
taxes unless provision is made in the bid form to separately itemize the tax.

SUBMISSION OF BIDS
All bids must be submitted no later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. Bids must be made on the Bid Forms provided herewith, submit one
(1) ORIGINAL and two (2) FLASH DRIVES each containing a single PDF file of the entire

bid package.

Each bid must be submitted in a sealed envelope, clearly marked as to indicate the Bidder's name
and its contents (Phase One: Southernmost Point Seawall Project 1TB #25-010) without being
opened and addressed in conformance with the instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BIDS
Prior to the time and date designated for receipt of bids, any bid submitted may be withdrawn by
notice to the party receiving bids at the place designated for receipt of bids. Such notice shall be in
writing over the signature of the Bidder or by telegram. If by telegram, written confirmation over
the signature of the Bidder shall be mailed and postmarked on or before the date and time set for
receipt of bid. No bid may be withdrawn after the time scheduled for opening of bids, unless the
time specified in paragraph Award of Contract of these Instructions to Bidders shall have elapsed.

BID SECURITY
Bids must be accompanied by cash, a certified check, or cashier's check drawn on a bank in good
standing, or a Bid Bond issued by a Surety authorized to issue such bonds in the state where the
work is located, in the amount of five (5) percent of the total amount of the bid submitted. This
bid security shall be given as a guarantee that the Bidder will not withdraw their bid for a period
of ninety (90) days after the bid opening, and that if awarded the contract, the successful Bidder
will execute the attached contract and furnish properly executed Performance and Payment Bonds,
each in the full amount of the contract price within the time specified. Agent and Surety phone

numbers must be provided.

The Attorney-in-Fact who executes this bond on behalf of the Surety must attach a notarized copy
of their power-of-attorney as evidence of their authority to bind the Surety on the date of execution
of the bond. Where State Statute requires, certification by a resident agent shall also be provided.

If the Bidder elects to furnish a Bid Bond, they shall use the Bid Bond Form bound herewith, or
one conforming substantially thereto in form and content.

RETURN OF BID SECURITY

Within fifteen (15) days after the award of the contract, the City will return the bid securities to all
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Bidders whose bids are not to be fimther considered in awarding the contract. Retained bid
securities will be held until the contract has been finally executed, after which all bid securities,
other than the Bidders' bonds and any guarantees, which have been forfeited, will be returned to
the respective Bidders whose bids they accompanied.

AWARD OF CONTRACT
Within ninety (90} calendar days after the opening of bids, the City will accept one of the bids or
will act in accordance with the following paragraphs. The acceptance of the bid will be by written
Notice of Award, mailed to the office designated in the bid, or delivered to the Bidder's
representative. In the event of failure of the lowest responsive, responsible Bidder to sign the
contract, provide additional documents, insurance certificate(s) and evidence of holding required
licenses and certificates, the City may award the contract to the next lowest responsive, responsible
Bidder. Such award, if made, will be made within one hundred and twenty (120) days after the

opening of bids.

The City reserves the right to accept or reject any or all bids, and to waive any informalities and
irregularities in said bids.

BASIS OF AWARD
The City will award based on the bid response from the lowest responsive and responsible Bidder,
whose proposal, in the City's sole discretion, is determined to best serve the City’s interests,

EXECUTION OF CONTRACT
The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign
and deliver to the City one (1) original contract and two (2) copies in the form hereto attached,
together with the Certificate of Insurance (COI) as required in the Contract Documents and
evidence of holding required licenses and certificates. Within ten (10) working days after receiving
the signed contract from the successful Bidder, the City’s authorized agent will sign the contract.
Signatures by both parties constitutes execution of the contract.

Contract Bonds

The successful Bidder shall file with the City, at the time of delivery of the signed contract, a
Performance Bond and Payment Bond on the form bound herewith, each in the full amount of the
contract price in accordance with the requirements of Florida Statutes Section 255.05 or 713.23,
as applicable, as security for the faithful performance of the contract and the payment of all persons
supplying labor and materials for the construction of the work, and to cover all guarantees against
defective workmanship or materials, or both, during the warranty period following the date of final
acceptance of the work by the City. The Surety furnishing this bond shall have a sound financial
standing and a record of service satisfactory to the City, shall be authorized to do business in the
State of Florida, and shall be listed on the current U.S. Department of Treasury Circular Number
570, or amendments thereto in the Federal Register, of acceptable Sureties for federal projects.
The Bidder shall supply the City with phone numbers, addresses, and contacts for the Surety and
their agents. Pursuant to Section 255.05(7), Florida Statutes, in lieu of the bond required by law,
the contractor may file with the city an alternative form of security in the form of cash, a money
order, a certified check, a cashier’s check or an irrevocable letter of credit.




POWER OF ATTORNEY
The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment Bond in
behalf of the Surety must attach a notarized copy of his/ her power-of-attorney as evidence of his/
her authority to bind the Surety on the date of execution of the bond. All Contracts, Performance
and Payment Bonds, and respective powers-of attorney will have the same date

FAILURE TO EXECUTE CONTRACT AND FURNISH BID BOND
The Bidder who has a contract awarded to them and who fails to promptly and properly execute
the contract shall forfeit the bid security that accompanied their bid, and the bid security shall be
retained as liquidated damages by the City, and it is agreed that this said sum is a fair estimate of
the amount of damages the City will sustain in case the Bidder fails to enter into a contract. Bid
security deposited in the form of cash, a certified check, or cashier's check shall be subject to the
same requirement as a Bid Bond.

TIME OF COMPLETION
The time of completion of the work to be performed under this contract is the essence of the
contract. Delays and extensions of time may be allowed in accordance with the provisions stated
in the General Conditions,

When the Bidder receives a Notice to Proceed, they shall commence work as soon as possible and
shall complete all work within the number of calendar days stipulated in this bid.

The term of this contract will be one hundred and eighty (180) calendar days.

If the Bidder fails to achieve Final Completion by the Completion Date agreed upon by both
parties, the Bidder shall be liable to pay the City liquidated damages in the amount provided
below based on the total project cost. The specific daily liquidated damages will be determined
on a project-by-project basis and mutually agreed upon by both parties prior to the acceptance

of each Task Order.

Total Project Cost Daily Charge Per Calendar Day
$50,000 and Under.......ccocoiviiiveeeirs e e $763
Over $50,000 but less than $250,000.........ccvvvieirviinnen. $958
$250,000 but less than $500,000........cccovveviiiirenne $1,099
$500,000 but less than $2,500,000.........ccccovvevvrevenneens $1,584
$2,500,000 but less than $5,000,000............ccoevevnennene, $2,811
$5,000,000 but less than $10,000,000........coceconeeere.. $3,645
$10,000,000 but less than $15,000,000...........ccoco...... $4,217
$15,000,000 but less than $20,000,000...........ccccveeuvns $4,698
$20,000,000 8GN0 OVEL...veverveeeeeireeeeer e e see e $6,323

EQUAL BENEFITS FOR DOMESTIC PARTNERS REQUIREMENTS
Except where otherwise exempt or prohibited by law, a Bidder awarded a contract pursuant to
a bid process shall provide benefits to domestic partners of its employees on the same basis as
it provides benefifs to employee spouses, in accordance with City of Key West Code of
Ordinances, Section 2-799.




Such certification shall be in writing and shall be signed by an authorized officer of the Bidder
and delivered, along with a description of Bidder’s employee benefits plan, to the City’s
Procurement Manager prior to entering a contract.

If the Bidder fails to comply with this section, the City may terminate the contract, and all
monies due or to become due under the contract may be retained by the City.

PUBLIC RECORDS REQUIREMENTS
In addition to other contract requirements provided by law, each public agency contract for
services must include a provision that requires the Bidder to comply with public records laws,
specifically to:

(a) Keep and maintain public records that ordinarily and necessarily would be required by the
public agency in order to perform the service.

(b) Provide the public with access to public records on the same terms and conditions that the
public agency would provide the records at a cost that does not exceed the cost provided in this
chapter or as otherwise provided by law.

(c) Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law; and

(d) Meet all requirements for retaining public records and transfer, at no cost, to the public
agency all public records in possession by the Bidder upon termination of the contract and
destroy any duplicate public records that are’ exempt or confidential and exempt from public
records disclosure requirements. All records stored electronically must be provided to the public
agency in a format that is compatible with the information technology systems of the public
agency. If a Bidder does not comply with a public records request, the public agency shall
enforce the contract provisions in accordance with the contract.



NOTE TO BIDDER: Use preferably black ink or typewritten for completing this Bid Form.

BID FORM
To: The City of Key West
Address: 1300 White Street, Key West, Florida 33040
Project Title: Phase One: Southernmost Point Seawall Project
ITB #25-010

Bidder's contact person for additional information on this bid:

Company Name: GC’(\CV?TKl Abghcdk Co.. LLE.

Contact Name & Telephone #: :c) bert Lo pez ., ( %C/‘{) <SQ[2-3480

Email Address: Y 0O 6 yaeneralaspone \ Y . canmn
= .

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested
in this bid are those named herein, that this bid is, in all respects, fair and without fraud, that it is
made without collusion with any official of the City, and that the bid is made without any
connection or collusion with any person submitting another bid on this contract.

The Bidder further declares that they have carefully examined the Contract Documents for the
construction of the project, that they have personally inspected the site, and satisfied themselves
as to the quantities involved, including materials and equipment, and conditions of work involved,
including the fact that the description of the quantities of work and materials, as included herein,
is brief and is intended only to indicate the general nature of the work and to identify the said
quantities with the detailed requirements of the Contract Documents, and that this bid is made
according to the provisions and under the terms of the Contract Documents, which documents are

hereby made a part of this bid.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if their bid is accepted, they will, within ten (10) days, not including
Sundays and legal holidays, after the Notice of Award, sign the contract in the form annexed
hereto, and will at that time, deliver to the City examples of the Performance Bond and Payment
Bond required herein, and evidence of holding required licenses and certificates, and will, to the
extent of their bid, furnish all machinery, tools, apparatus, and other means of construction and do
the work and furnish all the materials necessary to complete all work as specified or indicated in
the Contract Documents.

CERTIFICATES OF INSURANCE
Bidder agrees to furnish the City, before commencing the work under this contract, the
Certificates of Insurance (COI) as specified in these documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME
The Bidder further agrees to begin work within ten (10) calendar days after receiving the Notice
to Proceed and to complete the project, in all respects, within one hundred and eighty 180
calendar days after the date of the Notice to Proceed.




LIQUIDATED DAMAGES

In the event the Bidder is awarded the contract and shall fail to complete the work within the
time limit or extended time limit agreed upon, as more particularly set forth in the Contract
Documents, liquidated damages shall be paid to the City at the rates identified in the Instructions
to Bidders: #/7- Time of Completion per day for all work awarded until the work has been
satisfactorily completed as provided by the Contract Documents.

ADDENDA _
The Biﬁler hereby acknowledges that they have received Addenda No’s. [ , Z- |

(Bidcier shall insert No. of each Addendum 1'e’ceived) ‘and agfees that all addenda issued are
hereby made part of the Contract Documents, and the Bidder further agrees that their bid(s)
includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated
bid prices for the work.

LUMP SUM ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sum represents a true measure of the labor and
materials required to perform the work, including all allowances for overhead and profit for each
type and unit of work called for in these Contract Documents.

(This space intentionally left blank)



1.

2,

ADDENDUM NO. 1
Phase One: Southernmost Point Seawall Project
ITB 25-010
This addendum is issued as supplemental information to the Invitation to Bid package for
clarification of certain matters of both a general and a technical nature. The referenced
Invitation to Bid package is hereby amended in accordance with the following items:

Clarification of Specifications: [No Changes]
Changes to Submission Requirements: [No Changes]
Updates to Project Timeline: [No Change}
Responses to Questions:
1) What is the budget for this project?
1. The City currently does not have a budget for this project.
2) Can the City provide the geotechnical reports please

1. Provided below.

5. Additional Resources:

a. Proposers should be aware that the City does not anticipate relocating the
Southernmost Buoy for this project. The information provided below is to
ensure Proposers understand the project requirement:

Note on page 2 of construction plans to be revised as follows:
*EXIST. MEMORIAL:

SOUTHERNMOST POINT BUOY

(101”X95"” CONCRETE FOUNDATION)
e REMOVMEAND PROTECT DURING CONSTRUCTION
I
e CONSTRUCT FOUNDATION PER DETAILS
o REMOUNTLRON-COMPLEIHON O CONSTREBCHON

NOTE: CONCRETE BUQY IS REPORTED TO WEIGHT APPROX. 20 TONS



; % §fz4{rcu[ ,4(;3‘/1@/1[ (o, LLC

s " — "
Sighature Name of Business




REPORT OF
GEOTECHNICAL EXPLORATION

PROPOSED SEAWALL
400 SOUTH STREET
KEY WEST, FLORIDA 33037
FOR
ARTIBUS DESIGN LLC
3710 N. ROOSEVELT BOULEVARD
KEY WEST, FLORIDA 33040
PREPARED BY
NUTTING ENGINEERS OF FLORIDA, INC.
24478 OVERSEAS HIGHWAY
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ADDENDUM NO. 3
Phase One: Southernmost Point Seawall Project
ITB 25-010
This addendum is issued as supplemental information to the Invitation to Bid package for
clarification of certain matters of both a general and a technical nature. The referenced
Invitation to Bid package is hereby amended in accordance with the following items:

1. Clarification of Specifications: [No Changes]
2. Changes to Submission Requirements: [No Changes]
3. Updates to Project Timeline:

1) The due date for bid submittal and bid openings has been changed to the
following:

Bid Opening Date: May 14, 2025
Bid Opening Time: 3:00 PM

Bid Opening Location: 1300 White Street, Key West, Florida 33040 -
Commission Conference Room - First Floor

4. Responses to Questions: [No Changes]

5. Additional Resources: [No Changes]
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ADDENDUM NO. 4
Phase One: Southernmost Point Seawall Project
ITB 25-010
This addendum is issued as supplemental information to the Invitation to Bid package
for clarification of certain matters of both a general and a technical nature. The
referenced Invitation to Bid package is hereby amended in accordance with the
following items:

1. Clarification:

The City has been made aware that the Engineer of Record (EOR) provided
responses to bidder inquiries during a phone call on May 13, 2025, at 1:00 PM.
These responses were given outside the designated question-and-answer period
and did not come through the official point of contact identified in the bid
documents.

In order to ensure a fair and transparent bidding process and to provide all
bidders with equal access to information, the City will extend the bid due date for
this project as outlined below.

2. Changes to Submission Requirements: [No Changes]
3. Updates to Project Timeline:

New Bid Due Date: May 21, 2025, at 3:00 PM, at the same location specified in
the bid documents.

4. Responses to Questions:
Questions and Answer provided by Engineer of Record (EOR):

1) Question: Due to the seawall's geometry, it is expected to perform as
“mass concrete”. Mass concrete is at risk of performance issues and
cracking when:



e The maximum temperature in the concrete after placement
exceeds 160°F

e The maximum temperature difference between any two areas of the
concrete exceeds 35°F

Answer provided by EOR: The contractor is responsible for the means and
methods required to place the seawall concrete, in accordance with ACI
301, to avoid damage. This is generally accomplished by specific mix
designs and/or regulating the temperature with an internal cooling

system. Additionally, test mixes and test concrete placements are
generally used to confirm that the mass concrete can be placed and cured
without damage.

The concrete notes (provided on sheet S-100) follow the guidance of the
FDOT standard specifications. They are intended to reduce the
temperature gain of the concrete, by limiting the total cementitious
material and using a ternary blend that limits the percent of Portland
Cement (this also provides the benefit of making the cement less
permeable). However, the final mix design is the responsibility of the
contractor and their concrete supplier; therefore, a mix outside of these
limits would be an acceptable alternate provided it meets note 2.3.4.

5. Additional Resources: [No Changes]
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Phase One Southernmost Seawall Project:

BID PROPOSAL FORM
No | Work Description Unit | Unit Price Total
1 | Mobilization & Demobilization LS [©30c0 B 30600
2 | Demolition and Replacement of it ) )
Seawall and Seawall Cap LS 145 800 i 793,900
3 | Installation of Seawall Protection L s :
RIPRAP Including Excavation LS 100, 900 § |00, 600
4 | Permits LS (\; 200 ¢ il 200
5 | Removal and Reinstallation of Navy
Base Fence and Setup of a Temporary 2 qeo 8° , | snA BO
Security Fence Around Project Site L 12,980, 4 (2,490. 0
6 | Installation of New Fence Ls | 58,800 t 58,800,
7 | New Foundation and Flowable Fill
Behind the Seawall and Under All |5 ; :
Sidewalks 2| B3M%0 1§ 183,400
8 | Protection and or Relocation of Other
Statutes, Signage and Historic L5 :
Attifacts Vb 000 § 286, 000
9 Concreate Repairs to the Cable Hut LS I‘ll 0oo § 4, 000
10 | New Sidewalk with Decorative Finish | % (o, 200 d LO, 200
11 | New Expansion Joints 8] § 1000 4 5,600
A. Total Base Bid (total of lines 1 through 11 above): $__ |, 221, 700.8 -
B. Contingency and Unforeseen Items, fifteen (15) percent (%):$ 194,171, =
L Total Base Bid, including Contingency (A+B):  §_ 1, 531, S4H, 92

Total Base Bid, including Contingency (A+B) — In Words P
Ore Mllion L Hon (\TLA Thw*\{ one Thouscin L{ vt Hmc\rul

Fow 4 even Dollavs Ninety Twoe Cents

(This space intentionally left blank)



SUBCONTRACTORS
The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work if the Bidder is awarded the contract:

GUCWC(/'} %aenf fence Corp

Name

(091 E. 26™ Shrect Haleah  Fnide 33013
Street City State Zip

Name

Street City State Zip

Name

Street City State Zip

Name

Street City State Zip

SURETY
/ZCV'I curt  Sovtheas i whose address is

(5058 pw 797 Court Suk 2e0  Miami . e 239k
Street City State  Zip

BIDDER
The name of the Bidder submitting this bid is

(*’Cr\e‘rcb\ AS ‘P\\cd kr Co- " N S 0 doing business at

oSO S 72 Avenve , M \.(.1m\\ , FL . 33166
Street City State Zip

which is the address to which all communications concerned with this Bid and with the Contract shall
be sent.

The names of the principal officers of the corporation submitting this bid, or of the partnership, or of
all persons interested in this bid as principals are as follows:



rd
-
—

P
If Sole Pmnﬁetor or Partnership

P
IN WITNESS hereto the undersigyd’flas set their (its) hand this day of 2025.
Sigytu{ of Bidder
Title
If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed,
and its seal affixed by its duly authorized officers this__ 7™ day of M c\ql 2025.

(SEAL)

G—éﬂeval ASP“‘O_&‘Q};.“ ng,

‘e
b DAl »
Name of Copongg ST L
~ .
b *

"o 4
EToE B /;//
E E YL// 4..———"":
NS

' Title Excecotwe Chawvman
“, 5y - Attest
LTI
Sworn and subscribed before this T day of )\4\ mk 202 Y

NOTARY PUBLIC, State of Clovida , at Large

|

My Commission Expires: o~ | \‘J i

=
3

s,
e
%
<
.

e

L
R
>
“,

i, DANIEL SANCHEZ
\¢z Notary Public-State of Florida
Commission # HH 570026
S My Commission Expires
L_maw July 11, 2028

18



EXPERIENCE OF BIDDER

The Bidder states that they are an experienced Contractor and have completed similar projects within
the last five (5) years.

(List similar projects, with types, names of owners, construction costs, Engineers, and references
with phone numbers. Use additional sheets if necessary.

@/&tr'-c sec Atte bt -

(This space intentionally left blank)



3 8461 SW 140 STREET, Miami, Fl, 305-592-3480, Fox 305-477-4675
Albert J. Lopez

i Prepared for the Florida Department Of Transportation Annual Qualification

1984-Present General Asphalt Co., Inc, Miami, FL
Vice-Presitient, Treasurer, Chief Operating Offlcer
¢ Manage 4 Asphalt Crews and all aspects of Manufacturing/Paving Operations/Quality
Control,
1.  Personnel
2. Material
3.  Equipment

s Prepare bids on projects.
+ Direct contact with owners of other contracting firms coordinating

and scheduling work, billing and collections.

1980-1934 General Asphalt Co., Inc, Miami, FL
Asphalt Field Coordinator / General Superintendent
s Manage Personnel and Material for Paving Operations

1. Asphalt Manufacturing

2. Asphalt Paving
3. Bidding
4, Maintenance
1977-1980 General Asphalt Co., Inc, Miami, FL
Asphalt Lab Assistant/ DOT Certified Quality Assurance Tech.
» Testing Material Quality Assurance Procedures on DOT Projects.
1978-1980 Miami Dade Community College Miami, FL

s Business Administration

Past President and Director of Engineering Contractors Association, South Florida
Past President and Director of Florida Transportation Builders Association
Past Director for Underground Contractors Association, South Florida

Current Director South Florida Association of General Contractors

Licensed Engineering Contractor in Miami-Dade; Broward; and Monroe Counties

Licensed Quality Control Manager with Florida Department of Transportation

FIFDOT QUALIFICATIONIZ0HiCont Resume ALBERT LOPEZ. doc



Jency Carmenate

Prepared for the Florida Department of Transportation Annual Qualification,

. January 2000 - To Date General Asphalt Co,, Inc, Miami, FL
Lab Technician/Quality Control/ Asphalt QC Roadway Coordinator

o Manage asphalt roadway QC technicians duties and responsibilities.
«  Review asphalt roadway QC reports and QC testing, (cross slope, RSE, density, and coring)

s Assist project managers and project coordinators with monthly FDOT certification of quantities.

1995 Certitos College, CA [ 2014 F.LU. Miami, FL (presently attending)

Asphalt Paving Level ]

s Asphalt Paving Level 1l

o Troxler

Various projects. Information available upon request.



4250 NW 113 TERRACE, SUNRISE, F1. 33323 305.592-3480, Fax 305-477-4675

J orge Costa

' Prepared for Qualification by General Asphalt Co., Inc.
1981-Present General Asphalt Co,, Inc, Miami, FL
Project Manager
s Supervise field crew

1. Personnsl

2. Material

3. Equipment
¢ Supervise Projects (FDOT; MDCPW; FAA, PRIVATE PROJECTS, MILLING

OPERATIONS

Skills

¢ Asphalt Plant Operations

* Heavy Equipment Operator

» CDL Driver

Licenses

¢ Fiorida DOT Level I & Level 1l Asphalt Paving
¢ Florida DOT Advanced MOT

& Troxler Density Tester Certified

Qualifications
s Coring; Density; Temp Reading; Test Stripe; Straight Edging; Slope Control; Rolling

Straight Edge

Background

1980 Miami Southwest High School Miami, Fl

F:AFDOT QUALIFICATION20091Cont Resume JORGE COSTA.doc



Objective

Experience

Education

Certifications

k:\fdot qualification\2017-12\cont resume jose semprun updated 031918.doc

Home address: 17455 SW 31* Ct.  Home: (954) 905-9331
Miramar, Florida 33029 Cell: (305) 218-0370
e-mail: jose@generalasphalt com

Jose Semprun, P.E.

Prepared for the Florida Department of Transportation Annual Qualification.

June 2009 - To Date General Asphalt Co., Inc. Miami, FI
Director of Operations/Project Manager
e Coordination and Scheduling of Daily Milling & Paving Operations

Supervision of Project Managers, Project Superintendents, Operations Manager & Paving
Superintendents

o Tracking of Daily Plant Production & Crews Production

o Manage Projects (Personnel, Materials, Equipment & Subcontractors)

o Prepare Monthly Schedule of Projects Progress
Direct conetact with owners and/or owners’ representatives coordinating, scheduling and getting
the work approved.

January 2004 - June 2009  -- Various Employers -- Miami, FI
Project Manager/ Construction Manager

o Manage Personnel, Materials and Equipments for Drainage, Water Main Lines, Concrete,
Earthwork, Milling and Paving Operations

1. Milling & Paving Operations
2. Storm Water Pump Stations Construction, Earthwork & Concrete Work

3. Bidding

1987 — 1994 University of Zulia . Maracaibo, Venezuela

o College of Engineering: Civil Engineer — Major: Structural.

Comprehensive Risk Services, Inc., “Roadway Safely Training”, Jan 2007.

American Traffic Safety Services Association “Florida Advance Training”, Feb 2007.
o OSHA — Trenching & Excavation “Competent Person Training”, 2008.

o CTQP, Asphalt Paving Technician - Level 1, Jun 2009.

Crew Training International/Travelers, Risk Control, “Site Sense”, April 2010.
American Traffic Safety Services Association “MOT Advanced (Refresher)”, Feb 2011.

FDEP & Miami Dade County Public Works & Waste Management Department “Florida
Stormwater, Erosion and Sedimentation Control Inspector Training and Certification

Program”, September 2012,
o CTQP, Asphalt Paving Technician — Level 2, May 2013.
o State of Florida, Board of Professional Engincers, “Engineer Inter”, Aug 2013.

Miami Micro Data, Inc., “Project Planning & Control Using Oracle Primavera P6”, 0ct 2013.
1



+  State of Florida, Board of Professional Engineers, “Professional Engineer”, Jan 2014,

American Traffic Safety Services Association “MOT Advanced (Refresher)”, Jan 20135,

¢ OSHA *10-Hour Consfruction Safety and Health”, Feb 2017.

¢ T6115 SR 972 (CORAL WAY)

T4223 SR A1A (OCEAN DR.) BET. NE 18" STREET TO OAKLAND PARK BLVD

s T4207 SR 317 UNIVERSITY DR.

» T6114 GRASSY KEY BET. MM 57.4 AND MM 59.9

o T4236 SR-822 SHERIDAN STREET BET. US-441 AND 1-95

T4238 SR A1A (OCEAN DR.) BET. SEACREST PARKWAY AND AZALEA TERRACE

»  T4227 SR 25 (US 27)
o 76204 SR 25 (NW 36™ ST & SR 944 (NW 54 ST)
¢ T6197 SR 944 (HIALEAH DRIVE)

» T6205 SR AlA (COLLINS AVE)

» T4274 SR 817 (UNIVERSITY DR.)

» T4275 SR 834 (SAMPLE RD.)

o T4279 SR 7(US 441)

o T4289 SR 814 (ATLANTIC BLVD.)

s E6GS9NW 138" STREET

s T6262 SR 112 (ARTHUR GODFREY)

»  T6258 COLLINS AVENUE

s T4349 PINES BOULEVARD

« T6305 SUNSET DRIVE

+ E4P67 DAVIE BOULEVARD

¢ T439]1 COMMERCIAL BOULEVARD

o T6207 SR 5 @ TAVERNIER

s T6330 SR 826 FRONTAGE ROADS

s  E6H34 SR 5 @ ISLAMORADA

» E6[33 TRUMAN AVENUE (KEY WEST)

k:\fdot qualificatiom2017-12cont resume jose semprun updated 031918.doc




o T6362 NW 27" AVENUE & NW 79" STREET
s« E8P72 TURNPIKE POMPANO OPERATIONS CENTER PARKING LOT
+ TIAI51-75 TOLL BOOTH
«  TI596 SR 90 (COLLIER COUNTY)
» T6320 SR 5 KEY WEST/STOCK ISLAND
+  E8P54 TURNPIKE CRACK REPAIR
¢«  E4R33 PEMBROKE ROAD
« o T6393 KROME AVENUE
o T6379NW 727" AVENUE
o E6I84 SR 5 ISLAMORADA
+  T6396 KROME AVENUE
» E6KSS FLAGLER ST.
»  BE6K221-95 @ MIAMI GARDENS
+  T9018 PLANTATION KEY WEIGH STATION
s T6388 KROME AVE, (CONCRETE)
o E4R95 FLAMINGO ROAD
+ E6i96 MARATHON
« E4R63 HILLSBORO BLVD.
»  T6426 BIRD ROAD
e E6Li19US | @SW 176" STREET
s T6428 SUNSET DR.
s T4465 SR 7 @ PALM BEACH COUNTY

¢ T6390 COLLINS AVE.
o E6K98-RO RESURFACING (MAINTENANCE)

Kk:\dot qualificatiom2017-12\cont resume jose semprun updated 031918.doc



15785 S\Y 88 C1, Miami, Fl,

Robert A. Lopez, Jr.

1997-Present
Project Manager, Stockholder (2005}, Vice-President (2006), Secretary(2011)

General Asphalt Co., Inc,

305-592-3480, Fax 305-477-4675

Prepared for Florida Depariment Of Transportation Annual Qualification

Miami, FL

¢ Manage and make decisions on Construction Projects

1. Personnel
2. Equipment

3. Coordinate with Owners and Owiers Representatives

+ Prepare bids on major projects.
s Direct contact with owners of other contracting firms for work, billing

: 1991-1997
¢ BS Degree in Business Administration
. Level | Asphalt Teclmician

and collection purposes.

" Level 2 Asphalt Technician

Florida International University

Miami, FL

DOLLAR AMOUNT [YEAR WHERE NAME AND ADDRESS
OF COMPLETED LOCATED CITY-CNTY lOF OFFICIAL
WOREK PERFORMED TO WHOM YOU REFER
5 4,123,5006.00 2012 TOWN OF BAY HARBOR COMMUNITY [GENERAL ASPHALT TOWN OF BAY
ENHANCEMENTS HARRBOR
$ 3,289,176.00 2012 IS 441 @ SAMPLE ROAD T4279 GRNERAL ASPHALT FLORIDA DEPT
BROWARD CO F[, OF TRANS
3 2,504,548.00 2012 S\ 72 ST SUNSET DR T6238 MIAMI- GENERAL ASPHALT FLORIDA DEPT
ADE COUNTY OF TRANS
$ 2,301,632.00 2012 EAMPLE ROAD T4275 BROWARD CO  [GENERAL ASPHALT FLORIDA DEPT
i OF TRANS
$ 3,005,687.00 2012 SHARK KEY T6227 MONROE COUNTY |GENERAL ASPHALT FLORIDA DEPT
FL, OF TRANS
A 1,838,053.00 2012 ATLANTIC BLVD T 4289 BROWARD CO{GENERAL ASPHALT FLORIDA DEPT
EL OF TRANS
$ 852,390.00 2012 SR 916 E6G52 BROWARD COFL GENERAL ASPHALT FLORIDA DEPT
OF TRANS
$ 570,646.00 2012 =75 MM 52 T1454 COLLIER COUNTY FL|CONALVIAS - USA FLORIDA DEPT OF
TRANS
$ 17,192,073.00 2013 US ARMY CORP OF ENGINEERS SR 90{GENERAL ASPHALT KIEWIT
TAMIAME TR SOQUTHERN CORP.
3 4,514,482.00 2013 HOMESTEAD AFRB MIAMI-DADE GENERAL ASPHALT CCI SOLUTIONS
COUNTY.

k:\fdot qualificationi2015\cont resume robert a lopez jr (changed on 032015 by jose).doc




$ 4,280,180.00 2013 FLL AIRPORT TWY-C BROWARD CO FLIGENERAL ASPHALT MARKS BROS
CORP
$ 3,453,261.00 2013 US 1 @ SW 136 ST MIAMI-DADE GENERAL ASPHALT FLORIDA DEPT
OF TRANS
$ 2,809,093.00 2013 NORTH PERRY AIRPORT BROWARD  [GENERAL ASPHALT BROWARD
AVIATION
3 2,355,748.00 2013 SR 112 ARTHUR GODFREY RD MIAMI- |GENERAL ASPHALT FLORIDA DEPT
DADE COUNTY OF TRANS
$ 1,695,734.00 2013 US | @ KENDALL DRIVE MIAMI-DADE |[GENERAL ASPHALT FLLORIDA DEPT
OF TRANS
$ 1,530,467.00 2013 COLLINS & LINCOLN ROAD MIAMI-  {GENERAL ASPHALT FLORIDA DEPT
DADE COUNTY OF TRANS
$ 3,556,167.00 2014 E-4P67 DAVIE BLVD GENERAL ASPHALT FLORIDA DEPT
BROWARD.COUNTY OF TRANS
A 3,261,976.00 2014 B-6J41 EUREKA DRIVE GENERAL ASPHALT FLORIDA DEPT
MIAMIL-DADE COUNTY CCCOUNTY QF TRANS
$ 2,776,035.00 2014 T-6310 SW 57 AVE GENERAL ASPHALT FLORIDA DEPT
MIAME-DADE COUNTY, OF TRANS
$ 2,668,521.00 2014 T-6262 SR 112 & ALTON RD MIAMI- GENERAL ASPHALT FLORIDA DEPT
DADE COUNTY OF TRANS
3 2,649,160.00 2014 T-6283 NW 36 8T GENERAL ASPHALT FLORIDA DEPT
MIAMI-DADE COIINTY OF TRANS
$ 2,529,065.00 2014 T-6311 SR 5 @ MM 11-16 MONROE GENERAL ASPHALT FLORIDA DEPT
OF TRANS
$ 2,153,103,00 2014 E-6H37 SR-3 @ MM 27 MONROE GENERAL ASPHALT FLORIDA DEPT
OF TRANS
$ 1,895,355.00 2014 HEFT TURNPIKE GENERAL ASPHALT
MIAME-DADE COUNTY HALLEY ENGINEERING

k:\fdot qualification\2015\cont resume robert a lopez jr (changed on 632015 by jose}doe




3970 GOLDEN GATE BLVD 305-592-3480, Fax 305-477-4675
EAST, NAPLES I'L 34120,

Enrique Sequeira

Prepared for Florida Department Of Transportation Annual Qualification

i 2008-Presont General Asphalt Co., Ing, Miami, FL
Corporate Safety Manager and Preject Manager
¢ Manage and make decisions on Safety
1. Personnel
2. Equipment
¢ Visit all Departments to check on safety
¢ Visit all Job Sites to check on safety

Conduct Safety Training Classes

Experience:

Manage projects

f:\fdot qualificatiom\201 Hicont resume enriqus sequeira.doc



@ 305-261-9276
bAlgonzalezaaeb-us.com

AMG / ANTONIO M. GONZALEZ @ 13151 SW 132nd S1. Sto 202

-‘Miaml, FL 33186

Mr. Gonzalez CGC-1504911 is a construction professional with over 40 years of extensive industry
experience, specializing in bridge construction, marine construction, roadwork, and heavy civil
construction, Known for his commitment to excellence, he has built a reputation for consistently delivering
complex projects with an uncompromising focus on quality, safety, and efficiency. Throughout his career,
Mr. Gonzalez has demonstrated a proven track record of leading multidisciplinary teams to successfully
complete projects on time and within budget, even in challenging conditions. His expertise in heavy civil
construction is marked by a deep understanding of industry regulations, advanced project management
techniques, and robust quality control processes. His extensive experience and unwavering commitment
to excellence make him an invaluable asset in ensuring the successful, high-quality completion of projects

within the construction
WORK EXPERIENCE:

MCNEW MARINE CONSTRUCTION — 1984 ~ 1988
During this time, Antonio played a key role in the construction of Black Point Marina, where he contributed

as both a pile driver and carpenter, helping to ensure the precise installation of essential structural
elements. Additionally, he oversaw the construction of 17 wildlife crossing bridges along Alligator Alley,
serving as a foreman., In this capacity, Antonio was responsible for coordinating and managing the day-to-
day operations on-site, ensuring that each bridge was built to specification while adhering to safety
protocols and environmental guidelines. His leadership and expertise were integral in successfully
navigating the challenges of these large-scale projects, which required attention to both structural integrity

and ecological considerations.

MISENER MARINE, INC. — 1988-1990
Led the installation of 4,500 18-inch piles for the construction of a state-of-the-art catalytic converter

facility at the Hess Oil Refinery in St. Croix, U.S. Virgin Islands. This involved meticulous planning and
coordination to ensure the precise placement of each pile, supporting the foundational structure of the

facility in a challenging environment.

FDOT-Golden Glades Interchange. The project involved the construction of a robust infrastructure for the
1-95 ramp over the Golden Glades Interchange, beginning with a strong foundation consisting of 24-inch
prestressed concrete piles designed to support the heavy loads of the ramp structure. The substructure
was built using mass concrete footings, providing a solid and durable base for the superstructure. Above
this, the superstructure was constructed using modified Type VI beams, chosen for their strength and
ability to withstand the stresses placed on the ramp. This project required careful engineering and
execution to ensure the long-term stability and safety of the ramp, as well as to accommodate the high
traffic volumes typical of the Golden Glades Interchange. It also involved precise coordination to ensure
minimal disruption to existing infrastructure while maintaining strict safety standards throughout the

construction process.



@ 205-261-9276
bFlgonzalezeaeb-us.com

AMG / ANTONIO M. GONZALEZ © 15181 SW 1520d S1. Ste 202

Miaml, FL 33186

FDOT-Macarthur Causeway Bridge, A six-lane causeway connecting Downtown Miami to South Beach
across Biscayne Bay, carrying State Road

Limb by limb, a mighty bridge is born [ 836 and A1, the MacArthur Causeway
links the mainland to Watson Island and
bay neighborhoods such as Palm,
Hibiscus, and Star Islands. [-395 ends at
Fountain Street near Palm Island Park.
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ODEBRECH

T, INC. — 1993-1995
i s

,_W;,__--.: Egzavay |he reconstruction of this 40-year-old facility featured a public -
SR SRl private partnership between the Florida Department of
: Transportation and the owners of a local shopping mall that was
formed to address and resolve a vital transportation need on one
of South Florida's primary transportation corridors. The design
involved two major interchanges, 12 bridge structures, and 25
miles of major highway improvement, made all the more difficult
by the need to accommodate 200,000 vehicles per day.

CONDOTTE AMERICA, INC. — 1995-2006
MDX-Design Build Located at the west end of SR-112, a primary expressway in Miami-Dade, this project

involved widening two existing bridges, each spanning over 500 feet in length. One bridge included the
installation of structural steel girders, drilled shafts, 18-inch and 30-inch pile driving, and deck placement.
The second bridge involved 18-inch pile installation, footing and column construction, and prestressed
AASHTO Type I11/Modified Type I1I girders. The project was managed in two traffic maintenance phases,

with both bridges constructed simultaneously.



@ 505-261-9276
GAlgonzalezeaeb-us.com

AMG / ANTONIO M. GONZALEZ @ 15181 SW 132nd 51, Ste 202

Miaml, FL 33186

FDOT-Palmetto Expressway at 103rd Street project aimed to improve the
intersection of the Palmetto Expressway and NW 103rd Street, enhancing
local traffic access in Hialeah, FL. The scope of work included the construction
of four bridges, including a structural steel flyover ramp connecting 103rd
Street to SR 823 (Palmetto Expressway). Additional improvements featured
retaining walls, roadway widening, embankment, asphalt paving, signage,
signalization, and landscaping along a 2,445-meter stretch.

Awarded Florida Transportation Builders Association (FTBA)
OQutstanding Major Bridge Project - Palmetto Expressway & 103 St. Miami,

Florida

FDOT-Turnpike This project, situated on the Homestead Extension of the Florida Turnpike (HEFT) and
stretching from SR 836 to I-75 in northern Miami-Dade County, involved substantial infrastructure
enhancements. The bridge work incorporated cast-in-place footing foundations, concrete columns with
inverted "T" caps, prestressed concrete beams, structural steel beams, and poured-in-place concrete decks,

along with various additional tasks.

MDX-Design Build SR 836 “Dolphin Expressway” from NW 107th Avenue to NW 137th Avenue, including
o S 1 the development of NW 137th Avenue from SW 8th Street to

' : NW 12th Street in Miami-Dade County, under a contract with
@ the Miami-Dade Expressway Authority. Constructing nine
“'F; vehicular bridges, widening and replacing traffic rail barriers
B on two existing bridges over NW 107th Avenue (Bridges 14 &
15), as well as erecting ten MSE retaining walls and three
sound walls Bridges 1, 2, 3, 6, 7, 8, and 9 were built with steel
™ longitudinal box girders, steel cross girders, and a
| combination of flared and circular concrete columns set on
spread footings. Bridge 13, spanning NW 107th Avenue, was
composed of precast Florida U-Beams, caps, columns, and
spread footings. The bridge at SW 137th Avenue over Tamiami Canal featured a flat slab structure, caps,
and foundations with 18-inch prestressed concrete piles. The sound walls incorporated a system of precast
components set over a 30-inch diameter auger cast pile foundation. Temporary project components

included embankment support using sheet piles and soil anchors.
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MDX SR836 and 57th Ave Interchange

The project consisted of, bridge widening and ramp
improvements at the SR 836 and N.W. 57th Avenue
Interchange. The work included clearing and grubbing,
embankment, Type B stabilization, lime rock base, milling
and resurfacing, asphalt pavement, drainage, gravity walls,
bridge widening, bridge foundations with pile driving and
the installation of prestressed concrete AASHTO beams.

MDX SR-874 Killian Parkway Interchange

The work consisted of surfacing, and reconstruction of
State Road 874 from North of Southwest 117th Avenue to
South of Kendall Drive and the roadway and bridge
improvements to the Killian Parkway Interchange in
Miami-Dade County, Florida.

Five bridges were widening consisting of either
prestressed concrete beams or structural steel plate
girders. A new traffic movement was added to the exit
ramp to Killian from Southbound SR 874. The project
incorporated as a bid alternative the first transparent
sound barrier walls used in Florida.
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AMERICAN EMPIRE BUILDERS, INC. — 2006-PRESENT
KEY PROJECTS

FDOT-Corridor Roadway Improvements 1-595

The project consists of the reconstruction and resurfacing of the
[-595 mainline, including the addition of auxiliary lanes (and all
associated improvements to adjacent cross-roads, frontage roads
and ramps), and a new express lanes system in the I-595 median.
The limits extend from I-75/Sawgrass Expressway Interchange to
east of the 1595/1-95 interchange in Central Broward County, FL.
Total length: 10.5 miles. Installation of 24-inch and 18-inch
prestressed concrete piles, as well as the construction of mass
concrete footings, columns, and caps for eight major bridges,
along with beam seat assembly using self-consolidating concrete.

- FDOT-North Roosevelt Blvd from Eisenhower Drive to US-1

The project along SR 5 North Roosevelt Blvd and SR AlA,
stretching from Eisenhower Drive to US-1, entailed the extensive
installation of 145,000 square feet of sheet piles, paired with the
construction of a robust concrete bulkhead. This work was crucial
in reinforcing the shoreline, improving flood protection, and
enhancing the structural integrity of the roadway and
swrrounding infrastructure. The project required careful
coordination and execution to ensure the durability of the
materials and their ability to withstand the area's challenging

environment,

SFWM-G-541, L-8 Divide Structure

The project involves the construction of a fully automated,

reinforced concrete vertical lift roller gate structure, designed
- with a three-gate arrangement for optimal water control. This
| innovative water control structure will include a maintenance
V', bridge to facilitate ongoing inspections and repairs. Additionally,
the project requires the installation of a temporary sheet pile
cofferdam, covering 8,700 square feet of permanent sheet pile
walls. The scope also includes the placement of 875 cubic yards
P — of reinforced concrete to form the structure, which is crucial for
managing and controlling the flow of water in the L-8 SFWM canal. The careful design and execution of this
project aim to ensure long-term functionality, efficiency, and resilience in regulating water flow and

protecting surrounding infrastructure.
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Monroe County-U.S.-1 Bayside Shared Path Bridge over Marvin

Adams
The project involved the construction of a 125-foot-long

pedestrian bridge over the Marvin Addams Canal, featuring a
120-foot single span supported by FIB 45 precast beams. The
bridge was built as part of the shared-use path in Monroe
County, incorporating approximately 230 cubic yards of cast-in-
' place concrete. In addition to the bridge, about 500 feet of
. retaining walls were constructed using self-consolidating
concrete (SCC) to provide stability and support. This structure
enhances pedestrian access while ensuring durability and
integration within the surrounding landscape.

Florida Department of Environmental Protection-Spanish
Harbor Span Replacement & Bridge Rehabilitation
The project encompassed the construction of a cast-in-place
bridge on the south side of Spanish Harbor, designed to
provide a durable and stable crossing. On the north side, a 120-
foot prefabricated bridge was installed, chosen for its
efficiency and rapid construction timeline. In addition to the
W new bridge structures, the project also included the
. rehabilitation of the bridge edges on both sides of the Spanish
&2 Harbor Bridge. This rehabilitation work involved repairing
a+  and reinforcing the existing infrastructure to improve safety
) and functionality, ensuring long-term durability and
enhancing the overall integrity of the harbor crossing. The combination of new and rehabilitated bridges

was critical in improving traffic flow and infrastructure resilience in the area.




Incorporating the construction of a 250-foot
vehicular wood ramp, the design took into account
the unique geography of the area and the need for a
low-impact structure. As with other
projects along the Overseas Highway, careful

durable,
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| FDOT-BOCC-Pigeon Key Ramp Bridge

The Pigeon Key Ramp project is part of a larger
initiative to enhance access and infrastructure to
Pigeon Key, a historic island in the Florida Keys. The
ramp was specifically designed to provide safer and
more convenient access for both pedestrians and
vehicles, especially for visitors to the island, which

, houses a historical museum and cultural site.

consideration was given to minimizing environmental disruption while ensuring that the new ramp met
modern safety standards and blended harmoniously with the natural surroundings.

b
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City of Key West-Kingfish Pier Replacement

The project involves the removal of the existing
ﬂoating concrete pier and the installation of a new
floating aluminum dock, designed to enhance the
functionality and capacity of the marina. The new dock
spans approximately 400 feet in length and includes
twenty-four 30-foot-long finger piers, providing space
for up to 48 boat slips. Located between Palm Avenue
Causeway and N. Roosevelt Blvd at City Marina at
Garrison Bight, the upgraded facility will be equipped
with modern amenities, including potable water, fire

protection systems, electrical hookups, and sanitary sewer systems to ensure comfort and safety for marina

LSers.
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Monroe County Board of County Commissioners (BOCC)
Bimini Drive Bridge Replacement Project,

The reconstruction of the Bimini Bridge in Duck Key
involved several key components aimed at enhancing the
bridge's safety, durability, and capacity. While specific
details of the project may vary, reconstruction jobs like
this typically include the following tasks: A significant
part of the reconstruction process involves strengthening
the bridge's foundation. Including the installation of
> reinforced concrete piles to ensure the bridge can
withstand the weight of traffic and environmental forces,
particularly in a marine environment like Duck Key. The

supe18t1 ucture of the bridge, including the beams, decks, and supporting elements, was replaced or
reinforced with durable, modern materials. For bridges in the Florida Keys, this often includes the use of
reinforced concrete or steel to improve load-bearing capacity and longevity. Given the sensitive marine
environment surrounding the Florida Keys, special care was taken to minimize disruptions to the local
ecosystem during the construction process. This includes controlling runoff, limiting construction activity
in the water, and protecting local wildlife habitats. Bimini Bridge reconstruction project was to improve
the bridge's functionality and ensure its longevity, while respecting the historical context of the area. The
project also aimed to maintain or enhance the region's overall infrastructure resilience, given the

demanding environmental conditions of the Florida Keys

| Monroe County Board of County Commissioners (BOCC)
{ Harbour Drive Bridge Replacement Project

The project involves the replacement of Harbour Drive
Bridge, which requires careful planning and phased
construction to minimize disruption to traffic and
surrounding areas. The new bridge will feature a single-
span custom concrete arched beam design, offering both
aesthetic appeal and structural strength. This design
incorporates end bents to support the bridge, ensuring
stability and durability over time. In addition to the
primary bridge structure, the project includes the
construction of wrap-around retaining walls at both
ends of the bridge. These walls are crucial for soil
’ ' retention and preventing erosion, while also
contributing to the overall structural integrity of the bridge. Further aspects of the construction will involve
upgrading other necessary components, such as drainage systems, safety barriers, and traffic signage, to
ensure that the bridge meets modern standards for both functionality and safety. The phased construction
approach will allow for efficient progress while minimizing the impact on local traffic and the surrounding
environment, ensuring a smooth transition from the old bridge to the new structure.
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FDOT-SR AIA/COLLINS AVE - INDIAN CREEK
The project involved the installation of 2,700 square feet of permanent sheet pile walls to reinforce and

support the existing seawall, ensuring its stability and resilience against environmental forces.

FDOT-COW KEY BRIDGE
The Cow Key Bridge widening project involved the demolition of the existing bridge structure and the

replacement of 5,350 linear feet of concrete traffic railing at the Boca Chica Bridge. This work was part of
an effort to enhance the bridge's capacity and safety, requiring careful planning to minimize disruptions
while ensuring the new structure met modern engineering and safety standards.

SFWM- S-82 SPILLWAY REFURBISMENT
The project included the installation of temporary sheet piles and a cofferdam, followed by the comp]ete

concrete restoration of the structure.

SFWM-LAKE HICPOCHEE SHALLOW STORAGE
The project involved the construction of a water control structure with an integrated maintenance bridge,

the installation of a temporary sheet pile cofferdam, the creation of a permanent sheet pile wall, and the
reinforcement of concrete structural elements for effective control.

FDOT KROME & 177TH AVE BRIDGE
The project involved the construction of two bridges over the SFWM Canal to facilitate the reconstruction

of Krome Avenue. The bridges were built using 24-inch concrete piles for the foundation, 36-inch FIB
beams for the substructure, and an 8-inch deck for the superstructure, ensuring a strong and durable

design to support traffic and withstand environmental conditions.

MOUNT SINAI MEDICAL CENTER
The project involved temporary seawall support and repair.

MIAMI DOWNTOWN LOOP
This Design-Build services for installation of a 48-inch diameter water main downtown loop closure.

Temporary sheet piles and cofferdam.

FISHERMAN’S POINTE MARINA
The project consisted in the demolition and Replacement of concrete dock (Decks and Caps)

ST. PETERSBURG MUNICIPAL MARINA TRANSIENT DOCKS
This project consisted in installation of 24 boat slips with floating concrete dock.

SEMINOLE DRIVE LWDD L-16 CANAL (BRIDGE NO. 934430)
The project involved the replacement of a single span bridge with associated roadway and utility work.
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WESTWINDS & CROSSWINDS DRIVE BRIDGES REPLACEMENT
This project involved replacing two single-span bridges, including foundation work, concrete construction,

and roadway-related utilities.

MONROE COUNTY -LITTLE DUCK KEY
The project involved the concrete restoration of the bridge, including traffic control measures.

MUNICIPAL MARINA-SOUTH & CENTRAL YACHT BASINS STRUCTURAL REHABILITATION
The project involved the rehabilitation of all the marina dock and figure piers.

UM PROJECT SEAWATER PIER
The pier project involved installing four precast panels and removing and replacing timber piles

HARBORAGE MARINA MEGA YACHT DOCK - ST. PETERSBURG
This project involved the installation of eight mega yacht boat slips and a floating concrete dock.

ISLAMORADA DESIGN BUILD PEDESTRIAN BRIDGE - FOUNDERS PARK
Design and Construction of a Pedestrian Bridge over SR 5/US 1/0verseas Hwy.

FDOT-PINELLAS BOOKER CREEK
The project involved replacing the existing low-level bridge and constructing a new bridge with its

roadway approach.

MDC-CARIBBEAN BLVD.
Replacement of bridge with a wider section and widening of existing canal under new proposed bridge.

FDOT E6L20 BOCA CHICA
The project included the installation of temporary sheet piling, construction of a new pump station,

concrete caps, retaining walls, curbs, and sidewalks.

MONROE COUNTY-SEAVIEW DRIVE BRIDGE REPLACEMENT
Construction of a new bridge on Seaview Drive. Phased construction of a single span custom concrete

arched beam bridge supported by end bents with wrap around retaining walls.

FDOT E6L20 CT
Construction of the concrete structure for a new pump station including the generator pad.

FDOT T6565 GA
Installation of permanent sheet piling, concrete bulkhead, concrete barrier with junction slab, block wall

and concrete cap, curb, and sidewalks.
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CITY OF KEY WEST-STAPLES PEDESTRIAN BRIDGE REPLACEMENT
Removal of the existing bridge structure and replace with a prefabricated aluminum bridge, along with the
construction of an ADA compliant ramp system for pedestrian use, as well as foundation, ramp segments,

site related work, landscape transplanting and ancillary features.

GENERAL ASPHALT SUB-HAULOVER PARK
Barrier wall construction, manufacture and installation of precast panels for boat ramps.

GENERAL ASPHALT SUB-TAMIAMI TRAIL
Installation of the articulating concrete blocks (ACB)
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FLORIDA BID BOND

BOND NO. N/A

AMOUNT: $ N/A

KNOW ALL MEN BY THESE PRESENTS, that General Asphalt Co., LLC

4850 NW 72 Avenue, Miami, FL 33166

Hereinafter called the Principal, and Berkshire Hathaway Specialty Insurance Company

a corporation duly organized under the laws of the State of _Nebraska

having its principal place of business at 1314 Douglas Street, Suite 1400, Omaha, NE 68102 - 1944

in the State of Nebraska .

and authorized to do business in the State of Florida, as Surety, are held and firmly bound unto

The City of Key West, 1300 White Street, Key West, FL 33040

hereinafter called the Obligee, in the sum of _Five Percent of Amount Bid

Dollars ($_5% of Amount Bid ) for the payment for which we bind ourselves, our heirs,

executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS the Principal is herewith submitting his or its bid for
ITB # 25-010 / Phase One: Southernmost Point Seawall Project said bid, by reference

thereto, being hereby made a part hereof.

WHEREAS, the Principal contemplates submitting or has submitted a bid to the City for the

furnishing of all labor, materials (except those to be specifically furnished by the City), equipment,

20



machinery, tools, apparatus, means of transportation for, and the performance of the work covered

in the bid and the Contract Documents, entitled:

ITB 25-010 / Phase One: Phase One: Southernmost Point Seawall Project

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of five (5) percent of the base bid be submitted with said
bid as a guarantee that the Bidder would, if awarded the contract, enter into a written contract with
the City for the performance of said contract, within ten (10) working days after written notice

having been given of the award of the contract.

NOW, THEREFORE, the conditions of this obligation are such that if the Principal within ten

(10) consecutive calendar days after written notice of such acceptance, enters into a written contract
with the Obligee and furnishes the Performance and Payment Bonds, each in an amount equal to
one hundred (100) percent of the base bid, satisfactory to the City, then this obligation shall be void,;
otherwise the sum herein stated shall be due and payable to the Obligee and the Surety herein agrees
to pay said sum immediately upon demand of the Obligee in good and lawful money of the United

States of America, as liquidated damages for failure thereof of said Principal.

Signed and sealed this ___14th  day of ___ ' t1ivgy , 2025;
‘\\\‘ A..?'P H ’II Y
General Asphalt Co#LC o \,5'?;\""30 {"‘7( -
g oo P 2 P -.@ & 4@ . -
Principal 7/-/ o -

o /:,4 4 :z ﬁLO 2
'//// ‘ 9-,0'.'94?%?:‘:{"'&H gfi.‘-ATE OF Florida )
//’ = ""' * 0"\‘“‘\ : SS
/ fepgpant COUNTY OF Miami-Dade )

Berkshire Hathaway Specialty Insurance Company

7
Surety // P

)
/

“/'[ ';'El y
By N, A A ;
Charles J. Nielson, Attorney-In-Fact
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Berkshire Hathaway
Specialty Insurance

Power Of Attorney
BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY
NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, a corporation existing under

and by virtue of the laws of the State of Nebraska and having an office at One Lincoln Street, 23rd Floor, Boston, Massachusetts

02111, NATIONAL INDEMNITY COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an
office at 3024 Harney Street, Omaha, Nebraska 68131 and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, a corparation existing
under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut 06902
(hereinafter collectively the “Companies”), pursuant to and by the authority granted as set forth herein, do hereby name, constitute and
appoint: Charles J. Nielson, Shawn Burton, David Hoover, Charles D. Nielson, Laura Mosholder, Michael Moyer, 15050 NW 79th Court,

Suite200, of the city of Miami Lakes, State of Florida, their true and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and
deliver, for and on their behalf as surety and as their act and deed, any and all undertakings, bonds, or other such writings obligatory

in the nature thereof, in pursuance of these presents, the execution of which shall be as binding upon the Companies as if it has been
duly signed and executed by their regularly elected officers in their own proper persons. This authority for the Attorney-in-Fact shall be
limited to the execution of the attached bond(s) or other such writings obligatory in the nature thereof.

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals

of the Companies have been affixed hereto this date of August 24, 2023. This Power of Attorney is made and executed pursuant to

and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, which are in full
force and effect, each reading as appears on the back page of this Power of Attorney, respectively. The following seals of the Companies
and signatures by an authorized officer of the Company may be affixed by facsimile or digital format, which shall be deemed the
equivalent of and constitute the written signature of such officer of the Companies and original seals of the Companies for all
purposes regarding this Power of Attorney, including satisfaction of any signature and seal requirements on any and all undertakings,
bonds, or other such writings obligatory in the nature thereof, to which this Power of Attorney applies.

50239

BERKSHIRE HATHAWAY SPECIALTY NATIONAL INDEMNITY COMPANY,
INSURANCE COMPANY, NATIONAL LIABILITY & FIRE INSURANCE COMPANY,
By: By:

David Fields, Executive Vice President David Fields, Vice President

NOTARY

State of Massachusetts, County of Suffalk, ss:

On this 24th day of August, 2023, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY,
who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the
Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of
directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed
said instrument in that capacity of said Companies.

[Notary Seal]

e
v .),.J"*\‘

Notary Public

I, Ralph Tortorella, the undersigned, Officer of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY
COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY
WHEREOF, see hereunto affixed the seals of said Companies this May 14, 2025.

y Specialty Insurance Company, One Lincoln Street, 23 Floor

IS VOID IF ALTERED

Boston, MA 02111 | (770) 625-2516 or by email at jennifer.Porter@bhspecialtv.com THIS POWER OF ATTORNEY

To verify the authenticity of this Power of Attorney please contact us at: BHSISurety Department, Berkshire Hathawa

To notify us of a claim please contact us on our 24-hour toll free number at (855) 453-9675, via email at claimsnotice @bhspecialty.com, viafax to [617) 507-8259, or via mail.

e Sy =
~

Ralph Tortarella, Gfficer

BHSIC, NICO & NLF POA (2023)



w10} Aue ul JusWwnoop Siy3 Jajje 30U 0Qg
¥202/1€/S0 :a3anssi

JUSWINJ0P SIY} SN 03 33SUR2I| 3y} UBY3 J2Y10 SUOAUE 10} [NJME[UN SI 3] "3SUII| JNOA SI SIY |

W0J°3SUDITePHO|JAIA JB BUIJUO SISUDI| AJISA SABM|Y
9202 ‘1€ 1SNONV :31va NOILVdIdX3
mmmNNmUUUJmmmEZMmZuU_._

o.w._“mm 4

m:2m>< ANZLAANOSSE-
: -w.@ ‘0) :«z%« émmzwo

v rfal e

mmkaﬂﬁo_mo#h%q ¥3lid
IHL ¥3ANN n_m_.._ﬁmu.uﬂdm

<mo 10 SNOISIAO¥d
daH mobéhzou TVHINID IHL
aydvod UZ_mZm_Uj AdLISnant ZO_._.UDM_._.mZOU

VAlho1d 40 11V1S

AJB1a133g ‘Ullle) g SluEB|A

NOILVIND3AY TVNOISSI10dd ANV SSANISNG 40 ININW1dvdia

JOUIBA0S) ‘sijuBSa(] Uoy




REFERENCES:

1. Name of Firm or Agency: RS&H
Address: 3100 Overseas Hwy
City/State/Zip: Marathon, FL 33050
Contact: Jacki Hart Title: P.E.
Telephone: 854-755-6949 Email: jacki.hart@rsandh.com
Scope of Work: Mill & Resurface/ Roadway Reconstruction

2. Name of Firm or Agency: City of Aventura
Address: 19200 W Country Club Drive
City/State/Zip: Aventura, FL 33180
Contact: Tony Tomei Title: City Manager
Telephone: 305-466-8900 Email: tomeit@cityofaventura.com
Scope of Work: Mill & Resurface/ Roadway Reconstruction

3. Name of Firm or Agency: FDOT District 6
Address: 1773 NE 205" Street
CityfState/Zip: North Miami Beach
Contact: Joan Fabian Title: P.E. / Project Oversite [l
Telephone: 305-968-4921 Email; joan.fabian@dot.state.fl.us
Scope of Work: Mill & Resurface/ Roadway Reconstruction

4. Name of Firm or Agency: Miami-Dade Aviation
Address: P.O. Box 025504
City/State/Zip: Miami, FL 33102
Contact: Miguel Riera Title: P.E./Engineer 3
Telephone: 305-8760596 Email. mriera@miami-airport.com
Scope of Work: Roadway, Taxiway, Runway Asphalt Paving

5. Name of Firm or Agency: Broward County Aviation
Address; 2200 SW 45" Street
City/State/Zip: Dania Beach, FL 33312
Contact: Gasser Douge Title: P.E.
Telephone: 954-359-6973 Email; gdouge@broward.org
Scope of Work: Roadway, Taxiway, Runway Asphalt Paving
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2312447 | WO - CIViL REPAIRS AVCZS00057 GAC-049 A2A3 PHC2124377C1-1 | EROWARD COUNTY AVIATION | 5 - s 7espd2|s  7a7st s 382 S0O%  000% 141%
24115 |P-FDOT T6575- SR-5 OVERSEAS HWY MU 335 TONM 334 (VF) | FDOT Tes7s 5 - S 434z |s 4265354 |8 wares  7se% 180 158%|  ea.aw| or.4u)
18141 |WO - MIARME 18/20 WIAMI DADE AVIATION s $ 18992812 |8 15267441 |8 375371 1961% _ 1208% 195%| 6% s9.0%
23105 | S-FDOT T¢505 - UNVERSITY DR SAMPLE TO SAWGRASS (ML & PA| STRONGCORE GROUP (FDOT) | § " S 3455185 |5 3335850 |8 162527  465%  1192% 24| eaow| eosn
3105 S-FDOT ES012 - SV BTH STREET (MILL & PAVE) AN s - ] %153 § 225187 § 3[4 1390% 2T 215% TR §T.7%)
22133 |P-E6L20 RODSEVELT ELVD - FDOTEEL20 s 700000| N |5 za7eosa|s 23ssamz|s sz iearw 193wl 1saw| eraw| essw
24119 S-FDOT TEE47 - SRS OVERSEAS HWY MM 97 - MM 100 (WLLAPAVE) |RYAN $ - $ 2045122 | § 1897559 | § 147,562 T20% 1533% 131% _9!_5! 100.0%
22149 |P-FDOT E4vS3-R0 - PALM BEACH COUNTY SPOT ASPHALT REPA'RS | FDOT E4ve3 s = w0190 |8  awaai[s 23000 seow 3arw 155%  794%  E3T%
- 2}!23 $ - B'G CYPRESS SENOR CENTER - CLEWISTON ANERICAN ENGNEERNG $ - $ 3NTE5 | S 3454818 | 8 26957 685% 1377% 20.-"‘ T4E% 87.5%
24143 |5 FDOT T6543- SR A1A (HARDNG AVE IABBOTT AVEXMILL & PAY | FLORIDA ENGINEERNG s : s 19353548 17eaceals  amizes  mssw 17sow|  z09%)  725% ) B3Y
22113 |LS-HAULOVER PARK AND MARMA MDC PARKS AND RECREATION| § - s 10521885 |5 nsazeo|s mearss)  esow  essw|  iavx| essw| esry
24113 P-FDOT T4543 - SR 700 CONNORS HWVY (VIEWPOINT) FDOT T4843 $ - $ 18799833 | § 17553857 | § 45071 450% TE3% BT% €3.3% f
2312444 | WO-CIVL REPA'RS AVCZ500034 GAC 033 FNC2124377C1-1 EROWARD COUNTY AVATION | § . s 1723758 183756 |8 ee19  S00% 000k 238w ersw| sram
2312445 |WO CiviL REPAIRS AVC 2500059 GAC-042EMAS FLOOD FNC2124377 BROWARD COUNTY AVIATION | § - $ 3310135 | § 3144623 | § 165,507 S500% 000% 244% 67.5% ES 2%
24114 | P-FDOT T4579 - SR 845 POWERLINE RD COMMERCIAL ELVD TO PAL| FDOT Té573 s - s 540011]s  5234817]s 214055 3m%  84s% 66%| esen| essy)
23124 45 |WO-CIViL REPAIRS AVCZS00051 GAC-043 EMAS 10L PNC2124377C1 | EROVWARD COUNTY AVIATION | § - 3 500543 | § 434071 | § 25477 S00% 000% 138% EAT% TO.4%|
24155 | P- FXE RUNWAY 8-27 PAVEMENT CITY OF FORT LAUDERDALE | § . S 9735788 B79EI5 |5 59153 9B3W _ 1966%)  358%| €01%| 43w
5114 |SKEY WEST IMTERNATIONAL A/RPORT - OVERFLOW AND MITIGAT) CHARLEY TOPPM s - s eam|s  sops7|s 12085 13az% 2824%|  254%] e1om| eaew
24159 S- JET AVIATION 24-002A OPA LOCKA (HEAVY WAGES) REDLAND CONSTRUCTION H - $ 1215755 | § 1,118067 | § 93 639 811% 1622% 8% S1E6% 62.5%]
24111 |S-DOUGLAS GARDENS - FEMERORE PINES AVERICANENGINEERMG | § - s 3510a2 |8 3aEss s 873 7ASW 1491% s1%| sa2u 4y
24105 |P-FDOT T6573 - SR 976 (S 40TH STREET - BIRD ROAD){VF) FDOT TE573 s 2000| N |5 7ous0|5 76050323 333437 426%  B5I% 141%  403%  445%)
24157 |3 POM - ROG PROJECT SKYUINE (BULONG WAGES) (REVISED) | CENTRAL FL EQUIP. CENTRAL § - s 5302118 492343 0S17 114w 2208% 147%) 3aT%| 412%)
513 5- EATON STREET KEY WEST FROM SMONTON TO WHITE STREET | CHARLEY TOPPINO $ - $ 677,303 | § 25605 | $ 0,437 1336% 26 72% 3‘)0‘ 37.7% 0.6%)
24128 |S-FDOT T4533- SR 9 (H55) PALM BEACH (MILL & PAVE) RYAN s - s 232550 |s 222273 |3 170277 7A2%  1423% a1%| A% 20T%
24127 |P-FDOT T459- SR 843 (STIRLING RO S3TH AVETO SR 5(US-1) | FDOT T4528 s E s 0270912 |5 885283 |s 41807 4s1%  so2w|  t03u| 3asw| ssox
24116 | P-FDOT T4621 - COPANS RD. (VEWPONT) FDOT Téa21 3 . § 4564623 |8 4602359 |5 382264 730%  1700% 310% 298% 400%
24123 | S-THE UNDERLINE PHASE 3 - (HEAVY WAGES) CENTRAL CVIL s - | ls 1zessls iasas|s ises sosw 57w 25| zasw| za2%
24143 P- FDOT E4¢¥23 - US-1 COUNTY LINE TO PEMERO*E RD (VIEVWPON | FDOT E4WW39 13 - $ 3966137 | § 3783695 | § 182,442 460% 920% 255% 21.0% 8%
24154 |S-ORCA- SUNRISE CAY ERDGE REMABLITATION FRESHFORMCONCRETE |5 - s 3man2|s  dsse|s w770 983%  19Eew|  s21m| 288%| 4a7%
24117 S-CITY OF FLORDA CITY - ROADWAY IMPROVEMENTS (WILL & PAVE ACOSTA TRACTORS $ - $ 423435 | § 43435 | § 9,020 184% 3E3% -118% 253% 222%)
24126 | P-FOOT T4555 - SR 834 (SAMPLE RD) (VEWPONT) FDOT T4565 s . $ 5429097 [8  520241]8  20:0pss 439w arew 1304 250%] 20.4%)
24132 $- FDOT T4551 - LOXAHATCHEE ROAD HORIZON CONTRACTORS $ - 3 5082415 | $ 4769443 | § 319567 629% L _|_2 57% 36% 17.2% 16.7%]
24153 P- FDOT E4X51 - SR 5 FROM BALEY TO EVE STREET (VIEWPOINT) |FDOT E4X51 $ - s 3535833 | % 3350693 | § 185,139 524% 10.47% 266% 16.8% 21.9%)
24180 |S- JET AVIATION 24-003 OPALOCKA REDLAND CONSTRUCTION | § - s 24031 |3 2024728 amge 7esw  1s7aw|  s12%| 132%|  208%
25104 P- FDOT E4"W55 SR 784 YAMATO ROAD FDOT E4WGS $ - $ 3453055 | § 3281516 | § 131,170 523% 10 45% BT%R BT% %
25106 |P- FDOT E4X25 - SR £04 FROM US 441 TO LYONS ROAD (VIEWPONT FOOT E4X25 s . $ 3160159 |§ 2993854 (% 165305 526%  1053%|  322%  7T8%| 107%
24166 S- FRANJO ROADWAY IMPROVEMENTS - TOWN OF CUTLER BAY ACOSTA TRACTORS 3 - $ 1233794 | § 1,164245 | § €2,547 564% 1127% ls* 8.0% B.1%)
25103 |SEAVIEW - MONROE COUNTY MONROECOUNTY |3 - 5 455524 |5 476ga1|s  sm233 1een 2338w oo%| 4% 00%
24147 P- FDOT TE5ES - SR-5 & DOGE HWY FROM 100 5T. (VIEWPONT) FDOT 76585 $ 160,000 $ 3333184 | § 3221156 | § 167,033 493% ' ?ﬂﬁ“ﬁ 62% 43% 5.5%)
24151 [S- EUT4 - TSMLO ADD AUX LANES TPK (3R 81) (RYAN) RYAN 5 - § 26001523 | § 5676615 |5 1314842 487%  OT4% 450% 17 2%
25115 | P FDOT T6604 SREG0 MIAMI GARDENS 447800-1-5201 FDOT TE504 s a000| |8 eamasals  enssor|s  aemer 35w seon oow|  o1w| oox
=1 P-NORTH PERRY A'RPORT - MITIGATE HOT SPOT KO 3 (VIEVWPOINT) EROVWARD COUNTY AVIATION | § - 3 1284455 | § 1,194281 | § 90,184 T.02% 15 64% 0.0% 0.1% 0.0%)
Sub-Total 3 3,109.000 s 304B0a,054 | 8 283551830 | § 20845214 GB4N  1209%| 1108w  e2w|  edn
20175 LS-FDOT EEM32 SR-G0US TAMAMI TRANL GAC-BENITEZ JONT VENT FDOT GAC-JB-JV $ - $ E0124653 | § 79832824 | § 241,733 030% 000% o 20% T4% 75%)
25100 |GAC YARDWORK GENERAL ASPHALT s - s - s - |s E 000% _ 000% 0o% 7
25101 PRME & SAND / LOWBOY DOWYNTIME GENERAL ASPHALT s - $ - 3 - $ - 000% v 000% 0% %
5102 WARRANTY REPARS GENERAL ASPHALT $ - s - 3 - $ - 000% 0.00% 00% %
Grand Tolal $ 3,108,000 § 3234932746 | § 2SI R447E4 | § 21,087,553 5.45% 10.22% 2‘_*‘ £5% 67%
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E= An official website of the United States government
Here's how you know

E-Verify

My Company Account

My Company Profile

Company Information

Company Name

GENERAL ASPHALT CO,, LLC

Doing Business As (DBA)

Company ID
13819

Enrollment Date
03/31/2005

Employer ID Number
591115297

DUNS Number
032504037

Total Number of Employees
100 to 499

NAICS Code
324

Sector

Manufacturing

Menu

I



Subsector

Petroleum and Coal Products Manufacturing

Edit Company Information

Employer Category

Employer Category
Federal Contractor with FAR E-Verify Clause

Edit Employer Category

Company Locations

Physical Address Mailing Address

4850 NW 72 AVE. Same as Physical Address
MIAMI, FL 33166

Edit Company Locations

Hiring Sites

We have implemented a new policy and require more information for existing and future hiring

sites.

Number of Sites

1



Edit Hiring Sites

Company Access and MOU

My Company is Configured to:
Verify Its Own Employees

Memorandum of Understanding

View Current MOU

U.S. Department of Homeland Security

U.S. Citizenship and Immigration Services

Accessibility

Plug-ins




ANTI - KICKBACK AFFIDAVIT

sTATE OF _t lonide )
: 8§

coUNTY OF Mami-Dade )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or
indirectly by me or any member of my firm or by an officer of the corporation.

By: AP

Sworn and subscribed before me this T day of ;\‘\ ad » 2025,

]

NOTARY PUBLIC, State of Flon Aa at Large

* it I RN LA DANIEL SANCHEZ
MY Commission EXPlleS- “.‘:’"’ Pu’%”gNotary Public-State of Florida
:1 S C’amgission # HH 570025
AN = ommissio i
g ¥ July 11, 2?)2'55‘p -

4,

by,

AV

22



NON-COLLUSION AFFIDAVIT

STATEOF __Florda )
: SS

COUNTY OF Mamt -Dad )

I, the undersigned hereby declares that the only persons or parties interested in this bid are those
named herein, that this bid is, in all respects, fair and without fraud, that it is made without collusion
with any official of the City, and that the bid is made without any connection or collusion with any

person submitting another bid on this contract.

Sworn and subscribed before me this

day of

i L

NOTARY PUBLIC, State of Florida at Large

My Commission Expires: __ 7/ [ iy l 28

AL

iy,
s w

\)
S
8

SUHRY A .
142 Notary Public-State of Florida

$ Commission # HH 570025

1y,
b""/,

DANIEL SANCHEZ

My Commission Expires
July 11, 2028

23




SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICER AUTHORIZED TO ADMINISTER OATHS.

L

This sworn statement is submitted with bid or proposal for €+ t40 % LL'C“i e T

[T6 §a. 2§ - OO ?’ha;\.c OCwe F\L sthernmes T Pg\hk‘ Sac\wa\\ pi-"d’\CL‘__

This sworn statement is submitted by G@ ~evel AS D he k Co . Lt
(Name of entity submitting sworn statement)

- {
. . 5 \ 1. L4 2
whose business address is oSO pu 727° Avenve

H\—(‘\u\/\:'\ 'FL O)?) |6

and (if applicable) its Federal Employer Identification Number (FEIN) is
S~ INS52.97

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement V(A

My name is Qghzf-\' Lopez
(Please print name of individual signing)

and my relationship to the entity named above is Ereectwe Clhaveman

[ understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and directly
related to the transaction of business with any public entity or with an agency or political
subdivision of any other state or with the United States, including but not limited to, any bid
or contract for goods or services to be provided to any public or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft,
bribery, collusion, racketeering, conspiracy, material misrepresentation.

I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or

without an adjudication guilt, in any federal or state trial court of record relating to charges
brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury
trial, or entry of a plea of guilty or nolo contendere.

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes,
means:
24



7.

a. A predecessor or stccessor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term
“affiliate” includes those officers, directors, executives, partners, sharcholders,
employees, members, and agents who are active in the management of an affiliate.
The ownership by one person of shares constituting controlling interest in another
person, or a pooling of equipment or income ainong persons when not for fair market
value under an arm’s length agreement, shall be a prima facie case that one person
controls another person. A person who knowingly enters into a joint venture with a
person who has been convicted of a public entity crime in Florida during the
preceding 36 months shall be considered an affiliate.

[ understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States
with the legal power to enter into a binding contract and which bids or applies to bid on
contracts for the provision of goods or services let by a public entity, or which otherwise
transacts or applies to transact business with public entity. The term “person” includes those
officers, directors, executives, partners, sharcholders, employees, members, and agents who
are active in management of an entity.

Based on information and belief, the statement which I have marked below is true in relation
to the entity submitting this sworn statement. {Please indicate which statement applies).

_3\{""/__I\Ieither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate
which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the
State of Florida, Division of Administrative Hearings. The final order entered by the
hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been
a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing
officer determined that it was in the public interest to remove the person or affiliate

from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please
describe any action taken by or pending with the Department of General Services.)

25



(Signature)
May 97, 2028

(Date)

STATEOF ¥ lovida

COUNTY OF Miami -Oade

PERSONALLY, APPEARED BEFORE ME, the undersigned authority,

b ek Lo per who, after first being sworn by me, affixed his/her
(Name of individual signing)

— T
Signature in the space provided above on this 17 day of M a‘\i , 2025.

NOTARY-PUBLIC

S

R DANIEL SANCHEZ

My commission expires: 07/ )29
%% Notary Public-State of Florida
7 4 Y2 Commission # HH 570025
% My Commission Expires

g S
% July 11, 2028

iy,

RN
BN &
A A3

N

>

B

"w

26



INDEMNIFICATION

To the fullest extent permitted by law, the Bidder expressly agrees to indemnify and hold harmless the
City of Key West, their officers, directors, agents, and employees (herein called the “indemnitees™)
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s fees and
court costs, such legal expenses to include costs incurred in establishing the indemnification and other
rights agreed to in this paragraph, to persons or property, to the extent caused by the negligence,
recklessness, or intentional wrongful misconduct of the Bidder, its Subcontractors or persons employed
or utilized by them in the performance of the contract. Claims by indemnitees for indemnification shall
be limited to the amount of Bidder’s insurance or $1 million per occurrence, whichever is greater. The
parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the contract and it is part of the project specifications or the bid documents,

if any.

The indemnification obligations under the contract shall not be restricted in any way by any limitation
on the amount or type of damages, compensation, or benefits payable by or for the Bidder under
workers’ compensation acts, disability benefits acts, or other employee benefits acts, and shall extend
to and include any actions brought by or in the name of any employee of the Bidder or of any third
party to whom Bidder may subcontract a part or all of the Work. This indemnification shall continue

beyond the date of completion of the work.

\‘\\\ P‘--S-,-P/\} >
\ S St
CONTRACTOR: Giv\ &Zv’c\,\ AS\)%’\@\ )f CM : LLG SEAL: E%.;LQC%/? é O-E
< OR ‘NS
_ 2oy VD4 LOF
450 w 72" Ave. Miani FL 3316k %0 AN &
Address s 'ﬁ; 1 1?‘“\\
Signature 2=

Cobest Lepezr

Print Name

éXﬂCu% we C t/\fi LA cuN
Title

DATE: ‘\’\ adg 1 s 2008

27



LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-
22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her
knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes of this section,
“local business” shall mean a business which:

a. Principal address as registered with the FL Department of State located within 30 miles of the boundaries
of the city, listed with the chief licensing official as having a business tax receipt with its principle
address within 30 miles of the boundaries of the city for at least one year immediately prior to the
issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its
boundaries.
c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the

publication of the call for bids or request for Bids.

e Not a local vendor pursuant to Ordinance 09-22 Section 2-798
o Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County
and City business licenses. Failure to provide the information requested will result in denial of certification as a

local business.

Business Name _\renevo.) As Pha I " -, LEE Phone: (3¢ r)5G2-3480

o il L s | ) -
Current Local Address: 7970 MW 72" Ayene Mcumi FL 3216l Fax:(30r) 421~ HCT)
(P.O Box numbers may not be used to establish status)

Length of time at this address:__Z ¢ oHlea S
_— = '

Signature of Authorized Representative

t lovadl Miant- Dade

STATE OF Flovide COUNTY OF_[(*\v&m ¢~ Dad

The foregoing instrument was acknowledged before me this (3t day of H (w} . 2025.

By E‘:\Ib-j'\f \' LCFQZ— 5 Of ;'L,"“E‘/‘-"l li&!)"\“\ !f (Hc' Fi LL C
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification o LW as identification

(Type of identification) R R /i;)_,

Signature of Notary
r = =y
Uaae | Danane

If you are a local vendor: wyun, DANIEL SANC*;‘SE”“
Return Completed form with §‘@%“§L’,¥mﬁ§§?fﬁsﬁm°570025 Print, Type or Stamp Name of Notary
Supporting documents to: % ?Wﬂgffs: My Cgmc“ff“’zggpi'“

City of Key West Purchasing - -

Title or Rank

28



EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATEOF  Floridi )
o : S8
COUNTY OF Mu\m-\ ~-Da((£ )

_L the ut dersi%ned hereby duly sworn, depose and say that the firm of
General Brsphu t o - LLC provides benefits to domestic partners of its employees on the same basis
as it provides benefits to employees’ spouses per City of Key West Ordinance Sec. 2-799.

By;// /..1/’ -

Sworn and subscribed before me this

37 Dayof__ Mady 2ms.

A\
\
A\ V
\J
Mg,
ey,
o °a.~,:'-=
2
o~ A
/3
o
s

Z,

DANIEL SANCHEZ
2 Notary Public-State of Florida
:Z Commission # HH 570025
My Commission Expires

July 11, 2028

A
‘i

\

\\:\.l
®
2

/,;'o

AN

- - ?
Znth
«7 <

NOTARY PUBLIC, State of Flovid o

at Large

My Commission Expires: 07 { " ( 20
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CONE OF SILENCE AFFIDAVIT

STATEOF  Flovida )
: ¢SS
L= e R
COUNTY OF | \\C\v\'\\‘oac\{ )

I, the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors,

employees and agents representing the firm of Gm&wcu\ ! Q\’\a\\' (o-, L have read and

understand the limitations and procedures regarding communications concerning City of Key West

issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of

Silence.

Sworn and subscribed before me this

1
\}\‘S\va

: IEL SANCHEZ
:"’é;'f. Not?r¢ ﬂubllc-State of Florida

e 5 "2 Commission # HH 570025
| % .,4’}: My Commission Expires
z/;?wr\ AN July 11' 2028

NOTARY PUBLIC, State of  Fleved&  at Large

My Commission Expires: 07 / [ / 2028
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VENDOR CERTIFICATION REGARDING
SCRUTINIZED COMPANIES LISTS

Respondent Vendor Name: G”(_u’\ e CL\ A(S. P\fm.\ \’ Co- ¢ UG
Vendor FEIN: 59-\\\ 5297 | ‘ A
Vendor’s Authorized Representative Name and Title: .QObQ‘('\' LO()t’ v A Exe corve hawmey
Address: 4850 MW 72 Auvenve

City: M.am © state: Flovida
Zip: 33\kb

Phone Number: (3¢5) 542-3480

Email Address: Folb @ G,(ff\e«ral aspha l %', com

J

Section 287.135(2)(a), Florida Statutes, prohibits a company from bidding on, submitting a proposal
for, or entering into or renewing a contract for goods or services of any amount if, at the time of
contracting or renewal, the company is on the Scrutinized Companies that Boycott Israel List, created
pursuant to section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. Section
287.135(2)(b), Florida Statutes, further prohibits a company from bidding on, submitting a proposal
for, or entering into or renewing a contract for goods or services over one million dollars ($1,000,000)
if, at the time of contracting or renewal, the company is on either the Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the [ran Petroleum Energy
Sector List, both created pursuant to section 215.473, Florida Statutes, or the company is engaged in
business operations in Cuba or Syria.

As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified
above in the section entitled “Respondent Vendor Name” is not listed on either the Scrutinized
Companies that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List I understand that
pursuant to section 287.135, Florida Statutes, the submission of a false certification may subject such
company to civil penalties, attorney’s fees, and/or costs and termination of the contract at the option of
the awarding governmental entity.

-

—

Certified By: EC\)GJ %' Lef)t?, ; Ereco *WQ C,L\c\w M el 5
Print Name Print Title

who is authorized to sign on behalf of the above-mentioned company.

Authorized Signature: //k Z:

K]



AFFIDAVIT ATTESTING TO NONCOERCIVE CONDUCT
FOR LABOR OR SERVICES

Entity/Vendor Name: Ge "\‘i“”&\ .‘S‘x‘:\l halVy G g LK
Vendor FEIN: 54-1115247

Vendor’s Authorized Representative: _Pobev ¥ Leper, | Erecotwe Chatman
(Name and Title)

Address: 4RS5O nw 72 Avenw

City: N @amn ¢ State: £ Zip: 26l
Phone Number: (2ev) SG2- 3480

Email Address: Qb g\‘@qucy\ckg.,? nald. com

As a nongovernmental entity executing, renewing, or extending a contract with a government entity,
Vendor is required to provide an affidavit under penalty of perjury attesting that Vendor does not use
coercion for labor or services in accordance with Section 787.06, Florida Statutes.

As defined in Section 787.06(2)(a), coercion means:

1. Using or threating to use physical force against any person;

2, Restraining, isolating, or confining or threating to restrain, isolate, or confine any person
without lawful authority and against her or his will;

3. Using lending or other credit methods to establish a debt by any person when labor or

services are pledged as a security for the debt, if the value of the labor or services as
reasonably assessed is not applied toward the liquidation of the debt, the length and nature
of the labor or service are not respectively limited and defined;

4. Destroying, concealing, removing, confiscating, withholding, or possessing any actual or
purported passport, visa, or other immigration document, or any other actual or purported
government identification document, of any person;

o 8 Causing or threating to cause financial harm to any person;
6. Enticing or luring any person by fraud or deceit; or
% Providing a controlled substance as outlined in Schedule I or Schedule II of Section 893.03

to any person for the purpose of exploitation of that person.

As a person authorized to sign on behalf of Vendor, I certify under penalties of perjury that Vendor
does not use coercion for labor or services in accordance with Section 787.06. Additionally, Vendor
has reviewed Section 787.06, Florida Statutes, and agrees to abide by same.

Certified By: Robe, t Le;p(fg, , who s
authorized to sign on behalf of the above referenced company.

r 4
Authorized Signature: /( é_—

Print Name: Lober \' L e pe 2
Title: Erecohve Chawman
ITB 25-001 NONCOERCIVE CONDUCT
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THE CITY OF KEY WEST E-VERIFY AFFIDAVIT

Beginning January 1, 2021, Florida law requires all contractors doing business with The City of Key
West to register with and use the E-Verify System in order to verify the work authorization status of
all newly hired employees. The City of Key West requires all vendors who are awarded contracts with
the City to verify employee eligibility using the E-Verify System. As before, vendors are also required
to maintain all [-9 Forms of their employees for the duration of the contract term. To enroll in the E-
Verify System, vendors should visit the E-Verify Website located at www.e-verify.gov.

In accordance with Florida Statute § 448.095, it is the responsibility of the Awarded Vendor to
ensure compliance with all applicable E-Verify requirements.

By executing this affidavit, the undersigned contractor verifies it compliance with Florida Statute §
448.095, stating affirmatively that the individual, firm, or corporation which is engaged in the
performance of services on behalf of the City of Key West, has registered with, is authorized to use,
and uses the U.S. Department of Homeland Security’s E-Verify system.

Furthermore, the undersigned contractor agrees that it will continue to use E-Verify throughout the
contract period, and should it employ or contract with any subcontractor(s) in connection with the
performance of services pursuant to this Agreement with The City of Key West, contractor will secure
from such subcontractor(s) similar verification of compliance with Florida Statute § 448.095, by
requiring the subcontractor(s) to provide an affidavit attesting that the subcontractor does not employ,
or subcontract with, an unauthorized alien. Contractor further agrees to maintain records of such
compliance during the duration of the Agreement and provide a copy of each such verification to The
City of Key West within five (5) business days of receipt.

Failure to comply with this provision is a material breach of the Agreement and shall result in
immediate termination of the Agreement without penalty to the City of Key West. Contractor shall be
liable for all costs incurred by the City of Key West to secure replacement Agreement, including but
not limited to, any increased costs for the same services, and costs due to delay, and rebidding costs, if
applicable.

os i3] 25 .,//%/

Date (Signature of Authorized Representative)

~

State of Florida
County of Miam: - \)n('l?

Personally Appeared Before Me, the undersigned authmity, Pw'b%’¥ Lo fe who, m/&:ing
pelsonallyfl_uﬁxy or havmg produced his/her signature in the space provided above on this
— 2™ dayof \(\J\ ; 2025
k_)j_’—#?' // > = o7 / :'I/ZL?J-”
Signature, Nc Caitiy, | DANIEL SANCHEZ C mmission Expires
Sz Notary Public-State of Flori

*= Commission # HH 570025

3:; 45:'5 My Commission Expires
T July 11, 2028

Stamp/Seal:
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DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB
0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type: /
a. contract a. bid/offer/application a. initial filing //
b. grant b. initial award b. material chapge
c. cooperative agreement C. post-award For Material Change Only:

d. loan

| year ¢ quarter
e. loan guarantee date/of’iast report

f. loan insurance

4, Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is'a Subawardee, Enter Name and
Prime Subawardee Address of Prime:
Tier , if known:

e

/
/
//
Congressional District, if known:: Congres's;ional District, if known:
6. Federal Department/Agency: 7. Fec}e?al Program Name/Description:

,/,

CFDA Number, if applicable:

8. Federal Action Number, if known: 9, Award Amount, if known:

. 5
10. a. Name and Address of Lobbying Registrant / b. Individuals Performing Services (including address if
(ifindividual, last name, first name, M1): / different from No. 10a ) (last

name, first name, Ml):

11_ Information requested through this form is authorized by title 31 U.5.C. section 1352, H i Print
This disclosure of lobbying activities is a material representation of fact S|gnature'

upon which reliance was placed by the tiér above when this transaction was made or

entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will NamE: Tltle:
be available for public inspection. Any person who fails to file the required disclosure shall
be subject toa civil penalty of not less than $10,000and not more than $100,000 for each Telephone No.: Date:
such failure.
Federal Use Only: Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing,
pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement
to make payment to any lobbying entity for influencing or attempting to influence an officer or employee
of any agency, a Member of Congtess, an officer or employee of Congress, or an employee of a
Member of Congress in connection with a covered Federal action. Complete all items that apply for both
the initial filing and material change report. Refer to the implementing guidance published by the Office
of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured
to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow up report caused by a
material change to the information previously reported, enter the year and quarter in which the
change occurred. Enter the date of the last previously submitted repott by this reporting entity for this
covered Federal action.

4, Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional
District, if known. Check the appropriate classification of the reporting entity that designates if it is,
or expects 1o be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first
subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts,
subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name,
address, city, State and zip code of the prime Federal recipient, Include Congressional District, if
known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation,
United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known,
enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative
agreements, loans, and loan commitments,

8. Enter the most appropriate Federal identifying number available for the Federal action identified in
item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant
announcement number; the contract, grant, or loan award number; the application/proposal control
number assigned by the Federal agency). Include prefixes, e.g., "RFP- DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal

agency, enter the Federal amount of the award/loan commitment for the prime entity identified in
item 4 or 5,
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10. Enter the full name, address, city, State and zip code of the lobbying registrant under the
Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the
covered Federal action.

(a) Enter the full names of the individual(s) performing services, and include full address if different
from 10 Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone
number,

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a
collection of information unless it displays a valid OMB Control Number. The valid OMB control
number for this information collection is OMB No. 0348-0046. Public reporting burden for this
collection of information is estimated to average 10 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed,
and completing and reviewing the collection of information. Send comments regarding the burden
estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046),
Washington, DC 20503.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion

Subcontractor Covered Transactions

(1) The prospective subcontractor,(Scaremfecel Fevc Cerrpp- - of the Sub-Recipient
certifies, by submission of this document, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in
this transaction by any Federal department or agency.

(2) Where the Sub-Recipient’s subcontractor is unable to certify to the above statement, the
prospective subcontractor shall attach an explanation to this form.

Subcontractor: _
G‘UC\W:IHHJFC;\L( (dv(ﬁ. ‘%5

N

Signature Sub-Recipient’s Name
Lsse A Cprer
Name and Title DEM Contract Number
(4o rw 74 4 /";[uL
Street Address FEMA Project Number

Miam FL 33(eb
City, State, Zi
os)(s] -Z

Date
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Florida Trench Safety Act

Bidder’s Name: ()/ e *"C"( /X(c,? e H/ g | Ldic.

Bidder acknowledges that included in the various items of the proposal in the total bid price are costs
for complying with the Florida Tench Safety Act (90-96, Laws of Florida) effective October 1, 1990.
The Bidder further identifies the costs to be summarized below:

Trench Safety Measure Unit of Measure Unit Quantity Unit Cost
Description _

A.

B. B il

C. Nl

= ——

*Total: O

*This total amount is incidental to the contract bid price and is provided only as Bidder’s
acknowledgement of the Florida Trench Safety Act. Failure to complete the above may result in the
bid being declared non-responsive.

A e

Authorized Rﬁresentative Signature
C
Authorized Representative Title
GE.\(’,uC-l J/‘\SP\’lu”' Cc~‘ e
Company Name |
Yot e 72 e
Mailing Address ,
Mam( FL 3316k
City, State, Zip :
o) S92~ 3490
Telephone number
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting
a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of
becoming familiar with all aspects of the Contract Documents and proper completion and submission of

his bid.)
A

[V]

L All Contract Documents are thoroughly read and understood.
2, All blank spaces in bid filled in, using black ink or typewritten.

3. Total and unit prices added correctly and attached Schedule of Values []

4, Addenda acknowledged. [ '/]
5. Subcontractors are named as indicated in the bid. [ /]
6. Experience record included. [#]
7. Bid signed by authorized officer and notarized. [Z]

8. Bid Bond completed and executed, including power-of-attorney dated [/ ]
the same date as Bid Bond.

9. Bidder familiar with federal, state, and local laws, ordinances, rules and [ /]
regulations affecting performance of the work.

10.  Bidder, if successful, able to obtain and/or demonstrate possession of [ /]
required licenses and certificates within ten (10) calendar days after

receiving a Notice of Award.

11.  Bid submitted intact with 1 original, and 2 flash drives as stated in the [ /]
Invitation to Bid.

12.  Bid Documents submitted in sealed envelope and addressed and labelled [ ]

in conformance with the instructions in the Invitation to Bid.

13.  Bid Certifications and Affidavits signed and notarized, where applicable.
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PART 2

CONTRACT FORMS
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CONTRACT

This contract, made and entered into this day of 2025,

by and between the City of Key West, hereinafter called the "City", and

hereinafier called the "Bidder”.

WITNESSETH:

The Bidder, in consideration of the sum to be paid to them by the City and of the covenants and
agreements herein contained, hereby agrees at his own proper cost and expense to do all the work and
furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for

ITB 25-010 Phase One: Southernmost Point Seawall Project, Key West, Florida to the extent of the
bid made by the Bidder, dated the day of 2025, all in
full compliance with the Contract Documents referred to herein.

The Contract Documents, including the signed copy of the bid, Bid Bond, Contract Form, Summary
of Work, Specifications, Drawings, General & Supplementary Conditions of the Contract.

In consideration of the performance of the work as set forth in these Contract Documents, the City
agrees to pay to the Bidder the amount provided in the bid as adjusted in accordance with the Contract
Documents, or as otherwise herein provided, and to make such payments in the manner and at the
times provided in the Contract Documents.

The Bidder further agrees to complete the work within one hundred and eighty (180) days and to
accept as full payment hereunder the amounts computed as determined by the Contract Documents

and based on the said bid.

‘The Bidder agrees to remedy all defects appearing in the work or developing in the materials furnished
and the workmanship performed under this contract during the warranty period after the date of final
acceptance of the work by the City, and further agrees to indemnify and save the City harmless from
any costs encountered in remedying such defects.

It is agreed that the contract, based upon the bid, shall be fully complete within the stated number of
consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Bidder fails to complete the work within the time limit or extended time limit agreed
upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid at
the rates identified in the Instruction to Bidders: #17-Time of Completion. Sundays and legal holidays
shall be included in determining days in default.

This contract will automatically expire upon completion of the project. However, the Bidders
warranty obligations remain in effect.

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this
41



Day of LJAD., 2025,

City of Key West:

By Attest

Title  Citv Manager

Bidder:

By Attest

Title
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FLORIDA PERFORMANCE BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05, ;

with offices, at

hereinafter called the Bidder, (Principal), and

with offices, at

a corporation duly organized and existing under and by virtue of the laws of the State of
, hereinafter called the Surety, and authorized to transact business within the

State of Florida, as Surety, are held and firmly bound City of Key West,

represented by its , hereinafter called the City (Obligee), in the sum of:

Dollars ($ )s
lawful money of the United States of America, for the payment of which, well and truly be made
to the City, and the Bidder and the Surety bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Bidder has executed and entered into a certain contract hereto attached, with the
City, dated , 20235, to furnish at their own cost, charges, and expense all the
necessary materials, equipment, and/or labor in strict and express accordance with said contract
and the Contract Documents as defined therein, all of which is made a part of said contract by
certain terms and conditions in said contract more particularly mentioned, which contract,
consisting of the various Contract Documents is made a part of this bond as fully and completely
as if said Contract Documents were set forth herein;

NOW THEREFORE, the conditions of this obligation are such that the above bounden Bidder:

1. Shall in all respects comply with the terms and conditions of said contract and their
obligation there under, including the Contract Documents (which include the permit form,
specifications, and conditions as prepared by the City, Invitation to Bid, instructions to
Bidders, the Bidder’s bid as accepted by the above City, the bid and contract performance
and payment bonds, and all addenda, if any, issued prior to the opening of bids), being
made a part of this bond by reference, at the times and in the manner prescribed in the
contract; and
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2. Promiptly make payments to all claimants, as defined in Section 255.05(1), Florida
Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly
by Principal in the prosecution of the work provided for in the contract; and

3. Pays City all losses, costs, expenses, damages, attorney’s fees, including appellate
proceedings, injury or loss of whatever kind and however arising including, without
limitation, delay damages to which said City may be subject by reason of any wrongdoing,
misconduct, want of care or skill, negligence, failure of performance, breach, failure to
petition within the prescribed time, or default, including patent infringements, on the part
of said Bidder, their agents or employees, in the execution or performance of said contract;
and

4. Performs the guarantee of all work and materials furnished under the contract for the
time specified in the contract, then this obligation shall be void; otherwise, to remain in
full force and effect for the term of said contract.

AND, the said Surety for value received, hereby stipulates and agrees that no change involving
any extension of time, or addition to the terms of the Contract Documents, or to the work to be
performed, or materials to be furnished there under shall affect said obligation of said Surety on
this bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alterations, or additions of the terms of the Contract Documents, or to the work.

Any action instituted by a claimant under this bond for payment must be in accordance with the
notice and time limitation provisions in Section 255.05(2), Florida Statutes.

IN WITNESS WHEREOPE, the above parties bonded together have executed this instrument this
day of , 2025, the name and corporate seal of each corporate

party being hereto affixed and those presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

Bidder:
By: (Seal)
Attest
Surety:
By (Seal)
Attest
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FLORIDA PAYMENT BOND

BOND NO

AMOUNT: §

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section

255.05,

with offices at

hereinafter called the Bidder, (Principal), and

with offices at

a corporation duly organized and existing under and by virtue of the laws of the State of
, hereinafter called the Surety, and authorized to transact business within the

State of Florida, as Surety, are held and firmly bound City of Key West,

represented by its , hereinafter called the City (Obligee), in the sum of:

Dollars ($ }, lawful money of the
United States of America, for the payment of which, well and truly be made to the City, and the
Bidder and the Surety bind themselves and each of their heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION 1S SUCH THAT:
WHEREAS, the Bidder has executed and entered into a certain contract for
ITB 25-010 Phase One: Southernmost Seawall Project

attached hereto, with the City, dated , 2025, to furnish at
their own cost, charges, and expense the necessary materials, equipment, and/or labor in strict and
express accordance with said contract and the plans, drawings (if any), and specifications prepared
by the City, all of which is made a part of said contract by certain terms and conditions in said
contract more particularly mentioned, which contract, consisting of the various Contract
Documents specifically mentioned herein and relative hereto, is made a part of this bond as fully
and completely as if said Contract Documents were set forth herein.

NOW THEREFORE, the conditions of this obligation are such that if the above bounden Bidder
shall in all respects comply with the terms and conditions of said contract and their obligation
thereunder, including the Contract Documents (which include the permit form, the specifications,
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and conditions prepared by the City, Invitation to Bid, instructions to bidders, the Bidder’s bid as
accepted by the City, the bid and contract and payment bonds, and all addenda, if any, issued prior
to the opening of bids), and further that if said Bidder shall promptly make payments to all persons
supplying materials, equipment, and/or labor, used directly or indirectly by said Bidder or
Subcontractors in the prosecution of the work for said contract is accordance with Florida Statutes,
Section 255.05 or Section 713.23, then this obligation shall be void; otherwise to remain in full
force and effect for the term of said contract, including and all guarantee periods as specifically
mentioned in said Contract Documents.

AND the said Surety for value received, hereby stipulates and agrees that no change involving any
extension of time, or addition to the terms of the Contract or to the work to be

performed, or materials to be furnished thercunder, or in the Contract Documents and
specifications accompanying the said contract shall affect said obligation of said Surety on this
Bond, and the said Surety does hereby waive notice of any such changes, extension of time,
alternations, or additions of the terms of the Contract, or to the work, to the Contract Documents,
or to the specifications.

Claimant shall give written notice to the Bidder and the Surety as required by Section 255.05 or
Section 713.23, Florida Statutes. Any action instituted against the Bidder or Surety under this
bond for payment must be in accordance with the notice and time limitation provisions in Section
255.05(2) or Section 713.23, Florida Statutes,

IN WITNESS WHEREOF, the above parties bound together have executed this instrument this
day of ,2025, the name and corporate seal of each corporate party being
hereto affixed and those presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Bidder:
By: {Seal)
Attest
Surety:
By (Seal)
Attest
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CONDITIONS OF THE CONTRACT

47



GENERAIL, CONDITIONS

Article
DEFINITIONS

. AS APPROVED

. AS SHOWN, AND AS INDICATED
. BIDDER

. CONTRACT DOCUMENTS

. CONTRACTOR

. CONTRACT COMPLETION
DAYS

. DRAWINGS

9. ENGINEER

10. NOTICE

If. OR EQUAL

12. CITY

13. PLANS

14, SPECIFICATIONS

15. NOTICE TO PROCEED

16. SUBSTANTIAL COMPLETION
17. WORK

- I - NV STV g

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

[9. DISCREPANCIES AND OMISSIONS

20. CHANGES IN THE WORK

21. EXAMINATION AND VERIFICATION

OF CONTRACT DOCUMENTS

22. DOCUMENTS TO BE KEFT
ON THE JOBSITE

23, ADDITIONAL CONTRACT
DOCUMENTS

24. OWNERSHIP OF CONTRACT
DOCUMENTS

THE ENGINEER

25, AUTHORITY OF THE ENGINEER

26. DUTIES AND RESPONSIBILITIES

OF THE ENGINEER

LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES

28. REJECTED WORK

29. LINES AND GRADES

30. SUBMITTALS

31. DETAIL DRAWINGS AND INSTRUCTIONS

27.

THE CONTRACTOR AND HIS EMPLOYEES
32. CONTRACTOR, AN INDEPENDENT AGENT
32, (a) ASSIGNMENT OF CONTRACT

33.
34.

35,
36.
37.
38.

39.

40,
41,

42,
43,
44.

45,
46,

47,
48.
49,
50.

51.

CONTENTS

SUBCONTRACTING
INSURANCE AND LIABILITY
A. GENERAL
B. CONTRACTOR AND SUB-
CONTRACTOR INSURANCE
C. COMPENSATION AND EMPLOYER'S LIABILITY
INSURANCE
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)}
E. BUILDER'S RISK ALL RISK
INSURANCE
F.NO PERSONAL LIABILITY OF PUBLIC
OFFiCIALS
INDEMNITY
EXCLUSION OF CONTRACTOR CLAIMS
TAXES AND CHARGES
REQUIREMENTS OF STATE LAW FOR
PUBLIC WORKS PROJECTS
CODES, ORBINANCES, PERMITS,
AND LICENSES
SUPERINTENDENCE
RECEPTION OF ENGINEER'S
COMMUNICATIONS
SAFETY
PROTECTION OF WORK AND PROPERTY
RESPONSIBILITY OF CONTRACTOR TO ACT
IN AN EMERGENCY
MATERIALS AND APPLIANCES
CONTRACTORS' AND MANUFACTURERS'
COMPLIANCE WITH STATE SAFETY,
OSHA AND OTHER CODE REQUIREMENTS
SUBSTITUTION OF MATERIALS
TESTS, SAMPLES, AND OBSERVATIONS
ROYALTIES AND PATENT
CONTRACTOR'S RIGHT TO
TERMINATE CONTRACT
CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52
33.
54.
55.

36,
57.

58,
59.
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BEGINNING OF THE WORK

SCHEDULES AND PROGRESS REPORTS

PROSECUTION OF THE WORK

OWNER'S RIGHT TO RETAIN
IMPERFECT WORK

OWNER’S RIGHT TO DO WORK

OWNER'S RIGHT TO TRANSFER

EMPLOYMENT

DELAYS AND EXTENSION OF TIME

DIFFERING SITE CONDITION



GENERAL CONDITIONS
CONTENTS

Article

60. LIQUIDATED DAMAGES

61. OTHER CONTRACTS

02. USE OF PREMISES

63. SUBSTANTIAL COMPLETION DATE

64, PERFORMANCE TESTING

65. CITIES USE OF PORTION OF THE WORK
66. CUTTING AND PATCHING

67. CLEANING UP

PAYMENT

68. CHANGE ORDERS
A. UNITPRICE
B.LUMP SUM
C. COST REIMBURSEMENT
WORK
69. PARTIAL PAYMENTS
GENERAL
ESTIMATE
DEDUCTION FROM ESTIMATE
. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
E. PAYMENT
70. CLAIMS FOR EXTRA WORK
71. RELEASE OF LIENS OR CLAIMS
72. FINAL PAYMENT
73. NO WAIVER OF RIGHTS
74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

oOw>
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DEFINITIONS

Whenever in the Contract Documents the following terims are used, the intent and meaning shall be interpreted as follows:

1. AS APPROVED
The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words “by the Engineer

for conformance with the Contract Docuinent”,

2. AS SHOWN, AND AS INDICATED
The words “as shown” and “as Indicated” shall be understood to be followed by the words “on the Drawings™.

3. BIDDER
The person or persons, partnership, firm, or corporation submitting a Bid for the work contemplated.

4, CONTRACT DOCUMENTS
The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contract,

Specifications, Drawings, all modifications thereof incorporated into the Documents before their execution, Change
Orders, and all other requirements incorporated by specific reference thereto. These form the Contract.

5. CONTRACTOR
The person or persons, partnership, firm, or corporation who enters into the Confract awarded them by the City.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the City accepts the entire work as being in compliance with the Contract
Documents, or formally waives nonconforming work to extent of nonconformity, and issues the final payment in
accordance with the requirements set forth in Article, “Final Payment” of these General Conditions.

7. DAYS
Uniess otherwise specifically stated, the term “days” will be understood to mean calendar days. Business day or working

day means any day other than Saturday, Sunday, or legal holiday.

8. DRAWINGS

The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and other working
drawings and supplementary drawings, or reproductions thereof, signed by the Engineer, which shows the location,
character, dimensions, and details of the work to be performed. Drawings may either be bound in the same book as the
balance of the Contract Documents, or bound in separate sets, and are a part of the Contract Documents, regardless of

the method of binding.

9. ENGINEER
The persen or organization identified as such in the Contract Documents. The Tenm “Engineer” means authorized City’s

representative.

10. NOTICE

The term “notice™ or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or by registered mail to the individual, or to a member of the
firm, or to an officer of the corporation for whom it is intended. Certified or registered mail shall be addressed to the last

business address known to him who gives the notice.

1, OR EQUAL
The term “or equal” shall be undersiood to indicate that the “equal” Product is equivalent to or better than the Product
named in function, performance, reliability, quality, and general configuration. Determination of equality in reference to
the Project design requirements will be made by the Engineer. Such equal Products shall not be purchased or installed
by the Contractor without written authorization.

58




12, CITY
The person, organization, or public body identified as such in the Contract Docwnents.

13, PLANS (See Drawings)

14. SPECIFICATIONS

The term “Specifications” refers to those portions of the Contract Documents consisting of written technical descriptions
of materials, equipment, construction systems, standards, and workmanship as applied to the work and certain
administrative details applicable thereto. Where standard specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard specifications shail become a part of these Contract Documents.
If referenced specifications conflict with specifications contained herein, the requirements contained herein shall prevail.

15, NOTICE TO PROCEED
A written notice given by the City to the Contractor (with a copy to the Engineer) fixing the date on which the Contract
time will commence to rmun and on which the Contractor shall start to perform his obligation under the Contract
Documents. The Notice to Proceed will be given within thirty (30) days following the execution of the Contract by the

City.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the Project, as
evidenced by the Engineer’s written notice of Substantial Completion, sufficient to Provide the City, at his discretion,
the full-time use of the Project or defined portion of the Project for the purposes for which it was intended. “Substantial
Completion” of an operating facility shall be that degree of completion that has Provided a minimum of 7 continuous
days of successful, trouble-free, operation, which period shall begin after all performance and acceptance testing has been
successfully demonstrated to the Engineer. All equipment contained in the work, plus all other components necessary to
enable the City to operate the facility in a manner that was intended, shall be complete on the substantial completion date.

17. WORK

The word “work™ within these Contract Documents shall include all material, labor, tools, and all appliances, machinery,
transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not
specifically indicated or described which can be reasonably inferred as belonging to the item described or indicated and
as required by good Practice to Provide a complete and satisfactory system or structiwe. As used herein, “Provide” shall
be understood to mean “furnish and install, complete in-place *.

CONTRACT DOCUMENTS

18, INTENT OF CONTRACT DOCUMENTS

The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete project (or pait thereof) to be constructed in accordance
with the Contract Documents. Any work, materiais, or equipment that may reasonably be inferred from the Contract
Documents as being required to produce the intended result shall be supplied whether or not specifically called for. When
words which have a well-known technical or trade meaning are used to describe work, materials, or equipment, such
words shall be interpreted in accordance with that meaning,

Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the
laws or regulations of any governmental authority, whether such reference be specific or by implication, shall mean the
latest standard specification, manual, code or laws or regulations in effect on the first published date of the Invitation to
Bid, except as may be otherwise specifically stated. However, no provision of any referenced standard specification,
manual or code (whether or not specifically incorporated by reference in the Contract Documents) shall be effective to
change the duties and responsibilities of City, Contractor, or Engineer, or any of their consultants, agents, or employees
from those set forth in the Contract Documents, nor shall it be effective to assign to Engineer, or any Engineer’s
consultants, agents, or employees, any duty or authority to supervise or direct the furnishing or performance of the work
or any duty or authority to undertake responsibility contrary to the Provisions of Article Limitations on Engineer’s
Responsibilities.
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19, DISCREPANCIES AND OMISSIONS
Any discrepancies or omissions found in the Contract Documents shall be reported to the Engineer immediately. The
Engineer will clarify discrepancies or omissions, in writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the Contract Documents, precedence shall be given in the
following order:

CONTRACT

BID

INVITATION TO BID

INSTRUCTIONS TO BIDDERS

GENERAL CONDITIONS

SPECIFICATIONS

DRAWINGS

SRRl

Addenda shall take precedence over all sections referenced therein. Figure dimensions on Drawings shall take precedence
over scale dimensions. Detailed Drawings shall take precedence over general Drawings.

20, CHANGES IN THE WORK

The City, without notice to the Sureties and without invalidating the contract, may order changes in the work within the
general scope of the contract by altering, adding to, or deducting from the work, the contract being adjusted accordingly.
All such work shall be executed under the conditions of the original contract, except as specifically adjusted at the time

of ordering such change.

In giving instructions, the Engineer may order minor changes in the work not involving extra cost and not inconsistent
with the purposes of the project, but otherwise, except in an emergency endangering life and property, additions or
deductions from the work shall be performed only in pursuance of an approved Change Order from the City,
countersighed by the Engineer.

If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated
Profits.

21 EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS

The Contractor shall thoroughly examine and become familiar with all of the various parts of these Contract Documents
and determine the nature and location of the work, the general and local conditions, and all other matters, which can in
any way affect the work under this contract. Failure to make an examination necessary for this determination shal not
release the Contractor from the obligations of this contract. No verbal agreement or conversation with any officer, agent,
or employee of the City or with the Engineer either before or after the execution of this contract shall affect or modify
any of the terms or obligations herein contained.

22, DOCUMENTS TO BE KEPT ON THE JOBSITE
The Contractor shall keep one copy of the Contract Documents on the job- site, in good order, available to the Engineer

and to their representatives.

The Contractor shall maintain on a daily basis at the jobsite, and make available to the Engineer on request, one cutrent
record set of the Drawings which have been accurately marked to indicate all modifications in the completed work that
differ from the design information shown on the Drawings. Upon substantial completion of the work, the Contractor shall
give the Engineer one complete set of these marked up record Drawings.

23, ADDITIONAL CONTRACT DOCUMENTS
Copies of Contract Documents or Drawings may be obtained on request from the Engineer and by paying the actual cost

of reproducing the Contract Documents or Drawings.

24, OWNERSHIP OF CONTRACT DOCUMENTS
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All portions of the Contract Documents, and copies thereof furnished by the Engineer are instruments of service for this
Project. They are not to be used on other work and are to be returned to the Engineer on request at the completion of the
work. Any reuse of these materials without specific written verification or adaptation by the Engineer will be at the risk
of the user and without liability or legal expense to the Engineer. Such user shall hold the Engineer harmless from any
and all damages, including reasonable attoreys’ fees, from any and all claims arising from any such reuse. Any such
verification and adaptation shall entitle the Engineer to further compensation at rates to be agreed upon by the user and
the Engineer.,

THE ENGINEER

25, AUTHORITY OF THE ENGINEER

The Engineer will be the City’s representative during the construction period. Their authority and responsibility will be
limited to the provisions set forth in these Contract Documents. The Engineer will have the authority to reject work that
does not conform to the Contract Documents, However, neither the Engineer’s authority to act under this provision, nor
any decision made by them in good faith either to exercise or not to exercise such authority, shall give rise to any duty or
responsibility of the Engineer to the Contractor, any Subcontractor, their respective Sureties, any of their agents or
employees, or any other person performing any of the work.

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER

The Engineer will make visits to the site at intervals appropriate to the various stages of construction to observe the
progress and quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of
the Contract Documents. The Engineer will not make comprehensive or continuous review or observation to check
quality or quantity of the work, and they will not be responsible for construction means, methods, techniques, sequences,
or procedures, or for safety precautions and programs in connection with the work. Visits and observations made by the
Engineer shall not relieve the Contractor of their obligation to conduct comprehensive inspections of the work and to
furnish materials and perform acceptable work, and to provide adequate safety precautions, in conformance with the
intent of the contract.

The Engineer will make recommendations to the City, in writing, on all claims of the City or the Contractor arising from
interpretation or execution of the Contract Documents, Such recommendations will be of factual and/or technical nature,
and will not include the legal interpretation of the Contract Documents. Any necessary legal interpretation of the Contract
Document will be made by the City. Such recommendation shall be necessary before the Confractor can receive
additional money under the terms of the contract. Changes in work ordered by the Engineer shall be made in compliance
with Article; Changes in the Work.

One or more project representatives may be assigned to observe the work. It is understood that such project
representatives shall have the authority to issue notice of nonconformance and make decisions within the limitations of
the authority of the Engineer. The Contractor shall furnish all reasonable assistance required by the Engineer or project
representatives for proper observation of the work. The above-mentioned project representatives shail not relieve the
Contractor of their obligations to conduct comprehensive inspections of the work and to furnish materials and perform
acceptable work, and to provide adequate safety precautions, in conformance with the intent of the contract,

27, LIMITATIONS ON ENGINEER’S RESPONSIBILITIES

Engineers will not be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction,
or the safety precautions and programs incident thereto, and Engineer will not be responsible for Contractor’s failure to
perform or furnish the work in accordance with the Contract Documents.

Engineers will not be responsible for the acts or omissions of the Contractor or of any Subcontractor, any supplier, or of
any other person or organization performing or furnishing any of the work.

Whenever in the Contract Documerts the terms “as ordered”, “as directed”, “as required”, “as allowed”, “as approved”,
or terms of like effect or import are used, or the adjectives “reasonable”, “suitable”, “acceptable”, “proper”, or
“satisfactory”, or adjectives of like effect or import are used to describe a requirement, direction, review or judgment of

Engineer as to the work, it is intended that such requirement, direction, review or judgment witl be solely to evaluate the
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work for compliance with the Contract Documents (unless there is a specific statement indicating otherwise). The use
of any such term or adjective shall not be effective to assign to Engineer any duty or authority to supervise or direct the
furnishing or performance of the work or any duty or authority to undertake responsibility contrary to the provisions of
this Article.

28, REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of
the warranty period shall be removed and replaced by work which shall conform to the provisions of the Contract
Documents. Any material condeinned or rejected shall be removed at once from the project site.

Failure on the pait of the Engineer to condemn or reject bad or inferior work or to note nonconforming materials or
equipinent on the Contractor submittals shali not be construed to imply acceptance of such work. The City shall reserve
and retain all of its rights and remedies at law against the Contractor and its Surety for correction of any and all latent
defects discovered after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the general conditions. All stakes, marks, and other reference
information shall be carefully preserved by the Contractor, and in case of their careless or unnecessary destruction or
removal by their employees, such stakes, marks, and other information shall be replaced at the Contractor’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after complying with applicable procedures specified in Division
I, General Requirements, the Contractor shatl submit to the Engineer, in accordance with the schedule for submittals for
review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a stamp or specific written indication that Contractor has satisfied
the Contractor’s responsibilities under the Contract Documents with respect to the review of the submittal. All submittals
shall be identified as Engineer may require. The data shown shall be complete with respect to quantities, dimensions
specified, performance and design criteria, materials, and similar data to enable Engineer to review the information.
Contractor shall also submit to Engineer for review, with such promptness as to cause no delay in work, all samples
required by the Contract Documents. All samples shall have been checked by and accompanied by a specific written
indication that the Contractor has satisfied the Contractot’s responsibilities under the Contract Documents with respect
to the review of the submission and shall be identified clearly as to material, supplier, pertinent data such as catalog
numbers and the use for which intended.

Before submission of each submittal, the Contractor shall have determined and verified all quantities, dimensions,
specified performance criteria, installation requirements, materials, cataiog numbers, and similar data with respect thereto
and reviewed or coordinated each submittal with other submittals and with the requirements of the work and the Contract
Documents.

At the time of each submission, the Contractor shall give the Engineer specific written notice of each variation that the
submittal may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to
be made on each shop drawing submitted to Engineer for review and approval of each variation.

Engineer will review submittals with reasonable promptness, but Engineer’s review will be only for conformance with
the design concept of the project and for compliance with the information given in the Contract Documents and shall not
extend to means, methods, technigues, sequences, or procedures of construction (except where a specific means, method,
technique, sequence, or Procedure of construction is indicated in or required by the Contract Documents) or to safety
precautions or programs incident thereto. The review of a separate item as such will not indicate review of the assembly
in which the item functions. The Contractor shall make corrections required by Engineer, and shall return the required
number of corrected copies of shop drawings and submit as required new samples for review. The Contractor shall direct
specific attention in writing to revisions other than the corrections called for by Engineer on previous submittals.

Engineer’s review of submittals shall not relieve the Contractor from the responsibility for any variation from the
reguirements of the Contract Documents unless the Contractor has, in writing, called the Engineer’s attention to each
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such variation at the time of submission and Engineer has given written approval of each such variation by a specific
written notation thereof incorporated therein or accompanying the shop drawing or sample approval; nor will any
approval by Engineer relieve Contractor from responsibility for errors or omissions in the shop drawings or from
responsibility for having complied with the provisions herein.

Where a shop drawing or sample is required by the specifications, any related work performed prior to Engineer’s review
and approval of the pertinent submission shall be at the sole expense and responsibility of the Contractor,

3L DETAIL DPRAWINGS AND INSTRUCTIONS

The Engineer will furnish, with reasonable promptness, additional instructions by means of Drawings or otherwise, if, in
the Engineer’s opinion, such are required for the proper execution of the work. All such Drawings and instructions will
be consistent with the Contract Documents, true developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The Contractor shall independently perform all work under this contract and shall not be considered as an agent of the
City or of the Engineer, nor shafl the Contractor’s Subcontractors or employees be subagents of the City or of the

Engineer,

ASSIGNMENT OF CONTRACT
Assignment of any part or the whole of this contract shall be subject to review and approval of the City Commission.

33. SUBCONTRACTING

Unless modified in the general Conditions, within ten (10} days after the execution of the contract, the Contractor shall
submit to the Engineer the names of all Subcontractors proposed for the work, including the names of any Subcontractors
that were submitted with the Bid. The Contractor shall not employ any Subcontractors to which the City may object to
as lacking capability to properly perform work of the type and scope anticipated.

The Contractor is as fully responsible to the City for the acts and omissions of their Subcontractors and of persons either
directly or indirectly employed by them as they are for the acts and omissions of persons directly employed by the
Contractor.

Nothing contained in the Contract Documents shall create any confractual relationship between any Subcontractor and
the City or Engineer.

34. INSURANCE AND LIABILITY

A. GENERAL

The Contractor shall provide (from insurance companies acceptable to the City) the insurance coverage designated
hereinafer and pay all costs before commencing work under this contract. The Contractor shall furnish the City with
certificates of insurance specified herein showing the type, amount class of operations covered, effective dates, and date
of expiration of policies, and containing substantiaily the following statement:

“The insurance covered by this certificate shall not be canceled or materially altered, except after thirty (30) days’ written
notice has been received by the City.”

In case of the breach of any provision of this Article, the City, at their option, may take out and maintain, at the expense
of the Contractor, such insurance as the City may deem proper and may deduct the cost of such insurance from any
monies which may be due or become due the Contractor under this contract.

B. CONTRACTOR AND SUBCONTRACTOR INSURANCE

The Contractor shall not commence work under this contract until they have obtained all the insurance required hereunder
and such insurance has been reviewed by the City, nor shall the Contractor allow any Subcontractor to commence work
on their subconiract until insurance specified below has been obtained. Review of the insurance by the City shall not
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relieve or decrease the liability of the Contractor hereunder.

C.

COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE

The Contractor shall maintain during the life of this contract the statutory amount of Workmen’s Compensation
Insurance, in addition, Employer’s Liability Insurance in an amount as specified in the General Conditions, for each
occurrence, for all of their employees to be engaged in work on the project under this contract. In case any such work is
subcontracted, the Contractor shall require the Subcontractor to provide similar Workmen's Compensation and
Employer’s Liability Insurance for all of the Subcontractor’s employees to be engaged in such work.

1.00 GENERAL INSURANCE REQUIREMENTS:

1.01

1.02

1.03

1.04

1.05

1.06

1.07

1.08

1.09

1.10

.11

During the Term of the Agreement, the Contractor shall provide, pay for, and maintain with insurance companies
satisfactory to the City of Key West, Florida (“City™), the types of insurance described herein.

All insurance shall be from responsible insurance companies eligible to do business in the State of Florida. The
required policies of insurance shall be performable in Monroe County, Florida, and shall be construed in
accordance with the laws of the State of Florida.

The City shall be specifically included as an additional insured on the Contractor’s Liability policies with the
exception of the Contractor’s Professional Liability policies (if required) and shall also provide the "Severability
of Interest" provision (a/k/a "Separation of Insured’s" provision). The City’s additional insured status should be
extended to all Completed Operations coverages.

The Contractor shall deliver to the City, prior to commencing work/activities under the Agreement, properly
executed "Certificate(s) of Insurance" setting forth the insurance coverage and limits required herein. The
Certificates must be signed by the authorized representative of the insurance company(s) sirown on the Certificate
of Insurance. In addition, certified, true, and exact copies of the insurance policies required herein shall be
provided to the Cily, on a timely basis, if requested by the City.

If the Contractor fails to provide or maintain the insurance coverages required  in this Agreement at any
time during the Term of the Agreement and if the Contractor refuses or otherwise neglects to deliver the
required Certificate(s) of Insurance signed by the authorized representative of the insurance company(s) to
the City, the City may, at the City’s sole discretion, terminate or suspend this Agreement and seize the amount
of Contractor’s performance bond, letter of credit, or other security acceptable to the City).

The Contractor shalt take inunediate steps to make up any impairment to any Aggregate Policy Limit upon
notification of the impairment. If at any time the City requests a written statement from the insurance company(s)
as to any impairment to the Aggregate Limit, the Contractor shall promptly authorize and have delivered such
statement to the City,

The Contractor authorizes the City and/or its insurance consultant to confirm all information furnished to the City,
as to its compliance with its Bonds and Insurance Requirements, with the Contractor’s insurance agents, brokers,
surety, and insurance carriers.

All insurance coverage of the Condractor shall be primary to any insurance or self-insurance program carried by
the City. The City’s insurance or self-insurance programs or coverage shall not be contributory with any
insurance required of the Contractor in this Agreement.

The acceptance of delivery to the City of any Certificate of Insurance evidencing the insurance coverage and
limits required in the Agreement does not constitute approval or agreement by the City that the insurance
requirements in the Agreement have been met or that the insurance policies shown in the Certificates of Insurance
are in compliance with the Agreement requirements,

No work/activity under this Agreement shall commence or continue unless and until the required Certificate(s)
of Insurance are in effect and the written Notice to Proceed is issued by the City.

The insurance coverage and limits required of the Contractor under this Agreement are designed to meet the
minimum requirements of the City, They are not designed as a recommended insurance program for the
Contractor. The Contractor alone shall be responsible for the sufficiency of its own insurance program. Should
the Contractor have any question concerning its exposures to loss under this Agreement or the possible insurance
coverage needed therefore, it should seek professional assistance.
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1.12 During the Term of this Agreement, the City and its agents and confractors may continue fo engage in necessary
business activities during the operations of the Contractor. No personal properfy owned by City used in
connection with these business activities shall be considered by the Contractor’s insurance company as being in
the care, custody, or contvol of the Contractor.

1.13 Should any of the required insurances specified in this Agreement provide for a deductible, self-insured retention,
self-insured amount, or any scheme other than a fully insured program, the Contractor shall be responsible for all
deductibles and self-insured retentions,

1.14 All of the required insurance coverages shall be issued as required by law and shail be endorsed, where necessary,
to comply with the minimum requirements contained herein.

1.15 All policies of insurance required herein shall require that the insurer give the City thirty (30) days advance written
notice of any cancellation, intent not to renew any policy and/or any change that will reduce the insurance
coverage required in this Agreement, except for the application of the Aggregate Limits Provisions.

1.16 Renewal Certificate(s) of Insurance shall be provided to the City at least twenty (20) days prior to expiration of
current coverage so that there shall be no termination of the Agreement due to lack of proof of the insurance

coverage required of the Contractor.

117 If the Contractor utilizes contractors or sub-contractors to perform any operations or activities governed by this
Agreement, the Contractor will ensure all contractors and sub-contractors to maintain the same types and amounts
of insurance required of the Contractor, In addition, the Contractor will ensure that the contractor and sub-
contractor insurances comply with all of the Insurance Requirements specified for the Contractor contained within
this Agreement. The Contractor shall obtain Certificates of Insurance comparable to those required of the
Contractor from all contractors and sub-contractors. Such Certificates of Insurances shall be presented to the City
upon request. Contractor’s obligation to ensure that all contractor’s and sub-contractor’s insurance as provided
herein shall not exculpate Contractor from the direct primary responsibility Contractor has to the City hereunder.
The City will lock directly to Contractor for any such Hability hereunder and shall not be obligated to seek
recovery from any contractor or subcontract or under such contractor’s or sub-contractor’s insurance coverages.

20 SPECIFIC INSURANCE COVERAGES AND LAMITS:

2.01 All requirements in this Insurance Section shall be complied with in full by the Contractor unless excused from
compliance in writing by the City.

202 The amounts and types of insurance must conform to the following minimum requirements, Current Insurance
Service Office (ISO) or National Council on Compensation Insurance (NCCI) policies, forms, and endorsements
or broader shall be used where applicable. Notwithstanding the foregoing, the wording of all policies, forms, and
endorsements must be acceptable to the City.

Workers' Compensation and Employers’ Liability Insurance shall be maintained in force during the Term of this
Agreement for all employees engaged in this work under this Agreement, in accordance with the laws of the State of
Florida. The minimum acceptable limits shail be:

Workers' Compensation Florida Statutory Requirements

Employer's Liability $1,000,0600.00 Limit Each Accident
$1,000,000.00 Limit Disease Aggregate
$1,000,000.00 Limit Disease Each

Employee

If the Contractor has less than four (4) employees and has elected not to purchase Workers’ Compensation/Employers
Liability coverage as permitted by Florida Statutes, the Contractor will be required to issue a formal letter {on the
Contractor’s letterhead) stating that it has less than four (4) employees and has elected not to purchase Workers’
Compensation/Employers Liability coverage as permitted by Florida Statutes. This exception does not apply to finns
engaged in construction activities.

Commercial General Liability Insurance shall be maintained by the Contractor on a Fuli Occurrence Form., Coverage
shall include, but not be limited to, Premises and Operations, Personal Injury, Contractual for this Agreement, Independent
Contractors, and Products & Completed Operations Coverage. The limits of such coverage shall not be less than:
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Bedily Injory & £1,000,0006.00 Combined Single Limit each
Property Damage Liability Occurrence and Aggregate

Completed Operations Liability Coverage shall be maintained by the Contractor for a period of not less than four (4) years
following expiration or termination of this Agreement,

The use of an Excess, Umbrella and/or Bumbershoot policy shall be acceptable if the level of protection provided by the
Excess, Umbrella and/or Bumbershoot policy is equal to or more comprehiensive than the Primary Commercial General

Liability policy.

Business Automobile Liability Insurance shall be maintained by the Contractor as to ownership, maintenance, use,
loading and unloading of all owned, non-owned, leased, or hired vehicles with imits of such coverage of not less than:

Bodily Injury $1,000,000.00 Limit Each Accident
Property Damage Liability $1,000,000.00 Limit Each Accident
or
Bodily Injury &
Property Damage Liability $1,000,000.00 Combined Single Limit Each Accident

If the Contractor does not own any vehicles, this requirement can be satisfied by having the Confractor’s Commercial
General Liability policy endorsed with “Non-Owned and Hired Automobile” Liability coverage.

USL&H Coverage shall be maintained by the Contractor that will respond to claims filed under the United States
Longshoremen and Harbor Workers Act (33 USC sections 901-950). The limits of such coverage shall be not be less
than $1,000,000.

D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE)

The Contractor shall maintain during the life of this Contract such generai Hability, completed operations and Products
liability, and automobile liability insurance as will Provide coverage for claims for damages for personal injury, including
accidental death, as well as for claims for Property damage, which may arise directly or indirectly from performance of
the work under this Contract. The general liability policy shall include contractual liability assumed by the Contractor
under Article INDEMNITY. Coverage for Property damage shall be on a “broad form” basis with no exclusions for
“X, C & U”. The amount of insurance to be provided shall be as specified in the General Conditions.

In the event any work under this Contract is performed by a Subcontractor, the Contractor shall be responsible for any
liability directly or indirectly arising out of the work performed by the Subcontractor; to the extent such liability is not
covered by the Subcontractor’s insurance,

The City and Engineer, their officers, agents, and employees shall be named as Additional Insured’s on the Contractor’s
and any Subcontractor’s general liability and automobile liability insurance policies for any claims arising out of work
performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the General Conditions, the Contractor shall secure and maintain during the life of this
contract, Builders Risk All Risk Insurance coverage in an amount equal to the full value of the facilities under
construction. Such insurance shall include coverage for earthquake, landslide, flood, collapse, loss due to the results of
faulty workmanship or design, and all other normally covered risks, and shall provide for losses to be paid to the
Contractor, City, and Engineer as their interests may appear.

The City and Engineer, their officers, agents, and employees shall be named as additional insured’s on the Contractor’s
and any Subcontractor’s Builders Risk All Risk insurance policies for any claims arising out of work performed under
this contract.

This insurance shall include a waiver of subrogation as to the Engineer, the City, the Contractor, and their respective
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officers, agents, employees and Subcontractors.

F, NO PERSONAL LIABILITY OF PUBLIC OFFICIALS
In carrying out any of the provisions hereof in exercising any authority granted by the contract, there will be no personal
liability upon any public official.

3s. INDEMNITY

To the fullest extent permitted by law, the Contractor expressly agrees to indemnify and hold harmless the City of Key
West, their officers, directors, agents, and employees (herein called the “indemnitees™) from liabilities, damages, losses
and costs, including, but not limited to, reasonable attorney’s fees and court costs, such legal expenses to include costs
incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the
extent caused by the negligence, recklessness, or intentional wrongfil misconduct of the Contractor, its Subcontractors
or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification
shall be lhmited to the amount of Contractor’s insurance or $1 million per occurrence, whichever is greater. The parties
acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the
contract and it is part of the project specifications or the bid documents, if any. The indemnification obligations under
the contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or
benefits payable by or for the Contractor under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the Contractor or
of any third party to whom Contractor may subcontract a part or all the Work. This indemnification shall continue beyond
the date of completion of the work,

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the Engineer and its consultants may cause expenses for the Contractor or its Subcontractors
and equipment or material suppliers. However, those parties and their Sureties shall maintain no direct action against the
Engineer, its officers, employees, agents, and consultants for any claim arising out of, in connection with, or resulting
from the Engineering services performed or required to be performed.

37, TAXES AND CHARGES

The Contractor shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or Federal,
and pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or may hereafter be

required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All parties to this contract shall determine the contents of all
applicable statutes and comply with their provisions throughout the performance of the contract.

39, CODES, ORDINANCES, PERMITS AND LICENSES

The Contractor shall keep themselves fully informed of all local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The Contractor shall at all times comply with said codes and
ordinances, laws, and regulations, and protect and indemnify the City, the Engineer and their respective employees, and
its officers and agents against any claim or liability arising from or based on the violation of any such laws, ordinances,
or regulations. All permits, licenses and inspection fees necessary for prosecution and completion of the work shall be
secured and paid for by the Contractor, unless otherwise specified.

NOISE ORDINANCE
The City of Key West has a noise ordinance that allows working hours between §:00 AM to 7:00 PM, Monday through
Friday. No work should be performed during weekends or City Holidays, State Holidays and National Holidays. Any
construction operations outside these hours and these days will require a variance from the City of Key West Comumission,

40. SUPERINTENDENCE
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The Contractor shall keep at the project, competent supervisory personnel. The Contractor shall designate, in writing and
before starting work, a project Superintendent who shall be an employee of the Contractor and shall have complete
authority to represent and to act for the Contractor. The Engineer shall be notified in writing prior to any change in
Superintendent assignment, The Contractor shall give efficient supervision to the work, using their best skill and
attention, The Contractor shall be solely responsible for all construction means, methods, techniques, and procedures,
and for providing adequate safety precautions and coordinating all portions of the work under the Contract. It is
specifically understood and agreed that the Engineer, its employees and agents, shall not have control or charge of and
shall not be responsible for the construction means, methods, technigues, procedures, or for providing adequate safety
precautions in connection with the work under Contract. The Contractor shall keep at the project site, competent
supervisory personnel, able to read, write and speak English to effectively communicate with City staff.

Superintendent shall have, but not be limited to, the following responsibilities:

e Project Oversight: Monitor and supervise all consiruction activities to ensure compliance with safety standards,
quality specifications, and timelines,

s Coordination; Ensure coordination among all contractors, subcontractors, and other stakeholders working on
the site, including the management of comnunication and documentation.

e Quality Control: Oversee quality controf procedures and ensure that construction materials, techniques, and
workmanship meet the standards outlined in the project specifications.

o  Safety Compliance: Ensure the enforcement of health, safety, and environmental regulations, including the
establishment and maintenance of safety protocols on the worksite.

» Progress Reporting: Regularly report on the progress of the project, including the status of works, issues,
delays, and any adjustments to the work schedule or budget.

¢ Inspection and Approval; Conduct inspections and review completed works to verify compliance with project
specifications, approving works for payment and further stages as required.

o Problem Resolution: Address and resolve any issues or disputes arising during the course of the project,
including design discrepancies, performance delays, or unforeseen site conditions.

« Liaison with Authorities: Maintain direct communication with relevant regulatory authorities to ensure that
all required permits, inspections, and approvals are obtained.

e Project On-Site Requirements: The Superintendent must remain on site during regular working hours and
should not leave the site unattended during this time.

41, RECEPTION OF ENGINEER’S COMMUNICATIONS
The superintendent shall receive for the Contractor all communications from the Engineer, Communications of major

importance will be confirmed in writing upon request from the Contractor,

The Engineer may schedule project meetings for the purposes of discussing and resolving matters concerning the various
elements of the work, The Time and place for these meetings and the names of persons required to be present shall be as
determined by the Engineer. The Contractor shall comply with these attendance requirements and shall also require their
Subcontractors to comply.

42, SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite, including safety of all persons
(including employees) and property during performance of the work. This requirement shall apply continuously and not
be limited to normal working hours. Safety provisions shall conform to U.S, Department of Labor, and Occupational
Safety and Health Administration (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
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codes, and regulations, Where any of these are in conflict, the more stringent requirement shall be followed. The
Contractor’s failure to thoroughly familiarize themselves with the aforementioned safety provisions shall not relieve them
from compliance with the obligations and penalties set forth therein.

The Contractor shall develop and maintain for the duration of this Contract, a safety program that will effectively
incorporate and implement all required safety Provisions, The Contractor shall appoint an employee who is qualified and
authorized to supervise and enforce compliance with the safety program. The duty of the Engineer to conduct
construction reviews of the work does not include review or approval of the adequacy of the Contractor’s safety program,
safety supervisor, or any safety measures taken in, on, or near the construction site. The Contractor, as a part of their
safety program, shall maintain at their office or other well-known place at the jobsite, safety equipment applicable to the
work as prescribed by the aforementioned authorities, all articles necessary for giving first-aid to the injured, and shall
gstablish the procedure for the immediaie removal to a hospital or a doctor’s care of persons (including employees} who
may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or
messenger to both the Engineer and the City, In addition, the Contractor must promptly report in writing to the Engineer
all accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or adjacent fo,
the site, giving full details and statements of witnesses.

If a claim is made by anyone against the Contractor or any Subcontractor on account of any accident, the Contractor shall
promptly report the facts in writing to the Engineer, giving full details of the claim.

OCCUPATIONAL SAFETY AND HEALTH
The Contractor shall observe and comply with all applicable local, state, and federal occupational safety and health
regulations during the prosecution of work under this contract. In addition, full compliance by the Contractor with the
U.S. Department of Labor's Occupational Safety and Health Standards, as established in Public Law 91-596, will be

required under the terms of this contract.

43. PROTECTION OF WORK AND PROPERTY

The Contractor shall at all times safely guard and protect from damage the City’s property, adjacent property, and their
own work from injury or loss in connection with this contract. All facilities required for protection by federal, state, or
mumicipal laws and regulations and local conditions must be provided and maintained. The Contractor shall protect their
work and materials from damage due to the nature of the work, the elements, carelessness of other Contractors, or from
any cause whatever until the completion and acceptance of the work. All loss or damages arising out of the nature of the
work to be done under these Contract Documents, or from any unforeseen obstruction or defects which may be
encountered in the prosecution of the work, or from the action of the elements, shall be sustained by the Contractor.

44, RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of property, and/or safety of life, the Contractor shall act, withont
previous instructions from the City or Engineer, as the situation may warrant. The Coniractor shalf notify the Engineer
thereof immediately thereafter. Any claim for compensation by the Contractor, together with substantiating documents
in regard to expense, shall be submitted to the City through the Engineer and the amount of compensation shall be

determined by agreement.

HISTORIC PRESERVATION
The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes, Chapter 267) and the regufations
of the local historic preservation board as applicable and protect against the potential loss or destruction of significant
historical or archaeological data, sites, and properties in connection with the project. If applicable, the Contractor shall
comply with all federal requirements pertaining to historic preservation, this will include but is not limited to, any
reguirements called for in the National Historic Preservations Act of 1966,

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, heat,
light, fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities,
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temporary facilities and other facilities and incidentals necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality. The
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the project, the City and Engineer assume no responsibility
for injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local safety codes
or requirements, or the safety requirements of a recognized agency, or failure due to faulty design concepts, or defective
workmanship and materials.

46. CONTRACTORS® AND MANUFACTURERS® COMPLIANCE WITH STATE SAFETY, OSHA,
AND OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent safety devices, such as machinery guards and sinrilar ordinary
safety items required by the state and federal (OSHA) industrial authorifies and applicable local and national codes.
Further, any features of the work subject to such safety regulations shall be fabricated, furnished, and instailed {including
City-furnished equipment) in compliance with these requirements, The Contractors and manufacturers of the equipment
shall be held responsible for compliance with the requirements included herein. Contractors shall notify all equipment
suppliers and Subcontractors of the Provisions of this Article.

47, SUBSTITUTION OF MATERIALS

Except for City-selected equipment items, and items where no substitution is clearly specified, whenever any material,
article, device, product, fixture, form, type of construction, or process is indicated or specified by patent or proprietary
name, by name of manufacturer, or by catalog nomber, such specifications shall be deemed to be used for the purpose of
establishing a standard of quality and facilitating the description of the material or process desired. This procedure is not
to be construed as eliminating from competition other products of equal or better quality by other manufacturers where
fully suitable in design and shall be deemed to be followed by the words “or equal”. The Contractor may, in such cases,
submit complete data to the Engineer for consideration of another material, type, or process that shall be substantially
equal in every respect to that so indicated or specified. Substitute materials shall not be used unless approved in writing.
The Engineer will be the sole judge of the substituted article or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The Contractor shall fornish, without extra charge, the necessary test pieces and samples, including facilities and labor
for obtaining the same, as requested by the Engineer. When required, the Contractor shall furnish certificates of tests of
materials and equipment made at the point of manufacture by a recognized testing laboratory.

The City, Engineer, and authorized governinent agents, and their representatives shall at all times be provided safe access
to the work wherever it is in preparation or progress, and the Contractor shall provide facilities for such access and for
observations, including maintenance of temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the
Contractor shall give timely notice of its readiness for observations. If any work should be covered up without approval
or consent of the Engineer, it shall, if required by the Engineer, be uncovered for examination at the Contractor’s expense.
Reexamination of questioned work may be ordered by the Engineer, and, if so ordered, the work shall be uncovered by
the Contractor. If such work is found to be in accordance with the Confract Documents, the City will pay the cost of
uncovering, exposure, observation, inspection, testing and reconstruction. If such work is found to be not in accordance
with the Contract Documents, the Contractor shall correct the defective work, and the cost of reexamination and
correction of the defective work shall be paid by the Contractor.

49, ROYALTIES AND PATENTS

The Contractor shall pay all royalty and licenses fees, unless otherwise specified. The Contractor shall defend all suits or
claims for infringement of any patent rights and shall save the City and the Engineer harmless from any and all loss,
including reasonable attorneys’ fees, on account thereof.

50. CONTRACTOR’S RIGHT TO TERMINATE CONTRACT
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If the work should be stopped under an order of any court or other public authority for a period of more than three (3)
months, through no act or fault of the Contractor, its Subcontractors, or respective employees or if the Engineer should
fail to make recommendation for payment to the City or return payment request to Contractor for revision within thirty
(30) days after it is due, or if the City should fail to pay the Contractor within 30 days afier time specified in Asticle;
Partial Payments, any sum recommended by the Engineer, then the Contractor may, upon fifteen (135) days’ written
notice to the City and the Engineer, stop work or terminate this contract and recover from the City payment for all
acceptable work performed and reasonable termination expenses, unless said default has been remedied.

51. CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

The Contractor hereby agrees to make, at their own expense, all repairs or replacements necessitated by defects in
materials or workmanship, provided under terms of this contract, and pay for any damage to other works resulting from
such defects, which become evident within two (2) vears after the date of final acceptance of the work or within two (2)
years after the date of substantial completion established by the Engineer for specified items of equipment, or within such
longer period as may be prescribed by law or by the terms of any applicable special guarantee required by the Contract
Documents. Un-remedied defects identified for correction during the warranty period but remaining afier its expiration
shall be considered as part of the obligations of the warranty. Defects in material, workmanship, or equipment which are
remedied as a result of obligations of the warranty shall subject the remedied portion of the work to an extended warranty
period of two (2) years after the defect has been remedied.

The Coniractor further assumes responsibility for a similar guarantee for all work and materials provided by
Subcontractors or manufacturers of packaged equipment components. The effective date for the start of the guarantee or
warranty period for equipment qualifying as substantially complete is defined in Articlte; Substantial Completion, and
Article; Substantial Completion Date, in these General Conditions.

The Contractor also agrees to hold the City and the Engineer harmless from liability of any kind arising from damage
due to said defects. The Contractor shall make all repairs and replacements promptly upon receipt of written order for
same from the City. If the Contractor fails to imake the repairs and replacements promptly, or in an emergency where
delay would cause serious risk, or loss, or damage, the City may have the defective work corrected or the rejected work
removed and replaced, and the Contractor and his Surety shall be liable for the cost thereof.

PROGRESS OF THE WORK

52, BEGINNING OF THE WORK
Following execution of the contract, the Contractor shall ineet with the City and Engincer relative to their arrangements

for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the Contractor shall prepare and submit to the Engineer, a progress schedule showing
the dates on which each part or division of the work is expected to be started and finished, and a preliminary schedule
for subinittals, The Progress schedule for submittals shall be brought up to date and submitted to the Engineer at the end
of each month or at such other times the Engineer may request.

The Contractor shall forward to the Engineer, at the end of each month, an itemized report of the delivery status of major
and critical items of purchased equipment and material, including shop drawings and the status of shop and field
fabricated work. These progress reports shall indicate the date of the purchase order, the current percentage of completion,
estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of materials is behind the submitted progress schedule, the
Contractor shall submit in writing a plan acceptable to the City and Engineer for bringing the work up to schedule.

The City shall have the right to withhold progress payments for the work if the Contractor fails to update and submit the
progress schedule and reports as specified.

54, PROSECUTION OF THE WORK
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It is expressly understood and agreed that the time of beginning, rate of progress, and time of completion of the work are
the essence of this contract. The work shall be prosecuted at such time, and in or on such part or parts of the project as
may be required, to complete the project as contemplated in the Contract Documents and the progress schedule.

If the Contractor desires to carry on work at night or outside the regular hours, they shall give timely notice to the Engineer
to allow satisfactory arrangements to be made for observing the work in progress. However, a request to work at night
does not constitute approval, approval will need to be granted by the City prior to work being conducted at night.

55. CITY’S RIGHT TO RETAIN IMPERFECT WORK

If any part or portion of the work completed under this contract shall prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as fo
make the work dangerous or unsuitable, or if the removal of such work will create conditions which are dangerous or
undesirable, the City shall have the right and authority to retain such work but will make such deductions in the final
payment therefore as may be just and reasonable.

56, CITY’S RIGHT TO DO WORK

Should the Contractor neglect to prosecute the work in conformance with the Contract Documents or neglect or refitse
at their own cost to remove and replace work rejected by the Engineer, then the City may notify the Surety of the
condition, and after ten (10) days’ written notice to the Contractor and the Surcty, or without notice if an emergency or
danger to the work or public exists, and without prejudice to any other right which the City may have under contract, or
otherwise, take over that portion of the work which has been improperly or non-timely executed, and make good the
deficiencies and deduct the cost thereof from the payments then or thereafter due the Contractor,

57. CITY’S RIGHT TO TRANSFER EMPLOYMENT

If the Contractor should abandon the work or if they should persistently or repeatedly refuse or should fail to make prompt
payment to Subcontractors for material or labor, or to persistently disregard laws, ordinances, or to prosecute the work
in conformance with the Contract Documents, or otherwise be guilty of a substantial violation of any provision of the
contract or any Jaws or ordinance, then the City may, without prejudice to any other right or remedy, and after giving the
Contractor and Surety ten {10) days’ written notice, transfer the employment for said work from the Confractor to the
Surety. Upon receipi of such notice, such Surety shall enter upon the premises and take possession of all inaterials, tools,
and appliances thereon for the purpose of completing the work included under this contract and employ by contract or
otherwise, any qualified person or persons to finish the work and provide the materials therefore, in accordance with the
Contract Documents, without termination of the continuing full force and effect of this contract. In the event of such
transfer of employment to such Surety, the Surety shall be paid in its own name on estimates according to the terms
hereof without any right of the Contractor to make any claim for the same or any part thereof.

If, after the furnishing of said written notice to the Surety, the Contractor and the Surety still fail to make reasonable
progress on the performance of the work, the City may terminate the employment of the Contractor and take possession
of the premises and of all materials, tools, and appliances thereon and finish the work by whatever method they may
deem expedient and charge the cost thereof to the Contractor and the Surety. In such case, the Contractor shall not be
entitled to receive any further payment until the work is finished. If the expense of compieting the Confract, including
compensation for additional managerial and administrative services, shall exceed such unpaid balance, the Contractor
and the Surety shall pay the difference to the City.

TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

The City shall have the right to terminate this contract without cause by written Notice of Termination to the Contractor,
In the event of such termination for convenience, the Contractor’s recovery against the City shall be limited to that portion
of the Contract amount earned through the date of termination, together with any retainage withheld and reasonable
termination expenses incurred. The Contractor shall not be entitled to any other or further recovery against the City,
including, but not limited to, damages or any anticipated profit on portions of the work not performed.

The City shall have the right to suspend all or any portions of the Work upon giving the Contractor prior written notice

of such suspension, If all or any portion of the work is so suspended, the Contractor shall be entitled to reasonable costs,
expenses and time extension associated with the suspension.
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58. DELAYS AND EXTENSION OF TIME

If the Contractor is delayed in the progress of the work by any act or neglect of the City or the Engineer, or by any
separate Contractor employed by the City, or by strikes, lockouts, fire, adverse weather conditions not reasonably
anticipated, or acts of nature, and if the Contractor, within forty-eight (48) hours of the start of the occurrence, gives
written notice to the City of the cause of the potential delay and estimate of the possible time extension involved, and
within ten {10) days after the cause of the delay has been remedied, the Contractor gives written notice to the City of any
actual time extension requested as a result of the aforementioned occurrence, then the Contract time may be extended by
change order for such reasonable time as the Engineer determines. H is agreed that no claim shall be made or aliowed for
any damages, loss, or expense which may arise out of any delay caused by the above-mentioned acts or occurrences other
than claims for the appropriate extension of time. No extension of time will be granted to the Contractor for delays
occurring to parts of the work that have no measurable impact on the completion of the total work under this contract.
No extension of time will be considered because weather conditions reasonably anticipated for the area in which the work
is being performed. Reasonably anticipated weather conditions will be based on official records of monthly precipitation
and other historical data. Adverse weather conditions, if determined to be of a severity that would impact progress of the
work, may be considered as cause for an extension of contract completion time.

Delays in delivery of equipment or material purchased by the Contractor or their Subcontractors, including City-selected
equipment shall not be considered as a just cause for delay, unless the City determines that for good cause the delay is
beyond the control of the Contractor. The Contractor shall be fully responsible for the timely ordering, scheduling,
complete the work is the per-diem rate, as stipulated in the Bid. The said amount is hereby agreed upon as a reasonable
estimate of the costs, which may be accrued by the City after the expiration of the time of completion. It is expressly
understood and agreed that this amount is not to be considered in the nature of a penalty, but as liquidated damages which
have accrued against the Contractor, The City shall have the right to deduct such damages from any amount due, or that
may become due to the Confractor, or the amount of such damages shall be due and collectible from the Contractor or

Surety.

59. DIFFERING SITE CONDITIONS
The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the City and Engineer of:

A. Subsurface or latent physical conditions at the site, which differ materially from those indicated in this contract,

B. Unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inherent in work of the character provided for in the Contract.

The Engineer will investigate the site conditions promptly after receiving the notice. 1f the conditions do materially so
differ and cause an increase or decrease in the Contractor’s cost of, or the time required for, performing any part of the
work under this Contract, whether or not changed as a result of the conditions, and equitable adjustment shall be made
under this Article and the Contract modified in writing accordingly.

No request by the Contractor for an equitable adjustment to the Contract under this Article will be allowed, unless the
Contractor has given the written notice required; provided that the time prescribed above for giving written notice may

be extended by the City.,

No request by the Contractor for an equitable adjustment to the Contract for differing site conditions will be allowed if
made after final payment under this Contract,

G0, LIQUIDATED DAMAGES

Shoutd the Contractor fail to complete the work, or any part thereof, in the time agreed upon in the contract or within
stich extra time as may have been allowed for delays by extensions granted as provided in the confract, the Contractor
shall reimburse the City for the additional expense and damage for each calendar day, Sundays and legal holidays
included, that the contract remains uncompleted after the contract completion date. 1t is agreed that the amount of such
additional expenses and damage incurred by reason of failure to complete the work is the per-diem rate, as stipulated in
the bid. The said amount is hereby agreed upon as a reasonable estimate of the costs which may be accrued by the City
after the expiration of the time of completion. It is expressly understood and agreed that this amount is not to be considered
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in the nature of a penalty, but as liquidated damages which have accrued against the Contractor. The City shall have the
right to deduct such damages from any amount due, or that may become due to the Contractor, or the amount of such
damage shall be due and collectible from the Contractor or Surety.

61. OTHER CONTRACTS
The Contractor shall provide reasonable opportunities for other Contractors to introduce and store their materials, as well

as to carry out their work. Additionally, the Contractor shall ensure proper coordination and connection of their work
with that of others,

If any portion of the work under this contract relies on the work of another Contractor, utility service company, or the
City for proper execution or outcomes, the Contractor is required 1o inspect and promptly notify the Engineer in writing
of any visible defects or deficiencies in such work that would render it unsuitable for proper execution and results. Failure
to report such issues will be deemed as the Contractor's acceptance of the other work as fit and suitable for integration
with the work under this contract, except for any hidden or non-apparent defects or deficiencies.

62. USE OF PREMISES
The Contractor shall confine their equipment, the storage of materials and the operation of their workers to limits shown

on the Drawings or indicated by law, ordinances, permits, or directions of the Engineer, and shall not unreasonably
encumber the Premises with their materials. The Contractor shall provide, at their own expense, the necessary rights-of-
way and access to the work, which may be required outside the limits of the City’s Property and shall furnish the Engineer
copies of permits and agreements for use of the property outside that provided by the City.

The Contractor shall not load nor permit any part of the structure to be loaded in any manner that will endanger the
structure, nor shall Contractor subject any part of the work or adjacent property to stresses or pressures that will endanger

i,

63. SUBSTANTIAL COMPLETION DATE

The Engineer may issue a written notice of substantiaf completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that the City will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered as final acceptance of any portion of the work or relieve
the Contractor from completing the remaining work within the specified time and in full compliance with the Contract
Documents. See Substantial Completion under Definitions of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested in the presence of the Engineer to demonstrate compliance
with the specified requirements. Performance testing shall be conducted under the specifted design operating conditions
or under such simulated operating conditions as recommended or approved by the Engineer. Scheduling for such testing
with the Engineer shall be made at least one week in advance of the planned date for testing.

65, CITY’S USE OF PORTIONS OF THE WORK

Following the issuance of the written notice of Substantial Completion, the City may initiate operation of the facitity.
Such use shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as cause
for an extension of the contract completion time, unless authorized by a Change Order issued by the City.

66. CUTTING AND PATCHING
The Contractor shall do all cutting, fitting, or patching of work that may be required to make its several parts come
together properly and fit it to receive or be received by work of other Contractors shown upon or reasonably implied by

the Drawings,

67. CLEANING UP
The Contractor shall be responsible for maintaining the cleantiness of the work site throughout the duration of the seawall

project. This includes, but is not limited to, keeping both the property on which the work is being conducted and any
adjacent properties free from any accumulations of waste material, debris, or rubbish resulting from the Contracior's
operations. The Contractor shall ensure that all waste materials, such as construction debris, packaging materials,
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discarded tools, and other refuse, are regularly removed and properly disposed of in accordance with local regulations
and environmental standards.

The Contractor shall implement necessary measures to prevent the accumutation of waste, including the use of designated
waste containers, regular disposal schedules, and any other methods deemed appropriate for maintaining a clean and
organized work environment, The Contractor shall take all reasonable steps to prevent any waste materials from
encroaching onto adjacent properties, public spaces, or water bodies during the course of the project.

Upon completion of the work, the Contractor is required to remove all temporary structures, equipment, machinery, waste
materials, and rubbish associated with the project. This includes the disposal or recycling of all construction debris and
the cleaning of the work area to a condition that is clear of any debris or hazardous materials. The Contractor shall restore
the work site, including adjacent properties, to a clean, safe, and orderly condition suitable for its intended use. Any
failure to remove waste or clean the site in a satisfactory manner may result in the City withholding payment until the
required clean-up is completed to the satisfaction of the Engineer.,

The Contractor shall be responsible for any costs associated with the removal of waste materials and the restoration of
the work area, including any fines or penalties resulting from improper disposal practices or failure to comply with waste
management regulations.

PAYMENT

68. PAYMENT FOR CHANGE ORDERS

The City’s request for quotations on alterations to the work shall not be considered authorization to proceed with the
work expediting, delivery, and installation of all equipment and materials, Within a reasonable period after the Contractor
submits to the City a written request for an extension of time, the Engineer will present written opinion to the City as to
whether an extension of time is justified, and, if so, their recommendation as to the number of days for time extension.
The City will make the final decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work. Quotations for
alterations to the work shall include substantiating documentation with an itemized breakdown of Contractor and
Subcontractor costs, including labor, material, rentals, approved services, overhead, and profit. City may require detailed
cost data in order to substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the
Contractor for the work or alteration defined in the Change Order. By signing the Change Order, the Contractor
acknowledges that the stipulated compensation includes payment for the work or alteration plus all payment for the
interruption of schedules, extended overhead, delay, or any other impact claim or ripple effect, and by such signing
specifically waives any reservation or claim for additional compensation in respect to the subject Change Order.

At the City’s option, payment or credit for any alterations covered by a Change Order shall be determined by onc or a
combination of the methods set forth in A, B, or C below, as applicable:

A, UNIT PRICES

Those unit Prices stipulated in the Bid shall be utilized where they are applicable. In the event the Change Order resulis
in a change in the original quantity that is materially and significantly different from the original bid quantity, a new unit
Price shall be negotiated upon demand of either party. Unit Prices for new items included in the Change Order shall be

negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually acceptable to the Contractor and the City. Lump suin quotations
for modifications to the work shall include substantiating docuimentation with an itemized breakdown of Contractor and
Subcontractor costs, including labor, material, rentals, approved services, overhead, and Profit, all calculated as specified

under “C” below.
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C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean that payment for the work will be made on a fime and
expense basis, that is, on an accounting of the Contractor’s forces, materials, equipment, and other items of cost as
required and used to do the work.

If the method of payment cannot be agreed upon Prior to the beginning of the work, and the City directs by written
Change Order that the work be done on a cost reimbursement basis, then the Contractor shall furnish labor, and furnish
and install equipment and matevials necessary to complete the work in a satisfactory manner and within a reasonable
period of time. For the work performed, payment will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work
(actual payroll cost, including wages, fringe benefits as established by negotiated labor agreements, labor
insurance, and labor taxes as established by law). No other fixed labor burdens will be considered, unless
approved in writing by the City.

2. Material delivered and used on the designated work, including sales tax, if paid by the Contractor or
Subcontractor.
3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in

excess of $100. Rental or equivalent rental cost will be allowed for only those days or hours during which the
equipment is in actual use. Rental and transportation allowances shall not exceed the current rental rates
prevailing in the locality. The rentals allowed for equipment will, in all cases, be understood to cover all fuel,
supplies, repairs, and renewals, and no further allowances will be made for those items, unless specific
agreement to that effect is made,

4, Additional bond, as required and approved by the City.

5. Additional insurance {other than labor insurance) as required and approved by the City.

In addition to 1 through 5 above, an added fixed fee of fifteen (15) percent (%) for general overhead & profit shall be
allowed for the Contractor (or approved Subcontractor) executing the Cost Reimbursement work,

An additional fixed fee of five (5) percent (%) will be allowed the Contractor for the administrative handling of portions
of the work that are executed by an approved Subcontractor. No additional fixed fee will be allowed for the administrative
handling of work executed by the Subcontractor of a Subcontractor.

The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead,
Profit, and any other general expense. The Contractor’s records shall make clear distinction between the direct costs of
work paid for on a cost reimbursement basis and the costs of other work. The Contractor shall furnish the Engineer report
sheets in duplicate of each day’s cost reimbursement work no later than the working day following the performance of
said work. The daily report sheets shall itemize the materials used and shall cover the direct cost of fabor and the charges
for equipment rental, whether furnished by the Contractor, Subcontractor or other forces. The daily report sheets shall
provide names or identifications and classifications of workers, the hourly rate of pay and howrs worked, and also the
size, type, and identification number of equipment and hours operated.

Material charges shall be substantiated by valid copies of vendors® inveices. Such invoices shall be submitted with the
daily report sheets, or, if not available, they shall be submitted with subsequent daily report sheets, Said daily report
sheets shall be signed by the Contractor or authorized agent.

The City reserves the right to furnish such materials and equipment as he deems expedient, and the Contractor shall have
no claim for profit or added fees on the cost of such materials and equipment. To receive partial payments and final
payment for cost reimbursement work, the Contractor shall submit to the Engineer, detailed and complete documented

verification of the Contractor’s and any of their Subcontractor’s actual costs involved in the cost reiinbursement work.
Such costs shall be submitted within 30 days after said work has been performed,

69. PARTIAL PAYMENTS

A. GENERAL
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Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the
aforesaid work, should such work be later found not to comply with the provisions of the Contract Documents. All
estimated quantities of work for which partial payments have been made are subject to review and correction on the final
estimate. Payment by the City and acceplance by the Contractor of partial payments based on periodic estimates of
quantities of work performed shall not, in any way, constitute acceptance of the estimated guantities used as a basis for
computing the amounts of the partial payments.

B. ESTIMATE

No more than once each month the Contractor shall submit to the Engineer a detailed estimate of the amount earned
during the preceding month for the separate portions of the work and request payment. As used in this Article the words
"amount earned” means the value, on the date of the estimate, for partial payment of the work completed in accordance
with the Contract Documents and the value of approved materials delivered to the project site suitably stored and
protected prior to incorporation into the work. Payment will be made by the City to the Contractor within forty (40) days
receipt of the written recomimendation of payment from the Engineer.

Engineer will, within seven (7) days after receipt of each request for payment, either indicate in writing a recommendation
of payment and present the request to the City or return the request to the Contractor indicating in writing the Engineer’s
reasons for refusing to recommend payment. In the latter case, the Contractor may, within seven (7) days, make the
necessary corrections and resubmit the request.

The Engineer may refuse to recommend the whole or any part of any payment if, in their opinion, it would be incorrect
to make such representations to City. Engineer may also refuse to recommend any such payment, or, because of
subsequently discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously
recommended to such an extent as may be necessary in Engineer’s opinion to protect the City from loss because:

L The work is defective, or completed work has been damaged requiring correction or replacement.
2. Written claims have been made against City or Liens have been filed in connection with the work;
KR The Contract Price has been reduced because of Change Orders;
4, City has been required to correct defective work or complete the work in accordance with Article; City’s Right

To Do Work;
5. Of Contractor’s unsatisfactory prosecution of the work in accordance with the Confract Documents; or

6. Contractor’s failure to make payment to Subcontractors or for labor, materials, or equipment.

C. DEDUCTION FROM ESTIMATE
Unless modified in the General Conditions, deductions from the estimate will be as described below:

1. The City will deduct from the estimate, and retain as part security, ten (10) percent of the amount earned for
work satisfactorily completed. A deduction and retainage of ten (10) percent (%) will be made on the estimated
amount earned for approved items of material delivered to and propetly stored at the jobsite but not incorporated
into the work., When the work is ninety (90) percent (%) complete, the City may reduce the retainage to five
(5) percent (%) of the dollar value of all work satisfactorily completed to date provided the Contractor is making
satisfactory progress and there is no specific cause for greater retainage. The City may reinstate the retainage
up to ten (10) percent (%) if the City determines, at their discretion, that the Contractor is not making satisfactory
progress or where there is other specific cause for such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED
Unless modified in the General Conditions, qualification for partial payment for materials delivered but not yet
incorporated into the work shatl be as described below:
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I. Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material
and equipment. No consideration shall be given to individual purchases of less than two hundred dollars ($200)
for any one item.

2. To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be
necessary for the Contractor to include a list of such materials on the Partial Payment Request. At their sole
discretion, the Engineer may approve items for which partial payment is to be made. Partial payment shall be
based on the Contractor’s actual cost for the matertals as evidenced by invoices from the supplier. Proper storage
and protection shall be provided by the Contractor, and as approved by the Engineer. Final payment shall be
made only for materials actually incorporated in the work and, upon acceptance of the work, all materials
remaining for which advance payments had been made shall revert to the Contractor, unless otherwise agreed,
and partial payments made for these items shall be deducted from the final payment for the work.

3. Contractor warrants and guarantees that title to all work, materials, and equipment covered by any Application
for Payment, whether incorporated in the project or not, will pass to City at the time of payment free and clear
of all liens, claims, security interests, and encumbrances.

4. If requested by the Engineer, the Contractor shail provide, with subsequent pay requests, invoices receipted by
the supplier showing payment in full has been made,

E. PAYMENT

After deducting the retainage and the amount of alt previous partial payments made to the Contractor from the amount
earned the amount due will be made payable to the Contractor, Recomimendations for payment received by the City less
than forty (40) days prior to the scheduled day for payment will not be processed or paid until the following month.

70. CLAIMS FOR EXTRA WORK

In any case where the Contractor deems additional time or compensation will become due to them under this contract for
circumstances other than those defined in Article; Delays And Extension Of Time, the Contractor shall notify the
Engineer, in writing, of their intention to make claimns for such time or compensation before they begin the work on
which they based the claim, in order that such matters may be settled, if possible, or other appropriate action taken. The
notice of claim shall be in duplicate, in writing, and shall state the circumstances and the reasons for the claim, but need
not state the amount. If such notification is not given or if the Engineer is not afforded proper facilities by the Contractor
for keeping strict account of actual cost, then the Contractor hereby agrees to waive the claim for such additional time or
compensation. Such notice by the Contractor, and fact that the Engineer has kept account of the cost as aforesaid, shall
not in any way be construed as proving the validity of the claim,

No extension of time will be granted to the Contractor for delays resulting from extra work that have no measurable
impact on the completion of the total work under this Contract. Claims for additional time or compensation shall be made
in itemized detail and submitted, in writing, to the City and Engineer within ten (10} days following completion of that
portion of the work for which the Contractor base their claim. Failure to make the claim for additional compensation in
the manner and within the time specified above shall constitute waiver of that claim. In case the claim is found to be just,
it shall be allowed and paid for as provided in Article; Payment For Change Orders.

71. RELEASE OF LIENS OR CLAIMS

The Contractor shall indemnify and hold harmless the City from all claims for labor and materials furnished under this
Contract. Prior to the final payment, the Contractor shall furnish to the City, as part of their final payment request, a
certification that all of the Contractor’s obligations on the project have been satisfied and that all monetary claims and
indebtedness have been paid. The Contractor shall furnish complete and legal effective releases or waivers, satisfactory
to the City, of all Jiens arising out of or filed in connection with the work.

72. FINAL PAYMENT
Upon completion of the work, the Contractor shall notify the Engineer, in writing, that they have completed all required
work and shall request final payment. The Contractor shall be responsible for keeping an accurate and detailed record of
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their actual construction. Upon completion of construction and before final acceptance and payment the Contractor shall
furnish the Engineer as-built drawings of construction. Upon receipt of a request for final payment and the as-built
drawings the Engineer will inspect and, if acceptable, submit to the City their recommendation as to acceptance of the
completed work and as to the final estimate of the amount due the Contractor. Upon approval of this final estimate by
the City and compliance by the Contractor with provisions in Article; Release Of Liens Or Claims, and other provisions
as may be applicable, the City shall pay to the Contractor alt monies due to them under the provisions of these Contract
Documents.

Acceptance and Final Payment

Whenever the Contractor has completely performed the work provided for under the contract and the Engineer has
performed a final inspection and made final acceptance and subject to the terms of the Engineer will prepare a final
estimate showing the value of the work as soon as the Engineer makes the necessary measurements and computations.
The Engineer will correct all prior estimates and payments in the final estimate and payment, The City will pay the
estimate, less any sums that the City may have deducted or retained under the provisions of the Contract, as soon as
practicable after final acceptance of the work, provided the Contractor has met the requirements of (1) through (4) below.

1. The Contractor has agreed in wriling to accept the balance due or refund the overpayment, as
determined by the City, as full settlement of their account under the contract and of all claims in
connection therewith, or the Condractor, accepted the balance due or refunded the overpayment, as
determined by the City, with the stipulation that their acceptance of such payment or the making of
such refund does not constitute any bar, admission, or estoppel, or have any effect as to those payments
in dispute or the subject of a pending claim between the Contractor and the City. To receive payment
based on a Final Payment Certificate, the Contractor further agrees, by submitting a Final Payment
Certificate that any pending or future arbitration claim or suit is limited to those particulars, including
the itemized amounts, defined in the original Final Payment Certificate, and that they will commence
with any such arbitration claim or suit within fifteen (15) calendar days from and after the time of final
Payment of the work and that their failure to file a formal claim within this period constitutes full
acceptance of the Engineer’s final estimate and payment. The overpayment refund check from the
Contractor, if required, will be considered a part of any Acceptance Letter executed.

2. The Contractor has properly maintained the project, as specified hereinbefore.

3. The Contractor has furnished a sworn affidavit to the effect that the Contractor has paid all bills and
no suits are pending (other than those exceptions listed, if any) in connection with work perforined
under the contract and that the Contractor has not offered or made any gift or gratuity fo, or made any
financial transaction of any nature with, any employee of the City in the performance of the contract.

4. Final payment will not be released until the City receives Certified As-built drawings in Auto Cad &
Adobe format as well as:

As-Built Drawing Standards:
All supplied data collections, as-builts, drawings and files to be compatible with esri ArcGIS 10.2.2 Software.

The current computing environment consists of:
- Microsoft SQL Server - Windows 7/Server 2008 - ESRI GIS Platform

Interfaces and Integrations:
The City of Key West uses a number of sofiware applications critical 1o its core operation and mission. The
proposed mobile asset data collection solution wilt need to interface or integrate with these existing platforms.
- Arc Collector-ArcGIS Online - ArcMap 10.2

73. NO WAIVER OF RIGHTS

Neither the inspection by the City, through the Engineer or any of their employees, nor any order by the City for payment
of money, nor any payment for, or acceptance of, the whole or any part of the work by the City or Engineer, nor any
extension of time, nor any possession taken by the City or its employees, shall operate as a waiver of any provision of
this contract, or any power herein reserved to the City, or any right to damages herein provided, nor shall any waiver of
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any breach in this contract be held to be a waiver of any other or subsequent breach. Acceptance or final payment shall
not be final and conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to fraud, or as

regards the City’s rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASKE

The acceptance by the Contractor of the final payment shall release the City and the Engineer, as representatives of the
City, from all claims and all liability to the Contractor for all things dene or furnished in connection with the work, and
every act of the City and others relating to or arising out of the work except claims Previously made in writing and still
unsettled. No payment, however, final or otherwise, shall operate to release the Contractor or their Sureties from
obligations under this contract and the Performance Bond, Payment Bond, and other bonds and warranties, as herein

provide.

75. VENUE

The Contract shall be governed by and construed in accordance with the laws of the State of Florida, Any legal proceeding
arising out of or relating to this contract shall be brought exclusively in the state courts of Monroe County, Florida. The
parties hereby consent to the jurisdiction and venue of such courts.

76. TERMINATION FOR CONVENIENCE
The City may terminate this Contract, in whole or in part, for convenience at any time by providing the Bidder with ten
(10} days’ written notice of termination. Such notice shall specify (he extent and effective date of the termination.

Upon receipt of the notice of termination for convenience, the Bidder shali:

1. lmmediately stop work under the Contract on the date specified in the notice (or as otherwise directed by
the City).

2. Be entitled to compensation for the cost of all work performed, including materials or services properly

delivered or installed, up to the effective date of termination.

3. Not be entitled to any amount for anticipated profit, overhead, or other damageson work not yet performed,

or any consequential, indirect, or special damages arising from such termination for convenience.

77. TERMINATION FOR CAUSLE

The City may terminate this Contract for cause if the Bidder:
1. Materially breaches any provision of this Contract and fails to cure such breach within 15 days after
receiving written notice from the City specifying the nature of the breach;
2. Fails to maintain the required insurance or licenses;
3. Persistently disregards taws, ordinances, or regulations applicable to the performance of work; or
4. Otherwise fails to diligently prosecute the work in accordance with the provisions of this Contract.

If the Contract is terminated for cause, the City may:
1. Take possession of the premises and all materials, tools, and equipment thereon;
2. Finish the work by whatever method the City deems expedient, and the Bidder shall be liable for any
excess costs incuired by the City to complete the work;
3.Withhold any further payments to the Bidder until the work is completed and all costs are accounted for;

4. Pursue any other remedies available at law or in equity.

78. AUTHORITY TO TERMINATE
The City’s authority to terminate under this Contract resides in the City Manager. Any termination hereunder must be
signed in writing by that official (or by such official’s authorized designee).

In the event that the Contract is terminated by an official who lacks explicit authority, such termination may be subject

to ratification by the City Commission or another governing body. If ratified, the termination will be deemed valid as if
it were originally executed by the proper authority.
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79. SETTLEMENT UPON TERMINATION
If terminated for convenience, the Bidder shall submit an invoice to the City detailing all costs incurred up to the
effective date of termination, including any demobilization costs. The City shall review and approve such costs, subject

to verification and audit if necessary,

Except as provided in Section 76, the City shall have no liability for any additional costs, lost profits, or damages of
any kind resulting from termination under this Article, whether for convenience or cause.

0. NOTICE OF TERMINATION
Any notice of termination shall be provided by certified mail, returnt receipt requested, overnight courier, or personal
delivery, and shall be deemed effective upon receipt. The notice shall be sent to the address of record for the Bidder as

specified in this Contract.

81. SEVERABILITY AND SURVIVAL
If any provision of this Contract is held to be invatid or unenforceable, such provision shall be modified to the
minimum extent necessary to make it valid and enforceable, and the remainder of the Contract shall remain in fuli force

and effect.

The provisions relating to indemnification, public records, warranties, and any other provisions intended by their nature
to survive shall remain binding after the expiration or termination of this Contract.

82. NO THIRD-PARTY BENEFICIARIES
This Contract is solely for the benefit of the City and the Bidder. No other person or entity shall be considered a third-
party beneficiary of any provision, nor have any claim under this Confract,

83. SOVEREIGN IMMUNITY

1. No Waiver of Immunity or Protections
The City expressly retains all rights, benefits, and immunities of sovereign immunity in accordance with
Section 768.28, Florida Statutes. Nothing in this Contract shall be construed as a waiver of the City’s
sovereign inumumity or of any protections provided under Section 768.28, Florida Statutes, or as an
expansion of any limited waiver of immunity provided therein.

2. No Third-Party Rights
This Contract is solely for the benefit of the City and the Contractor. It is not intended to, and shall not,
create or grant any rights, contractual or otherwise, to any person or entity not a party to this Contract. The
Contractor’s indemnification obligations do not create third-party beneficiary rights in any person not
expressly named as an additional insured or indemnified party.

3. Indemnity Subject to Sovereign Immunity
All indemnification obligations under this Contract are subject to and limited by Florida law, including
Section 768.28, Florida Statutes. No indemnification or hold-harmless obligation extends beyond the
limitations and monetary caps set forth in Section 768.28, Florida Statutes, nor shall aity term herein be
construed as consent by the City to be sued by third parties in any matter arising out of this Contract,

84. Security Requirement {Navy Base)

All individuals working at the Naval Air Station Complex and associated Annexes shall obtain an individual
Identification Card issued by the Naval Air Station Pass and ID Office. (This does not apply to individuals making
deliveries.) Each individual shall present two original forms of identification: photo ID, such as State Driver’s
License, or passport; and Original Social Security Card, The firm shall provide Employment Eligibility Verification
in accordance with Homeland Security requirements. Pass and 1D Forms and additional instructions will be issued to
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the Contractor upon award of the Contract.

In addition to individual Identifications, vehicle permits shall be obtained for non-rental vehicles. Vehicle Permits
require documentary proof of liability insurance coverage and afl pertinent identification/description such as
manufacture’s Model, Body type and engine number.

IDENTIFICATION BADGE AND INSTALLATION ACCESS:

All contractors, suppliers and vendors must have a Defense Biometric Identification System (DBIDS) credential for
base access. Obtain access to the instatlation by participating in the DBIDS. Costs for obtaining passes through the
DBIDS are the responsibility of the Contractor. One-day passes, issued through the Base Pass and 1dentification
Office will be furnished without charge. Furnish a completed EMPLOYMENT ELIGIBILITY VERIFICATION

(DHS FORM 1-9) form for all personnel requesting badges.

This form is available at http://www.uscis.gov/portal/site/uscis by searching or selecting Employment Verification
(Forin 1-9). Immediately report instances of lost or stolen badges to the Project manager.

DBIDS Program: Defense Biometric Identification System (DBIDS) increases installation security and
communications by receiving frequent database updates on changes to personnel/credential status, law enforcement
warranis, lost/stolen cards, and force protection conditions, The system provides a continuous vetting anytime the
DBIDS card is scanned at an installation entry point. If you currently have a Navy Cominercial Access Control
System (NCACS) card, the following is required to get a DBIDS credential:

1. Present your NCACS Card and a completed copy of the SECNAV FORM 5512/1 to the base Visitor Control
Center representative.

2. The VCC will pull up your information in the computer, ensuring all information is current and correct.
3. Once your information is validated, a temporary DBIDS credential is provided.

4. Your temporary credential will have an expiration date, prior to which you will need to obtain your permanent
DRIDS credential (~ 180 days).

5. For each additional U.S. Navy installation to which you need access, the first time you visit you only need to
bring your DBIDS credential and statement of purpose for base access when arriving at the Visitor Control Center.

6. The representative will enter base access authorization and then you may proceed to work. 7. All other
information can be found on the website: https:/cnic.navy.mil/om/dbids.htnl

One-Day Passes: The City will not be responsible for any cost or lost time associated with obtaining daily passes or
added vehicle inspections incurred by non-participants in the DBIDS.

CONTRACTOR SHOULD REQUEST THE LATEST UPDATE ON BASE ACCESS.
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IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

Day of , 2025,

CITY OF KEY WEST

By

Title

Bidder

By

Title

END OF SECTION
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PART 4

Supplementary Conditions
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Federal Contract Provisions

This project is funded, in part, with federal dollars from the Federal Emergency Management Agency
(FEMA). The City and the Contractor wiil comply with 2 CFR 200.318 through 200.327. As a result of using
these funds the following requirements must be adhered to:

1.

Conflict of Interest: Conflict of Interest requirements are specified in 23 CFR 1.33 and
23 CFR 172.7(b)(4). All firms submitting a proposal on a solicitation for professional
services must disclose with their bid the name of any officer, director or agent who is
also an employee of the City or any of its departments. Further, all firms must
disclose the name of any City employee who owns directly or indirectly, an interest
of five percent (5%) or more in the firm's entity or any of its branches or subsidiaries.
Non-government Conflicts
a) A firm shall not submit a response or enter into a contract with
the City if the contract would result in the proposer having a
conflict of interest. As used herein, the term conflict of interest
shall mean:
i. The firm's contract with another customer or entity will be
averse to the interest of the City; or
ii, There is a significant risk that the interest of the City will be
materially impacted by the firm's responsibilities to a current
customer or entity, a former customer or entity or any other
third party.
b) Notwithstanding the existence of a conflict of interest under
paragraph (a), a firm may submit a proposal and enter into a
contract with the City if:
i. The firm reasonably believes that they will be able fo
provide competent and diligent representation to each
affected customer or entity; and
ii. The conflict of interest is not prohibited by law; and
iii. The proposal or contract does not involve the assertion of a
claim by one customer or entity against another represented
by the firm in the same project or other proceeding.

In addition, each individual participating in the selection process for
professional services contracts must also disclose any contflict of
interest. Consultant and subconsultant firms representing the City of
Key West must be free of conflicting professional or personal
interests. It is the responsibility of the consultant to recuse itself from
submitting responses for a project if a conflict of interest exists.
Subconsultants are responsible for disclosing potential conflicts of
interest to the prime consultant firm and recusing themselves
accordingly where conflict of interest exists.

Debarment and Suspension: The City of Key West may not make any
award to any organization which is debarred or suspended or is
otherwise excluded from or ineligible for participation in Federal
assistance programs under Executive Order 12549, "Debarment and
Suspension." To search for entity exclusions, go to:
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https://sam.gov/content/home

Byrd Anti-Lobbying Amendment (31 U.S. C. § 1352, as amended):
Contractors that apply or bid for an award exceeding $100,000 must file
the required certification. Each tier certifies to the tier above that it will
not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or
employee of any agency, a member of Congress, officer or employee of
Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant or any other award covered by 31
U.S.C. § 1352. Each tier must also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal
award. Such disclosures are forwarded from tier to tier up to the non-
Federal award.

Contracting with small and minority firms, women's business

enterprise, and labor surplus area firms:

1) The Contractor will take all necessary affirmative steps to assure
that minority firms, women's business enterprises, and labor
surplus area firms are used when possible.

2) Affirmative steps shall include:

i. Placing quahﬁed small and minority businesses and women's
business enterprises on solicitation lists;

ii. Assuring that small and minority businesses, and women's
business enterprises are solicited whenever they are potential
sources;

iii. Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority business, and women's
business enterprises;

iv. Establishing delivery schedules, where the requirement
permits, which encourage participation by small and minority
business, and women's business enterprises;

v. Using the services and assistance of the Small Business
Administration, and the Minority Business Development
Agency of the Department of Commerce; and

vi. Requiring the prime contractor, if subcontracts are to be let to

take the affirmative steps listed in paragraphs (e)(2) (i)

through(v) of this section.

Rights to Inventions Made Under a Contract or Agreement: If the Federal award
meets the definition of “funding agreement” under 37 CFR § 401.2 (a) and the
recipient or subrecipient wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or
performance of experimental, developmental, or research work under that “funding
agreement,” the recipient or subrecipient must comply with the requirements of 37 CFR
Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business
Firms Under Government Grants, Contracts and Cooperative Agreements,” and any
implementing regulations issued by the awarding agency.
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10.

il

12.

13.

14.

Local Preference: Local preference is not allowed.

Allowable Costs: A determination of allowable costs, in accordance
with the Federal cost principles will be performed for services
rendered under the contract.

Errors and Omissions: Pursuant to Section 337.015 (3), Florida Statutes,
to protect the public interest, the City of Key West shall vigorously
pursue claims against contractors and consultants for time overruns and
substandard work products.

E-Verify (Execute Order 11-116): Contractor:

D

2)

Shall utilize the U.S. Department of Homeland Security’s E-Verify

system to verify the employment eligibility of all new employees

hired during the contract term; and

Shall expressly require any subcontractors performing work or providing
services pursuant to this contract to likewise utilize the U.S. Department of
Homeland Security’s E-Verify system to verify the employment eligibility of
all new employees hired by the subcontractor during the contract term.

Public Entity Crimes: Pursuant to the requirements of Section 287.133, Florida
Statutes pertaining to the sworn statement on Public Entity Crimes and the
Convicted Vendor List, all respondents shall submit a signed and notarized
statement with their proposal on the form provided.

Drug Free Workplace Certification: Per Federal requirements, Drug
Free Workplace must not be used as a tie breaker as allowed by
Section 287.087, Florida Statutes.

Prompt Payment: Pursuant to Section 218.74, Florida Statutes, the
payment due date for a local government entity for the purchase of goods
or services other than construction services is 45 days after the date
specified in Section 218.73, Florida Statutes.

Public Records: Article 1, Section 24, Florida Constitution, guarantees
every person access to all public records, and Section 119.011(12),
Florida Statutes, provides a broad definition of public record. As such,
all responses to a competitive solicitation are public records unless
exempt by law. Any respondent claiming that its response contains
information that is exempt from the public records law shall clearly
segregate and mark that information and provide the specific statutory
citation for such exemption.

Cooperation with the Inspector General: Agree to comply with
5.20.055(5), Florida Statutes, and to incorporate in all subcontracts the
obligation to comply with s.20.055(5), Florida Statutes.
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15.

16.

17,

I8.

19.

20.

21

Records Retention: Retention of all required records for six (6) years
after final payments are made and all other pending matters are closed.
Date of final payment is the date the City of Key West receives final
payment from the State of Florida. Provide access to such records to
those associated with the grant (OIG, FEMA, FDEM, City of Key West,
etc.), at any reasonable time.

Clean Air Act (42 U.S.C. § 7401-7671q., as amended) and the Federal
Water Pollution Control Act (33 U.S.C. § 1251-1387, as amended):
Contracts and subgrants of amounts in excess of $150,000 must contain
a provision that requires the non-Federal award fo agree to comply with
all applicable standards, orders or regulations issued pursuant to the
Clean Air Act (42 U.S.C. § 7401-7671q.) and the Federal Water
Pollution Control Act as amended (33 U.S. C. § 1251-1387). Violations
must be reported to the Federal awarding agency and the Regional
Office of the Environmental Protection Agency (EPA).

Unnecessary or Duplicative Items: Provide for a review of proposed
procurements to avoid purchase of unnecessary or duplicative items.
Consideration should be given to consolidating or breaking out
procurements to obtain a more economical purchase. Where appropriate,
an analysis will be made of lease versus purchase alternatives, and any
other appropriate analysis to determine the most economical approach.

Federal Excess and Surplus Property: The City encourages the use of
federal excess and surplus property in lieu of purchasing new
equipment and property whenever such use is feasible and reduces
project costs.

Settlement of All Contractual and Administrative Issues: The City alone must
be responsible, in accordance with good administrative practice and sound
business judgment, for the settlement of all contractual and administrative
issues arising out of procurements. These issues include, but are not limited
to, source evaluation, protests, disputes, and claims. These standards do not
relieve the City of any contractual responsibilities under its contracts. The
Federal awarding agency will not substitute its judgment for that of the City,
unless the matter is primarily a Federal concern. Violations of law will be

referred to the local, state, or Federal authority having proper jurisdiction,

Full and Open Competition: All procurement transactions for the
acquisition of property or services required under a federal award must
be conducted in a manner providing full and open competition,
consistent with the standards of §200.319 & §200.320.

Domestic Preferences for Procurements: As appropriate and to the
extent consistent with law, the city, to the greatest extent practicable
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22.

23.

24.

25,

26.

under a Federal award, prefers the purchase, acquisition, or use of

goods, products, or materials produced in the United States. For the

purposes of this section:

1) “Produced in the United States” means, for iron and steel products, that
all manufacturing processes, from the initial melting stage through the
application of coatings, occurred in the United States.

2) “Manufactured products” means items and construction materials
composed in whole or in part of non-ferrous metals such as
aluminum,; plastics and polymer-based products such as polyvinyl
chloride pipe; aggregates such as concrete; glass, including optical
fiber; and lumber.

Procurements of Recovered Materials: The City and its contractors must
comply with Section 6002 of the Solid Waste Disposal Act, as amended
by the Resource Conservation and Recovery Act. The requirements of
Section 6002 include procuring only items designated in guidelines of
the Environmental Protection Agency (EPA) at 40 CFR Part 247 that
contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where
the purchase price of the item exceeds $10,000 or the value of the
quantity acquired during the preceding fiscal year exceeded $10,000;
procuring solid waste management services in a manner that maximizes
energy and resource recovery; and establishing an affirmative
procurement program for procurement of recovered materials identified
in the EPA guidelines.

Executive Order 11246: Compliance with Executive Order 11246 of
September 24, 1965, entitled " Equal Employment Opportunity,” as
amended by Executive Order 11375 of October 13, 1967, and as
supplemented in Department of Labor regulations (41 CFR Chapter 60).

Termination: This agreement may be terminated at any time, with or
without cause, by the City upon thirty (30) days written notice to the
consultant. No further work will be performed by the consultant upon
receipt of this notice unless specifically authorized by the City Manager
of the City of Key West. On termination, the consultant will be paid for
all authorized services performed up to the termination date plus, if
terminated for the convenience of the City, reasonable expenses incurred
during the close-out of the agreement. The city will not pay for
anticipatory profits.

Administrative, Contractual or Legal Remedies for Contracts
greater than $150,000. Violation of any local, state, or Federal law
in the performance of this contract shall constitute a material
breach of this contract, which may result in the termination of this
contract or other such remedy, as the City deems appropriate.

Public Records: Article 1, Section 24, Florida Constitution, guarantees
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every person access to all public records, and Section 119.011(12),
Florida Statutes, provides a broad definition of public record. As such,
all responses to a competitive solicitation are public records unless
exempt by law. Any firm claiming that its response contains information
that is exempt from the public records law shall clearly segregate and
mark that information and provide the specific statutory citation for such
exemption. Pursuant to 2 C.F.R. § 200.336, contractors must provide the
sub-recipient, pass-thru entity, Federal awarding agency, Comptroller
General of the United States, or any duly authorized representatives right
of access to any books, documents, papers, or records which are directly
pertinent to the project for the purpose of making audits, examinations,
excerpts, and transcriptions.

27. Convicted Vendor List 287.133(2)(a), F.S.: Check the convicted vendors
list prior to making any awards to ensure that contracts greater than $35,000
are not awarded to convicted vendors for a period of thirty-six (36) months
following the date of their placement on the convicted vendors list.

28. Discriminatory Vendor List § 287.134(2)(a), F.S.: Check the
discriminatory vendors list prior to making any awards to ensure
that contracts are not awarded to vendors on the discriminatory
vendors list.

29. See Appendix II to Part 200 — Contract Provisions for Non-Federal Entity
Contracts Under Federal Awards

30. Use of DHS’s seal, logo, or flag without express permission is not permitted.

31. The Federal Government is not a party to the contract and is not subject to
any obligations or liabilities to any party under the contract.

32. The Contractor acknowledges that 31 U.S.C. Chapter 38 (Administrative
Remedies for False Claims and Statements) applies to its actions pertaining
to the contract.

Appendix IT to Part 200 — Contract Provisions for Non-Federal Entity
Contracts Under Federal awards

In additions to other provisions required by the federal agency or non-federal entity, all
contracts made by the non-federal entity under a federal award must contain provisions
covering the following, as applicable:

(A) Contracts for more than the simplified acquisition threshold, which is the inflation
adjusted amount determined by the Civilian Agency Acquisition Council and the Defense
Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address
administrative, contractual, or legal remedies in instances where contractors violate or breach
contract terms, and provide for such sanctions and penalties as appropriate.
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(B) All contracts in excess of $10,000 must address termination for cause and for convenience
by the non-Federal entity including the manner by which it will be effected and the basis for
settlement.

(C) Equal Employment Opportunity: Except as otherwise provided under 41 CFR Part 60, all
contracts that meet the definition of “federally assisted construction contract” in 41 CFR Part
60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), in
accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319,
12935, 3 CFR Part, 1964-1965 Comp., P.339) as amended by Executive Order 11375,
“Amending Executive Order 11246, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor.”

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where
applicable, all contracts awarded by the non-Federal entity in excess of $100,000
that involve the employment of mechanics or laborers must include a provision for
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of
Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each
contractor must be required to compute the wages of every mechanic and laborer
on the basis of a standard work week of 40 hours. Work in excess of the standard
work week is permissible provided that the worker is compensated at a rate of not
less than one and a half times the basic rate of pay for all hours worked in excess
of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable
to construction work and provide that no laborer or mechanic must be required to
work in surroundings or under working conditions which are unsanitary, hazardous
or dangerous. These requirements do not apply to the purchases of supplies or
materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.
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(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award
meets the definition of “funding agreement” under 37 CFR § 401.2 (a) and the
recipient or subrecipient wishes to enter into a contract with a small business firm or
nonprofit organization regarding the substitution of parties, assignment or
performance of experimental, developmental, or research work under that “funding
agreement,” the recipient or subrecipient must comply with the requirements of 37
CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small
Business Firms Under Government Grants, Contracts and Cooperative
Agreements,” and any implementing regulations issued by the awarding agency.

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution
Control Act (33 U.S.C. 1251-1387), as amended—Contracts and subgrants of
amounts in excess of $150,000 must contain a provision that requires the non-
Federal award to agree to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401— 7671q) and the
Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387).
Violations must be reported to the Federal awarding agency and the Regional
Office of the Environmental Protection Agency (EPA).

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A
contract award (see 2 CFR 180.220) must not be made to parties listed on the
governmentwide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive
Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989
Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the
names of parties debarred, suspended, or otherwise excluded by agencies, as
well as parties declared ineligible under statutory or regulatory authority other
than Executive Order 12549.

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or
bid for an award exceeding $100,000 must file the required certification. Each tier
certifies to the tier above that it will not and has not used Federal appropriated
funds to pay any person or organization for influencing or attempting to influence
an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with
obtaining any Federal contract, grant or any other award covered by 31 U.S.C.
1352. Each tier must also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non-Federal award.

(J) See § 200.323.
(K) See § 200.216.
(L) See § 200.322.

[78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75888, Dec. 19, 2014; 85 FR 49577, Aug. 13,
2020]
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PART 4

SPECIFICATIONS — SEPARATE ATTACHMENT
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PART 5

DRAWINGS — SEPARATE ATTACHMENT
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