CONTRACT DOCUMENTS FOR:

ITB # 22-002

C.B. HARVEY REST BEACH SHELTERS

OCTOBER 2021

MAYOR: TERI JOHNSTON

COMMISSIONERS:
GREGORY DAVILA BILLY WARDLOW
JIMMY WEEKLEY CLAYTON LOPEZ
SAM KAUFMAN MARY LOU HOOVER

PREPARED BY:
City of Key West
Engineering Services



CITY OF KEY WEST

KEY WEST, FLORIDA

CONTRACT DOCUMENTS
For
C.B. HARVEY REST BEACH SHELTERS

kekkk

CONSISTING OF:

BID REQUIREMENTS
CONTRACT FORMS
CONDITIONS OF THE CONTRACT
GENERAL REQUIREMENTS
DRAWINGS

kRokkok

KEY WEST, FLORIDA

OCTOBER 2021



Table of Contents

Page No.
PART 1- BIDDING REQUIREMENTS
INVITATION TO BID c.oveoeevereeeoeeeeeeeseesseeeseesessseseesseeessesassssessseessssssseseasseeees 1
INSTRUCTIONS TO BIDDER ...cooveoeeveeeeeeeeeeeeeeeeeesseeeeeeeeseeeeseeeeseeseseeeeseseeees 3
PROPOSAL FORM .....oooioveeeeeeeeeesaseeeseseeesseseessssessssasssesassssssesesessssassesessseessees 9
=121 07N =1 [ ] =1e) N o F S 17
VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES
1S3 5 OO 19
ANTI = KICKBACK AFFIDAVIT c.ooooeeeeevee e eeeeeeeeseessseesssesessessssssesese s 20
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES ....ccovvveovveeseeeeesee. 21
INDEMNIFICATION FORM ...ooovooeveoeeeeeseeeeeeeeeeeseeeseseeseseeesseseesseeasseessse e 24
LOCAL VENDORS FORM .....covveoeeeeeeeeeeeeeeeseeeeseesessesseeseeeseseeseseeessssesseseaeees 25
DOMESTIC PARTNERSHIP AFFIDAVIT ..covvoeeveeeeeeeeeeeeseeeeeeeeessseeesseeseee 26
CONE OF SILENCE AFFIDAVIT ..o eeseesseeeeseeeeeeeesseeeesesnes 27
NON-COLLUSION AFFIDAVIT ...ttt e, 31
BIDDER'S CHECKLIST . vvooveoeeeeeeeeeeeeeeeseeeess e eseesaseeseeeseseeessesssessseesesseseseees 32
PART 2 - CONTRACT
(010 N1 273 10T 34
PART 3 - CONDITIONS OF THE CONTRACT
GENERAL CONDITIONS .ooovvooeveoeeeeeseeeeeeeeeeseeessseeesesesaeseesssesessssasseessseeees 37
SUPPLEMENTARY CONDITIONS ..ocoooveteeeeeeeeeeeeeeeseeeeeeseeesseesesesesseeesseeee 61
PART 4 - GENERAL REQUIREMENTS & SCOPE OF WORK
SECTION 01001 — GENERAL REQUIREMENTS ...\ vveveeeeeeoeeee e, 68
SECTION 01010 — SCOPE OF WORK ... ... vveeeeeteeeeeeeeeee e e 74

PART 5 - DRAWINGS

REST BEACH SHELTERS.......o 76



PART 1

BIDDING REQUIREMENTS




INVITATION TO BID

Sealed bids for the City of Key West ITB #

C.B. HARVEY REST BEACH SHELTERS, addressed to the City of Key West, will be received
at the Office of the City Clerk, 1300 White Street., Key West Florida, 33040 until 3:00 p.m. on
November 10, 2021 and then will be publicly opened and read. Any bids received after the time and
date specified will not be considered.

Please submit one (1) original, and two (2) flash drives each with one single PDF file of
the sections entitled “Bidding Requirements” and *“Contract Forms”. Bid package is to
be enclosed in a sealed envelope, clearly marked on the outside “ITB # 22-002 C.B.
HARVEY REST BEACH SHELTERS” addressed and delivered to the City Clerk at the
address noted above.

The proposed project consists of providing all materials, equipment and labor necessary to
construct shelters at C.B. Harvey Rest Beach; including the removal of existing structure and
construction of three new timber structures and three 10° x 10’ concrete slabs.

Drawings and Specifications may be obtained from Demand Star by Onvia or City of Key West.
Please contact Demand Star at www.demandstar.com or call 1-800-711-1712 or
www.cityofkeywest-fl.gov

EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY
BID SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE
CITY OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF
THE AMOUNT BID.

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND
SUBMIT PROOF OF SUCH WITH THE BID.

The successful Bidder shall furnish documentation showing that he is in compliance with the licensing
requirements of the State and the provisions of Chapter 66 Section 87 of the Code of Ordinances of the
City of Key West; within 10 days following the Notice of Award and must demonstrate that he holds at
a minimum, the following licenses & certificates;

A. City of Key West Business Tax License Receipt
B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida.

All bid bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or Insurance Company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida.

Before a Contract will be awarded for the work contemplated herein, the CITY will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low
Bidder to perform the size and type of work specified under this Contract. Upon request, the Bidder
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shall submit such information as deemed necessary by the CITY to evaluate the Bidder's
qualifications.

Any request for information concerning this project must be made in writing, per City of Key
West Ordinance Section 2-773, Cone of Silence, to lan McDowell, Assistant Engineer, at
cimcdowell@cityofkeywest-fl.gov.

As stated above at the time of the bid submittal the Bidder must provide satisfactory documentation
of State Licenses. The Bidder shall furnish documentation showing that he is in compliance with
the licensing requirements of County, and City licenses as would be required within ten days of
the award. The successful Bidder must also be able to satisfy the CITY Attorney as to such
insurance coverage and legal requirements as may be demanded by the Bid in question. The CITY
may reject bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if the
bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the
law or is non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of
circumstances occurs making the purpose of the bid unnecessary to the CITY. The CITY may
also waive any minor formalities or irregularities in any bid, (6) if such rejection is in the best
interest of the CITY.
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INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

A FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the sections into
work performed by the various building trades, work by separate subcontractors, or work
required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of the
proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of the ENGINEER, in writing (at least ten (10) calendar days prior
to bid opening) an interpretation thereof. Any interpretation or change in said Contract
Documents will be made only in writing in the form of Addenda to the documents which
will be available to all registered holders of Contract Documents via Demand star. Bidders
shall submit with their Bids, or indicate receipt of, all Addenda. The CITY will not be
responsible for any other explanation or interpretations of said Documents.

2. GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

3. QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of
Contract by the CITY. Bidders must hold or obtain all licenses and/or certificates as required by
the State and Local Statutes to bid and perform the work specified herein.

4. BIDDER'S UNDERSTANDING

Each Bidder must inform themselves of the conditions relating to the execution of the work, and
it is assumed that he will inspect the site and make themselves thoroughly familiar with all the
Contract Documents. Failure to do so will not relieve the successful Bidder of his obligation to
enter a Contract and complete the contemplated work in strict accordance with the Contract
Documents. It shall be the Bidder's obligation to verify for themselves and to his complete
satisfaction all information concerning site and subsurface conditions.

The CITY will make available to prospective Bidders upon request and at the office of the
ENGINEER, prior to bid opening, any information that he may have as to subsurface conditions
3
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and surface topography at the worksite.

Each Bidder shall inform themselves of, and the Bidder awarded a Contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage rates,
nondiscrimination in the employment of labor, protection of public and employee safety and
health, environmental protection, the protection of natural resources, fire protection, burning and
non-burning requirements, permits, fees, and similar subjects.

5. TYPE OF BID

A.

LUMP SUM

The BID for the work is to be submitted on a lump sum basis. Lump sum prices shall be
submitted for all items of work set forth in the bid. All items required to complete the work
specified but not included in the bid shall be considered incidental to those set forth in the
bid.

The Bidder shall submit a Schedule of VValues with the BID. It shall be broken down
by trade and type of work and include the cost of all LABOR & MATERIALS for
use as a basis for payment.

6. PREPARATION OF BIDS

A

ITB 22-002

GENERAL

All blank spaces in the BID form must be filled in, as required, preferably in BLACK ink.
All price information shall be shown in both words and figures where required. No
changes shall be made in the phraseology of the forms. Written amounts shall govern in
case of discrepancy between the amounts stated in writing and the amounts stated in
figures. In case of discrepancy between unit prices and extended totals, unit prices shall
prevail.

Any BID shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the published
Invitation to Bid.

Only one BID from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the CITY that any Bidder is
interested in more than one Bid for work contemplated; all Bids in which such Bidder is
interested will be rejected.

SIGNATURE

The Bidder shall sign his BID in the blank space provided therefore. If Bidder is a
corporation, the legal name of the corporation shall be set forth above, together with the
4
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signature of the officer or officers authorized to sign Contracts on behalf of the corporation.
If Bidder is a partnership, the true name of the firm shall be set forth above, together with
the signature of the partner or partners authorized to sign Contracts in behalf of the
partnership. If signature is by an agent, other than an officer of a corporation or a member
of a partnership, a notarized power-of-attorney must be on file with the CITY prior to
opening of Bids or submitted with the Bid, otherwise the Bid will be regarded as not
properly authorized.

SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the
City of Key West. These are defined in the addition to Article 39, ORDINANCES,
PERMITS, AND LICENSES, as set forth in the Supplementary Conditions.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in timber construction and related work. Such experience record shall provide at
least five current or recent projects (within the past 5 years) of similar work, within the
State Florida and preferably Monroe County. For each project the following information
shall be provided:

Description and location of work.

Contract amount.

Dates work was performed.

Owner.

Name of Owner's contact person and phone number.
ENGINEER.

Name of ENGINEER's contact person and phone number.

NogakowdnpE

The bidder shall submit with his bid a list of items to be performed by his own labor and
that performed by subcontractors or others.

ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Anti-Kickback Affidavit

Public Entity Crimes Form

Indemnification Form

City of Key West Business License Tax Receipt
Local Vendors Form (if applicable)

Domestic Partnership Affidavit

Cone of Silence Affidavit

Non-Collusion Affidavit

Bidders’ Checklist

C.B. HARVEY REST BEACH SHELTERS
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10.

PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287.133, Laws of Florida, pertaining to the sworn
statement on Public Entity Crimes and the Convicted Vendor List, all Bidders shall submit
a signed and notarized statement with their Bid on the form provided herein.

STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the CITY is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, the Contractor, as required by the laws and statutes of the state and its political
subdivisions, shall pay all state and local sales and use taxes. Prices quoted in the Bid shall include
all nonexempt sales and use taxes, unless provision is made in the Bid form to separately itemize
the tax.

SUBMISSION OF BIDS

All BIDS must be submitted not later than the time prescribed, at the place, and in the manner set
forth in the Invitation to Bid. BIDS must be made on the BID forms provided herewith, submit
one (1) ORIGINAL and two (2) FLASH DRIVES each containing a single PDF file of the
entire bid package.

Each BID must be submitted in a sealed envelope, so marked as to indicate the Bidder's name and
its contents (project name and number) without being opened and addressed in conformance with
the instructions in the Invitation to Bid.

MODIFICATION OR WITHDRAWAL OF BIDS

Prior to the time and date designated for receipt of BIDS, any BID submitted may be withdrawn
by notice to the party receiving BIDS at the place designated for receipt of BIDS. Such notice
shall be in writing over the signature of the Bidder or by telegram. If by telegram, written
confirmation over the signature of the Bidder shall be mailed and postmarked on or before the date
and time set for receipt of BID. No BID may be withdrawn after the time scheduled for opening
of BIDS, unless the time specified in paragraph AWARD OF CONTRACT of these Instructions
to Bidders shall have elapsed.

BID SECURITY

BIDS must be accompanied by cash, a certified check, or cashier's check drawn on a bank in good
standing, or a bid bond issued by a Surety authorized to issue such bonds in the state where the
work is located, in the amount of five (5) percent of the total amount of the Bid submitted. This
bid security shall be given as a guarantee that the Bidder will not withdraw his BID for a period of
ninety (90) days after bid opening.

The Attorney-in-Fact who executes this bond in behalf of the Surety must attach a notarized copy
of his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of
the bond. Where State Statute requires, certification by a resident agent shall also be provided.

6
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11.

12.

13.

14.

16.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one
conforming substantially thereto in form and content.

RETURN OF BID SECURITY

Within 15 days after the award of the Contract, the CITY will return the bid securities to all Bidders
whose BIDS are not to be further considered in awarding the Contract. Retained bid securities
will be held until the Contract has been finally executed, after which all bid securities, other than
Bidders' bonds and any guarantees, which have been forfeited, will be returned to the respective
Bidders whose Bids they accompanied.

AWARD OF CONTRACT

Within ninety (90) calendar days after the opening of Bids, the CITY will accept one of the Bids
or will act in accordance with the following paragraphs. The acceptance of the Bid will be by
written notice of award, mailed to the office designated in the Bid, or delivered to the Bidder's
representative. In the event of failure of the lowest responsive, responsible Bidder to sign the
Contract, provide additional documents, insurance certificate(s) and evidence of holding required
licenses and certificates, the Owner may award the Contract to the next lowest responsive,
responsible Bidder. Such award, if made, will be made within one hundred & twenty (120) days
after the opening of Bids.

The CITY reserves the right to accept or reject any or all Bids, and to waive any informalities and
irregularities in said Bids.

BASIS OF AWARD

The award will be made by the Owner on the basis of the BID from the lowest, responsive,
responsible BIDDER which, in the Owner’s sole and absolute judgment will best serve the interest
of the Owner.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) working days after receiving Notice of Award, sign
and deliver to the CITY an original Contract and two (2) copies in the form hereto attached,
together with the insurance certificate as required in the Contract Documents and evidence of
holding required licenses and certificates. Within 10 working days after receiving the signed
Contract from the successful Bidder, the City’s authorized agent will sign the Contract. Signature
by both parties constitutes execution of the Contract.

FAILURE TO EXECUTE CONTRACT AND FURNISH BID BOND

The Bidder who has a Contract awarded to them and who fails to promptly and properly execute
the Contract shall forfeit the bid security that accompanied his bid, and the bid security shall be
retained as liquidated damages by the CITY, and it is agreed that this said sum is a fair estimate of
the amount of damages the CITY will sustain in case the Bidder fails to enter into a Contract. Bid

7
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security deposited in the form of cash, a certified check, or cashier's check shall be subject to the
same requirement as a Bid Bond.

17. TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may be allowed in accordance with the provisions stated
in the General Conditions.

When the Contractor receives a Notice to Proceed, he shall commence work as soon as possible
and shall complete all work within the number of calendar days stipulated in this Bid.

The term of this contract will be 90 calendar days.

ITB 22-002 C.B. HARVEY REST BEACH SHELTERS
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NOTE TO BIDDER: Use preferably BLACK ink for completing this BID form.

PROPOSAL FORM

To: The City of Key West

Address: 1300 White Street, Key West, Florida 33040

Project Title: C.B. HARVEY REST BEACH SHELTERS
ITB 22-002

Bidder's contact person for additional information on this BID:

Company Name:

Contact Name & Telephone #:

Email Address:

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested
in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is
made without collusion with any official of the Owner, and that the Bid is made without any
connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the
construction of the project, that he has personally inspected the site, that he has satisfied as to the
quantities involved, including materials and equipment, and conditions of work involved,
including the fact that the description of the quantities of work and materials, as included herein,
is brief and is intended only to indicate the general nature of the work and to identify the said
quantities with the detailed requirements of the Contract Documents, and that this Bid is made
according to the provisions and under the terms of the Contract Documents, which Documents are
hereby made a part of this Bid.

CONTRACT EXECUTION

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and
legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at
that time, deliver to the Owner evidence of holding required licenses and certificates, and will, to
the extent of his Bid, furnish all machinery, tools, apparatus, and other means of construction and
do the work and furnish all the materials necessary to complete all work as specified or indicated
in the Contract Documents.

ITB 22-002 C.B. HARVEY REST BEACH SHELTERS
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CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the
certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 10 calendar days after the date of the Notice to
proceed and to complete the project, in all respects within 90 calendar days after the date of the
Notice to Proceed.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work within the
time limit or extended time limit agreed upon, as more particularly set forth in the Contract
Documents, liquidated damages shall be paid to the Owner at the rate of $250.00 per day for all
work awarded until the work has been satisfactorily completed as provided by the Contract
Documents.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. :

(Bidder shall insert No. of each Addendum re'ceived)'and agr'ees that all addenda issued are
hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s)
includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated
bid prices for the work.

LUMP SUM

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following lump sum
amounts. The Bidder agrees that the lump sum represent a true measure of the labor and
materials required to perform the work, including all allowances for overhead and profit for each
type and unit of work called for in these Contract Documents.

10
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PROPOSAL FORM

Bonds
LUMP SUM BASE BID:
(Includes all permitting, fixtures, equipment, material & labor)

LUMP SUM $

Dollars & Cents

(amount written in words)

Payment for materials & equipment authorized by the Owner in a written Change Order but not listed in the
Schedule of Values will be provided at suppliers’ invoice plus 15 %.

The Bidder shall submit a Schedule of Values with the Proposal ID. It shall be broken down
by trade and type of work and include the cost of all LABOR & MATERIALS for use as a basis
for payment.

ADDITIVE ALTERNATE #1

Renovation and repair of C.B. Harvey Rest Beach sign, including necessary repairs to roofing and
timber structure.

$ Total

11
ITB 22-002 C.B. HARVEY REST BEACH SHELTERS
BID



List items to be performed by CONTRACTOR’s own forces and the estimated total cost of these
items. (Use additional sheets if necessary.)

12
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work if the Bidder is awarded the Contract:

Name

Street City State Zip

Name

Street City State Zip

Name

Street City State Zip

Name

Street City State Zip

13
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SURETY

whose address is

Street City State  Zip

BIDDER
The name of the Bidder submitting this Bid is

doing business at

Street City State Zip

which is the address to which all communications concerned with this Bid and with the Contract shall
be sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of
all persons interested in this Bid as principals are as follows:

14
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If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2021.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and
its seal affixed by its duly authorized officers this day of 2021.

(SEAL)

Name of Corporation

By
Title
Attest
Secretary
15
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects
within the last 5 years.

(List similar projects, with types, names of OWNERS, construction costs, ENGINEERSs, and
references with phone numbers. Use additional sheets if necessary.

16
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FLORIDA BID BOND

BOND NO.

AMOUNT: $

KNOW ALL MEN BY THESE PRESENTS, that

hereinafter called the PRINCIPAL, and

a corporation duly organized under the laws of the State of

having its principal place of business at

in the State of ,

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

hereinafter called the OBLIGEE, in the sum of
DOLLARS ($ ) for the payment for which we bind ourselves,

our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these

present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid for
ITB #22-002 / C.B. HARVEY REST BEACH SHELTERS / 1S72011901 said Bid, by

reference thereto, being hereby made a part hereof.

17
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WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for
the furnishing of all labor, materials (except those to be specifically furnished by the CITY),
equipment, machinery, tools, apparatus, means of transportation for, and the performance of the

work covered in the Bid and the detailed Specifications, entitled:

ITB 22-002 / C.B. HARVEY REST BEACH / 1S72011901

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check,
certified check, or bid bond in the amount of five (5) percent of the base bid be submitted with said
bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with
the CITY for the performance of said Contract, within 10 working days after written notice having

been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within

10 consecutive calendar days after written notice of such acceptance, enters into a written Contract
with the OBLIGEE, then this obligation shall be void; otherwise the sum herein stated shall be due
and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon
demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated
damages for failure thereof of said PRINCIPAL.

Signed and sealed this day of , 2021.
PRINCIPAL
By STATE OF )
. SS

COUNTY OF )
SURETY
By

18
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VENDOR CERTIFICATION REGARDING
SCRUTINIZED COMPANIES LISTS

Respondent Vendor Name:

Vendor FEIN:

Vendor’s Authorized Representative Name and Title:

Address:

City: State: Zip:

Phone Number:
Email Address:

Section 287.135(2)(a), Florida Statutes, prohibits a company from bidding on, submitting a proposal
for, or entering into or renewing a contract for goods or services of any amount if, at the time of
contracting or renewal, the company is on the Scrutinized Companies that Boycott Israel List, created
pursuant to section 215.4725, Florida Statutes, or is engaged in a boycott of Israel. Section
287.135(2)(b), Florida Statutes, further prohibits a company from bidding on, submitting a proposal
for, or entering into or renewing a contract for goods or services over one million dollars ($1,000,000)
if, at the time of contracting or renewal, the company is on either the Scrutinized Companies with
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, both created pursuant to section 215.473, Florida Statutes, or the company is engaged in
business operations in Cuba or Syria.

As the person authorized to sign on behalf of Respondent, | hereby certify that the company identified
above in the section entitled “Respondent Vendor Name” is not listed on either the Scrutinized
Companies that Boycott Israel List, Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List | understand that
pursuant to section 287.135, Florida Statutes, the submission of a false certification may subject such
company to civil penalties, attorney’s fees, and/or costs and termination of the contract at the option
of the awarding governmental entity.

Certified By: :
Print Name Print Title

who is authorized to sign on behalf of the above referenced company.

Authorized Signature:
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ANTI - KICKBACK AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be
paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or
indirectly by me or any member of my firm or by an officer of the corporation.

By:
Sworn and subscribed before me this day of , 2021.
NOTARY PUBLIC, State of at Large

My Commission Expires:
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF ANOTARY PUBLIC OR OTHER
OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Bid for

2. This sworn statement is submitted by
(Name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

3. My name is

(Please print name of individual signing)

and my relationship to the entity named above is

4. 1 understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and directly
related to the transaction of business with any public entity or with an agency or political
subdivision of any other state or with the United States, including but not limited to, any bid
or contract for goods or services to be provided to any public or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft,
bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. | understand that “convicted” or *“conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication guilt, in any federal or state trial court of record relating to charges
brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury
trial, or entry of a plea of guilty or nolo contendere.
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6. | understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes,
means

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management

of the entity and who has been convicted of a public entity crime. The term
“affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate.
The ownership by one person of shares constituting controlling interest in another
person, or a pooling of equipment or income among persons when not for fair market
value under an arm’s length agreement, shall be a prima facie case that one person
controls another person. A person who knowingly enters into a joint venture with a
person who has been convicted of a public entity crime in Florida during the
preceding 36 months shall be considered an affiliate.

7. lunderstand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States
with the legal power to enter into a binding contract and which bids or applies to bid on
contracts for the provision of goods or services let by a public entity, or which otherwise
transacts or applies to transact business with public entity. The term “person” includes those
officers, directors, executives, partners, shareholders, employees, members, and agents who
are active in management of an entity.

8. Based on information and belief, the statement which | have marked below is true in relation
to the entity submitting this sworn statement. (Please indicate which statement applies).

ITB 22-002

___Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate
which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the
State of Florida, Division of Administrative Hearings. The final order entered by the
hearing officer did not place the person or affiliate on the convicted vendor list.
(Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been
a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing
officer determined that it was in the public interest to remove the person or affiliate
from the convicted vendor list. (Please attach a copy of the final order.)
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The person or affiliate has not been put on the convicted vendor list. (Please
describe any action taken by or pending with the Department of General Services.)

(Signature)

(Date)

STATE OF

COUNTY OF

PERSONALLY, APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed his/her

(Name of individual signing)

Signature in the space provided above on this day of , 2021.

My commission expires:

NOTARY PUBLIC
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INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold
harmless the City of Key West, their officers, directors, agents, and employees (herein called the
“indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable
attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the
indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent
caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR,
its Subcontractors or persons employed or utilized by them in the performance of the Contract.
Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s
insurance or $1 million per occurrence, whichever is greater. The parties acknowledge that the
amount of the indemnity required hereunder bears a reasonable commercial relationship to the
Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for the
CONTRACTOR under workers’ compensation acts, disability benefits acts, or other employee
benefits acts, and shall extend to and include any actions brought by or in the name of any employee
of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all
of the Work. This indemnification shall continue beyond the date of completion of the work. Nothing
contained in this paragraph is intended to nor shall it constitute a waiver of the State of Florida and
the CITY’s sovereign immunity.

CONTRACTOR: SEAL:
Address
Signature
Print Name
Title
DATE:
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LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her
knowledge and belief, that the vendor meets the definition of a “Local Business.” For purposes of this section,
“local business” shall mean a business which:

a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries
of the city, listed with the chief licensing official as having a business tax receipt with its principle
address within 30 miles of the boundaries of the city for at least one year immediately prior to the
issuance of the solicitation.

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its
boundaries.
C. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the

publication of the call for bids or request for Bids.

e Not a local vendor pursuant to Ordinance 09-22 Section 2-798
e Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County
and City business licenses. Failure to provide the information requested will result in denial of certification as a
local business.

Business Name Phone:

Current Local Address: Fax:
(P.O Box numbers may not be used to establish status)

Length of time at this address:

Date:
Signature of Authorized Representative
STATE OF COUNTY OF
The foregoing instrument was acknowledged before me this day of , 2021.
By , of
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)
or has produced identification as identification

(Type of identification)

Signature of Notary

Return Completed form with Print, Type or Stamp Name of Notary
Supporting documents to:
City of Key West Purchasing

Title or Rank
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EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I, the undersigned hereby duly sworn, depose and say that the firm of
provides benefits to domestic partners of its employees on the same basis as it provides benefits to
employees’ spouses per City of Key West Ordinance Sec. 2-7909.

By:
Sworn and subscribed before me this
Day of , 2021.
NOTARY PUBLIC, State of at Large
My Commission Expires:
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CONE OF SILENCE AFFIDAVIT

STATE OF )
. SS
COUNTY OF )

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors,
employees and agents representing the firm of have read and

understand the limitations and procedures regarding communications concerning City of Key West
issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of

Silence.

Sworn and subscribed before me this

Day of , 2021.

NOTARY PUBLIC, State of at Large

My Commission Expires:
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Sec. 2-773. Cone of silence.

(a) Definitions. For purposes of this section, reference to one gender shall include the other, use of
the plural shall include the singular, and use of the singular shall include the plural. The
following definitions apply unless the context in which the word or phrase is used requires a
different definition:

(1) Competitive solicitation means a formal process by the City of Key West relating to the
acquisition of goods or services, which process is intended to provide an equal and open
opportunity to qualified persons and entities to be selected to provide the goods or services.
Competitive solicitation shall include request for proposals ("RFP"), request for qualifications
("RFQ"), request for letters of interest ("RFLI"), invitation to bid ("ITB") or any other
advertised solicitation.

(2) Cone of silence means a period of time during which there is a prohibition on communication
regarding a particular competitive solicitation.

(3) Evaluation or selection committee means a group of persons appointed or designated by the
city to evaluate, rank, select, or make a recommendation regarding a vendor or the vendor's
response to the competitive solicitation. A member of such a committee shall be deemed a
city official for the purposes of subsection (c) below.

(4) Vendor means a person or entity that has entered into or that desires to enter into a contract
with the City of Key West or that seeks an award from the city to provide goods, perform a
service, render an opinion or advice, or make a recommendation related to a competitive
solicitation for compensation or other consideration.

(5) Vendor's representative means an owner, individual, employee, partner, officer, or member of
the board of directors of a vendor, or a consultant, lobbyist, or actual or potential
subcontractor or sub-consultant who acts at the behest of a vendor in communicating
regarding a competitive solicitation.

(b) Prohibited communications. A cone of silence shall be in effect during the course of a
competitive solicitation and prohibit:

(1) Any communication regarding a particular competitive solicitation between a potential vendor
or vendor's representative and the city's administrative staff including, but not limited to, the
city manager and his or her staff;

(2) Any communication regarding a particular competitive solicitation between a potential vendor
or vendor's representative and the mayor, city commissioners, or their respective staff;

(3) Any communication regarding a particular competitive solicitation between a potential vendor
or vendor's representative and any member of a city evaluation and/or selection committee
therefore; and

(4) Any communication regarding a particular competitive solicitation between the mayor, city
commissioners, or their respective staff, and a member of a city evaluation and/or selection
committee therefore.

(c) Permitted communications. Notwithstanding the foregoing, nothing contained herein shall
prohibit:

(1) Communication between members of the public who are not vendors or a vendor's
representative and any city employee, official or member of the city commission;
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(2) Communications in writing at any time with any city employee, official or member of the city
commission, unless specifically prohibited by the applicable competitive solicitation.
(A)However, any written communication must be filed with the city clerk. Any city
employee, official or member of the city commission receiving or making any written
communication must immediately file it with the city clerk.

(B) The city clerk shall include all written communication as part of the agenda item when
publishing information related to a particular competitive solicitation;

(3) Oral communications at duly noticed pre-bid conferences;

(4) Oral presentations before publicly noticed evaluation and/or selection committees;

(5) Contract discussions during any duly noticed public meeting;

(6) Public presentations made to the city commission or advisory body thereof during any duly
noticed public meeting;

(7) Contract negotiations with city staff following the award of a competitive solicitation by the
city commission; or

(8) Purchases exempt from the competitive process pursuant to section 2-797 of these Code of
Ordinances;

(d) Procedure.

(1) The cone of silence shall be imposed upon each competitive solicitation at the time of public
notice of such solicitation as provided by section 2-826 of this Code. Public notice of the cone
of silence shall be included in the notice of the competitive solicitation. The city manager
shall issue a written notice of the release of each competitive solicitation to the affected
departments, with a copy thereof to each commission member, and shall include in any public
solicitation for goods and services a statement disclosing the requirements of this ordinance.

(2) The cone of silence shall terminate:

(A) At the time the city commission or other authorized body makes final award or gives final
approval of a contract, rejects all bids or responses to the competitive solicitation, or takes
other action which ends the competitive solicitation.

(B) At the deadline for submission of responses to the solicitation if only one vendor has
responded.

(3) Any city employee, official or member of the city commission that is approached concerning
a competitive solicitation while the cone of silence is in effect shall notify such individual of
the prohibitions contained in this section. While the cone of silence is in effect, any city
employee, official or member of the city commission who is the recipient of any oral
communication by a potential vendor or vendor's representative in violation of this section
shall create a written record of the event. The record shall indicate the date of such
communication, the persons with whom such communication occurred, and a general
summation of the communication.

(e) Violations/penalties and procedures.

(1) A sworn complaint alleging a violation of this ordinance may be filed with the city attorney's
office. In each such instance, an initial investigation shall be performed to determine the
existence of a violation. If a violation is found to exist, the penalties and process shall be as
provided in section 1-15 of this Code.

(2) In addition to the penalties described herein and otherwise provided by law, a violation of this
ordinance shall render the competitive solicitation void at the discretion of the city
commission.
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(3) Any person who violates a provision of this section shall be prohibited from serving on a City
of Key West advisory board, evaluation and/or selection committee.

(4) In addition to any other penalty provided by law, violation of any provision of this ordinance
by a City of Key West employee shall subject said employee to disciplinary action up to and
including dismissal.

(5) If a vendor is determined to have violated the provisions of this section on two more
occasions it shall constitute evidence under City Code section 2-834 that the vendor is not
properly qualified to carry out the obligations or to complete the work contemplated by any
new competitive solicitation. The city's purchasing agent shall also commence any available
debarment from city work proceeding that may be available upon a finding of two or more
violations by a vendor of this section.

(Ord. No. 13-11, 8 1, 6-18-2013; Ord. No. 19-08, § 1, 3-20-2019; Ord. No. 19-28, § 3, 9-17-2019)
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NON-COLLUSION AFFIDAVIT

STATE OF FLORIDA )

SS COUNTY OF MONROE )

I, the undersigned hereby declares that the only persons or parties interested in this Proposal are those
named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without
collusion with any official of the Owner, and that the Proposal is made without any connection or
collusion with any person submitting another Proposal on this Contract.

By:

Sworn and subscribed before me this

day of , 2021.

NOTARY PUBLIC, State of Florida at Large

My Commission Expires:
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting
a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of
becoming familiar with all aspects of the Contract Documents and proper completion and submission of
his bid.)

1. All Contract Documents thoroughly read and understood. [ ]
2. All blank spaces in Bid filled in, using black ink. [ ]
3. Total and unit prices added correctly and attached Schedule of Values [ ]
4. Addenda acknowledged. [ 1]
5. Subcontractors are named as indicated in the Bid. [ ]
6. Experience record included. [ ]
7. Bid signed by authorized officer. [ ]
8. Bid Bond completed and executed, including power-of-attorney dated [ ]
the same date as Bid Bond.
9. Bidder familiar with federal, state, and local laws, ordinances, rulesand [ ]
regulations affecting performance of the work.
10.  Bidder, if successful, able to obtain and/or demonstrate possession of [ ]

required licenses and certificates within (10) ten calendar days after
receiving a Notice of Award.

11.  BID submitted intact with the volume entitled “Bidding Requirements” [ ]
and “Contract Forms”, 1 original, and 2 flash drives as stated in the
invitation to bid.

12.  Bid Documents submitted in sealed envelope and addressed and labeled [ ]
in conformance with the instructions in the Invitation to Bid.
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PART 2

CONTRACT FORMS
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CONTRACT

This Contract, made and entered into this day of 2021,

by and between the CITY OF KEY WEST, hereinafter called the "Owner", and

hereinafter called the "Contractor;
WITNESSETH:

The Contractor, in consideration of the sum to be paid to them by the Owner and of the covenants
and agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for ITB
22-002 C.B. HARVEY REST BEACH SHELTERS, Key West, Florida to the extent of the Bid
made by the Contractor, dated the th day of 2021, all in full compliance
with the Contract Documents referred to herein.

The CONTRACT DOCUMENTS, including the signed copy of the BID, BID BOND, CONTRACT
FORM, SUMMARY OF WORK, SPECIFICATIONS, DRAWINGS, GENERAL &
SUPPLEMENTARY CONDITIONS OF THE CONTRACT.

In consideration of the performance of the work as set forth in these Contract Documents, the Owner
agrees to pay to the Contractor the amount bid in the Bid as adjusted in accordance with the Contract
Documents, or as otherwise herein provided, and to make such payments in the manner and at the
times provided in the Contract Documents.

The Contractor agrees to complete the work within One hundred & eighty (180) days and to accept
as full payment hereunder the amounts computed as determined by the Contract Documents and based
on the said BID.

The Contractor agrees to remedy all defects appearing in the work or developing in the materials
furnished and the workmanship performed under this Contract during the warranty period after the
date of final acceptance of the work by the Owner, and further agrees to indemnify and save the
Owner harmless from any costs encountered in remedying such defects.

It is agreed that the Contract, based upon the BID, shall be fully complete within the stated number
of consecutive calendar days from the date the Notice to Proceed is issued.

In the event the Contractor fails to complete the work within the time limit or extended time limit
agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be
paid at a rate of $250.00 per day. Sundays and legal holidays shall be included in determining days in
default.

This contract will automatically expire upon completion of the project. Contractors warranty

obligations remain in effect.
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-Public Access. Pursuant to Florida Statute §119.0701, the parties shall comply with all public
records laws of the State of Florida, including but not limited to:

Keep and maintain public records that ordinarily and necessarily would be
required by CITY in the performance of this Agreement.

Provide the public with access to public records on the same terms and conditions
that CITY would provide the records and at a cost that does not exceed the cost
provided in Florida Statutes, Chapter 119 or as otherwise provided by law.
Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law.
Meet all requirements for retaining public records and transfer, at no cost, to
CITY, all public records in possession of CONTRACTOR upon termination of
this Agreement and destroy any duplicate public records that are exempt or
confidential and exempt from public records disclosure requirements. All records
stored electronically must be provided to CONTRACTOR in a format that is
compatible with the information technology systems of CONTRACTOR.

-Governing Laws/Venue. This Agreement is governed by the laws of the State of Florida and the
United States. Venue for any dispute arising under this Agreement shall be in Monroe County,
Florida. Nothing contained herein shall be construed to alter or waive the City's sovereign
immunity under 768.28, Florida Statutes.

-Construction. This Agreement has been carefully reviewed by each of the parties. Therefore,
this Agreement is not to be construed against any party on the basis of authorship.

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this

Day of ,A.D., 2021.

CITY OF KEY WEST

By

Title_ City Manager

CONTRACTOR

By

Title

ITB 22-002
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PART 3

CONDITIONS OF THE CONTRACT
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GENERAL CONDITIONS

Article
DEFINITIONS

. AS APPROVED

. AS SHOWN, AND AS INDICATED
. BIDDER

. CONTRACT DOCUMENTS

. CONTRACTOR

. CONTRACT COMPLETION
.DAYS

. DRAWINGS

9. ENGINEER

10. NOTICE

11. OR EQUAL

12. OWNER

13. PLANS

14. SPECIFICATIONS

15. NOTICE TO PROCEED

16. SUBSTANTIAL COMPLETION
17. WORK

O ~NOUITPS, WN -

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

19. DISCREPANCIES AND OMISSIONS

20. CHANGES IN THE WORK

21. EXAMINATION AND VERIFICATION

OF CONTRACT DOCUMENTS

22. DOCUMENTS TO BE KEPT
ON THE JOBSITE

23. ADDITIONAL CONTRACT
DOCUMENTS

24. OWNERSHIP OF CONTRACT
DOCUMENTS

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

26. DUTIES AND RESPONSIBILITIES
OF THE ENGINEER

27. LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES

28. REJECTED WORK

29. LINES AND GRADES

30. SUBMITTALS

31. DETAIL DRAWINGS AND INSTRUCTIONS

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

32. (a) ASSIGNMENT OF CONTRACT

ITB 22-002

33.
34.

35.
36.
37.
38.

39.

40.
41.

42,
43,
44,

45.
46.

47.
48.
49.
50.

Sl

CONTENTS

SUBCONTRACTING
INSURANCE AND LIABILITY
A. GENERAL
B. CONTRACTOR AND SUB-
CONTRACTOR INSURANCE
C. COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE
D. GENERAL LIABILITY INSURANCE
(INCLUDING AUTOMOBILE)
E. BUILDER'S RISK ALL RISK
INSURANCE
F. NO PERSONAL LIABILITY OF PUBLIC
OFFICIALS
INDEMNITY
EXCLUSION OF CONTRACTOR CLAIMS
TAXES AND CHARGES
REQUIREMENTS OF STATE LAW FOR
PUBLIC WORKS PROJECTS
CODES, ORDINANCES, PERMITS,
AND LICENSES
SUPERINTENDENCE
RECEPTION OF ENGINEER'S
COMMUNICATIONS
SAFETY
PROTECTION OF WORK AND PROPERTY
RESPONSIBILITY OF CONTRACTOR TO ACT
IN AN EMERGENCY
MATERIALS AND APPLIANCES
CONTRACTORS' AND MANUFACTURERS'
COMPLIANCE WITH STATE SAFETY,
OSHA AND OTHER CODE REQUIREMENTS
SUBSTITUTION OF MATERIALS
TESTS, SAMPLES, AND OBSERVATIONS
ROYALTIES AND PATENT
CONTRACTOR'S RIGHT TO
TERMINATE CONTRACT
CORRECTION OF DEFECTIVE WORK
DURING WARRANTY PERIOD

PROGRESS OF THE WORK

52.
53.
54.
55.

56.
57.

58.
59.
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BEGINNING OF THE WORK

SCHEDULES AND PROGRESS REPORTS

PROSECUTION OF THE WORK

OWNER'S RIGHT TO RETAIN
IMPERFECT WORK

OWNER'S RIGHT TO DO WORK

OWNER'S RIGHT TO TRANSFER
EMPLOYMENT

DELAYS AND EXTENSION OF TIME

DIFFERING SITE CONDITION

C.B. HARVEY REST BEACH SHELTERS
GENERAL CONDITIONS



GENERAL CONDITIONS

CONTENTS

Article

60. LIQUIDATED DAMAGES

61. OTHER CONTRACTS

62. USE OF PREMISES

63. SUBSTANTIAL COMPLETION DATE

64. PERFORMANCE TESTING

65. OWNER'S USE OF PORTION OF THE WORK
66. CUTTING AND PATCHING

67. CLEANING UP

PAYMENT

68. CHANGE ORDERS
A. UNIT PRICE
B.LUMP SUM
C. COST REIMBURSEMENT
WORK
69. PARTIAL PAYMENTS
A. GENERAL
B. ESTIMATE
C. DEDUCTION FROM ESTIMATE
D. QUALIFICATIONS FOR
PARTIAL PAYMENT FOR
MATERIALS DELIVERED
E. PAYMENT
70. CLAIMS FOR EXTRA WORK
71. RELEASE OF LIENS OR CLAIMS
72. FINAL PAYMENT
73. NO WAIVER OF RIGHTS
74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE
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GENERAL CONDITIONS
CONTENTS

DEFINITIONS
Whenever in the Contract Documents the following terms are used, the intent and meaning shall be interpreted as follows:
1. AS APPROVED

The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words “by the ENGINEER for
conformance with the Contract Document”.

2. AS SHOWN, AND AS INDICATED

The words *“as shown” and “as Indicated” shall be understood to be followed by the words “on the Drawings”.

3. BIDDER

The person or persons, partnership, firm, or corporation submitting a Bid for the work contemplated.

4. CONTRACT DOCUMENTS

The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contact, Specifications,
Drawings, all modifications thereof incorporated into the Documents before their execution, Change Orders, and all other
requirements incorporated by specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by the OWNER.

6. CONTRACT COMPLETION

The “Contract Completion” is the date the OWNER accepts the entire work as being in compliance with the Contract Documents,
or formally waives nonconforming work to extent of nonconformity, and issues the final payment in accordance with the
requirements set forth in Article, “Final Payment” of these General Conditions.

7. DAYS

Unless otherwise specifically stated, the term “days” will be understood to mean calendar days. Business day or working day means
any day other than Saturday, Sunday, or legal holiday.

8. DRAWINGS

The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and other working drawings and
supplementary drawings, or reproductions thereof, signed by the ENGINEER, which shows the location, character, dimensions, and
details of the work to be performed. Drawings may either be bound in the same book as the balance of the Contract Documents, or
bound in separate sets, and are a part of the Contract Documents, regardless of the method of binding.

9. ENGINEER

The person or organization identified as such in the Contract Documents. The Term “ENGINEER” means ENGINEER or his
authorized representative.

10. NOTICE

The term “notice” or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, shall signify
a written communication delivered in person or by registered mail to the individual, or to a member of the firm, or to an officer of
the corporation for whom it is intended. Certified or registered mail shall be addressed to the last business address known to him
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GENERAL CONDITIONS
CONTENTS

who gives the notice.
11. OR EQUAL

The term “or equal” shall be understood to indicate that the “equal” Product is equivalent to or better than the Product named in
function, performance, reliability, quality, and general configuration. Determination of equality in reference to the Project design
requirements will be made by the ENGINEER. Such equal Products shall not be purchased or installed by the CONTRACTOR
without written authorization.

12. OWNER

The person, organization, or public body identified as such in the Contract Documents.
13. PLANS (See Drawings)

14. SPECIFICATIONS

The term “Specifications” refers to those portions of the Contract Documents consisting of written technical descriptions of
materials, equipment, construction systems, standards, and workmanship as applied to the work and certain administrative details
applicable thereto. Where standard specifications, such as those of ASTM, AASHTO, etc., have been referred to, the applicable
portions of such standard specifications shall become a part of these Contract Documents. If referenced specifications conflict with
specifications contained herein, the requirements contained herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the OWNER to the CONTRACTOR (with a copy to the ENGINEER) fixing the date on which the
Contract time will commence to run and on which the CONTRACTOR shall start to perform his obligation under the Contract
Documents. The Notice to Proceed will be given within 30 days following the execution of the Contract by the OWNER.

16. SUBSTANTIAL COMPLETION

“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the Project, as evidenced by the
ENGINEER’s written notice of Substantial Completion, sufficient to Provide the OWNER, at his discretion, the full-time use of the
Project or defined portion of the Project for the purposes for which it was intended. “Substantial Completion” of an operating facility
shall be that degree of completion that has Provided a minimum of 7 continuous days of successful, trouble-free, operation, which
period shall begin after all performance and acceptance testing has been successfully demonstrated to the ENGINEER. All
equipment contained in the work, plus all other components necessary to enable the OWNER to operate the facility in a manner that
was intended, shall be complete on the substantial completion date.

17. WORK

The word “work” within these Contract Documents shall include all material, labor, tools, and all appliances, machinery,
transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not specifically
indicated or described which can be reasonably inferred as belonging to the item described or indicated and as required by good
Practice to Provide a complete and satisfactory system or structure. As used herein, “Provide” shall be understood to mean “furnish
and install, complete in-place “.

CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are  complementary, and what is called for by one shall be as binding as if called for by all. The intent of
the Documents is to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract
Documents. Any work, materials, or equipment that may reasonably be inferred from the Contract Documents as being required to
produce the intended result shall be supplied whether or not specifically called for. When words which have a well-known technical
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or trade meaning are used to describe work, materials, or equipment, such words shall be interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the laws or
regulations of any governmental authority, whether such reference be specific or by implication, shall mean the latest standard
specification, manual, code or laws or regulations in effect on the first published date of the Invitation to Bid, except as may be
otherwise specifically stated. However, no Provision of any referenced standard specification, manual or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change the duties and responsibilities of
OWNER, CONTRACTOR, or ENGINEER, or any of their consultants, agents, or employees from those set forth in the Contract
Documents, nor shall it be effective to assign to ENGINEER, or any ENGINEER’s consultants, agents, or employees, any duty or
authority to supervise or direct the furnishing or performance of the work or any duty or authority to undertake responsibility contrary
to the Provisions of Article LIMITATIONS ON ENGINEER’S RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract Documents shall be reported to the ENGINEER immediately. The
ENGINEER will clarify discrepancies or omissions, in writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the Contract Documents, Precedence shall be given in the following
order:

A. CONTRACT

B. BID

C. SUPPLEMENTARY CONDITIONS

D. INVITATION TO BID

E. INSTRUCTIONS TO BIDDERS

F. GENERAL CONDITIONS

G. SPECIFICATIONS

H. DRAWINGS

Addenda shall take Precedence over all sections referenced therein. Figure dimensions on Drawings shall take precedence over
scale dimensions. Detailed Drawings shall take precedence over general Drawings.

20. CHANGES IN THE WORK

The OWNER, without notice to the Sureties and without invalidating the Contract, may order changes in the work within the general
scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted accordingly. All such work
shall be executed under the conditions of the original Contract, except as specifically adjusted at the time of ordering such change.

In giving instructions, the ENGINEER may order minor changes in the work not involving extra cost and not inconsistent with the
purposes of the Project, but otherwise, except in an emergency endangering life and Property, additions or deductions from the work
shall be performed only in pursuance of an approved Change Order from the OWNER, countersigned by the ENGINEER.

If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated Profits.
21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS

The CONTRACTOR shall thoroughly examine and become familiar with all of the various parts of these Contract Documents and
determine the nature and location of the work, the general and local conditions, and all other matters, which can in any way affect
the work under this Contract. Failure to make an examination necessary for this determination shall not release the CONTRACTOR
from the obligations of this Contract. No verbal agreement or conversation with any officer, agent, or employee of the OWNER or
with the ENGINEER either before or after the execution of this Contract shall affect or modify any of the terms or obligations herein
contained.

22. DOCUMENTS TO BE KEPT ON THE JOBSITE

The CONTRACTOR shall keep one copy of the Contract Documents on the job- site, in good order, available to the ENGINEER
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and to his representatives.

The CONTRACTOR shall maintain on a daily basis at the jobsite, and make available to the ENGINEER on request, one current
record set of the Drawings which have been accurately marked to indicate all modifications in the completed work that differ from
the design information shown on the Drawings. Upon Substantial completion of the work, the CONTRACTOR shall give the
ENGINEER one complete set of these marked up record Drawings.

23. ADDITIONAL CONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained on request from the ENGINEER and by paying the actual cost of
reproducing the Contract Documents or Drawings.

24, OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof furnished by the ENGINEER are instruments of service for this Project.
They are not to be used on other work and are to be returned to the ENGINEER on request at the completion of the work. Any
reuse of these materials without specific written verification or adaptation by the ENGINEER will be at the risk of the user and
without liability or legal expense to the ENGINEER. Such user shall hold the ENGINEER harmless from any and all damages,
including reasonable attorneys’ fees, from any and all claims arising from any such reuse. Any such verification and adaptation shall
entitle the ENGINEER to further compensation at rates to be agreed upon by the user and the ENGINEER.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The ENGINEER will be the OWNER’s representative during the construction period. His authority and responsibility will be
limited to the Provisions set forth in these Contract Documents. The ENGINEER will have the Authority to reject work that does
not conform to the Contract Documents. However, neither the ENGINEER’s authority to act under this Provision, nor any decision
made by him in good faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
ENGINEER to the CONTRACTOR, any SUBCONTRACTOR, their respective Sureties, any of their agents or employees, or any
other person performing any of the work.

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER

The ENGINEER will make visits to the site at intervals appropriate to the various stages of construction to observe the Progress and
quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of the Contract Documents.
He will not make comprehensive or continuous review or observation to check quality or quantity of the work, and he will not be
responsible for construction means, methods, techniques, sequences, or Procedures, or for safety Precautions and Programs in
connection with the work. Visits and observations made by the ENGINEER shall not relieve the CONTRACTOR of his obligation
to conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to provide adequate
safety Precautions, in conformance with the intent of the Contract.

The ENGINEER will make recommendations to the OWNER, in writing, on all claims of the OWNER or the CONTRACTOR
arising from interpretation or execution of the Contract Documents. Such recommendations will be of factual and/or technical
nature, and will not include the legal interpretation of the Contract Documents. Any necessary legal interpretation of the Contract
Document will be made by the OWNER. Such recommendation shall be necessary before the CONTRACTOR can receive
additional money under the terms of the Contract. Changes in work ordered by the ENGINEER shall be made in compliance with
Article CHANGES IN THE WORK.

One or more Project representatives may be assigned to observe the work. It is understood that such Project representatives shall
have the authority to issue notice of nonconformance and make decisions within the limitations of the authority of the ENGINEER.
The CONTRACTOR shall furnish all reasonable assistance required by the ENGINEER or Project representatives for Proper
observation of the work. The above-mentioned Project representatives shall not relieve the CONTRACTOR of his obligations to
conduct comprehensive inspections of the work and to furnish materials and perform acceptable work, and to provide adequate
safety Precautions, in conformance with the intent of the Contract.
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27. LIMITATIONS ON ENGINEER’S RESPONSIBILITIES

ENGINEER will not be responsible for CONTRACTOR’s means, methods, techniques, sequences, or Procedures of construction,
or the safety Precautions and Programs incident thereto, and ENGINEER will not be responsible for CONTRACTOR’s failure to
perform or furnish the work in accordance with the Contract Documents.

ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any SUBCONTRACTOR, any supplier, or
of any other person or organization performing or furnishing any of the work.

Whenever in the Contract Documents the terms “as ordered”, “as directed”, “as required”, “as allowed”, “as approved”, or terms of
like effect or import are used, or the adjectives “reasonable”, “suitable”, “acceptable”, “Proper”, or “satisfactory”, or adjectives of
like effect or import are used to describe a requirement, direction, review or judgment of ENGINEER as to the work, it is intended
that such requirement, direction, review or judgment will be solely to evaluate the work for compliance with the Contract Documents
(unless there is a specific statement indicating otherwise). The use of any such term or adjective shall not be effective to assign to
ENGINEER any duty or authority to supervise or direct the furnishing or performance of the work or any duty or authority to

undertake responsibility contrary to the Provisions of this Article.
28. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of the warranty
period shall be removed and replaced by work which shall conform to the Provisions of the Contract Documents. Any material
condemned or rejected shall be removed at once from the Project site.

Failure on the part of the ENGINEER to condemn or reject bad or inferior work or to note nonconforming materials or equipment
on CONTRACTOR submittals shall not be construed to imply acceptance of such work. The OWNER shall reserve and retain all
of its rights and remedies at law against the CONTRACTOR and its Surety for correction of any and all latent defects discovered
after the guarantee period.

29. LINES AND GRADES

Lines and grades shall be established as provided in the supplementary conditions. All stakes, marks, and other reference information
shall be carefully preserved by the CONTRACTOR, and in case of their careless or unnecessary destruction or removal by him or
his employees, such stakes, marks, and other information shall be replaced at the CONTRACTOR’s expense.

30. SUBMITTALS

After checking and verifying all field measurements and after complying with applicable Procedures specified in Division |,
GENERAL REQUIREMENTS, CONTRACTOR shall submit to ENGINEER, in accordance with the schedule for submittals for
review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and manufactured items (including mechanical and
electrical equipment), which shall bear a stamp or specific written indication that CONTRACTOR has satisfied CONTRACTOR’s
responsibilities under the Contract Documents with respect to the review of the submittal. All submittals shall be identified as
ENGINEER may require. The data shown shall be complete with respect to quantities, dimensions specified, performance and
design criteria, materials, and similar data to enable ENGINEER to review the information. CONTRACTOR shall also submit to
ENGINEER for review, with such promptness as to cause no delay in work, all samples required by the Contract Documents. All
samples shall have been checked by and accompanied by a specific written indication that CONTRACTOR has satisfied
CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the submission and shall be identified
clearly as to material, supplier, pertinent data such as catalog numbers and the use for which intended.

Before submission of each submittal, CONTRACTOR shall have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers, and similar data with respect thereto and reviewed or
coordinated each submittal with other submittals and with the requirements of the work and the Contract Documents.

At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each variation that the submittal
may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on each
shop drawing submitted to ENGINEER for review and approval of each variation.
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ENGINEER will review submittals with reasonable Promptness, but ENGINEER’s review will be only for conformance with the

design concept of the Project and for compliance with the information given in the Contract Documents and shall not extend to
means, methods, techniques, sequences, or Procedures of construction (except where a specific means, method, technique, sequence,
or Procedure of construction is indicated in or required by the Contract Documents) or to safety Precautions or Programs incident
thereto. The review of a separate item as such will not indicate review of the assembly in which the item functions. CONTRACTOR
shall make corrections required by ENGINEER, and shall return the required number of corrected copies of shop drawings and
submit as required new samples for review. CONTRACTOR shall direct specific attention in writing to revisions other than the
corrections called for by ENGINEER on Previous submittals.

ENGINEER’s review of submittals shall not relieve CONTRACTOR from the responsibility for any variation from the requirements
of the Contract Documents unless CONTRACTOR has in writing called ENGINEER’s attention to each such variation at the time
of submission and ENGINEER has given written approval of each such variation by a specific written notation thereof incorporated
therein or accompanying the shop drawing or sample approval; nor will any approval by ENGINEER relieve CONTRACTOR from
responsibility for errors or omissions in the shop drawings or from responsibility for having complied with the Provisions herein.
Where a shop drawing or sample is required by the specifications, any related work performed prior to ENGINEER’s review and
approval of the pertinent submission shall be at the sole expense and responsibility of the CONTRACTOR.

31 DETAIL DRAWINGS AND INSTRUCTIONS
The ENGINEER will furnish, with reasonable Promptness, additional instructions by means of Drawings or otherwise, if, in the
ENGINEER’s opinion, such are required for the Proper execution of the work. All such Drawings and instructions will be consistent

with the Contract Documents, true developments thereof, and reasonably inferable there from.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The CONTRACTOR shall independently perform all work under this Contract and shall not be considered as an agent of the
OWNER or of the ENGINEER, nor shall the CONTRACTOR’s SUBCONTRACTORS or employees be subagents of the OWNER
or of the ENGINEER.

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, the CONTRACTOR shall
submit to the ENGINEER the names of all SUBCONTRACTORS Proposed for the work, including the names of any
SUBCONTRACTORS that were submitted with the Bid. The CONTRACTOR shall not employ any SUBCONTRACTORS to
which the OWNER may object to as lacking capability to properly perform work of the type and scope anticipated.

The CONTRACTOR is as fully responsible to the OWNER for the acts and omissions of his SUBCONTRACTORS and of persons
either directly or indirectly employed by them as he is for the acts and omissions of persons directly employed by him.

Nothing contained in the Contract Documents shall create any contractual relationship between any SUBCONTRACTOR and the
OWNER or ENGINEER.

34. INSURANCE AND LIABILITY
A GENERAL

The CONTRACTOR shall provide (from insurance companies acceptable to the OWNER) the insurance coverage designated
hereinafter and pay all costs before commencing work under this Contract. The CONTRACTOR shall furnish the OWNER with
certificates of insurance specified herein showing the type, amount class of operations covered, effective dates, and date of expiration
of policies, and containing substantially the following statement:

“The insurance covered by this certificate shall not be canceled or materially altered, except after 30 days’ written notice has been
received by the OWNER.”

In case of the breach of any Provision of this Article, the OWNER, at his option, may take out and maintain, at the expense of the
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CONTRACTOR, such insurance as the OWNER may deem Proper and may deduct the cost of such insurance from any monies
which may be due or become due the CONTRACTOR under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR INSURANCE

The CONTRACTOR shall not commence work under this Contract until he has obtained all the insurance required hereunder and
such insurance has been reviewed by the OWNER, nor shall the CONTRACTOR allow any SUBCONTRACTOR to commence
work on his subcontract until insurance specified below has been obtained. Review of the insurance by the OWNER shall not
relieve or decrease the liability of the CONTRACTOR hereunder.

C. COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE

The CONTRACTOR shall maintain during the life of this Contract the statutory amount of Workmen’s Compensation Insurance,
in addition, Employer’s Liability Insurance in an amount as specified in the Supplementary Conditions, for each occurrence, for all
of his employees to be engaged in work on the Project under this Contract. In case any such work is subcontracted, the
CONTRACTOR shall require the SUBCONTRACTOR to provide similar Workmen’s Compensation and Employer’s Liability
Insurance for all of the SUBCONTRACTOR’s employees to be engaged in such work.

D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE)

The CONTRACTOR shall maintain during the life of this Contract such general liability, completed operations and Products
liability, and automobile liability insurance as will Provide coverage for claims for damages for personal injury, including accidental
death, as well as for claims for Property damage, which may arise directly or indirectly from performance of the work under this
Contract. The general liability policy shall include contractual liability assumed by the CONTRACTOR under Article
INDEMNITY. Coverage for Property damage shall be on a “broad form” basis with no exclusions for “X, C & U”. The amount
of insurance to be provided shall be as specified in the Supplementary Conditions.

In the event any work under this Contract is performed by a SUBCONTRACTOR, the CONTRACTOR shall be responsible for
any liability directly or indirectly arising out of the work performed by the SUBCONTRACTOR,; to the extent such liability is not
covered by the SUBCONTRACTOR’s insurance.

The OWNER and ENGINEER, their officers, agents, and employees shall be named as Additional Insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR'’s general liability and automobile liability insurance policies for any claims
arising out of work performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions, the CONTRACTOR shall secure and maintain during the life of this
Contract, Builders Risk All Risk Insurance coverage in an amount equal to the full value of the facilities under construction. Such
insurance shall include coverage for earthquake, landslide, flood, collapse, loss due to the results of faulty workmanship or design,
and all other normally covered risks, and shall provide for losses to be paid to the CONTRACTOR, OWNER, and ENGINEER as
their interests may appear.

The OWNER and ENGINEER, their officers, agents, and employees shall be named as additional insured’s on the
CONTRACTOR’s and any SUBCONTRACTOR’s Builders Risk All Risk insurance policies for any claims arising out of work
performed under this Contract.

This insurance shall include a waiver of subrogation as to the ENGINEER, the OWNER, the CONTRACTOR, and their respective
officers, agents, employees and SUBCONTRACTORS.

F. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS
In carrying out any of the Provisions hereof in exercising any authority granted by the Contract, there will be no personal liability
upon any public official.
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35. INDEMNITY

To the maximum extent permitted by law, the CONTRACTOR shall indemnify and defend the OWNER and the ENGINEER, and
their officers, employees, agents, and sub-consultants, from all claims and losses, including attorney’s fees and litigation costs arising
out of Property losses or health, safety, personal injury, or death claims by the CONTRACTOR, its SUBCONTRACTORS of any
tier, and their employees, agents, or invitees regardless of the fault, breach of Contract, or negligence of the OWNER or ENGINEER,
excepting only such claims or losses that have been adjudicated to have been caused solely by the negligence of the OWNER or the
ENGINEER and regardless of whether or not the CONTRACTOR is or can be named a party in a litigation.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the ENGINEER and its consultants may cause expense for the CONTRACTOR or its
SUBCONTRACTORS and equipment or material suppliers. However, those parties and their sureties shall maintain no direct
action against the ENGINEER, its officers, employees, agents, and consultants for any claim arising out of, in connection with, or
resulting from the engineering services performed or required to be performed.

37. TAXES AND CHARGES

The CONTRACTOR shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or Federal, and
pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause to be withheld, as the
case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or may hereafter be required to be paid or
withheld under any laws.

38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the state or any county, municipality, or political subdivision created by its
laws, the applicable statutes shall apply. All parties to this Contract shall determine the contents of all applicable statutes and comply
with their Provisions throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS AND LICENSES

The CONTRACTOR shall keep himself fully informed of all local codes and ordinances, as well as state and federal laws, which
in any manner affect the work herein specified. The CONTRACTOR shall at all times comply with said codes and ordinances,
laws, and regulations, and Protect and indemnify the OWNER, the ENGINEER and their respective employees, and its officers and
agents against any claim or liability arising from or based on the violation of any such laws, ordinances, or regulations. All permits,
licenses and inspection fees necessary for Prosecution and completion of the work shall be secured and paid for by the
CONTRACTOR, unless otherwise specified.

40. SUPERINTENDENCE

The CONTRACTOR shall keep at the project site, competent supervisory personnel. The CONTRACTOR shall designate, in
writing, before starting work, a Project superintendent who shall be an employee of the CONTRACTOR and shall have complete
authority to represent and to act for the CONTRACTOR. ENGINEER shall be notified in writing prior to any change in
superintendent assignment. The CONTRACTOR shall give efficient supervision to the work, using his best skill and attention. The
CONTRACTOR shall be solely responsible for all construction means, methods, techniques, and Procedures, and for providing
adequate safety Precautions and coordinating all portions of the work under the Contract. It is specifically understood and agreed
that the ENGINEER, its employees and agents, shall not have control or charge of and shall not be responsible for the construction
means, methods, techniques, procedures, or for providing adequate safety precautions in connection with the work under Contract.

41. RECEPTION OF ENGINEER’S COMMUNICATIONS

The superintendent shall receive for the CONTRACTOR all communications from the ENGINEER. Communications of major
importance will be confirmed in writing upon request from the CONTRACTOR.

The ENGINEER may schedule Project meetings for the purposes of discussing and resolving matters concerning the various
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elements of the work. Time and place for these meetings and the names of persons required to be Present shall be as determined by
the ENGINEER. CONTRACTOR shall comply with these attendance requirements and shall also require his
SUBCONTRACTORS to comply.

42. SAFETY

The CONTRACTOR shall be solely and completely responsible for conditions of the jobsite, including safety of all persons
(including employees) and Property during performance of the work. This requirement shall apply continuously and not be limited
to normal working hours. Safety Provisions shall conform to U.S. Department of Labor (OSHA), and all other applicable federal,
state, county, and local laws, ordinances, codes, and regulations. Where any of these are in conflict, the more stringent requirement
shall be followed. The CONTRACTOR’s failure to thoroughly familiarize himself with the aforementioned safety Provisions shall
not relieve him from compliance with the obligations and penalties set forth therein.

The CONTRACTOR shall develop and maintain for the duration of this Contract, a safety Program that will effectively incorporate
and implement all required safety Provisions. The CONTRACTOR shall appoint an employee who is qualified and authorized to
supervise and enforce compliance with the safety Program. The duty of the ENGINEER to conduct construction review of the work
does not include review or approval of the adequacy of the CONTRACTOR’s safety Program, safety supervisor, or any safety
measures taken in, on, or near the construction site. The CONTRACTOR, as a part of his safety Program, shall maintain at his office
or other well-known place at the jobsite, safety equipment applicable to the work as Prescribed by the aforementioned authorities,
all articles necessary for giving first-aid to the injured, and shall establish the Procedure for the immediate removal to a hospital or
a doctor’s care of persons (including employees) who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or messenger to
both the ENGINEER and the OWNER. In addition, the CONTRACTOR must promptly report in writing to the ENGINEER all
accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or adjacent to, the site, giving
full details and statements of witnesses.

If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR on account of any accident, the
CONTRACTOR shall promptly report the facts in writing to the ENGINEER, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY

The CONTRACTOR shall at all times safely guard and Protect from damage the OWNER’s Property, adjacent Property, and his
own work from injury or loss in connection with this Contract. All facilities required for Protection by federal, state, or municipal
laws and regulations and local conditions must be provided and maintained. The CONTRACTOR shall Protect his work and
materials from damage due to the nature of the work, the elements, carelessness of other CONTRACTORS, or from any cause
whatever until the completion and acceptance of the work. All loss or damages arising out of the nature of the work to be done
under these Contract Documents, or from any unforeseen obstruction or defects which may be encountered in the Prosecution of the
work, or from the action of the elements, shall be sustained by the CONTRACTOR.

44, RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of Property, and/or safety of life, the CONTRACTOR shall act, without
previous instructions from the OWNER or ENGINEER, as the situation may warrant. The CONTRACTOR shall notify the
ENGINEER thereof immediately thereafter. Any claim for compensation by the CONTRACTOR, together with substantiating
documents in regard to expense, shall be submitted to the OWNER through the ENGINEER and the amount of compensation shall
be determined by agreement.

45, MATERIALS AND APPLIANCES

Unless otherwise stipulated, the CONTRACTOR shall Provide and pay for all materials, labor, water, tools, equipment, heat, light,
fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities, temporary facilities
and other facilities and incidentals necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality. The
CONTRACTOR shall, if required, furnish satisfactory evidence as to the kind and quality of materials.
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In selecting and/or approving equipment for installation in the Project, the OWNER and ENGINEER assume no responsibility for
injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local safety codes or
requirements, or the safety requirements of a recognized agency, or failure due to faulty design concepts, or defective workmanship
and materials.

46. CONTRACTORS’ AND MANUFACTURERS’ COMPLIANCE WITH STATE SAFETY, OSHA, AND OTHER
CODE REQUIREMENTS

The completed work shall include all necessary permanent safety devices, such as machinery guards and similar ordinary safety
items required by the state and federal (OSHA) industrial authorities and applicable local and national codes. Further, any features
of the work subject to such safety regulations shall be fabricated, furnished, and installed (including OWNER-furnished equipment)
in compliance with these requirements. CONTRACTORs and manufacturers of equipment shall be held responsible for compliance
with the requirements included herein. CONTRACTORS shall notify all equipment suppliers and SUBCONTRACTORS of the
Provisions of this Article.

47. SUBSTITUTION OF MATERIALS

Except for OWNER-selected equipment items, and items where no substitution is clearly specified, whenever any material, article,
device, Product, fixture, form, type of construction, or Process is indicated or specified by patent or Proprietary name, by name of
manufacturer, or by catalog number, such specifications shall be deemed to be used for the purpose of establishing a standard of
quality and facilitating the description of the material or Process desired. This Procedure is not to be construed as eliminating from
competition other Products of equal or better quality by other manufacturers where fully suitable in design, and shall be deemed to
be followed by the words “or equal”. The CONTRACTOR may, in such cases, submit complete data to the ENGINEER for
consideration of another material, type, or Process that shall be substantially equal in every respect to that so indicated or specified.
Substitute materials shall not be used unless approved in writing. The ENGINEER will be the sole judge of the substituted article
or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The CONTRACTOR shall furnish, without extra charge, the necessary test pieces and samples, including facilities and labor for
obtaining the same, as requested by the ENGINEER. When required, the CONTRACTOR shall furnish certificates of tests of
materials and equipment made at the point of manufacture by a recognized testing laboratory.

The OWNER, ENGINEER, and authorized government agents, and their representatives shall at all times be Provided safe access
to the work wherever it is in Preparation or Progress, and the CONTRACTOR shall Provide facilities for such access and for
observations, including maintenance of temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the
CONTRACTOR shall give timely notice of its readiness for observations. If any work should be covered up without approval or
consent of the ENGINEER, it shall, if required by the ENGINEER, be uncovered for examination at the CONTRACTOR’s expense.
Reexamination of questioned work may be ordered by the ENGINEER, and, if so ordered, the work shall be uncovered by the
CONTRACTOR. If such work is found to be in accordance with the Contract Documents, the OWNER will pay the cost of
uncovering, exposure, observation, inspection, testing and reconstruction. If such work is found to be not in accordance with the
Contract Documents, the CONTRACTOR shall correct the defective work, and the cost of reexamination and correction of the
defective work shall be paid by the CONTRACTOR.

49. ROYALTIES AND PATENTS

The CONTRACTOR shall pay all royalty and licenses fees, unless otherwise specified. The CONTRACTOR shall defend all suits
or claims for infringement of any patent rights and shall save the OWNER and the ENGINEER harmless from any and all loss,
including reasonable attorneys’ fees, on account thereof.
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50. CONTRACTOR’S RIGHT TO TERMINATE CONTRACT

If the work should be stopped under an order of any court or other public authority for a period of more than 3 months, through no
act or fault of the CONTRACTOR, its SUBCONTRACTORS, or respective employees or if the ENGINEER should fail to make
recommendation for payment to the OWNER or return payment request to CONTRACTOR for revision within 30 days after it is
due, or if the OWNER should fail to pay the CONTRACTOR within 30 days after time specified in Article PARTIAL PAYMENTS,
any sum recommended by the ENGINEER, then the CONTRACTOR may, upon 15 days’ written notice to the OWNER and the
ENGINEER, stop work or terminate this Contract and recover from the OWNER payment for all acceptable work performed and
reasonable termination expenses, unless said default has been remedied.

Sl CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

The CONTRACTOR hereby agrees to make, at his own expense, all repairs or replacements necessitated by defects in materials or
workmanship, Provided under terms of this Contract, and pay for any damage to other works resulting from such defects, which
become evident within 2 years after the date of final acceptance of the work or within 2 years after the date of substantial completion
established by the ENGINEER for specified items of equipment, or within such longer period as may be Prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents. Un-remedied defects identified for correction
during the warranty period but remaining after its expiration shall be considered as part of the obligations of the warranty. Defects
in material, workmanship, or equipment which are remedied as a result of obligations of the warranty shall subject the remedied
portion of the work to an extended warranty period of 2 years after the defect has been remedied.

The CONTRACTOR further assumes responsibility for a similar guarantee for all work and materials provided by
SUBCONTRACTORS or manufacturers of packaged equipment components. The effective date for the start of the guarantee or
warranty period for equipment qualifying as substantially complete is defined in Article SUBSTANTIAL COMPLETION, AND
Article SUBSTANTIAL COMPLETION DATE, in these General Conditions.

The CONTRACTOR also agrees to hold the OWNER and the ENGINEER harmless from liability of any kind arising from damage
due to said defects. The CONTRACTOR shall make all repairs and replacements promptly upon receipt of written order for same
from the OWNER. If the CONTRACTOR fails to make the repairs and replacements promptly, or in an emergency where delay
would cause serious risk, or loss, or damage, the OWNER may have the defective work corrected or the rejected work removed and
replaced, and the CONTRACTOR and his Surety shall be liable for the cost thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the CONTRACTOR shall meet with the OWNER and ENGINEER relative to his arrangements
for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the CONTRACTOR shall Prepare and submit to the ENGINEER, a Progress schedule showing
the dates on which each part or division of the work is expected to be started and finished, and a Preliminary schedule for submittals.
The Progress schedule for submittals shall be brought up to date and submitted to the ENGINEER at the end of each month or at
such other times the ENGINEER may request.

The CONTRACTOR shall forward to the ENGINEER, at the end of each month, an itemized report of the delivery status of major
and critical items of purchased equipment and material, including shop drawings and the status of shop and field fabricated work.
These Progress reports shall indicate the date of the purchase order, the current percentage of completion, estimated delivery, and
cause of delay, if any.

If the completion of any part of the work or the delivery of materials is behind the submitted Progress schedule, the CONTRACTOR
shall submit in writing a plan acceptable to the OWNER and ENGINEER for bringing the work up to schedule.

The OWNER shall have the right to withhold Progress payments for the work if the CONTRACTOR fails to update and submit the

49
ITB 22-002 C.B. HARVEY REST BEACH SHELTERS
GENERAL CONDITIONS



GENERAL CONDITIONS
CONTENTS

Progress schedule and reports as specified.
54. PROSECUTION OF THE WORK

Itis expressly understood and agreed that the time of beginning, rate of Progress, and time of completion of the work are the essence
of this Contract. The work shall be prosecuted at such time, and in or on such part or parts of the Project as may be required, to
complete the Project as contemplated in the Contract Documents and the Progress schedule.

If the CONTRACTOR desires to carry on work at night or outside the regular hours, he shall give timely notice to the ENGINEER
to allow satisfactory arrangements to be made for observing the work in Progress.

55. OWNER’S RIGHT TO RETAIN IMPERFECT WORK

If any part or portion of the work completed under this Contract shall Prove defective and not in accordance with the Drawings and
Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as to make the work dangerous
or unsuitable, or if the removal of such work will create conditions which are dangerous or undesirable, the OWNER shall have the
right and authority to retain such work but will make such deductions in the final payment therefore as may be just and reasonable.

56. OWNER’S RIGHT TO DO WORK

Should the CONTRACTOR neglect to Prosecute the work in conformance with the Contract Documents or neglect or refuse at his
own cost to remove and replace work rejected by the ENGINEER, then the OWNER may notify the Surety of the condition, and
after 10 days’ written notice to the CONTRACTOR and the Surety, or without notice if an emergency or danger to the work or
public exists, and without Prejudice to any other right which the OWNER may have under Contract, or otherwise, take over that
portion of the work which has been improperly or non-timely executed, and make good the deficiencies and deduct the cost thereof
from the payments then or thereafter due the CONTRACTOR.

57. OWNER’S RIGHT TO TRANSFER EMPLOYMENT

If the CONTRACTOR should abandon the work or if he should persistently or repeatedly refuse or should fail to make prompt
payment to SUBCONTRACTORS for material or labor, or to persistently disregard laws, ordinances, or to prosecute the work in
conformance with the Contract Documents, or otherwise be guilty of a substantial violation of any Provision of the Contract or any
laws or ordinance, then the OWNER may, without Prejudice to any other right or remedy, and after giving the CONTRACTOR and
Surety 10 days’ written notice, transfer the employment for said work from the CONTRACTOR to the Surety. Upon receipt of such
notice, such Surety shall enter upon the Premises and take possession of all materials, tools, and appliances thereon for the purpose
of completing the work included under this contract and employ by Contract or otherwise, any qualified person or persons to finish
the work and Provide the materials therefore, in accordance with the Contract Documents, without termination of the continuing
full force and effect of this contract. In case of such transfer of employment to such Surety, the Surety shall be paid in its own name
on estimates according to the terms hereof without any right of the CONTRACTOR to make any claim for the same or any part
thereof.

If, after the furnishing of said written notice to the Surety, the CONTRACTOR and the Surety still fail to make reasonable Progress
on the performance of the work, the OWNER may terminate the employment of the CONTRACTOR and take possession of the
Premises and of all materials, tools, and appliances thereon and finish the work by whatever method he may deem expedient and
charge the cost thereof to the CONTRACTOR and the Surety. In such case, the CONTRACTOR shall not be entitled to receive
any further payment until the work is finished. If the expense of completing the Contract, including compensation for additional
managerial and administrative services, shall exceed such unpaid balance, the CONTRACTOR and the Surety shall pay the
difference to the OWNER.

58. DELAYS AND EXTENSION OF TIME

If the CONTRACTOR is delayed in the Progress of the work by any act or neglect of the OWNER or the ENGINEER, or by any
separate CONTRACTOR employed by the OWNER, or by strikes, lockouts, fire, adverse weather conditions not reasonably
anticipated, or acts of Nature, and if the CONTRACTOR, within 48 hours of the start of the occurrence, gives written notice to the
OWNER of the cause of the potential delay and estimate of the possible time extension involved, and within 10 days after the cause
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of the delay has been remedied, the CONTRACTOR gives written notice to the OWNER of any actual time extension requested as
a result of the aforementioned occurrence, then the Contract time may be extended by change order for such reasonable time as the
ENGINEER determines. It is agreed that no claim shall be made or allowed for any damages, loss, or expense which may arise out
of any delay caused by the above referenced acts or occurrences other than claims for the appropriate extension of time. No extension
of time will be granted to the CONTRACTOR for delays occurring to parts of the work that have no measurable impact on the
completion of the total work under this Contract. No extension of time will be considered for weather conditions reasonably
anticipated for the area in which the work is being performed. Reasonably anticipated weather conditions will be based on official
records of monthly Precipitation and other historical data. Adverse weather conditions, if determined to be of a severity that would
impact Progress of the work, may be considered as cause for an extension of Contract completion time.

Delays in delivery of equipment or material purchased by the CONTRACTOR or his SUBCONTRACTORS, including OWNER-
selected equipment shall not be considered as a just cause for delay, unless the OWNER determines that for good cause the delay is
beyond the control of the CONTRACTOR. The CONTRACTOR shall be fully responsible for the timely ordering, scheduling,
complete the work is the per-diem rate, as stipulated in the Bid. The said amount is hereby agreed upon as a reasonable estimate of
the costs, which may be accrued by the OWNER after the expiration of the time of completion. It is expressly under- stood and
agreed that this amount is not to be considered in the nature of a penalty, but as liquidated damages which have accrued against the
CONTRACTOR. The OWNER shall have the right to deduct such damages from any amount due, or that may become due the
CONTRACTOR, or the amount of such damages shall be due and collectible from the CONTRACTOR or Surety.

59. DIFFERING SITE CONDITIONS

The CONTRACTOR shall promptly, and before the conditions are disturbed, give a written notice to the OWNER and ENGINEER
of:

A subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
B. unknown physical conditions at the sjte, of an unusual nature, which ditfer materlalle/ from those ordinarily encountered
and generally recognized as inherent in work of the character provided for in the Confract.

The ENGINEER will investigate the site conditions promptly after receiving the notice. If the conditions do materially so differ and
cause an increase or decrease in the CONTRACTOR'’s cost of, or the time required for, performing any part of the work under this
Contract, whether or not changed as a result of the conditions, and equitable adjustment shall be made under this Article and the
Contract modified in writing accordingly.

No request by the CONTRACTOR for an equitable adjustment to the Contract under this Article will be allowed, unless the
CONTRACTOR has given the written notice required; provided that the time prescribed above for giving written notice may be
extended by the OWNER.

No request by the CONTRACTOR for an equitable adjustment to the Contract for differing site conditions will be allowed if made
after final payment under this Contract.

60. LIQUIDATED DAMAGES

Should the CONTRACTOR fail to complete the work, or any part thereof, in the time agreed upon in the Contract or within such
extra time as may have been allowed for delays by extensions granted as Provided in the Contract, the CONTRACTOR shall
reimburse the OWNER for the additional expense and damage for each calendar day, Sundays and legal holidays included, that the
Contract remains uncompleted after the Contract completion date. It is agreed that the amount of such additional expense and
damage incurred by reason of failure to complete the work is the per-diem rate, as stipulated in the Bid. The said amount is hereby
agreed upon as a reasonable estimate of the costs which may be accrued by the OWNER after the expiration of the time of
completion. It is expressly under- stood and agreed that this amount is not to be considered in the nature of a penalty, but as
liquidated damages which have accrued against the CONTRACTOR. The OWNER shall have the right to deduct such damages
from any amount due, or that may become due the CONTRACTOR, or the amount of such damages shall be due and collectible
from the CONTRACTOR or Surety.

61. OTHER CONTRACTS

The OWNER reserves the right to let other Contracts in connection with the work. The CONTRACTOR shall afford other
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CONTRACTORS reasonable opportunity for the introduction and storage of their materials and the execution of their work and
shall properly connect and coordinate his work with theirs.

If any part of the work under this Contract depends for Proper execution or results upon the work of any other CONTRACTOR,
utility service company or OWNER, the CONTRACTOR shall inspect and Promptly report to the ENGINEER in writing any patent
or apparent defects to deficiencies in such work that render it unsuitable for such Proper execution and results. The
CONTRACTOR's failure to so report shall constitute and acceptance of the work by others as being fit and Proper for integration
with work under this Contract, except for latent or non-apparent defects and deficiencies in the work.

62. USE OF PREMISES

The CONTRACTOR shall confine his equipment, the storage of materials and the operation of his workers to limits shown on the
Drawings or indicated by law, ordinances, permits, or directions of the ENGINEER, and shall not unreasonably encumber the
Premises with his materials. The CONTRACTOR shall provide, at his own expense, the necessary rights-of-way and access to the
work, which may be required outside the limits of the OWNER’s Property and shall furnish the ENGINEER copies of permits and
agreements for use of the Property outside that provided by the OWNER.

The CONTRACTOR shall not load nor permit any part of the structure to be loaded in any manner that will endanger the structure,
nor shall CONTRACTOR subject any part of the work or adjacent Property to stresses or Pressures that will endanger it.

63. SUBSTANTIAL COMPLETION DATE

The ENGINEER may issue a written notice of substantial completion for the purpose of establishing the starting date for specific
equipment guarantees, and to establish the date that the OWNER will assume the responsibility for the cost of operating such
equipment. Said notice shall not be considered as final acceptance of any portion of the work or relieve the CONTRACTOR from
completing the remaining work within the specified time and in full compliance with the Contract Documents. See SUBSTANTIAL
COMPLETION under DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested in the Presence of the ENGINEER to demonstrate compliance with
the specified requirements. Performance testing shall be conducted under the specified design operating conditions or under such
simulated operating conditions as recommended or approved by the ENGINEER. Schedule such testing with the ENGINEER at
least one week in advance of the planned date for testing.

65. OWNER’S USE OF PORTIONS OF THE WORK

Following issuance of the written notice of Substantial Completion, the OWNER may initiate operation of the facility. Such use
shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as cause for an extension of
the Contract completion time, unless authorized by a Change Order issued by the OWNER.

66. CUTTING AND PATCHING

The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be required to make its several parts come together
Properly and fit it to receive or be received by work of other CONTRACTORS shown upon or reasonably implied by the Drawings.

67. CLEANING UP

The CONTRACTOR shall, at all times, keep Property on which work is in Progress and the adjacent Property free from
accumulations of waste material or rubbish caused by employees or by the work. Upon completion of the construction, the
CONTRACTOR shall remove all temporary structures, rubbish, and waste materials resulting from his operations.

PAYMENT

68. PAYMENT FOR CHANGE ORDERS
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The OWNER’s request for quotations on alterations to the work shall not be considered authorization to proceed with the work
expediting, delivery, and installation of all equipment and materials. Within a reasonable period after the CONTRACTOR submits
to the OWNER a written request for an extension of time, the ENGINEER will Present his written opinion to the OWNER as to
whether an extension of time is justified, and, if so, his recommendation as to the number of days for time extension. The OWNER
will make the final decision on all requests for extension of time.

Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work. Quotations for alterations
to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR and SUBCONTRACTOR
costs, including labor, material, rentals, approved services, overhead, and profit. OWNER may require detailed cost data in order
to substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the
CONTRACTOR for the work or alteration defined in the Change Order. By signing the Change Order, the CONTRACTOR
acknowledges that the stipulated compensation includes payment for the work or alteration plus all payment for the interruption of
schedules, extended overhead, delay, or any other impact claim or ripple effect, and by such signing specifically waives any
reservation or claim for additional compensation in respect to the subject Change Order.

At the OWNER’s option, payment or credit for any alterations covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as applicable:

A UNIT PRICES

Those unit Prices stipulated in the Bid shall be utilized where they are applicable. In the event the Change Order results in a change
in the original quantity that is materially and significantly different from the original bid quantity, a new unit Price shall be negotiated
upon demand of either party. Unit Prices for new items included in the Change Order shall be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually acceptable to the CONTRACTOR and the OWNER. Lump sum quotations
for modifications to the work shall include substantiating documentation with an itemized breakdown of CONTRACTOR and
SUBCONTRACTOR costs, including labor, material, rentals, approved services, overhead, and Profit, all calculated as specified
under “C” below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean that payment for the work will be made on a time and expense basis,
that is, on an accounting of the CONTRACTOR’s forces, materials, equipment, and other items of cost as required and used to do
the work.

If the method of payment cannot be agreed upon Prior to the beginning of the work, and the OWNER directs by written Change
Order that the work be done on a cost reimbursement basis, then the CONTRACTOR shall furnish labor, and furnish and install
equipment and materials necessary to complete the work in a satisfactory manner and within a reasonable period of time. For the
work performed, payment will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work (actual payroll
cost, including wages, fringe benefits as established by negotiated labor agreements, labor insurance, and labor taxes as
established by law). No other fixed labor burdens will be considered, unless approved in writing by the OWNER.

2. Material delivered and used on the designated work, including sales tax, if paid by the CONTRACTOR or his
SUBCONTRACTOR.
3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in excess of

$100. Rental or equivalent rental cost will be allowed for only those days or hours during which the equipment is in actual
use. Rental and transportation allowances shall not exceed the current rental rates prevailing in the locality. The rentals
allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs, and renewals, and no further
allowances will be made for those items, unless specific agreement to that effect is made.
4. Additional bond, as required and approved by the OWNER.
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5. Additional insurance (other than labor insurance) as required and approved by the OWNER.

In addition to items 1 through 5 above, an added fixed fee for general overhead and Profit shall be negotiated and allowed for
the CONTRACTOR (or approved SUBCONTRACTOR) actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the CONTRACTOR for the administrative handling of portions of the work
that are executed by an approved SUBCONTRACTOR. No additional fixed fee will be allowed for the administrative handling of
work executed by a SUBCONTRACTOR of a SUBCONTRACTOR, unless by written permission from the OWNER.

The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead, Profit, and
any other general expense. The CONTRACTOR’s records shall make clear distinction between the direct costs of work paid for on
a cost reimbursement basis and the costs of other work. The CONTRACTOR shall furnish the ENGINEER report sheets in duplicate
of each day’s cost reimbursement work no later than the working day following the performance of said work. The daily report
sheets shall itemize the materials used, and shall cover the direct cost of labor and the charges for equipment rental, whether furnished
by the CONTRACTOR, SUBCONTRACTOR or other forces. The daily report sheets shall provide names or identifications and
classifications of workers, the hourly rate of pay and hours worked, and also the size, type, and identification number of equipment
and hours operated.

Material charges shall be substantiated by valid copies of vendors’ invoices. Such invoices shall be submitted with the daily report
sheets, or, if not available, they shall be submitted with subsequent daily report sheets. Said daily report sheets shall be signed by
the CONTRACTOR or his authorized agent.

The OWNER reserves the right to furnish such materials and equipment as he deems expedient and the CONTRACTOR shall have
no claim for profit or added fees on the cost of such materials and equipment. To receive partial payments and final payment for
cost reimbursement work, the CONTRACTOR shall submit to the ENGINEER, detailed and complete documented verification of
the CONTRACTOR’s and any of his SUBCONTRACTORS’ actual costs involved in the cost reimbursement work. Such costs
shall be submitted within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the aforesaid work,
should such work be later found not to comply with the Provisions of the Contract Documents. All estimated quantities of work for
which partial payments have been made are subject to review and correction on the final estimate. Payment by the OWNER and
acceptance by the CONTRACTOR of partial payments based on periodic estimates of quantities of work performed shall not, in
any way, constitute acceptance of the estimated quantities used as a basis for computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each Progress payment falls due, as specified in the Supplementary Conditions, the CONTRACTOR shall
submit to the ENGINEER a detailed estimate of the amount earned during the Preceding month for the separate portions of the
work, and request payment. As used in this Article, the words “amount earned” means the value, on the date of the estimate for
partial payment, of the work completed in accordance with the Contract Documents, and the value of approved materials delivered
to the Project site suitable stored and Protected Prior to incorporation into the work.

ENGINEER will, within 7 days after receipt of each request for payment, either indicate in writing a recommendation of payment
and present the request to OWNER, or return the request to CONTRACTOR indicating in writing ENGINEER’s reasons for refusing
to recommend payment. In the latter case, CONTRACTOR may, within 7 days, make the necessary corrections and resubmit the
request.

ENGINEER may refuse to recommend the whole or any part of any payment if, in his opinion, it would be incorrect to make such
representations to OWNER. ENGINEER may also refuse to recommend any such payment, or, because of subsequently discovered
evidence or the results of subsequent inspections or tests, nullify any such payment previously recommended to such an extent as
may be necessary in ENGINEER’s opinion to protect the OWNER from loss because:
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The work is defective, or completed work has been damaged requiring correction or replacement;

Written claims have been made against OWNER or Liens have been filed in connection with the work;
The Contract Price has been reduced because of Change Orders;

OWNER has been required to correct defective work or complete the work in accordance with Article OWNER’S RIGHT
TO DO WORK;

Of CONTRACTOR’s unsatisfactory Prosecution of the work in accordance with the Contract Documents; or
CONTRACTOR's failure to make payment to SUBCONTRACTORS or for labor, materials, or equipment.

DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions, deductions from the estimate will be as described below:

1.

D.

The OWNER will deduct from the estimate, and retain as part security, 10 percent of the amount earned for work
satisfactorily completed. A deduction and retainage of 10 percent will be made on the estimated amount earned for
approved items of material delivered to and properly stored at the jobsite but not incorporated into the work. When the
work is 50 percent complete, the OWNER may reduce the retainage to 5 percent of the dollar value of all work satisfactorily
completed to date provided the CONTRACTOR is making satisfactory progress and there is no specific cause for a greater
retainage. The OWNER may reinstate the retainage up to 10 percent if the OWNER determines, at his discretion, that the
CONTRACTOR is not making satisfactory progress or where there is other specific cause for such withholding.

QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions, qualification for partial payment for materials delivered but not yet incorporated
into the work shall be as described below:

1.

E.

Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material and
equipment. No consideration shall be given to individual purchases of less than $200 for any one item.

To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be necessary for the
CONTRACTOR to include a list of such materials on the Partial Payment Request. At his sole discretion, the ENGINEER
may approve items for which partial payment is to be made. Partial payment shall be based on the CONTRACTOR’s
actual cost for the materials as evidenced by invoices from the supplier. Proper storage and Protection shall be provided
by the CONTRACTOR, and as approved by the ENGINEER. Final payment shall be made only for materials actually
incorporated in the work and, upon acceptance of the work, all materials remaining for which advance payments had been
made shall revert to the CONTRACTOR, unless otherwise agreed, and partial payments made for these items shall be
deducted from the final payment for the work.

CONTRACTOR warrants and guarantees that title to all work, materials, and equipment covered by any Application for
Payment, whether incorporated in the Project or not, will pass to OWNER at the time of payment free and clear of all liens,
claims, security interests, and encumbrances.

If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent pay requests, invoices receipted by
the supplier showing payment in full has been made.

PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the CONTRACTOR from the amount earned,
the amount due will be made payable to the CONTRACTOR. Recommendations for payment received by the OWNER less than 9
days Prior to the scheduled day for payment will not be Processed or paid until the following month.

70.

ITB

CLAIMS FOR EXTRA WORK
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In any case where the CONTRACTOR deems additional time or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS AND EXTENSION OF TIME, the CONTRACTOR shall notify the
ENGINEER, in writing, of his intention to make claim for such time or compensation before he begins the work on which he bases
the claim, in order that such matters may be settled, if possible, or other appropriate action taken. The notice of claim shall be in
duplicate, in writing, and shall state the circumstances and the reasons for the claim, but need not state the amount. If such
notification is not given or if the ENGINEER is not afforded proper facilities by the CONTRACTOR for keeping strict account of
actual cost, then the CONTRACTOR hereby agrees to waive the claim for such additional time or compensation. Such notice by
the CONTRACTOR, and fact that the ENGINEER has kept account of the cost as aforesaid, shall not in any way be construed as
proving the validity of the claim.

No extension of time will be granted to the CONTRACTOR for delays resulting from extra work that have no measurable impact
on the completion of the total work under this Contract. Claims for additional time or compensation shall be made in itemized detail
and submitted, in writing, to the OWNER and ENGINEER within 10 days following completion of that portion of the work for
which the CONTRACTOR bases his claim. Failure to make the claim for additional compensation in the manner and within the
time specified above shall constitute waiver of that claim. In case the claim is found to be just, it shall be allowed and paid for as
provided in Article PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The CONTRACTOR shall indemnify and hold harmless the OWNER from all claims for labor and materials furnished under this
Contract. Prior to the final payment, the CONTRACTOR shall furnish to the OWNER, as part of his final payment request, a
certification that all of the CONTRACTOR’s obligations on the project have been satisfied and that all monetary claims and
indebtedness have been paid. The CONTRACTOR shall furnish complete and legal effective releases or waivers, satisfactory to
the OWNER, of all liens arising out of or filed in connection with the work.

72. FINAL PAYMENT

Upon completion of all the work under this Contract, the CONTRACTOR shall notify the ENGINEER, in writing, that he has
completed his part of the Contract and shall request final payment. Upon receipt of such notice the ENGINEER will inspect and, if
acceptable, submit to the OWNER his recommendation as to acceptance of the completed work and as to the final estimate of the
amount due the CONTRACTOR. Upon approval of this final estimate by the OWNER and compliance by the CONTRACTOR
with Provisions in Article RELEASE OF LIENS OR CLAIMS, and other Provisions as may be applicable, the OWNER shall
pay to the CONTRACTOR all monies due him under the Provisions of these Contract Documents.

73. NO WAIVER OF RIGHTS

Neither the inspection by the OWNER, through the ENGINEER or any of his employees, nor any order by the OWNER for payment
of money, nor any payment for, or acceptance of, the whole or any part of the work by the OWNER or ENGINEER, nor any
extension of time, nor any possession taken by the OWNER or its employees, shall operate as a waiver of any Provision of this
Contract, or any power herein reserved to the OWNER, or any right to damages herein Provided, nor shall any waiver of any breach
in this Contract be held to be a waiver of any other or subsequent breach. Acceptance or final payment shall not be final and
conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the OWNER’s rights
under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE

The acceptance by the CONTRACTOR of the final payment shall release the OWNER and the ENGINEER, as representatives of
the OWNER, from all claims and all liability to the CONTRACTOR for all things done or furnished in connection with the work,
and every act of the OWNER and others relating to or arising out of the work except claims Previously made in writing and still
unsettled. No payment, however, final or otherwise, shall operate to release the CONTRACTOR or his Sureties from obligations
under this Contract and other bonds and warranties, as herein provided.
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SUPPLEMENTARY CONDITIONS

The General Conditions are hereby revised as follows:

ARTICLE 9 “ENGINEER”

Delete Article “ENGINEER” in its entirety and substitute the following:

The person or organization identified as such in the Contract Documents. The Term “ENGINEER”
means authorized OWNER’s representative.

ARTICLE 32 “CONTRACTOR, AN INDEPENDENT AGENT”

Add the following:

A

ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be subject to review and approval of the
City Commission

ARTICLE 34 "INSURANCE & LIABILITY”

Delete Articles 34 A, B, C, D & E and substitute the following:

Contractor shall maintain limits no less than those stated below:

ITB

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing
any work under the Contract, all certificates for workers’ compensation, public liability, and
property damage liability insurance, and such other insurance coverages as may be required by
specifications and addenda thereto, in at least the following minimum amounts with
specification amounts to prevail if greater than minimum amounts indicated. Notwithstanding
any other provision of the Contract, the CONTRACTOR shall provide the minimum limits of
liability insurance coverage as follows:

Auto Liability $1,000,000  Combined Single Limit
General Liability $1,000,000  Aggregate (Per Project)
$2,000,000  Products Aggregate
$1,000,000  Any One Occurrence
$1,000,000  Personal Injury
$ 300,000 Fire Damage/Legal

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy
providing coverage to, City of Key West named as an additional insured on a PRIMARY and
NON CONTRIBUTORY basis utilizing an 1SO standard endorsement at least as broad as CG
2010 (11/85) or its equivalent, (combination of CG 20 10 07 04 and CG 20 37 07 04, providing
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coverage for completed operations, is acceptable) including a waiver of subrogation clause in
favor of City of Key West on all policies. CONTRACTOR will maintain the General Liability
and Umbrella Liability insurance coverages summarized above with coverage continuing in full
force including the additional insured endorsement until at least 3 years beyond completion and
delivery of the work contracted herein.

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain
complete workers’ compensation coverage for each and every employee, principal, officer,
representative, or agent of the CONTRACTOR who is performing any labor, services, or
material under the Contract. Further, CONTRACTOR shall additionally maintain the following
minimum limits of coverage:

Bodily Injury Each Accident $1,000,000
Bodily Injury by Disease Each Employee  $1,000,000
Bodily Injury by Disease Policy Limit $1,000,000

CONTRACTOR’s insurance policies shall be endorsed to give 30 days’ written notice to the
City of Key West in the event of cancellation or material change, using form CG 02 24, or its
equivalent.

Certificates of Insurance submitted to the City of Key West will not be accepted without copies
of the endorsements being requested. This includes additional insured endorsements,
cancellation/material change notice endorsements, and waivers of subrogation. PLEASE
ADVISE YOUR INSURANCE AGENT ACCORDINGLY.

CONTRACTOR will comply with any and all safety regulations required by any agency or
regulatory body including but not limited to OSHA. CONTRACTOR will notify City of Key
West immediately by telephone at (305) 809-3811 any accident or injury to anyone that occurs
on the jobsite and is related to any of the work being performed by the CONTRACTOR.

Add the following Article:
G. SURETY AND INSURER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
Florida. Further, the said Surety or Insurance Company shall be duly licensed and qualified to do
business in the State of Florida. If requested, Contractor shall Provide Proof of Florida Licensure for
all insurance companies. The City of Key West shall be named as Additional Insured on the insurance
certificates.

ARTICLE 35 “INDEMNITY”
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Delete Article “INDEMNITY™ in its entirety and substitute the following:
INDEMNITY

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and
hold harmless the City of Key West, their officers, directors, agents, and employees (herein called
the “indemnitees™) from liabilities, damages, losses and costs, including, but not limited to,
reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in
establishing the indemnification and other rights agreed to in this Paragraph, to persons or
property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct
of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the
performance of the Contract. Claims by indemnitees for indemnification shall be limited to the
amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is greater. The
parties acknowledge that the amount of the indemnity required hereunder bears a reasonable
commercial relationship to the Contract and it is part of the project specifications or the bid
documents, if any. The indemnification obligations under the Contract shall not be restricted in
any way by any limitation on the amount or type of damages, compensation, or benefits payable
by or for the CONTRACTOR under workers’ compensation acts, disability benefits acts, or other
employee benefits acts, and shall extend to and include any actions brought by or in the name of
any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may
subcontract a part or all the Work. This indemnification shall continue beyond the date of
completion of the work. Nothing contained in this paragraph is intended to nor shall it constitute a
waiver of the State of Florida and the CITY’s sovereign immunity.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"

Add the following:

A. NOISE ORDINANCE

City of Key West has a noise ordinance that allows working hours between 8:00 AM to 7:00 PM,
Monday through Friday. No work should be performed during weekends or City Holidays, State
Holidays and National Holidays. Any construction operations outside these hours and these days
will require a variance from the City of Key West Commission.

B. "LICENSES"

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF
FLORIDA AND SUBMIT PROOF OF SUCH WITH THE BID.

1. Within 10 days of Notice of Award, the successful Bidder must represent that he
holds all applicable, county, and City of Key West licenses and permits required to
do business as a contractor with respect to the work described in the Contract
Documents.
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2. Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of
Chapter 18 of the Code of Ordinances of the City of Key West to enter the Agreement
contained in the Contract Documents.

3. Specifically, within 10 days after Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

a.) City of Key West Tax License Receipt;

b.) A valid Certificate of Competency issued by the Chief Building Official of Key
West, Florida

c.) A valid occupational license issued by the City of Key West, Florida.

ARTICLE 40 “SUPERINTENDENCE”
Add the following sub article:

The CONTRACTOR shall keep at the project site, competent supervisory personnel, able to read,
write and speak English to effectively communicate with City staff.

ARTICLE 42 "SAFETY"

Add the following sub article:
OCCUPATIONAL SAFETY AND HEALTH
The Contractor shall observe and comply with all applicable local, state, and federal occupational
safety and health regulations during the prosecution of work under this Contract. In addition, full
compliance by the Contractor with the U.S. Department of Labor's Occupational Safety and Health
Standards, as established in Public Law 91-596, will be required under the terms of this Contract.
ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"

Add the following Atrticle:
HISTORIC PRESERVATION
The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes,
Chapter 267) and the regulations of the local historic preservation board as applicable and protect
against the potential loss or destruction of significant historical or archaeological data, sites, and
properties in connection with the project.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”

Add the following Article:

64
ITB C.B. HARVEY REST BEACH SHELTERS
GENERAL CONDITIONS



GENERAL CONDITIONS
CONTENTS

TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

A. Owner shall have the right to terminate this Contract without cause by written notice of
Termination to the Contractor. In the event of such termination for convenience, the Contractor’s
recovery against the Owner shall be limited to that portion of the Contract amount earned through
the date of termination, together with any retainage withheld and reasonable termination expenses
incurred. Contractor shall not be entitled to any other or further recovery against the Owner,
including, but not limited to, damages or any anticipated profit on portions of the Work not
performed.

B. The Owner shall have the right to suspend all or any portions of the Work upon giving the
Contractor prior written notice of such suspension. If all or any portion of the Work is so
suspended, the Contractor shall be entitled to reasonable costs, expenses and time extension
associated with the suspension.

ARTICLE 60 "LIQUIDATED DAMAGES"

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following:
LIQUIDATED DAMAGES

Should the Contractor fail to complete the work or any part thereof in the time agreed upon in the
Contract Documents or within such extra time as may have been allowed for delays by extensions
granted as provided in the Contract, the Contractor shall reimburse the Owner for the additional
expense and damage for each calendar day that project outlined in Contract Documents remains
uncompleted after the completion date. Liquidated damages shall be assessed. It is agreed that the
amount of such additional expense and damage incurred by reason of failure to complete the work
is the per diem rate as stipulated in the Bid. The said amount is hereby agreed upon as a reasonable
estimate of the costs which may be accrued by the Owner after the expiration of the time of
completion. It is expressly understood and agreed that this amount is not to be considered in the
nature of a penalty but as liquidated damages, which have accrued against the Contractor. The
Owner shall have the right to deduct such damages from any amount due or that may become due
the Contractor or the amount of such damages shall be due and collectible from the Contractor.

ARTICLE 68 “PAYMENT”
Sub article C. “COST REIMBURSEMENT WORK?”
Delete the third & fourth paragraph in its entirety & substitute the following;

In addition to 1 through 5 above, an added fixed fee of 15 percent (%) for general overhead
& profit shall be allowed for the CONTRACTOR (or approved SUBCONTRACTOR)
executing the Cost Reimbursement work.

An additional fixed fee of 5 % will be allowed the CONTRACTOR for the administrative
handling of portions of the work that are executed by an approved SUBCONTRACTOR. No
additional fixed fee will be allowed for the administrative handling of work executed by the
SUBCONTRACTOR of a SUBCONTRACTOR.
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ARTICLE 69 "PARTIAL PAYMENTS"
Delete the first paragraph of Sub Article B. "ESTIMATE" and substitute the following:

No more than once each month the Contractor shall submit to the ENGINEER a detailed
estimate of the amount earned during the preceding month for the separate portions of the
work and request payment. As used in this Article the words "amount earned” means the
value, on the date of the estimate, for partial payment of the work completed in accordance
with the Contract Documents and the value of approved materials delivered to the project
site suitably stored and protected prior to incorporation into the work. Payment will be
made by the Owner to the Contractor within 40 days receipt of the written recommendation
of payment from the ENGINEER.

Sub Article C. “DEDUCTION FROM ESTIMATE
Delete third sentence in its entirety and substitute add the following;

1. When the work is 90 per cent complete, the OWNER may reduce the retainage to
5 percent of the dollar value of all work satisfactorily completed to date provided
the CONTRACTOR is making satisfactory progress and there is no specific cause
for greater retainage.

Delete Sub article E. "PAYMENT" in its entirety and substitute the following:

After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned the amount due will be made payable to the Contractor.
Recommendations for payment received by the Owner less than 40 days prior to the scheduled
day for payment will not be processed or paid until the following month.

ARTICLE 72 "FINAL PAYMENT"
Delete Article "FINAL PAYMENT" in its entirety and substitute the following:

FINAL PAYMENT

Upon completion of the work the Contractor shall notify the ENGINEER, in writing, that he has
completed it and shall request final payment. The Contractor shall be responsible for keeping an
accurate and detailed record of his actual construction. Upon completion of construction and before
final acceptance and payment the Contractor shall furnish the ENGINEER as-built drawings of his
construction. Upon receipt of a request for final payment and the as-built drawings the ENGINEER
will inspect and, if acceptable, submit to the Owner his recommendation as to acceptance of the
completed work and as to the final estimate of the amount due the Contractor. Upon approval of this
final estimate by the Owner and compliance by the Contractor with provisions in Article RELEASE
OF LIENS OR CLAIMS, and other provisions as may be applicable, the Owner shall pay to the
Contractor all monies due him under the provisions of these Contract Documents.
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Acceptance and Final Payment

Whenever the Contractor has completely performed the work provided for under the Contract and
the ENGINEER has performed a final inspection and made final acceptance and subject to the
terms of the ENGINEER will prepare a final estimate showing the value of the work as soon as
the ENGINEER makes the necessary measurements and computations. The ENGINEER will
correct all prior estimates and payments in the final estimate and payment. The OWNER will pay
the estimate, less any sums that the OWNER may have deducted or retained under the provisions
of the Contract, as soon as practicable after final acceptance of the work, provided the Contractor
has met the requirements of (1) through (4) below.

1.

The Contractor has agreed in writing to accept the balance due or refund the
overpayment, as determined by the OWNER, as full settlement of his account under
the Contract and of all claims in connection therewith, or the Contractor, accepted
the balance due or refunded the overpayment, as determined by the OWNER, with
the stipulation that his acceptance of such payment or the making of such refund
does not constitute any bar, admission, or estoppel, or have any effect as to those
payments in dispute or the subject of a pending claim between the Contractor and
the OWNER. To receive payment based on a FINAL PAYMENT CERTIFCATE,
The Contractor further agrees, by submittinga FINAL PAYMENT CERTIFICATE
that any pending or future arbitration claim or suit is limited to those particulars,
including the itemized amounts, defined in the original FINAL PAYMENT
CERTIFICATE, and that he will commence with any such arbitration claim or suit
within 15 calendar days from and after the time of final PAYMENT of the work
and that his failure to file a formal claim within this period constitutes his full
acceptance of the ENGINEER’s final estimate and payment. The overpayment
refund check from the Contractor, if required, will be considered a part of any
Acceptance Letter executed.

The Contractor has properly maintained the project, as specified hereinbefore.

The Contractor has furnished a sworn affidavit to the effect that the Contractor has
paid all bills and no suits are pending (other than those exceptions listed, if any) in
connection with work performed under the Contract and that the Contractor has not
offered or made any gift or gratuity to, or made any financial transaction of any
nature with, any employee of the OWNER in the performance of the Contract.

4. Final payment will not be released until the City receives Certified As-built drawings

in Auto Cad & Adobe format as well as:

As-Built Drawing Standards:

All supplied data collections, as-builts, drawings and files to be compatible with esri
ArcGIS 10.2.2 Software. The current computing environment consists of:

ITB
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- Microsoft SQL Server - Windows 7/Server 2008 - ESRI GIS Platform
Interfaces and Integrations:
The City of Key West uses a number of software applications critical to its core operation

and mission. The proposed mobile asset data collection solution will need to interface or
integrate with these existing platforms. - Arc Collector-ArcGIS Online - ArcMap 10.2

END OF SECTION
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SECTION 01001
GENERAL REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

1.4

ITB

A

PROJECT DESCRIPTION

A brief description of the work is stated in the Invitation to Bid. To determine the full scope
of the project or of any part of the project, coordinate the applicable information in the several
parts of these Contract Documents.

MOBILIZATION AND DEMOBILIZATION

Contractor shall be responsible for mobilization and demobilization of labor, materials and
equipment. Payment for mobilization and demobilization will be included in the lump sum
price indicated in the BID. Parking for vehicles used on site will be determined by the
ENGINEER prior to mobilization.

DAILY REPORTS
1) The CONTRACTOR shall submit daily reports of construction activities for each site,
including non-work days. The report shall include:
a) Manpower, number of workers by craft
b) Quality Control
¢) Equipment on the Project
d) Major deliveries
e) Activities worked
f) New problems
g) Other pertinent information
2) A similar report shall be submitted for/by each Subcontractor.
3) The reports shall be submitted to the ENGINEER upon request.

SCHEDULING

Prior to starting the work, confer with the ENGINEER and Owner's representative to develop
an approved work schedule. Which will permit the surrounding facilities to function as
normally as practical. It may be necessary to do certain parts of the work outside normal
working hours to avoid undesirable conditions. The Contractor shall do this work at such
times and at no additional cost to the Owner.

SPECIAL EVENTS: Contractor may be asked to stop work during special events.
COORDINATION

Contractors shall cooperate in the coordination of their separate activities in a manner that
will provide the least interference with the Owner's operations and other contractors and
utility companies working in the area, and in the interfacing and connection of the separate
elements of the overall project work.
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. If any difficulty or dispute should arise in the accomplishment of the above, the problem shall

be brought immediately to the attention of the ENGINEER.

. CONTRACTOR shall notify all residents and proprietors adjacent to construction site of work

to be performed, more specifically the notice shall state the day and time construction will
begin, the name and phone number of the Contractor’s representative responsible for the
completion of the proposed improvements. Notice shall also include the Owner’s
representative for the project.

SITE INVESTIGATION AND REPRESENTATION

. The Contractor acknowledges satisfaction as to the nature and location of the work, the

general and local conditions, particularly those bearing upon availability of transportation,
access to the site, disposal, handling and storage of materials, availability of labor, water,
electric power, roads, and uncertainties of weather, or similar physical conditions at the site,
the conformation and conditions at the site, the character of equipment and facilities needed
preliminary to and during the prosecution of the work, and all other matters which can any
way affect the work or the cost thereof under this Contract.

. The Contractor further acknowledges satisfaction as to character, quality, and quantity of

surface and subsurface materials to be encountered from his inspection of the site and from
reviewing any available records of exploratory work furnished by the Owner or included in
these Documents. Failure by the Contractor to become acquainted with the physical
conditions of the site and all available information will not relieve the Contractor from
responsibility for properly estimating the difficulty or cost of successfully performing the
work.

. The Contractor warrants that as a result of examination and investigation of all the aforesaid

data, the contractor can perform the work in a good and workmanlike manner and to the
satisfaction of the Owner.

. The Owner assumes no responsibility for any representations made by any of its officers or

agents during or prior to the execution of this Contract, unless (1) such representations are
expressly stated in the Contract, and (2) the Contract expressly provides that the responsibility
therefore is assumed by the Owner.

INFORMATION ON SITE CONDITIONS

. General: Any information obtained by the ENGINEER regarding site conditions, subsurface

information, water level, existing construction of site facilities as applicable, and similar data
will be available for inspection at the office of the ENGINEER upon request. Such
information is offered as supplementary information only. Neither the ENGINEER nor the
Owner assumes any responsibility for the completeness or interpretation of such
supplementary information.

DIFFERING SUBSURFACE CONDITIONS

. The ENGINEER shall investigate such conditions promptly and following this investigation,

the Contractor shall proceed with the work, unless otherwise instructed by the ENGINEER.
If the ENGINEER finds that such conditions do so materially differ and cause an increase or
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decrease in the cost of, or in the time required for performing the work, the ENGINEER will
recommend to the Owner the amount of adjustment in cost and time he considers reasonable.
The Owner will make the final decision on all Change Orders to the Contract regarding any
adjustment in cost or time for completion.

UTILITIES

. During excavation, the Contractor shall be responsible for determining, at his cost, the

locations of all known utilities in the project area.

. Contractor shall notify utility location service (e.g. Call Sunshine 1-800-432-4770) a

minimum for 48 hours prior to work order mobilization. Assigned notification number shall
be maintained at the job site at all times and recorded in the daily reports.

CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE

. Where the Contractor's operations could cause damage or inconvenience to telephone,

television, gas, water, sewer, or irrigation systems, the operations shall be suspended until all
arrangements necessary for the protection of these utilities and services have been made by
the Contractor.

. Notify all utility offices, which are affected by the construction operation at least 48 hours in

advance. Under no circumstances expose any utility without first obtaining permission from
the appropriate agency. Once permission has been granted, locate, expose, and provide
temporary support for all existing underground utilities.

. The Contractor shall be solely and directly responsible to the Owner and operators of such

properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or
claims of any character brought because of any injuries or damage which may result from the
construction operations under this Contract

. Neither the Owner nor its Officers or agents shall be responsible to the Contractor for

damages as a result of the Contractor's failure to protect utilities encountered in the work.

. In the event of interruption to domestic water, sewer, storm drain, or other utility services as a

result of accidental breakage due to construction operations, promptly notify the proper
authority. Cooperate with said authority in restoration of service as promptly as possible and
bear all costs of repair. In no case shall interruption of any water or utility service be allowed
to exist outside working hours unless prior approval is granted.

In the event the Contractor encounters water service lines that interfere with trenching, he

may, by obtaining prior approval of the property owner, Florida Keys Aqueduct Authority

(FKAA), or Fire Department as applicable, and the ENGINEER, cut the service dig through,
and restore service with similar and equal materials at the Contractor's expense.

. The Contractor shall replace, at his own expense, all existing utilities or structures removed or

damaged during construction, unless otherwise provided for in these Contract Documents or
ordered by the ENGINEER.
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A. The Contractor shall make his own arrangements to obtain suitable water for any need and
shall pay all costs.

1.11 TEMPORARY ELECTRIC POWER

A. The Contractor shall make his own arrangements to obtain and pay for electrical power used
until final acceptance by the Owner.

1.12 SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER

A. Temporary electric power installation shall meet the construction Safety requirements of
OSHA, State, and other governing agencies.

1.13 SANITARY FACILITIES

A. The Contractor shall provide and maintain sanitary facilities for his employees and his
subcontractor's employees that will comply with the regulations of the local and State
Departments of Health and as directed by the Owner.

1.14 STORAGE OF MATERIALS

A. Materials shall be so stored as to ensure the preservation of their quality and fitness for the
work. When considered necessary, they shall be placed on wooden platforms or other clean
hard surfaces and not on the ground. Stored materials shall be located so as to facilitate
prompt inspection. Stored materials on city property must safe and secured from the general
public and if necessary they must be fitted with lights at night. Private property shall not be
used for storage purposes without the written permission of the owner or lessee. Materials
shall not be stored where access to any structure, plot, or road is blocked. Location of stored
materials approved by the ENGINEER or his designee.

B. Delicate instruments and materials subject to vandalism shall be placed under lock cover and,
if necessary, provided with temperature control as recommended by the manufacturer.

1.15 CONSTRUCTION SAFETY PROGRAM

A. The Contractor shall develop and maintain for the duration of this Contract, a safety program
that will effectively incorporate and implement all required safety provisions. The Contractor
shall appoint an employee who is qualified and authorized to supervise and enforce
compliance with the safety program.

B. The duty of the ENGINEER to conduct construction review of the Contractor's performance
is not intended to include a review or approval of the adequacy of the Contractor's safety
supervisor, the safety program or any safety measures taken in, on, or near the construction
site.

C. The Contractor shall do all work necessary to protect the public from hazards, including, but
not limited to, surface irregularities, or unramped grade changes on pedestrian walkways and
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docks. Barricades, lights, and proper signs shall be furnished in sufficient amount to
safeguard the public and the work.

The performance of all work shall be in accordance with the applicable governing safety
authorities.

ACCIDENT REPORTS

If death or serious injuries or serious damages are caused; the Contractor must promptly
report by telephone or messenger to the ENGINEER. In addition, the Contractor must
promptly report in writing to the ENGINEER all accidents whatsoever arising out of or in
connection with, the performance of the work whether on, or adjacent, to the site, giving full
details and statements of witnesses.

If a claim is made against the Contractor or any subcontractor on account of any accident, the
Contractor shall promptly report the facts in writing to the ENGINEER, giving full details of
the claim.

FIRE PREVENTION AND PROTECTION

The Contractor shall perform all work in a fire-safe manner and shall supply and maintain on
the site adequate fire-fighting equipment capable of extinguishing incipient fires. The
Contractor shall comply with applicable federal, state, and local fire-prevention regulations.
Where these regulations do not apply, applicable parts of the National Fire Prevention
Standard for Safeguarding Building Construction Operations (NFPA No. 241) shall be
followed.

SITE RESTORATION AND CLEANUP:

At all times during the work keep the premises clean and orderly and upon completion of
daily work repair all damage caused by equipment and leave the project free of rubbish or
excess materials of any kind.

Stockpile excavated materials in a manner that will cause the least damage to adjacent lawns,
grassed areas, gardens, shrubbery, or fences regardless of whether these are on private
property, or State, County, or City rights-of-way. Remove all excavated materials from
grassed and planted areas and leave these surfaces in a condition equivalent to their original
condition.

FINISHING OF SITE AND STORAGE AREAS

Upon completion of the project, all areas used by the Contractor shall be properly cleared of
all temporary structures, rubbish and waste materials and properly graded to drain and blend
in with the abutting property. Areas used for the deposit of waste materials shall be finished
to properly drain and blend in with the surrounding terrain.

AREA CLEANUP DURING CONSTRUCTION
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A. Thoroughly clean all spilled dirt, gravel, sand or other foreign materials caused by the
construction operations from all streets and roads, grass, pathways, docks or concrete
walkways and from adjacent areas at the conclusion of each day's operation. Truck or
equipment wash down is not to be performed on City Property.

1.21 PREVENTION

A. Applicable environmental regulations shall be strictly adhered to.
1.22 SUBMITTALS

A. See Submittals section of the specifications

1.23 PAYMENT

A. The cost of the work in this section is considered incidental to the contract.

END OF SECTION
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SECTION 01010
SCOPE OF WORK

The project proposed consists of providing all materials, equipment and labor necessary to construct
shelters at C.B. Harvey Rest Beach.

1.1 DESCRIPTION

ITB

A.

Remove existing, deteriorated structure and construct three timber shelters including new 10’
x 10” concrete slabs detailed in the specifications and drawing for REST BEACH
SHELTERS / ITB 22-002 including all site work and necessary appurtenances, record
drawings, and incidental work to provide a complete and serviceable project identified as:

ITB

- C.B. HARVEY REST BEACH SHELTERS

B.

Related requirements in other parts of the Contract Documents: Include but not limited to:

1. General and Supplementary Conditions of the Contract for Construction.

1.2 CONTRACTOR'S DUTIES:

A.

In addition to provisions stipulated in other portions of the Contract Documents, the
Contractor shall:

1. Secure permits as necessary for proper execution and completion of the work. The CITY will
secure a Coastal Construction Control Line permit from the Florida Department of
Environmental Protection (FDEP) to work within 50 feet of the mean high-water line.
Contractor must indemnify the FDEP & TDC. All conditions of the permit must be adhered
to by the contractor.

2. Notify (in writing) all vendors, residents and proprietors adjacent to construction site of work
to be performed, more specifically the notice shall state the day and time construction will
begin, hours of work, the name and phone number of the Contractor’s Superintendent and an
end date for the project.

. The Contractor shall be totally responsible for securing and complying with all, required

permits and payment of associated fees. Contractor shall ensure that construction complies
with all applicable local, state, and federal codes.

Provide an experienced, qualified, and competent Superintendent able to read, write and speak
English to oversee the work and perform quality assurance inspections. Prior to starting
construction, the proposed Superintendent's qualifications shall be submitted in writing to the
City for approval. The approved Superintendent shall be expected to remain for the duration
of the Project, unless the City or ENGINEER deem them inadequate and requests his/her
removal or the Contractor cannot continue his services to the Project for a reason or reasons
that shall be communicated in writing to the City.

The Superintendent shall provide to the City, upon request, Construction Reports for each day
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of construction, the reports shall be in English, legible, and signed. Contractor shall provide
PDF copies monthly. Reports shall include quantity control checks.

E. Itshall be the Contractor's responsibility to comply with the City’s Ordinance

Chapter 26 Environment, Article 1V. Sound Control below:

Sec. 26-193. - Exceptions.
The prohibitions contained in this article shall not apply to the following:

(3) Construction/demolition. Sound levels produced from tools and equipment in
commercial construction, demolition, drilling, or reasonably similar activities.
However, such sound levels are limited to the hours of 8:00 a.m. to 7:00 p.m.,
Monday through Friday, and 9:00 a.m. to 5:00 p.m. on Saturday. The tools and
equipment must be muffled and maintained equal to the functional standards of the
industry. No exceptions contained in this subsection shall apply on Thanksgiving
Day, Christmas Day and New Year's Day.

F. The Contractors is responsible for the installation of all building, concrete walkways, lift
station and all associated items used in the completion of the project. Contractor is responsible
for all costs associated with the disposal of materials and must dispose of in an
environmentally responsible manner.

G. The Contractor shall provide material safety data sheets (2 copies) for chemicals, paints,
coatings and materials used on-site prior to initiation of work.

1.3 CONTRACTOR'S USE OF PREMISES
A. Work shall be scheduled as to not interfere with on-going area activities.

B. Coordinate use of premises and requirements for security under direction of City.

C. Assume full responsibility for the protection and safekeeping of products, under this Contract,
stored on the site.

D. Obtain and pay for the use of additional storage or work areas needed for operation.
14 MAINTENANCE OF EXISTING UTILITIES OPERATION

A. Provide at least three weeks’ notice prior to interruption of utility services for temporary or
permanent connections.

B. Keep interruption of utility services, and utility outages during disconnection, moving, and
reconnection to a minimum.

END OF SECTION
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PART 5

DRAWINGS
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CONSTRUGTION PLANS

FOR

REST BEACH PAVILLIONS

LOCATION MAP.

CiTy OF KEY WEST
PURCHASE ORDER: =

ARTIBUS DESIGN TASK

RDER #2

PROJECGCT LOCATION:

REST BEACH, ATLANTIC BLV

KEY WEST, FL 3304

SITE LOCATIAON

CONSTRUCTION SURFACE WATER MANAGEMENT PLAN

THE FOLLOWING NOTES HAVE BEEN BEEN DEVELOPED FOR THE CONTRACTOR'S USE IN GENERATING A STORMWATER POLLUTION PREVENTION
PLAN IN ACCORDANCE WITH THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION'S (FDEP) GENERIC PERMIT FOR STORMWATER
DISCHARGE FROM LARGE AND SMALL CONSTRUCTION ACTIVITIES. THE AFOREMENTIONED CONSTRUCTION GENERAL PERMIT (CGP)
CONSTITUTES AUTHORIZATION TO DISCHARGE STORMWATER ASSOCIATED WITH INDUSTRIAL ACTIVITY TO SURFACE WATERS UNDER THE EPA's
"NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM' (NPDES).

THE FOLLOWING ENTITIES ARE IDENTIFIED AS TEAM MEMBERS OF SWPPP: THE DEVELOPER AS IDENTIFIED ON THE COVER SHEET OF
THESE PLANS, AND THE SITE CONTRAGCTOR AND HIS SUBCONTRACTORS. EACH TEAM MEMBER HAS SPECIFIC RESPONSIBILITIES AND
OBLIGATIONS. IN GENERAL, ALL TEAM MEMBERS, WITH REGARD TO THEIR INVOLVEMENT AND RESPONSIBILITIES ON THE PROJECT, ARE TO
IMPLEMENT ALL NECESSARY STORMWATER MANAGEMENT CONTROLS TO ASSURE COMPLIANCE WITH THE CGP, THE SOUTHWEST FLORIDA
WATER MANAGEMENT DISTRICT PERMIT AND THE GUIDELINES LISTED IN THE SWPPP. THE DUTIES AND RESPONSIBILITIES OF THE TEAM
MEMBERS AS THEY PERTAIN TO THE SWPPP ARE AS FOLLOWS:

DEVELOPER

A. SUBMIT AND OBTAIN THE NECESSARY DESIGN-RELATED STORMWATER PERMITS FROM THE FLORIDA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, THE S0OUTH FLORIDA WATER MANAGEMENT DISTRICT AND OTHER APPLICABLE GOVERNMENTAL BODIES.

B. SuBMIT TO SFWMD AND THE OPERATOR OF THE MUNICIPAL SEPARATE STORMWATER SYSTEM, IF APPLICABLE, A COPY OF THE
NOTICE OF INTENT.

CONTRACTOR

A. UPON NOTIFICATION BY THE DEVELOPER OF HIS INTENT TO COMMENCGE CONSTRUCGTION, SUBMIT A NOTICE OF INTENT TO THE
DEPARTMENT OF ENVIRONMENTAL PROTECTION ON BEHALF OF THE DEVELOPER, ALONG WITH THE CERTIFICATION OF THE STORMWATER
POLLUTION PREVENTION PLAN. ALSO, SUBMIT THE SFWMD PERMIT NUMBER OR COMPLETENESS LETTER IF THE PERMIT NUMBER IS
NOT YET AVAILABLE. THIS SUBMITTAL WILL BE MADE NO LATER THAN 48 HOURS PRIOR TO BEGINNING OF CONSTRUCTION.

B. DEVELOP STORMWATER POLLUTION PREVENTION PLAN (SWPPP INCLUDING, BUT NOT LIMITED TO, RETENTION/DETENTION PONDS, CONTROL
STRUCTURES, EROSION CONTROL METHODS AND LOCATIONS AND STABILIZATION CRITERIA). THIS DESIGN IS DEPICTED WITHIN THESE
CONSTRUCTION PLANS AND THE FOLLOWING NOTES AND INSTRUCTIONS.

C. DURING CONSTRUCTION, ASSURE COMPLIANGE WITH THE DESIGNED STORMWATER POLLUTION PREVENTION PLANS AND THE FDEP GENERIC
PERMIT FOR STORMWATER DISCHARGE FROM CONSTRUCTION ACTIVITIES THAT DISTURB FIVE OR MORE ACRES OF LAND.

D. MAINTAIN A COPY OF THE CONSTRUCTION PLANS, WHICH INCLUDE THE STORMWATER POLLUTION PREVENTION PLAN, THE NOI| AND ALL
INSPECTION REPORTS AND CERTIFICATIONS ON SITE.

E. UNDERTAKE ALL REASONABLE BEST MANAGEMENT PRACTICES (BMPS) TO ASSURE THAT SILTED OR OTHERWISE POLLUTED STORMWATER
IS NOT ALLOWED TO DISCHARGE FROM THE SITE DURING ALL PHASES OF CONSTRUCTION. STABILIZATION BMP's THAT MAY BE USED
INCLUDE: TEMPORARY OR PERMANENT SEEDING, MULCHING, GEOTEXTILES, SODDING, VEGETATIVE BUFFER STRIPS, PROTECTION OF
TREES AND PRESERVATION OF MATURE VEGETATION. STRUCTURAL EROSION AND SEDIMENT CONTROL BMP'sS THAT MAY BE USED
INCLUDE: STRAW BALE DIKES, SILT FENCES, EARTH DIKES, BRUSH BARRIERS, DRAINAGE SWALES, CHECK DAMS, SUBSURFACE DRAIN,
PIPE SLOPE DRAIN, LEVEL SPREADERS, STORM DRAIN INLET PROTECTION, OUTLET PROTECTION, SEDIMENT TRAPS, AND TEMPORARY
SEDIMENT BASINS. DETENTION PONDS SHALL BE USED AS TEMPORARY SEDIMENT BASINS. ADDITIONAL BMP's THAT MAY NEED
TO BE IMPLEMENTED INCLUDE: PROVIDE PROTECTED STORAGE AREAS FOR CHEMICALS, PAINTS, SOLVENTS, FERTILIZERS, AND OTHER
POTENTIALLY TOXIC MATERIALS; PROVIDING WASTE RECEPTACLES AT CONVENIENT LOCATIONS AND PROVIDE REGULAR COLLECTION OF
WASTES, INCLUDING BUILDING MATERIAL WASTES; MINIMIZING OFF-SITE TRACKING OF SEDIMENTS; MAKING ADEQUATE
PREPARATIONS, INCLUDING TRAINING AND EQUIPMENT TO CONTAIN SPILLS OF OIL AND HAZARDOUS MATERIALS; COMPLYING WITH
APPLICABLE STATE OR LOCAL WASTE DISPOSAL, SANITARY SEWER OR SEPTIC SYSTEM REGULATIONS AND THE USE OF APPROPRIATE
POLLUTION PREVENTION MEASURES FOR ALLOWABLE NON-STORM WATER COMPONENTS OF DISCHARGE.

F. NOTIFY THE DEVELOPER IN WRITING OF ANY NON-STORM WATER POLLUTION SOURCES WHICH ARE BEING STORED, OR OTHERWISE USED
DURING THE CONSTRUCTION OF THE PROJECT, I.E., FERTILIZERS, FUELS, PESTICIDES, OTHER CHEMICALS. THIS NOTIFICATION SHOULD BE
ACCOMPANIED WITH THE CONTRACTOR'S DESIGN AND METHODS TO PREVENT POLLUTION RUN-OFF FROM THESE SOURCES.

G. DEVELOP A MAINTENANCE AND INSPECTION PLAN WHICH INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING:

1. THE SPECIFIC AREAS TO BE INSPECTED AND MAINTAINED THAT INCLUDES ALL THE DISTURBED AREAS AND MATERIAL STORAGE
AREAS OF THE SITE.

2. THE EROSION AND SEDIMENT CONTROLS IDENTIFIED IN THE SWPPP TO BE MAINTAINED AND INSPECTED AND THOSE ADDITIONAL
CONTROLS WHICH THE CONTRACTOR DEEMS NECESSARY.

3. MAINTENANCE PROCEDURES.

4. THE PROCEDURE TO FOLLOW IF ADDITIONAL WORK IS REQUIRED OR WHOM TO CALL.
5. INSPECTIONS AND MAINTENANCE FORMS.

6. THE PERSONNEL ASSIGNED TO EACH TASK.

H. COMPLETE AND SUBMIT A NOTICE OF TERMINATION. THE NOT SHALL BE SUBMITTED NO MORE THAN 14 DAYS AFTER COMPLETION
OF THE PROJECT AND FINAL STABILIZATION OF THE SITE. FINAL STABILIZATION AS DEFINED BY FDEP IS WHEN ALL SOIL DISTURBING
ACTIVITIES AT THE SITE HAVE BEEN COMPLETED AND UNIFORM (E.G. EVENLY DISTRIBUTED, WITHOUT LARGE BARE AREAS) PERENNIAL
VEGETATIVE COVER WITH A DENSITY OF 70 % OF THE NATIVE BACKGROUND VEGETATIVE COVER FOR THE AREA HAS BEEN ESTABLISHED
ON ALL UNPAVED AREAS AND AREAS NOT COVERED BY PERMANENT STRUCTURES. AS AN ALTERNATIVE, EQUIVALENT PERMANENT
STABILIZATION MEASURES (SUCH AS RIP RAP, GABIONS, OR GEOTEXTILES) MAY BE EMPLOYED. THE CONTRACTOR SHALL NOTIFY THE
ENGINEER AND DEVELOPER WHEN THIS CRITERIA IS MET.

THE FOLLOWING SHALL BE INSPECTED A MINIMUM OF ONCE A WEEK OR WITHIN 24 HOURS AFTER 0.25 INCHES OF RAINFALL:
1. STABILIZATION MEASURES (ONCE A MONTH IF FULLY STABILIZED).

2. STRUCTURAL CONTROLS.

3. DISCHARGE POINTS.

4. CONSTRUCTION ENTRANCES AND EXITS.

5. AREAS USED FOR STORAGE OF EXPOSED MATERIALS.

. AN INSPECTION FORM SHALL BE COMPLETED FOR EACH INSPECTION. ANY PERMIT VIOLATIONS SHOULD BE NOTED AND CORRECTIVE
MEASURES TO BE TAKEN SHALL BE NOTED. IF REVISIONS TO THE SWPPP ARE NEEDED, A REPORT FORM FOR CHANGES IN THE
SWPPP SHALL BE COMPLETED AND A COPY SENT TO THE DEVELOPER. THE ORIGINAL SHALL BE KEPT ON-SITE AS DOCUMENTATION
OF THE CHANGE. |F THE INSPECTION PASSES, A CERTIFICATION THAT THE FACILITY IS IN COMPLIANCE WITH THE SWPPP AND THE
GENERIC PERMIT MUST BE SIGNED BY ONE OF THE FOLLOWING:

1. THE PRINCIPAL EXECUTIVE OFFICER OR RANKING ELECTED OFFICIAL OF THE OPERATOR OF THE SWPPP.

2. A DULY AUTHORIZED REPRESENTATIVE OF THE PRINCIPAL EXECUTIVE OFFICIAL OF THE OPERATOR OF THE SWPPP.

J. RETAIN INSPECTION REPORTS AND CERTIFICATIONS FOR AT LEAST THREE YEARS.

K. INITIATE SITE STABILIZATION MEASURES NO MORE THAN 14 DAYS AFTER CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR

PERMANENTLY CEASED ON ANY MAJOR PORTION OF THE SITE EXCEPT WHEN CONSTRUCTION WILL RESUME WITHIN 21 DAYS.

L. SIGN AND SUBMIT TO TO THE DEVELOPER CERTIFICATION THAT CONSTRUCTION AND FINAL STABILIZATION AS DEFINED UNDER PART E OF
THE DEVELOPER SECTION OF THE SWPPP HAS BEEN COMPLETED.

M .THE CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTATION OF EACH MEASURE IDENTIFIED IN THE SWPPP AND SHALL PROVIDE

DOCUMENTATION CERTIFYING THAT BEFORE CONDUCTING ANY PROFESSIONAL SERVICE IDENTIFIED IN THE SWPPP: THAT UNDER
PENALTY OF LAW THAT | UNDERSTAND THE TERMS AND CONDITIONS OF THE GENERIC STORMWATER PERMIT ISSUED PURSUANT TO
SECTION 403.0885, F.5., THAT AUTHORIZES THE STORMWATER DISCHARGES ASSOCIATED WITH INDUSTRIAL ACTIVITY FROM THE
CONSTRUCTION SITE IDENTIFIED AS PART OF THIS CERTIFICATION.

EARTHWORK NOTES:

PosT (OpPTIONS: 2" X 4" OR
2[] " MIN. DWDOD; STEEL

I
1.33 LBS/FT. MIN.) \ 6' MAX. |
i |

. THE CONTRACTOR SHALL INSTALL SILT FENGCE AND TREE BARRICADES AS SHOWN ON TYPICAL

DETAILS. MONROE COUNTY SHOULD BE CONTACTED TO INSPECT SILT FENGCE AND TREE
BARRICADES PRIOR TO COMMENCEMENT OF EARTHWORK OPERATIONS.

UPON ISSUANCE OF CLEARING PERMIT, CONTRACTOR SHALL REMOVE AND DISPOSE OF TREES
CALLED FOR SUCH ON PLANS. ALL GROUND VEGETATION AND TOPSOIL WITHIN THE LIMITS OF
CONSTRUCTION SHALL BE REMOVED. ANY UNSUITABLE MATERIAL ENCOUNTERED SHALL BE
REMOVED TO THE SATISFACTION OF THE GEOTECHNICAL ENGINEER. ALL TOPSOIL REMOVED
FROM THE BUILDING AND PAVEMENT AREAS SHALL BE STOCKPILED AND USED LATER IN
LANDSCAPED AREAS. ALL ORGANIC SOILS/DEBRIS SHOULD BE REMOVED, SEE ORGANIC SOILS
REMOVAL NOTES.

AFTER CLEARING OPERATIONS, THE EXPOSED SUBGRADE SHOULD BE EVALUATED AND PROOF
ROLLED AS DIRECTED BY THE GEOTECHNICAL ENGINEER. PROOF ROLLING SHALL CONSIST OF
COMPACTION WITH A LARGE-DIAMETER, HEAVY VIBRATORY DRUM ROLLER. OBSERVATION
SHOULD BE MADE TO IDENTIFY ANY AREAS OF YIELDING S0OILS THAT MAY REQUIRE OVER
EXCAVATION AND REPLACEMENT, AS DETERMINED BY THE GEOTECHNICAL ENGINEER.

OPTIONAL POST POSITIONS .2 PRINCIPLE POST POSITION
W (CANTED 20° TOWARD FLOW)
- ~
FILTER FABRIC (IN E

CONFORMANCE WITH 5 '

-— SECc. 985 FDOT SPEC.) > /
g FILTER FABRIC
i y § SILT FLow
0 & T ————
w3 1

>

N ELEVATION SECTION

TYPE Il SILT FENCE

SILT FLow

~ 0y
3L
s

TYpPE IlIl SILT FENCE PROTECTION
AROUND DiTCH BOTTOM INLETS.

DO NOT DEPLOY IN A MANNER THAT SILT FENGCES WILL ACT AS A DAM ACROSS PERMANENT FLOWING
WATERCOURSES. SILT FENCES ARE TO BE USED AT UPLAND LOCATIONS AND TURBIDITY BARRIERS
USED AT PERMANENT BODIES OF WATER.

SILT FENCE APPLICATIONS

REFERENCED SPECIFICATIONS (LATEST EDITIONS):

punz=

FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATION AND INDEX.

CiTy OF KEY WEST LAND DEVELOPMENT REGULATIONS.

F.D.E.P. REQUIREMENTS AND STANDARDS FOR WATER AND WASTEWATER CONSTRUCTION AND TESTING.
FBC 6TH EDITION (201 7)

mev:] oescmerion: [ov] one

STATUS:

FINAL
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