



PRICE QUOTATION

Attention: City of Key West
1300 White Street
Key West, FL 33040

DATE: 10/19/22

Location: Eaton Street- Simonton St. to Whitehead St. Key West, FL 33040
Scope: Additional Road Work (per drawing dated 8/29/22)

ITEMIZED QUANTITIES

Item	Description	Quantity	Units	Cost per Unit	Line Item Cost	Notes
Additional Road Work on Whitehead St						
1	Maintenance of Traffic	60	DA	\$ 1,204.40	\$ 72,264.00	
2	Removal of Existing Concrete	803.0	SY	\$ 58.00	\$ 46,574.00	
3	Concrete Sidewalks and Driveways, 6"	111.0	SY	\$ 156.37	\$ 17,357.07	
4	Concrete Sidewalks, 4"	692.0	SY	\$ 117.00	\$ 80,964.00	
5	Concrete Curb Type F	1,600.0	LF	\$ 58.50	\$ 93,600.00	
6	Parking Pay Station (Relocation)	4.0	EA	\$ 1,950.00	\$ 7,800.00	
7	Utility Fixture, Valve/Meter Box, Adjustment	60.0	EA	\$ 715.00	\$ 42,900.00	
8	Statue Protection	1.0	EA	\$ 1,500.00	\$ 1,500.00	
9	Single Post Sign, Furnish & Install Ground Mount	10.0	EA	\$ 1,885.00	\$ 18,850.00	
10	Thermoplastic, Standard, White, Message or Symbol	7.0	EA	\$ 650.00	\$ 4,550.00	
11	Thermoplastic, Standard, White, 6"	2,000.0	LF	\$ 15.60	\$ 31,200.00	
12	Thermoplastic, Standard, White, 12"	800.0	LF	\$ 23.40	\$ 18,720.00	
13	Thermoplastic, Standard, White, 24"	80.0	LF	\$ 23.40	\$ 1,872.00	
Subtotal					\$ 438,151.07	
14	Performance/Payment Bonds (\$20.00/Thousand)	1.0	LS			
15	Mobilization/Demobilization	1.0	LS	\$ 12,500.00	\$ 12,500.00	
16	General Conditions	1.0	LS	\$ 63,000.00	\$ 63,000.00	
Total:					\$ 513,651.07	
Notes:						
Exclusions:						
Prepared by: Jason Pfahl						
Estimator						
Charley Toppino & Sons, Inc.						
Date: 10/19/22					Sheet	1 of 1

Signature: _____

Date: _____