



## THE CITY OF KEY WEST

Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3700

### EXECUTIVE SUMMARY

**Date:** June 25, 2018

**To:** Jim Scholl, City Manager

**From:** Eric Augst, Special Projects Designer

**Cc:** Greg Veliz, Assistant City Manager  
Mark Finigan, Finance Director  
Jim Bouquet, Engineering Director

**Subject:** Work Order #18 ADA Sidewalk and Work Order #19 Resurfacing on Fleming Street.

#### Action Statement

Authorize City Manager approval of two Work Orders to Charley Toppino and Sons, Inc. totaling \$874,543.49 for resurfacing and Americans with Disabilities Act Improvements on Fleming Street between Whitehead Street and White Street. Approve any necessary budget transfers.

#### Background

To improve roadway surface condition and provide for Americans With Disabilities Act (ADA) compliant sidewalks and intersections, Engineering Services is recommending resurfacing (mill and pave) Fleming Street between Whitehead Street and White Street and construct new ADA compliance sidewalks as needed. Engineering Services requested Work Order proposals from Charley Toppino and Sons, Inc. (CTS) under their current Right-of-Way Improvement contract with the City (Resolution 17-106). Proposed CTS Work Orders # 18, ADA Sidewalk Installation, and #19, Fleming Mill & Pave, are attached.

MEMORANDUM

**Financial Issues**

Project funding is from Account 102-4102-541-6300. Upon approval, two purchase orders will be issued to CTS for Work Order #18 in the amount of \$390,696.19 (Project Number II41021801) and \$483,847.30 for Work Order #19 (Project Number II41021802), for a total award of \$874,543.49.

**Recommendation**

Staff recommends authorizing City Manager approval of two Work Orders to Charley Toppino and Sons totaling \$874,543.49 resurfacing and ADA improvements on Fleming Street between Whitehead and White Streets, and approving any necessary budget transfers.