RESOLUTION NO. 21-121

A RESOLUTION OF THE CAROLINE STREET CORRIDOR AND BAHAMA VILLAGE COMMUNITY REDEVELOPMENT AGENCY (CRA) REJECTING ALL BIDS RECEIVED IN RESPONSE TO INVITATION TO BID (ITB) #21-003 CONCH REPUBLIC SEAFOOD COMPANY (CRSC) ROOF/WALL CLADDING - KEY WEST HISTORIC SEAFORT PURSUANT TO SECTION 2-834(3) AND(4) OF THE CODE OF ORDINANCES; PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the responsive bid received in response to ITB 21-003 exceeded cost estimates, and the low bid was non-responsive. Accordingly, staff recommends rejecting the bids received and rebidding the project; and

NOW, THEREFORE, BE IT RESOLVED BY THE CAROLINE STREET CORRIDOR AND BAHAMA VILLAGE COMMUNITY REDEVELOPMENT AGENCY, AS FOLLOWS:

Section 1: That the bids received in response to ITB #21-003, for CRSC Roof/Wall Cladding - Key West Historic Seaport are hereby rejected pursuant to city code of ordinances section 2-834(3) and (4).

Section 2: That this Resolution shall go into effect immediately upon its passage and adoption and authentication by the signature of the presiding officer and the Clerk of the Agency.

Passed an	nd adopted by the Caroline Str	eet Corridor and banama
Village Commu	nity Redevelopment Agency a	a meeting held this
2nd day	of June , 202	l.
Authenti	cated by the presiding officer	and Clerk of the Agency
on June 3	, 2021.	
Filed wi	th the Clerk June 3	, 2021.
	Chair Teri Johnston	Yes
	Vice Chair Sam Kaufman	Yes
	Commissioner Gregory Davila	Yes
	Commissioner Mary Lou Hoove	r Yes
	Commissioner Clayton Lopez	Absent
	Commissioner Billy Wardlow	Yes
	Commissioner Jimmy Weekley	Yes
	TERI JOHNSTO	CHAIR
ATTEST:		
CHERYL SMITH,	CITY CLERK	







THE CITY OF KEY WEST

201 William Street Key West, FL 33040 (305) 809-3790

EXECUTIVE SUMMARY

TO:

Key West Bight Management Board

FROM:

Karen Olson, Deputy Director Port & Marine Services

DATE:

May 7, 2021

SUBJECT:

Rejection of Bids: ITB #21-003 - CRSC Roof / Wall Cladding

ACTION STATEMENT

Rejecting bids for ITB #21-003 – CRSC Roof / Wall Cladding – Key West Historic Seaport

BACKGROUND

Conch Republic Seafood Company is an all metal structure in a highly corrosive environment. The roof on the structure is nearing the end of its useful life and the walkway overhang is experiencing heavy corrosion to both primary and secondary steel framing elements and need replacement. The wall cladding and wall girt are also experiencing heavy corrosion and are in need of repair/ replacement.

PURPOSE & JUSTIFICATION

ITB #21-003 was advertised April 2021 with 2 bids received on May 5, 2021 as follows:

D.L. Porter Constructors, Inc.

\$711,406.00

Marino Construction Group

\$894.399.60

Staff has reviewed the breakdown of the proposals received and determined the line item pricing to be unbalanced and slightly high for the scope of work. Also, the low bidder DL Porter did not provide the require unit prices for five bid items, only providing lump sum amounts making them a non-responsive bidder. Per the solicitation, the City may reject bids if a bidder is non-responsive and if is in the best interest of the City.

Seaport staff will re-advertise this project immediately.

ITB #21-003: CRSC Roof / Wall Cladding				
	DL PORTER	MARINO		
Line Item	Extended Cost	Extended Cost		
Mobilization/Demobilization	\$63,311.00	\$42,975.00		
Payment/Performance Bonds	\$10,790.00	\$11,025.00		
Permit Fees (at cost)	\$15,000.00	\$15,000.00		
Demolition	\$1,268.00	\$105,525.00		
Vulcraft Deck Panel Roofing	\$200,567.00	\$168,696.00		
WMP-50 Roof Insulation	\$2,263.00	\$795.60		
Overhang Reconstruction	\$67,916.00	\$116,930.00		
Wall Cladding / Framing	\$21,711.00	\$275,000.00		
Header Track / Cladding	\$17,321.00	\$45,000.00		
Framed work Zone Partition	\$76,743.00	\$45,285.00		
Misc Electric/ Mechanical	\$34,820.00	\$26,483.00		
Misc Plumbing	\$2,536.00	\$1,125.00		
Misc Appertances	\$157,160.00	\$560.00		
Allowance	\$40,000.00	\$40,000.00		
TOTAL EXTENDED ITEMS	\$711,406.00	\$894,399.60		

^{*} Unbalanced line items

FINANCIAL IMPACT

There is no financial impact associated with rejection of this bid.

RECOMMENDATION

Staff recommends rejection bids for ITB #21-003 – CRSC Roof / Wall Cladding – Key West Historic Seaport

INTEROFFICE MEMORANDUM

To:

Karen Olson, Deputy Director of Port and Marina Services

CC:

David Sermak, Purchasing

From:

Cheri Smith, City Clerk

Date:

May 7, 2021

Subject:

ITB #21-003 - Conch Republic Roof Replacement

The following bids were opened Wednesday, May 5, 2021 at 3:30 p.m. in response to the above referenced project.

 D.L. Porter Constructors, Inc. 6574 Palmer Park Circle

Sarasota, FL

TOTAL:

\$711,406.00

2. Marino Construction Group, Inc.

7025 Shrimp Road, Suite 2E

Key West, FL 33040

TOTAL:

\$854,399.00

ITB #21-003: CRSC Roof / Wall Cladding				
	DL PORTER	MARINO		
Line Item	Extended Cost	Extended Cost		
Mobilization/Demobilization	\$ 63,311.00	\$42,975.00		
Payment/Performance Bonds	\$10,790.00	\$11,025.00		
Permit Fees (at cost)	\$15,000.00	\$15,000.00		
Demolition	\$1,268.00	\$105,525.00		
Vulcraft Deck Panel Roofing	\$200,567.00	\$168,696.00		
WMP-50 Roof Insulation	\$2,263.00	\$795.60		
Overhang Reconstruction	\$ 67,916.00	\$116,930.00		
Wall Cladding / Framing	\$21,711.00	\$275,000.00		
Header Track / Cladding	\$17,321.00	\$45,000.00		
Framed work Zone Partition	\$76,743.00	\$ 45,285.00		
Misc Electric/ Mechanical	\$34,820.00	\$26,483.00		
Misc Plumbing	\$2,536.00	\$1,125.00		
Misc Appertances	\$157,160.00	\$560.00		
Allowance	\$40,000.00	\$40,000.00		
TOTAL EXTENDED ITEMS	\$711,406.00	\$894,399.60		

.

.

.