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BIDDING REQUIREMENTS  

 

 
 

 

 

 



INVITATION TO BID 

 

Sealed Bids for the construction of ITB 15-010 DONALD AVENUE CANAL EMBANKMENT 

STABILIZATION, addressed to the City of Key West, will be received at the office of the City Clerk, 

City of Key West, 3126 Flagler Avenue St., Key West, Florida, until 3:00 p.m., local time, on the 29h 

day of APRIL 2015, and then will be publicly opened and read.  Any bids received after the time and 

date specified will not be considered. 

 

Please submit ONE (1) ORIGINAL and TWO (2) USB drives each with a single file of the entire 

bid proposal package. Bid package shall be enclosed in a sealed envelope clearly marked on the 

outside “ITB 15-010: "DONALD AVENUE CANAL EMBANKMENT STABILIZATION"; 

addressed and delivered to the City Clerk’s office at the address noted above. 
 

The City retains the right to award bid to the bidder that best meet the needs of the City.  

 

The project contemplated consists of the installation of approximately 40 cubic yards of limestone rip 

rap along the bank of Donald Avenue Canal, as shown in the attached drawings. The rip rap shall be 

one (1) foot minimum to two (2) foot maximum in diameter at a 1:1 slope as shown in the attached 

drawings.  Linda Avenue Canal Bank Protection is also included as an Additive/Alternate. Linda 

Avenue includes placing rip rap approximately 75 feet along the eastern bank; rip rap shall be one (1) 

foot minimum to two (2) foot maximum in diameter  at a 1:1 slope as shown in the attached detail. 

 

Drawings and Specifications may be obtained from Demand Star by Onvia.  Please contact Demand Star 

at www.demandstar.com or call 1-800-711-1712 and the City of Key West website at 

www.keywestcity.com 

 

A pre-bid meeting will be held in the conference room at the office of the City Clerk at 3126 Flagler 

Avenue Key West, Florida on April 22, 2015 at 10:00 a.m. 

 

 
EACH BID MUST BE SUBMITTED ON THE PRESCRIBED FORM AND ACCOMPANIED BY BID 

SECURITY AS PRESCRIBED IN THE INSTRUCTIONS TO BIDDERS, PAYABLE TO THE CITY 

OF KEY WEST, FLORIDA, IN AN AMOUNT NOT LESS THAN FIVE (5) PERCENT OF THE 

AMOUNT BID.  

 

The successful Bidder will be required to furnish the necessary additional bond(s) for the faithful 

performance of the Contract, as Prescribed in the Bidding Documents.  Within 10 days after the Notice 

of Award, the successful Bidder will also be required to furnish documentation showing that he is in 

compliance with the licensing requirements of the state and that the Provisions of Chapter 66 of the Code 

of Ordinances of the City of Key West.  Compliance with these Provisions is required before the 

Contractor can enter into the agreement contained in the Contract Documents.   
 

 

THE BIDDER MUST BE A LICENSED CONTRACTOR BY THE STATE OF FLORIDA AND 

SUBMIT PROOF OF SUCH WITH THE BID.  

 

http://www.demandstar.com/
http://www.keywestcity.com/


Specifically within 10 days the following the Notice of Award the successful bidder must demonstrate that 

he holds at a minimum, the following licenses & certificates; 

 
A. City of Key West Business Tax License Receipt  

B. A valid Certificate of Competency issued by the Chief Building Official of Key West, Florida. 

 

All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed 

by or countersigned by a licensed resident agent of the Surety or Insurance Company having his place of 

business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida.  

Further, the said Surety or Insurance Company shall be duly licensed and qualified to do business in the 

State of Florida. 

 

Before a Contract will be awarded for the work contemplated herein, the OWNER will conduct such 

investigation as is necessary to determine the performance record and ability of the apparent low 

Bidder to perform the size and type of work specified under this Contract. Upon request, the Bidder 

shall submit such information as deemed necessary by the OWNER to evaluate the Bidder's 

qualifications. 

 

For information concerning the proposed work or for an appointment to visit the site of the proposed 

work, contact Janet Muccino, Project Manager, @ (305) 809-3867. 

 

At the time of the award, the successful Bidder must show satisfactory document of such State, 

County and City licenses as would be required. Any permit and/or license requirement and subsequent 

costs are located within the bid documents. The successful Bidder must also be able to satisfy the City 

Attorney as to such insurance coverage and legal requirements as may be demanded in Bid.  The City 

may reject bids: (1) for budgetary reasons, (2) if the bidder misstates or conceals a material fact in its 

bid, (3) if the bid does not strictly conform to the law or is non-responsive to the bid requirements, 

(4) if the bid is conditional, (5) if a change of circumstances occurs making the purpose of the bid 

unnecessary, (6) or if such rejection is in the best interest of the City. The City may also waive any 

minor formalities or irregularities in any bid. 

 

 

 

 

Dated this          day of,     2015. 

 

      

 

CITY OF KEY WEST 

 

      

 

By:                                                           

  James Scholl, City Manager 
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INSTRUCTIONS TO BIDDERS 

 

 

1.  CONTRACT DOCUMENTS 

 

 A.  FORMAT 

 

The Contract Documents are divided into parts, divisions, and sections for convenient organization 

and reference.  Generally, there has been no attempt to divide the Specification sections into work 

performed by the various building trades, work by separate SUBCONTRACTORs, or work 

required for separate facilities in the project.   

 

 B.  DOCUMENT INTERPRETATION 

 

The separate sections contained within these Contract Documents are intended to be mutually 

cooperative and to provide all details reasonably required for the execution of the proposed work. 

 

Should there be any doubt as to the meaning or intent of said Contract Documents, the Bidder 

should request of the Engineer, in writing (at least eight (8) days prior to the Bid opening) an 

interpretation thereof.  Any interpretation or change in said Contact Documents will be made only 

in writing, in the form of addenda to the Documents which will be furnished to all registered 

holders of Bidding Documents.  Bidders shall submit with their PROPOSALS, or indicate receipt 

of, all Addenda.  The Owner will not be responsible for any other explanation or interpretations of 

said Documents.  

 

2.  GENERAL DESCRIPTION OF THE PROJECT 

 

A general description of the work to be done is contained in the Invitation to Bid and the scope is 

specified in applicable parts of these Contract Documents. 

 

3.  QUALIFICATION OF CONTRACTORS 

 

The prospective Bidders must meet the statutorily prescribed requirements before award of the 

Contract by the Owner. 

 

4.  BIDDER'S UNDERSTANDING 

 

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is 

required that he will inspect the site and make himself thoroughly familiar with all the Contract 

Documents.  Failure to do so will not relieve the successful Bidder of his obligation to enter into 

a Contract and complete the contemplated work in strict accordance with the Contract Documents.  

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal, 

state, and local laws, statutes, and ordinances relative to the execution of the work. 
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This requirement includes, but is not limited to, applicable regulations concerning minimum wage 

rates, nondiscrimination in the employment of labor, protection of public and employee safety and 

health, environmental protection, the protection of natural resources, fire protection, burning and 

nonburning requirements, permits, fees, and similar subjects. 

 

5.  TYPE OF PROPOSAL 

 

    A.  LUMP SUM 

 

The Proposal for the work is to be submitted on a LUMP SUM basis.  LUMP SUM prices shall be 

submitted in all appropriate places in the Proposal.  A breakdown of the LUMP SUM is required 

in the Proposal.  The total amount to be paid the Contractor shall be the amount of the Lump Sum 

Proposal as adjusted for additions or deletions resulting from Owner authorized changes in the 

project. 

 

6.  PREPARATION OF PROPOSALS 

 

    A.  GENERAL 

 

All blank spaces in the Proposal form must be filled in, as required, in BLACK INK.  All price 

information will be shown in both words and figures where required.  No changes shall be made 

in the phraseology of the forms. Written amounts shall govern in case of discrepancy between 

amounts stated in writing and the amounts stated in figures.   

 

Any Proposal shall be deemed informal which contains omissions erasures, alterations, or 

additions of any kind, or prices uncalled for, or in which any of the prices are obviously 

unbalanced, or which in any manner shall fail to conform to the conditions of the published 

Invitation to Bid. 

 

Only one Proposal from any individual, firm, partnership, or corporation under the same or 

different names, will be considered. Should it appear to the Owner that any Bidder is interested in 

more than one Proposal for work contemplated; all Proposals in which such Bidder is interested 

will be rejected. 

 

   B.  SIGNATURE 

 

The Bidder shall sign his proposal in the blank space provided therefor.  If Bidder is a corporation, 

the legal name of the corporation shall be set forth above, together with the signature of the officer 

or officers authorized to sign Contracts on behalf of the corporation.  If the Bidder is a partnership, 

the true name of the firm shall be set forth above, together with the signature of the partner or 

partners authorized to sign Contracts on behalf of the partnership.  If signature is by an agent, other 

than an officer of a corporation or a member of a partnership, a notarized power of attorney must 

be on file with the Owner prior to opening of Proposals or submitted with the Proposal, otherwise 

the Proposal will be regarded as not properly authorized. 
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C.  SPECIAL BIDDING REQUIREMENTS 

 

The Bidder's attention is brought to the hiring practices and licenses and permits of the City of Key 

West. These are defined in the addition to Article 38, ORDINANCES, PERMITS, and LICENSES, 

as set forth in the Supplementary Conditions.   

 

The Bidder shall submit with his Bid his experience record showing his experience and expertise 

in related work.  Such experience record shall provide at least ten (10) current or recent projects 

of similar work, preferably within Florida or the Southeastern United States.  For each project the 

following information will be provided: 

 

1. Description and location of work 

2. Contract amount 

3. Dates work was performed 

4. Owner 

5. Name of Owner's contact person and phone number 

 

D.      ATTACHMENTS 

 

Bidder shall complete and submit the following forms with his Bid: 

 

 Anti-Kickback Affidavit 

Public Entity Crime Form 

Key West Insurance Form 

Local bidders 

Cone of silence 

Domestic partnership affidavit 

 

  

7.  STATE AND LOCAL SALES AND USE TAX 

 

Unless the Supplementary Conditions contains a statement that the Owner is exempt from state 

sales tax on materials incorporated into the work due to the qualification of the work under this 

Contract; all state and local sales and use taxes as required by the laws and statutes of the state and 

its political subdivisions shall be paid by the Contractor.  Prices quoted in the Proposal shall 

include all nonexempt sales and use taxes, unless provision is made in the Proposal form to 

separately itemize the tax. 

 

8.  SUBMISSION OF PROPOSALS 

  

All Proposals must be submitted not later than the time prescribed, at the place, and in the manner 

set forth in the Invitation to Bid. Proposals must be made on the Proposal forms provided herewith 

and submitted intact with the volume containing the Bidding requirements, Contract forms, and 

Conditions of the Contract. 

 

Each Proposal must be submitted in a sealed envelope, so marked as to indicate the Bidder's name 

and its contents without being opened, and addressed in conformance with the instructions in the 
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Invitation to Bid. 

 

 

 

9.        MODIFICATION OR WITHDRAWAL OF PROPOSALS 

 

Prior to the time and date designated for receipt of Proposals, any Proposal submitted may be 

modified or withdrawn by notice to the party receiving Proposals at the place designated for the 

receipt of Proposals.  Such notice shall be in writing over the signature of the Bidder or by 

telegram.  If by telegram, written confirmation over the signature of the Bidder shall be mailed 

and postmarked on or before the date and time set for receipt of Proposals, and it shall be so worded 

as not to reveal the amount of the original Proposal.  No Proposal may be withdrawn after the time 

scheduled for the opening of Proposals, unless the time specified in paragraph AWARD OF 

CONTRACT of these Instructions to Bidders shall have elapsed. 

 

10.      BID SECURITY 

 

Proposals must be accompanied by cash, a certified check drawn on a bank in good standing, or a 

Bid Bond issued by a Surety authorized to issue such bonds in the state where the work is located, 

in the amount of five (5) percent of the total amount of the Proposal submitted.  This Bid security 

shall be given as a guarantee that the Bidder will not withdraw his Proposal for a period of Sixty 

(60) days after Bid opening, and that if awarded the Contract, the successful Bidder will execute 

the attached Contract within the time specified.   

 

The attorney-in-fact who executes this bond in behalf of the Surety must attach a notarized copy 

of his power-of-attorney as evidence of his authority to bind the Surety on the date of the execution 

of the bond.  Where State Statute requires, certification by a resident agent shall also be provided.   

 

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one 

conforming substantially thereto in form and content. 

 

11.     RETURN OF BID SECURITY 

 

Within fifteen (15) days after the award of the Contract, the Owner will return the Bid securities 

to all Bidders whose Proposals are not to be further considered in awarding the Contract.  Retained 

Bid securities will be held until the Contract has been finally executed, after which all Bid 

securities, other than Bidder's Bonds and any guarantees which have been forfeited, will be 

returned to the respective Bidders whose Proposals they accompanied. 

 

12.  AWARD OF CONTRACT 

 

Within forty-five (45) calendar days after the opening of the Proposals, the Owner will accept one 

of the Proposals or will act in accordance with the following paragraphs.  The acceptance of the 

Proposal will be by written notice of award, mailed to the office designated in the Proposal, or 

delivered to the Bidder's representative.  In the event of failure of the lowest responsive Bidder to 

sign the Contract and provide acceptable insurance certificate(s), the Owner may award the 

Contract to the next lowest, responsive, responsible Bidder.  Such award, if made, will be made 
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within sixty (60) days after the opening of the Proposals.   

 

The Owner reserves the right to accept or reject any and all Proposals, and to waive any 

informalities and irregularities in said Proposal. 

 

13.  BASIS OF AWARD 

 
THE BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD WILL BE THE TOTAL LUMP SUM 

BASE BID PLUS ALTERNATE (IF SELECTED)  
 

 The award will be made by the Owner on the basis of that Bid from the lowest responsive, 

responsible Bidder, which in the Owner's sole and absolute judgment, will serve the best interests 

of the Owner.   

 

If at the time this Contract is to be awarded, the total of the lowest acceptable Base Bid exceeds 

the funds then estimated by the Owner as available, the Owner may reject all Bids or take such 

other action as best serves the Owner's interest. The Owner has the right to accept any or all or no 

Additive/Alternate items. 

 

14.  EXECUTION OF CONTRACT 

 

The successful Bidder shall, within ten (10) working days after receiving notice of award, sign and 

deliver to the Owner a Contract in the form hereto attached together with the acceptable insurance 

certificates as required in these Documents.  Within ten (10) working days after receiving the 

signed Contract, with acceptable insurance from the successful Bidder, the Owner's authorized 

agent will sign the Contract.  Signature by both parties constitutes execution of the Contract. 

 

15.  CONTRACT BONDS 

 

A. PERFORMANCE AND PAYMENT BONDS 

   

The successful Bidder shall file with the OWNER, at the time of delivery of the signed Contract, a 

Performance Bond and Payment Bond on the form bound herewith, each in the full amount of the 

Contract price in accordance with the requirements of Florida Statutes Section 255.05 or 713.23, as 

applicable, as security for the faithful performance of the Contract and the payment of all persons 

supplying labor and materials for the construction of the work and to cover all guarantees against 

defective workmanship or materials, or both, during the warranty period following the date of final 

acceptance of the work by the OWNER.  The Surety furnishing this bond shall have a sound financial 

standing and a record of service satisfactory to the OWNER, shall be authorized to do business in the 

State of Florida, and shall be listed on the current U.S. Department of Treasury Circular Number 570 

or amendments thereto in the Federal Register of acceptable Sureties for federal projects. The 

CONTRACTOR shall supply the OWNER with phone numbers, addresses, and contacts for the 

Surety and their agents. Pursuant to Section 255.05(7), Florida Statutes, in lieu of the bond required 

by law, the contractor may file with the city an alternative form of security in the form of cash, a 

money order, a certified check, a cashier’s check or an irrevocable letter of credit.   
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 B. POWER-OF-ATTORNEY 

   

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment Bond in behalf  

of the Surety must attach a notarized copy of his power-of-attorney as evidence of his authority to  

bind the Surety on the date of execution of the bond. 

   

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will have the  

same date. 

 

16. FAILURE TO EXECUTE CONTRACT AND FURNISH BONDS 

 

The Bidder who has a contract awarded to him and who fails to promptly and properly execute the 

contact shall forfeit the Bid security that accompanied his Bid, and the Bid security shall be 

retained as liquidated damages by the Owner, and it is agreed that said sum is a fair estimate of the 

amount of the damages the Owner will sustain in case the Bidder fails to enter into a Contract or 

furnish the required bonds.  Bid security deposited in the form of cash, a certified check, or 

cashier's check shall be subject to the same requirements as a Bid Bond. 

 

17.  PERFORMANCE OF WORK BY CONTRACTOR 

 

The Contractor shall perform on site and with his own organization, labor equivalent to at least 

forty (40) percent of the total amount of the work to be performed under this Contract.  If, during 

the progress of the work hereunder, the Contractor requests a reduction of such percentage, and 

the Engineer determines that it would be to the client's advantage, the percentage of labor to be 

performed by the Contractor's own organization may be reduced; provided prior written approval 

of such reduction is obtained by the Contractor from the Engineer. 

 

 

18.  TIME OF COMPLETION 

 

The time of the completion of the work to be performed under this contract is stated 

in the Proposal and is the essence of this Contract.  Delays and extensions of time 

may be allowed in accordance with the provisions stated in the Contract 

Documents. 
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TO:    CITY OF KEY WEST 

 

ADDRESS:   3140 FLAGLER AVENUE 

P.O. BOX 1409 

KEY WEST, FLORIDA 33041 

 

PROJECT TITLE:      DONALD AVENUE CANAL 

EMBANKMENT STABILIZATION 

 

PROJECT NUMBER:     EN 1501 

 
 

Bidder’s person to contact for additional information on this proposal: 

 

  

NAME:                                                     

  

TELEPHONE:                  

 

EMAIL:           

 

BIDDER'S DECLARATION AND UNDERSTANDING 

 

The undersigned, hereinafter called the Bidder, declares that the only persons or parties 

interested in this Proposal are those named herein, that this Proposal is, in all respects, fair 

and without fraud, that it is made without collusion with any official of the Owner, and that 

the proposal is made without any connection or collusion with any person submitting another 

Proposal on this Contract. 
 

The Bidder further declares that he has carefully examined the Contract Documents for the 

construction of the project, that he has personally inspected the site, that he has satisfied himself as 

to the quantities involved, including materials and equipment, and conditions of work involved, 

including the fact that the description of the quantities of work and materials, as included herein, is 

brief and is intended only to indicate the general nature of the work and to identify the said quantities 

with the detailed requirements of the Contract Documents, and that this Proposal is made according 

to the provisions and under the terms of the Contract Documents, which Documents are hereby 

made a part of this Proposal. 

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of 

subsurface information and has utilized all data that he believes pertinent from the Engineer, Owner, 

and other sources in arriving at his conclusions. 

 

The Bidder further agrees that the Owner may "non-perform" the work in the event that the low 

bid is in excess of available funding.  Non-performance will be determined prior to Notice of 

Award.   
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 CONTRACT EXECUTION AND BONDS  

 

The Bidder agrees that if this Proposal is accepted, he will, within ten (10) days including Sundays 

and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will, at 

that time deliver to the Owner evidence of holding the required licenses and certificates, and will, to 

the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction 

and do the work and furnish all the materials necessary to complete all work as specified or indicated 

in the Contract Documents. 

   

CERTIFICATES OF INSURANCE 

 

The Bidder agrees to furnish the Owner, before commencing the work under this Contract, the 

Certificates of Insurance as specified in these Documents. 

 

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME 

 

The Bidder further agrees to begin work within ten (10) calendar days after the date of the Notice to 

Proceed, and to complete the construction, in all respects, within sixty (60) calendar days.This 

Contract will automatically expire and be terminated on final acceptance by the Owner. 

 

LIQUIDATED DAMAGES 

 

In the event the Bidder is awarded the Contract and shall fail to complete the work authorized by the 

Contract within the time limit or extended time limit agreed upon in that Contract, as more particularly 

set forth in the Contract Documents, liquidated damages shall be paid to the Owner at the rate of 

$250.00 per day for all work authorized under the Contract Documents, until the work shall have been 

satisfactorily completed as provided in the Contract Documents.  Sundays and legal holidays shall be 

included in determining days in default. 

 

 

 

The Bidder hereby acknowledges that he has received Addenda No.            ,            ,  

 

                                             ,     ,        .   (Bidder shall insert No. of each addendum 

received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the 

Bidder further agrees that his proposal(s) includes all impacts resulting from said addenda. 

 

SALES AND USE TAX 

 

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated prices 

for the work. 
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NOTE: THE TOTAL LUMP SUM BASE BID PLUS ALTERNATE (IF SELECTED) WILL BE 

THE BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD 

 

Owner has the right to accept any or all or no Additive/Alternate items. 

 

 

DONALD AVENUE EMBANKMENT STABILIZATION (complete) 

 

LUMP SUM BASE BID TOTAL  

 

The Bidder agrees to accept as full payment for the work proposed under this project, 

as herein specified and shown on the Drawings, based on the undersigned's own 

estimate of quantities and costs, the following Lump Sum of: 

 

 

LUMP SUM:  $                 

                                                                                      

  

   

                                                                                Dollars                  Cents 

  (Amount written in words has precedence) 
 

 

 

 

 

ADDITIVE / ALTERNATE 
 

 

 

 LINDA AVENUE EMBANKMENT RIP RAP INSTALLATION (complete) 

 (Place rip rap approximately 75 feet along easterly bank ) 

 

 

LUMP SUM    $                        

 

 

 

                                                                               Dollars                  Cents 

  (Amount written in words has precedence) 
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SCHEDULE OF WORK 

 

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

              

 

 

Attach additional sheets if necessary 
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SUBCONTRACTORS 

 

The Bidder further proposes that the following subcontracting firms or businesses will be awarded 

subcontracts for the following portions of the work in the event that the Bidder is awarded the 

Contract:   

 

 

Portion of Work:                                                                                                               

Name:              

Address:                                                                                                                                                                                                                                  

 

Portion of Work:                                                                                                                 

Name:              

Address:                                                                                                                                                                                                                                  

 

Portion of Work:                                                                                                                

Name:              

Address:                                                                                                                                                                                                                                  

 

Portion of Work:                                                                                                                

Name:              

Address:                                                                                                                                                                                                                                   

 

Portion of Work:                                                                                                                 

Name:              

Address:                                                                                                                                                                                                                                  

 

Portion of Work:                                                                                                                 

Name:              

Address:                                                                                                                                                                                                                                  

 

                                                              

 

 



 

EN 1501 14                                            DONALD AVENUE  
                                                                                                                                                       PROPOSAL 

  

   

 

SURETY 

 

 

                                                                                                                                        whose address is 

 

                                                                             ,                               ,                     ,            

Street     City State     Zip 

 

 

 

 

BIDDER 

 

The name of the Bidder submitting this Proposal is                                                                           

 

                                                                                                                                        doing business at 

 

                                                                             ,                               ,                      ,                            

Street     City State               Zip 

 

which is the address to which all communications concerned with this Proposal and with the Contract 

shall be sent.   

 

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or 

of all persons interested in this Proposal as principals are as follows:                     
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If Sole Proprietor or Partnership 

 

 

 

IN WITNESS hereto the undersigned has set his (its) hand this              day of                     2015. 

 

 

 

 

                                                              

 Signature of Bidder 

 

                                                                                                 

Title 

 

 

 

 

 

 

            If Corporation 

 

 

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and 

its seal affixed by its duly authorized officers this                day of                                         2015. 

 

 

(SEAL) 

 

 

 

                                                                    

Name of Corporation 

 

     By                                                                                  

 

     Title                                                                                           

 

     Attest                                                   

                  Secretary 
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EXPERIENCE OF BIDDER 

 

The Bidder states that he is an experienced Contractor and has completed similar projects within the 

last 5 years. 

 

(List similar projects, with types, names of clients, construction costs, and references with phone 

numbers.  Use additional sheets if necessary.) 
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                                                                        BID BOND  

 

 

 

 

 

FLORIDA BID BOND 

 

 

BOND NO.     

                                       

AMOUNT: $      

                           

 

KNOW ALL MEN BY THESE PRESENTS, that                                                                    

                                   hereinafter called the PRINCIPAL, and                                         

                                                                     a corporation duly organized under the laws of the State 

of                having its principal place of business at                           

                                                                                      in the State of             and authorized to do 

business in the State of Florida, as SURETY, are held firmly bound unto hereinafter called the 

Obligee, in the sum of                                                                                                           DOLLARS 

($                        ) 

for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and 

assigns, jointly and severally, firmly by these present. 

 

THE CONDITION OF THIS BOND IS SUCH THAT: 

 

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid or Proposal, said Bid Proposal, by 

reference thereto, being hereby made a part hereof. 

 

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for 

the furnishing of labor, materials, (except those specifically furnished by the Owner), equipment, 

machinery, tools, apparatus, means of transportation for, and the performance of the work covered in 

the Proposal and the detailed Drawings and Specifications entitled: 

 

DONALD AVENUE CANALEMBANKMENT STABILIZATION  

 

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified 

check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee 

that the Bidder would, if awarded the Contract, enter into a written Contract with the Owner for the 

performance of said Contract, within 5 working days after written notice having been given of the 

award of the Contract. 
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NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 5 

working days after written notice of such acceptance, enters into a written Contract with the 

OBLIGEE then this obligation shall be void: otherwise the sum herein stated shall be due and payable 

to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the 

OBLIGEE in good and lawful money of the United States of America, as liquidated damages for 

failure thereof of said principal. 

 

 

 

Signed and sealed this                   day of                                                      , 2015. 

 

 

 

 

 

                                                                                                         

                                               PRINCIPAL                                      

            

                                                                 By:        

 

 

                                                                                                                           

                                                                 SURETY  

 

                                                                 By:        

                                        Attorney-In-Fact 
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                                                                                                                                                       ANTI-KICKBACK 

                                                                   

    

ANTI-KICKBACK AFFIDAVIT 

 

 

 

 

 

STATE OF FLORIDA  ) 

     :  SS 

COUNTY OF MONROE ) 

 

 

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be 

paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or 

indirectly by me or any member of my firm or by an officer of the corporation. 

 

 

  

By                                               

 

     
 

Sworn and subscribed before me this                      day of                                         , 2015  

 

 

  

 

                                                                                

NOTARY PUBLIC, State of Florida at Large 

 

 

 

My Commission Expires:                                            
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SWORN STATEMENT UNDER SECTION 287.133(3)(A) 

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

 
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC 

OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS. 

 
1. This sworn statement is submitted with Bid or Proposal for       

             

 

2. This sworn statement is submitted by         

                                                           (name of entity submitting sworn statement) 

 

whose business address is          

    

             

        

and (if applicable) its Federal Employer Identification Number (FEIN) is   

             

(If the entity has no FEIN, include the Social Security Number of the individual  

 

signing this sworn statement            

 

3. My name is             

  (please print name of individual signing) 

 

and my relationship to the entity named above is            

 

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida 

Statutes, means a violation of any state or federal law by a person with respect to and 

directly related to the transaction of business with any public entity or with an agency or 

political subdivision of any other state or with the United States, including but not limited 

to, any bid or contract for goods or services to be provided to any public or an agency or 

political subdivision of any other state or of the United States and involving antitrust, fraud, 

theft, bribery, collusion, racketeering, conspiracy, material misrepresentation. 

 

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), 

Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or 

without an adjudication guilt, in any federal or state trial court of record relating to charges 

brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury 

trial, or entry of a plea of guilty or nolo contendere. 

 

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, 

means 
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1. A predecessor or successor of a person convicted of a public entity crime; or 

 

2. An entity under the control of any natural person who is active in the management 

of the entity and who has been convicted of a public entity crime.  The term 

“affiliate” includes those officers, directors, executives, partners, shareholders, 

employees, members, and agents who are active in the management of an affiliate.  

The ownership by one person of shares constituting controlling interest in another 

person, or a pooling of equipment or income among persons when not for fair 

market value under an arm’s length agreement, shall be a prima facie case that one 

person controls another person.  A person who knowingly enters into a joint venture 

with a person who has been convicted of a public entity crime in Florida during the 

preceding 36 months shall be considered an affiliate. 

 

7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means 

any natural person or entity organized under the laws of any state or of the United States 

with the legal power to enter into a binding contract and which bids or applies to bid on 

contracts for the provision of goods or services let by a public entity, or which otherwise 

transacts or applies to transact business with public entity.  The term “person” includes 

those officers, directors, executives, partners, shareholders, employees, members, and 

agents who are active in management of an entity. 

 

8. Based on information and belief, the statement which I have marked below is true in 

relation to the entity submitting this sworn statement. (Please indicate which statement 

applies). 

 

 ____Neither the entity submitting this sworn statement, nor any officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in 

management of the entity, nor any affiliate of the entity have been charged with and 

convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate 

which additional statement applies.) 

 

 _____There has been a proceeding concerning the conviction before a hearing of the 

State of Florida, Division of Administrative Hearings.  The final order entered by the 

hearing officer did not place the person or affiliate on the convicted vendor list.  

(Please attach a copy of the final order.) 

 

 _____The person or affiliate was placed on the convicted vendor list.  There has been 

a subsequent proceeding before a hearing officer of the State of  

 

 Florida, Division of Administrative Hearings.  The final order entered by the hearing 

officer determined that it was in the public interest to remove the person or affiliate 

from the convicted vendor list.  (Please attach a copy of the final order.) 

 

 _____The person or affiliate has not been put on the convicted vendor list.  (Please 

describe any action taken by or pending with the Department of General Services.) 
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      __________________________________________ 

      (signature) 

      __________________________________________ 

      (date) 

 

STATE OF___________________ 

 

COUNTY OF_________________ 

 

PERSONALLY APPEARED BEFORE ME, the undersigned authority, 

 

_________________________who, after first being sworn by me, affixed his/her  

(name of individual signing) 

 

signature in the space provided above on this                  day of      , 2015. 

 

 

My commission expires: 

       __________________________ 

        NOTARY PUBLIC 
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CITY OF KEY WEST INDEMNIFICATION FORM 

 

 

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold 

harmless the City of Key West, their officers, directors, agents, and employees (herein called the 

“indemnitees”) from liabilities, damages, losses and costs, including, but not limited to, reasonable 

attorney’s fees and court costs, such legal expenses to include costs incurred in establishing the 

indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent 

caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, 

its Subcontractors or persons employed or utilized by them in the performance of the Contract.  

Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR’s 

insurance or $1 million per occurrence, whichever is greater.  The parties acknowledge that the 

amount of the indemnity required hereunder bears a reasonable commercial relationship to the 

Contract and it is part of the project specifications or the bid documents, if any. 

The indemnification obligations under the Contract shall not be restricted in any way by any limitation 

on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR 

under workers’ compensation acts, disability benefits acts, or other employee benefits acts, and shall 

extend to and include any actions brought by or in the name of any employee of the CONTRACTOR 

or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This 

indemnification shall continue beyond the date of completion of the work. 

 

 

 

 
CONTRACTOR: _______________________________________ SEAL: 

 

  

 _______________________________________ 

     Address 

 

  

 _______________________________________ 

     Signature 

 

  

 _______________________________________ 

     Print Name 

 

  

 _______________________________________ 

     Title 

 

 

DATE: _______________________________________ 
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   LOCAL VENDORS  

LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798  
 

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her 

knowledge and belief, that the vendor meets the definition of a “Local Business.”  For purposes of this section, 

“local business” shall mean a business which: 

 

a. Principle address as registered with the FL Department of State located within 30 miles of the 

boundaries of the city, listed with the chief licensing official as having a business tax receipt with 

its principle address within 30 miles of the boundaries of the city for at least one year immediately 

prior to the issuance of the solicitation. 
 

b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its 

boundaries. 

 

c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the 

publication of the call for bids or request for proposals. 

 

 Not a local vendor pursuant to Ordinance 09-22 Section 2-798 

 Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798 
 

If you qualify, please complete the following in support of the self-certification & submit copies of your County 

and City business licenses. Failure to provide the information requested will result in denial of certification as 

a local business. 

 

Business Name         Phone:     

 

Current Local Address:         Fax:     

(P.O Box numbers may not be used to establish status) 

 

Length of time at this address:            

 

           Date:                           

Signature of Authorized Representative       

 

STATE OF                                                                                        COUNTY OF     

 

The foregoing instrument was acknowledged before me this _________day of     , 2015. 

 

By_____________________________________________, of        

(Name of officer or agent, title of officer or agent)                     (Name of corporation acknowledging)  

 

or has produced identification                    as identification 

(Type of identification) 

                            

                                  Signature of Notary 

 

                     ________________________________ 
Return Completed form with                    Print, Type or Stamp Name of Notary 

Supporting documents to: 

City of Key West Purchasing                  ________________________________ 

         Title or Rank  
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                                                                                                                             DOMESTIC PARTNERS AFFIDAVIT  

 

 

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT  

 

STATE OF __________________ ) 

     :  SS 

COUNTY OF ________________ ) 

 

I, the undersigned hereby duly sworn, depose and say that the firm of ______________________ 

provides benefits to domestic partners of its employees on the same basis as it provides benefits to 

employees’ spouses per City of Key West Ordinance Sec. 2-799. 

 

 

 

 By: __________________________ 

 

 

Sworn and subscribed before me this 

 

                      Day of ________________, 2015. 

 

___________________________________________  

NOTARY PUBLIC, State of ____________ at Large 

 

My Commission Expires: ______________________ 
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          CONE OF SILENCE 

 

 

CONE OF SILENCE AFFIDAVIT 

 

STATE OF ________________ ) 

     :  SS 

COUNTY OF ________________ ) 

 

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, 

employees and agents representing the firm of _______________________________ have read and 

understand the limitations and procedures regarding communications concerning City of Key West 

issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of 

Silence (attached). 

 

 

Sworn and subscribed before me this 

 

                      Day of ________________, 2015. 

 

___________________________________________  

 

NOTARY PUBLIC, State of ______________ at Large 

 

My Commission Expires: ______________________ 

 

 

 

 



 

EN 1501      27                                                       DONALD AVENUE  
                                                                                                                   BIDDERS CHECKLIST 

 

  

 BIDDER'S CHECKLIST 
 

 

 

(Note:  The purpose of this checklist is to serve as a reminder of major items to be addressed in 

submitting a bid and is not intended to be all inclusive.  It does not alleviate the Bidder from the 

responsibility of becoming familiar with all aspects of the Contract Documents and proper completion 

and submission of his bid.) 

 

1. All Contract Documents thoroughly read and understood             

2. All blank spaces in Proposal filled in, preferably in black ink             

3. Check that lump sum total in numbers and words are the same.             

4. Addenda acknowledged             

5. SUBCONTRACTORs are named as indicated in the Proposal             

6. Experience record included             

7. Proposal signed by authorized officer             

8. Bid Bond completed and executed, including power-of-attorney dated the   

same date as Bid Bond 

 

            

9. Bidder familiar with federal, state, and local laws, ordinances, rules and     

regulations affecting performance of the work 

 
            

10. Bidder, if successful, able to obtain and/or demonstrate possession of         

required licenses and certificates within 10 days after receiving a Notice of 

Award                                                                                                                                                                                                                                                                                                                                                                                                                                                                   

11. Proposal submitted intact with the section named “BIDDING 

REQUIREMENTS” as ONE (1) ORIGINAL AND TWO (2) JUMP DRIVES 

,each with a single PDF file of the full SECTION including  all additional 

bidding submittals required by the contract documents                                 

 

 

  

              
 

 

 

 

12.  Bid Documents submitted in sealed envelope and addressed and labeled in 

conformance with the instructions in the Invitation  to Bid 

 
            

  

         13.    Bidder is currently a contractor licensed to do business in Florida      

 

  

 

 



  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                       PART 2 

 

CONTRACT FORMS 
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CONTRACT 
 

CONTRACT 
 

This Contract, made and entered into this                     day of        2015,  

 

 by and between the City of Key West, hereinafter called the "OWNER", and    

              

hereinafter called the "CONTRACTOR";  

 

WITNESSETH: 

 

The CONTRACTOR, in consideration of the sum to be paid him by the OWNER and of the covenants 

and agreements herein contained, hereby agrees at his own proper cost and expense to do all the work 

and furnish all the materials, tools, labor, and all appliances, machinery, and appurtenances for 

DONALD AVENUE CANAL EMBANKMENT STABILIZATION, ITB 15-010, Key West, Florida 

to the extent of the Proposal made by the CONTRACTOR, dated the                    day 

of      2015, all in full compliance with the Contract Documents referred to herein. 

 

The BIDDING REQUIREMENTS, including the signed copy of the Proposal, the CONTRACT 

FORMS, the PERFORMANCE AND PAYMENT BONDS, the CONDITIONS OF THE CONTRACT, 

the SPECIFICATIONS, and the PERMIT & DRAWINGS, which consist of Detailed Drawings for rip 

rap placement, appurtenances and other items, dated January 2015, are hereby referred to and by 

reference made a part of this Contract as fully and completely as if the same were fully set forth herein 

and are mutually cooperative therewith. 

 

In consideration of the performance of the work as set forth in these Contract Documents, the OWNER 

agrees to pay to the CONTRACTOR the amount bid in the Proposal as adjusted in accordance with the 

Contract Documents, or as otherwise herein provided, and to make such payments in the manner and at 

the times provided in the Contract Documents. 

 

The CONTRACTOR agrees to complete the work within the time specified in the Proposal and to accept 

as full payment hereunder the amounts computed as determined by the Contract Documents and based 

on the said Proposal. 

 

The CONTRACTOR agrees to remedy all defects appearing in the work or developing in the materials 

furnished and the workmanship performed under this Contract during the warranty period after the date 

of final acceptance of the work by the OWNER, and further agrees to indemnify and save the OWNER 

harmless from any costs encountered in remedying such defects. 

 

It is agreed that the Contract, based upon the Proposal, shall be fully complete within the stated number 

of consecutive calendar days from the date the Notice to Proceed is issued. 

 

In the event that the CONTRACTOR shall fail to complete the work within the time limit or the extended 

time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages 

shall be paid at the rate of $500.00 per day.  Sundays and legal holidays shall be included in determining 

days in default. 

 



  
 

EN 1501               30                                                        DONALD AVENUE 

CONTRACT 
 

This Contract will automatically expire upon completion of the contract.  

 

 

IN WITNESS WHEREOF, we, the parties hereto, each herewith subscribe the same this 

 

              day of                                                           , A.D., 2015. 

 

 

                                          

CITY OF KEY WEST 

 

                                          

By                                                    

                                          

  

Title                                               

 

 

CONTRACTOR 

 

                                          

By                 

 

                                           

Title                 
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PERFORMANCE BOND 
   
   
   
  

PERFORMANCE BOND 
 

 

BOND NO.       

                                       

AMOUNT: $                                        

 

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  

 

255.05, ________________________________________________ ___________ 

 

with offices at  ___________________________________________________________ 

hereinafter called the CONTRACTOR (Principal), and   

 

________________________________________________________________________                                                                 

 

with offices at ____________________________________________________________                                                                                                                                

a corporation duly organized and existing under and by virtue of the laws of the State of                  

Florida, hereinafter called the SURETY, and authorized to transact business within the State of 

Florida, as SURETY, are held and firmly bound unto CITY OF KEY WEST, represented by its  

 

________    ___, hereinafter called the CITY (Obligee), in the sum of: 

 

____________________________________________DOLLARS ($_______ ____), lawful 

money of the United States of America, for the payment of which, well and truly be made to the 

CITY, the CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents as follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 
 

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract hereto attached, 

with the CITY, dated                                  , 2015, to furnish at his own cost, charges, and expense all 

the necessary materials, equipment, and/or labor in strict and express accordance with said Contract 

and the Contract Documents as defined therein, all of which is made a part of said Contract by certain 

terms and conditions in said Contract more particularly mentioned, which Contract, consisting of the 

various Contract Documents is made a part of this Bond as fully and completely as if said Contract 

Documents were set forth herein; 

 

NOW THEREFORE, the conditions of this obligation are such that if the above bounden 

CONTRACTOR: 

 

1. Shall in all respects comply with the terms and conditions of said Contract and his obligation there 

under, including the Contract Documents (which include the permit form, coral relocation plan, 

specifications, and conditions as prepared by the CITY, invitation to bid, instructions to bidders, the 

CONTRACTOR’S bid as accepted by the above CITY, the bid and contract performance and payment 

bonds, and all addenda, if any, issued prior to the opening of bids), being made a part of this bond by 

reference, at the times and in the manner prescribed in the contract; and 
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PERFORMANCE BOND 
   
   
   
  

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, 

supplying PRINCIPAL  with labor, materials, or supplies, used directly or indirectly by PRINCIPAL 

in the prosecution of the work provided for in the contract; and  

 

3. Pays CITY all losses, costs, expenses, damages, attorney’s fees, including appellate proceedings, 

injury or loss of whatever kind and however arising including, without limitation, delay damages to 

which said CITY may be subject by reason of any wrongdoing, misconduct, want of care or skill, 

negligence, failure of performance, breach, failure to petition within the prescribed time, or default, 

including patent infringements, on the part of said CONTRACTOR, his agents or employees, in the 

execution or performance of said Contract; and 

 

4. Performs the guarantee of all work and materials furnished under the contract for the time specified 

in the contract,  then this obligation shall be void; otherwise, to remain in full force and effect for the 

term of said Contract. 

 

AND, the said Surety for value received, hereby stipulates and agrees that no change involving any 

extension of time, or addition to the terms of the Contract Documents, or to the work to be performed, 

or materials to be furnished there under shall affect said obligation of said Surety on this Bond, and 

the said Surety does hereby waive notice of any such changes, extension of time, alterations, or 

additions of the terms of the Contract Documents, or to the work.   

 

Any action instituted by a claimant under this bond for payment must be in accordance with the notice 

and time limitation provisions in Section 255.05(2), Florida Statutes.   

 

IN WITNESS WHEREOF, the above parties bonded together have executed this instrument this                       

day of                                                          , 2015, the name and corporate seal of each corporate party 

being hereto affixed and those presents duly signed by its undersigned representative, pursuant to 

authority of its governing body. 

 

 

CONTRACTOR 
 

By: __________________________                                                       

(SEAL) 

                                                                  

ATTEST 

 

SURETY                                                                  
 

By: __________________________                                                     

(SEAL)   

 

ATTEST 
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PAYMENT BOND 
   
   
   
  

 

 

 

PAYMENT BOND 

 

 

BOND NO.      

                                       

AMOUNT: $                                         

 

 

KNOW ALL MEN BY THESE PRESENTS, that in accordance with Florida Statutes Section  

 

255.05,              

 

with offices at              

 

hereinafter called the CONTRACTOR, (Principal), and    

 

                                                                            

 

with offices at                                                                                                                                            

 

a corporation duly organized and existing under and by virtue of the laws of the State of            

_________________ ,  hereinafter called the SURETY, and authorized to transact business within 

the State of Florida, as SURETY, are held and firmly bound CITY OF KEY WEST,  

 

represented by its _____________________, hereinafter called the City (Obligee), in the sum of:  

 

_______________________________________DOLLARS ($____________), lawful money of the 

United States of America, for the payment of which, well and truly be made to the CITY, and the 

CONTRACTOR and the SURETY bind themselves and each of their heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these presents as  follows: 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT: 

 

WHEREAS, the CONTRACTOR has executed and entered into a certain Contract for  

 

DONALD AVENUE CANAL EMBANKMENT STABILIZATION 

 

attached hereto, with the CITY, dated                                                              , 2015, to furnish at his 

own cost, charges, and expense the necessary materials, equipment, and/or labor in strict and express 

accordance with said Contract and the plans, drawings (if any), and specifications prepared by the 

CITY, all of which is made a part of said Contract by certain terms and conditions in said Contract 

more particularly mentioned, which Contract, consisting of the various Contract Documents 

specifically mentioned herein and relative hereto, is made a part of this Bond as fully and completely 

as if said Contract Documents were set forth herein. 
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NOW THEREFORE, the conditions of this obligation are such that if the above bounden 

CONTRACTOR shall in all respects comply with the terms and conditions of said Contract and his 

obligation thereunder, including the Contract Documents (which include the permit form, coral 

relocation plan, the specifications, and conditions prepared by the CITY, invitation to bid, instructions 

to bidders, the CONTRACTOR’S bid as accepted by the CITY, the bid and contract and payment 

bonds, and all addenda, if any, issued prior to the opening of bids), and further that if said 

CONTRACTOR shall promptly make payments to all persons supplying materials, equipment, and/or 

labor, used directly or indirectly by said CONTRACTOR or SUBCONTRACTORs in the prosecution 

of the work for said contract is accordance with Florida Statutes, Section 255.05 or Section 713.23, 

then this obligation shall be void; otherwise to remain in full force and effect for the term of said 

contract, including and all guarantee periods as specifically mentioned in said Contract Documents. 

 

AND, the said SURETY for value received, hereby stipulates and agrees that no change involving 

any extension of time, or addition to the terms of the Contract or to the work to be  

performed, or materials to be furnished thereunder, or in the Contract Documents and specifications 

accompanying the said contract shall affect said obligation of said SURETY on this Bond, and the 

said SURETY does hereby waive notice of any such changes, extension of time, alternations, or 

additions of the terms of the Contract, or to the work, to the Contract Documents, or to the 

specifications.   

 

Claimant shall give written notice to the CONTRACTOR and the SURETY as required by Section 

255.05 or Section 713.23, Florida Statutes.  Any action instituted against the CONTRACTOR or 

SURETY under this bond for payment must be in accordance with the notice and time limitation 

provisions in Section 255.05(2) or Section 713.23, Florida Statutes. 

 

IN WITNESS WHEREOF, the above parties bounded together have executed this instrument this                        

day of                                            , 2015, the name and corporate seal of each corporate party being 

hereto affixed and those presents duly signed by its undersigned representative, pursuant to authority 

of its governing body. 

 

CONTRACTOR 
    

 

By:__________________________                                         

(SEAL) 

 

                                                                  

ATTEST 

 

SURETY 
                                                                    

 

By:                                                             

(SEAL) 

 

ATTEST                                   



  
 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

                        PART 3 

 

CONDITIONS OF THE CONTRACT  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

EN 1501               35                                                  DONALD AVENUE  

                                GENERAL CONDITIONS 
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DEFINITIONS 

  

Whenever in the Contract Documents the following terms are used, the intent and meaning shall be 

interpreted as follows: 

  

1. AS APPROVED 

  

The words “as approved”, unless otherwise qualified, shall be understood to be followed by the words 

“by the ENGINEER for conformance with the Contract Document”. 

  

2. AS SHOWN, AND AS INDICATED 
  

The words “as shown” and “as Indicated” shall be understood to be followed by the words “on the 

Drawings”. 

 

3. BIDDER 
 

The person or persons, partnership, firm, or corporation submitting a Proposal for the work 

contemplated. 

  

4. CONTRACT DOCUMENTS 
  

The “Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the 

Contact, Specifications, Drawings, all modifications thereof incorporated into the Documents before 

their execution, Change Orders, and all other requirements incorporated by specific reference thereto.  

These form the Contract. 

  

5. CONTRACTOR 
  

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by 

the OWNER. 

  

6. CONTRACT COMPLETION 
  

The “Contract Completion” is the date the OWNER accepts the entire work as being in compliance 

with the Contract Documents, or formally waives nonconforming work to extent of nonconformity, and 

issues the final payment in accordance with the requirements set forth in Article, “Final Payment” of 

these General Conditions. 

  

7. DAYS 
  

Unless otherwise specifically stated, the term “days” will be understood to mean calendar days.  

Business day or working day means any day other than Saturday, Sunday, or legal holiday. 

   

8. DRAWINGS 
  

The term “Drawings” refers to the official Drawings, Profiles, cross sections, elevations, details, and 
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other working drawings and supplementary drawings, or reproductions thereof, signed by the 

ENGINEER, which shows the location, character, dimensions, and details of the work to be performed.  

Drawings may either be bound in the same book as the balance of the Contract Documents, or bound 

in separate sets, and are a part of the Contract Documents, regardless of the method of binding. 

   

9. ENGINEER 
  

The person or organization identified as such in the Contract Documents.  The Term “ENGINEER” 

means ENGINEER or his authorized representative. 

   

10. NOTICE 
  

The term “notice” or the requirement to notify, as used in the Contract Documents or applicable state 

or federal statutes, shall signify a written communication delivered in person or by registered mail to 

the individual, or to a member of the firm, or to an officer of the corporation for whom it is intended.  

Certified or registered mail shall be addressed to the last business address known to him who gives the 

notice. 

  

11. OR EQUAL 
  

The term “or equal” shall be understood to indicate that the “equal” Product is equivalent to or better 

than the Product named in function, performance, reliability, quality, and general configuration.  

Determination of equality in reference to the Project design requirements will be made by the 

ENGINEER.  Such equal Products shall not be purchased or installed by the CONTRACTOR without 

written authorization. 

  

12. OWNER 
  

The person, organization, or public body identified as such in the Contract Documents. 

  

13. PLANS (See Drawings) 

  

14. SPECIFICATIONS 
  

The term “Specifications” refers to those portions of the Contract Documents consisting of written 

technical descriptions of materials, equipment, construction systems, standards, and workmanship as 

applied to the work and certain administrative details applicable thereto.  Where standard specifications, 

such as those of ASTM, AASHTO, etc., have been referred to, the applicable portions of such standard 

specifications shall become a part of these Contract Documents. If referenced specifications conflict 

with specifications contained herein, the requirements contained herein shall prevail. 

  

 15. NOTICE TO PROCEED 

 

A written notices given by the OWNER to the CONTRACTOR (with a copy to the ENGINEER) fixing 

the date on which the Contract time will commence to run and on which the CONTRACTOR shall start 

to perform his obligation under the Contract Documents.  The Notice to Proceed will be given within 

30 days following the execution of the Contract by the OWNER.  
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16. SUBSTANTIAL COMPLETION 
  

“Substantial Completion” shall be that degree of completion of the Project or a defined portion of the 

Project, as evidenced by the ENGINEER’s written notice of Substantial Completion, sufficient to 

Provide the OWNER, at his discretion, the full-time use of the Project or defined portion of the Project 

for the purposes for which it was intended.  “Substantial Completion” of an operating facility shall be 

that degree of completion that has Provided a minimum of 7 continuous days of successful, trouble-

free, operation, which period shall begin after all performance and acceptance testing has been 

successfully demonstrated to the ENGINEER.  All equipment contained in the work, plus all other 

components necessary to enable the OWNER to operate the facility in a manner that was intended, shall 

be complete on the substantial completion date. 

  

17. WORK 

 

The word “work” within these Contract Documents shall include all material, labor, tools, and all 

appliances, machinery, transportation, and appurtenances necessary to perform and complete the 

Contract, and such additional items not specifically indicated or described which can be reasonably 

inferred as belonging to the item described or indicated and as required by good Practice to Provide a 

complete and satisfactory system or structure.  As used herein, “Provide” shall be understood to mean, 

“furnish and install, complete in-place “. 

   

CONTRACT DOCUMENTS 

 

18. INTENT OF CONTRACT DOCUMENTS 

 

The Contract Documents are   complementary, and what is called for by one shall be as binding as if 

called for by all.  The intent of the Documents is to describe a functionally complete Project (or part 

thereof) to be constructed in accordance with the Contract Documents.  Any work, materials, or 

equipment that may reasonably be inferred from the Contract Documents as being required to produce 

the intended result shall be supplied whether or not specifically called for.  When words, which have a 

well-known technical or trade meaning are used to describe work, materials, or equipment, such words 

shall be interpreted in accordance with that meaning. 

  

Reference to standard specifications, manuals, or codes of any technical society, organization or 

association, or to the laws or regulations of any governmental authority, whether such reference be 

specific or by implication, shall mean the latest standard specification, manual, code or laws or 

regulations in effect on the first published date of the Invitation to Bid, except as may be otherwise 

specifically stated.  However, no Provision of any referenced standard specification, manual or code 

(whether or not specifically incorporated by reference in the Contract Documents) shall be effective to 

change the duties and responsibilities of OWNER, CONTRACTOR, or ENGINEER, or any of their 

consultants, agents, or employees from those set forth in the Contract Documents, nor shall it be 

effective to assign to ENGINEER, or any ENGINEER’s consultants, agents, or employees, any duty or 

authority to supervise or direct the furnishing or performance of the work or any duty or authority to 

undertake responsibility contrary to the Provisions of Article LIMITATIONS ON ENGINEER’S 

RESPONSIBILITIES. 

  

19. DISCREPANCIES AND OMISSIONS 
  

Any discrepancies or omissions found in the Contract Documents shall be reported to the ENGINEER 
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immediately.  The ENGINEER will clarify discrepancies or omissions, in writing, within a reasonable 

time. 

  

In resolving inconsistencies among two or more sections of the Contract Documents, Precedence shall 

be given in the following order: 

  

 A.   CONTRACT 

 B.    PROPOSAL 

   C.   SUPPLEMENTARY CONDITIONS 

            D.   INVITATION TO BID 

 E.   INSTRUCTIONS TO BIDDERS 

 F.   GENERAL CONDITIONS 

 G.   SPECIFICATIONS 

H. DRAWINGS 

 

Addenda shall take Precedence over all sections referenced therein. Figure dimensions on Drawings 

shall take Precedence over scale dimensions. Detailed Drawings shall take Precedence over general 

Drawings. 

 

20. CHANGES IN THE WORK 
  

The OWNER, without notice to the Sureties and without invalidating the Contract, may order changes 

in the work within the general scope of the Contract by altering, adding to, or deducting from the work, 

the Contract being adjusted accordingly.  All such work shall be executed under the conditions of the 

original Contract, except as specifically adjusted at the time of ordering such change. 

  

In giving instructions, the ENGINEER may order minor changes in the work not involving extra cost 

and not inconsistent with the purposes of the Project, but otherwise, except in an emergency 

endangering life and Property, additions or deductions from the work shall be performed only in 

pursuance of an approved Change Order from the OWNER, countersigned by the ENGINEER.   

  

If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss 

of anticipated Profits. 

 

21. EXAMINATION & VERIFICATION OF CONTRACT DOCUMENTS 
 

The CONTRACTOR shall thoroughly examine and become familiar with all of the various parts of 

these Contract Documents and determine the nature and location of the work, the general and local 

conditions, and all other matters, which can in any way affect the work under this Contract.  Failure to 

make an examination necessary for this determination shall not release the CONTRACTOR from the 

obligations of this Contract. No verbal agreement or conversation with any officer, agent, or employee 

of the OWNER, or with the ENGINEER either before or after the execution of this Contract shall affect 

or modify any of the terms or obligations herein contained. 

 

 

 22. DOCUMENTS TO BE KEPT ON THE JOBSITE  

  

The CONTRACTOR shall keep one copy of the Contract Documents on the job- site, in good order, 

available to the ENGINEER and to his representatives. 
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The CONTRACTOR shall maintain on a daily basis at the jobsite, and make available to the 

ENGINEER on request, one current record set of the Drawings which have been accurately marked to 

indicate all modifications in the completed work that differ from the design information shown on the 

Drawings.  Upon Substantial completion of the work, the CONTRACTOR shall give the ENGINEER 

one complete set of these marked up record Drawings. 

  

23. ADDITIONAL CONTRACT DOCUMENTS 

 

Copies of Contract Documents or Drawings may be obtained on request from the ENGINEER and by 

paying the actual cost of reproducing the Contract Documents or Drawings. 

  

24. OWNERSHIP OF CONTRACT DOCUMENTS 
  

All portions of the Contract Documents, and copies thereof furnished by the ENGINEER are 

instruments of service for this Project.  They are not to be used on other work and are to be returned to 

the ENGINEER on request at the completion of the work.  Any reuse of these materials without specific 

written verification or adaptation by the ENGINEER will be at the risk of the user and without liability 

or legal expense to the ENGINEER.  Such user shall hold the ENGINEER harmless from any and all 

damages, including reasonable attorneys’ fees, from any and all claims arising from any such reuse. 

Any such verification and adaptation shall entitle the ENGINEER to further compensation at rates to 

be agreed upon by the user and the ENGINEER. 

  

 

THE ENGINEER 

  

25. AUTHORITY OF THE ENGINEER 
  

The ENGINEER will be the OWNER’s representative during the construction period.  His authority 

and responsibility will be limited to the Provisions set forth in these Contract Documents.  The 

ENGINEER will have the Authority to reject work that does not conform to the Contract Documents.  

However, neither the ENGINEER’s authority to act under this Provision, nor any decision made by him 

in good faith either to exercise or not to exercise such authority, shall give rise to any duty or 

responsibility of the ENGINEER to the CONTRACTOR, any SUBCONTRACTOR, their respective 

Sureties, any of their agents or employees, or any other person performing any of the work. 

 

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER 
  

The ENGINEER will make visits to the site at intervals appropriate to the various stages of construction 

to observe the Progress and quality of the work and to determine, in general, if the work is proceeding 

in accordance with the intent of the Contract Documents.  He will not make comprehensive or 

continuous review or observation to check quality or quantity of the work, and he will not be responsible 

for construction means, methods, techniques, sequences, or Procedures, or for safety Precautions and 

Programs in connection with the work.  Visits and observations made by the ENGINEER shall not 

relieve the CONTRACTOR of his obligation to conduct comprehensive inspections of the work and to 

furnish materials and perform acceptable work, and to provide adequate safety Precautions, in 

conformance with the intent of the Contract. 

 

The ENGINEER will make recommendations to the OWNER, in writing, on all claims of the OWNER 
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or the CONTRACTOR arising from interpretation or execution of the Contract Documents.  Such 

recommendations will be of factual and/or technical nature, and will not include the legal interpretation 

of the Contract Documents.  Any necessary legal interpretation of the Contract Document will be made 

by the OWNER.  Such recommendation shall be necessary before the CONTRACTOR can receive 

additional money under the terms of the Contract.  Changes in work ordered by the ENGINEER shall 

be made in compliance with Article CHANGES IN THE WORK. 

  

One or more Project representatives may be assigned to observe the work.  It is understood that such 

Project representatives shall have the authority to issue notice of nonconformance and make decisions 

within the limitations of the authority of the ENGINEER.  The CONTRACTOR shall furnish all 

reasonable assistance required by the ENGINEER or Project representatives for Proper observation of 

the work. The above-mentioned Project representatives shall not relieve the CONTRACTOR of his 

obligations to conduct comprehensive inspections of the work and to furnish materials and perform 

acceptable work, and to provide adequate safety Precautions, in conformance with the intent of the 

Contract. 

  

27. LIMITATIONS ON ENGINEER’S RESPONSIBILITIES 
  

ENGINEER will not be responsible for CONTRACTOR’s means, methods, techniques, sequences, or 

Procedures of construction, or the safety Precautions and Programs incident thereto, and ENGINEER 

will not be responsible for CONTRACTOR’s failure to perform or furnish the work in accordance with 

the Contract Documents. 

  

ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any 

SUBCONTRACTOR, any supplier, or of any other person or organization performing or furnishing 

any of the work. 

  

Whenever in the Contract Documents the terms “as ordered”, “as directed”, “as required”, “as allowed”, 

“as approved”, or terms of like effect or import are used, or the adjectives “reasonable”, “suitable”, 

“acceptable”, “Proper”, or “satisfactory”, or adjectives of like effect or import are used to describe a 

requirement, direction, review or judgment of ENGINEER as to the work, it is intended that such 

requirement, direction, review or judgment will be solely to evaluate the work for compliance with the 

Contract Documents (unless there is a specific statement indicating otherwise).  The use of any such 

term or adjective shall not be effective to assign to ENGINEER any duty or authority to supervise or 

direct the furnishing or performance of the work or any duty or authority to undertake responsibility 

contrary to the Provisions of this Article. 

 

28. REJECTED WORK 
  

Any defective work or nonconforming materials or equipment that may be discovered at any time prior 

to expiration of the warranty period shall be removed and replaced by work which shall conform to the 

Provisions of the Contract Documents.  Any material condemned or rejected shall be removed at once 

from the Project site. 

  

Failure on the part of the ENGINEER to condemn or reject bad or inferior work or to note 

nonconforming materials or equipment on CONTRACTOR submittals shall not be construed to imply 

acceptance of such work.  The OWNER shall reserve and retain all of its rights and remedies at law 

against the CONTRACTOR and its Surety for correction of any and all latent defects discovered after 

the guarantee period. 
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29. LINES AND GRADES 
  

Lines and grades shall be established as provided in the supplementary conditions.  All stakes, marks, 

and other reference information shall be carefully Preserved by the CONTRACTOR, and in case of 

their careless or unnecessary destruction or removal by him or his employees, such stakes, marks, and 

other information shall be replaced at the CONTRACTOR’s expense. 

 

30. SUBMITTALS 
  

After checking and verifying all field measurements and after complying with applicable Procedures 

specified in Division I, GENERAL REQUIREMENTS, CONTRACTOR shall submit to ENGINEER, 

in accordance with the schedule for submittals for review, shop drawings, electrical diagrams, and 

catalog cuts for fabricated items and manufactured items (including mechanical and electrical 

equipment), which shall bear a stamp or specific written indication that CONTRACTOR has satisfied 

CONTRACTOR’s responsibilities under the Contract Documents with respect to the review of the 

submittal.  All submittals shall be identified as ENGINEER may require.  The data shown shall be 

complete with respect to quantities, dimensions specified, performance and design criteria, materials, 

and similar data to enable ENGINEER to review the information.  CONTRACTOR shall also submit 

to ENGINEER for review, with such Promptness as to cause no delay in work, all samples required by 

the Contract Documents.  All samples shall have been checked by and accompanied by a specific 

written indication that CONTRACTOR has satisfied CONTRACTOR’s responsibilities under the 

Contract Documents with respect to the review of the submission and shall be identified clearly as to 

material, supplier, pertinent data such as catalog numbers and the use for which intended. 

 

Before submission of each submittal, CONTRACTOR shall have determined and verified all quantities, 

dimensions, specified performance criteria, installation requirements, materials, catalog numbers, and 

similar data with respect thereto and reviewed or coordinated each submittal with other submittals and 

with the requirements of the work and the Contract Documents. 

  

At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each 

variation that the submittal may have from the requirements of the Contract Documents, and, in 

addition, shall cause a specific notation to be made on each shop drawing submitted to ENGINEER for 

review and approval of each variation. 

  

ENGINEER will review submittals with reasonable Promptness, but ENGINEER’s review will be only 

for conformance with the design concept of the Project and for compliance with the information given 

in the Contract Documents and shall not extend to means, methods, techniques, sequences, or 

Procedures of construction (except where a specific means, method, technique, sequence, or Procedure 

of construction is indicated in or required by the Contract Documents) or to safety Precautions or 

Programs incident thereto.  The review of a separate item as such will not indicate review of the 

assembly in which the item functions.  CONTRACTOR shall make corrections required by 

ENGINEER, and shall return the required number of corrected copies of shop drawings and submit as 

required new samples for review.  CONTRACTOR shall direct specific attention in writing to revisions 

other than the corrections called for by ENGINEER on Previous submittals. 
  
ENGINEER’s review of submittals shall not relieve CONTRACTOR from the responsibility for any 

variation from the requirements of the Contract Documents unless CONTRACTOR has in writing 

called ENGINEER’s attention to each such variation at the time of submission and ENGINEER has 

given written approval of each such variation by a specific written notation thereof incorporated therein 
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or accompanying the shop drawing or sample approval; nor will any approval by ENGINEER relieve 

CONTRACTOR from responsibility for errors or omissions in the shop drawings or from responsibility 

for having complied with the Provisions herein. 
  
Where a shop drawing or sample is required by the specifications, any related work performed Prior to 

ENGINEER’s review and approval of the pertinent submission shall be at the sole expense and 

responsibility of the CONTRACTOR. 

 

 

31. DETAIL DRAWINGS AND INSTRUCTIONS 
   

The ENGINEER will furnish, with reasonable Promptness, additional instructions by means of 

Drawings or otherwise, if, in the ENGINEER’s opinion, such are required for the Proper execution of 

the work.  All such Drawings and instructions will be consistent with the Contract Documents, true 

developments thereof, and reasonably inferable there from. 

  

THE CONTRACTOR & HIS EMPLOYEES 
  

32. CONTRACTOR, AN INDEPENDENT AGENT 
  

The CONTRACTOR shall independently perform all work under this Contract and shall not be 

considered as an agent of the OWNER or of the ENGINEER, nor shall the CONTRACTOR’s 

SUBCONTRACTORs or employees be subagents of the OWNER or of the ENGINEER. 

  

 32.  (a) ASSIGNMENT OF CONTRACT 

  

Assignment of any part or the whole of this Contract shall be subject to review and approval of the City 

Commission. 

 

33. SUBCONTRACTING 
  

Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, 

the CONTRACTOR shall submit to the ENGINEER the names of all SUBCONTRACTORs Proposed 

for the work, including the names of any SUBCONTRACTORs that were submitted with the Proposal.  

The CONTRACTOR shall not employ any SUBCONTRACTORs to which the OWNER may object 

to as lacking capability to properly perform work of the type and scope anticipated. 

 

The CONTRACTOR is as fully responsible to the OWNER for the acts and omissions of his 

SUBCONTRACTORs and of persons either directly or indirectly employed by them as he is for the 

acts and omissions of persons directly employed by him. 

  

Nothing contained in the Contract Documents shall create any contractual relationship between any 

SUBCONTRACTOR and the OWNER or ENGINEER. 

 

34. INSURANCE AND LIABILITY 
  
A. GENERAL 
  
The CONTRACTOR shall provide (from insurance companies acceptable to the OWNER) the 

insurance coverage designated hereinafter and pay all costs before commencing work under this 
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Contract. The CONTRACTOR shall furnish the OWNER with certificates of insurance specified herein 

showing the type, amount class of operations covered, effective dates, and date of expiration of policies, 

and containing substantially the following statement: 

 

“The insurance covered by this certificate shall not be canceled or materially altered, except after 30 

days’ written notice has been received by the OWNER.”   

  

In case of the breach of any Provision of this Article, the OWNER, at his option, may take out and 

maintain, at the expense of the CONTRACTOR, such insurance as the OWNER may deem Proper and 

may deduct the cost of such insurance from any monies which may be due or become due the 

CONTRACTOR under this Contract. 

  

B. CONTRACTOR & SUBCONTRACTOR INSURANCE 
  

The CONTRACTOR shall not commence work under this Contract until he has obtained all the 

insurance required hereunder and such insurance has been reviewed by the OWNER, nor shall the 

CONTRACTOR allow any SUBCONTRACTOR to commence work on his subcontract until insurance 

specified below has been obtained.  Review of the insurance by the OWNER shall not relieve or 

decrease the liability of the CONTRACTOR hereunder. 

  

C. COMPENSATION & EMPLOYER’S LIABILITY INSURANCE 

  

The CONTRACTOR shall maintain during the life of this Contract the statutory amount of Workmen’s 

Compensation Insurance, in addition, Employer’s Liability Insurance in an amount as specified in the 

Supplementary Conditions, for each occurrence, for all of his employees to be engaged in work on the 

Project under this Contract.  In case any such work is subcontracted, the CONTRACTOR shall require 

the SUBCONTRACTOR to provide similar Workmen’s Compensation and Employer’s Liability 

Insurance for all of the SUBCONTRACTOR’s employees to be engaged in such work. 

  

D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE) 

  

The CONTRACTOR shall maintain during the life of this Contract such general liability, completed 

operations and Products liability, and automobile liability insurance as will Provide coverage for claims 

for damages for personal injury, including accidental death, as well as for claims for Property damage, 

which may arise directly or indirectly from performance of the work under this Contract.  The general 

liability policy shall include contractual liability assumed by the CONTRACTOR under Article 

INDEMNITY.  Coverage for Property damage shall be on a “broad form” basis with no exclusions for 

“X, C & U”.  The amount of insurance to be provided shall be as specified in the Supplementary 

Conditions. 

  

In the event any work under this Contract is performed by a SUBCONTRACTOR, the CONTRACTOR 

shall be responsible for any liability directly or indirectly arising out of the work performed by the 

SUBCONTRACTOR, to the extent such liability is not covered by the SUBCONTRACTOR’s 

insurance. 

  

The OWNER and ENGINEER, their officers, agents, and employees shall be named as Additional 

Insured’s on the CONTRACTOR’s and any SUBCONTRACTOR’s general liability and automobile 

liability insurance policies for any claims arising out of work performed under this Contract. 
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E. BUILDERS RISK ALL RISK INSURANCE 

 

Unless otherwise modified in the Supplementary Conditions, the CONTRACTOR shall secure and 

maintain during the life of this Contract, Builders Risk All Risk Insurance coverage in an amount equal 

to the full value of the facilities under construction.  Such insurance shall include coverage for 

earthquake, landslide, flood, collapse, loss due to the results of faulty workmanship or design, and all 

other normally covered risks, and shall provide for losses to be paid to the CONTRACTOR, OWNER, 

and ENGINEER as their interests may appear. 

  

The OWNER and ENGINEER, their officers, agents, and employees shall be named as additional 

insured’s on the CONTRACTOR’s and any SUBCONTRACTOR’s Builders Risk All Risk insurance 

policies for any claims arising out of work performed under this Contract. 

  

This insurance shall include a waiver of subrogation as to the ENGINEER, the OWNER, the 

CONTRACTOR, and their respective officers, agents, employees and SUBCONTRACTORs. 

 

 F. NO PERSONAL LIABILITY OF  PUBLIC OFFICIALS 

  

In carrying out any of the Provisions hereof in exercising any authority granted by the Contract, there 

will be no personal liability upon any public official. 

  

35. INDEMNITY 
  

To the maximum extent permitted by law, the CONTRACTOR shall indemnify and defend the 

OWNER and the ENGINEER, and their officers, employees, agents, and sub-consultants, from all 

claims and losses, including attorney’s fees and litigation costs arising out of Property losses or health, 

safety, personal injury, or death claims by the CONTRACTOR, its SUBCONTRACTORs of any tier, 

and their employees, agents, or invitees regardless of the 

 fault, breach of Contract, or negligence of the OWNER or ENGINEER, excepting only such claims or 

losses that have been adjudicated to have been caused solely by the negligence of the OWNER or the 

ENGINEER and regardless of whether or not the CONTRACTOR is or can be named a party in a 

litigation. 

 

36. EXCLUSION OF CONTRACTOR CLAIMS 

 

In performing its obligations, the ENGINEER and its consultants may cause expense for the 

CONTRACTOR or its SUBCONTRACTORs and equipment or material suppliers.  However, those 

parties and their sureties shall maintain no direct action against the ENGINEER, its officers, employees, 

agents, and consultants for any claim arising out of, in connection with, or resulting from the 

Engineering services performed or required to be performed. 

  

37. TAXES AND CHARGES 
  

The CONTRACTOR shall withhold and pay any and all sales and use taxes and all withholding taxes, 

whether State or Federal, and pay all Social Security charges and also all State Unemployment 

Compensation charges, and pay or cause to be withheld, as the case may be, any and all taxes, charges, 

or fees or sums whatsoever, which are now or may hereafter be required to be paid or withheld under 

any laws. 
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38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS 
  

When the Contract Documents concern public works of the state or any county, municipality, or 

political subdivision created by its laws, the applicable statutes shall apply.  All parties to this Contract 

shall determine the contents of all applicable statutes and comply with their Provisions throughout the 

performance of the Contract. 

  

39. CODES, ORDINANCES, PERMITS AND LICENSES 
  

The CONTRACTOR shall keep himself fully informed of all local codes and ordinances, as well as 

state and federal laws, which in any manner affect the work herein specified.  The CONTRACTOR 

shall at all times comply with said codes and ordinances, laws, and regulations, and Protect and 

indemnify the OWNER, the ENGINEER and their respective employees, and its officers and agents 

against any claim or liability arising from or based on the violation of any such laws, ordinances, or 

regulations.  All permits, licenses and inspection fees necessary for Prosecution and completion of the 

work shall be secured and paid for by the CONTRACTOR, unless otherwise specified. 

  

40. SUPERINTENDENCE 
  

The CONTRACTOR shall keep at the Project site, competent supervisory personnel.  The 

CONTRACTOR shall designate, in writing, before starting work, a Project superintendent who shall be 

an employee of the CONTRACTOR and shall have complete authority to represent and to act for the 

CONTRACTOR.  ENGINEER shall be notified in writing prior to any change in superintendent 

assignment. The CONTRACTOR shall give efficient supervision to the work, using his best skill and 

attention.  The CONTRACTOR shall be solely responsible for all construction means, methods, 

techniques, and Procedures, and for providing adequate safety Precautions and coordinating all portions 

of the work under the Contract.  It is specifically understood and agreed that the ENGINEER, its 

employees and agents, shall not have control or charge of and shall not be responsible for the 

construction means, methods, techniques, Procedures, or for providing adequate safety Precautions in 

connection with the work under Contract.  
  
 

41. RECEPTION OF ENGINEER’S COMMUNICATIONS 
 
The superintendent shall receive for the CONTRACTOR all communications from the ENGINEER.  

Communications of major importance will be confirmed in writing upon request from the 

CONTRACTOR. 

 

The ENGINEER may schedule Project meetings for the purposes of discussing and resolving matters 

concerning the various elements of the work.  Time and place for these meetings and the names of 

persons required to be Present shall be as determined by the ENGINEER.  CONTRACTOR shall 

comply with these attendance requirements and shall also require his SUBCONTRACTORs to comply. 
  
42. SAFETY 
  
The CONTRACTOR shall be solely and completely responsible for conditions of the jobsite, including 

safety of all persons (including employees) and Property during performance of the work.  This 

requirement shall apply continuously and not be limited to normal working hours. Safety Provisions 

shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, and 

local laws, ordinances, codes, and regulations.  Where any of these are in conflict, the more stringent 

requirement shall be followed.  The CONTRACTOR’s failure to thoroughly familiarize himself with 
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the aforementioned safety Provisions shall not relieve him from compliance with the obligations and 

penalties set forth therein. 
  
The CONTRACTOR shall develop and maintain for the duration of this Contract, a safety Program that 

will effectively incorporate and implement all required safety Provisions.  The CONTRACTOR shall 

appoint an employee who is qualified and authorized to supervise and enforce compliance with the 

safety Program. The duty of the ENGINEER to conduct construction review of the work does not 

include review or approval of the adequacy of the CONTRACTOR’s safety Program, safety supervisor, 

or any safety measures taken in, on, or near the construction site. The CONTRACTOR, as a part of his 

safety Program, shall maintain at his office or other well-known place at the jobsite, safety equipment 

applicable to the work as Prescribed by the aforementioned authorities, all articles necessary for giving 

first-aid to the injured, and shall establish the Procedure for the immediate removal to a hospital or a 

doctor’s care of persons (including employees) who may be injured on the jobsite. 

  

If death or serious injuries or serious damages are caused, the accident shall be reported immediately 

by telephone or messenger to both the ENGINEER and the OWNER.  In addition, the CONTRACTOR 

must promptly report in writing to the ENGINEER all accidents whatsoever arising out of, or in 

connection with, the performance of the work whether on, or adjacent to, the site, giving full details and 

statements of witnesses. 

  

If a claim is made by anyone against the CONTRACTOR or any SUBCONTRACTOR on account of 

any accident, the CONTRACTOR shall promptly report the facts in writing to the ENGINEER, giving 

full details of the claim. 

 

43. PROTECTION OF WORK AND PROPERTY 
  

The CONTRACTOR shall at all times safely guard and Protect from damage the OWNER’s Property, 

adjacent Property, and his own work from injury or loss in connection with this Contract.  All facilities 

required for Protection by federal, state, or municipal laws and regulations and local conditions must be 

provided and maintained. 

 The CONTRACTOR shall Protect his work and materials from damage due to the nature of the work, 

the elements, carelessness of other CONTRACTORs, or from any cause whatever until the completion 

and acceptance of the work.  All loss or damages arising out of the nature of the work to be done under 

these Contract Documents, or from any unforeseen obstruction or defects which may be encountered in 

the Prosecution of the work, or from the action of the elements, shall be sustained by the 

CONTRACTOR. 

  

44.       RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY 
  

In case of an emergency, which threatens loss or injury of Property, and/or safety of life, the 

CONTRACTOR shall act, without previous instructions from the OWNER or ENGINEER, as the 

situation may warrant.  The CONTRACTOR shall notify the ENGINEER thereof immediately 

thereafter.  Any claim for compensation by the CONTRACTOR, together with substantiating 

documents in regard to expense, shall be submitted to the OWNER through the ENGINEER and the 

amount of compensation shall be determined by agreement. 

  

45. MATERIALS AND APPLIANCES 
  

Unless otherwise stipulated, the CONTRACTOR shall Provide and pay for all materials, labor, water, 

tools, equipment, heat, light, fuel, power, transportation, construction equipment and machinery, 
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appliances, telephone, sanitary facilities, temporary facilities and other facilities and incidentals 

necessary for the execution and completion of the work. 

  

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of 

good quality.  The CONTRACTOR shall, if required, furnish satisfactory evidence as to the kind and 

quality of materials. 

  

In selecting and/or approving equipment for installation in the Project, the OWNER and ENGINEER 

assume no responsibility for injury or claims resulting from failure of the equipment to comply with 

applicable federal, state, and local safety codes or requirements, or the safety requirements of a 

recognized agency, or failure due to faulty design concepts, or defective workmanship and materials. 

 

 

46. CONTRACTORS’ AND MANUFACTURERS’COMPLIANCE WITH STATE        

SAFETY, OSHA, AND OTHER CODE REQUIREMENTS 
  

The completed work shall include all necessary permanent safety devices, such as machinery guards 

and similar ordinary safety items required by the state and federal (OSHA) industrial authorities and 

applicable local and national codes.  Further, any features of the work subject to such safety regulations 

shall be fabricated, furnished, and installed (including OWNER-furnished equipment) in compliance 

with these requirements. CONTRACTORs and manufacturers of equipment shall be held responsible 

for compliance with the requirements included herein.  CONTRACTORs shall notify all equipment 

suppliers and SUBCONTRACTORs of the Provisions of this Article. 

  

47. SUBSTITUTION OF MATERIALS 
  

Except for OWNER-selected equipment items, and items where no substitution is clearly specified, 

whenever any material, article, device, Product, fixture, form, type of construction, or Process is 

indicated or specified by patent or Proprietary name, by name of manufacturer, or by catalog number, 

such specifications shall be deemed to be used for the purpose of establishing a standard of quality and 

facilitating the description of the material or Process desired.  This Procedure 

 is not to be construed as eliminating from competition other Products of equal or better quality by other 

manufacturers where fully suitable in design, and shall be deemed to be followed by the words “or 

equal”.  The CONTRACTOR may, in such cases, submit complete data to the ENGINEER for 

consideration of another material, type, or Process that shall be substantially equal in every respect to 

that so indicated or specified.  Substitute materials shall not be used unless approved in writing.  The 

ENGINEER will be the sole judge of the substituted article or material. 

 

48. TESTS, SAMPLES, & OBSERVATIONS 
    

The CONTRACTOR shall furnish, without extra charge, the necessary test pieces and samples, 

including facilities and labor for obtaining the same, as requested by the ENGINEER. When required, 

the CONTRACTOR shall furnish certificates of tests of materials and equipment made at the point of 

manufacture by a recognized testing laboratory. 

  

The OWNER, ENGINEER, and authorized government agents, and their representatives shall at all 

times be Provided safe access to the work wherever it is in Preparation or Progress, and the 

CONTRACTOR shall Provide facilities for such access and for observations, including maintenance of 

temporary and permanent access. 



 

EN 1501               50                                                  DONALD AVENUE  

                                GENERAL CONDITIONS 

  

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested 

or approved, the CONTRACTOR shall give timely notice of its readiness for observations.  If any work 

should be covered up without approval or consent of the ENGINEER, it shall, if required by the 

ENGINEER, be uncovered for examination at the CONTRACTOR’s expense. 

  

Reexamination of questioned work may be ordered by the ENGINEER, and, if so ordered, the work 

shall be uncovered by the CONTRACTOR.  If such work is found to be in accordance with the Contract 

Documents, the OWNER will pay the cost of uncovering, exposure, observation, inspection, testing and 

reconstruction.  If such work is found to be not in accordance with the Contract Documents, the 

CONTRACTOR shall correct the defective work, and the cost of reexamination and correction of the 

defective work shall be paid by the CONTRACTOR. 

 

49. ROYALTIES AND PATENTS 
  

The CONTRACTOR shall pay all royalty and licenses fees, unless otherwise specified.  The 

CONTRACTOR shall defend all suits or claims for infringement of any patent rights and shall save the 

OWNER and the ENGINEER harmless from any and all loss, including reasonable attorneys’ fees, on 

account thereof. 

 

 50. CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
  

If the work should be stopped under an order of any court or other public authority for a period of more 

than 3 months, through no act or fault of the CONTRACTOR, its SUBCONTRACTORs, or respective 

employees or if the ENGINEER should fail to make recommendation for payment to the OWNER or 

return payment request to CONTRACTOR for revision within 30 days after it is due, or if the OWNER 

should fail to pay the CONTRACTOR within 30 days after time specified in Article PARTIAL 

PAYMENTS, any sum recommended by the ENGINEER, then the CONTRACTOR may, upon 15 

days’ written notice to the OWNER and the ENGINEER, stop work or terminate this Contract and 

recover from the OWNER payment for all acceptable work performed and reasonable termination 

expenses, unless said default has been remedied. 

 

51. CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD 

  

The CONTRACTOR hereby agrees to make, at his own expense, all repairs or replacements 

necessitated by defects in materials or workmanship, Provided under terms of this Contract, and pay for 

any damage to other works resulting from such defects, which become evident within 2 years after the 

date of final acceptance of the work or within 2 years after the date of substantial completion established 

by the ENGINEER for specified items of equipment, or within such longer period as may be Prescribed 

by law or by the terms of any applicable special guarantee required by the Contract Documents.  Un-

remedied defects identified for correction during the warranty period but remaining after its expiration 

shall be considered as part of the obligations of the warranty.  Defects in material, workmanship, or 

equipment which are remedied as a result of obligations of the warranty shall subject the remedied 

portion of the work to an extended warranty period of 2 years after the defect has been remedied. 

  

The CONTRACTOR further assumes responsibility for a similar guarantee for all work and materials 

provided by SUBCONTRACTORs or manufacturers of packaged equipment components.  The 

effective date for the start of the guarantee or warranty period for equipment qualifying as substantially 

complete is defined in Article SUBSTANTIAL COMPLETION, AND Article SUBSTANTIAL 
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COMPLETION DATE, in these General Conditions. 

  

The CONTRACTOR also agrees to hold the OWNER and the ENGINEER harmless from liability of 

any kind arising from damage due to said defects.  The CONTRACTOR shall make all repairs and 

replacements promptly upon receipt of written order for same from the OWNER.  If the 

CONTRACTOR fails to make the repairs  

and replacements Promptly, or in an emergency where delay would cause serious risk, or loss, or 

damage, the OWNER may have the defective work corrected or the rejected work removed and 

replaced, and the CONTRACTOR and his Surety shall be liable for the cost thereof. 

 

PROGRESS OF THE WORK 

  

52. BEGINNING OF THE WORK 
  

Following execution of the Contract, the CONTRACTOR shall meet with the OWNER and 

ENGINEER relative to his arrangements for prosecuting the work. 

 

53.  SCHEDULES AND PROGRESS    REPORTS 
 

Prior to starting the construction, the CONTRACTOR shall Prepare and submit to the ENGINEER, a 

Progress schedule showing the dates on which each part or division of the work is expected to be started 

and finished, and a Preliminary schedule for submittals. The Progress schedule for submittals shall be 

brought up to date and submitted to the ENGINEER at the end of each month or at such other times the 

ENGINEER may request. 

  

The CONTRACTOR shall forward to the ENGINEER, at the end of each month, an itemized report of 

the delivery status of major and critical items of purchased equipment and material, including shop 

drawings and the status of shop and field fabricated work.  These Progress reports shall indicate the date 

of the purchase order, the current percentage of completion, estimated delivery, and cause of delay, if 

any. 

  

If the completion of any part of the work or the delivery of materials is behind the submitted Progress 

schedule, the CONTRACTOR shall submit in writing a plan acceptable to the OWNER and 

ENGINEER for bringing the work up to schedule. 

  

The OWNER shall have the right to withhold Progress payments for the work if the CONTRACTOR 

fails to update and submit the Progress schedule and reports as specified. 

 

54. PROSECUTION OF THE WORK 
  

It is expressly understood and agreed that the time of beginning, rate of Progress, and time of completion 

of the work are the essence of this Contract.  The work shall be prosecuted at such time, and in or on 

such part or parts of the Project as may be required, to complete the Project as contemplated in the 

Contract Documents and the Progress schedule. 

  

If the CONTRACTOR desires to carry on work at night or outside the regular hours, he shall give timely 

notice to the ENGINEER to allow satisfactory arrangements to be made for observing the work in 

Progress. 
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 55. OWNER’S RIGHT TO RETAIN IMPERFECT WORK 

  

If any part or portion of the work completed under this Contract shall Prove defective and not in 

accordance with the Drawings and Specifications, and if the imperfection in the same shall not be of 

sufficient magnitude or importance as to make the work dangerous or unsuitable, or if the removal of 

such work will create conditions which are dangerous or undesirable, the OWNER shall have the right 

and authority to retain such work but will make such deductions in the final payment therefore as may 

be just and reasonable. 

  

56. OWNER’S RIGHT TO DO WORK 
  

Should the CONTRACTOR neglect to Prosecute the work in conformance with the Contract 

Documents or neglect or refuse at his own cost to remove and replace work rejected by the ENGINEER, 

then the OWNER may notify the Surety of the condition, and after 10 days’ written notice to the 

CONTRACTOR and the Surety, or without notice if an emergency or danger to the work or public 

exists, and without Prejudice to any other right which the OWNER may have under Contract, or 

otherwise, take over that portion of the work which has been improperly or non-timely executed, and 

make good the deficiencies and deduct the cost thereof from the payments then or thereafter due the 

CONTRACTOR. 

   

57. OWNER’S RIGHT TO TRANSFER EMPLOYMENT 
  

If the CONTRACTOR should abandon the work or if he should persistently or repeatedly refuse or 

should fail to make Prompt payment to SUBCONTRACTORs for material or labor, or to persistently 

disregard laws, ordinances, or to Prosecute the work in conformance with the Contract Documents, or 

otherwise be guilty of a substantial violation of any Provision of the Contract or any laws or ordinance, 

then the OWNER may, without Prejudice to any other right or remedy, and after giving the 

CONTRACTOR and Surety 10 days’ written notice, transfer the employment for said work from the 

CONTRACTOR to the Surety.  Upon receipt of such notice, such Surety shall enter upon the Premises 

and take possession of all materials, tools, and appliances thereon for the purpose of completing the 

work included under this Contract and employ by Contract or otherwise, any qualified person or persons 

to finish the work and Provide the materials therefore, in accordance with the Contract Documents, 

without termination of the continuing full force and effect of this Contract.  In case of such transfer of 

employment to such Surety, the Surety shall be paid in its 

 own name on estimates according to the terms hereof without any right of the CONTRACTOR to make 

any claim for the same or any part thereof. 

  

If, after the furnishing of said written notice to the Surety, the CONTRACTOR and the Surety still fail 

to make reasonable Progress on the performance of the work, the OWNER may terminate the 

employment of the CONTRACTOR and take possession of the Premises and of all materials, tools, and 

appliances thereon and finish the work by whatever method he may deem expedient and charge the cost 

thereof to the CONTRACTOR and the Surety.  In such case, the CONTRACTOR shall not be entitled 

to receive any further payment until the work is finished.  If the expense of completing the Contract, 

including compensation for additional managerial and administrative services, shall exceed such unpaid 

balance, the CONTRACTOR and the Surety shall pay the difference to the OWNER. 

 

58. DELAYS AND EXTENSION OF TIME 

 

If the CONTRACTOR is delayed in the Progress of the work by any act or neglect of the OWNER or 
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the ENGINEER, or by any separate CONTRACTOR employed by the OWNER, or by strikes, lockouts, 

fire, adverse weather conditions not reasonably anticipated, or acts of Nature, and if the 

CONTRACTOR, within 48 hours of the start of the occurrence, gives written notice to the OWNER of 

the cause of the potential delay and estimate of the possible time extension involved, and within 10 days 

after the cause of the delay has been remedied, the CONTRACTOR gives written notice to the OWNER 

of any actual time extension requested as a result of the aforementioned occurrence, then the Contract 

time may be extended by change order for such reasonable time as the ENGINEER determines.  It is 

agreed that no claim shall be made or allowed for any damages, loss, or expense which may arise out 

of any delay caused by the above referenced acts or occurrences other than claims for the appropriate 

extension of time.  No extension of time will be granted to the CONTRACTOR for delays occurring to 

parts of the work that have no measurable impact on the completion of the total work under this 

Contract.  No extension of time will be considered for weather conditions reasonably anticipated for the 

area in which the work is being performed.  Reasonably anticipated weather conditions will be based 

on official records of monthly Precipitation and other historical data. Adverse weather conditions, if 

determined to be of a severity that would impact Progress of the work, may be considered as cause for 

an extension of Contract completion time. 

  

Delays in delivery of equipment or material purchased by the CONTRACTOR or his 

SUBCONTRACTORs, including OWNER-selected equipment shall not be considered as a just cause 

for delay, unless the OWNER determines that for good cause the delay is beyond the control of the 

CONTRACTOR.  The CONTRACTOR shall be fully responsible for the timely ordering; scheduling, 

complete the work is the per-diem rate, as stipulated in the Proposal.  The said amount is hereby agreed 

upon as a reasonable estimate of the costs, which may be accrued by the OWNER after the expiration 

of the time of completion.  It is expressly under- stood and agreed that this amount is not to be considered 

in the nature of a penalty, but as liquidated damages which have accrued against the CONTRACTOR. 

The OWNER shall have the right to deduct such damages from any amount due, or that may become 

due the CONTRACTOR, or the amount of such damages shall be due and collectible from the 

CONTRACTOR or Surety. 

 

 59. DIFFERING SITE CONDITIONS 

  

The CONTRACTOR shall promptly, and before the conditions are disturbed, give a written notice to 

the OWNER and ENGINEER of: 

  

A. Subsurface or latent physical conditions at the site which differ materially from those 

indicated in this contract,  
  

B. Unknown physical conditions at the site, of an unusual nature, which differ materially from 

those ordinarily encountered and generally recognized as inherent in work of the character 

provided for in the Contract. 
  
The ENGINEER will investigate the site conditions promptly after receiving the notice.  If the 

conditions do materially so differ and cause an increase or decrease in the CONTRACTOR’s cost of, 

or the time required for, performing any part of the work under this Contract, whether or not changed 

as a result of the conditions, and equitable adjustment shall be made under this Article and the Contract 

modified in writing accordingly. 

 

No request by the CONTRACTOR for an equitable adjustment to the Contract under this Article will 

be allowed, unless the CONTRACTOR has given the written notice required; Provided that the time 

prescribed above for giving written notice may be extended by the OWNER. 
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No request by the CONTRACTOR for an equitable adjustment to the Contract for differing site 

conditions will be allowed if made after final payment under this Contract. 
  
60. LIQUIDATED DAMAGES 
  

Should the CONTRACTOR fail to complete the work, or any part thereof, in the time agreed upon in 

the Contract or within such extra time as may have been allowed for delays by extensions granted as 

Provided in the Contract, the CONTRACTOR shall reimburse the OWNER for the additional expense 

and damage for each calendar day, Sundays and legal holidays included, that the Contract remains 

uncompleted after the Contract completion date.  It is agreed that the amount of such additional expense 

and damage incurred by reason of failure to complete the work is the per-diem rate, as stipulated in the 

Proposal.  The said amount is hereby agreed upon as a reasonable estimate of the costs which may be 

accrued by the OWNER after the expiration of the time of completion.  It is expressly under- stood and 

agreed that this amount is not to be considered in the nature of a penalty, but as liquidated damages 

which have accrued against the CONTRACTOR. The OWNER shall have the right to deduct such 

damages from any amount due, or that may become due the CONTRACTOR, or the amount of such 

damages shall be due and collectible from the CONTRACTOR or Surety. 

 

61. OTHER CONTRACTS 
  

The OWNER reserves the right to let other Contracts in connection with the work.  The 

CONTRACTOR shall afford other CONTRACTORs reasonable opportunity for the introduction and 

storage of their materials and the execution of their work and shall properly connect and coordinate his 

work with theirs. 

  

If any part of the work under this Contract depends for Proper execution or results upon the work of 

any other CONTRACTOR, utility service company or OWNER, the CONTRACTOR shall inspect and 

Promptly report to the ENGINEER in writing any patent or apparent defects to deficiencies in such 

work that render it unsuitable for such Proper execution and results.  The CONTRACTOR’s failure to 

so report shall constitute and acceptance of the work by others as being fit and Proper for integration 

with work under this Contract, except for latent or non-apparent defects and deficiencies in the work. 

  

62. USE OF PREMISES 
  

The CONTRACTOR shall confine his equipment, the storage of materials and the operation of his 

workers to limits shown on the Drawings or indicated by law, ordinances, permits, or directions of the 

ENGINEER, and shall not unreasonably encumber the Premises with his materials.  The 

CONTRACTOR shall provide, at his own expense, the necessary rights-of-way and access to the work, 

which may be required outside the limits of the OWNER’s Property and shall furnish the ENGINEER 

copies of permits and agreements for use of the Property outside that provided by the OWNER. 

  

The CONTRACTOR shall not load nor permit any part of the structure to be loaded in any manner that 

will endanger the structure, nor shall CONTRACTOR subject any part of the work or adjacent Property 

to stresses or Pressures that will endanger it. 

 

63. SUBSTANTIAL COMPLETION DATE 

 

The ENGINEER may issue a written notice of substantial completion for the purpose of establishing 

the starting date for specific equipment guarantees, and to establish the date that the OWNER will 
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assume the responsibility for the cost of operating such equipment.  Said notice shall not be considered 

as final acceptance of any portion of the work or relieve the CONTRACTOR from completing the 

remaining work within the specified time and in full compliance with the Contract Documents.  See 

SUBSTANTIAL COMPLETION under DEFINITIONS of these General Conditions. 

  

64. PERFORMANCE TESTING 
  

Operating equipment and systems shall be performance tested in the Presence of the ENGINEER to 

demonstrate compliance with the specified requirements.  Performance testing shall be conducted under 

the specified design operating conditions or under such simulated operating conditions as recommended 

or approved by the ENGINEER.  Schedule such testing with the ENGINEER at least one week in 

advance of the planned date for testing. 

  

65.  OWNER’S USE OF PORTIONS OF THE WORK 
  

Following issuance of the written notice of Substantial Completion, the OWNER may initiate operation 

of the facility.  Such use shall not be considered as final acceptance of any portion of the work, nor shall 

such use be considered as cause for an extension of the Contract completion time, unless authorized by 

a Change Order issued by the OWNER. 

  

66. CUTTING AND PATCHING 
 

The CONTRACTOR shall do all cutting, fitting, or patching of his work that may be required to make 

its several parts come together Properly and fit it to receive or be received by work of other 

CONTRACTORs shown upon or reasonably implied by the Drawings. 

 

67. CLEANING UP 
  

The CONTRACTOR shall, at all times, keep Property on which work is in Progress and the adjacent 

Property free from accumulations of waste material or rubbish caused by employees or by the work.  

Upon completion of the construction, the CONTRACTOR shall remove all temporary structures, 

rubbish, and waste materials resulting from his operations. 

 

PAYMENT 
  

68. PAYMENT FOR CHANGE ORDERS 
  

The OWNER’s request for quotations on alterations to the work shall not be considered authorization 

to proceed with the work expediting, delivery, and installation of all equipment and materials. Within a 

reasonable period after the CONTRACTOR submits to the OWNER a written request for an extension 

of time, the ENGINEER will Present his written opinion to the OWNER as to whether an extension of 

time is justified, and, if so, his recommendation as to the number of days for time extension.  The 

OWNER will make the final decision on all requests for extension of time. 

 

Prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work.  

Quotations for alterations to the work shall include substantiating documentation with an itemized 

breakdown of CONTRACTOR and SUBCONTRACTOR costs, including labor, material, rentals, 

approved services, overhead, and profit.  OWNER may require detailed cost data in order to substantiate 

the reasonableness of the proposed costs. 
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 Any compensation paid in conjunction with the terms of a Change Order shall comprise total 

compensation due the CONTRACTOR for the work or alteration defined in the Change Order.  By  

signing the  Change Order,  the  CONTRACTOR acknowledges that the stipulated compensation 

includes payment for the work or alteration plus all payment for the interruption of schedules, extended 

overhead, delay, or any other impact claim or ripple effect, and by such signing specifically waives any 

reservation or claim for additional compensation in respect to the subject Change Order. 
 
At the OWNER’s option, payment or credit for any alterations covered by a Change Order shall be 

determined by one or a combination of the methods set forth in A, B, or C below, as applicable: 
 
A. UNIT PRICES 
  
Those unit Prices stipulated in the Proposal shall be utilized where they are applicable.  In the event the 

Change Order results in a change in the original quantity that is materially and significantly different 

from the original bid quantity, a new unit Price shall be negotiated upon demand of either party.  Unit 

Prices for new items included in the Change Order shall be negotiated and mutually agreed upon. 

  

B. LUMP SUM 
  

A total lump sum for the work negotiated and mutually acceptable to the CONTRACTOR and the 

OWNER. Lump sum quotations for modifications to the work shall include substantiating 

documentation with an itemized breakdown of CONTRACTOR and SUBCONTRACTOR costs, 

including labor, material, rentals, approved services, overhead, and Profit, all calculated as specified 

under “C” below. 

   

C. COST REIMBURSEMENT WORK 
  

The term “cost reimbursement” shall be understood to mean that payment for the work will be made on 

a time and expense basis, that is, on an accounting of the CONTRACTOR’s forces, materials, 

equipment, and other items of cost as required and used to do the work. 

 

 If the method of payment cannot be agreed upon prior to the beginning of the work, and the OWNER 

directs by written Change Order that the work be done on a cost reimbursement basis, then the 

CONTRACTOR shall furnish labor, and furnish and install equipment and materials necessary to 

complete the work in a satisfactory manner and within a reasonable period of time.  For the work 

performed, payment will be made for the documented actual cost of the following: 

  

1. Labor including foremen for those hours they are assigned and participating in the cost 

reimbursement work (actual payroll cost, including wages, fringe benefits as established by 

negotiated labor agreements, labor insurance, and labor taxes as established by law).  No 

other fixed labor burdens will be considered, unless approved in writing by the OWNER. 

 

2. Material delivered and used on the designated work, including sales tax, if paid by the 

CONTRACTOR or his SUBCONTRACTOR. 

                                                                                                      

 3. Rental or equivalent rental cost of equipment, including necessary transportation for items 

having a value in excess of $100. Rental or equivalent rental cost will be allowed for only 

those days or hours during which the equipment is in actual use. Rental and transportation 

allowances shall not exceed the current rental rates prevailing in the locality.  The rentals 
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allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs, and 

renewals, and no further allowances will be made for those items, unless specific agreement 

to that effect is made. 

  

4. Additional bond, as required and approved by the OWNER. 

  

5. Additional insurance (other than labor insurance) as  required and approved by the 

OWNER. 

  

 In addition to items 1 through 5 above, an added fixed fee for general overhead and profit shall be 

negotiated and allowed for the Contractor (or approved SUBCONTRACTOR) actually executing the 

Cost Reimbursement work. 
  
 An additional fixed fee shall be negotiated and allowed the CONTRACTOR for the administrative 

handling of portions of the work that are executed by an approved SUBCONTRACTOR.  No additional 

fixed fee will be allowed for the administrative handling of work executed by a SUBCONTRACTOR 

of a SUBCONTRACTOR, unless by written permission from the OWNER. 

 

 The added fixed fees shall be considered to be full compensation, covering the cost of general 

supervision, overhead, Profit, and any other general expense.  The CONTRACTOR’s records shall 

make clear distinction between the direct costs of work paid for on a cost reimbursement basis and the 

costs of other work.  The CONTRACTOR shall furnish the ENGINEER report sheets in duplicate of 

each day’s cost reimbursement work no later than the working day following the performance of said 

work.  The daily report sheets shall itemize the materials used, and shall cover the direct cost of labor 

and the charges for equipment rental, whether furnished by the CONTRACTOR, SUBCONTRACTOR 

or other forces.  The daily report sheets shall provide names or identifications and classifications of 

workers, the hourly rate of pay and hours worked, and also the size, type, and identification number of 

equipment and hours operated.  

 

Material charges shall be substantiated by valid copies of vendors’ invoices.  Such invoices shall be 

submitted with the daily report sheets, or, if not available, they shall be submitted with subsequent daily 

report sheets.  Said daily report sheets shall be signed by the CONTRACTOR or his authorized agent. 

 

The OWNER reserves the right to furnish such materials and equipment as he deems expedient and the 

CONTRACTOR shall have no claim for Profit or added fees on the cost of such materials and 

equipment.  To receive partial payments and final payment for cost reimbursement work, the 

CONTRACTOR shall submit to the ENGINEER, detailed and complete documented verification of the 

CONTRACTOR’s and any of his SUBCONTRACTORs’ actual costs involved in the cost 

reimbursement work.  Such costs shall be submitted within 30 days after said work has been performed. 

  

69. PARTIAL PAYMENTS 
  

A. GENERAL 
  

Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any 

part of the aforesaid work, should such work be later found not to comply with the Provisions of the 

Contract Documents.  All estimated quantities of work for which partial payments have been made are 

subject to review and correction on the final estimate.  Payment by the OWNER and acceptance by the 

CONTRACTOR of partial payments based on periodic estimates of quantities of work performed shall 
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not, in any way, constitute acceptance of the estimated quantities used as a basis for computing the 

amounts of the partial payments. 

  

B. ESTIMATE 
 

 At least 30 days before each Progress payment falls due, as specified in the Supplementary Conditions, 

the CONTRACTOR shall submit to the ENGINEER a detailed estimate of the amount earned during 

the Preceding month for the separate portions of the work, and request payment.  As used in this Article, 

the words “amount earned” means the value, on the date of the estimate for partial payment, of the work 

completed in accordance with the Contract Documents, and the value of approved materials delivered 

to the Project site suitable stored and Protected Prior to incorporation into the work. 

  

ENGINEER will, within 7 days after receipt of each request for payment, either indicate in writing a 

recommendation of payment and present the request to OWNER, or return the request to 

CONTRACTOR indicating in writing ENGINEER’s reasons for refusing to recommend payment. In 

the latter case, CONTRACTOR may, within 7 days, make the necessary corrections and resubmit the 

request. 

  

ENGINEER may refuse to recommend the whole or any part of any payment if, in his opinion, it would 

be incorrect to make such representations to OWNER.  ENGINEER may also refuse to recommend any 

such payment, or, because of subsequently discovered evidence or the results of subsequent inspections 

or tests, nullify any such payment previously recommended to such an extent as may be necessary in 

ENGINEER’s opinion to protect the OWNER from loss because: 

  

1. The work is defective, or completed work has been damaged requiring correction or 

replacement; 

  

2. Written claims have been made against OWNER or Liens have been filed in connection with 

the work; 

  

3. The Contract Price has been reduced because of Change Orders; 

  

4. OWNER has been required to correct defective work or complete the work in accordance 

with Article OWNER’S RIGHT TO DO WORK; 

  

5. Of CONTRACTOR’s unsatisfactory Prosecution of the work in accordance with the 

Contract Documents; or 

 

6. CONTRACTOR’s failure to make payment to SUBCONTRACTORs or for labor, materials, 

or equipment. 

 

C. DEDUCTION FROM ESTIMATE 
  

Unless modified in the Supplementary Conditions, deductions from the estimate will be as described 

below: 

  

1. The OWNER will deduct from the estimate, and retain as part security, 10 percent of the 

amount earned for work satisfactorily completed.  A deduction and retainage of 10 percent 

will be made on the estimated amount earned for approved items of material delivered to and 
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properly stored at the jobsite but not incorporated into the work.  When the work is 50 percent 

complete, the OWNER may reduce the retainage to 5 percent of the dollar value of all work 

satisfactorily completed to date provided the CONTRACTOR is making satisfactory 

Progress and there is no specific cause for a greater retainage.  The OWNER may reinstate 

the retainage up to 10 percent if the OWNER determines, at his discretion, that the 

CONTRACTOR is not making satisfactory Progress or where there is other specific cause 

for such withholding. 

 

D.   QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED 
 

Unless modified in the Supplementary Conditions, qualification for partial payment for materials 

delivered but not yet incorporated into the work shall be as described below: 

  

1. Materials, as used herein, shall be considered to be those items which are fabricated and 

manufactured material and equipment.  No consideration shall be given to individual 

purchases of less than $200 for any one item. 

  

2.  To receive partial payment for materials delivered to the site, but not incorporated in the 

work, it shall be necessary for the CONTRACTOR to include a list of such materials on the 

Partial Payment Request.  At his sole discretion, the ENGINEER may approve items for 

which partial payment is to be made.  Partial payment shall be based on the 

CONTRACTOR’s actual cost for the materials as evidenced by invoices from the supplier.  

Proper storage and Protection shall be provided by the CONTRACTOR, and as approved by 

the ENGINEER.  Final payment shall be made only for materials actually incorporated in 

the work and, upon acceptance of the work, all materials remaining for which advance 

payments had been made shall revert to the CONTRACTOR, unless otherwise agreed, and 

partial payments made for these items shall be deducted from the final payment for the work. 

 

3. CONTRACTOR warrants and guarantees that title to all work, materials, and equipment 

covered by any Application for Payment, whether incorporated in the Project or not, will 

pass to OWNER at the time of payment free and clear of all liens, claims, security interests, 

and encumbrances. 

  

4. If requested by the ENGINEER, the CONTRACTOR shall provide, with subsequent pay 

requests, invoices receipted by the supplier showing payment in full has been made. 

  

E. PAYMENT 
  

After deducting the retainage and the amount of all previous partial payments made to the 

CONTRACTOR from the amount earned, the amount due will be made payable to the 

CONTRACTOR.  Recommendations for payment received by the OWNER less than 9 days Prior to 

the scheduled day for payment will not be Processed or paid until the following month. 

  

70. CLAIMS FOR EXTRA WORK 
  

In any case where the CONTRACTOR deems additional time or compensation will become due him 

under this Contract for circumstances other than those defined in Article DELAYS AND EXTENSION 

OF TIME, the CONTRACTOR shall notify the ENGINEER, in writing, of his intention to make claim 

for such time or compensation before he begins the work on which he bases the claim, in order that 
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such matters may be settled, if possible, or other appropriate action taken.  The notice of claim shall be 

in duplicate, in writing, and shall state the circumstances and the reasons for the claim, but need not 

state the amount.  If such notification is not given or if the ENGINEER is not afforded Proper facilities 

by the CONTRACTOR for keeping strict account of actual cost, then the CONTRACTOR hereby 

agrees to waive the claim for such additional time or compensation.  Such notice by the 

CONTRACTOR, and fact that the ENGINEER has kept account of the cost as aforesaid, shall not in 

any way be construed as proving the validity of the claim. 

 

No extension of time will be granted to the CONTRACTOR for delays resulting from extra work that 

have no measurable impact on the completion of the total Work under this Contract.  Claims for 

additional time or compensation shall be made in itemized detail and submitted, in writing, to the 

OWNER and ENGINEER within 10 days following completion of that portion of the work for which 

the CONTRACTOR bases his claim.  Failure to make the claim for additional compensation in the 

manner and within the time specified above shall constitute waiver of that claim.  In case the claim is 

found to be just, it shall be allowed and paid for as provided in Article PAYMENT FOR CHANGE 

ORDERS. 

 

 71. RELEASE OF LIENS OR CLAIMS 
  

The CONTRACTOR shall indemnify and hold harmless the OWNER from all claims for labor and 

materials furnished under this Contract.  Prior to the final payment, the CONTRACTOR shall furnish 

to the OWNER, as part of his final payment request, a certification that all of the CONTRACTOR’s 

obligations on the project have been satisfied and that all monetary claims and indebtedness have been 

paid.  The CONTRACTOR shall furnish complete and legal effective releases or waivers, satisfactory 

to the OWNER, of all liens arising out of or filed in connection with the work. 

  

72. FINAL PAYMENT 
  

Upon completion of all the work under this Contract, the CONTRACTOR shall notify the ENGINEER, 

in writing, that he has completed his part of the Contract and shall request final payment.  Upon receipt 

of such notice the ENGINEER will inspect and, if acceptable, submit to the OWNER his 

recommendation as to acceptance of the completed work and as to the final estimate of the amount due 

the CONTRACTOR.  Upon approval of this final estimate by the OWNER and compliance by the 

CONTRACTOR with Provisions in Article RELEASE OF LIENS OR CLAIMS, and other 

Provisions as may be applicable, the OWNER shall pay to the CONTRACTOR all monies due him 

under the Provisions of these Contract Documents. 

  

73. NO WAIVER OF RIGHTS 
  

Neither the inspection by the OWNER, through the ENGINEER or any of his employees, nor any order 

by the OWNER for payment of money, nor any payment for, or acceptance of, the whole or any part of 

the work by the OWNER or ENGINEER, nor any extension of time, nor any possession taken by the 

OWNER or its employees, shall operate as a waiver of any Provision of this Contract, or any power 

herein reserved to the OWNER, or any right to damages herein Provided, nor shall any waiver of any 

breach in this Contract be held to be a waiver of any other or subsequent breach.  Acceptance or final 

payment shall not be final and conclusive with regards to latent defects, fraud, or such gross mistakes 

as may amount to fraud, or as regards the OWNER’s rights under the warranty. 

 

74. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
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The acceptance by the CONTRACTOR of the final payment shall release the OWNER and the 

ENGINEER, as representatives of the OWNER, from all claims and all liability to the 

CONTRACTOR for all things done or furnished in connection with the work, and every act of the 

OWNER and others relating to or arising out of the work except claims Previously made in writing 

and still unsettled.  No payment, however, final or otherwise, shall operate to release the 

CONTRACTOR or his Sureties from obligations under this Contract and the Performance Bond, 

Payment Bond, and other bonds and warranties, as herein provided. 
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SUPPLEMENTARY CONDITIONS 

 

REVISIONS AND ADDITIONS TO THE GENERAL CONDITIONS 

 

The General Conditions are hereby revised as follows: 

 

ARTICLE 9 "ENGINEER" 

 

Add the following: 

 

Wherever in these Documents the word "Engineer" appears, it shall be understood to mean  

 

The Engineer of Record  STANTEC, Miami, Florida 

 

 

ARTICLE 12 "OWNER" 

 

Add the following: 

 

Wherever in these Documents the word "Owner" appears, it shall be understood to mean the 

City of Key West whose address is 3126 Flagler Avenue,  P.O. Box 1409, Key West, Florida 

33041-1409. 

 

The City Engineer or his/her authorized representative, who will perform the Contract  

administrative and field inspections as authorized agents of the Owner.  

 

 

ARTICLE 14 "SPECIFICATIONS"  

 

 Add the following: 

 

FEDERAL, STATE, COUNTY, AND LOCAL STANDARD SPECIFICATIONS 

 

Where portions of the work traverse or cross federal, state, county, or local highways, roads, or 

streets, and the agency in control of such property has established standard specifications 

governing items of work that differ from these Specifications, the most stringent requirements 

shall apply. 

 

The Contractor shall comply with all regulations and requirements of the State Highway 

Department and the County Road Department wherever the work traverses or crosses state or  

county highways. 

 

ARTICLE 29 "LINES AND GRADES" 

 

Add the following: 

 

It will be the Contractor's responsibility to layout the work and to transfer elevations from 



 

EN 1501   63                                    DONALD AVENUE 

                        SUPPLEMENTARY CONDITIONS

      

 

benchmarks.  Where new construction connects to existing facilities, the Contractor shall check  

and establish the exact location prior to construction of the facilities. 

  

The Contractor shall furnish all surveys, labor, and equipment, including setting all alignment  

and gradient, grade stakes, batter boards, and everything necessary to lay out his work.  The  

Contractor shall be responsible for maintaining and re-establishing at his expense, all control  

points.  After completion of his construction, he shall reset all permanent monuments at their  

original locations and elevations. 

  

All layout work may be checked by the Engineer, and the Contractor shall furnish all necessary  

labor, equipment, and materials, and shall cooperate and assist the Engineer in making such  

checks. 

  

The dimensions for lines and elevations for grades of the structures, appurtenances, and utilities  

will be shown on Drawings , together with other pertinent information required for laying out  

the work.  If site conditions vary from those indicated, the Contractor shall notify the Engineer  

immediately, who will make any minor adjustment as required. 

 

ARTICLE 34 "INSURANCE & LIABILITY”  

 

 Delete Sub Articles A,B,C & D and substitute the following: 

 

CONTRACTOR Insurance/Indemnity Language 

 

Insurance 

 

CONTRACTOR is to secure, pay for, and file with the City of Key West, prior to commencing 

any work under the Contract, all certificates for Workers’ Compensation, Public Liability, and 

Property Damage Liability Insurance and such other insurance coverages as may be required by 

specifications and addenda thereto, in at least the following minimum amounts with specification 

amounts to prevail if greater than minimum amounts indicated.  Notwithstanding any other 

provision of the Contract, the CONTRACTOR shall provide the minimum limits of liability 

insurance coverages as follows: 

     

Auto Liability  $1,000,000 Combined Single Limit 

                                         General Liability $2,000,000 Aggregate (Per Project) 

       $2,000,000 Products Aggregate 

       $1,000,000 Any One Occurrence 

       $1,000,000 Personal Injury 

                                                                             $300,000         Fire Damage/Legal 

                  Additional Umbrella Liability        $2,000,000 Occurrence/Aggregate 

 

CONTRACTOR shall furnish an original Certificate of Insurance indicating, and such policy 

providing coverage to, City of Key West named as “Additional Insured” on PRIMARY and NON 

CONTRIBUTORY basis utilizing an ISO standard endorsement at least as broad as CG 2010 

(11/85) or its Equivalent, (COMBINATION OF CG 20 10 07 04 and CG 20 37 07 04, 

providing coverage for completed operations is acceptable) INCLUDING A “Waiver of 

Subrogation” clause in favor of City of Key West on all policies.  CONTRACTOR will maintain 

the General Liability and Umbrella Liability insurance coverages summarized above with coverage 
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continuing in full force including the “additional insured” endorsement until at least 3 years beyond 

completion and delivery of the work contracted herein. 

 

Notwithstanding any other provision of the Contract, the CONTRACTOR shall maintain 

complete Workers’ Compensation coverage for each and every employee, principal, officer, 

representative, or agent of the CONTRACTOR who is performing any labor, services, or material 

under the Contract.  Further, CONTRACTOR shall additionally maintain the following minimum 

limits of coverage: 

 

 Bodily Injury Each Accident   $1,000,000 

 Bodily Injury by Disease Each Employee  $1,000,000 

 Bodily Injury by Disease Policy Limit  $1,000,000 

 

If the work is being done on or near a navigable waterway, CONTRACTOR’s Workers’ 

Compensation policy shall be endorsed to provide USL&H Act (WC 00 01 06 A) and Jones Act 

(WC 00 02 01 A) coverage if specified by the City of Key West.  CONTRACTOR shall provide 

the City of Key West with a Certificate of Insurance verifying compliance with the workman’s 

compensation coverage as set forth herein and shall provide as often as required by the City of Key 

West such certification which shall also show the insurance company, policy number, effective 

and expiration date, and the limits of workman’s compensation coverage under each policy. 

 

CONTRACTOR’s insurance policies shall be endorsed to give 30 days’ written notice to the City 

of Key West in the event of cancellation or material change, using form CG 02 24, or its equivalent. 

 

Certificates of Insurance submitted to the City of Key West will not be accepted without copies of 

the endorsements being requested.  This includes additional insured endorsements, 

cancellation/material change notice endorsements, and waivers of subrogation.  Copies of USL&H 

Act and Jones Act endorsements will also be required if necessary.  PLEASE ADVISE YOUR 

INSURANCE AGENT ACCORDINGLY. 

 

CONTRACTOR will comply with any and all safety regulations required by any agency or 

regulatory body including but not limited to OSHA.  CONTRACTOR will notify City of Key 

West immediately by telephone at (305) 809-3811 of any accident or injury to anyone that occurs 

on the jobsite and is related to any of the work being performed by the CONTRACTOR. 

 

  

Add the following Sub Article: 

 

G.         SURETY AND INSURER QUALIFICATIONS   

 

All bonds, insurance contracts, and certificates of insurance shall be either executed by or  

countersigned by a licensed resident agent of the Surety or insurance company, having his place 

of business in the State of Florida, and in all ways complying with the insurance laws of the State 

of Florida.  Further, the said Surety or Insurance Company shall be duly licensed and qualified to 

do business in the State of Florida. If requested, Contractor shall Provide Proof of Florida Licensure 

for all insurance companies. The City of Key West shall be named as Additional Insured on the 

insurance certificates. 
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ARTICLE 35 “INDEMNITY”  

 

Delete Text for Article 35 “INDEMNITY” in its entirety and substitute the following: 

 

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and 

hold harmless the City of Key West, their officers, directors, agents, and employees (herein 

called the “indemnitees”) from liabilities, damages, losses and costs, including, but not limited 

to, reasonable attorney’s fees and court costs, such legal expenses to include costs incurred in 

establishing the indemnification and other rights agreed to in this Paragraph, to persons or 

property, to the extent caused by the negligence, recklessness, or intentional wrongful 

misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them 

in the performance of the Contract.  Claims by indemnitees for indemnification shall be limited 

to the amount of CONTRACTOR’s insurance or $1 million per occurrence, whichever is 

greater.  The parties acknowledge that the amount of the indemnity required hereunder bears a 

reasonable commercial relationship to the Contract and it is part of the project specifications or 

the bid documents, if any. The indemnification obligations under the Contract shall not be 

restricted in any way by any limitation on the amount or type of damages, compensation, or 

benefits payable by or for the CONTRACTOR under workers’ compensation acts, disability 

benefits acts, or other employee benefits acts, and shall extend to and include any actions 

brought by or in the name of any employee of the CONTRACTOR or of any third party to 

whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall 

continue beyond the date of completion of the work. 

 

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES" 

 

Add the following Subarticles: 

 

A. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY 

 

The Contractor shall obtain from the City of Key West the necessary permits for work within 

the rights-of-way.  The Contractor shall abide by all regulations and conditions,  

including maintenance of traffic, FDOT Standard. 

 

    

B. NOISE ORDINANCE 

 

The Contractor shall comply with the City of Key West Noise Ordinance. 

 

 C. LICENSES 

 

Within 10 days of Notice of Award, the successful Bidder must represent that he holds  

allapplicable state, county, and City of Key West licenses and permits required to do business  

as a contractor with respect to the work described in the Contract Documents. 

 

 

Further, the successful Bidder must, within 10 days of Notice of Award, furnish documentation  
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showing that, as a minimum, he has complied with the provisions of Chapter 91 of the Code of  

Ordinances of the City of Key West in order to enter into the Agreement contained in the  

Contract Documents. 

 

Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate that  

he holds, as a minimum, the following licenses and certificates: 

 

A. All licenses or certificates required by federal, state or local statutes or regulations. 

 

B. A valid occupational license issued by the City of Key West, if required. 

 

C.  A valid Certificate of Competency issued by the Building Official of the City of Key West 

which shall remain valid throughout the time period of the Contract, if required. 

 

FOLLOWING ARTICLE  40 "SUPERINTENDENCE" 

 

Add the following Article: 

 

 40 A.  CONTRACTOR'S RESPONSIBILITIES:  

 

a. The Contractor shall employ such superintendents, foremen, and workmen as are careful 

and competent.  Whenever the Engineer shall determine that any person employed by the 

Contractor is in his opinion, incompetent, unfaithful, disorderly or insubordinate, such person 

shall, upon notice, be discharged from the work and shall not again be employed on it except 

with the written consent of the Engineer.  

 

Should the Contractor fail to remove such person or persons, or fail to furnish suitable or 

sufficient machinery, equipment or force for the proper prosecution of the work the Engineer  

may withhold all estimates which are, or may become due, or may suspend the work until such  

orders are complied with. 

 

b. The Contractor shall provide qualified personnel to assist the Engineer in making field 

checks, measurements, asbuilt checks, inspection, test runs, and the necessary quality check 

work related to the project work. An english speaking superintendent or foreman shall be 

onsight at all times. 

 

c. The Contractor shall provide and maintain at his own expense, in a sanitary condition, 

such accommodations for the use of his employees as is necessary to comply with the 

requirements and regulations of the State and City Boards of Health.  He shall commit no public 

nuisance. 

 

d. The Contractor shall conduct the work so as to insure the least obstruction to traffic 

practicable, and shall provide for the convenience of the general public and of the residents 

along and adjacent to the work in a manner satisfactory to the Engineer.  Materials and 

equipment stored on the work site shall be placed so as to cause as little obstruction to the public 

as possible and shall be lighted and barricaded as hereinafter provided. Keep driveways and 

entramces serving the premises clear and available to the Owner and the Owner’s employees at 

all times. Do not use these areas for parking or storage of materials and equipment on site. 
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e. Unless otherwise expressly stipulated herein, the use of explosives is not contemplated 

in the prosecution of the Contract, and in no case will their use be permitted within a 

municipality without the written permission of the City Engineer and a permit issued by the 

Chief of the Fire Department.  Where such permission for the use of explosives is obtained, the 

Contractor shall use the utmost care so as not to endanger life or property, and whenever 

directed the size and number of charges shall be reduced.  All explosives shall be stored in a 

secure manner, and all such storage places shall be marked clearly, "DANGEROUS 

EXPLOSIVES", and shall be in care of competent watchmen. 

 

ARTICLE 42 "SAFETY" 

 

 Add the following paragraphs: 

 

 OWNERS RIGHT TO STOP WORK 

 

 If the Contractor or SUBCONTRACTOR fails to provide adequate safety provisions as required 

by the contract documents the Owner has the right to stop all construction work at the location 

with inadequate safety provisions until adequate provisions are in place. The Owner shall not 

be liable for any delays caused by the Contractor's failure to provide and maintain required 

safety provisions.  

 

CLEANUP PROCEDURES FOR HURRICANE WARNINGS AND HURRICANE  WATCH 

 

In the event the National Oceanographic and Atmospheric Administration(NOAA) issues a 

Tropical Storm Watch or a Hurricane Watch for the Keys the Engineer will Contact the  

Contractor informing him that the Watch has been established.  Within 4 hours of the notice the  

Contractor shall provide the Engineer with a written plan and schedule describing how and  

when the Contractor will remove all unnecessary items from the work area and tie down all  

necessary supplies and barricades in the event a Tropical Storm Warning or a Hurricane  

Warning is issued.  The Contractor shall remove all unnecessary items from work areas and  

shall tie down all movable objects (under 200 lbs.)  The Engineer will determine "necessary"  

items.  The Owner shall not be liable for any financial hardship or delays caused as a result of  

demobilization or remobilization of work due to the above.     

  

Add the following subarticle: 
  

A. OCCUPATIONAL SAFETY AND HEALTH 

 

 The Contractor shall observe and comply with all applicable local, state, and 

federal occupational safety and health regulations during the prosecution of work 

under this Contract.  In addition, full compliance by the Contractor with the U.S. 

Department of Labor's Occupational Safety and Health Standards, as established 

in Public Law 91-596, will be required under the terms of this Contract. 

 

FOLLOWING ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"  

 

 Add the following Article: 

 

 43 A. HISTORIC PRESERVATION  
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 The Contractor shall comply with Florida's Archives and Historic Act (Florida 

Statutes, Chapter 267) and the regulations of the local historic preservation board 

as applicable and protect against the potential loss or destruction of significant 

historical or archaeological data, sites, and properties in connection with the 

project.  

 

ARTICLE  53 "SCHEDULES & PROGRESS REPORTS" 

 

  Add the following paragraph: 

 

 Unless specifically authorized by the Engineer work shall not be performed 

within 3 days prior to the Goombay Festival, Fantasy Fest, Thanksgiving, 

Christmas or the period from Christmas to New Year's Day. 

   

 

FOLLOWING ARTICLE 55 "OWNERS RIGHT TO RETAIN IMPERFECT 

WORK" 

 

 Add the following Article: 

 

 55 A. OWNERS RIGHT TO STOP WORK 

 

 If the Contractor or any SUBCONTRACTOR should fail to provide adequate 

safety provisions required by the contract documents, including but not limited 

to maintenance of traffic, trench safety devices and procedures, safety fencing, 

barricading, signage or unsafe work practices, the Owner has the right to issue a 

Stop Work Notice and stop all construction work at the location with the 

inadequate safety provisions until such time that adequate safety provisions are 

in place.  The Owner shall not be liable for delays caused by the Contractor's 

failure to provide and maintain required safety provisions.  No extension of time 

will be granted to the Contractor for delays occurring due to a Stop Work Notice. 

 

ARTICLE 60 "LIQUIDATED DAMAGES" 

 

Delete Article "LIQUIDATED DAMAGES" in its entirety and substitute the following: 

LIQUIDATED DAMAGES 

 

 Should the Contractor fail to complete the work, or any part thereof in the time 

agreed upon  or within such extra time as may have been allowed for delays by 

extensions granted as provided in the Contract, the Contractor shall reimburse 

the Owner for the additional expense and damage for each calendar day, 

Sundays, and legal holidays included, that project remains uncompleted after the  

completion date.  It is agreed that the amount of such additional expense and 

damage incurred by reason of failure to complete the work is the per diem rate, 

as stipulated in the Proposal.  The said amount is hereby agreed upon as a 

reasonable estimate of the costs which may be accrued by the Owner after the 

expiration of the time of completion.  It is expressly understood and agreed that 

this amount is not to be considered in the nature of a penalty, but as liquidated 
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damages which have accrued against the Contractor.  The Owner shall have the 

right to deduct such damages from any amount due, or that may become due the 

Contractor, or the amount of such damages shall be due and collectible from the 

Contractor or Surety. 

 

 

 

ARTICLE 68 “PAYMENT” 

 

Sub article C.  “COST REIMBURSEMENT WORK” 

 

Delete the third & fourth paragraph in its entirety & substitute the following; 

 

 In addition to 1 through 5 above , an added fixed fee of 15 percent (%)   for  

 General overhead & profit shall be allowed for the CONTRACTOR (or approved 

 SUBCONTRACTOR) actually executing the Cost Reimbursement work. 

  

 An additional fixed fee of 5 % will be allowed the CONTRACTOR for the  

 administrative handling of portions of the work that are executed by an approved. 

 SUBCONTRACTOR. No additional fixed fee will be allowed for the  

 administrative handling of work executed by the SUBCONTRACTOR of a  

 SUBCONTRACTOR 

 

ARTICLE 69 "PARTIAL PAYMENTS" 

 

Delete the first paragraph of Subarticle B "ESTIMATE" and substitute the following: 

 

No more than once each month, the Contractor shall submit to the Engineer a detailed estimate 

of the amount earned during the preceding month for the separate portions of the work, and 

 request payment.  As used in this Article, the words "amount earned" means the value, on the  

date of the estimate for partial payment, of the work completed in accordance with the Contract  

Documents, and the value of approved materials delivered to the project site suitably stored and 

 protected prior to incorporation into the work.  

 

 Add the following subparagraph to Subarticle B "ESTIMATE" 

 

Payment will be made by the Owner to the Contractor within 45 days receipt of the written 

recommendation of payment from the Engineer. 

  

 Delete Subarticle E. "PAYMENT" in its entirety and substitute the following: 

 

After deducting the retainage and the amount of all previous partial payments made to the 

 Contractor from the amount earned, the amount due will be made payable to the Contractor.  

 Retainage will be held until final completion of the project. 

 

ARTICLE 72 "FINAL PAYMENT" 

 

Delete Article 72 "FINAL PAYMENT" in its entirety and substitute the following: 
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FINAL PAYMENT 

 

Upon completion of the work, the Contractor shall notify the Engineer, in writing, that he has 

completed it and shall request final payment for the project.  The Contractor shall be responsible 

for keeping an accurate and detailed record of his actual construction.  Upon completion of 

construction and before final acceptance and payment, the Contractor shall furnish the Engineer 

record drawings of his construction.  Upon receipt of a request for final payment and the record 

drawings, the Engineer will inspect and, if acceptable, submit to the Owner his recommendation 

as to acceptance of the completed work and as to the final estimate of the amount due the 

Contractor.  Upon approval of this final estimate by the Owner and compliance by the 

Contractor with provisions in Article 71 RELEASE OF LIENS OR CLAIMS, and other 

provisions as may be applicable, the Owner shall pay to the Contractor all monies due him under 

the provisions of these Contract Documents. 

 

 

 

END OF SECTION 



 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART 4 

 

GENERAL REQUIREMENTS 
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 GENERAL REQUIREMENTS 

 

PART 1 PROJECT DESCRIPTION 

 

1.1 GENERAL 

 

A. A brief description of the work is stated in the Invitation to Bid. To determine the full 

scope of the project or, any particular part of the project, coordinate the applicable 

information in the several parts of these Contract Documents. 

 

B. The work under this Contract shall be performed by the CONTRACTOR as 

required by the OWNER.  The CONTRACTOR will receive a Notice to Proceed 

for the work authorized in this contract. The CONTRACTOR shall complete all 

work within the number of calendar days stipulated in the Notice to Proceed unless 

an extension in the time of completion is granted by the ENGINEER, as stated in 

the Instructions to Bidders. Upon completion of the work and compliance with 

applicable provisions in the Contract Documents and acceptance by the OWNER 

the CONTRACTOR will receive final payment for all work done. 

 

C. The following additional information, though not all-inclusive, is given to assist 

CONTRACTORs in their evaluation of the work required to meet the project 

objectives. 

  

D. This project will provide the OWNER with the installation of approximately 40 cubic 

yards of rip rap on the bank of Donald Avenue Canal as shown in the attached plans. 

The area is along the southerly right -of -way line of Donald Avenue in Buttonwood 

Court. See location map. Linda Avenue requires approximateky 70 cubic yards of rip 

rap along the easterly 75 feet  of the bank as shown on detail.  

 

E. The work is likely to be influenced by the tides. The tides can have an effect on the 

timing and work schedule. No extra claims shall be made for the tides or for other 

natural causes.  

 

F. The CONTRACTOR shall become familiar with the site and water conditions and 

take such into consideration in planning and scheduling work. No extra claims shall 

be made for work required to achieve conditions beyond those obtainable under 

normal operation to accomplish the work.  

 

1.2  PERMITS 

 

A. All conditions of local, state and federal permits must be adhered to and acceptance 

of the project by the City must be obtained before final payment will be made.  

 

1.3 AS-BUILT DRAWINGS 

A. As-builts must be performed, signed and sealed by a Florida Professional Land Surveyor. 

 

1.4 ENGINEER 

A. Questions should be directed to both Janet Muccino, Project Manager, at                                                                                   

jmuccino@cityofkeywest-fl.gov and sean.compel@stantec.com , Engineer.  

mailto:jmuccino@cityofkeywest-fl.gov
mailto:sean.compel@stantec.com
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PART 2 SEQUENCE OF OPERATIONS 

2.1 MOBILIZATION AND DEMOBILIZATION 

 

A. CONTRACTOR shall be responsible for mobilization and demobilization of labor, 

materials and equipment. Payment for mobilization and demobilization will be based 

on the unit price indicated in the Proposal for mobilization and demobilization.  

 

2.2 SCHEDULING 

 

A. Plan the work and carry it out with minimum interference to the operation of the 

existing facilities. Prior to starting the works confer with the ENGINEER and 

OWNER's representative to develop an approved work schedule that will permit the 

facilities to function normally as practical. It may be necessary to do certain parts of 

the construction work outside normal working hours in order to avoid undesirable 

conditions. The CONTRACTOR shall do this work at such times and at no additional 

cost to the OWNER.  

 

B. In order to meet the overall objectives of the project certain elements of work may 

have to be completed or substantially completed in a given sequence that will be 

outlined by the ENGINEER. 

 

C No work shall be started until the CONTRACTOR has sufficient manpower, 

equipment, and material to complete the project. No work shall commence without 

express consent of the ENGINEER. 

 

  2.3 COORDINATION 

 

A. The CONTRACTOR shall cooperate in the coordination of their activities in a manner 

that will provide the least interference with the OWNER's operations and other 

CONTRACTORs working in the area and in the interfacing and connection of the 

separate elements of the overall project work. 

 

B. If any difficulty or dispute should arise in the accomplishment of the above, the 

problem shall be brought immediately to the attention of the ENGINEER. 

 

PART 3 SITE CONDITIONS        

 

3.1       SITE INVESTIGATION AND REPRESENTATION 

 

 A. The CONTRACTOR acknowledges satisfaction as to the general nature and location 

of the work, the general and local conditions, particularly those bearing upon 

availability of transportation, availability of labor, water, electric power, roads, and 

uncertainties of weather, tides, or similar physical conditions, the character of 

equipment and facilities needed preliminary to and during the prosecution of the work, 

and all other matters which can in any way affect the work or the cost thereof under 

this contract. 



 

 EN 1501                                                                    81                                                           DONALD AVENUE CANAL 

                                                                                                        GENERAL REQUIREMENTS 

 B. Failure by the CONTRACTOR to become acquainted with the physical conditions 

and all the available information will not relieve the CONTRACTOR from 

responsibility for properly estimating the difficulty or cost of successfully performing 

the work. 

  

 C. The CONTRACTOR warrants that as a result of examination and investigation of all 

the aforesaid data, the CONTRACTOR can perform the work in a good and 

workmanlike  manner and to the satisfaction of the OWNER. The OWNER assumes 

no responsibility for any representations made by any of it officers or agents during 

or prior to the execution of this Contract, unless (1) such representations are expressly 

stated in the Contract, and (2) the Contract expressly provides that the responsibility 

therefore is assumed by the OWNER.  

 

3.2 INFORMATION ON SITE CONDITIONS 

 

A. General: Any information obtained by the ENGINEER regarding site conditions, 

subsurface information, groundwater elevations, existing construction of site facilities 

as applicable and similar data will be available for inspection at the office of the 

ENGINEER upon request. Such information is offered as supplementary information 

only. Neither the ENGINEER nor the OWNER assumes any responsibility for the 

completeness or interpretation of such supplementary information.    

  

3.3 SUBSURFACE INVESTIGATION 

 

A. No test holes or borings have been made by the OWNER 

 

B. The CONTRACTOR shall examine the site and may make arrangements with the 

OWNER to conduct his own subsurface investigation.   

  

3.4 UTILITIES 

  

A. The CONTRACTOR shall be responsible for determining, at his cost, the locations 

and elevations of all utilities in each project areas and shall be responsible for 

contacting each utility for location and notification prior to commencing work.  
   

3.5 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE 

 

A. Where the CONTRACTOR's operations could cause damage or inconvenience to  

power, water, or sewer systems, the operations shall be suspended until all 

arrangements necessary for the protection of these utilities and services have been 

made by the CONTRACTOR. 

 

B. Notify all utility offices, which are affected by the construction operation at least 

48 hours in advance. Under no circumstances expose any utility without first 

obtaining permission from the appropriate agency. Once permission has been 

granted, locate, expose, and provide temporary support for all existing underground 

utilities. Hand digging is required in the tolerance zone. If the CONTRACTOR fails 

to adhere to State Statutes and the Florida Administrative Code the appropriate law 

enforcement agencies will be contacted  
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C. The CONTRACTOR shall be solely and directly responsible to the OWNER and 

operators of such properties for any damage, injury, expense, loss inconvenience, 

delay, suits, actions, or claims of any character brought because of any injuries or 

damage that may result from the construction operations under this Contract. 
 

D. Neither the OWNER nor its officers or agents shall be responsible to the 

CONTRACTOR for damages as a result of the CONTRACTOR's failure to protect 

utilities encountered in the work. 

 

E. In the event of interruption to domestic water, sewer, storm drain, or other utility 

services as a result of accidental breakage due to construction operations, promptly 

notify the proper authority. Cooperate with said authority in restoration of service as 

promptly as possible and bear all costs of repair. In no case shall interruption of any 

water or utility service be allowed to exist outside working hours unless prior approval 

is granted. 

 

F. In the event the CONTRACTOR encounters water service lines that interfere with the 

work he may, by obtaining prior approval of the property OWNER, Florida Keys  

 Aqueduct Authority or Fire Department, as applicable, and the ENGINEER cut the 

service, dig through, and restore the service with similar and equal materials at the 

CONTRACTOR's expense. 

 

G. The CONTRACTOR shall replace, at his own expense, all existing utilities or 

structures removed or damaged during construction unless otherwise provided for in 

these Contract documents or ordered by the ENGINEER. 

  

  3.6 INTERFERING STRUCTURES 

 

A. Take necessary precautions to prevent damage to existing structures whether on the 

surface, aboveground, or underground. 

 

B. Protect underground and above ground existing structures from damage, whether or 

not they lie within the limits of the easements obtained by the OWNER. Where such 

existing fences, gates, sheds, buildings, or any other structure must be removed in 

order to properly carry out the construction, or are damaged during construction, 

restore to their original condition to the satisfaction of the property OWNER involved 

at the CONTRACTOR's own expense. Notify the ENGINEER of any damaged 

underground structure and make repairs or replacements before backfilling. 

    

C. Without additional compensation the CONTRACTOR may remove and replace in a 

condition as good as or better than original such small miscellaneous structures as 

fences  and signposts that interfere with the CONTRACTOR's operations. 

 

 D. The light poles on the pier are to be protected against damage by the Contractor.  

  Where the CONTRACTORs operations could cause damage to existing lights  

  poles on the pier; it shall be the CONTRACTORS responsibility to remove the  

  pole and when work is completed to have the pole reinstalled  by a licensed  

 electrician. All costs associated with the removal and reinstallation of the lights 

shall be paid by the Contractor.   
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 3.7 FIELD RELOCATION 

 

A. During the progress of construction it is expected that minor relocations of the work 

will be necessary. Such relocations shall be made only by direction of the 

ENGINEER. If existing structures are encountered which prevent the construction 

and which are not properly shown on any Drawings that may be issued, notify the 

ENGINEER before continuing with the construction that may be issued in order that 

the ENGINEER may make such field revisions as necessary to avoid conflict with the 

existing structures. If the CONTRACTOR shall fail to so notify the ENGINEER when 

an existing structure is encountered and shall proceed with the construction despite 

this interference he shall do so at his own risk. 

 

   3.8 LAND MONUMENTS:    

  

A. The CONTRACTOR shall notify the ENGINEER prior to disturbing any existing 

federal, state, county, city, and private land monuments.  CONTRACTOR shall hire a 

licensed land surveyor to research and reference all private and government land 

monuments prior to construction. Private and government land monuments shall be 

preserved or replaced by a licensed surveyor at the CONTRACTOR's expense. When 

government monuments are encountered the CONTRACTOR shall notify the 

ENGINEER at least 2 weeks in advance of the proposed construction in order that the 

ENGINEER will have ample opportunity to notify the proper authority to reference these 

monuments for later replacement. 

 

PART 4 TEMPORARY CONSTRUCTION UTILITIES AND FACILITIES 

 

4.1 TEMPORARY WATER 

 

A. The CONTRACTOR shall make his own arrangements to obtain suitable water and 

shall pay all costs. 

 

4.2 TEMPORARY ELECTRIC POWER 

 

A. The CONTRACTOR shall make arrangements to obtain and pay for electrical power 

used until final acceptance by the OWNER. 

 

  4.3 SAFETY REQUIREMENTS FOR TEMPORARY ELECTRIC POWER 

 

A. Temporary electric power installation shall meet the construction safety requirements 

of OSHA, state and other governing agencies.  

 

4.4 SANITARY FACILITIES 

A. The CONTRACTOR shall provide and maintain sanitary facilities for his employees 

and his SUB-CONTRACTORs' employees that will comply with the regulations of 

the local and state departments of health and as directed by the ENGINEER. 

 

  4.5 STORAGE OF MATERIALS 

A. Materials shall be so stored as to ensure the preservation of their quality and fitness 

for the work. When considered necessary they shall be placed on wooden platforms 
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or other hard, clean surfaces and not on the ground. Stored materials shall be located 

so as to facilitate prompt inspection. Private property shall not be used for storage 

purposes without the written permission of the OWNER or lessee.   

 

B. Delicate instruments and materials subject to vandalism shall be placed under locked 

cover and, if necessary, provided with temperature control as recommended by the 

manufacturer. 

 

PART 5 SAFETY AND CONVENIENCE 

  

  5.1 SAFETY EQUIPMENT 

 

A. The CONTRACTOR shall do all work necessary to protect the general public from 

hazards, including but not limited to, surface irregularities or unramped grade changes 

in pedestrian sidewalk or walkway. Barricades, lanterns, and proper signs shall be 

furnished in sufficient amount to safeguard the public and the work. All barricades 

and signs shall be, in the opinion of the ENGINEER, clean and serviceable.   

 

B. During construction the CONTRACTOR shall construct and at all times maintain 

satisfactory and substantial temporary chain link fencing, solid fencing, railing, 

barricades or steel plates, as applicable, at all openings, obstructions, or other hazards 

in sidewalks and walkways. All such barriers shall have adequate warning lights as 

necessary, or required, for safety. All lights shall be regularly maintained and in a fully 

operational state at all times as determined by OWNER. 

  

  5.2 ACCIDENT REPORTS 

 

A. In addition, the CONTRACTOR must promptly report in writing to the ENGINEER 

all accidents whatsoever arising out of or in connection with the performance of the 

work whether on or adjacent to the site, giving full details and statements of witness. 

If death or serious injuries or serious damages are caused, the accident shall be 

reported immediately by telephone or messenger to the ENGINEER.   

  

B. If a claim is made by anyone against the CONTRACTOR or any SUB-

CONTRACTOR on account of any accident the CONTRACTOR shall promptly 

report the facts in writing to the ENGINEER, giving full details of the claim. 

 

  5.3 SAFE ACCESS BY FEDERAL, STATE, AND LOCAL GOVERNMENT OFFICIALS 

A.  Authorized representatives of the state, federal, or local governmental agencies shall 

at all times have safe access to the work and the CONTRACTOR shall provide proper 

facilities for such access and inspection. (i.e. hard hats, safety glasses, hearing 

protection) 

 

  5.4 TRAFFIC MAINTENANCE AND SAFETY 

A.      Provide traffic maintenance plans where required by federal, state, county, or local                                       

            agencies having jurisdiction. 

B. Buttonwood Court must be kept open, clean and safe at all times. Clean up operations 

shall follow immediately behind the worksite and shall be kept in an orderly and clean 

condition at all times. 
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C. Comply with all rules and regulations of the state, county, and city authorities 

regarding closing or restricting the use of public streets or highways. No public or 

private road shall be closed, except by express permission of the OWNER. Conduct 

the work so as to assure the least possible obstruction to traffic and normal commercial 

pursuits. Protect all obstructions within traveled roadways by installing approved 

signs, barricades, and lights where necessary for the safety of the public. The 

convenience of the general public and residents adjacent to the project and the 

protection of person and property are of prime importance and shall be provided for 

in an adequate and satisfactory manner.   

 

D.       When flaggers and guards are required by regulation or when deemed necessary for  

                           safety, they shall be furnished with approved orange wearing apparel and other     

                           regulation traffic-control devices in accordance with FDOT provisions. To be  

                           determined by Engineer. 

                                                                              

 5.5 TRAFFIC CONTROL 

 

A. Traffic control on all city, county and state highway rights-of-way shall meet the 

requirements of the Florida Department of Transportation Standard Specifications for 

Road and Bridge Construction, as well as FDOT Standard Details for Maintenance of 

Traffic, in accordance with The Manual for Uniform Traffic Control and Safe 

Practices. 

  

B. The CONTRACTOR shall provide an 11 x 17 engineered drawing of his intended 

maintenance of traffic scheme to the ENGINEER for approval prior to 

commencement of work. This shall include barrier details, barricade type, and 

location.   

 

   5.6 PROTECTION OF PROPERTY 

 

A. Notify property OWNERs affected by the construction at least 48 hours in advance of 

the time construction begins. During construction operations construct and maintain 

such facilities as may be required to prevent access to the pier; specifically construct 

a chain link fence with a gate at the entrance of the pier. No person shall be allowed 

on the pier for the duration of the project . 

 

B. The CONTRACTOR shall identify and isolate his work zone in such a manner as to 

exclude all personnel not employed by him, the ENGINEER, and the OWNER. 

 

   5.7 FIRE PREVENTION AND PROTECTION 

 

A. The CONTRACTOR shall perform all work in a fire-safe manner. He shall supply 

and maintain on the site adequate fire-fighting equipment capable of extinguishing 

incipient fires. The CONTRACTOR shall comply with applicable federal, state, and 

local fire-prevention regulations. Where these regulations do not apply, applicable  

 parts of the National Fire Prevention Standard for Safeguarding Building Construction 

Operations (NFPA No. 241) shall be followed.  
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   5.8 ACCESS FOR POLICE and FIRE 

 

A. Notify the City ENGINEER and City liaison a minimum of 48 hours before closing 

any street, sidewalk or bike path or portion thereof. No closing shall be made without 

the OWNER's approval. Notify said departments when the streets are again passable 

for emergency vehicles. Do not block off emergency vehicle access to consecutive 

arterial crossings or dead-end streets in excess of 300 linear feet without special 

written permission from City ENGINEER. Conduct operations with the least 

interference to fire equipment access, and at no time prevent such access. 

  

B. The CONTRACTOR shall leave a night emergency telephone number or numbers 

with the police department, the ENGINEER and the OWNER, so that contact may be 

made easily at all times in case of barricade and flare trouble or other emergencies. 

 

PART 6 PRESERVATION, RESTORATION, AND CLEANUP 

 

 6.1 SITE RESTORATION AND CLEANUP 

 

A. At all times during the work keep the premises clean and orderly. Upon completion 

of the day’s work repair all damage caused by equipment and leave the project clean 

and free of rubbish or excess materials of any kind. 

 

B. Stockpile excavated materials in a manner that will cause the least damage to 

adjacent lawns, grassed areas, gardens, shrubbery, or fences, regardless of whether 

these are on private property or on state, county, or city rights-of-way. Remove all 

excavated materials from grassed and planted areas and leave these surfaces in a 

condition equivalent to their original condition.  

 

C. Upon completion of work, hand-rake all planted areas, leaving all disturbed areas free 

from rocks, gravel, clay, or any other foreign material. The finished surface shall 

conform to the original surface, and shall be free draining and free from holes, ruts, 

rough spots, or other surface features detrimental to the area. 

 

6.2     FINISHING OF SITE, BORROW, AND STORAGE AREAS 

A. Upon completion of the project all areas used by the CONTRACTOR shall be 

properly cleared of all temporary structures, rubbish, and waste materials and properly 

graded to drain and blend in with the abutting property. Areas used for the deposit of 

waste materials shall be finished to properly drain and blend with the surrounding 

terrain. 

 

6.3     STREET CLEANUP DURING CONSTRUCTION 

 

A. Thoroughly clean all spilled dirt, gravel, or other foreign material caused by the 

construction operations from all streets, roads and bike paths at the conclusion of each 

day's operation. Sidewalks and bike paths, unless under construction, shall be kept 

clear of material and available for pedestrian use at all times. 

 

 6.4 DUST PREVENTION 
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A. Give all unpaved or disturbed areas used in the construction an approved dust-

preventive treatment or periodically water to prevent dust. Applicable environmental 

regulations for dust prevention shall be strictly enforced.  

 

PART 7 SUBMITTALS DURING CONSTRUCTION 

 

 7.1 GENERAL 

 

A. Requirements in this section are in addition to any specific requirements for submittals 

specified in other sections of these Contract Documents. The CONTRACTOR is 

required to provide a submittal log at the pre-construction conference.  

 

B.  Submittals to the ENGINEER shall be addressed to: 

 

1. Attn: Janet Muccino, Project Manager 

   3140 Flagler Avenue  

   Key West, Florida  33040 

  

C. Submitted data shall be fully sufficient in detail for determination of compliance 

with the Contract Documents.   

 

D. Review, acceptance, or approval of substitutions, or equal, schedules, shop drawings, 

lists of materials, and procedures submitted or requested by the CONTRACTOR shall 

not add to the Contract amount and all additional costs which may result there from 

shall be solely the obligation of the CONTRACTOR. 

 

E. It shall not be the responsibility of the OWNER to provide Engineering or other 

services to protect the CONTRACTOR from additional costs accruing from such 

approvals. 

 

F. No equipment or material for which listings, drawings, or descriptive material is 

required shall be installed until the ENGINEER has on hand copies of such approved 

lists and the appropriately stamped final shop drawings. 

 

G. The review of drawings by the ENGINEER will be limited to general design 

requirements only and shall in no way relieve the CONTRACTOR from responsibility 

for errors or omissions contained therein. 

 

H. Submittals will be acted upon by the ENGINEER as promptly as possible and returned 

to the CONTRACTOR not later than 20 working days.  

 

I. A sample of requirements for submittals are: 

 

1. Type and size of rock to be used. 

2. Name and address of quarry supplying rock. 

   3. Requirements for storage and protection prior to installation. 

   4.          Filter Fabric 

                         4. Schedule of work including the methodology, construction sequence, 

hurricane plan and location of approved staging area. 
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J. The submittals shall include satisfactory identification of items, units and assemblies 

in relation to the specification section number and the system or equipment 

identification or tag number shown on the drawings or as provided in the applicable 

specification section. 

 

K.       Should the CONTRACTOR propose any item on his shop drawings or incorporate an 

item into the work and that item should subsequently prove to be defective or 

otherwise     unsatisfactory, (regardless of the ENGINEER's preliminary review), the 

CONTRACTOR shall, at his own expense replace the item with another item that will 

perform satisfactorily.  

 

7.1.5 SUBMITTALS  

 

Submittals shall be provided within 15 days of Notice to Proceed. 

  

 7.2 RECORD DRAWINGS 

 

A. The CONTRACTOR shall submit AutoCAD as-built drawings certified by a 

Licensed Surveyor; on a jump drive and  two (2) on paper. These 11 x 17 hardcopies 

Drawings must be submitted before final completion and payment for work can be 

certified. 
 

B. As-Built Drawing Standards 
 

All supplied data collections, as-builts, drawings and files to be compatible with 

esri ArcGIS 10.2.2 Software. The current computing environment consists of: 

 
 Microsoft SQL Server ‐ Windows 7/Server 2008 ‐ ESRI GIS Platform 

 

Interfaces and Integrations: 

 

The proposed mobile asset data collection solution will need to interface or integrate with 

these existing platforms. ‐ Arc Collector‐ArcGIS Online ‐ ArcMap 10.2 

 

If there are any questions or concerns on whether your files meet this request. Please 

contact the City of Key West GIS department. 305-809-3721. 

 

PART 8 PAYMENT 

 

 GENERAL 

 

A. Payment for the work in this section will be included as part of the applicable lump sum 

prices stated in the Proposal. 

 

      

    END OF SECTION 
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SUMMARY OF WORK 

 

PART 1 - GENERAL: 

 

1.01 DESCRIPTION: 

 

A. The work, as shown in the attached plans, includes the furnishing of all materials, 

equipment and labor for the installation of approximately 40 cubic yards rip rap along the 

southerly bank of Donald Avenue canal, as shown on the attached drawings. plans by the 

Engineer. In addition environmental protection, site restoration, site clean-up, and all 

necessary appurtenances and incidental work to provide a complete and serviceable 

project. 

 

 

     B.  Contractor's Duties: 

 

 In addition to provisions stipulated in other portions of the Contract Documents, 

the Contractor shall: 

 

1. The Contractor shall be totally responsible for all city and county permits required 

and shall ensure that construction complies with all applicable local, state, and 

federal permits and permitted drawings 

 

2. Provide an experienced, qualified, and competent Superintendent to oversee the 

work.  Prior to starting construction, the proposed Superintendent's qualifications 

shall be submitted in writing to the City for approval.  The approved superintendent 

shall be expected to remain for the duration of the Project, unless the City or 

Engineer deem him inadequate and requests his removal or the contractor cannot 

continue his services to the Project for a reason or reasons that shall be 

communicated to the City. A replacement Superintendent shall be required to 

follow the same approval process as required for the original. 

 

3. It shall be the Contractor's responsibility to request approval for entrance to the site 

for work on Saturdays, Sundays, holiday, and weekday hours other than 7:00 am 

until 7:00 pm. 

   

4. The Contractor shall submit a site Safety and Health Plan as per OSHA 1910.120. 

 

5. The Contact shall use only clean fill material for this project as determined by the 

Engineer. 

 

1.02 CONTRACTOR'S USE OF PREMISES 

 

A. Work shall be scheduled as to not interfere with on-going area activities.  

 

B. Coordinate use of premises and requirements for security under direction of City. 
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C. Assume full responsibility for the protection and safekeeping of products under this 

Contract, stored on the site. 

 

D. Obtain and pay for the use of additional storage or work areas needed for operation. 

 

E. Contractor shall provide drinking water and toilet facilities for construction personnel; 

the City will not provide.   

 

    1.03 SITE PREPARATION 

 

A. The Contractor is responsible for the removal and disposal of any trash or debris within the 

placement area before construction begins. 

 

 B.  The contractor shall take reasonable care to prevent damaging fencing when removing and                                                                                                                                                                                                                                       

    reinstalling as well as the surroundings areas.                          

 

 

 END OF SECTION  
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ENVIRONMENTAL PROTECTION 

 

 

PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS: 

 

A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and other Divison-1 Specification Sections, apply to this Section. 

 

1.02 DESCRIPTION OF WORK: 

 

A.  Contractor shall be responsible for conducting all work in such a manner that any 

and all environmental impacts or damages not specifically authorized by the contract 

and its controlling State and Federal permits are avoided. Should accidental or 

incidental damages occur, CONTRACTOR shall be responsible for all corrective 

measures at CONTRACTOR’S expense. CONTRACTOR shall save and hold 

harmless the CITY from all such violations. CONTRACTOR shall adhere to the 

following sections at a minimum in order to avoid such environmental damages. 

CONTRACTOR shall be responsible for all actions and compliance of any 

SUBCONTRACTORs to CONTRACTOR. 

 

B. PERMITS 

 

 CONTRACTOR shall comply with all conditions of the state and federal permits. 

 

C. ENVIRONMENTAL DAMAGE 

 

CONTRACTOR shall immediately notify Engineer and City of any environmental 

damages or violations, which may occur during project mobilization/demobilization 

and construction. Work must cease until Project Manager comes to site to access 

damage. 

 

1.03 LOCAL SITE CONDTIONS: 

 

A. CONTRACTOR shall secure the work area limits from public access. 

CONTRACTOR shall cordon off resources within the work area that are to be 

protected.  CONTRACTOR shall be responsible for the replacement or repair of any 

damaged resources. 

 

B. At no time shall the CONTRACTOR be permitted to excavate, place fill on, traverse 

in any way, or place or store any equipment or material on wetlands outside the area 

designated for construction. 

 

C. CONTRACTOR shall avoid, contain, and control all other potential damages to the 

local resources including but not limited to fuel, oil, or other chemical or solid waste 

in the form of leaks, spills, or fugitive materials and trash. In the event of an impact 

of this type, CONTRACTOR shall take corrective actions immediately. 
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D. CONTRACTOR shall supply sanitary facilities at the worksite. 

  

1.04 ENVIRONMENTAL PROTECTION PLAN: 

 

A. Within 10 calendar days after the date of Notice of Award and prior to the Notice to 

Proceed to the CONTRACTOR, the CONTRACTOR shall submit in writing an 

Environmental Protection Plan to the ENGINEER. The Notice to Proceed will not be 

issued until the Environmental Protection Plan is reviewed and approved by the 

ENGINEER. Approval of the CONTRACTOR’S plan will not relieve the 

CONTRACTOR of his responsibility for adequate and continuing control of 

pollutants and other environmental protection measures. The Environmental 

Protection Plan shall include but not be limited to the following: 

 

(1) Methods for protection of features and habitats to be preserved 

within authorized work areas. The CONTRACTOR shall prepare a listing of 

methods to protect resources needing protection in and around work area, i.e., 

all landscape features, air and water quality, fish and wildlife, soil, historical, 

archeological and cultural resources. 

 

(2) Procedures to be implemented to provide the required environmental 

protection and to comply with the applicable permits, laws and regulations, 

The CONTRACTOR shall provide written assurance that immediate 

corrective action will be taken to correct pollution of the environmental due 

to accident, natural causes or failure to follow the procedures set out in 

accordance with the Environmental Protection Plan. 

 

(3) Drawings showing locations of any proposed temporary material storage 

areas, structures, sanitary facilities, and stockpiles of excess or spoil 

materials. 

 

(4) A statement as to the person who shall be responsible for  

implementation of the Environmental Protection Plan. The CONTRACTOR 

personnel responsible shall report directly to the CONTRACTOR’S top 

management and shall have the authority to act for the Contractor in all 

environmental protection matters. 

 

(5) A statement acknowledging that the CONTRACTOR shall be 

responsible for environmental protection, including all of the 

CONTRACTOR’S personnel and SUBCONTRACTORs. 

 

(6) The Environmental Protection Plan shall be dated and endorsed by 

the individual of top management in charge of the construction. 

 

1.05     PRECONSTRUCTION CONFERENCE: 

 

A. At the pre-construction conference the Contractor shall present his proposed plans 

and schedules for construction of the project in accordance with the requirements of 
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this section. The schedule shall be based on any analysis of project conditions and 

shall be in written form. The plan and schedule shall specifically indicate the 

sequence of site prep, rock delivery and storage, construction of environmental 

protection control features, placement of the rock, the cleanup, and proposed project 

problem resolution remedies to achieve final acceptance of the project by the City. It 

shall also include proposed methods to prevent pollution of waters as the result of 

construction operations. The Contractor shall also outline his proposed methods of 

controlling and preventing pollution on haul roads, and areas used for disposal of 

waste materials from the project. 

 

No work shall be started until the aforementioned plans and schedules have been 

accepted by the City. The Contractor will be responsible for accomplishment of the 

work in accordance with the accepted plans and schedules. The City may approve 

changes made necessary by unforeseen circumstances, which are beyond the control 

of the Contractor. 

 

1.06  SUPERSEDING REQUIREMENTS: 

 

In the event of differences between these requirements and pollution control laws, 

rules or regulations of other State, Federal, or local agencies, the more restrictive 

laws, rules, or regulations shall apply. 

 

PART 2 – PRODUCTS (Not Used) 

 

 PART 3 – EXECUTION 

 

3.01 TURBIDITY: 

 

A. The CONTRACTOR shall control and confine turbidity to the immediate work  

area. This shall consist of installing, maintaining, and removing turbidity barriers 

necessary to contain turbidity that may occur as a result of rip rap installation and 

must adhere to all permit conditions and as shown on Drawings. This may entail the 

deployment of turbidity barriers around isolated areas of concern. Such areas will be 

identified by the City and barriers will be put in place prior to the commencement of 

any work that could impact the area of concern. The type barrier used, the deployment 

and maintenance of the barrier will be such as to minimize dispersion of turbid waters 

from the construction site. Alternate methods or materials may be approved by the 

Engineer provided that compliance with applicable permit conditions and State water 

quality standards are maintained. 

  

3.02 EXTENT OF FUGITIVE MATERIALS: 

 

A. General.  CONTRACTOR shall control all fugitive materials including trash, 

chemicals, lubricants, oils, gas, debris, and delivered material as noted above. 

Fugitive materials as applied herein shall include all materials at the pier site, the 

water or along the transit route. In the event of a fugitive materials event 

CONTRACTOR shall take immediate corrective actions. 
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B. The Contractor shall take sufficient precautions to prevent pollution of waters and 

wetlands, with fuels, oils, bitumens, calcium, chloride, or other harmful materials (in 

accordance with local, State and Federal Requirements). Also, he shall conduct and 

schedule his operations so as to avoid or otherwise minimize pollution or siltation of 

such waters and wetlands, and to avoid damage or interference to marine plants and 

organisms. 

 

3.03 TRANSIT: 

 

A. Materials shall be delivered to the site in sealed trucks. The CONTRACTOR is 

responsible for assuring that such trucks do not leak or spill materials onto the public 

rights of way of the CITY or upon other non-designated properties. CONTRACTOR 

is responsible for assuring that the size and weight of such loaded trucks do not 

exceed the load bearing capacity of all substrata along the transit route including 

curbs, inlet or manhole covers, roads, sidewalks and underground utilities. Any trucks 

deemed unacceptable by the City will not remain on the project.  

 

3.05 MAINTENANCE: 

 

A. General.  The Contractor shall, at his expense, provide routine maintenance of 

permanent and temporary water pollution and turbidity control features until the 

project is completed and accepted. 

       

PART 4 PROTECTION OF AIR QUALITY 

  

           A. The air pollution likely to occur due to construction operations shall be minimized by 

wetting down bare soils during windy periods, requiring the use of properly operating 

combustion emission control devices on construction vehicles and equipment used by 

CONTRACTORs, and by encouraging the shutdown of motorized equipment not 

actually in use. 

   

B. Trash burning will not be permitted on the construction site. All trash must be carried 

and disposed off-site daily. It shall not be disposed of in City trash receptacles. 

 

PART 5 CONSTRUCTION NOISE CONTROL 

 

 5.1 GENERAL 

 

A. The CONTRACTOR shall conduct all his work, use appropriate construction 

methods and equipment, and furnish and install acoustical barriers, all as 

necessary so that no noise emanating from the process or any related tool or 

equipment will exceed legal noise levels, as set forth in the Code of Ordinances, 

City of Key West, Florida. 
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 5.2 MITIGATION OF CONSTRUCTION NOISE IMPACT 

 

A. The CONTRACTOR shall submit to the ENGINEER his plans to mitigate the 

construction noise impacts and to comply with the noise criteria specified 

herein, including the method of construction, the equipment to be used, and 

acoustical treatments if necessary.  

 

B. The CONTRACTOR shall only use equipment in good condition with the 

approved noise and environmental controls (mufflers) or it will be rejected from 

the site. 

   

PART 6 PAYMENT 

 

 6.1 GENERAL 

 

A. Payment for the work in this section is incidental to the contract. 

 

       

 

     END OF SECTION 
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SECTION 01050 

FIELD ENGINEERING 

 

PART 1 - GENERAL 

 

1.1 DESCRIPTION: 

 

A. Work Included: 

  

 1. Provide field-engineering services required for the Project, including but       

  not limited to survey work required in execution of the Work. 

 

B. Related Work: 

 

 1.         General and Supplementary Conditions of the Contract. 

 2.         Section 01020 Summary of Work. 

 3. Drawings & Specifications 
 

1.2 QUALITY ASSURANCE: 

 

A. Qualifications of Surveyor or Engineer: Professional Engineer and/or Surveyor currently 

licensed in the State of Florida. 
 

1.3 SUBMITTALS: 

 

A. Submit name and address of proposed Surveyor and/or Contractor’s Engineer to the City. 

 

B. Upon request of the City’s Engineer, submit documentation to verify accuracy of field 

engineering work. 

 

C. Submit certificates signed by the Surveyor or Engineer certifying that elevations and 

locations of the work of this Project are in conformance, or non-conformance, with the 

Contract Documents. 

 

 

PART 2 – MATERIALS (not used) 

 

   

PART 3 - EXECUTION 

 

3.1 EXAMINATION AND PREPARATION OF SITE 

 

A. Before starting operations, Contractor shall examine site of work to acquaint himself with 

conditions to be encountered. 

 

B. Compare actual site with drawings and specifications. 
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C. Report discrepancies affecting work or cost thereof to the City. 

 

D. Verify exact locations of sewers, water mains, gas mains, above or below ground electrical 

wires and conduits and structures which may interfere with work. 

 

E. No extra compensation will be allowed for any extra work made necessary due to conditions 

or obstacles encountered during progress of work, which could have been determined by 

examination of site or by contacting Owners of utilities, pipelines and conduits before 

starting operations. 

 

F. Comply with State law concerning Sunshine State One Call of Florida, State Statute Title 33, 

Chapter 556. 

 

3.2 LINES AND GRADES 

 

A. Prior to staking out work, Contractor shall verify established base line, benchmarks, and 

control points provided. 

 

B. Contractor shall furnish and maintain lines and grades. 

 

C. Contractor shall take immediate steps to correct errors or inconsistencies in lines and grades 

of work to be in conformity with Contract Documents. 

 

D. Contractor shall be fully responsible for accuracy of lines and grades of work and control 

and checking and immediate correction of it. 

 

3.3 RESTORATION 

 

A. Items to remain which are disturbed, damaged, or removed when performing required work 

or for convenience of Contractor or to expedite his operations shall be restored, repaired, 

reinstalled, or replaced with new work and refinished, as appropriate, so as to be left in as 

good condition as existed before work commenced and such restoration shall be considered 

incidental to the work. 

 

B. Any sidewalks or pavement replaced or installed shall meet ADA requirements. 

 

C. Existing items to be altered, extended, salvaged, or relocated and reused, if found to be 

defective in any way, shall be reported to the City before items are disturbed. 

 

D. Materials and workmanship used in restoring work shall conform in type and quality to 

original existing construction. 

 

3.4 PAYMENT 

 

A. Payment for work specified in this section is considered incidental to the contract. 

 

END OF SECTION 
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SECTION 01300 

SUBMITTALS 
 

PART 1 - GENERAL 
 

1.1 GENERAL 

 

A. Inquiries: Direct to ENGINEER regarding procedure, purpose, or extent of Submittal. 

 

B. Submittal Submission Procedures: As provided in General Conditions, as specified herein, and as may 

otherwise be established during the preconstruction conference. 

 

C. OWNER's Authorization: At any time, OWNER may authorize changes to procedures and requirements 

for Submittals, as necessary to accomplish specific purpose of each Submittal. Such authorization will be 

by Field Order or Work Change Directive. 

 

D. Timeliness: Make submissions in accordance with requirements of individual Specification sections, as 

shown on the current accepted schedule of Submittals submissions, and in such sequence as to cause no 

delay in Work or in work of other contractors. 

 

E. Identification of Submittals: 

 

1. Complete, sign, and transmit with each submittal package, one transmittal of 

CONTRACTOR's Submittal Form . 

            2. Identify each Submittal with numbering and tracking system reviewed by ENGINEER: 

a. Sequentially number each Submittal. 

b. Resubmission of a Submittal will have original number with sequential alphabetic 

suffix. 

3. Show date of submission and dates of previous submissions. 

4. Show Project title and OWNER's contract identification and contract number. 

5. Show names of CONTRACTOR, Subcontractor or Supplier, and manufacturer as 

appropriate. 

6. Identify, as applicable, Contract Document section and paragraph to which Submittal 

applies. 

7. Clearly identify revisions from previous submissions. 

 

F.  Incomplete Submittal Submissions: 

 

1. At ENGINEER's sole discretion, ENGINEER will either (i) return the entire Submittal for 

CONTRACTOR's revision/correction and resubmission, or (ii) retain portions of the 

Submittal and request submission/resubmission                                                                                       of 

specified items or as noted thereon. 

 

2. Submittals which do not clearly bear CONTRACTOR's specific written indication of 

CONTRACTOR review and approval of Submittal or which are transmitted with an 

unsigned or uncertified submission form or as may otherwise be required under Contract 
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Documents, will be returned to CONTRACTOR unreviewed for resubmission in 

accordance with Contract Documents. 

 

3. Delays, re-sequencing or other impact to Work resulting from 

  CONTRACTOR's submission of unchecked or unreviewed, 

Incomplete, inaccurate or erroneous, or nonconforming Submittals, which will require 

CONTRACTOR's resubmission of a Submittal for ENGINEER's review, shall not 

constitute a basis of claim for 

   adjustment in Contract Price or Contract Times. 

 

G. Non-specified Submissions: Submissions not required under these Contract Documents  and not shown 

on schedule of Submittals submissions will not be reviewed and will  be returned to CONTRACTOR. 

 

H. Transmit submittals in accordance with current accepted schedule of Submittal submissions,  and 

deliver the Engineer designated by the Engineering Department of the City of Key  West. 

 

I.  Disposition of Submittals: As specified herein for administrative Submittals. ENGINEER  will 

review, stamp, and indicate requirements for resubmission or acceptance on Submittal  as follows: 

 

1. No Exceptions Taken. 

 

2. Reviewed as Noted:  

a. Reference the General Conditions for intent. 

b. CONTRACTOR may proceed to perform Submittal related Work. 

d. One copy for ENGINEER’s file. 

e. One copy returned to CONTRACTOR. 

 

3. Revise and Resubmit (Revise/Correct or Develop Replacement and Resubmit): 

a. Revise/correct in accordance with ENGINEER's comments and resubmit. 

b. One copy to ENGINEER's file. 

c. One copy returned to CONTRACTOR appropriately annotated. 

 

 J.  Payment for the work in this section will be incidental 

 

PART 2 - Not used 

 

 PART 3 - Not used 
 

END OF SECTION 
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SECTION 01530 

BARRIERS 

 

 

PART 1 – GENERAL 

 

1.1 REQUIREMENTS 

 

A. Furnish, install, and maintain suitable barriers as required to prevent public entry,  and to  protect the 

work, existing facilities, trees, and plants from construction operations;  remove when no longer needed, or at 

completion of work. 

 

1.2 RELATED REQUIREMENTS 

 

A. Section 01020 Summary of Work. 

 

PART 2 - PRODUCTS 

 

 2.1 MATERIALS – GENERAL 

 

A. Materials may be new or used, suitable for the intended purpose, but must not violate requirements of 

applicable codes and standards. 

 

2.02  FENCING 

 

A. Minimum fence height shall be four feet.  Open-mesh orange plastic fence shall be used to prohibit entry 

to the construction zone. 

 

2.03  BARRIERS 

 

A. Materials are Contractor's option, as appropriate to serve required purpose. 

 

PART 3 - EXECUTION 

 

 3.01   GENERAL 

 

A. Install facilities of a neat and reasonably uniform appearance, structurally adequate for the   required 

purposes. 

 

B. Maintain barriers during entire construction period. 

 

C. Relocate barriers as required by the progress of construction. 
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 3.02 FENCES 

 

A. Provide and maintain fences necessary to assure security of the site during construction to keep 

unauthorized people and animals from the site when construction is not in progress. 

 

B. Provide additional security measures as deemed necessary and approved by the OWNER. 

 

 3.03 TREE AND PLANT PROTECTION 

 

A. Preserve and protect existing trees and plants at site which are designated to remain, and those 

adjacent to site. 

 

B. Consult with the ENGINEER and the City’s Urban Forestry Manager and remove agreed-on roots 

and branches which interfere with construction.  Employ a qualified tree surgeon to remove 

branches and treat cuts.  No trees or roots shall be removed without approval and/or a permit issued 

by the City Tree Commission. 

 

 C. Protect root zones of trees and plants: 

 

 1. Do not allow vehicular traffic or parking. 

 2. Do not store materials or products. 

 3. Prevent dumping of refuse or chemically injurious materials or liquids. 

 4. Prevent puddling or continuous running water. 

 

D. Carefully supervise excavating, grading and filling, and other construction operations, to prevent 

damage. 

 

E. Replace, or suitably trim trees and plants designated to remain which are damaged or destroyed 

due to construction operations. 

 

 3.04 REMOVAL 

 

A. Completely remove barricades when construction has progressed to the point that they are no 

longer needed and when approved by the OWNER. 

 

B. Repair damage caused by construction.  Fill and grade areas of the site to the required evaluations, 

and clean up the area. 

 

 END OF SECTION 
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SECTION 01700 

CONTRACT CLOSEOUT 
 

 

PART 1 – GENERAL 

 

1.1   REQUIREMENTS 

 

A. Contract completion includes substantial completion, final inspection after completion, 

final cleaning, contractor's closeout submittals, and final adjustment of accounts. 

 

1.2   SUBSTANTIAL COMPLETION 

 

A.   When Contractor considers work has reached substantial completion for the work, they 

shall submit to the ENGINEER the following: 

 

  1.   Written notice that the work is substantially complete in accordance   

   with Contract Documents.  

 

  2.   A list of items yet to be completed or corrected and explanations    

   thereof. 

 

B.   Within a reasonable time upon receipt of such notice, the ENGINEER will make an 

inspection review, if necessary, to determine the status of completion. 

 

 C.   Should the ENGINEER determine that the work is not substantially complete: 

              

1. The ENGINEER will promptly notify the Contractor in writing, giving the reasons 

thereof. 

 

2. Contractor shall remedy the deficiencies in the work and send a second written notice of 

Substantial Completion to the  ENGINEER. 

 

 3.   Upon receipt of the second notice, the ENGINEER will inspect the work. 

 

D.   When the ENGINEER finds that the work  is substantially complete, they will issue a 

Certificate of Substantial Completion with a tentative list of   items to be completed or 

corrected before final inspection. 

 

1.3  FINAL INSPECTION AFTER COMPLETION 

 

A.   When Contractor considers the work complete with all minor deficiencies completed or 

corrected, he shall submit written certification that:      

             

  1.   Contract Document requirements have been met. 

 

  2.   Work has been inspected for compliance with Contract Documents. 

 



 

           EN 15-01                                                                                         DONALD AVENUE                                                                                                                                                                                                                                       
103                                                                                        CONTRACT CLOSE - OUT 

   

  3.   Work has been completed in accordance with Contract Documents. 

 

  4.   All minor deficiencies have been corrected or completed and the Work   

   is ready for final inspection. 

 

            5.   Project record documents are complete and submitted.  

 

B.   Within a reasonable time upon receipt of such certification, the ENGINEER will make an 

inspection to verify the status of completion. 

 

       C.   Should the ENGINEER determine that the work is incomplete or defective: 

 

  1.   The ENGINEER will promptly notify the Contractor in writing, listing the  

   incomplete or defective work.                

              

  2.   Contractor shall remedy the deficiencies in the work and send    

   a second written certification to the ENGINEER that the work is complete.  

 

  3.   Upon receipt of the second certification, the ENGINEER will reviewthe   

   Work.        

 

D.   When the ENGINEER determines that the work is acceptable under the Contract Documents, the 

Contractor shall provide all closeout submittals. 

 

1.4  FINAL CLEANING 

 

      A.   Execute final cleaning prior to final inspection. 

 

      B.   Clean site; sweep paved areas, rake clean other surfaces. 

 

C.   Remove waste and surplus materials, rubbish, and construction facilities from the Project and 

from the site. 

 

1.5  CONTRACTOR'S CLOSEOUT SUBMITTALS 

 

      A.   Project Record Documents 

           

  1.   At Contract Closeout, submit documents with transmittal letter    

   containing date, project title, Contractor’s name and address, list of   

   documents, and signature of Contractor.   

              

  2.   Changes made by Field Order or by Change Order. 

 

       

B.   Evidence of payment and Release of Liens. 

 

1.6   FINAL ADJUSTMENT OF ACCOUNTS 
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      A. Submit a final statement of accounting to the ENGINEER. 

 

 B. Statement shall reflect all adjustments to the Contract Sum. 

 

       1.   The original Contract sum. 

 

           2.   Additions and deductions resulting from: 

                    a.   Previous change orders or written amendment.   

                b.   Allowances 

                             c.   Unit prices 

                               d.   Deductions for uncorrected work. 

                e.   Deductions for liquidated damages 

                f.   Other adjustments 

 

            3.   Total contract sum as adjusted 

 

           4.   Previous payments 

 

           5.   Sum remaining due 

 

1.7   FINAL AS-BUILT OR RECORD DRAWINGS 

 

A. All supplied data collections, as-builts, drawings and files to be compatible with  esri 

ArcGIS 10.2.2 Software. The OWNER’s current computing environment  consists of 

Microsoft SQL Server ‐ Windows 7/Server 2008 ‐ ESRI GIS Platform. 

 

 B. Interfaces and Integrations: 

 

1. The City of Key West uses a number of software applications critical to its core operation 

and mission. The proposed mobile asset data collection solution will need to interface or 

integrate with these existing platforms. ‐ Arc Collector‐ArcGIS Online ‐ ArcMap 10.2 

 

C. Contact Nicholas Osterhoudt, City GIS Manager, at 305-809-3721 with software related 

questions. 

 

 

PART 2 - PRODUCTS (not used) 

 

PART 3 - EXECUTION (not used) 

 

 

 END OF SECTION 
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SOUTH FLORIDA WATER MANAGEMENT DISTRICT 
ENVIRONMENTAL RESOURCE PERMIT NO. 44-00378-P 

DATE ISSUED: JUNE 14.2007 

10111 10145 

)rr. 0#195 

PERMITTEE:KEY WEST CITY OF 
(FUTURE STORMWATER IMPROVEMENT PROJECT 
525 ANGELA STREET,P 0 BOX 1409 
KEY WEST, FL 33040 

PROJECT DESCRIPTION IMPROVEMENTS AND MAINTENANCE TO STORMWATER DRAINAGE FEATURES OVER 2.39 ACRES AT 
FIVE LOCATIONS KNOWN AS THE JOSE MARTI, POINCIANAIDONALD, PATTERSON SITE, WINN-DIXIE, 
AND LINDA SITES. 

PROJECT LOCATION: MONROE COUNTY. SECTION 33,34 TWP 67s RGE 25E 
SECTION 4,5 TWP 68s RGE 25E 

PERMIT DURATION: See Special Condition No: l .  See attached Rule 40E-4.321, Florida Administrative Code. 

This Permit is issued pursuant to Application No. 070426-5 , dated April 16, 2007. Permittee agrees to hold and save the South Florida 
Water Management District and its successors harmless from any and all damages, claims or liabilities which may arise by reason of the 
construction, operation, maintenance or use of activities authorized by this Permit. This Permit is issued under the provisions of Chapter 
373 , Part IV Florida Statutes (F.S.), and the Operating Agreement Concerning Regulation Under Part IV, Chapter 373 F.S., between South 
Florida Water Management District and the Department of Environmental Protection. Issuance of this Permit constitutes certification of 
compliance with state water quality standards where neccessary pursuant to Section 401, Public Law 92-500, 33 USC Section 1341 , unless 
this Permit is issued pursuant to the net improvement provisions of Subsections 373.414(1)(b), F.S., or as otherwise stated herein. 

This Permit may be transferred pursuant to the appropriate provisions of Chapter 373, F.S, and Sections 40E-1.6107(1) and (Z), and 40E- 
4.351 ( I) ,  (2), and (4), Florida Administrative Code (F.A.C.). This Permit may be revoked, suspended, or modified at any time pursuant to 
the appropriate provisions of Chapter 373, F.S. and Sections 40E-4.351 (I), (2), and (4), F.A.C. 

This Permit shall be subject to the General Conditions set forth in Rule 40E-4.381, F.A.C., unless waived or modified by the Governing 
Board. The Application, and the Environmental Resource Permit Staff Review Summary of the Application, including all conditions, and 
all plans and specifications incorporated by reference, are a part of this Permit. All activities authorized by this Permit shall be implemented 
as set forth in the plans, specifications, and performance criteria as set forth and incorporated in the Environmental Resodrce Permit 
Staff Review Summary. Within 30 days after completion of construction of the permitted activity, the Permittee shall submit a written 
statement of completion and certification by a registered professional engineer or other appropriate individual, pursuant to the appropriate 
provisions of Chapter 373, F.S. and Sections 40E-4.361 and 40E-4.381, F.A.C. 

In the event the property is sold or otherwise conveyed, the Permittee will remain liable for compliance with this Permit until transfer is 
approved by the District pursuant to Rule 40E-1.6107, F.A.C. 

SPECIAL AND GENERAL CONDITIONS ARE AS FOLLOWS: 
SEE PAGES 2 - 3 OF 6 (15 SPECIAL CONDITIONS). 
SEE PAGES 4 - 6 OF 6 (19 GENERAL CONDITIONS). 

SOUTH FLORIDA WATER MANAGEMENT 
DISTRICT, BY ITS GOVERNING BOARD 

On 0-NAI SIGNFD BY: 

BY ELIZABETH VEGUILLA 
DEPUTY CLERK 
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SPECIAL CONDITIONS 

The construction phase of this permit shall expire on June 14, 201 2. 

Operation of the surface water management system shall be the responsibility of the permittee. 

The permittee shall be responsible for the correction of any erosion, shoaling or water quality problems that result from 
the construction or operation of the surface water management system. 

Measures shall be taken during construction to insure that sedimentation and/or turbidity violations do not occur in the 
receiving water. 

The District reserves the right to require that additional water quality treatment methods be incorporated into the 
drainage system if such measures are shown to be necessary. 

Facilities other than those stated herein shall not be constructed without an approved modification of this permit. 

A stable, permanent and accessible elevation reference shall be established on or within one hundred (100) feet of all 
permitted discharge structures no later than the submission of the certification report. The location of the elevation 
reference must be noted on or with the certification report. 

The permittee shall provide routine maintenance of all of the components of the surface water management system in 
order to remove all trapped sedimentsldebris. All materials shall be properly disposed of as required by law. Failure to 
properly maintain the system may result in adverse flooding conditions. 

This permit is issued based on the applicant's submitted information which reasonably demonstrates that adverse water 
resource related impacts will not be caused by the completed permit activity. Should any adverse impacts caused by 
the completed surface water management system occur, the District will require the permittee to provide appropriate 
mitigation to the District or other impacted party. The District will require the permittee to modify the surface water 
management system, if necessary, to eliminate the cause of the adverse impacts. 

Pursuant to an Emergency Order of the Governing Board of the District, applications for water use permits for 
dewatering associated with the construction of the surface water management facilities proposed with this application 
will be considered on a case by case basis, and may or may not be issued prior to the Governing Board rescinding or 
modifying the Order. In addition, no irrigation with previously unallocated water may be conducted prior to the 
Governing Board rescinding or modifying the Order. 

The permittee shall instruct all personnel associated with the project of the potential presence of manatees and the need 
to avoid collisions with manatees. All construction personnel are responsible for observing water-related activities for 
the presence of manatee(s). 

The permittee shall advise all construction personnel that there are civil and criminal penalties for harming, harassing, or 
killing manatees which are protected under the Marine Mammal Protection Act of 1972, The Endangered Species Act of 
1973, and the Florida Manatee Sanctuary Act. 

Siltation barriers shall be made of material in which manatees cannot become entangled, are properly secured, and are 
regularly monitored to avoid manatee entrapment. Barriers must not block manatee entry to or exist from essential 
habitat. 

All vessels associated with the construction project shall operate at "no wakehdle" speeds at all times while in the 
construction area and while in water where the draft of the vessel provides less than a four-foot clearance from the 
bottom. All vessels will follow routes of deep water whenever possible. 

If manatee(s) are seen within 100 yards of the active daily construction/dredging operation or vessel movement, all 
appropriate precautions shall be implemented to ensure protection of the manatee. These precautions shall include the 
operation of all moving equipment no closer than 50 feet of a manatee. Operation of any equipment closer than 50 feet 
to a manatee shall necessitate immediate shutdown of that equipment. Activities will not resume until the manatee(s) 
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has departed the project area of its own volition. 

Any collision with and/or injury to a manatee shall be reported immediately to the FWC Hotline at 1 -888-404-FWCC. 
Collision and/or injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1 -904-232-2580) 
for north Florida or Vero Beach (1 -772-562-3909) in south Florida. 

Temporary signs concerning manatees shall be posted prior to and during all construction/dredging activities. All signs 
are to be removed by the permittee upon completion of the project. A sign measuring at least 3 ft. by 4 ft. which reads 
Caution: Manatee Area will be posted in a location prominently visible to water related construction crews. A second 
sign should be posted if vessels are associated with the construction, and should be placed visible to the vessel 
operator. The second sign should be at least 8112" by 11" which reads Caution: Manatee Habitat. Idle speed is 
required if operating a vessel in the construction area. All equipment must be shutdown if a manatee comes within 50 
feet of operation. Collision andlor injury should also be reported to the U.S. Fish and Wildlife Service in Jacksonville (1 - 
904-232-2580) for north Florida or Vero Beach (1 -772-562-3909) in south Florida. 

12. The following exhibits for the permit are incorporated by reference herein and are located in the permit file: 

Exhibit No. 2.06 Consent Agreement Number SFWMD 2007 096 CO ERP 

13. Silt fencing shall be installed at the limits of construction to protect all of the preserve areas from silt and sediment 
deposition during the construction of the project. A floating turbidity barrier shall be installed during the construction of 
the final discharge structure into the adjacent canallwater body. The silt fencing and the turbidity barrier shall be installed 
in accordance with "Florida Land Development Manual" Chapter 6 "Stormwater and Erosion and Sediment Control Best 
Management Practices for Developing Areas" and Exhibit Numbers 2.01 through 2.06. The sediment controls shall be 
installed prior to the commencement of any clearing or construction and the installation must be inspected by the 
District's Environmental Resource Compliance staff. The silt fencing and turbidity barriers shall remain in place and be 
maintained in good functional condition until all adjacent construction activities have been completed and all fill slopes 
have been stabilized. Upon completion of the project and the stabilization of the fill, the permittee shall contact the 
District's Environmental Resource Compliance staff to inspect the site and approve the removal of the silt fencing and 
turbidity barriers. 

14. The permittee shall comply with applicable state water quality standards including: 
a)62-302.500 - Minimum criteria for all surface waters at all places and all times; 
b)52-302.510 - Surface waters: general criteria 
c)62-302.560 - Class Ill waters; recreation, propagation and maintenance of a healthy, well balanced population of fish 
and wildlife; 
d)62-302.600 - Classified waters. 

15. Weighted turbidity screens or other such turbidity control measures shall be utilized during construction. The selected 
turbidity control measures shall be weighted to extend to the bottom of the waterway and shall surround the 
construction1work areas. 
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GENERAL CONDITIONS 

1. All activities authorized by this permit shall be implemented as set forth in the plans, specifications and performance 
criteria as approved by this permit. Any deviation from the permitted activity and the conditions for undertaking that 
activity shall constitute a violation of this permit and Part IV, Chapter 373. F.S. 

2. This permit or a copy thereof, complete with all conditions, attachments, exhibits, and modifications shall be kept at the 
work site of the permitted activity. The complete permit shall be available for review at the work site upon request by 
District staff. The permittee shall require the contractor to review the complete permit prior to commencement of the 
activity authorized by this permit. 

3. Activities approved by this permit shall be conducted in a manner which does not cause violations of State water quality 
standards. The permittee shall implement best management practices for erosion and pollution control to prevent 
violation of State water quality standards. Temporary erosion control shall be implemented prior to and during 
construction, and permanent control measures shall be completed within 7 days of any construction activity. Turbidity 
barriers shall be installed and maintained at all locations where the possibility of transferring suspended solids into the 
receiving waterbody exists due to the permitted work. Turbidity barriers shall remain in place at all locations until 
construction is completed and soils are stabilized and vegetation has been established. All practices shall be in 
accordance with the guidelines and specifications described in Chapter 6 of the Florida Land Development Manual; A 
Guide to Sound Land and Water Management (Department of Environmental Regulation, 1988), incorporated by 
reference in Rule 40E-4.091, F.A.C. unless a project-specific erosion and sediment control plan is approved as part of 
the permit. Thereafter the permittee shall be responsible for the removal of the barriers. The permittee shall correct any 
erosion or shoaling that causes adverse impacts to the water resources. 

4. The permittee shall notify the District of the anticipated construction start date within 30 days of the date that this permit 
is issued. At least 48 hours prior to commencement of activity authorized by this permit, the permittee shall submit to 
the District an Environmental Resource Permit Construction Commencement Notice Form Number 0960 indicating the 
actual start date and the expected construction completion date. 

5. When the duration of construction will exceed one year, the permittee shall submit construction status reports to the 
District on an annual basis utilizing an annual status report form. Status report forms shall be submitted the following 
June of each year. 

6. Within 30 days after completion of construction of the permitted activity, the permitee shall submit a written statement of 
completion and certification by a professional engineer or other individual authorized by law, utilizing the supplied 
Environmental Resource/Surface Water Management Permit Construction Completion/Certification Form Number 
0881A, or Environmental Resource/Surface Water Management Permit Construction Completion Certification - For 
Projects Permitted prior to October 3, 1995 Form No. 0881 B, incorporated by reference in Rule 40E-1.659, F.A.C. The 
statement of completion and certification shall be based on onsite observation of construction or review of as-built 
drawings for the purpose of determining if the work was completed in compliance with permitted plans and 
specifications. 'This submittal shall serve to notify the District that the system is ready for inspection. Additionally, if 
deviation from the approved drawings are discovered during the certification process, the certification must be 
accompanied by a copy of the approved permit drawings with deviations noted. Both the original and revised 
specifications must be clearly shown. The plans must be clearly labeled as "as-built" or "record" drawings. All 
surveyed dimensions and elevations shall be certified by a registered surveyor. 

The operation phase of this permit shall not become effective: until the permittee has complied with the requirements of 
condition (6) above, and submitted a request for conversion of Environmental Resource Permit from Construction Phase 
to Operation Phase, Form No. 0920; the District determines the system to be in compliance with the permitted plans and 
specifications; and the entity approved by the District in accordance with Sections 9.0 and 10.0 of the Basis of Review 
for Environmental Resource Permit Applications within the South Florida Water Management District, accepts 
responsibility for operation and maintenance of the system. The permit shall not be transferred to such approved 
operation and maintenance entity until the operation phase of the permit becomes effective. Following inspection and 
approval of the permitted system by the District, the permittee shall initiate transfer of the permit to the approved 
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responsible operating entity if different from the permittee. Until the permit is transferred pursuant to Section 40E- 
1.61 07, F.A.C., the permittee shall be liable for compliance with the terms of the permit. 

8. Each phase or independent portion of the permitted system must be completed in accordance with the permitted plans 
and permit conditions prior to the initiation of the permitted use of site infrastructure located within the area served by 
that portion or phase of the system. Each phase or independent portion of the system must be completed in 
accordance with the permitted plans and permit conditions prior to transfer of responsibility for operation and 
maintenance of the phase or portion of the system to a local government or other responsible entity. 

9. For those systems that will be operated or maintained by an entity that will require an easement or deed restriction in 
order to enable that entity to operate or maintain the system in conformance with this permit, such easement or deed 
restriction must be recorded in the public records and submitted to the District along with any other final operation and 
maintenance documents required by Sections 9.0 and 10.0 of the Basis of Review for Environmental Resource Permit 
applications within the South Florida Water Management District, prior to lot or units sales or prior to the completion of 
the system, whichever comes first. Other documents concerning the establishment and authority of the operating entity 
must be filed with the Secretary of State, county or municipal entities. Final operation and maintenance documents must 
be received by the District when maintenance and operation of the system is accepted by the local government entity. 
Failure to submit the appropriate final documents will result in the permittee remaining liable for carrying out 
maintenance and operation of the permitted system and any other permit conditions. 

10. Should any other regulatory agency require changes to the permitted system, the permittee shall notify the District in 
writing of the changes prior to implementation so that a determination can be made whether a permit modification is 
required. 

11. This permit does not eliminate the necessity to obtain any required federal, state, local and special district authorizations 
prior to the start of any activity approved by this permit. 'This permit does not convey to the permittee or create in the 
permittee any property right, or any interest in real property, nor does it authorize any entrance upon or activities on 
property which is not owned or controlled by the permittee, or convey any rights or privileges other than those specified 
in the permit and Chapter 40E-4 or Chapter 40E-40, F.A.C.. 

12. The permittee is hereby advised that Section 253.77, F.S. states that a person may not commence any excavation, 
construction, or other activity involving the use of sovereign or other lands of the State, the title to which is vested in the 
Board of Trustees of the Internal Improvement Trust Fund without obtaining the required lease, license, easement, or 
other form of consent authorizing the proposed use. Therefore, the permittee is responsible for obtaining any necessary 
authorizations from the Board of Trustees prior to commencing activity on sovereignty lands or other state-owned lands. 

13. The permittee must obtain a Water Use permit prior to construction dewatering, unless the work qualifies for a general 
permit pursuant to Subsection 40E-20.302(3), F.A.C., also known as the "No Notice" Rule. 

14. The permittee shall hold and save the District harmless from any and all damages, claims, or liabilities which may arise 
by reason of the construction, alteration, operation, maintenance, removal, abandonment or use of any system 
authorized by the permit. 

15. Any delineation of the extent of a wetland or other surface water submitted as part of the permit application, including 
plans or other supporting documentation, shall not be considered binding, unless a specific condition of this permit or a 
formal determination under Section 373.421 (2), F.S., provides otherwise. 

16. The permittee shall notify the District in writing within 30 days of any sale, conveyance, or other transfer of ownership or 
control of a permitted system or the real property on which the permitted system is located. All transfers of ownership or 
transfers of a permit are subject to the requirements of Rules 40E-1.6105 and 40E-1.6107, F.A.C.. The permittee 
transferring the permit shall remain liable for corrective actions that may be required as a result of any violations prior to 
the sale, conveyance or other transfer of the system. 

17. Upon reasonable notice to the permittee, District authorized staff with proper identification shall have permission to 
enter, inspect, sample and test the system to insure conformity with the plans and specifications approved by the permit. 
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18. If historical or archaeological artifacts are discovered at any time on the project site, the permittee shall immediately 
notify the appropriate District service center. 

19. The permittee shall immediately notify the District in writing of any previously submitted information that is later 
discovered to be inaccurate. 
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