
ATTACHMENT A 

PREQUALIFICATION OF BIDDERS 



SECTION 2 
PROPOSAL REQUIREMENTS AND CONDITIONS 

2-1 Prequalification of Bidders.
Except as noted below, prequalify with the Department to be eligible to bid. The 

Department publishes regulations covering prequalification of Bidders under separate cover. 
The Department does not require the Bidder to be a prequalified Contractor if bidding 

construction contracts of $250,000 or less, or if constructing buildings. In addition, at its sole 
discretion, the Department may waive prequalification requirements on contracts of $500,000 or 
less. 

For construction contracts requiring prequalification, file an application for qualification 
using the Department’s online prequalification application system, giving detailed information 
with respect to financial resources, equipment, past record, personnel, and experience. For 
qualified applicants, the Department will issue a certificate fixing the types of work and the 
aggregate amount of work that the Department allows the prequalified Bidder to have under 
contract at any one time. 

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit the following: 

1. A bid on a Contract to provide any goods or services to a public entity.
2. A bid on a Contract with a public entity for the construction or repair of a

public building or public work. 
3. Bids on leases of real property to a public entity.

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in 
Section 287.017 F.S., for Category Two. All restrictions apply for a period of 36 months from 
the date of placement on the convicted vendor list. 

All prequalified Contractors bidding on any Contract must certify their total dollar 
amount of Work Underway and submit Form 375-020-39 or a spreadsheet in a similar format 
prior to submitting a bid. This information must be submitted at least once during the month the 
bid is due via the “Work Underway” link in the Contractor Pre-Qualification System. 

2-2 Proposals.
2-2.1 Obtaining Proposal Forms: Obtain Proposal Forms under the conditions

stipulated in the Advertisement. The Advertisement states the location and description of the 
work to be performed; the estimate of the various quantities (if applicable); the pay items of 
work to be performed (if applicable); the Contract Time; the amount of Proposal Guaranty; and 
the date, time, and place of the opening of Proposals. 

The Plans, Specifications and other documents designated in the Advertisement 
are part of the Proposal, whether attached or not. 

Upon advertising, the Department will make the Proposal Forms available for 
download as an electronic file from the Online Ordering System or provide the Proposal Forms 
on portable electronic media as stipulated in the Advertisement. This file contains the 
information to be used by the Bidder, who has ordered and obtained the Proposal Forms, to 
submit the Proposal. 
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ATTACHMENT B 

 

SUSPENSION AND DEBARMENT CERTIFICATION 

 

  



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION,  
INELIGIBILITY AND VOLUNTARY EXCLUSION-  

LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS 

(Compliance with 2 CFR Parts 180 and 1200) 

375-030-32 
PROCUREMENT 

 11/15 

 
It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency. 
 
Name of Consultant/Contractor:         

By:    

Date:         

Title:         

 
Instructions for Certification 

 
Instructions for Certification - Lower Tier Participants: 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated 
may pursue available remedies, including suspension and/or debarment. 
 
c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if 
at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances. 
 
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal 
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered 
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers). 
 
e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, 
declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 
 
f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that 
the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any 
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 
 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that 
which is normally possessed by a prudent person in the ordinary course of business dealings. 
 
i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 



ATTACHMENT C 

LAP DIVISION 1 SPECIFICATIONS 



DIVISION I 

General Requirements and Covenants 

SECTION 1 
DEFINITIONS AND TERMS 

1-1 General.
These Specifications are written to the bidder, prior to award of the Contract, and to the 

Contractor. Within Divisions I and II of the specifications, sentences that direct the Contractor to 
perform work are written in the active voice-imperative mood. These directions to the Contractor 
are written as commands. In the imperative mood, the subject “the bidder” or “the Contractor” is 
understood. 

All other requirements to be performed by others, with the exception of the Method of 
Measurement and the Basis of Payment Articles, have been written in the active voice, but not in 
the imperative mood. Sentences written in the active voice identify the party responsible for 
performing the action. For example, “The Engineer will determine the density of the compacted 
material.” Certain requirements of the Contractor may also be written in the active voice, rather 
than active voice-imperative mood. 

Division III of the Specifications (Materials) is written in the passive voice writing style. 

1-2 Abbreviations.
The following abbreviations, when used in the Contract Documents, represent the full 

text shown. 
AAN  American Association of Nurserymen, Inc. 
AASHTO American Association of State Highway and Transportation Officials 
ACI American Concrete Institute 
AGC The Associated General Contractors of America, Inc. 
AGMA American Gear Manufacturers Association 
AIA American Institute of Architects. 
AISI American Iron and Steel Institute 
ANSI American National Standards Institute, Inc. 
AREA American Railway Engineering Association 
ASCE American Society of Civil Engineers 
ASME  American Society of Mechanical Engineers 
ASTM  American Society for Testing and Materials 
AWG American Wire Gauge 
AWPA American Wood Preservers Association 
AWS American Welding Society 
AWWA American Water Works Association 
CRSI Concrete Reinforcing Steel Institute 
EASA Electrical Apparatus Service Association 
EPA Environmental Protection Agency of the United States Government 
FDOT Florida Department of Transportation 
FHWA Federal Highway Administration 
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FSS  Federal Specifications and Standards 
IEEE  Institute of Electrical and Electronics Engineers 
IES  Illuminating Engineering Society 
IPCEA Insulated Power Cable Engineers Association 
ISO  International Organization for Standards  
MASH AASHTO Manual for Assessing Safety Hardware 
MUTCD Manual on Uniform Traffic Control Devices 
NEC  National Electrical Code 
NEMA National Electrical Manufacturers Association 
NFPA  National Fire Protection Association 
NIST  National Institute for Standards and Technology 
NOAA  National Oceanic and Atmospheric Administration 
OSHA  Occupational Safety and Health Administration 
SAE  Society of Automotive Engineers 
SI International System of Units 
SSPC  Society of Protective Coatings 
UL  Underwriters' Laboratories 
Each of the above abbreviations, when followed by a number or letter designation, or 

combination of numbers and letters, designates a specification, test method, or other code or 
recommendation of the particular authority or organization shown. 

Use standards, specifications, test methods, or other codes as specified in the current 
edition at the time of the bid opening. 

1-3 Definitions.
The following terms, when used in the Contract Documents, have the meaning described 

Advertisement. 
The public announcement, as required by law, inviting bids for work to be performed or 

materials to be furnished, usually issued as “Notice to Contractors,” or “Notice to Bidders.” 

Article. 
The numbered prime subdivision of a Section of these Specifications. 

Bidder. 
An individual, firm, or corporation submitting a proposal for the proposed work. 

Bridge. 
A structure, including supports, erected over a depression or over an obstruction such as 

water, highway or railway, or for elevated roadway, for carrying traffic or other moving loads, 
and having a length, measured along the center of the roadway, of more than 20 feet between the 
inside faces of end supports. A multiple-span box culvert is considered a bridge, where the 
length between the extreme ends of the openings exceeds 20 feet. 

Calendar day. 
Every day shown on the calendar, ending and beginning at midnight. 
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Contract. 
 The term “Contract” means the entire and integrated agreement between the parties 
thereunder and supersedes all prior negotiations, representations, or agreements, either written or 
oral. The Contract Documents form the Contract between the Department and the Contractor 
setting forth the obligations of the parties thereunder, including, but not limited to, the 
performance of the Work and the basis of payment. 

Contract Bond. 
 The security furnished by the Contractor and the surety as a guaranty that the Contractor 
shall fulfill the terms of the Contract and pay all legal debts pertaining to the construction of the 
project. 

Contract Claim (Claim). 
 A written demand submitted to the Department by the Contractor in compliance with 
5-12.3 seeking additional monetary compensation, time, or other adjustments to the Contract, the 
entitlement or impact of which is disputed by the Department. 

Contract Documents. 
 The term “Contract Documents” includes: Advertisement for Proposal, Proposal, 
Certification as to Publication and Notice of Advertisement for Proposal, Appointment of Agent 
by Nonresident Contractors, Noncollusion Affidavit, Warranty Concerning Solicitation of the 
Contract by Others, Resolution of Award of Contract, Executed Form of Contract, Performance 
Bond and Payment Bond, Specifications, Plans (including revisions thereto issued during 
construction), Standard Plans, Addenda, or other information mailed or otherwise transmitted to 
the prospective bidders prior to the receipt of bids, work orders and supplemental agreements, all 
of which are to be treated as one instrument whether or not set forth at length in the form of 
contract. 
 Note: As used in Sections 2 and 3 only, Contract Documents do not include work orders, 
and supplementary agreements. As used in Section 2 only, Contract Documents also do not 
include Resolution of Award of Contract, Executed Form of Contract, and Performance and 
Payment Bond. 

Contract Letting. 
 The date that the Department opened the bid proposals. 

Contract Time. 
 The number of calendar days allowed for completion of the Contract work, including 
authorized time extensions. 

Contractor. 
The individual, firm, joint venture, or company contracting with the Department to 

perform the work. 

Contractor’s Engineer of Record. 
 A Professional Engineer registered in the State of Florida, other than the Engineer of 
Record or his subcontracted consultant, who undertakes the design and drawing of components 
of the permanent structure as part of a redesign or Cost Savings Initiative Proposal, or for repair 
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designs and details of the permanent work. The Contractor’s Engineer of Record may also serve 
as the Specialty Engineer. 
 The Contractor’s Engineer of Record must be an employee of a pre-qualified firm. The 
firm shall be pre-qualified in accordance with the Rules of the Department of Transportation, 
Chapter 14-75. Any Corporation or Partnership offering engineering services must hold a 
Certificate of Authorization from the Florida Department of Business and Professional 
Regulation. 
 As an alternate to being an employee of a pre-qualified firm, the Contractor’s Engineer of 
Record may be a Department-approved Specialty Engineer. For items of the permanent work 
declared by the State Construction Office to be ”major” or “structural”, the work performed by a 
Department-approved Specialty Engineer must be checked by another Department-approved 
Specialty Engineer. An individual Engineer may become a Department-approved Specialty 
Engineer if the individual meets the Professional Engineer experience requirements set forth 
within the individual work groups in Chapter 14-75, Rules of the Department of Transportation, 
Florida Administrative Code. Department-approved Specialty Engineers are listed on the State 
Construction Website. Department-approved Specialty Engineers will not be authorized to 
perform redesigns or Cost Savings Initiative Proposal designs of items fully detailed in the Plans. 

Controlling Work Items. 
 The activity or work item on the critical path having the least amount of total float. The 
controlling item of work will also be referred to as a Critical Activity. 

Culverts. 
 Any structure not classified as a bridge that provides an opening under the roadway. 

Delay. 
 Any unanticipated event, action, force or factor which extends the Contractor’s time of 
performance of any controlling work item under the Contract. The term “delay” is intended to 
cover all such events, actions, forces or factors, whether styled “delay”, “disruption”, 
“interference”, “impedance”, “hindrance”, or otherwise, which are beyond the control of and not 
caused by the Contractor, or the Contractor’s subcontractors, materialmen, suppliers or other 
agents. This term does not include “extra work”. 

Department. 
 State of Florida Department of Transportation. 

Developmental Specification. 
 See definition for Specifications. 

Engineer. 
 The Director, Office of Construction, acting directly or through duly authorized 
representatives; such representatives acting within the scope of the duties and authority assigned 
to them. 
 Note: In order to avoid cumbersome and confusing repetition of expressions in these 
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or 
where “acceptable, accepted, approval, approved, authorized, condemned, considered necessary, 
contemplated, deemed necessary, designated, determined, directed, disapproved, established, 
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given, indicated, insufficient, ordered, permitted, rejected, required, reserved, satisfactory, 
specified, sufficient, suitable, suspended, unacceptable, or unsatisfactory,” it shall be understood 
as if the expression were followed by the words “by the Engineer,” “to the Engineer,” or “of the 
Engineer.” 

Engineer of Record. 
 The Professional Engineer or Engineering Firm registered in the State of Florida that 
develops the criteria and concept for the project, performs the analysis, and is responsible for the 
preparation of the Plans and Specifications. The Engineer of Record may be Departmental in-
house staff or a consultant retained by the Department. 
 The Contractor shall not employ the Engineer of Record as the Contractor’s Engineer of 
Record or as a Specialty Engineer. 

Equipment. 
 The machinery and equipment, together with the necessary supplies for upkeep and 
maintenance thereof, and all other tools and apparatus necessary for the construction and 
acceptable completion of the work. 

Extra Work. 
 Any “work” which is required by the Engineer to be performed and which is not 
otherwise covered or included in the project by the existing Contract Documents, whether it be in 
the nature of additional work, altered work, deleted work, work due to differing site conditions, 
or otherwise. This term does not include a “delay”. 

Federal, State, and Local Rules and Regulations. 
 The term “Federal, State and Local Rules and Regulations” includes: any and all Federal, 
State, and Local laws, bylaws, ordinances, rules, regulations, orders, permits, or decrees 
including environmental laws, rules, regulations, and permits. 

Highway, Street, or Road. 
 A general term denoting a public way for purposes of vehicular travel, including the 
entire area within the right-of-way. 

Holidays. 
 Days designated by the State Legislature or Cabinet as holidays, which include, but are 
not limited to, New Year’s Day, Martin Luther King’s Birthday, Memorial Day, Independence 
Day, Labor Day, Veterans’ Day, Thanksgiving Day and the following Friday, and Christmas 
Day. 

Inspector. 
 An authorized representative of the Engineer, assigned to make official inspections of the 
materials furnished and of the work performed by the Contractor. 

Laboratory. 
 The official testing laboratory used by the Department. 
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Major Item of Work. 
 Any item of work having an original Contract value in excess of 5% of the original 
Contract amount. 

Materials. 
 Any substances to be incorporated in the work under the Contract. 

Median. 
 The portion of a divided highway or street separating the traveled ways for traffic moving 
in opposite directions. 

Plans. 
 The approved Plans, including reproductions thereof, showing the location, character, 
dimensions, and details of the work. 

Proposal (Bid, Bid Proposal). 
 The offer of a bidder, on the prescribed form, to perform the work and to furnish the 
labor and materials at the prices quoted. 

Proposal Form. 
 The official form or the electronically generated bid item sheets on which the Department 
requires formal bids to be prepared and submitted for the work. 

Proposal Guaranty. 
 The security furnished by the bidder as guaranty that the bidder will enter into the 
Contract for the work if the Department accepts the proposal. 

Right-of-Way. 
 The land that the Department has title to, or right of use, for the road and its structures 
and appurtenances, and for material pits furnished by the Department. 

Roadbed. 
 The portion of the roadway occupied by the subgrade and shoulders. 

Roadway. 
 The portion of a highway within the limits of construction. 

Secretary. 
 Secretary of Transportation, State of Florida Department of Transportation, acting 
directly or through an assistant or other representative authorized by him; the chief officer of the 
Department of Transportation. 

Section. 
 A numbered prime division of these Specifications. 
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Special Event. 
 Any event, including but not limited to, a festival, fair, run or race, motorcade, parade, 
civic activity, cultural activity, charity or fund drive, sporting event, or similar activity 
designated in the Contract Documents. 

Special Provisions. 
 See definition for Specifications. 

Specialty Engineer. 
 A Professional Engineer registered in the State of Florida, other than the Engineer of 
Record or his subcontracted consultant, who undertakes the design and drawing preparation of 
components, systems, or installation methods and equipment for specific temporary portions of 
the project work or for special items of the permanent works not fully detailed in the Plans and 
required to be furnished by the Contractor. The Specialty Engineer may also provide designs and 
details, repair designs and details, or perform Engineering Analyses for items of the permanent 
work declared by the State Construction Office to be “minor” or “non-structural”.  
 For items of work not specifically covered by the Rules of the Department of 
Transportation, a Specialty Engineer is qualified if he has the following qualifications: 
  1. Registration as a Professional Engineer in the State of Florida. 
  2. The education and experience necessary to perform the submitted design as 
required by the Florida Department of Business and Professional Regulation. 

Specifications. 
 The directions, provisions, and requirements contained herein, together with all 
stipulations contained in the Contract Documents, setting out or relating to the method and 
manner of performing the work, or to the quantities and qualities of materials and labor to be 
furnished under the Contract. 
  Standard Specifications: “Standard Specifications for Road and Bridge 
Construction” an electronic book, applicable to all Department Contracts containing adopted 
requirements, setting out or relating to the method or manner of performing work, or to the 
quantities and qualities of materials and labor. 
  Supplemental Specifications: Approved additions and revisions to the Standard 
Specifications, applicable to all Department Contracts. 
  Special Provisions: Specific clauses adopted by the Department that add to or 
revise the Standard Specifications or supplemental specifications, setting forth conditions 
varying from or additional to the Standard Specifications applicable to a specific project. 
  Technical Special Provisions: Specifications, of a technical nature, prepared, 
signed, and sealed by an Engineer registered in the State of Florida other than the State 
Specifications Engineer or his designee, that are made part of the Contract as an attachment to 
the Contract Documents. 
  Developmental Specification: A specification developed around a new process, 
procedure, or material. 

Standard Plans. 
 “Standard Plans for Road and Bridge Construction”, an electronic book describing and 
detailing aspects of the Work.  Where the term Design Standards appears in the Contract 
Documents, it will be synonymous with Standard Plans. 
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Standard Specifications. 
 See definition for Specifications. 

State. 
 State of Florida. 

Subarticle. 
 A headed and numbered subdivision of an Article of a Section of these Specifications. 

Subgrade. 
 The portion of the roadbed immediately below the base course or pavement, including 
below the curb and gutter, valley gutter, shoulder and driveway pavement. The subgrade limits 
ordinarily include those portions of the roadbed shown in the Plans to be constructed to a design 
bearing value or to be otherwise specially treated. Where no limits are shown in the Plans, the 
subgrade section extends to a depth of 12 inches below the bottom of the base or pavement and 
outward to 6 inches beyond the base, pavement, or curb and gutter. 

Substructure. 
 All of that part of a bridge structure below the bridge seats, including the parapets, 
backwalls, and wingwalls of abutments. 

Superintendent. 
 The Contractor’s authorized representative in responsible charge of the work. 

Superstructure. 
 The entire bridge structure above the substructure, including anchorage and anchor bolts, 
but excluding the parapets, backwalls, and wingwalls of abutments. 

Supplemental Agreement. 
 A written agreement between the Contractor and the Department, and signed by the 
surety, modifying the Contract within the limitations set forth in these Specifications. 

Supplemental Specifications. 
 See definition for Specifications. 

Surety. 
 The corporate body that is bound by the Contract Bond with and for the Contractor and 
responsible for the performance of the Contract and for payment of all legal debts pertaining 
thereto. 

Technical Special Provisions. 
 See definition for Specifications. 

Traveled Way. 
 The portion of the roadway for the movement of vehicles, exclusive of shoulders and 
bicycle lanes. 
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Unilateral Payment. 
 A payment of money made to the Contractor by the Department pursuant to 
Section 337.11(12), Florida Statutes (2009), for sums the Department determines to be due to the 
Contractor for work performed on the project, and whereby the Contractor by acceptance of such 
payment does not waive any rights the Contractor may otherwise have against the Department 
for payment of any additional sums the Contractor claims are due for the work. 

Work. 
 All labor, materials and incidentals required to execute and complete the requirements of 
the Contract including superintendence, use of equipment and tools, and all services and 
responsibilities prescribed or implied. 

Work Order. 
 A written agreement between the Contractor and the Department modifying the Contract 
within the limitations set forth in these Specifications. Funds for this agreement are drawn 
against the Initial Contingency Pay Item or a Contingency Supplemental Agreement. 

Working Day. 
 Any calendar day on which the Contractor works or is expected to work in accordance 
with the approved work progress schedule. 
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SECTION 2 
PROPOSAL REQUIREMENTS AND CONDITIONS 

2-1 Prequalification of Bidders.
Except as noted below, prequalify with the Department to be eligible to bid. The 

Department publishes regulations covering prequalification of Bidders under separate cover. 
The Department does not require the Bidder to be a prequalified Contractor if bidding 

construction contracts of $250,000 or less, or if constructing buildings. In addition, at its sole 
discretion, the Department may waive prequalification requirements on contracts of $500,000 or 
less. 

For construction contracts requiring prequalification, file an application for qualification 
using the Department’s online prequalification application system, giving detailed information 
with respect to financial resources, equipment, past record, personnel, and experience. For 
qualified applicants, the Department will issue a certificate fixing the types of work and the 
aggregate amount of work that the Department allows the prequalified Bidder to have under 
contract at any one time. 

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit the following: 

1. A bid on a Contract to provide any goods or services to a public entity.
2. A bid on a Contract with a public entity for the construction or repair of a

public building or public work. 
3. Bids on leases of real property to a public entity.

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in 
Section 287.017 F.S., for Category Two. All restrictions apply for a period of 36 months from 
the date of placement on the convicted vendor list. 

All prequalified Contractors bidding on any Contract must certify their total dollar 
amount of Work Underway and submit Form 375-020-39 or a spreadsheet in a similar format 
prior to submitting a bid. This information must be submitted at least once during the month the 
bid is due via the “Work Underway” link in the Contractor Pre-Qualification System. 

2-2 Proposals.
2-2.1 Obtaining Proposal Forms: Obtain Proposal Forms under the conditions

stipulated in the Advertisement. The Advertisement states the location and description of the 
work to be performed; the estimate of the various quantities (if applicable); the pay items of 
work to be performed (if applicable); the Contract Time; the amount of Proposal Guaranty; and 
the date, time, and place of the opening of Proposals. 

The Plans, Specifications and other documents designated in the Advertisement 
are part of the Proposal, whether attached or not. 

Upon advertising, the Department will make the Proposal Forms available for 
download as an electronic file from the Online Ordering System or provide the Proposal Forms 
on portable electronic media as stipulated in the Advertisement. This file contains the 
information to be used by the Bidder, who has ordered and obtained the Proposal Forms, to 
submit the Proposal. 
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  The Department is not responsible for loss of or damage to the portable electronic 
media after it has been received by or delivered to the Bidder. If loss or damage occurs, the 
Bidder may order replacement Proposal Forms. 
  If the Bidder requests replacement Proposal Forms, the Department will attempt 
to provide the replacement by overnight delivery or by electronic transmittal of the files. The 
Department will not be held responsible if the Bidder cannot complete and submit a bid due to 
failure or incomplete delivery of the files. 
  Unless otherwise indicated in the Advertisement, the Bidder has the option to 
submit a bid either as an Internet Bid Submittal in accordance with 2-2.3 or as a Hard Copy Bid 
Submittal in accordance with 2-2.4. When an Internet bid submittal is used, the hard copy will 
not be considered. 
 2-2.2 Department Modifications to Contract Documents: Notification of 
modifications to any Contract Documents will be posted on the Department’s website at the 
following URL address: https://www.fdot.gov/contracts/Lettings/Letting_Project_Info.shtm  
and will also be transmitted to the Bidder. The email address provided by the Bidder at the time 
of registration for Online Ordering will be used to transmit notification of modifications. Follow 
the instructions provided in the notification of modifications to access the amendment files. 
  The Bidder shall take responsibility for downloading the revised information per 
the instructions included in the notification of modifications. 
 2-2.3 Internet Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Bidder shall use the Department’s bid software to prepare a bid for Internet submittal. The 
Department will accept, as the official bid, the set of Proposal Forms generated from the 
Department’s bid software along with a complete Proposal package, submitted via the Internet in 
accordance with 2-5 and 2-8. A Digital ID is required to submit a bid via the Internet. Digital IDs 
may be obtained as outlined in the Advertisement. 
  The Department will not be responsible for any communications or machine 
breakdowns, transmission interruptions, delays, or any other problems that interfere with the 
receipt of Proposals as required above either at the Bidder’s transmitting location, at the 
Department’s receiving location, or anywhere between these locations. Receipt or non-receipt of 
Proposals will not be considered grounds for a bid protest. The Department will not be held 
responsible if the Bidder cannot complete or submit a bid due to failure or incomplete delivery of 
the files submitted via the Internet. 
 2-2.4 Hard Copy Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Bidder shall use the Department’s bid software to prepare a bid for hard copy submittal. 
  The Department will accept, as the official bid, this set of Proposal Forms 
generated from the Department’s bid software along with a complete Proposal package, 
delivered to the Department in hard copy in accordance with the instructions listed below and the 
requirements of 2-5 and 2-8. 
  Print and submit bid item sheets generated from the Department’s bid software on 
letter size paper. Ensure that all computer generated sheets are legible. Do not submit computer 
generated sheets using a font size smaller than 9 point. 
  Return the Department’s bid software generated Proposal as the official bid, with 
the Proposal labeled with the Bidder’s Name, Vendor Number, Letting Date, Revision Date (if 
applicable) and the Proposal ID. 
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2-3 Interpretation of Estimated Quantities. 
 2-3.1 Lump Sum Contracts: The Bidder is responsible for the determination of the 
quantities for those items constructed within the authorized plan limits or dimensions. 
  The Department does not assume any responsibility for any incidental information 
in bid documents that may be construed as a quantity of work and/or materials. 
 2-3.2 Contracts other than Lump Sum: For those items constructed within authorized 
plan limits or dimensions, use the quantities shown in the Plans and in the Proposal Form as the 
basis of the bid. The Department will also use these quantities for final payment as limited by the 
provisions for the individual items. For those items having variable final pay quantities that are 
dependent on actual field conditions, use and measurement, the quantities shown in the Plans and 
in the Proposal Form are approximate and provide only a basis for calculating the bid upon 
which the Department will award the Contract. Where items are listed for payment as lump sum 
units and the Plans show estimates of component quantities, the Department is responsible for 
the accuracy of those quantities limited to the provisions of 9-3.3. Where items are listed for 
payment as lump sum units and the Plans do not show estimates of component quantities, the 
Bidder is solely responsible for their own estimates of such quantities. 
  The Department may increase, decrease, or omit the estimated quantities of work 
to be done or materials to be furnished. 

2-4 Examination of Plans, Specifications, Special Provisions, and Site of Work. 
 Examine the Contract Documents and the site of the proposed work carefully before 
submitting a Proposal for the work contemplated. Investigate the conditions to be encountered, 
as to the character, quality, and quantities of work to be performed and materials to be furnished 
and as to the requirements of all Contract Documents. 
 The Department does not guarantee the details pertaining to borings, as shown in the 
Plans, to be more than a general indication of the materials likely to be found adjacent to holes 
bored at the site of the work, approximately at the locations indicated. The Bidder shall examine 
boring data, where available, and make their own interpretation of the subsoil investigations and 
other preliminary data, and shall base their bid solely on their own opinion of the conditions 
likely to be encountered. 
 The Bidder’s submission of a Proposal is prima facie evidence that the Bidder has made 
an examination as described in this Article. 

2-5 Preparation of Proposals. 
 2-5.1 General: Submit Proposals on the Proposal Form described in 2-2. Any pay item 
that will be provided free or at no cost to the Department shall be indicated as “free” or “$.00”. If 
the pay item is left blank or n/a is used, the bid may be declared irregular. Show the total of the 
bid on the face of the Proposal. 
 2-5.2 Internet Bid Submittals: The Bidder shall execute the Proposal under the Bidder’s 
Digital ID and enter the firm’s bidding office street address on the Bidders Information Tab in 
the Department’s bid software. This Digital ID represents the firm as an individual, partnership, 
corporation, limited liability company, or joint venture. By entering and submitting the Digital 
ID the authorized parties obligate the firm to the bid. Internet Bid Submittals must acknowledge, 
on behalf of, the person, firm, association, or corporation submitting the bid certifying that such 
person, firm, association, or corporation has not, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free 
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competitive bidding in connection with the submitted bid, by indicating such in the Proposal. 
The Department will not consider any bid unless such acknowledgment is included. 
 2-5.3 Hard Copy Bid Submittals: If the Proposal is made by an individual, either in the 
Bidder’s own proper person or under a trade or firm name, the Bidder shall execute the Proposal 
under the Bidder’s signature and enter the firm’s bidding office street address. If the Proposal is 
made by a partnership, execute the Proposal by setting out in full the names of the partners, the 
firm name of the partnership, if any, have two or more of the general partners or authorized 
person sign the Proposal and enter the firm’s bidding office street address. If the Proposal is 
made by a corporation, execute the Proposal by setting out in full the corporate name and have 
the president or other legally authorized corporate officer or agent sign the Proposal, affix the 
corporate seal and enter the corporation’s bidding office street address. If the Proposal is made 
by a limited liability company, execute the Proposal by setting out the company name, have the 
manager or authorized member sign the Proposal and enter the company’s bidding office 
address. If the Proposal is made by a joint venture, execute the Proposal by setting out the joint 
venture name, have the authorized parties sign the Proposal and enter the bidding office’s street 
address. File with the Department Form 375-020-08, contained in the Proposal, which includes 
an unsworn statement executed by, or on behalf of, the person, firm, association, or corporation 
submitting the bid certifying that such person, firm, association, or corporation has not, either 
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action in restraint of free competitive bidding in connection with the submitted bid. 
The Department will not consider any bid unless such form is properly completed in accordance 
with the requirements shown thereon. 

2-6 Rejection of Irregular Proposals. 
 A Proposal is irregular and the Department may reject such Proposal if the Proposal 
shows omissions, alterations of form, additions not specified or required, conditional or 
unauthorized alternate bids, or irregularities of any kind; or if the unit prices are obviously 
unbalanced, or if the cost is in excess of or below the reasonable cost analysis values, or if the 
Bidder submits a Proposal which was not generated using the Department’s bid software. 
 When the Department provides for alternate bids in the Proposal Form, make only one 
entry for each alternate. A Proposal that provides for alternative bids is irregular and the 
Department may reject such Proposal if the Bidder makes entries for more than one alternate. 

2-7 Guaranty to Accompany Proposals. 
 The Department will not consider any Proposal unless accompanied by a Proposal 
Guaranty of the character and amount indicated in the Advertisement, and unless made payable 
to the Florida Department of Transportation. Submit the Proposal with the understanding that the 
successful Bidder shall furnish a Contract Bond pursuant to the requirements of 3-5. 
 The Bidder’s Proposal Guaranty is binding for all projects included in the Contract 
awarded to the Contractor pursuant to the provisions of this Subarticle. 

2-8 Delivery of Proposals. 
 2-8.1 Internet Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Proposal may be submitted via the Internet. The Department will not accept responsibility for 
Internet bids not meeting the time requirement stipulated in the Advertisement. 
 2-8.2 Hard Copy Bid Submittals: Unless otherwise indicated in the Advertisement, the 
Proposal may be submitted via hard copy. Submit the Proposal in a sealed envelope, bearing on 
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the outside the name of the Bidder, the Bidder’s address, and the Proposal ID of the project for 
which the Bidder submitted the bid. For Proposals that are submitted by mail, enclose the 
Proposal in a sealed envelope, marked as directed above. Enclose the sealed envelope in a 
second outer envelope addressed to the Department, at the place designated in the 
Advertisement. For a Proposal that is not submitted by mail, deliver the Proposal to the Contracts 
Office of the Department, or to the place as designated in the Advertisement. The Department 
will not consider Proposals received after the time set for opening bids. The Department will 
retain these Proposals unopened. 

2-9 Withdrawal or Revision of Proposals. 
 2-9.1 Internet Bid Submittals: A Bidder may withdraw a Proposal any time prior to the 
bid submittal deadline specified in the Advertisement. The resubmission of any Proposal so 
withdrawn must be made as a complete Proposal, subject to the provisions of 2-8. 
  A Bidder may revise a Proposal any time prior to the bid submittal deadline 
specified in the Advertisement. Revisions may be made via Internet in accordance with 2-8.1 or 
by fax in accordance with 2-9.2. 
  The Department will not be responsible for any communications or machine 
breakdowns, transmission interruptions, delays, or any other problems that interfere with the 
receipt of revisions to Proposals as required above either at the Bidder’s transmitting location, at 
the Department’s receiving location, or anywhere between these locations. Receipt or non-
receipt of revisions to a Proposal will not be considered grounds for a bid protest. The 
Department will not be held responsible if the Bidder cannot complete or submit revisions to a 
bid due to failure or incomplete delivery of the files submitted via the Internet. 
 2-9.2 Hard Copy Bid Submittals: A Bidder may withdraw or revise a Proposal after 
submission, provided the Department receives a written request to withdraw or revise the 
Proposal prior to the time set for opening of bids. The resubmission of any Proposal withdrawn 
under this provision is subject to the provisions of 2-8. 
  Legible facsimile (FAX) Proposal changes will be accepted if received in full at 
the fax number listed in the Bid Solicitation Notice by the time Proposals are due on the day of 
the letting and provided that all of the following conditions are met: 
   1. The Bidder’s name is the same on the faxed Proposal change as shown 
on the original Proposal. 
   2. The Proposal change includes the following: 
    a. The correct Proposal ID. 
    b. The correct bid item number for which the price is being 
changed and the respective unit price change. 
    c. The correct revised total per item. 
    d. The revised total bid amount. 
    e. The signature of the President or Vice President of the 
Company. 
  Faxed Proposal changes failing to meet all of these requirements will not be 
considered and will not change the original bid. 
  The Department will not be responsible for any communications or fax machine 
breakdowns, transmission interruptions, delays, or any other problems that interfere with the 
receipt of faxed Proposal changes as required above either at the Bidder’s fax location, at the 
Department’s fax location, or anywhere between these locations. Receipt or non-receipt of a 
faxed Proposal change will not be considered grounds for a bid protest. 
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2-10 Opening of Proposals. 
 The Department will open and publicly announce Proposals at the time and place 
indicated in the Advertisement. The Department invites Bidders, their authorized agents, and 
other interested parties to attend. 

2-11 Disqualification of Bidders. 
 The Department may disqualify any Bidder and reject the Bidder’s Proposal or Proposals 
for any of the following reasons: 
  1. The submission of more than one Proposal for the same work from an 
individual, firm, or corporation under the same or a different name. 
  2. Evidence that one Bidder has a financial interest in the firm of another Bidder 
for the same work. 
  3. Evidence of collusion among Bidders. The Department will not recognize a 
participant in such collusion as a Bidder for any future work of the Department until the 
Department reinstates such participant as a qualified Bidder. 
  4. Failure to qualify in accordance with 2-1. 
  5. Uncompleted work on other projects that, in the judgment of the Department, 
could hinder or prevent the prompt completion of the proposed work. 
  6. Failure to pay or satisfactorily settle all bills due for labor and material on other 
contracts in force at the time of advertisement for bids. 
  7. Default under a previous contract. 
  8. Employment of unauthorized aliens in violation of Section 274A (e) of the 
Immigration and Nationality Act. 
  9. Falsification on any form required by the Department. 
  10. The submission of a Proposal that was not solicited by the Department. 

2-12 Material, Samples and Statement. 
 The Department may require that the Bidder furnish a statement of the origin, 
composition, and manufacture of any and all materials to be used in the construction of the work, 
together with samples that may be subjected to the tests provided for in these Specifications to 
determine the materials’ quality and fitness for the work. 
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SECTION 3 
AWARD AND EXECUTION OF CONTRACT 

3-1 Consideration of Bids.
For the purpose of award, after opening and reading the Proposals, the Department will 

consider as the bid the correct summation of each unit bid price multiplied by the estimated 
quantities shown in the Proposal. On this basis, the Department will compare the amounts of 
each bid and make the results of such comparison available to the public. Until the actual award 
of the Contract, however, the Department reserves the right to reject any or all Proposals and to 
waive technical errors that the Department determines, in its sole discretion, to be in the best 
interest of the State. 

The Department reserves the right to delete the bid portion of the utility relocation work 
from the Contract. When the Department deletes utility relocation work from the Contract, the 
Department will recalculate the Contract bid tabulations based on the remaining project 
quantities. 

In the event that the Department deletes utility relocation work from the Contract, the 
utility owner will relocate such utilities in accordance with the backup Utility Relocation 
Schedule contained in the Contract Documents. 

3-2 Award of Contract.
3-2.1 General: If the Department decides to award the Contract, the Department will

award the Contract to the lowest responsible Bidder whose Proposal complies with all the 
Contract Document requirements. If awarded, the Department will award the Contract within 
50 days after the opening of the Proposals, unless the Special Provisions change this time limit, 
or the Bidder and the Department extend the time period by mutual consent. 

Prior to award of the Contract by the Department, the Bidder must provide proof 
of authorization to conduct business in the State of Florida. 

3-2.2 Bids Exceeding Bidder’s Maximum Capacity Rating: Prior to award of the
Contract, the Department will address bids exceeding a Bidder’s maximum capacity rating, and 
the resulting impact on the Bidder’s qualification to bid, in accordance with Florida 
Administrative Code Rules 14-22.003 and 14-22.009. 

3-3 Cancellation of Award.
The Department reserves the right to cancel the award of any Contract at any time before 

the execution of the Contract by all parties, with no compensation due any of the Bidders. 

3-4 Release of Proposal Guaranty.
The Department will release all Proposal Guaranties except those of the two lowest 

responsible Bidders immediately following the opening and checking of the Proposals. The 
Department will immediately release the Proposal Guaranty of the two lowest responsible 
Bidders after the successful Bidder delivers the executed Contract and a satisfactory Contract 
Bond to the Department, except that the Department will not retain the Proposal Guaranty of the 
next-to-lowest responsible Bidder longer than 50 days after the opening of the Proposals unless 
the Department awards the Contract to the next lowest responsible Bidder prior to the expiration 
of this time limit. 
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3-5 Contract Bond Required. 
 3-5.1 General Requirements of the Contract Bond: Upon award, furnish to the 
Department, and maintain in effect throughout the life of the Contract, an acceptable Contract 
Bond in a sum at least equal to the amount of the Contract. Execute such Contract Bond on 
Department Form 375-020-27. Obtain the Contract Bond from a Surety licensed to conduct 
business in the State of Florida, meeting all of the requirements of the laws of Florida and the 
regulations of the Department, and having the Department’s approval. Ensure that the Surety’s 
Florida Licensed Insurance Agent’s name, address, and telephone number is clearly stated on the 
Contract Bond form. 
  The Department may waive the requirement for all or a portion of a Contract 
Bond if: 
   1. The Contract amount is $250,000 or less, and the Department 
determines that the project is of a noncritical nature and that nonperformance will not endanger 
the public health, safety, or property; 
   2. The Contractor is a qualified nonprofit agency for the blind or for the 
other severely handicapped under Section 413.036(2), Florida Statutes; or, 
   3. The Contractor uses a subcontractor that is a qualified nonprofit agency 
for the blind or for the other severely handicapped under Section 413.036(2), Florida Statutes. 
However, the Department may not waive more than the amount of the subcontract. 
  The Department may require alternate means of security if it waives the 
requirement for a Contract Bond. 
 3-5.2 Continued Acceptability of Surety: Provide a Contract Bond that remains 
acceptable to the Department throughout the life of the Contract. In the event that the Surety 
executing the Contract Bond, although acceptable to the Department at the time of execution of 
the Contract, subsequently becomes insolvent or bankrupt, or becomes unreliable or otherwise 
unsatisfactory due to any cause that becomes apparent after the Department’s initial approval of 
the Surety, then the Department may require that the Contractor immediately replace the 
Contract Bond with a similar Contract Bond issued by a Surety that is reliable and acceptable to 
the Department. In such an event, the Department will bear all costs of the premium for the new 
Contract Bond, after deducting any amounts that are returned to the Contractor from their 
payment of premium on the original Contract Bond. 
 3-5.3 Default by Contractor: In case of default on the part of the Contractor, the 
Department will charge against the Contract Bond all expenses for services incidental to 
ascertaining and collecting losses under the Contract Bond, including accounting, engineering, 
and legal services, together with any and all costs incurred in connection with renegotiation of 
the Contract. 
 3-5.4 Surety to Furnish Legal Defense as to Payment and Performance Claims or 
Suits: The Surety shall indemnify and provide defense for the Department when called upon to 
do so for all claims or suits against the Department, by third parties, pertaining to Contractor 
payment or performance issues arising out of the Contract where the Contractor has failed to 
timely provide the Department such defense. It is expressly understood that the monetary 
limitation on the extent of the indemnification shall be the approved Contract amount, which 
shall be the original Contract amount as may be modified by subsequent Supplemental 
Agreements. 
 3-5.5 Liability for Wrongful or Criminal Act by Contractor: The principal and Surety 
executing the Contract Bond shall be liable to the State in any civil action that might be instituted 
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by the Department or any officer of the State authorized in such cases, for double any amount in 
money or property the State might lose, or be overcharged, or otherwise be defrauded of by any 
wrongful or criminal act of the Contractor, their agent or their employees. 

3-6 Execution of Contract and Contract Bond. 
 Within 10 calendar days, excluding Saturdays, Sundays, and State holidays, after receipt 
of the Contract award, execute the necessary agreements to enter into a Contract with the 
Department and return the Contract along with a satisfactory Contract Bond and documentation 
evidencing all insurance required by 7-13 to the Department’s Contracts Office that awarded the 
Contract. For each calendar day, excluding Saturdays, Sundays, and State holidays, the 
Contractor is late in delivering to the Department’s Contracts Office all required documents in 
properly executed form, the Department will deduct one day from the Contract Time. The 
Department will not be bound by any Proposal until the Department executes the associated 
Contract. 
 The Department will execute the Contract within 5 calendar days, excluding Saturdays, 
Sundays, and State holidays, after receipt of the signed Contract, necessary agreements, Contract 
Bond, and all other required documents from the Contractor. 

3-7 Failure by Contractor to Execute Contract and Furnish Bond. 
 In the event that the Contractor fails to execute the awarded Contract and to submit an 
acceptable Contract Bond, as prescribed in 3-5 and 3-6, within 10 calendar days, excluding 
Saturdays, Sundays, and State holidays, of receipt of the Contract award, the Department may 
annul the award, causing the Contractor to forfeit the Proposal Guaranty to the Department as 
liquidation of damages sustained. The Department may then award the Contract to the next 
lowest responsible Bidder, re-advertise, or accomplish the Work using alternate resources. 

3-8 Audit of Contractor’s Records. 
 Upon execution of the Contract, the Department reserves the right to conduct an audit of 
the Contractor’s records pertaining to the project. The Department or its representatives may 
conduct an audit, or audits, at any time prior to final payment, or thereafter pursuant to 5-13. The 
Department may also require submittal of the records from either the Contractor or any 
subcontractor or material supplier. As the Department deems necessary, records include all 
books of account, supporting documents, and papers pertaining to the cost of performance of the 
Work. 
 Retain all records pertaining to the Contract for a period of not less than three years from 
the date of the Engineer’s final acceptance of the project, unless a longer minimum period is 
otherwise specified. Upon request, make all such records available to the Department or its 
representative(s). For the purpose of this Article, records include but are not limited to all books 
of account, supporting documents, and papers that the Department deems necessary to ensure 
compliance with the provisions of the Contract Documents. 
 If the Contractor fails to comply with these requirements, the Department may disqualify 
or suspend the Contractor from bidding on or working as a subcontractor on future Contracts. 
 Ensure that the subcontractors provide access to their records pertaining to the project 
upon request by the Department.  
 Comply with Section 20.055(5), Florida Statutes, and incorporate in all subcontracts the 
obligation to comply with Section 20.055(5), Florida Statutes. 
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3-9 Public Records. 
 The Contractor shall comply with Chapter 119, Florida Statutes. Specifically, the 
Contractor shall: 
  1. Keep and maintain public records required by the Department to perform the 
service. 
  2. Upon request from the Department’s custodian of public records, provide the 
Department with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida 
Statutes, or as otherwise provided by law. 
  3. Ensure that public records that are exempt or confidential and exempt from 
public records disclosure requirements are not disclosed except as authorized by law for the 
duration of the Contract term and following completion of the Contract if the Contractor does not 
transfer the records to the Department. 
  4. Upon completion of the Contract, transfer at no cost to the Department, all 
public records in possession of the Contractor or keep and maintain public records required by 
the Department to perform the service. If the Contractor transfers all public records to the 
Department upon completion of the Contract, the Contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure requirements. 
If the Contractor keeps and maintains public records upon completion of the Contract, the 
Contractor shall meet all applicable requirements for retaining public records. All records stored 
electronically must be provided to the Department, upon request from the Department’s 
custodian of public records, in a format that is compatible with the information technology 
systems of the Department. 
 Failure to comply with Chapter 119, Florida Statutes and the Article 3-9 shall be grounds 
for immediate unilateral termination of this Contract by the Department pursuant to 8-9.1. 
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SECTION 4 
SCOPE OF THE WORK 

4-1 Intent of Contract.
The intent of the Contract is to provide for the construction and completion in every 

detail of the work described in the Contract. Furnish all labor, materials, equipment, tools, 
transportation, and supplies required to complete the work in accordance with the Contract 
Documents. 

Upon execution of the Contract, conduct all written communication associated with the 
Contract using a paperless electronic means. When the Specifications require a submission of 
documentation, such documents must be submitted and exchanged electronically using the 
Department provided web-based collaboration site. 

All documents requiring a signature must be executed electronically by both parties in 
accordance with Chapter 668, Florida Statutes, and have the same force and effect as a written 
signature. All persons requiring access to the collaboration site shall be identified during the 
preconstruction conference. Persons may be added or removed during the life of the Contract on 
an as needed basis. All signatories must acquire a digital signature certificate. 

4-2 Work not covered by Standard Specifications.
Proposed construction and any contractual requirements not covered by these Standard 

Specifications may be covered by Contract Plan notes or by Supplemental Specifications or 
Special Provisions for the Contract, and all requirements of such Supplemental Specifications or 
Special Provisions shall be considered as a part of these Specifications. 

4-3 Alteration of Plans or of Character of Work.
4-3.1 General: The Engineer reserves the right to make, at any time prior to or during the

progress of the work, such increases or decreases in quantities, whether a significant change or 
not, and such alterations in the details of construction, whether a substantial change or not, 
including but not limited to alterations in the grade or alignment of the road or structure or both, 
as may be found necessary or desirable by the Engineer. Such increases, decreases or alterations 
shall not constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety 
from any liability arising out of this Contract or the Surety bond. The Contractor agrees to 
perform the work, as altered, the same as if it had been a part of the original Contract. 

The term “significant change” applies only when: 
1. The Engineer determines that the character of the work as altered differs

materially in kind or nature from that involved or included in the original proposed construction, 
or 

2. A major item of work, as defined in 1-3, is increased in excess of 125%
or decreased below 75% of the original Contract quantity. The Department will apply any price 
adjustment for an increase in quantity only to that portion in excess of 125% of the original 
Contract item quantity in accordance with 4-3.2 below. In the case of a decrease below 75% the 
Department will only apply a price adjustment for the additional costs that are a direct result of 
the reduction in quantity. 

In (1) above, the determination by the Engineer shall be conclusive. If the 
determination is challenged by the Contractor in any proceeding, the Contractor must establish 
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by clear and convincing proof that the determination by the Engineer was without any reasonable 
basis. 
 4-3.2 Increase, Decrease or Alteration in the Work: The Engineer reserves the right to 
make alterations in the character of the work which involve a substantial change in the nature of 
the design or in the type of construction or which materially increases or decreases the cost or 
time of performance. Such alteration shall not constitute a breach of Contract, shall not invalidate 
the Contract or release the Surety. 
  Notwithstanding that the Contractor shall have no formal right whatsoever to any 
extra compensation or time extension deemed due by the Contractor for any cause unless and 
until the Contractor follows the procedures set forth in 5-12.2 for preservation, presentation and 
resolution of the claim, the Contractor may at any time, after having otherwise timely submitted 
a notice of intent to claim or preliminary time extension request pursuant to 5-12.2 and 8-7.3.2, 
submit to the Department a request for equitable adjustment of compensation or time or other 
dispute resolution proposal. The Contractor shall in any request for equitable adjustment of 
compensation, time, or other dispute resolution proposal certify under oath and in writing, in 
accordance with the formalities required by Florida law, that the request is made in good faith, 
that any supportive data submitted is accurate and complete to the Contractor’s best knowledge 
and belief, and that the amount of the request accurately reflects what the Contractor in good 
faith believes to be the Department’s responsibility. Such certification must be made by an 
officer or director of the Contractor with the authority to bind the Contractor. Any such certified 
statements of entitlement and costs shall be subject to the audit provisions set forth in 5-12.14. 
While the submittal or review of a duly certified request for equitable adjustment shall neither 
create, modify, nor activate any legal rights or obligations as to the Contractor or the 
Department, the Department will review the content of any duly certified request for equitable 
adjustment or other dispute resolution proposal, with any further action or inaction by the 
Department thereafter being in its sole discretion. Any request for equitable adjustment that fails 
to fully comply with the certification requirements will not be reviewed by the Department. 
  The monetary compensation provided for below constitutes full and complete 
payment for such additional work and the Contractor shall have no right to any additional 
monetary compensation for any direct or indirect costs or profit for any such additional work 
beyond that expressly provided below. The Contractor shall be entitled to a time extension only 
to the extent that the performance of any portion of the additional work is a controlling work 
item and the performance of such controlling work item actually extends completion of the 
project due to no fault of the Contractor. All time related costs for actual performance of such 
additional work are included in the compensation already provided below and any time extension 
entitlement hereunder will be without additional monetary compensation. The Contractor shall 
have no right to any monetary compensation or damages whatsoever for any direct or indirect 
delay to a controlling work item arising out of or in any way related to the circumstances leading 
up to or resulting from additional work (but not relating to the actual performance of the 
additional work, which is paid for as otherwise provided herein), except only as provided for 
under 5-12.6.2.1. 
  4-3.2.1 Allowable Costs for Extra Work: The Engineer may direct in writing 
that extra work be done and, at the Engineer’s sole discretion, the Contractor will be paid 
pursuant to an agreed Supplemental Agreement or in the following manner: 
   1. Labor and Burden: The Contractor will receive payment for actual costs 
of direct labor and burden for the additional or unforeseen work. Labor includes foremen 
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actually engaged in the work; and will not include project supervisory personnel nor necessary 
on-site clerical staff, except when the additional or unforeseen work is a controlling work item 
and the performance of such controlling work item actually extends completion of the project 
due to no fault of the Contractor. Compensation for project supervisory personnel, but in no case 
higher than a Project Manager’s position, shall only be for the pro-rata time such supervisory 
personnel spent on the contract. In no case shall an officer or director of the Company, nor those 
persons who own more than 1% of the Company, be considered as project supervisory personnel, 
direct labor or foremen hereunder. 
    Payment for burden shall be limited solely to the following: 
 

Table 4-1 
Item Rate 
FICA Rate established by Law 
FUTA/SUTA Rate established by Law 
Medical Insurance Actual 
Holidays, Sick & Vacation 
benefits Actual 

Retirement benefits Actual 

Workers Compensation 

Rates based on the National Council on Compensation Insurance 
basic rate tables adjusted by Contractor’s actual experience 
modification factor in effect at the time of the additional work or 
unforeseen work. 

Per Diem Actual but not to exceed State of Florida’s rate 
Insurance* Actual 
*Compensation for Insurance is limited solely to General Liability Coverage and does not include any other insurance coverage 
(such as, but not limited to, Umbrella Coverage, Automobile Insurance, etc.). 
 
    At the Pre-construction conference, certify to the Engineer the 
following: 
     a. A listing of on-site clerical staff, supervisory personnel 
and their pro-rated time assigned to the contract, 
     b. Actual Rate for items listed in Table 4-1, 
     c. Existence of employee benefit plan for Holiday, Sick and 
Vacation benefits and a Retirement Plan, and, 
     d. Payment of Per Diem is a company practice for instances 
when compensation for Per Diem is requested. 
    Such certification must be made by an officer or director of the 
Contractor with authority to bind the Contractor. Timely certification is a condition precedent to 
any right of the Contractor to recover compensations for such costs, and failure to timely submit 
the certification will constitute a full, complete, absolute and irrevocable waiver by the 
Contractor of any right to recover such costs. Any subsequent changes shall be certified to the 
Engineer as part of the cost proposal or seven calendar days in advance of performing such extra 
work. 
   2. Materials and Supplies: For materials accepted by the Engineer and 
used on the project, the Contractor will receive the actual cost of such materials incorporated into 
the work, including Contractor paid transportation charges (exclusive of equipment as hereinafter 
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set forth). For supplies reasonably needed for performing the work, the Contractor will receive 
the actual cost of such supplies. 
   3. Equipment: For any machinery or special equipment (other than small 
tools), including fuel and lubricant, the Contractor will receive 100% of the “Rental Rate Blue 
Book” for the actual time that such equipment is in operation on the work, and 50% of the 
“Rental Rate Blue Book” for the time the equipment is directed to standby and remain on the 
project site, to be calculated as indicated below. The equipment rates will be based on the latest 
edition (as of the date the work to be performed begins) of the “Rental Rate Blue Book for 
Construction Equipment” as published by EquipmentWatch, a division of Informa Business 
Media, Inc., using all instructions and adjustments contained therein and as modified below. On 
all projects, the Engineer will adjust the rates using regional adjustments and Rate Adjustment 
Tables according to the instructions in the “Rental Rate Blue Book.” 
    Allowable Equipment Rates will be established as set out below: 
     a. Allowable Hourly Equipment Rate = Monthly 
Rate/176 x Adjustment Factors x 100%. 
     b. Allowable Hourly Operating Cost = Hourly Operating 
Cost x 100%. 
     c. Allowable Rate Per Hour = Allowable Hourly 
Equipment Rate + Allowable Hourly Operating Cost. 
     d. Standby Rate = Allowable Hourly Equipment 
Rate x 50%. 
    The Monthly Rate is The Basic Machine Rate Plus Any 
Attachments. Standby rates will apply when equipment is not in operation and is directed by the 
Engineer to standby at the project site when needed again to complete work and the cost of 
moving the equipment will exceed the accumulated standby cost. Standby rates will not apply on 
any day the equipment operates for eight or more hours. Standby payment will be limited to only 
that number of hours which, when added to the operating time for that day equals eight hours. 
Standby payment will not be made on days that are not normally considered work days on the 
project. 
    The Department will allow for the cost of transporting the 
equipment to and from the location at which it will be used. If the equipment requires assembly 
or disassembly for transport, the Department will pay for the time to perform this work at the rate 
for standby equipment. 
    Equipment may include vehicles utilized only by Labor, as defined 
above. 
   4. Indirect Costs, Expenses, and Profit: Compensation for all indirect 
costs, expenses, and profit of the Contractor, including but not limited to overhead of any kind, 
whether jobsite, field office, division office, regional office, home office, or otherwise, is 
expressly limited to the greater of either (a) or (b) below: 
    a. Solely a mark-up of 17.5% on the payments in (1) through (3), 
above. 
     1. Bond: The Contractor will receive compensation for any 
premium for acquiring a bond for such additional or unforeseen work at the original Contract 
bond rate paid by the Contractor. No compensation for bond premium will be allowed for 
additional or unforeseen work paid by the Department via initial contingency pay item. 
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     2. The Contractor will be allowed a markup of 10% on the 
first $50,000 and a markup of 5% on any amount over $50,000 on any subcontract directly 
related to the additional or unforeseen work. Any such subcontractor mark-up will be allowed 
only by the prime Contractor and a first tier subcontractor, and the Contractor must elect the 
markup for any eligible first tier subcontractor to do so. 
    b. Solely the formula set forth below and only as applied solely as 
to such number of calendar days of entitlement that are in excess of ten cumulative calendar days 
as defined below. 

     B
CAD ×

=
 

 
     Where A = Original Contract Amount 
      B = Original Contract Time 
      C = 8% 
      D = Average Overhead Per Day 
 
     Cumulative Calendar Days is defined as the combined total 
number of calendar days granted as time extensions due to either extra work, excluding overruns 
to existing contract items, that extend the duration of the project or delay of a controlling work 
item caused solely by the Department, or the combined total number of calendar days for which 
a claim of entitlement to a time extension due to delay of a controlling work item caused solely 
by the Department is otherwise ultimately determined to be in favor of the Contractor. 
     No compensation, whatsoever, will be paid to the 
Contractor for any jobsite overhead and other indirect impacts when the total number of calendar 
days granted for time extension due to delay of a controlling work item caused solely by the 
Department is, or the total number of calendar days for which entitlement to a time extension due 
to delay of a controlling work item caused solely by the Department is otherwise ultimately 
determined in favor of the Contractor to be, equal to or less than ten calendar days and the 
Contractor also fully assumes all monetary risk of any and all partial or single calendar day delay 
periods, due to delay of a controlling work item caused solely by the Department, that when 
combined together are equal to or less than ten calendar days and regardless of whether monetary 
compensation is otherwise provided for hereunder for one or more calendar days of time 
extension entitlement for each calendar day exceeding ten calendar days. All calculations under 
this provision shall exclude weather days, Holidays, and Special Events. 
    Further, for (a) or (b) above, in the event there are concurrent 
delays to one or more controlling work items, one or more being caused by the Department and 
one or more being caused by the Contractor, the Contractor shall be entitled to a time extension 
for each day that a controlling work item is delayed by the Department but shall have no right to 
nor receive any monetary compensation for any indirect costs for any days of concurrent delay. 
  4-3.2.2 Subcontracted Work: Compensation for the additional or unforeseen 
work performed by a subcontractor shall be limited solely to that provided for in 4-3.2.1 (1), (2), 
(3) and (4)(a). In addition, the Contractor compensation is expressly limited to the greater of the 
total provided in either 4-3.2.1(4)(a) or (4)(b), except that the Average Overhead Per-Day 
calculation is as follows: 
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     B
CAsDs ×

=
 

 
     Where As = Original Contract Amount minus Original 
Subcontract amounts(s)* 
      B = Original Contract Time 
      C = 8% 
      Ds = Average Overhead Per-Day 
 
     * deduct Original Subcontract Amount(s) of 
subcontractor(s) performing the work 
 
   The subcontractor may receive compensation for any premium for 
acquiring a bond for the additional or unforeseen work; provided, however, that such payment 
for additional subcontractor bond will only be paid upon presentment to the Department of clear 
and convincing proof that the subcontractor has actually submitted and paid for separate bond 
premiums for such additional or unforeseen work in such amount and that the subcontractor was 
required by the Contractor to acquire a bond. 
   The Contractor shall require the subcontractor to submit a certification, in 
accordance with 4-3.2.1 (1), as part of the cost proposal and submit such to the Engineer. Such 
certification must be made by an officer or director of the subcontractor with authority to bind 
the subcontractor. Timely certification is a condition precedent to any right of the Contractor to 
recover compensation for such subcontractor costs, and failure to timely submit the certification 
will constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
recover such subcontractor costs. 
 4-3.3 No Waiver of Contract: Changes made by the Engineer will not be considered to 
waive any of the provisions of the Contract, nor may the Contractor make any claim for loss of 
anticipated profits because of the changes, or by reason of any variation between the 
approximate quantities and the quantities of work actually performed. All work shall be 
performed as directed by the Engineer and in accordance with the Contract Documents. 
 4-3.4 Conditions Requiring a Supplemental Agreement or Unilateral Payment: A 
Supplemental Agreement or Unilateral Payment will be used to clarify the Plans and 
Specifications of the Contract; to provide for unforeseen work, grade changes, or alterations in 
the Plans which could not reasonably have been contemplated or foreseen in the original Plans 
and Specifications; to change the limits of construction to meet field conditions; to provide a safe 
and functional connection to an existing pavement; to settle documented Contract claims; to 
make the project functionally operational in accordance with the intent of the original Contract 
and subsequent amendments thereto. 
  A Supplemental Agreement or Unilateral Payment may be used to expand the 
physical limits of the project only to the extent necessary to make the project functionally 
operational in accordance with the intent of the original Contract. The cost of any such 
agreement extending the physical limits of the project shall not exceed $100,000 or 10% of the 
original Contract price, whichever is greater. 
  Perform no work to be covered by a Supplemental Agreement or Unilateral 
Payment before written authorization is received from the Engineer. The Engineer’s written 
authorization will set forth sufficient work information to allow the work to begin. The work 

25 January 2021



activities, terms and conditions will be reduced to written Supplemental Agreement or Unilateral 
Payment form promptly thereafter. No payment will be made on a Supplemental Agreement or 
Unilateral Payment prior to the Department’s approval of the document. 
 4-3.5 Extra Work: Extra work authorized in writing by the Engineer will be paid in 
accordance with the formula in 4-3.2. Such payment will be the full extent of all monetary 
compensation entitlement due to the Contractor for such extra work. Any entitlement to a time 
extension due to extra work will be limited solely to that provided for in 4-3.2 for additional 
work. 
 4-3.6 Connections to Existing Pavement, Drives and Walks: Generally adhere to the 
limits of construction at the beginning and end of the project as detailed in the Plans. However, if 
the Engineer determines that it is necessary to extend the construction in order to make suitable 
connections to existing pavement, the Engineer will authorize such a change in writing. 
  For necessary connections to existing walks and drives that are not indicated in 
the Plans, the Engineer will submit direction regarding the proper connections in accordance 
with the Standard Plans. 
 4-3.7 Differing Site Conditions: During the progress of the work, if subsurface or latent 
physical conditions are encountered at the site differing materially from those indicated in the 
Contract, or if unknown physical conditions of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for in the 
Contract are encountered at the site, the party discovering such conditions shall promptly notify 
the other party in writing of the specific differing conditions before the Contractor disturbs the 
conditions or performs the affected work. 
  Upon receipt of written notification of differing site conditions from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the Contract, an adjustment will be made, excluding loss of 
anticipated profits, and the Contract will be modified in writing accordingly. The Engineer will 
notify the Contractor whether or not an adjustment of the Contract is warranted. 
  The Engineer will not allow a Contract adjustment for a differing site condition 
unless the Contractor has submitted the required written notice. 
  The Engineer will not allow a Contract adjustment under this clause for any 
effects caused to any other Department or non-Department projects on which the Contractor may 
be working. 
 4-3.8 Changes Affecting Utilities: The Contractor shall be responsible for identifying 
and assessing any potential impacts to a utility that may be caused by the changes proposed by 
the Contractor, and the Contractor shall at the time of making the request for a change notify the 
Department in writing of any such potential impacts to utilities. 
  Department approval of a Contractor proposed change does not relieve the 
Contractor of sole responsibility for all utility impacts, costs, delays or damages, whether direct 
or indirect, resulting from Contractor initiated changes in the design or construction activities 
from those in the original Contract Specifications, Design Plans (including Traffic Control Plans) 
or other Contract Documents and which effect a change in utility work different from that shown 
in the Utility Plans, joint project agreements or utility relocation schedules. 
 4-3.9 Cost Savings Initiative Proposal: 
  4-3.9.1 Intent and Objective: 
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   1. This Subarticle applies to any cost reduction proposal (hereinafter 
referred to as a Proposal) that the Contractor initiates and develops for the purpose of refining the 
Contract to increase cost effectiveness or significantly improve the quality of the end result. A 
mandatory Cost Savings Initiative Workshop will be held prior to Contract Time beginning for 
the Contractor and Department to discuss potential Proposals. This mandatory workshop can 
only be eliminated if agreed to in writing by both the Contractor and Department. This Subarticle 
does not, however, apply to any such proposal unless the Contractor identifies it at the time of its 
submission to the Department as a proposal submitted pursuant to this Subarticle. 
   2. The Department will consider Proposals that would result in net savings 
to the Department by providing a decrease in the cost of the Contract. Proposals must result in 
savings without impairing essential functions and characteristics such as safety, service, life, 
reliability, economy of operation, ease of maintenance, aesthetics and necessary standard design 
features. The Department will not recognize the Contractor’s correction of plan errors that result 
in a cost reduction, as a Proposal. Deletions of work, approved by the Engineer which are not 
directly associated with or integral to a Proposal will be handled as full credits to the Department 
for the work deleted. 
   3. The Department shall have the right to reject, at its discretion, any 
Proposal submitted that proposes a change in the design of the pavement system or that would 
require additional right-of-way. Pending the Department’s execution of a formal supplemental 
agreement implementing an approved Proposal, the Contractor shall remain obligated to perform 
the work in accordance with the terms of the existing Contract. The Department may grant time 
extensions to allow for the time required to develop and review a Proposal. 
   4. For potential Proposals not discussed at the Cost Savings Initiative 
Workshop, a mandatory concept meeting will be held for the Contractor and Department to 
discuss the potential Proposal prior to development of the Proposal. This mandatory meeting can 
only be eliminated if agreed to in writing by both the Contractor and Department. 
  4-3.9.2 Subcontractors: The Department encourages the Contractor to include 
the provisions of this Subarticle in Contracts with subcontractors and to encourage submission of 
Proposals from subcontractors. However, it is not mandatory to submit Proposals to the 
Department or to accept or transmit subcontractor proposed Proposals to the Department. 
  4-3.9.3 Data Requirements: As a minimum, submit the following information 
with each Proposal: 
   1. a description of the difference between the existing Contract 
requirement, including any time extension request, and the proposed change, and the 
comparative advantages and disadvantages. 
   2. separate detailed cost estimates for both the existing Contract 
requirement and the proposed change. Break down the cost estimates by pay item numbers 
indicating quantity increases or decreases and deleted pay items. Identify additional proposed 
work not covered by pay items within the Contract, by using pay item numbers in the Basis of 
Estimates Manual. In preparing the estimates, include overhead, profit, and bond within pay 
items in the Contract. Separate pay item(s) for the cost of overhead, profit, and bond will not be 
allowed. 
   3. an itemization of the changes, deletions or additions to plan details, plan 
sheets, Standard Plans and Specifications that are required to implement the Proposal if the 
Department adopts it. Submit preliminary plan drawings sufficient to describe the proposed 
changes. 
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   4. engineering or other analysis in sufficient detail to identify and describe 
specific features of the Contract that must be changed if the Department accepts the Proposal 
with a proposal as to how these changes can be accomplished and an assessment of their effect 
on other project elements. The Department may require that engineering analyses be performed 
by a prequalified consultant in the applicable class of work. Support all design changes that 
result from the Proposal with drawings and computations signed and sealed by the Contractor’s 
Engineer of Record. Written documentation or drawings will be submitted clearly delineating the 
responsibility of the Contractor’s Engineer of Record. 
   5. the date by which the Department must approve the Proposal to obtain 
the total estimated cost reduction during the remainder of the Contract, noting any effect on the 
Contract completion time or delivery schedule. 
   6. a revised project schedule that would be followed upon approval of the 
Proposal. This schedule would include submittal dates and review time for the Department and 
Peer reviews. 
  4-3.9.4 Processing Procedures: Submit Proposals to the Engineer or his duly 
authorized representative. The Department will process Proposals expeditiously; however, the 
Department is not liable for any delay in acting upon a Proposal submitted pursuant to this 
Subarticle. The Contractor may withdraw, in whole or in part, a Proposal not accepted by the 
Department within the period specified in the Proposal. The Department is not liable for any 
Proposal development cost in the case where the Department rejects or the Contractor withdraws 
a Proposal. 
   The Engineer is the sole judge of the acceptability of a Proposal and of the 
estimated net savings in construction costs from the adoption of all or any part of such proposal. 
In determining the estimated net savings, the Department reserves the right to disregard the 
Contract bid prices if, in the judgment of the Engineer, such prices do not represent a fair 
measure of the value of work to be performed or to be deleted. 
   Prior to approval, the Engineer may modify a Proposal, with the 
concurrence of the Contractor, to make it acceptable. If any modification increases or decreases 
the net savings resulting from the Proposal, the Department will determine the Contractor’s fair 
share upon the basis of the Proposal as modified and upon the final quantities. The Department 
will compute the net savings by subtracting the revised total cost of all bid items affected by the 
Proposal from the total cost of the same bid items as represented in the original Contract. 
   Prior to approval of the Proposal that initiates the supplemental agreement, 
submit acceptable Contract-quality plan sheets revised to show all details consistent with the 
Proposal design. 
  4-3.9.5 Computations for Change in Contract Cost of Performance: If the 
Proposal is adopted, the Contractor’s share of the net savings as defined hereinafter represents 
full compensation to the Contractor for the Proposal. 
   The Department will not include its costs to process and implement a 
Proposal in the estimate. However, the Department reserves the right, where it deems such action 
appropriate, to require the Contractor to pay the Department's cost of investigating and 
implementing a Proposal as a condition of considering such proposal. When the Department 
imposes such a condition, the Contractor shall accept this condition in writing, authorizing the 
Department to deduct amounts payable to the Department from any monies due or that may 
become due to the Contractor under the Contract. 
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  4-3.9.6 Conditions of Acceptance for Major Design Modifications of 
Category 2 Bridges: A Proposal that proposes major design modifications of a category 2 
bridge, as determined by the Engineer, shall have the following conditions of acceptance: 
   All bridge Plans relating to the Proposal shall undergo an independent 
peer review conducted by a single independent engineering firm referred to for the purposes of 
this article as the Independent Review Engineer who is not the originator of the Proposal design, 
and is pre-qualified by the Department in accordance with Rule 14-75, Florida Administrative 
Code. The independent peer review is intended to be a comprehensive, thorough verification of 
the original work, giving assurance that the design is in compliance with all Department 
requirements. The Independent Review Engineer’s comments, along with the resolution of each 
comment, shall be submitted to the Department. The Independent Review Engineer shall sign 
and seal the submittal cover letter stating that all comments have been adequately addressed and 
the design is in compliance with the Department requirements. If there are any unresolved 
comments the Independent Review Engineer shall specifically list all unresolved issues in the 
signed and sealed cover letter. 
   The Contractor shall designate a primary engineer responsible for the 
Proposal design and as such will be designated as the Contractors Engineer of Record for the 
Proposal design. The Department reserves the right to require the Contractor’s Engineer of 
Record to assume responsibility for design of the entire structure. 
   New designs and independent peer reviews shall be in compliance with all 
applicable Department, FHWA and AASHTO criteria requirements including bridge load 
ratings. 
  4-3.9.7 Sharing Arrangements: If the Department approves a Proposal, the 
Contractor shall receive 50% of the net reduction in the cost of performance of the Contract as 
determined by the final negotiated agreement between the Contractor and the Department. The 
net reduction will be determined by subtracting from the savings of the construction costs the 
reasonable documented engineering costs incurred by the contractor to design and develop a 
Proposal. The reasonable documented engineering costs will be paid by the Department. 
Engineering costs will be based on the consultant’s certified invoice and may include the costs of 
the Independent Review Engineer in 4-3.9.6. The total engineering costs to be subtracted from 
the savings to determine the net reduction will be limited to 25% of the construction savings and 
shall not include any markup by the Contractor or the costs for engineering services performed 
by the Contractor. 
  4-3.9.8 Notice of Intellectual Property Interests and Department’s Future 
Rights to a Proposal: 
   4-3.9.8.1 Notice of Intellectual Property Interests: The Contractor’s 
Proposal submittal shall identify with specificity any and all forms of intellectual property rights 
that either the Contractor or any officer, shareholder, employee, consultant, or affiliate, of the 
Contractor, or any other entity who contributed in any measure to the substance of the 
Contractor’s Proposal development, have or may have that are in whole or in part implicated in 
the Proposal. Such required intellectual property rights notice includes, but is not limited to, 
disclosure of any issued patents, copyrights, or licenses; pending patent, copyright or license 
applications; and any intellectual property rights that though not yet issued, applied for or 
intended to be pursued, could nevertheless otherwise be subsequently the subject of patent, 
copyright or license protection by the Contractor or others in the future. This notice requirement 
does not extend to intellectual property rights as to stand-alone or integral components of the 
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Proposal that are already on the Department’s Approved Product List (APL) or Standard Plans, 
or are otherwise generally known in the industry as being subject to patent or copyright 
protection. 
   4-3.9.8.2 Department’s Future Rights to a Proposal: Notwithstanding 
7-3 nor any other provision of the Standard Specifications, upon acceptance of a Proposal, the 
Contractor hereby grants to the Department and its contractors (such grant being expressly 
limited solely to any and all existing or future Department construction projects and any other 
Department projects that are partially or wholly funded by or for the Department) a royalty-free 
and perpetual license under all forms of intellectual property rights to manufacture, to use, to 
design, to construct, to disclose, to reproduce, to prepare and fully utilize derivative works, to 
distribute, display and publish, in whole or in part, and to permit others to do any of the above, 
and to otherwise in any manner and for any purpose whatsoever do anything reasonably 
necessary to fully utilize any and all aspects of such Proposal on any and all existing and future 
construction projects and any other Department projects. 
    Contractor shall hold harmless, indemnify and defend the 
Department and its contractors and others in privity therewith from and against any and all 
claims, liabilities, other obligations or losses, and reasonable expenses related thereto (including 
reasonable attorneys’ fees), which are incurred or are suffered by any breach of the foregoing 
grants, and regardless of whether such intellectual property rights were or were not disclosed by 
the Contractor pursuant to 4-3.9.8.1, unless the Department has by express written exception in 
the Proposal acceptance process specifically released the Contractor from such obligation to hold 
harmless, indemnify and defend as to one or more disclosed intellectual property rights. 

4-4 Unforeseeable Work. 
 When the Department requires work that is not covered by a price in the Contract and 
such work does not constitute a “Significant Change” as defined in 4-3.1, and the Department 
finds that such work is essential to the satisfactory completion of the Contract within its intended 
scope, the Department will make an adjustment to the Contract. The Engineer will determine the 
basis of payment for such an adjustment in a fair and equitable amount. 

4-5 Rights in and Use of Materials Found on the Site of the Work. 
 4-5.1 Ownership and Disposal of Existing Materials: Take ownership and dispose of 
all materials that are not designated as the property of other parties, in both roadway and 
structures, found on the right-of-way, and all material in structures designated for removal. Such 
materials do not include earth or other excavated material required for the construction of the 
project. During construction, the Contractor may use materials from existing structures that are 
required to be removed and that are designated to remain the property of the Department. Do not 
cut or otherwise damage such material during removal unless the Engineer gives permission to 
do so. Store material in an accessible location as the Engineer directs. The Department is not 
responsible for the quality or quantity of any material salvaged. 
 4-5.2 Ornamental Trees and Shrubs: Take ownership of all ornamental trees or shrubs 
existing in the right-of-way that are required to be removed for the construction operations and 
which are not specifically designated in the Plans to be reset, or to be removed by others prior to 
the construction operations. 
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4-6 Final Cleaning Up of Right-of-Way. 
 Upon completion of the work, and before the Department accepts the work and makes 
final payment, remove from the right-of-way and adjacent property all falsework, equipment, 
surplus and discarded materials, rubbish and temporary structures; restore in an acceptable 
manner all property, both public and private, that has been damaged during the prosecution of 
the work; and leave the waterways unobstructed and the roadway in a neat and presentable 
condition throughout the entire length of the work under Contract. Do not dispose of materials of 
any character, rubbish or equipment, on abutting property, with or without the consent of the 
property owners. The Engineer will allow the Contractor to temporarily store equipment, surplus 
materials, usable forms, etc., on a well-kept site owned or leased by the Contractor, adjacent to 
the project. However, do not place or store discarded equipment, materials, or rubbish on such a 
site. 
 Shape and dress areas adjacent to the project right-of-way that were used as plant sites, 
materials storage areas or equipment yards when they are no longer needed for such purposes. 
Restore these areas in accordance with 7-11.1 and 7-11.2. Grass these areas when the Engineer 
directs. 
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SECTION 5 
CONTROL OF THE WORK 

5-1 Plans and Working Drawings.
5-1.1 Contract Documents: Have available the Contract Documents on the worksite at

all times. 
5-1.2 Department’s Plans: Plans consist of general drawings showing such details as are

necessary to give a comprehensive idea of the construction contemplated. In general, roadway 
plans will show alignment, profile grades, typical cross-sections and general cross-sections. In 
general, structure plans will show in detail all dimensions of the work contemplated. When the 
structure plans do not show the dimensions in detail, they will show general features and such 
details as are necessary to give a comprehensive idea of the structure. 

Grades shown are finished grades, and B.M. Datum is North American Vertical 
Datum 1988 (NAVD-1988), National Geodetic Vertical Datum of 1929 (NGVD-1929), or other 
datum as noted in the Plans. 

5-1.3 Alterations in Plans: The Department will issue, in writing, all authorized
alterations affecting the requirements and information given on the approved Plans. 

5-1.4 Shop Drawings:
5-1.4.1. Definitions:

1. Shop Drawings: All working, shop and erection drawings, associated
trade literature, calculations, schedules, manuals and similar documents submitted by the 
Contractor to define some portion of the project work. The type of work includes both permanent 
and temporary works as appropriate to the project. 

2. Permanent Works: All the permanent structures and parts thereof
required of the completed Contract. 

3. Temporary Works: Any temporary construction work necessary for the
construction of the permanent works. This includes but is not limited to bracing, falsework, 
formwork, scaffolding, shoring, temporary earthworks, sheeting, cofferdams, and special 
erection equipment. 

4. Construction Affecting Public Safety: Construction that may jeopardize
public safety such as structures spanning functioning vehicular roadways, demolition of a 
continuous span structure while traffic is under any span, pedestrian walkways, railroads, 
navigation channels of navigable waterways and walls or other structure foundations located in 
embankments immediately adjacent to functioning roadways. It does not apply to those areas of 
the site under the Contractor’s control and outside the limits of normal public access. 

5. Major and Unusual Structures: Bridges of complex geometry and/or
complex design. Generally, this includes the following types of structures: 

a. Bridges with an individual span longer than 300 feet.
b. Structurally continuous superstructures with spans over 150 feet.
c. Steel box and plate girder bridges.
d. Steel truss bridges.
e. Concrete segmental and longitudinally post-tensioned

continuous girder bridges. 
f. Cable stayed or suspension bridges.
g. Arch bridges.
h. Tunnels.

32 January 2021



    i. Movable bridges (specifically electrical and mechanical 
components). 
    j. Rehabilitation, widening, or lengthening of any of the above. 
   6. Special Erection Equipment includes launching gantries, beam and 
winch equipment, form travelers, stability towers, strong-backs, erection trusses, launching noses 
or similar items made purposely for construction of the structure. It does not apply to commonly 
available proprietary construction equipment such as cranes. 
   7. Falsework includes any temporary construction work used to support 
the permanent structure until it becomes self-supporting. Falsework includes steel or timber 
beams, girders, columns, piles and foundations, and any proprietary equipment including 
modular shoring frames, post shores, and adjustable horizontal shoring. 
   8. Formwork includes any structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Formwork comprises common materials such as 
wood or metal sheets, battens, soldiers and walers, ties, proprietary forming systems such as 
stay-in-place metal forms, and proprietary supporting bolts, hangers and brackets. Formwork 
may be either permanent formwork requiring a shop drawing submittal such as stay-in-place 
metal or concrete forms, or may be temporary formwork which requires certification by the 
Specialty Engineer for Construction Affecting Public Safety and for Major and Unusual 
Structures. 
   9. Scaffolding is an elevated work platform used to support workmen, 
materials and equipment, but not intended to support the structure. 
   10. Shoring is a component of falsework such as horizontal, vertical or 
inclined support members. In this Section, this term is interchangeable with falsework. 
   11. Bracing is a temporary structural member(s) placed between beams, 
girders, piles columns, etc. to provide stability during construction activities. 
   12. Contractor Originated Designs: Items which the Contract Documents 
require the Contractor to design, detail and incorporate into the permanent works. 
  5-1.4.2 Work Items Requiring Shop Drawings: In general, the Department 
requires shop drawings for items of work not fully detailed in the Plans which require additional 
drawings and coordination prior to constructing the item, including but not limited to: 
   1. Bridge components not fully detailed in the Plans, i.e. segments, steel 
girder details, post-tensioning details, handrails, etc. 
   2. Retaining Wall Systems 
   3. Precast Box Culverts 
   4. Non-standard structures and components for drainage, lighting, 
signalization and signing 
   5. Building structures 
   6. Non-standard crash cushions and other nonstructural items 
   7. Design and structural details furnished by the Contractor in compliance 
with the Contract 
   8. Temporary Works affecting public safety 
   Additional clarification for certain types of bridge structures is provided in 
5-1.4.7. Other provisions of the Contract Documents may waive the requirement for submittals 
for certain items; i.e., items constructed from standard drawings or those complying with 
alternate details for prestressed members under Section 450. Review the Contract Documents to 
determine the submittals required. 
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  5-1.4.3 Schedule of Submittals: Prepare and submit a schedule of submittals that 
identifies the work for which shop drawings apply. For each planned submittal, define the type, 
and approximate number of drawings or other documents that are included and the planned 
submittal date, considering the processing requirements herein. Submit the schedule of 
submittals to the Department’s Shop Drawing Review Office and the Engineer of Record within 
60 days of the start of the Contract, and prior to the submission of any shop drawings. 
   Coordinate subsequent submittals with construction schedules to allow 
sufficient time for review, approval, and re-submittal as necessary. 
  5-1.4.4 Style, Numbering, and Material of Submittals: 
   5-1.4.4.1 Drawings: Submit all shop drawings that are necessary to 
complete the structure in compliance with the design shown in the Plans. Prepare all shop 
drawings using the same units of measure as those used in the Contract Plans. Consecutively 
number each sheet in the submittal series, and indicate the total number in the series (i.e., 1 of 
12, 2 of 12 . . . 12 of 12). Include on each sheet the following items as a minimum requirement: 
the complete Financial Project Identification Number, Bridge Number(s), drawing title and 
number, a title block showing the names of the fabricator or producer and the Contractor for 
which the work is being done, the initials of the person(s) responsible for the drawing, the date 
on which the drawing was prepared, the location of the item(s) within the project, the 
Contractor’s approval stamp with date and initials, and, when applicable, the  documents shall be 
signed and sealed by the Specialty Engineer or Contractor’s Engineer of Record, as appropriate. 
A re-submittal will be requested when any of the required information is not included. 
    Shop drawings shall be submitted in Portable Document Format 
(PDF) files, formatted on 11-inch by 17-inch sheets. 
   5-1.4.4.2 Other Documents: Submit PDF files of other documents such 
as trade literature, catalogue information, calculations, and manuals formatted on sheets no larger 
than 11 inches by 17 inches. Clearly label and number each sheet in the submittal to indicate the 
total number of sheets in the series (i.e., 1 of 12, 2 of 12 . . . 12 of 12). 
    Prepare all documents using the same units of measure as the 
Contract Plans and include a Table of Contents cover sheet. List on the cover sheet the total 
number of pages and appendices, and include the complete Financial Project Identification 
Number, a title referencing the submittal item(s), the name of the firm and person(s) responsible 
for the preparation of the document, the Contractor’s approval stamp with date and initials, and, 
when applicable, the documents shall be signed and sealed by the Specialty Engineer or 
Contractor’s Engineer of Record, as appropriate. 
    Submit appropriately prepared and checked calculations and 
manuals that clearly outline the design criteria. Include on the internal sheets the complete 
Financial Project Identification Number and the initials of the person(s) responsible for preparing 
and checking the document. 
    Clearly label trade literature and catalogue information on the front 
cover with the title, Financial Project Identification Number, date and name of the firm and 
person(s) responsible for that document. 
  5-1.4.5 Submittal Paths: 
   5-1.4.5.1 General: Shop drawings are not required for prequalified items. 
For non-prequalified items, determine the submittal path to be followed based upon the identity 
of the Engineer of Record as shown adjacent to the title block on the structural plan sheets, and 
on the key sheets of roadway plans, signing, and pavement marking plans, and/or lighting plans. 
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At the preconstruction conference, the Department will notify the Contractor in writing of any 
changes in the submittal path and whether the Department’s or the Consultant’s review stamp 
will signify an officially reviewed shop drawing. 
    1. When the Florida Department of Transportation is the Engineer 
of Record, submit shop drawings to the Resident Engineer and to the appropriate Department 
Shop Drawing Review Office. Include in the submittal other information such as catalog data, 
procedure manuals, fabrication/welding procedures, and maintenance and operating procedures 
when required by the work. Submit material certifications and material tests to the Resident 
Engineer. 
    2. When the Engineer of Record is a consultant hired by the 
Department, submit shop drawings to the consultant, the Resident Engineer and, when requested, 
to the appropriate Department Shop Drawing Review Office. Include in the submittal other 
documentation such as catalog data, procedure manuals, fabrication/welding procedures, and 
maintenance and operating manuals when required by the work. Submit material certifications 
and material tests to the Resident Engineer. 
   5-1.4.5.2 Building Structures: Submit working, shop and erection 
drawings, and all correspondence related to building structures, such as Rest Area Pavilions, 
Office Buildings, and Maintenance Warehouses, to the Architect of Record and the Resident 
Engineer for review and approval. 
   5-1.4.5.3 Contractor-Originated Design: Submit shop drawings and 
applicable calculations to the Engineer of Record for review. The shop drawings and applicable 
calculations must be signed and sealed by the Specialty Engineer or the Contractor’s Engineer of 
Record. Submit in accordance with the requirements of 5-1.4.5.1 through 5-1.4.5.3, as 
appropriate. 
   5-1.4.5.4 Temporary Works: For Construction Affecting Public Safety, 
submit to the Engineer of Record shop drawings and the applicable calculations for the design of 
special erection equipment, bracing, falsework, scaffolding, etc. The shop drawings and 
applicable calculations must be signed and sealed by the Specialty Engineer. Submit in 
accordance with the requirements of 5-1.4.5.1 through 5-1.4.5.3, as appropriate. 
   5-1.4.5.5 Falsework Founded on Shallow Foundations: When vertical 
displacement limits are provided in the Plans for falsework founded on shallow foundations such 
as spread footings and mats, submit to the Engineer of Record shop drawings and applicable 
calculations of the falsework system including subsurface conditions and settlement estimates. 
The shop drawings and applicable calculations must be signed and sealed by the Specialty 
Engineer. Submit in accordance with the requirements of 5-1.4.5.1 through 5-1.4.5.3, as 
appropriate. 
   5-1.4.5.6 Formwork and Scaffolding: The Contractor is solely 
responsible for the safe installation and use of all formwork and scaffolding. The Department 
does not require any formwork or scaffolding submittals unless such work would be classified as 
Construction Affecting Public Safety. For formwork, scaffolding, or other temporary works 
affecting public safety; develop the required designs in accordance with the AASHTO Guide 
Design Specifications for Bridge Temporary Works, the AASHTO Construction Handbook for 
Bridge Temporary Works, and Chapter 11 of the Structures Design Guidelines (SDG) using 
wind loads specified in the SDG. 
   5-1.4.5.7 Beam and Girder Temporary Bracing: The Contractor is 
solely responsible for ensuring stability of beams and girders during all handling, storage, 
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shipping and erection. Adequately brace beams and girders to resist wind, weight of forms and 
other temporary loads, especially those eccentric to the vertical axis of the products, considering 
actual beam geometry and support conditions during all stages of erection and deck construction. 
At a minimum, provide temporary bracing at each end of each beam or girder. Develop the 
required bracing designs in accordance with the AASHTO LRFD Bridge Design Specifications 
(LRFD) and Chapter 11 of the SDG using wind loads specified in the SDG. For information not 
included in the SDG or LRFD, refer to the AASHTO Guide Design Specifications for Bridge 
Temporary Works and the AASHTO Construction Handbook for Bridge Temporary Works. 
    For Construction Affecting Public Safety, when temporary bracing 
requirements are shown in the Plans, submit plans and calculations signed and sealed by a 
Specialty Engineer for the design of temporary bracing members and connections based on the 
forces shown in the Plans. In addition, submit a written certification that construction loads do 
not exceed the assumed loads shown in the Plans. 
    For Construction Affecting Public Safety, when temporary bracing 
requirements are not shown in the Plans or an alternate temporary bracing system is proposed, 
submit plans and calculations signed and sealed by a Specialty Engineer including the stability 
analysis and design of temporary bracing members and connections. 
   5-1.4.5.8 Erection Plan: Submit, for the Engineer’s review, an Erection 
Plan that meets the specific requirements of Sections 450, 452 and 460 and this section. Refer to 
Standard Plans, Index 102-600 for construction activities not permitted over traffic. 
   5-1.4.5.9 Other Miscellaneous Design and Structural Details 
Furnished by the Contractor in Compliance with the Contract: Submit to the Engineer of 
Record shop drawings and the applicable calculations. The shop drawings and applicable 
calculations must be signed and sealed by the Specialty Engineer. Submit in accordance with the 
requirements of 5-1.4.5.1 through 5-1.4.5.3, as appropriate. 
  5-1.4.6 Processing of Shop Drawings: 
   5-1.4.6.1 Contractor Responsibility for Accuracy and Coordination of 
Shop Drawings: Coordinate, schedule, and control all submittals, with a regard for the required 
priority, including those of the various subcontractors, suppliers, and engineers, to provide for an 
orderly and balanced distribution of the work. 
    Coordinate, review, date, stamp, approve and sign all shop 
drawings prepared by the Contractor or agents (subcontractor, fabricator, supplier, etc.) prior to 
submitting them to the Engineer of Record for review. Submittal of the drawings confirms 
verification of the work requirements, units of measurement, field measurements, construction 
criteria, sequence of assembly and erection, access and clearances, catalog numbers, and other 
similar data. Indicate on each series of drawings the specification section and sheet or drawing 
number of the Contract Plans to which the submission applies. Indicate on the shop drawings all 
deviations from the Contract drawings and itemize all deviations in the letter of transmittal. 
Likewise, whenever a submittal does not deviate from the Contract Plans, clearly state so in the 
submittal. 
    Schedule the submission of shop drawings to allow for a 
45 calendar day review period for all submittals associated with a category 2 bridge; tolling 
components identified in the current FDOT General Tolling Requirements (GTR) Part 3; and the 
tolling-related signing, DMS and ITS infrastructure. Schedule the submission of shop drawings 
to allow for a 25 calendar day review period for all other items. The review period commences 
upon the Engineer of Record’s receipt of the valid submittal or valid re-submittal and terminates 
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upon the transmittal of the submittal back to the Contractor. A valid submittal includes all the 
minimum requirements outlined in 5-1.4.4. 
    Submit shop drawings to facilitate expeditious review. The 
Contractor is discouraged from transmitting voluminous submittals of shop drawings at one time. 
For submittals transmitted in this manner, allow for the additional review time that may result. 
    Only shop drawings distributed with the approval stamps are valid 
and all work that the Contractor performs in advance of approval will be at the Contractor’s risk. 
   5-1.4.6.2 Scope of Review by Engineer: The Engineer of Record’s 
review of the shop drawings is for conformity to the requirements of the Contract Documents 
and to the intent of the design. The Engineer of Record’s review of shop drawings which include 
means, methods, techniques, sequences, and construction procedures are limited to the effects on 
the permanent works. The Engineer of Record’s review of submittals which include means, 
methods, techniques, sequences, and construction procedures does not include an in-depth check 
for the ability to perform the work in a safe or efficient manner. Review by the Engineer of 
Record does not relieve the Contractor of responsibility for dimensional accuracy to ensure field 
fit and for conformity of the various components and details. 
   5-1.4.6.3 Special Review by Engineer of Shop Drawings for 
Construction Affecting Public Safety: For Construction Affecting Public Safety, the Engineer 
of Record, or other Engineer as the Department appoints for this purpose, will make an 
independent review of all relevant shop drawings and similar documents. Do not proceed with 
construction of the permanent works until receiving the Engineer of Record’s written approval. 
The review of these shop drawings is for overall structural adequacy of the item to support the 
imposed loads and does not include a check for economy, efficiency or ease of construction. 
  5-1.4.7 Other Requirements for Shop Drawings for Bridges: 
   5-1.4.7.1 Shop Drawings for Structural Steel and Miscellaneous 
Metals: Submit shop drawings for structural steel and miscellaneous metals. Shop drawings 
shall consist of working, shop, and erection drawings, welding procedures, and other working 
plans, showing details, dimensions, sizes of material, and other information necessary for the 
complete fabrication and erection of the metal work. 
   5-1.4.7.2 Shop Drawings for Concrete Structures: Submit shop 
drawings for concrete components that are not cast-in-place and are not otherwise exempted 
from submittal requirements. Also, submit shop drawings for all details that are required for the 
effective prosecution of the concrete work and are not included in the Contract Documents such 
as: special erection equipment, masonry layout diagrams, and diagrams for bending reinforcing 
steel, in addition to any details required for concrete components for the permanent work. 
   5-1.4.7.3 Shop Drawings for Major and Unusual Structures: In 
addition to any other requirements, within 60 days from the Notice to Proceed, submit 
information to the Engineer outlining the integration of the Major and Unusual Structure into the 
overall approach to the project. Where applicable to the project, include, but do not limit this 
information to: 
    1. The overall construction program for the duration of the 
Contract. Clearly show the Milestone dates. (For example, the need to open a structure by a 
certain time for traffic operations.) 
    2. The overall construction sequence. The order in which 
individual structures are to be built, the sequence in which individual spans of girders or 
cantilevers are erected, and the sequence in which spans are to be made continuous. 
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    3. The general location of any physical obstacles to construction 
that might impose restraints or otherwise affect the construction, and an outline of how to deal 
with such obstacles while building the structure(s). (For example, obstacles might include road, 
rail and waterway clearances, temporary diversions, transmission lines, utilities, property, and 
the Contractor’s own temporary works, such as haul roads, cofferdams, plant clearances and the 
like.) 
    4. The approximate location of any special lifting equipment in 
relation to the structure, including clearances required for the operation of the equipment. (For 
example, crane positions, operating radii and the like.) 
    5. The approximate location of any temporary falsework, and the 
conceptual outline of any special erection equipment. Provide the precise locations and details of 
attachments, fixing devices, loads, etc. in later detailed submittals. 
    6. An outline of the handling, transportation, and storage of 
fabricated components, such as girders or concrete segments. Provide the precise details in later 
detailed submittals. 
    7. Any other information pertinent to the proposed scheme or 
intended approach. 
   Clearly and concisely present the above information on as few drawings as 
possible in order to provide an overall, integrated summary of the intended approach to the 
project. The Department will use these drawings for information, review planning, and to assess 
the Contractor’s approach in relation to the intent of the original design. Submittal to and receipt 
by the Engineer does not constitute any Department acceptance or approval of the proposals 
shown thereon. Include the details of such proposals on subsequent detailed shop drawing 
submittals. Submit timely revisions and re-submittals for all variations from these overall scheme 
proposals. 
  5-1.4.8 Modifications for Construction: Where the Engineer allows the 
Contractor to make modifications to the permanent works for the purposes of expediting the 
Contractor’s chosen construction methods, the Contractor shall submit proposals to the Engineer 
of Record for review and approval prior to modifying the works. Submit proposals for minor 
modifications under the shop drawing process. Indicate on all drawings the deviations from the 
Contract Documents and itemize all deviations in the letter of transmittal. The Department will 
require additional submittals and/or submittal under a Cost Savings Initiative Proposal for major 
modifications. 
   Minor modifications are those items that, in the opinion of the Engineer, 
do not significantly affect the quantity of measured work, or the integrity or maintainability of 
the structure or its components. (For example, adjusting concrete dimensions, substituting steel 
plate sizes, changing reinforcing bar size and spacing, etc., all within the acceptable limits of the 
design.) 
   Major modifications are any modifications that, in the opinion of the 
Engineer, significantly affect the quantity of measured work, or the integrity or maintainability 
of the structure or its’ components. (For example, substituting alternative beam sizes and 
spacings, changing material strength or type, and the like.). Submit signed and sealed revised 
sheets to the Engineer for any such revisions to the Contract Plans prior to submitting shop 
drawings. 
   The Engineer’s decision on the delineation between a minor and a major 
modification and the disposition of a proposal is final. 
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  5-1.4.9 Cost of Shop Drawings: Include the cost of shop and working drawings 
submittal in the Contract prices for the work requiring the shop and working drawings. The 
Department will not pay the Contractor additional compensation for such drawings. 
 5-1.5 Certifications: 
  5-1.5.1 Special Erection Equipment: Prior to its use, ensure that the Specialty 
Engineer personally inspects the special erection equipment and submits a written certification to 
the Engineer that the equipment has been fabricated in accordance with the submitted drawings 
and calculations. In addition, after assembly, ensure that the Specialty Engineer observes the 
equipment in use and submits a written certification to the Engineer that such equipment is being 
used as intended and in accordance with the submitted drawings and calculations. In each case, 
the Specialty Engineer must sign and seal the letter of certification. 
  5-1.5.2 Falsework and Shoring Requiring Shop Drawings: After its erection or 
installation but prior to the application of any superimposed load, ensure that a Specialty 
Engineer or a designee inspects the falsework and certifies to the Engineer in writing that the 
falsework has been constructed in accordance with the materials and details shown on the 
submitted drawings and calculations. The letter of certification must be signed and sealed by the 
Specialty Engineer. Where so directed in the shop drawings, ensure all welds are performed by 
welders qualified under AWS D1.5 for the type of weld being performed. 
  5-1.5.3 Temporary Formwork: For Construction Affecting Public Safety and 
for Major and Unusual Structures, prior to the placement of any concrete, ensure that a Specialty 
Engineer or a designee inspects the formwork and submits a written certification to the Engineer 
that the formwork has been constructed to safely withstand the superimposed loads to which it 
will be subjected. The Specialty Engineer must sign and seal the letter of certification. 
  5-1.5.4 Erection: For Construction Affecting Public Safety, submit an erection 
plan signed and sealed by the Specialty Engineer to the Engineer at least four weeks prior to 
erection commencing. Include, as part of this submittal, signed and sealed calculations and 
details for any falsework, bracing or other connection supporting the structural elements shown 
in the erection plan. Unless otherwise specified in the Plans, erection plans are not required for 
simple span precast prestressed concrete girder bridges with spans of 170 feet or less. 
   At least two weeks prior to beginning erection, conduct a Pre-erection 
meeting to review details of the plan with the Specialty Engineer that signed and sealed the plan, 
and any Specialty Engineers that may inspect the work and the Engineer. 
   After erection of the elements, but prior to opening of the facility below 
the structure, ensure that a Specialty Engineer or a designee has inspected the erected member. 
Ensure that the Specialty Engineer has submitted a written certification to the Engineer that the 
structure has been erected in accordance with the signed and sealed erection plan. 
   For structures without temporary supports but with temporary girder 
bracing systems, perform, as a minimum, weekly inspections of the bracing until all the 
diaphragms and cross frames are in place. For structures with temporary supports, perform daily 
inspections until the temporary supports are no longer needed as indicated in the erection plans. 
Submit written documentation of the inspections to the Engineer within 24 hours of the 
inspection. 
 5-1.6 Corrections for Construction Errors: For work that the Contractor constructs 
incorrectly or does not meet the requirements of the Contract Documents, the Contractor has the 
prerogative to submit an acceptance proposal to the Engineer for review and disposition. The 
acceptance proposal shall describe the error or defect and either describe remedial action for its 
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correction or propose a method for its acceptance. In either case, the acceptance proposal shall 
address structural integrity, aesthetics, maintainability, and the effect on Contract Time. The 
Department will judge any such proposal for its effect on these criteria and also for its effect on 
Contract Administration. 
  When the Engineer judges that a proposal infringes on the structural integrity or 
maintainability of the structure, the Contractor’s Engineer of Record will perform a technical 
assessment and submit it to the Engineer for approval. Do not take any corrective action without 
the Engineer’s written approval. 
  Carry out all approved corrective construction measures at no expense to the 
Department. 
  Notwithstanding any disposition of the compensation aspects of the defective 
work, the Engineer’s decision on the technical merits of a proposal is final. 

5-2 Coordination of Contract Documents. 
 These Specifications, the Plans, Special Provisions, and all supplementary documents are 
integral parts of the Contract; a requirement occurring in one is as binding as though occurring in 
all. All parts of the Contract are complementary and describe and provide for a complete work. 
In addition to the work and materials specified in the Specifications as being included in any 
specific pay item, include in such pay items additional, incidental work, not specifically 
mentioned, when so shown in the Plans, or if indicated, or obvious and apparent, as being 
necessary for the proper completion of the work under such pay item and not stipulated as being 
covered under other pay items. 
 In cases of discrepancy, the governing order of the documents is as follows: 
  1. Special Provisions. 
  2. Technical Special Provisions. 
  3. Plans. 
  4. Standard Plans. 
  5. Developmental Specifications. 
  6. Supplemental Specifications. 
  7. Standard Specifications. 
  Computed dimensions govern over scaled dimensions. 

5-3 Conformity of Work with Contract Documents. 
 Perform all work and furnish all materials in reasonably close conformity with the lines, 
grades, cross-sections, dimensions, and material requirements, including tolerances, as specified 
in the Contract Documents. 
 In the event that the Engineer finds that the Contractor has used material or produced a 
finished product that is not in reasonably close conformity with the Contract Documents, but that 
the Contractor has produced reasonably acceptable work, the Engineer will determine if the 
Department will accept the work in place. In this event, the Engineer will document the basis of 
acceptance by Contract modification, which provides for an appropriate reduction in the Contract 
price for such work or materials included in the accepted work as deemed necessary to conform 
to the determination based on engineering judgment. 
 In the event that the Engineer finds that the Contractor has used material or produced a 
finished product that is not in reasonably close conformity with the Contract Documents, and 
that the Contractor has produced an inferior or unsatisfactory product, the Contractor shall 
remove and replace or otherwise correct the work or materials at no expense to the Department. 
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 For base and surface courses, the Department will allow the finished grade to vary as 
much as 0.1 foot from the grade shown in the Plans, provided that the Contractor’s work meets 
all templates and straightedge requirements and contains suitable transitions. 

5-4 Errors or Omissions in Contract Documents. 
 Do not take advantage of any apparent error or omission discovered in the Contract 
Documents, but immediately notify the Engineer in writing of such discovery. The Engineer will 
then make such corrections and interpretations as necessary to reflect the actual spirit and intent 
of the Contract Documents. 

5-5 Authority of the Engineer. 
 Perform all work to the satisfaction of the Engineer. 
 The Director, Office of Construction will decide all questions, difficulties, and disputes, 
of whatever nature, that may arise relative to the interpretation of the Plans, construction, 
prosecution, and fulfillment of the Contract, and as to the character, quality, amount, and value 
of any work done, and materials furnished, under or by reason of the Contract. 

5-6 Authority and Duties of Engineer’s Assistants. 
 The Director, Office of Construction may appoint such assistants and representatives as 
desired. These assistants and representatives are authorized to inspect all work done and all 
materials furnished. Such inspection may extend to all or any part of the work and to the 
manufacture, preparation, or fabrication of the materials to be used. Such assistants and 
representatives are not authorized to revoke, alter, or waive any requirement of these 
Specifications. Rather, they are authorized to call to the attention of the Contractor any failure of 
the work or materials to meet the Contract Documents, and have the authority to reject materials 
or suspend the work until any questions at issue can be referred to and decided by the Engineer. 
The Engineer will immediately submit written notification to the Contractor of any such 
suspension of the work, stating in detail the reasons for the suspension. The presence of the 
inspector or other assistant in no way lessens the responsibility of the Contractor. 

5-7 Engineering and Layout. 
 5-7.1 Control Points Furnished by the Department: The Engineer will provide 
centerline control points (Begin Project, End Project, PIs, PTs, etc.) and benchmarks at 
appropriate intervals along the line of the project to facilitate the proper layout of the work. 
Normally, the Engineer will furnish only one benchmark for water crossings. Preserve all 
reference points and benchmarks that the Department furnishes. 
  As an exception to the above, for projects where the Plans do not show a 
centerline or other survey control line for construction of the work (e.g., resurfacing, safety 
modifications, etc.) the Engineer will provide only points marking the beginning and ending of 
the project, and all exceptions. 
 5-7.2 Furnishing of Stake Materials: Furnish all stakes, templates, and other materials 
necessary for establishing and maintaining the lines and grades necessary for control and 
construction of the work. 
 5-7.3 Layout of Work: Utilizing the control points furnished by the Department in 
accordance with 5-7.1, establish all horizontal and vertical controls necessary to construct the 
work in conformity to the Contract Documents. Perform all calculations required, and set all 
stakes needed such as grade stakes, offset stakes, reference point stakes, slope stakes, and other 
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reference marks or points necessary to provide lines and grades for construction of all roadway, 
bridge, and miscellaneous items. 
  When performing utility construction as part of the project, establish all horizontal 
and vertical controls necessary to carry out such work. 
 5-7.4 Specific Staking Requirements: When performing new base construction as part 
of the project, set stakes to establish lines and grades for subgrade, base, curb, and related items 
at intervals along the line of the work. If Automated Machine Guidance is utilized, set stakes as 
needed. If Automated Machine Guidance is not utilized, set stakes no greater than 50 feet on 
tangents and 25 feet on curves. Set grade stakes at locations that the Engineer directs to facilitate 
checking of subgrade, base, and pavement elevations in crossovers, intersections, and irregular 
shaped areas. 
  For bridge construction stakes and other control, set references at sufficiently 
frequent intervals to ensure construction of all components of a structure in accordance with the 
lines and grades shown in the Plans. 
  For projects where the Plans do not show a centerline or other survey control line 
for construction of the work (resurfacing, safety modifications, etc.), provide only such stakes as 
necessary for horizontal and vertical control of work items. 
  For resurfacing and resurfacing-widening type projects, establish horizontal 
controls adequate to ensure that the asphalt mix added matches with the existing pavement. In 
tangent sections, set horizontal control points at 100-foot intervals by an instrument survey. In 
curve sections, set horizontal control points at 25-foot intervals by locating and referencing the 
centerline of the existing pavement. 
  Establish by an instrument survey, and mark on the surface of the finished 
pavement at 25-foot intervals, the points necessary for striping of the finished roadway. As an 
exception, for resurfacing and resurfacing/widening projects, establish these points in the same 
manner as used for horizontal control of paving operations. Mark the pavement with white paint. 
If performing striping, the Engineer may approve an alternate method for layout of striping 
provided that the Contractor achieves an alignment equal to or better than the alignment that 
would be achieved using an instrument survey. 
  For projects that include temporary or permanent striping of “no passing zones”, 
provide the location and length of these zones as shown in the Plans, except projects where the 
vertical or horizontal alignment is new or altered from preconstruction alignment. For projects 
that consist of new or altered vertical or horizontal alignment, the Department will provide the 
location and length of the "no passing zones" during construction. For these projects, submit 
written notification to the Engineer not less than 21 calendar days prior to beginning striping. 
  For all projects, set a station identification stake at each right-of-way line at 100-
foot intervals and at all locations where a change in right-of-way width occurs. Mark each of 
these stakes with painted numerals, of a size readable from the roadway, corresponding to the 
project station at which it is located. As an exception to the above, for projects where Plans do 
not show right-of-way lines, set station identification stakes at locations and intervals appropriate 
to the type of work being done. For resurfacing and resurfacing/widening projects, set station 
identification stakes at 200-foot intervals. 
 5-7.5 Personnel, Equipment, and Record Requirements: Employ only competent 
personnel and use only suitable equipment in performing layout work. Do not engage the 
services of any person or persons in the employ of the Department for performance of layout 
work. 
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  Keep adequate field notes and records while performing as layout work. Make 
these field notes and records available for the Engineer’s review as the work progresses, and 
submit to the Engineer at the time of completion of the project. The Engineer’s inspection, 
checking, or acceptance of the Contractor’s field notes or layout work does not relieve the 
Contractor of his responsibility to achieve the lines, grades, and dimensions shown in the 
Contract Documents. 
  Prior to final acceptance of the project, mark, in a permanent manner on the 
surface of the completed work, all horizontal control points originally furnished by the 
Department. 
 5-7.6 Global Navigation Satellite Systems (GNSS) Work Plan: If used, submit a 
comprehensive written GNSS Work Plan to the Engineer for Department review and acceptance 
at the preconstruction conference or at least 30 days before starting work using GNSS. Update 
the plan as necessary during construction and notify the Department of all changes. The GNSS 
Work Plan shall describe how GNSS enabled Automated Machine Guidance technology will be 
integrated into other technologies employed on the project. At a minimum, the GNSS Work Plan 
will include the following: 
   1. Designate which portions of the Contract will be done using GNSS 
enabled Automated Machine Guidance and which portions will be constructed using 
conventional survey methodology. 
   2. Describe the manufacturer, model, and software version of the GNSS 
equipment. 
   3. Provide information on the qualifications of Contractor staff. Include 
formal training and field experience. Designate a single staff person as the primary contact for 
GNSS technology issues. 
   4. Describe how project control will be established. Include a list and map 
showing control points enveloping the site. 
   5. Describe site calibration procedures. Include a map of the control points 
used for site calibration and control points used to validate the site calibration. Describe the 
frequency of site calibration and how site calibration will be documented. At a minimum, verify 
the site calibration twice daily. 
   6. Describe the Contractor's quality control procedures for verifying 
mechanical calibration and maintenance of construction and guidance equipment. Include the 
frequency and type of verification performed to ensure the constructed grades conform to the 
Contract Documents. 
  Keep on site and provide upon request, a copy of the project’s most up to date 
GNSS Work Plan at the project site. 
 5-7.7 Payment: Include the cost of performing layout work as described above in the 
Contract unit prices for the various items of work that require layout. 

5-8 Contractor’s Supervision. 
 5-8.1 Prosecution of Work: Give the work the constant attention necessary to ensure the 
scheduled progress, and cooperate fully with the Engineer and with other contractors at work in 
the vicinity. 
 5-8.2 Contractor’s Superintendent: Maintain a competent superintendent at the site at 
all times while work is in progress to act as the Contractor’s agent. Provide a superintendent who 
is a competent superintendent capable of properly interpreting the Contract Documents and is 
thoroughly experienced in the type of work being performed. Provide a superintendent with the 
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full authority to receive instructions from the Engineer and to execute the orders or directions of 
the Engineer, including promptly supplying any materials, tools, equipment, labor, and 
incidentals that may be required. Provide such superintendence regardless of the amount of work 
sublet. 
  Provide a superintendent who speaks and understands English, and maintain at 
least one other responsible person who speaks and understands English, on the project during all 
working hours. 
 5-8.3 Supervision for Emergencies: Provide a responsible person, who speaks and 
understands English, and who is available at or reasonably near the worksite on a 24-hour basis, 
seven days a week. Designate this person as the point of contact for emergencies and in cases 
that require immediate action to maintain traffic or to resolve any other problem that might arise. 
Submit the phone numbers and names of personnel designated to be contacted in cases of 
emergencies, along with a description of the project location, to the Florida Highway Patrol and 
all other local law enforcement agencies. 

5-9 General Inspection Requirements. 
 5-9.1 Cooperation by Contractor: Do not perform work or furnish materials without 
obtaining inspection by the Engineer. Provide the Engineer with safe means of access to the 
work, so the Engineer can determine whether the work performed and materials used are in 
accordance with the requirements and intent of the Contract Documents. For bridge projects with 
construction operations accessible only by watercraft, provide safe passage and transport to 
facilitate the Engineer’s inspection of the Work. If the Engineer so requests at any time before 
final acceptance of the work, remove or uncover such portions of the finished work as directed. 
After examination, restore the uncovered portions of the work to the standard required by the 
Contract Documents. If the Engineer determines that the work so exposed or examined is 
unacceptable, perform the uncovering or removal, and the replacing of the covering or making 
good of the parts removed, at no expense to the Department. However, if the Engineer 
determines that the work thus exposed or examined is acceptable, the Department will pay for 
the uncovering or removing, and the replacing of the covering or making good of the parts 
removed in accordance with Section 4-4. 
 5-9.2 Failure of Engineer to Reject Work During Construction: If, during or prior to 
construction operations, the Engineer fails to reject defective work or materials, whether from 
lack of discovery of such defect or for any other reason, such initial failure to reject in no way 
prevents the later rejection when such defect is discovered, or obligates the Department to final 
acceptance. The Department is not responsible for losses suffered due to any necessary removals 
or repairs of such defects. 
 5-9.3 Failure to Remove and Renew Defective Materials and Work: If the Contractor 
fails or refuses to remove and renew any defective materials used or work performed, or to make 
any necessary repairs in an acceptable manner and in accordance with the requirements of the 
Contract within the time indicated in writing, the Engineer has the authority to repair, remove, or 
renew the unacceptable or defective materials or work as necessary, all at the Contractor’s 
expense. The Department will obtain payment for any expense it incurs in making these repairs, 
removals, or renewals, that the Contractor fails or refuses to make, by deducting such expenses 
from any moneys due or which may become due the Contractor, or by charging such amounts 
against the Contract bond. 
 5-9.4 Inspection by Federal Government: When the United States Government pays a 
portion of the cost of construction, its representatives may inspect the construction work as they 
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deem necessary. However, such inspection will in no way make the Federal Government a party 
to the Contract. 

5-10 Final Inspection. 
 5-10.1 Maintenance until Acceptance: Maintain all Work until the Engineer has given 
final acceptance in accordance with 5-11. 
 5-10.2 Inspection for Acceptance: Upon submittal of written notification that all 
Contract Work, or all Contract Work on the portion of the Contract scheduled for acceptance, 
has been completed, the Engineer will make an inspection for acceptance. The inspection will be 
made within seven days of such notification. If the Engineer finds that all work has been 
satisfactorily completed, the Department will consider such inspection as the final inspection. If 
any or all of the Work is found to be unsatisfactory, the Engineer will detail the remedial work 
required to achieve acceptance. Immediately perform such remedial work. Subsequent 
inspections will be made on the remedial work until the Engineer accepts all Work. 
  Upon satisfactory completion of the Work, the Department will submit written 
notice of acceptance, either partial or final, to the Contractor. 
  Until final acceptance in accordance with 5-11, replace or repair any damage to 
the accepted Work. Payment of such work will be as provided in 7-14. 
 5-10.3 Partial Acceptance: At the Engineer’s sole discretion, the Engineer may accept 
any portion of the Work under the provisions of 5-10.2. 
 5-10.4 Conditional Acceptance: The Engineer will not make, or consider requests for 
conditional acceptance of a project. 

5-11 Final Acceptance. 
 When, upon completion of the final construction inspection of the entire project, the 
Engineer determines that the Contractor has satisfactorily completed the work, the Engineer will 
submit written notice of final acceptance to the Contractor. 

5-12 Claims by Contractor. 
 5-12.1 General: When the Contractor deems that extra compensation or a time extension 
is due beyond that agreed to by the Engineer, whether due to delay, additional work, altered 
work, differing site conditions, breach of Contract, or for any other cause, the Contractor shall 
follow the procedures set forth herein for preservation, presentation and resolution of the claim. 
  Submission of timely notice of intent to file a claim, preliminary time extension 
request, time extension request, and the certified written claim, together with full and complete 
claim documentation, are each a condition precedent to the Contractor bringing any circuit court, 
arbitration, or other formal claims resolution proceeding against the Department for the items 
and for the sums or time set forth in the Contractor’s certified written claim. The failure to 
provide such notice of intent, preliminary time extension request, time extension request, 
certified written claim and full and complete claim documentation within the time required shall 
constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to 
additional compensation or a time extension for such claim. 
 5-12.2 Notice of Claim: 
  5-12.2.1 Claims For Extra Work: Where the Contractor deems that additional 
compensation or a time extension is due for work or materials not expressly provided for in the 
Contract or which is by written directive expressly ordered by the Engineer pursuant to 4-3, the 
Contractor shall submit written notification to the Engineer of the intention to make a claim for 
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additional compensation before beginning the work on which the claim is based, and if seeking a 
time extension, the Contractor shall also submit a preliminary request for time extension 
pursuant to 8-7.3.2 within ten calendar days after commencement of a delay and a request for 
Contract Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of 
the delay. If such written notification is not submitted and the Engineer is not afforded the 
opportunity for keeping strict account of actual labor, material, equipment, and time, the 
Contractor waives the claim for additional compensation or a time extension. Such notice by the 
Contractor, and the fact that the Engineer has kept account of the labor, materials and equipment, 
and time, shall not in any way be construed as establishing the validity of the claim or method 
for computing any compensation or time extension for such claim. On projects with an original 
Contract amount of $3,000,000 or less within 90 calendar days after final acceptance of the 
project in accordance with 5-11, and on projects with an original Contract amount greater than 
$3,000,000 within 180 calendar days after final acceptance of the project in accordance with 
5-11, the Contractor shall submit full and complete claim documentation as described in 5-12.3 
and duly certified pursuant to 5-12.9. However, for any claim or part of a claim that pertains 
solely to final estimate quantities disputes the Contractor shall submit full and complete claim 
documentation as described in 5-12.3 and duly certified pursuant to 5-12.9, as to such final 
estimate claim dispute issues, within 90 or 180 calendar days, respectively, of the Contractor’s 
receipt of the Department’s final estimate. 
   If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten-calendar day notice shall 
constitute a waiver of the claim. 
  5-12.2.2 Claims For Delay: Where the Contractor deems that additional 
compensation or a time extension is due on account of delay, differing site conditions, breach of 
Contract, or any other cause other than for work or materials not expressly provided for in the 
Contract (Extra Work) or which is by written directive of the Engineer expressly ordered by the 
Engineer pursuant to 4-3, the Contractor shall submit a written notice of intent to the Engineer 
within ten days after commencement of a delay to a controlling work item expressly notifying 
the Engineer that the Contractor intends to seek additional compensation, and if seeking a time 
extension, the Contractor shall also submit a preliminary request for time extension pursuant to 
8-7.3.2 within ten calendar days after commencement of a delay to a controlling work item, as to 
such delay and providing a reasonably complete description as to the cause and nature of the 
delay and the possible impacts to the Contractor’s work by such delay, and a request for Contract 
Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of the delay. 
On projects with an original Contract amount of $3,000,000 or less within 90 calendar days after 
final acceptance of the project in accordance with 5-11, and on projects with an original Contract 
amount greater than $3,000,000 within 180 calendar days after final acceptance of the project in 
accordance with 5-11, the Contractor shall submit full and complete documentation as described 
in 5-12.3 and duly certified pursuant to 5-12.9. 
   If the Contractor fails to submit a certificate of claim as described in 
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten 
calendar days from receipt of the notice to resubmit the claim documentation, without change, 
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with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is 
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim 
documentation. Failure by the Contractor to comply with the ten-calendar day notice shall 
constitute a waiver of the claim. 
   There shall be no Contractor entitlement to any monetary compensation or 
time extension for any delays or delay impacts, whatsoever, that are not to a controlling work 
item, and then as to any such delay to a controlling work item entitlement to any monetary 
compensation or time extension shall only be to the extent such is otherwise provided for 
expressly under 4-3 or 5-12, except that in the instance of delay to a non-controlling item of 
work the Contractor may be compensated for the direct costs of idle labor or equipment only, at 
the rates set forth in 4-3.2.1(1) and (3), and then only to the extent the Contractor could not 
reasonably mitigate such idleness. 
   If the Contractor provides the written notice of intent, the preliminary 
request for time extension, and the request for Contract Time extension in compliance with the 
aforementioned time and content requirements, the Contractor's claim for delay to a controlling 
work item will be evaluated as of the date of the elimination of the delay even if the Contractor's 
performance subsequently overcomes the delay. If the claim for delay has not been settled, the 
Contractor must also comply with 5-12.3 and 5-12.9 to preserve the claim. 
 5-12.3 Content of Written Claim: As a condition precedent to the Contractor being 
entitled to additional compensation or a time extension under the Contract, for any claim, the 
Contractor shall submit a certified written claim to the Department which will include for each 
individual claim, at a minimum, the following information: 
  1. A detailed factual statement of the claim providing all necessary dates, 
locations, and items of work affected and included in each claim; 
  2. The date or dates on which actions resulting in the claim occurred or conditions 
resulting in the claim became evident; 
  3. Identification of all pertinent documents and the substance of any material oral 
communications relating to such claim and the name of the persons making such material oral 
communications; 
  4. Identification of the provisions of the Contract which support the claim and a 
statement of the reasons why such provisions support the claim, or alternatively, the provisions 
of the Contract which allegedly have been breached and the actions constituting such breach; 
  5. A detailed compilation of the amount of additional compensation sought and a 
breakdown of the amount sought as follows: 
   a. documented additional job site labor expenses; 
   b. documented additional cost of materials and supplies; 
   c. a list of additional equipment costs claimed, including each piece of 
equipment and the rental rate claimed for each; 
   d. any other additional direct costs or damages and the documents in 
support thereof; 
   e. any additional indirect costs or damages and all documentation in 
support thereof. 
  6. A detailed compilation of the specific dates and the exact number of calendar 
days sought for a time extension, the basis for entitlement to time for each day, all 
documentation of the delay, and a breakout of the number of days claimed for each identified 
event, circumstance or occurrence. 
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  Further, the Contractor shall be prohibited from amending either the bases of 
entitlement or the amount of any compensation or time stated for any and all issues claimed in 
the Contractor’s written claim submitted hereunder, and any circuit court, arbitration, or other 
formal claims resolution proceeding shall be limited solely to the bases of entitlement and the 
amount of any compensation or time stated for any and all issues claimed in the Contractor’s 
written claim submitted hereunder. This shall not, however, preclude a Contractor from 
withdrawing or reducing any of the bases of entitlement and the amount of any compensation or 
time stated for any and all issues claimed in the Contractor’s written claim submitted hereunder 
at any time. 
 5-12.4 Action on Claim: The Engineer will respond in writing on projects with an 
original Contract amount of $3,000,000 or less within 90 calendar days of receipt of a complete 
claim submitted by a Contractor in compliance with 5-12.3, and on projects with an original 
Contract amount greater than $3,000,000 within 120 calendar days of receipt of a complete claim 
submitted by a Contractor in compliance with 5-12.3. Failure by the Engineer to respond to a 
claim in writing within 90 or 120 days, respectively, after receipt of a complete claim submitted 
by the Contractor in compliance with 5-12.3 constitutes a denial of the claim by the Engineer. If 
the Engineer finds the claim or any part thereof to be valid, such partial or whole claim will be 
allowed and paid for to the extent deemed valid and any time extension granted, if applicable, as 
provided in the Contract. No circuit court or arbitration proceedings on any claim, or a part 
thereof, may be filed until after final acceptance per 5-11 of all Contract work by the Department 
or denial hereunder, whichever occurs last. 
 5-12.5 Pre-Settlement and Pre-Judgment Interest: Entitlement to any pre-settlement 
or pre-judgment interest on any claim amount determined to be valid subsequent to the 
Department’s receipt of a certified written claim in full compliance with 5-12.3, whether 
determined by a settlement or a final ruling in formal proceedings, the Department shall pay to 
the Contractor simple interest calculated at the Prime Rate (as reported by the Wall Street 
Journal as the base rate on corporate loans posted by at least 75% of the nation’s 30 largest 
banks) as of the 60th calendar day following the Department’s receipt of a certified written claim 
in full compliance with 5-12.3, such interest to accrue beginning 60 calendar days following the 
Department’s receipt of a certified written claim in full compliance with 5-12.3 and ending on 
the date of final settlement or formal ruling. 
 5-12.6 Compensation for Extra Work or Delay: 
  5-12.6.1 Compensation for Extra Work: Notwithstanding anything to the 
contrary contained in the Contract Documents, the Contractor shall not be entitled to any 
compensation beyond that provided for in 4-3.2. 
  5-12.6.2 Compensation for Delay: Notwithstanding anything to the contrary 
contained in the Contract Documents, the additional compensation set forth in 5-12.6.2.1 shall be 
the Contractor’s sole monetary remedy for any delay other than to perform extra work caused by 
the Department unless the delay shall have been caused by acts constituting willful or intentional 
interference by the Department with the Contractor’s performance of the work and then only 
where such acts continue after Contractor’s written notice to the Department of such 
interference. The parties anticipate that delays may be caused by or arise from any number of 
events during the term of the Contract, including, but not limited to, work performed, work 
deleted, supplemental agreements, work orders, disruptions, differing site conditions, utility 
conflicts, design changes or defects, time extensions, extra work, right-of-way issues, permitting 
issues, actions of suppliers, subcontractors or other contractors, actions by third parties, 
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suspensions of work by the Engineer pursuant to 8-6.1, shop drawing approval process delays, 
expansion of the physical limits of the project to make it functional, weather, weekends, 
holidays, special events, suspension of Contract Time, or other events, forces or factors 
sometimes experienced in construction work. Such delays or events and their potential impacts 
on the performance by the Contractor are specifically contemplated and acknowledged by the 
parties in entering into this Contract, and shall not be deemed to constitute willful or intentional 
interference with the Contractor’s performance of the work without clear and convincing proof 
that they were the result of a deliberate act, without reasonable and good-faith basis, and 
specifically intended to disrupt the Contractor’s performance. 
   5-12.6.2.1 Compensation for Direct Costs, Indirect Costs, Expenses, 
and Profit thereon, of or from Delay: For any delay claim, the Contractor shall be entitled to 
monetary compensation for the actual idle labor (including supervisory personnel) and 
equipment, and indirect costs, expenses, and profit thereon, as provided for in 4-3.2.1(4) and 
solely for costs incurred beyond what reasonable mitigation thereof the Contractor could have 
undertaken. 
 5-12.7 Mandatory Claim Records: After submitting to the Engineer a notice of intent to 
file a claim for extra work or delay, the Contractor must keep daily records of all labor, material 
and equipment costs incurred for operations affected by the extra work or delay. These daily 
records must identify each operation affected by the extra work or delay and the specific 
locations where work is affected by the extra work or delay, as nearly as possible. The Engineer 
may also keep records of all labor, material and equipment used on the operations affected by the 
extra work or delay. The Contractor shall, once a notice of intent to claim has been timely filed, 
and not less than weekly thereafter as long as appropriate, submit the Contractor’s daily records 
to the Engineer and be likewise entitled to receive the Department’s daily records. The daily 
records to be submitted hereunder shall be done at no cost to the recipient. 
 5-12.8 Claims For Acceleration: The Department shall have no liability for any 
constructive acceleration of the work, nor shall the Contractor have any right to make any claim 
for constructive acceleration nor include the same as an element of any claim the Contractor may 
otherwise submit under this Contract. If the Engineer gives express written direction for the 
Contractor to accelerate its efforts, such written direction will set forth the prices and other 
pertinent information and will be reduced to a written Contract Document promptly. No payment 
will be made on a Supplemental Agreement for acceleration prior to the Department’s approval 
of the documents. 
 5-12.9 Certificate of Claim: When submitting any claim, the Contractor shall certify 
under oath and in writing, in accordance with the formalities required by Florida law, that the 
claim is made in good faith, that the supportive data are accurate and complete to the 
Contractor’s best knowledge and belief, and that the amount of the claim accurately reflects what 
the Contractor in good faith believes to be the Department’s liability. Such certification must be 
made by an officer or director of the Contractor with the authority to bind the Contractor. 
 5-12.10 Non-Recoverable Items: The parties agree that for any claim the Department 
will not have liability for the following items of damages or expense: 
  1. Loss of profit, incentives or bonuses; 
  2. Any claim for other than extra work or delay; 
  3. Consequential damages, including, but not limited to, loss of bonding capacity, 
loss of bidding opportunities, loss of credit standing, cost of financing, interest paid, loss of other 
work or insolvency; 
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  4. Acceleration costs and expenses, except where the Department has expressly 
and specifically directed the Contractor in writing “to accelerate at the Department’s expense”; 
nor 
  5. Attorney fees, claims preparation expenses and costs of litigation. 
 5-12.11 Exclusive Remedies: Notwithstanding any other provision of this Contract, the 
parties agree that the Department shall have no liability to the Contractor for expenses, costs, or 
items of damages other than those which are specifically identified as payable under 5-12. In the 
event any legal action for additional compensation, whether on account of delay, acceleration, 
breach of contract, or otherwise, the Contractor agrees that the Department’s liability will be 
limited to those items which are specifically identified as payable in 5-12. 
 5-12.12 Settlement Discussions: The content of any discussions or meetings held 
between the Department and the Contractor to settle or resolve any claims submitted by the 
Contractor against the Department shall be inadmissible in any legal, equitable, arbitration or 
administrative proceedings brought by the Contractor against the Department for payment of 
such claim. Dispute Resolution Board, State Arbitration Board and Claim Review Committee 
proceedings are not settlement discussions, for purposes of this provision. 
 5-12.13 Personal Liability of Public Officials: In carrying out any of the provisions of 
the Contract or in exercising any power or authority granted to the Secretary of Transportation, 
Engineer or any of their respective employees or agents, there shall be no liability on behalf of 
any employee, officer or official of the Department for which such individual is responsible, 
either personally or as officials or representatives of the Department. It is understood that in all 
such matters such individuals act solely as agents and representatives of the Department. 
 5-12.14 Auditing of Claims: All claims filed against the Department shall be subject to 
audit at any time following the filing of the claim, whether or not such claim is part of a suit 
pending in the Courts of this State. The audit may be performed, at the Department’s sole 
discretion, by employees of the Department or by any independent auditor appointed by the 
Department, or both. The audit may begin after ten days written notice to the Contractor, 
subcontractor, or supplier. The Contractor, subcontractor, or supplier shall make a good faith 
effort to cooperate with the auditors. As a condition precedent to recovery on any claim, the 
Contractor, subcontractor, or supplier must retain sufficient records, and provide full and 
reasonable access to such records, to allow the Department’s auditors to verify the claim and 
failure to retain sufficient records of the claim or failure to provide full and reasonable access to 
such records shall constitute a waiver of that portion of such claim that cannot be verified and 
shall bar recovery thereunder. Further, and in addition to such audit access, upon the Contractor 
submitting a written claim, the Department shall have the right to request and receive, and the 
Contractor shall have the affirmative obligation to submit to the Department any and all 
documents in the possession of the Contractor or its subcontractors, materialmen or suppliers as 
may be deemed relevant by the Department in its review of the basis, validity or value of the 
Contractor’s claim. 
  Without limiting the generality of the foregoing, the Contractor shall upon written 
request of the Department make available to the Department’s auditors, or upon the 
Department’s written request, submit at the Department’s expense, any or all of the following 
documents: 
   1. Daily time sheets and foreman’s daily reports and diaries; 
   2. Insurance, welfare and benefits records; 
   3. Payroll register; 
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   4. Earnings records; 
   5. Payroll tax return; 
   6. Material invoices, purchase orders, and all material and supply 
acquisition contracts; 
   7. Material cost distribution worksheet; 
   8. Equipment records (list of company owned, rented or other equipment 
used); 
   9. Vendor rental agreements and subcontractor invoices; 
   10. Subcontractor payment certificates; 
   11. Canceled checks for the project, including, payroll and vendors; 
   12. Job cost report; 
   13. Job payroll ledger; 
   14. General ledger, general journal, (if used) and all subsidiary ledgers and 
journals together with all supporting documentation pertinent to entries made in these ledgers 
and journals; 
   15. Cash disbursements journal; 
   16. Financial statements for all years reflecting the operations on this 
project; 
   17. Income tax returns for all years reflecting the operations on this 
project; 
   18. All documents which reflect the Contractor’s actual profit and 
overhead during the years this Contract was being performed and for each of the five years prior 
to the commencement of this Contract; 
   19. All documents related to the preparation of the Contractor’s bid 
including the final calculations on which the bid was based; 
   20. All documents which relate to each and every claim together with all 
documents which support the amount of damages as to each claim; 
   21. Worksheets used to prepare the claim establishing the cost components 
for items of the claim including, but not limited to, labor, benefits and insurance, materials, 
equipment, subcontractors, and all documents that establish which time periods and individuals 
were involved, and the hours and rates for such individuals. 

5-13 Recovery Rights, Subsequent to Final Payment. 
 The Department reserves the right, if it discovers an error in the partial or final estimates, 
or if it discovers that the Contractor performed defective work or used defective materials, after 
the final payment has been made, to claim and recover from the Contractor or his surety, or both, 
by process of law, such sums as may be sufficient to correct the error or make good the defects in 
the work and materials. 
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SECTION 6 
CONTROL OF MATERIALS 

6-1 Acceptance Criteria.
6-1.1 General: Acceptance of materials is based on the following criteria. All

requirements may not apply to all materials. Use only materials in the work that meet the 
requirements of these Specifications. The Engineer may inspect and test any material, at points 
of production, distribution and use. 

6-1.2 Sampling and Testing: Use the Department’s current sample identification and
tracking system to provide related information and attach the information to each sample. 
Restore immediately any site from which material has been removed for sampling purposes to 
the pre-sampled condition with materials and construction methods used in the initial 
construction, at no additional cost to the Department. 

Ensure when a material is delivered to the location as described in the Contract 
Documents, there is enough material delivered to take samples, at no expense to the Department. 

6-1.2.1 Pretest by Manufacturers: Submit certified manufacturer’s test results to
the Engineer for qualification and use on Department projects. Testing will be as specified in the 
Contract Documents. The Department may require that manufacturers submit samples of 
materials for independent verification purposes. 

6-1.2.2 Point of Production Test: Test the material during production as
specified in the Contract Documents. 

6-1.2.3 Point of Distribution Test: Test the material at Distribution facilities as
specified in the Contract Documents. 

6-1.2.4 Point of Use Test: Test the material immediately following placement as
specified in the Specifications. After delivery to the project, the Department may require the 
retesting of materials that have been tested and accepted at the source of supply, or may require 
the testing of materials that are to be accepted by manufacturer certification. The Department 
may reject all materials that, when retested, do not meet the requirements of these Specifications. 

6-1.3 Certification:
6-1.3.1 Manufacturer Material Certification: Submit material certifications for

all materials to the Engineer for approval when required by the Specifications. Materials will not 
be considered for payment when not accompanied by a material certification. Sample material 
certification forms are available on the Department’s website at the following URL: 
https://www.fdot.gov/materials/administration/resources/library/publications/certifications/sampl
eforms.shtm . Ensure that the material certification follows the format of the sample form, is 
submitted on the manufacturer’s letterhead and is signed by a legally responsible person 
employed by the manufacturer. 

6-1.3.1.1 Approved Product List: This list provides assurance to
Contractors, consultants, designers, and Department personnel that specific products and 
materials are approved for use on Department facilities. The Department will limit the 
Contractor’s use of products and materials that require use of APL items to those listed on the 
APL effective at the time of placement. Where the terms Qualified Products List (QPL) appear in 
the Contract Documents, they will be synonymous with Approved Product List (APL). 

Manufacturers seeking to have a product evaluated for the APL 
must submit a Request for Product Consideration application, available on the Department’s 
website at the following URL: 
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https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm. Applications must 
include supporting documentation as required by the Specifications, Standard Plans, and APL 
approval process. Required test reports must be conducted by an independent laboratory or other 
independent testing facility and required drawings and calculations must be signed and sealed by 
a Professional Engineer licensed in the State of Florida unless defined otherwise in the 
Specifications, Standard Plans, and APL approval process requirements. Applications must be 
signed by a legally responsible person employed by the manufacturer of the product. 
Manufacturer name and material designation (product name, product model/part number/style 
number, etc.) submitted on the application must be as identified on the product, product 
packaging or product labels as required by the Specifications. 
    Products that have successfully completed the Department’s 
evaluation process are eligible for inclusion on the APL. Unless defined otherwise in the 
Specifications, Standard Plans, or APL approval process requirements, products listed on the 
APL must have an associated photograph, drawing, or product label submitted by the product 
manufacturer before listing on the APL. Manufacturers are required to submit requests to the 
Department for approval of any modifications or alterations made to a product listed on the APL. 
This includes, but is not limited to, design, materials, fabrication methods or operational 
modifications. Modification or alteration requests must be submitted along with supporting 
documentation that the product continues to meet the Specification or Standard Plans 
requirements. A product sample and additional product testing may be required for the 
modification evaluation. Any marked variations from original test values, failure to notify the 
Department of any modifications or alterations, or any evidence of inadequate performance of a 
product as a result of product modification or alteration, may result in removal of the product 
from the APL. 
    Manufacturers must submit supporting documentation to the 
Department for a periodic review and re-approval of their APL products on or before the 
product’s original approval anniversary. APL products that are not re-approved may be removed 
from the APL. Documentation requirements for the product review and re-approval, including 
schedule and criteria, are available on the Department’s website at the following URL:  
https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm. 
  6-1.3.2 Contractor Installation Certification: Submit installation certifications 
as required by the Contract Documents. 

6-2 Applicable Documented Authorities Other Than Specifications. 
 6-2.1 General: Details on individual materials are identified in various material specific 
Sections of the Specifications that may refer to other documented authorities for requirements. 
When specified, meet the requirements as defined in such references. 
 6-2.2 Test Methods: Methods of sampling and testing materials are in accordance with 
the Florida Methods (FM). If an FM does not exist for a particular test, perform the testing in 
accordance with the method specified in the Specification. When test methods or other standards 
are referenced in the Specifications without identification of the specific time of issuance, use the 
most current issuance, including interims or addenda thereto, at the time of bid opening. 
 6-2.3 Construction Aggregates: Aggregates used on Department projects must be in 
accordance with Rule 14-103, FAC. 

53 January 2021

https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm
https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm
https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm
https://www.fdot.gov/programmanagement/ProductEvaluation/Default.shtm


6-3 Storage of Materials and Samples. 
 6-3.1 Method of Storage: Store materials in such a manner as to preserve their quality 
and fitness for the work, to facilitate prompt inspection, and to minimize noise impacts on 
sensitive receivers. More detailed specifications concerning the storage of specific materials are 
prescribed under the applicable Specifications. The Department may reject improperly stored 
materials. 
 6-3.2 Use of Right-of-Way for Storage: If the Engineer allows, the Contractor may use 
a portion of the right-of-way for storage purposes and for placing the Contractor’s plant and 
equipment. Use only the portion of the right-of-way that is outside the clear zone, which is the 
portion not required for public vehicular or pedestrian travel. When used, restore the 
right-of-way to pre-construction condition at no additional cost to the Department or as specified 
in the Contract Documents. Provide any additional space required at no expense to the 
Department. 
 6-3.3 Responsibility for Stored Materials: Accept responsibility for the protection of 
stored materials. The Department is not liable for any loss of materials, by theft or otherwise, or 
for any damage to the stored materials. 
 6-3.4 Storage Facilities for Samples: Provide facilities for storage of samples as 
described in the Contract Documents and warranted by the test methods and Specifications. 

6-4 Defective Materials. 
 Materials not meeting the requirements of these Specifications will be considered 
defective. The Engineer will reject all such materials, whether in place or not. Remove all 
rejected material immediately from the site of the work and from storage areas, at no expense to 
the Department. 
 Do not use material that has been rejected, until the Engineer has approved the material’s 
use. Upon failure to comply promptly with any order of the Engineer made under the provisions 
of this Article, the Engineer has the authority to have the defective material removed and 
replaced by other forces and deduct the cost of removal and replacement from any moneys due 
or to become due the Contractor. 
 6-4.1 Engineering Analysis: As an exception to the above, within 30 calendar days of 
the termination of the LOT or rejection of the material, the Contractor may submit to the 
Engineer a proposed Engineering Analysis Scope to determine the disposition of the material. 
The Engineering Analysis Scope must contain at a minimum: 
   1. Description of the defective materials. 
   2. Supporting information, testing or inspection reports with 
nonconformities, pictures, drawings, and accurately dimensioned deficiency maps as necessary. 
For cracked elements, provide drawings showing the location, average width, depth, length, and 
termination points of each crack along the surfaces. Provide the distance from each termination 
point to a fixed reference point on the component, such as beam end or edge of flange. 
   3. Proposed approach of investigation and analysis. 
   4. Name and credentials of the proposed Specialty Engineer or 
Contractor’s Engineer of Record who will perform the engineering analysis. 
   5. Proposed testing laboratories, qualified in accordance with Section 105-
7. 
  Upon approval of the Engineering Analysis Scope by the Engineer, the Specialty 
Engineer or Contractor’s Engineer of Record may perform the engineering analysis as defined in 
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the approved scope and submit a signed and sealed Engineering Analysis Report (EAR) to the 
Engineer. The EAR must contain at a minimum: 
   1. The approved Engineering Analysis Scope. 
   2. Any investigations performed and the associated results obtained. 
   3. Analysis and conclusion. 
   4. Proposed disposition of the material, addressing the performance and 
durability of the proposed action. 
  Provide as appropriate: 
   1. Written evidence of a previously approved comparable deficiency and 
its repair. 
   2. Documented research demonstrating the effectiveness of the proposed 
repair. 
   3. Engineering calculations. 
  A Specialty Engineer, who is an independent consultant, or the Contractor’s 
Engineer of Record as stated within each individual Section shall perform any such analysis 
within 45 calendar days of the Engineer’s approval of the Engineering Analysis Scope, complete 
and submit the EAR. The EAR must be signed and sealed by the Specialty Engineer or the 
Contractor’s Engineer of Record that performed the engineering analysis. The Engineer will 
determine the final disposition of the material after review of the EAR. No additional monetary 
compensation or time extension will be granted for the impact of any such analysis or review. 

6-5 Products and Source of Supply. 
 6-5.1 Source of Supply–Convict Labor (Federal-Aid Contracts Only): Do not use 
materials that were produced after July 1, 1991, by convict labor for Federal-aid highway 
construction projects unless the prison facility has been producing convict-made materials for 
Federal-aid highway construction projects before July 1, 1987. 
  Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid 
highway construction projects free from the restrictions placed on the use of these materials by 
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use 
in Federal-aid highway construction projects to: 
   1. Materials produced by convicts on parole, supervised release, or 
probation from a prison or, 
   2. Materials produced in a qualified prison facility. 
  The amount of such materials produced for Federal-aid highway construction 
during any 12-month period shall not exceed the amount produced in such facility for use in such 
construction during the 12-month period ending July 1, 1987. 
 6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in 
accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all 
manufacturing processes for this material occur in the United States. As used in this 
specification, a manufacturing process is any process that modifies the chemical content, 
physical shape or size, or final finish of a product, beginning with the initial melting and 
continuing through the final shaping and coating. If a steel or iron product is taken outside the 
United States for any manufacturing process, it becomes foreign source material. When using 
steel or iron materials as a component of any manufactured product (e.g., concrete pipe, 
prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and 
iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of 
the total Contract amount or $2,500, whichever is greater. These requirements are applicable to 
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all steel and iron materials incorporated into the finished work, but are not applicable to steel and 
iron items that the Contractor uses but does not incorporate into the finished work. Submit a 
certification from the manufacturer of steel or iron, or any product containing steel or iron, 
stating that all steel or iron furnished or incorporated into the furnished product was produced 
and manufactured in the United States or a statement that the product was produced within the 
United States except for minimal quantities of foreign steel and iron valued at $ (actual cost). 
Submit each such certification to the Engineer prior to incorporating the material or product into 
the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to 
document the actual cost of such material, and obtain the Engineer’s written approval prior to 
incorporating the material into the project. 
 6-5.3 Contaminated, Unfit, Hazardous, and Dangerous Materials: Do not use any 
material that, after approval and/or placement, has in any way become unfit for use. Do not use 
materials containing any substance that has been determined to be hazardous by the State of 
Florida Department of Environmental Protection or the U.S. Environmental Protection Agency 
(EPA). Provide workplaces free from serious recognized hazards and to comply with 
occupational safety and health standards, as determined by the U.S. Department of Labor 
Occupational Safety and Health Administration (OSHA). 
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SECTION 7 
LEGAL REQUIREMENTS AND 

RESPONSIBILITY TO THE PUBLIC 

7-1 Laws to be Observed.
7-1.1 General: Become familiar with and comply with all Federal, State, and Local

Rules and Regulations that control the action or operation of those engaged or employed in the 
work or that affect material used. Pay particular attention called to the safety regulations 
promulgated by the U.S. Department of Labor, Occupational Safety and Health Administration 
(OSHA). In addition, comply with Chapter 403, of the Florida Statutes, regarding control of air 
pollution. Direct special attention to that portion of Chapter 62-256, Rules of the Department of 
Environmental Protection, Florida Administrative Code, pertaining to open burning in land 
clearing operations. Where work or structures included in the Contract are in “Navigable Waters 
of the U.S.,” (reference 33 of the Code of Federal Regulations, Part 329); “Waters of the U.S.,” 
(reference 33 of the Code of Federal Regulations, Parts 323 and 328); or “Waters of the State,” 
(reference Part 4, Chapters 253 and 373 of the Florida Statutes and Section 62-340 of the Florida 
Administrative Code); comply with the regulatory provisions of Section 404 of the Federal Clean 
Water Act of 1977; Sections 9 and 10 of the Federal River and Harbor Act of 1899; Chapter 161 
of the Florida Statutes; and any local authority having jurisdiction over such waters. 

Comply with Part IV, Chapter 378, of the Florida Statutes regarding land 
reclamation. Direct special attention to Chapters 62C-36 and 62C-39 of the Florida 
Administrative Code. Submit the Notice of Intent to Mine to: 

Department of Environmental Protection 
Collins Building 
2051 East Dirac Drive 
Tallahassee, Florida 32310-3760 

with a copy to the Engineer. The Engineer will determine consistency with the environmental 
documents prior to commencement of mining. 

Obtain certification from the Construction Industry Licensing Board as required 
by Part I, Chapter 489, of the Florida Statutes, regardless of exemptions allowed by 
subsection 489.103, prior to removing underground pollutant storage tanks. Dispose of tanks and 
pollutants in accordance with the requirements and regulations of any Federal, State, or local, 
agency having jurisdiction. 

Prior to building construction or renovation, submit current registrations or 
certifications issued by the Florida Construction Industry Licensing Board in accordance with 
Chapter 489, for the appropriate category of construction. 

Corporations must be registered with the State of Florida, Department of State, 
Division of Corporations, and hold a current State Corporate Charter Number in accordance with 
Chapter 607, Florida Statutes. 

The Contractor or the authorized subcontractor applying the roofing material must 
be licensed or be an approved dealer and applicator of the proposed roofing material. 

Indemnify, defend, and save harmless the Department and all of its officers, 
agents, and employees, in the amount of the Contract price, against all claims or liability arising 
from or based on the violation of any such Federal, State, and Local Rules and Regulations, 
whether by himself or his employees. 
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  The Contractor shall comply with all environmental permits, including measures 
identified in the National Pollutant Discharge Elimination System (NPDES) Stormwater 
Pollution Prevention Plan and Sediment and Erosion Control Plan for the work. 
  The Contractor shall exert every reasonable and diligent effort to ensure that all 
labor employed by the Contractor and his subcontractors for work on the project work 
harmoniously and compatibly with all labor used by other building and construction contractors 
now or hereafter on the site of the work covered by this Contract. Include this provision in all 
subcontracts, and require all subcontractors to include it in their subcontracts with others. 
However, do not interpret or enforce this provision so as to deny or abridge, on account of 
membership or non-membership in any labor union or labor organization, the right of any person 
to work as guaranteed by Article I, Section 6 of the Florida Constitution. 
  Comply with Chapter 556 of the Florida Statutes during the performance of 
excavation or demolition operations. 
  The Executive Order 11246 Electronic version, dated September 24, 1965 is 
posted on the Department’s website at the following URL address:  
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/deo112468a91904c88e94148b945699
82fdff3d2.pdf?sfvrsn=6b78d1d6_2. Take responsibility to obtain the information posted on this 
website up through five calendar days before the opening of bids and comply with the provisions 
contained in Executive Order 11246. 
  If the Department’s website cannot be accessed, contact the Department’s 
Specifications Office Web Coordinator at (850) 414-4101. 
 7-1.2 Plant Quarantine Regulations: The U.S. Department of Agriculture and the 
Florida Department of Agriculture and Consumer Services have issued quarantine regulations 
pertaining to control of the nematodes of citrus, Rule 5B-44, Florida Administrative Code, and 
other plant pests. Contact the local (or other available) representatives of the Animal and Plant 
Health Inspection Service of the U.S. Department of Agriculture, and the Division of Plant 
Industry of the Florida Department of Agriculture and Consumer Services to ascertain all current 
restrictions regarding plant pests that are imposed by these agencies. Keep advised of current 
quarantine boundary lines throughout the construction period. 
  These restrictions may affect operations in connection with such items as clearing 
and grubbing, earthwork, grassing and mulching, sodding, landscaping, and other items which 
might involve the movement of materials containing plant pests across quarantine lines. 
  Obtain quarantine regulations and related information from the following: 

Animal and Plant Health Inspection Service 
U.S. Department of Agriculture 
3029 Lake Alfred Road 
Winter Haven, Florida 33881 

 
Director, Division of Plant Industry 
Florida Department of Agriculture and Consumer Services 
Post Office Box 147100 
Gainesville, Florida 32614-7100 

 
 7-1.3 Introduction or Release of Prohibited Aquatic Plants, Plant Pests, or Noxious 
Weeds: Do not introduce or release prohibited aquatic plants, plant pests, or noxious weeds into 
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the project limits as a result of clearing and grubbing, earthwork, grassing and mulching, 
sodding, landscaping, or other such activities. Immediately notify the Engineer upon discovery 
of all prohibited aquatic plants, plant pests, or noxious weeds within the project limits. Do not 
move prohibited aquatic plants, plant pests, or noxious weeds within the project limits or to 
locations outside of the project limits without the Engineer’s permission. Maintain all borrow 
material brought onto the project site free of prohibited aquatic plants, plant pests, noxious 
weeds, and their reproductive parts. Refer to Rule 5B-64 and Rule 5B-57, of the Florida 
Administrative Code for the definition of prohibited aquatic plants, plant pests, and noxious 
weeds. 
 7-1.4 Compliance with Federal Endangered Species Act and other Wildlife 
Regulations: The Federal Endangered Species Act requires that the Department investigate the 
potential impact to a threatened or endangered species prior to initiating an activity performed in 
conjunction with a highway construction project. If the Department’s investigation determines 
that there is a potential impact to a protected, threatened or an endangered species, the 
Department will conduct an evaluation to determine what measures may be necessary to mitigate 
such impact. When mitigation measures and/or special conditions are necessary, these measures 
and conditions will be addressed in the Contract Documents or in permits as identified in 7-2.1. 
  In addition, in cases where certain protected, threatened or endangered species are 
found or appear within close proximity to the project boundaries, the Department has established 
guidelines that will apply when interaction with certain species occurs, absent of any special 
mitigation measures or permit conditions otherwise identified for the project. 
  These guidelines are posted at the following URL address: 
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr
sn=e27baf3f_2. 
  Take responsibility to obtain this information and take all actions and precautions 
necessary to comply with the conditions of these guidelines during all project activities. 
  Prior to establishing any off-project activity in conjunction with a project, notify 
the Engineer of the proposed activity. Covered activities include but are not necessarily limited 
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or 
equipment storage sites. Include in the notification the Financial Project ID, a description of the 
activity, the location of the site by township, range, section, county, and city, a site location map 
including the access route, the name of the property owner, and a person to contact to arrange a 
site inspection. Submit this notification at least 30 days in advance of planned commencement of 
the off-site activity, to allow for the Department to conduct an investigation without delaying job 
progress. 
  Do not perform any off-project activity without obtaining written clearance from 
the Engineer. In the event the Department’s investigation determines a potential impact to a 
protected, threatened or endangered species and mitigation measures or permits are necessary, 
coordinate with the appropriate resource agencies for clearance, obtain permits and perform 
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of 
this coordination with the appropriate resource agencies. Additional compensation or time will 
not be allowed for permitting or mitigation, associated with Contractor initiated off-project 
activities. 
 7-1.5 Occupational Safety and Health Requirements: The Contractor shall take all 
precautions necessary for the protection of life, health, and general occupational welfare of all 
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persons, including employees of both the Contractor and the Department, until the Contractor 
has completed the work required under the Contract as provided in 5-10 and 5-11. 
  Comply at all times with applicable Federal, State, and local laws, provisions, and 
policies governing safety and health, including 29 CFR 1926, including all subsequent revisions 
and updates. 
 7-1.6 Discovery of an Unmarked Human Burial: When an unmarked human burial is 
discovered, immediately cease all activity that may disturb the unmarked human burial and 
notify the Engineer. Do not resume activity until specifically authorized by the Engineer. 
 7-1.7 Insecticides, Herbicides and Fertilizers: 
  7-1.7.1 Insecticides and Herbicides: Use products found on the following 
website, http://state.ceris.purdue.edu/, approved by the Florida Department of Agriculture and 
Consumer Services. The use of restricted products is prohibited. Do not use any products in the 
sulfonylurea family of chemicals. Herbicide application by broadcast spraying is not allowed. 
   Procure any necessary licenses, pay all charges and fees, and give all 
notices necessary for lawful performance of the work. 
   Ensure that all insecticides and herbicides are applied in accordance with 
Chapter 5E-9, Florida Administrative Code. Submit a copy of current certificates to the Engineer 
upon request. 
   Ensure that employees who work with herbicides comply with all 
applicable Federal, State, and local regulations. 
   Comply with all regulations and permits issued by any regulatory agency 
within whose jurisdiction work is being performed. Post all permit placards in a protected, 
conspicuous location at the work site. 
   Acquire any permits required for work performed on the rights-of-way 
within the jurisdiction of National Forests in Florida. Contact the Local National Forest Ranger 
District, or the United States Department of Agriculture (USDA) office for the proper permits 
and subsequent approval. 
   Acquire all permits required for aquatic plant control as outlined in 
Chapter 62C-20, Florida Administrative Code Rules of the Florida Department of Environmental 
Protection. Contact the Regional Field Office of Bureau of Invasive Plant Management of the 
Florida Department of Environmental Protection for proper permits and subsequent approval. If 
application of synthetic organo-auxin herbicides is necessary, meet the requirements of 
Chapter 5E-2, Florida Administrative Code. 
  7-1.7.2 Fertilizer: Ensure that all employees applying fertilizer, possess a current 
Florida Department of Agriculture and Consumer Services Commercial Applicator license in 
accordance with Section 482.1562, F.S. Upon request, submit the current certificates to the 
Engineer. 
 7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act 
prohibits the U. S. Secretary of Transportation from approving a project which requires the use 
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of 
any historic site of national, state, or local significance unless there is no prudent or feasible 
alternative to using that land and the program or project includes all possible planning to 
minimize the harm to the site resulting from the use. 
  Before undertaking any off-project activity associated with any federally assisted 
undertaking, ensure that the proposed site does not represent a public park, recreation area, 
wildlife or waterfowl refuge, or a historic site (according to the results of the Cultural Resources 
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Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a 
description of the proposed off-site activity, the Financial Project ID, the location of the site by 
township, range, section, a county or city map showing the site location, including the access 
route and the name of the property. It is the Contractor’s responsibility to submit justification for 
use of Section 4(f) property that is sufficient for the Florida Department of Transportation and 
the Federal Highway Administration to make a Section 4(f) determination. Submit this 
notification sufficiently in advance of planned commencement of the off-site activity to allow a 
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do 
not begin any off-project activity without obtaining written clearance from the Engineer. 
 7-1.9 Florida Minority Business Loan Mobilization Program: 
  The Loan Mobilization Program is established by Section 288.706 of the Florida 
Statutes, and has as its goal to assist minority business enterprises by facilitating working capital 
loans to those eligible businesses that are Contractors or subcontractors on Department contracts. 
  The limits of such advances under this program shall be as specified in 
Section 288.706 of the Florida Statutes. In the case of a subcontractor, the amount of the advance 
will be based on the subcontract unit prices, not the contract unit prices. 
  All prime Contractor vendors shall be required to incorporate the designated loan 
mobilization payment procedures in subcontract agreements with minority business enterprise 
vendors participating in this program and to cooperate in the release of designated loan 
mobilization payments to achieve the objective of providing working capital for minority 
business enterprise subcontract vendors. 
  When the Contract has been awarded or, in the case of a subcontractor, a 
subcontract has been signed with the prime Contractor, application for participation in this 
program will be submitted in writing to the Engineer. Such application must be made prior to 
commencement of the work. If the application is made on behalf of a subcontractor, it shall be 
considered incomplete if the subcontract with the unit prices of the work clearly delineated is not 
included in the submittal. 
  When all applicable conditions have been met, approval for participation will be 
made by the Office of the Comptroller and the applicant will be notified of the approval action 
taken. 
  Once approval has been obtained and the Notice to Proceed has been issued, 
disbursement of the monies will be made at the request of the applicant. The designated loan 
mobilization payment may be paid prior to the commencement of work on the Contract. 
However, if the work on the Contract has not commenced and the payment has not been made, 
then the Contract Time may not commence until the payment is made. All designated loan 
mobilization payments will be made payable jointly to the prime Contractor and the participating 
financial institution. When a subcontractor is the participant in the program, such payments shall 
be paid to the participant within 10 business days after receipt of the funds from the Department. 
  Repayment of monies advanced through this program will be made after the value 
of the work accomplished by the participant reaches 50 percent. Contractors are encouraged to 
make weekly or bi-weekly payments to subcontractors participating in this program. 

7-2 Permits and Licenses. 
 7-2.1 General: Except for permits procured by the Department, as incorporated by 
Special Provision expanding this Subarticle, if any, procure all permits and licenses, pay all 
charges and fees, and give all notices necessary and incidental to the due and lawful prosecution 
of the work. 
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  The Department will also acquire any modifications or revisions to an original 
permit incorporated by Special Provision to this Subarticle when the Contractor requires such 
modifications or revisions to complete the construction operations specified in the Plans or 
Special Provisions and within the right-of-way limits. 
  Acquire all permits for work performed outside the right-of-way or easements for 
the project. 
  In carrying out the work in the Contract, when under the jurisdiction of any 
environmental regulatory agency, comply with all regulations issued by such agencies and with 
all general, special, and particular conditions relating to construction activities of all permits 
issued to the Department as though such conditions were issued to the Contractor. Post all permit 
placards in a protected location at the worksite. 
  In case of a discrepancy between any permit condition and other Contract 
Documents, the more stringent condition shall prevail. 
 7-2.2 Work or Structures in Navigable Waters of the U.S., Waters of the U.S., and 
Waters of the State: In general, one or more governmental agencies will exercise regulatory 
authority over work or structures, including related construction operations, in all tidal areas 
(channelward of the mean high water lines on the Atlantic and Gulf Coast); in the ocean and gulf 
waters to the outer limits of the continental shelf; in all rivers, streams, and lakes to the ordinary 
high water line; in marshes and shallows that are periodically inundated and normally 
characterized by aquatic vegetation capable of growth and reproduction; in all artificially created 
channels and canals used for recreational, navigational, or other purposes that are connected to 
navigable waters; and in all tributaries of navigable waters up to their headwaters. 
  Whenever the work under or incidental to the Contract requires structures or 
dredge/fill/construction activities in “Navigable Waters of the U.S.,” “Waters of the U.S.,” and 
“Waters of the State,” the Federal, State, county, and local regulatory agencies may require the 
Department to obtain a permit. For such dredge/fill /construction specified in the Plans to be 
accomplished within the limits of the project, or for any dredge/fill/construction within the limits 
of Department-furnished borrow areas, the Department will procure the necessary permits prior 
to advertising for bids. 
 7-2.3 As-Built Drawings and Certified Surveys: 
  7-2.3.1 Surface Water Management Systems for Water Management 
Districts: As a condition precedent to final acceptance of the project, submit to the Engineer the 
as-built drawings and a certified survey verifying the as-built conditions for all installed and 
constructed surface water management systems. The as-built drawings and certified survey must 
be PDF files in the same scale as the Contract Plans, formatted on 11 inch by 17 inch sheets, and 
satisfy all the requirements and special conditions listed in the Water Management District’s 
Environmental Resource Permit (ERP) and any applicable local permit. The as-built drawings 
and certified survey must be signed and sealed by an appropriately licensed professional 
registered in the State of Florida. 
   If the ERP does not contain specific requirements, submit as-built 
drawings with the following information as a minimum: 
    1. Discharge structures: structure identification number, type, 
locations (latitude and longitude), dimensions and elevations of all, including weirs, bleeders, 
orifices, gates, pumps, pipes, and oil and grease skimmers. 
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    2. Side bank and underdrain filters, or exfiltration trenches: 
locations, dimensions and elevations of all, including clean-outs, pipes, connections to control 
structures and points of discharge to receiving waters. 
    3. Storage areas for treatment and attenuation: storage area 
identification number, dimensions, elevations, contours or cross-sections of all, sufficient to 
determine stage-storage relationships of the storage area and the permanent pool depth and 
volume below the control elevation for normally wet systems. 
    4. System grading: dimensions, elevations, contours, final grades 
or cross-sections to determine contributing drainage areas, flow directions and conveyance of 
runoff to the system discharge points. 
    5. Conveyance: dimensions, elevations, contours, final grades or 
cross-sections of systems utilized to divert off-site runoff around or through the new system. 
    6. Water levels: existing water elevations and the date determined. 
    7. Benchmarks: location and description (minimum of one per 
major water control structure). 
  7-2.3.2 Bridge Clearances for Projects under the Authority of a U.S. Coast 
Guard Permit: As a condition precedent to final acceptance of the project, submit to the 
Engineer a certified survey verifying the as-built clearances described in the U.S. Coast Guard 
Owner’s Certification of Bridge Completion. The certified survey must be signed and sealed by a 
Professional Engineer or Professional Surveyor and Mapper registered in the State of Florida.  
  7-2.3.3 Projects Under the Authority of a U.S. Army Corps of Engineers 
Permit: As a condition precedent to final acceptance of the project, submit to the Engineer the 
as-built drawings and a certified survey verifying the as-built conditions. The as-built drawings 
and certified survey must be submitted in PDF files formatted in the same scale as the Contract 
Plans, formatted on 11 inch by 17 inch sheets, and satisfy all of the requirements and special 
conditions listed in the U.S. Army Corps of Engineers permit. The as-built drawings and 
certified survey must be signed and sealed by a Professional Engineer or Professional Surveyor 
and Mapper registered in the State of Florida. 

7-3 Patented Devices, Materials and Processes. 
 Include all royalties and costs arising from patents, trademarks, and copyrights, in any 
way involved in the work in the Contract price. Whenever using any design, device, material, or 
process covered by letters patent or copyright, obtain the right for such use by suitable legal 
agreement with the patentee or owner of the copyright. File a copy of such agreement with the 
Engineer. However, whether or not such agreement is made or filed as noted, the Contractor and 
the surety in all cases shall indemnify, defend, and save harmless, the Department from all 
claims for infringement by reason of the use of any such patented design, device, material, or 
process on work under the Contract, and shall indemnify the Department for all costs, expenses, 
and damages that it may be obliged to pay by reason of any such infringement, at any time 
during the prosecution or after the completion of the work. 

7-4 Right-of-Way Furnished by the Department. 
 Except as otherwise stipulated in these Specifications or as shown in the Plans, the 
Department will furnish all rights-of-way necessary for the proper completion of the work at no 
expense to the Contractor. 
 Should Department-furnished areas for obtaining borrow material, contain limerock 
material do not remove such material from the pit unless the Engineer gives specific approval. 
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 Use of Department owned right-of-way for the purpose of equipment or material storage, 
lay-down facilities, pre-cast material fabrication sites, batch plants for the production of asphalt, 
concrete or other construction related materials, or other similar activities, shall require advance 
written approval by the Department prior to making use of said Department owned right of way. 
Use of Department owned right of way for these purposes is expressly limited to the storage of 
equipment and materials for the Project or production of materials or products for the Project. 

7-5 Restoration of Surfaces Opened by Permit. 
 Upon the presentation of a duly authorized and satisfactory permit that provides that all 
necessary repair work will be paid for by the party holding such permit, the Engineer may 
authorize the Contractor to allow parties bearing such permits to make openings in the highway. 
Upon the Engineer’s written order, perform, in an acceptable manner, all necessary repairs due to 
such openings, and such necessary work that the Engineer orders, subject to the same conditions 
as the original work performed. The Department will pay the Contractor for such work either 
under applicable Contract items or in accordance with 4-4 when Contract items are not 
applicable. 

7-6 Sanitary Provisions. 
 The Contractor shall provide and maintain, in a neat and sanitary condition, such 
accommodations for the use of his employees as are necessary to comply with the requirements 
and regulations of the State and local boards of health. Commit no public nuisance. 

7-7 Control of the Contractor’s Equipment. 
 7-7.1 Traffic Interference: Do not allow equipment, while it is on or traversing a road or 
street, to unreasonably interfere with traffic. 
 7-7.2 Overloaded Equipment: Do not operate on any road, street or bridge including a 
Department owned temporary bridge, any hauling unit or equipment loaded in excess of: 
  1. the maximum weights specified in the Florida Highway Patrol, Commercial 
Motor Vehicle Manual (Trucking Manual), or 
  2. lower weight limits legally established and posted for any section of road or 
bridge by the Department or local authorities. 
  The governmental unit having jurisdiction over a particular road or bridge may 
provide exceptions by special permit under the provisions of 7-7.3. 
  This restriction applies to all roads and bridges inside and outside the Contract 
limits as long as these roads and bridges are open for public use. The Contractor may overload 
roads and bridges which are to be demolished after they are permanently closed to the public. 
The Contractor is responsible for all loss or damages resulting from equipment operated on a 
structure permanently closed to the public. 
 7-7.3 Crossings: Where it is necessary to cross an existing road or street, including 
specifically the existing traveled lanes of a divided highway within the limits of the project, 
obtain permits from the Department, for crossing overloaded or oversized equipment. Cross 
existing roads or streets only at Engineer-designated points. The Engineer may require the 
Contractor to protect the pavement or Roadway at the crossing by using lumber, planks, or fill. 
Movement of equipment around the project site must be in accordance with requirements of the 
Standard Plans and not create an undue hazard to the traveling public or workers. Provide 
flagging and watchman service, or approved signal devices, for the protection of traffic at all 
such crossings, in accordance with an approved written plan for that activity. 
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 7-7.4 Protection from Damage by Tractor-Type Equipment: Take positive measures 
to ensure that tractor-type equipment does not damage the road. If any such damage should 
occur, repair it without delay, at no expense to the Department and subject to the Engineer’s 
approval. 
 7-7.5 Contractor’s Equipment on Bridge Structures: The Contractor’s Engineer of 
Record shall analyze the effect of imposed loads on bridge structures, including Department 
owned temporary bridges, within the limits of a construction contract, resulting from the 
following operations: 
  1. Overloaded Equipment as defined in 7-7.2: 
   a. Operating on or crossing over completed bridge structures. 
   b. Operating on or crossing over partially completed bridge structures. 
  2. Equipment within legal load limits: 
   a. Operating on or crossing over partially completed bridge structures. 
  3. Construction cranes: 
   a. Operating on completed bridge structures. 
   b. Operating on partially completed bridge structures. 
  4. Asphalt Milling Equipment: 
   a. In excess of 90,000 lbs crossing bridge structures. 
   b. Less than 90,000 lbs crossing bridge structures listed on the overweight 
routing map CRN-2 located on the Office of Maintenance Over-Weight Dimension Permits 
website at https://www.fdot.gov/maintenance/owod-permit-documents#BlanketAttachments. 
  Any pipe culvert(s) or box culvert(s) qualifying as a bridge under 1-3 is excluded 
from the requirements above. 
  A completed bridge structure is a bridge structure in which all elemental 
components comprising the load carrying assembly have been completed, assembled, and 
connected in their final position. The components to be considered shall also include any related 
members transferring load to any bridge structure. 
  The Contractor’s Engineer of Record shall determine the effect that equipment 
loads have on the bridge structure and develop the procedures for using the loaded equipment 
without exceeding the structure’s design load capacity. 
  Submit to the Department for approval the design calculations, layout drawings, 
and erection drawings showing how the equipment is to be used so that the bridge structure will 
not be overstressed. The Contractor’s Engineer of Record shall sign and seal the drawings and 
the cover sheet of the calculations for the Department’s Record Set. 
 7-7.6 Posting of the Legal Gross Vehicular Weight: Display the maximum legal gross 
weight, as specified in the Florida Uniform Traffic Code, in a permanent manner on each side of 
any dump truck or dump type tractor-trailer unit hauling embankment material, construction 
aggregates, road base material, or hot bituminous mixture to the project over any public road or 
street. Display the weight in a location clearly visible to the scale operator, in numbers that 
contrast in color with the background and that are readily visible and readable from a distance of 
50 feet. 

7-8 Structures over Navigable Waters. 
 7-8.1 Compliance with Federal and Other Regulations: When working on structures 
in, adjacent to, or over, navigable waters, observe all regulations and instructions of Federal and 
other authorities having control over such waters. Do not obstruct navigation channels without 
permission from the proper authority, and provide and maintain navigation lights and signals in 
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accordance with the Federal requirements for the protection of the structure, of false work, and 
of navigation. 
  When working on moveable bridges, requests for temporarily changing the 
operating requirements for the moveable bridge must be submitted in writing to the appropriate 
Coast Guard District Bridge Branch, 90 days before the start of any action. 
  For all other bridges, notify the appropriate Coast Guard District Bridge Branch, 
at least 60 days prior to the start of any operations including construction and 30 days prior to 
any channel operations, closures, or opening restrictions. 
  When work platforms are indicated in the permit for construction, submit work 
platform construction plans to the appropriate Coast Guard District for approval. Obtain approval 
prior to beginning construction on the platform. 
 7-8.2 Maintenance of Channel: Where the work includes the excavation of a channel or 
other underwater areas to a required section, maintain the section from shoaling or other 
encroachment until final acceptance of the project. 
  In the event of accidental blocking of the navigation channel, immediately notify 
the U.S. Coast Guard of the blockage and upon removal of the blockage. 

7-9 Use of Explosives. 
 When using explosives for the prosecution of the work, exercise the utmost care not to 
endanger life or property, including new work. The Contractor is responsible for all damage 
resulting from the use of explosives. 
 Store all explosives in a secure manner in compliance with all laws and ordinances, and 
clearly mark all such storage places with the words: “DANGEROUS - EXPLOSIVES”. Place 
such storage in the care of a competent watchman. Where no local laws or ordinances apply, 
provide storage satisfactory to the Engineer and, in general, not closer than 1,000 feet from the 
road or from any building, camping area, or place of human occupancy. 
 Notify each public utility company having structures in proximity to the site of the work 
of the intention to use explosives. Give such notice sufficiently in advance to enable the 
companies to take precautionary steps to protect their property from injury. 

7-10 Forest Protection. 
 7-10.1 Compliance with State and Federal Regulations: In carrying out work within or 
adjacent to State or National forests or parks, comply with all of the regulations of the State or 
Federal authority having jurisdiction, governing the protection of and the carrying out of work in 
forests or parks, and observe all sanitary laws and regulations with respect to the performance of 
work in these areas. Keep the areas in an orderly condition, dispose of all refuse, and obtain 
permits for the construction, installation, and maintenance of any construction camps, living 
quarters, stores, warehouses, sanitary facilities, and other structures; all in accordance with the 
requirements of the forest or park official. 
 7-10.2 Prevention and Suppression of Forest Fires: Take all reasonable precautions to 
prevent and suppress forest fires. Require employees and subcontractors, both independently and 
at the request of forest officials, to do all reasonably within their power to prevent and suppress 
forest fires. Assist in preventing and suppressing forest fires, and make every possible effort to 
notify a forest official at the earliest possible moment of the location and extent of all fires. 
Extinguish the fire if practicable. 
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7-11 Preservation of Existing Property. 
 7-11.1 General: Preserve from damage all existing property within the project limits of 
or in any way affected by the Work, the removal or destruction of which is not specified in the 
Plans. This applies to, but is not limited to, public and private property, public and private 
utilities (except as modified by the provisions of 7-11.5), trees, shrubs, crops, sod, signs, 
monuments, fences, guardrail, pipe and underground structures, Intelligent Transportation 
Systems (ITS) facilities, traffic control signals and devices, highway lighting, and public 
highways (except natural wear and tear of highway resulting from legitimate use thereof by the 
Contractor). 
  Department owned underground facility locations shown in the Plans are 
approximate. Unless otherwise shown in the Plans, Department owned underground facilities 
will not be located by the Department nor through notification to "Sunshine 811". 
  Whenever the Contractor’s activities damage such existing property, immediately 
restore it to a condition equal to or better than that existing at the time such damage occurred, at 
no expense to the Department. Temporary repairs may be used to immediately restore ITS 
facilities and traffic control signals and devices. Permanent repairs to ITS facilities and traffic 
control signals and devices shall be made within 90 days of any temporary repairs and prior to 
final acceptance of the project. Submit permanent ITS facility repair plans to the Engineer prior 
to beginning repair work. 
  Protect existing bridges during the entire construction period from damage caused 
by the Work. Immediately repair, at no expense to the Department, all damage to existing 
bridges caused by the Work, prior to continuing the Work. The Department will not require the 
Contractor to provide routine repairs or maintenance for such structures.  
  Direct special attention to the protection of all geodetic monuments, horizontal or 
vertical, and Public Land Survey Corners located within the project. If any geodetic monument 
or Public Land Survey Corner, located within the project, is at risk of being damaged or 
destroyed, immediately notify the Engineer. Locate and replace any damaged or destroyed 
geodetic monuments or Public Land Survey Corners under the direction of a Professional 
Surveyor and Mapper registered in the State of Florida. 
  Whenever the actions of a third party damage such existing property and is not 
otherwise due to any fault or activities of the Contractor, either restore it to a condition equal to 
or better than that existing at the time such damage occurred or provide access and coordinate 
with the Department’s maintenance Contractor in accordance with 8-4.4 as directed by the 
Engineer. The Department will compensate the Contractor for the costs associated with the 
repairs for restoring the existing property in accordance with 4-4. Theft and vandalism are 
considered damage caused by a third party. 
 7-11.2 Failure to Restore Damaged Existing Property: In case of failure on the part of 
the Contractor to restore such property, bridge, road or street, or to make good such damage or 
injury, the Engineer may, upon 48 hours notice, proceed to repair, rebuild, or otherwise restore 
such property, road, or street as may be deemed necessary, and the Department will deduct the 
cost thereof from any monies due or which may become due the Contractor under the Contract. 
Nothing in this clause prevents the Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private property, not shown in the Plans, that 
is made necessary by alteration of grade or alignment. The Engineer will authorize such work, 
provided that the Contractor, or his employees or agents, have not, through their own fault, 
damaged such property. 
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 7-11.3 Contractor’s Use of Streets and Roads: 
  7-11.3.1 On Systems Other than the State Highway System: When hauling 
materials or equipment to the project over roads and bridges on the State park road system, 
county road system, or city street system, and such use causes damage, immediately, at no 
expense to the Department, repair such road or bridge to as good a condition as before the 
hauling began. 
   The Department may modify the above requirement in accordance with 
any agreement the Contractor might make with the governmental unit having jurisdiction over a 
particular road or bridge, provided that the Contractor submits written evidence of such 
agreement to the Engineer. 
  7-11.3.2 On the State Highway System: The Department is responsible for the 
repair of any damage that hauling materials to the site causes to roads outside the limits of the 
project, that are either on the State highway system (roads under the jurisdiction of the 
Department) or specifically designated in the Plans as haul roads from Department-furnished 
material pits, except in the event damage is due to failure to comply with 7-7.2. The Contractor is 
responsible for all damages to any road or bridge caused by the Contractor's failure to comply 
with 7-7.2. 
  7-11.3.3 Within the Limits of a Construction Project: The Department will not 
allow the operation of equipment or hauling units of such weight as to cause damage to 
previously constructed elements of the project, including but not necessarily limited to bridges, 
drainage structures, base course, and pavement. Do not operate hauling units or equipment 
loaded in excess of the maximum weights specified in 7-7.2 on existing pavements that are to 
remain in place (including pavement being resurfaced), cement-treated subgrades and bases, 
concrete pavement, any course of asphalt pavement, and bridges. The Engineer may allow 
exceptions to these weight restrictions for movement of necessary equipment to and from its 
worksite, for hauling of offsite fabricated components to be incorporated into the project, and for 
crossings as specified in 7-7.3. 
 7-11.4 Operations within Railroad Right-of-Way: Submit written advanced 
notification of the flagging services and railroad right-of-way access required, construction 
timeframe, and duration to the Engineer and District Rail Office at least 45 calendar days prior to 
beginning any operation within the limits of the railroad right-of-way or the adjoining 15 feet. 
Operations include the movement of employees, equipment, and trucks in areas other than public 
crossings or any traffic signal work within 500 feet of a signalized at-grade railroad crossing. 
The Railroad Company will notify the District Rail Office when flaggers are available for use in 
project scheduling. 
  No operations shall be conducted that affect railroad operations and property 
without written approval from the railroad. 
  7-11.4.1 Notification to the Railroad Company: Submit written notification to 
the Engineer, District Rail Office and the authorized Railroad Representative at least 72 hours 
before beginning any operation within the limits of the railroad right-of-way; any operation 
requiring movement of employees, trucks, or other equipment across the tracks of the railroad 
company at locations other than an established public crossing; and any other work that may 
affect railroad operations or property.  
   7-11.4.1.1 Florida East Coast Railway (FEC): Contact the FEC Signal 
Office at 904-279-3182 and FEC Railway at 1-800-342-1131, ext. 2377 in addition to the 
requirements in Section 7-11.4.1. 
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   7-11.4.1.2 Florida Gulf and Atlantic Railroad (FGA): Contact FGA at 
615-791-0630 in addition to the requirements in Section 7-11.4.1. 
  7-11.4.2 Contractor’s Responsibilities: Unless instructed otherwise in writing 
by the Railroad Company, do not perform work within or adjacent to the railroad right-of-way 
without a flagger present (including temporary lane closures, lane shifts or detours). Comply 
with requirements deemed necessary by the railroad company’s authorized representative to 
safeguard the railroad’s property and operations.  
   The Contractor is responsible for all damages, delays, or injuries and all 
suits, actions, or claims brought on account of damages or injuries resulting from the 
Contractor’s operations within or adjacent to railroad company right-of-way. The work includes 
all items necessary to relieve the flagger from providing protective services.  
   Costs incurred by the Railroad Company for Contractor-caused delays that 
adversely impact railway operations will be forwarded to the Contractor for payment. If the 
Contractor fails to pay said cost, the Department will deduct the amount from payments owed to 
the Contractor. 
   7-11.4.2.1 CSXT: Comply with the Construction Submission Criteria of 
the CSXT Public Project Information document and Construction Requirements sections of the 
CSXT Pipeline and Wireline Design and Construction Specifications prior to beginning work. 
These documents are available at the following URL: 
https://www.fdot.gov/programmanagement/Implemented/URLinSpecs/CSXT.shtm. 
    Perform no work within the limits of the railroad right-of-way on 
CSXT holidays (except with permission of CSXT for emergencies such as natural disasters). 
CSXT holidays are New Year’s Day, President’s Day, Good Friday, Memorial Day, 
Independence Day, Labor Day, Thanksgiving Day and the following Friday, Christmas Eve, 
Christmas Day, and New Year’s Eve. Holidays falling on Saturday are observed on Friday and 
those falling on Sunday are observed on Monday. 
   7-11.4.2.2 Northfolk Southern (NS): Comply with the NS Special 
Provisions for Protection of Railway Interests (Appendix E) and the Construction Requirements 
(Appendix 4.3) of the NS Public Projects Manual document prior to beginning and during all 
work. These documents are available at the following URL: 
http://www.nscorp.com/content/dam/nscorp/ship/shipping-tools/Public_Projects_Manual.pdf. 
   7-11.4.2.3 FEC: Complete the On-Track Contractor Roadway Worker 
Training Course for FEC Railway. Contact FEC Railway at 1-800-342-1131 for training 
information. 
   7-11.4.2.4 FGA: Complete the On-Track Contractor Roadway Worker 
Training Course for FGA Railroad. Contact FGA Railroad at 1-615-791-0630 for training 
information. 
   7-11.4.2.5 South Florida Rail Corridor (SFRC): Complete the On-
Track Contractor Roadway Worker Training Course for South Florida Regional Transportation 
Authority (SFRTA) Railway. Contact SFRTA at 954-788-7920 for training information. 
  7-11.4.3 Watchman or Flagging Services: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
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   Submit construction schedules and schedule changes to the Engineer and 
District Rail Office which include an estimated start date, weekly construction schedule, daily 
hours of operation, and the calendar day duration for which flagging services will be necessary to 
perform work activities within railroad right-of-way in accordance with 8-3.2. 
   7-11.4.3.1 Central Florida Rail Corridor (CFRC) and SFRC: The 
Department will furnish protective services (i.e., watchman or flagging services) to ensure the 
safety of railroad operations. 
 7-11.5 Utilities: 
  7-11.5.1 Arrangements for Protection or Adjustment: Do not commence work 
at points where the construction operations are adjacent to utility facilities until all necessary 
arrangements have been made for removal, temporary removal, relocation, de-energizing, 
deactivation or adjustment with the utility facilities owner to protect against damage that might 
result in expense, loss, disruption of service, or other undue inconvenience to the public or to the 
owners. The Contractor is solely and directly responsible to the owners and operators of such 
properties for all damages, injuries, expenses, losses, inconveniences, or delays caused by the 
Contractor’s operations. 
   Do not request utility removal, temporary removal, relocation, de-
energizing, deactivation, or adjustment when work can be accomplished within the utility work 
schedules. In the event that removal, temporary removal, relocation, de-energizing, deactivation, 
or adjustment of a utility or a particular sequence of timing in the relocation of a utility is 
necessary and has not been addressed in a utility work schedule, the Engineer will determine the 
necessity for any such utility work. Coordinate such work as to cause the least impediment to the 
overall construction operations and utility service. The Department is not responsible for utility 
removal, temporary removal, relocation, de-energizing, deactivation, or adjustment work where 
such work is determined not necessary by the Engineer or done solely for the benefit or 
convenience of the utility owner or its contractor, or the Contractor. 
  7-11.5.2 Cooperation with Utility Owners: Cooperate with the owners of all 
underground or overhead utility lines in their removal and rearrangement operations in order that 
these operations may progress in a reasonable manner, that duplication or rearrangement work 
may be reduced to a minimum, and that services rendered by the utility owners will not be 
unnecessarily interrupted. 
   In the event of interruption of water or other utility services as a result of 
accidental breakage, exposure, or lack of support, promptly notify the proper authority and 
cooperate with the authority in the prompt restoration of service. If water service is interrupted 
and the Contractor is performing the repair work, the Contractor shall work continuously until 
the service is restored. Do not begin work around fire hydrants until the local fire authority has 
approved provisions for continued service. 
  7-11.5.3 Utility Adjustments: Certain utility adjustments and reconstruction 
work may be underway during the progress of the Contract. Cooperate with the various utility 
construction crews who are maintaining utility service. Exercise due caution when working 
adjacent to relocated utilities. The Contractor shall repair all damage to the relocated utilities 
resulting from his operations at no expense to the Department. The requirements of 7-11.1 and 
7-11.5.2 outline the Contractor’s responsibility for of protecting utility facilities. The Department 
will include in the Contract the utility authorities who are scheduled to perform utility work on 
the project. 
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  7-11.5.4 Weekly Meetings: Conduct weekly meetings on the job site with all the 
affected utility companies and the Engineer in attendance to coordinate project construction and 
utility relocation. Submit a list of all attendees one week in advance to the Engineer for approval. 
   Submit the approved Work Progress Schedule and Work Plan for the 
project, as specified in 8-3.2, to document the schedule and plan for road construction and utility 
adjustments. 
   When utility relocations no longer affect construction activities, the 
Contractor may discontinue the meetings with the Engineer’s approval. 

7-12 Responsibility for Damages, Claims, etc. 
 7-12.1 Contractor to Provide Indemnification: The Contractor shall indemnify and 
hold harmless the Department, its officers and employees from liabilities, damages, losses and 
costs, including, but not limited to, reasonable attorney’s fees, to the extent caused by the 
negligence, recklessness, or intentional wrongful misconduct of the Contractor and persons 
employed or utilized by the Contractor in the performance of the construction Contract. 
  It is specifically agreed between the parties executing this Contract that it is not 
intended by any of the provisions of any part of the Contract to create in the public or any 
member thereof, a third party beneficiary hereunder, or to authorize anyone not a party to this 
Contract to maintain a suit for personal injuries or property damage pursuant to the terms or 
provisions of this Contract. 
 7-12.2 Guaranty of Payment for Claims: The Contractor guaranties the payment of all 
just claims for materials, supplies, tools, or labor and other just claims against him or any 
subcontractor, in connection with the Contract. The Department’s final acceptance and payment 
does not release the Contractor’s bond until all such claims are paid or released. 

7-13 Insurance. 
 7-13.1 Workers’ Compensation Insurance: Provide Workers’ Compensation Insurance 
in accordance with Florida’s Workers’ Compensation law for all employees. If subletting any of 
the work, ensure that the subcontractor(s) have Workers’ Compensation Insurance for their 
employees in accordance with Florida’s Workers’ Compensation law. If using “leased 
employees” or employees obtained through professional employer organizations (“PEO’s”), 
ensure that such employees are covered by Workers’ Compensation insurance through the PEO’s 
or other leasing entities. Ensure that any equipment rental agreements that include operators or 
other personnel who are employees of independent Contractors, sole proprietorships or partners 
are covered by insurance required under Florida’s Workers' Compensation law. 
 7-13.2 Commercial General Liability Insurance: Carry Commercial General Liability 
insurance providing continuous coverage for all work or operations performed under the 
Contract. Such insurance shall be no more restrictive than that provided by the latest occurrence 
form edition of the standard Commercial General Liability Coverage Form (ISO Form 
CG 00 01) as filed for use in the State of Florida. Cause the Department to be made an 
Additional Insured as to such insurance. Such coverage shall be on an “occurrence” basis and 
shall include Products/Completed Operations coverage. The coverage afforded to the 
Department as an Additional Insured shall be primary as to any other available insurance and 
shall not be more restrictive than the coverage afforded to the Named Insured. The limits of 
coverage shall not be less than $1,000,000 for each occurrence and not less than a $5,000,000 
annual general aggregate, inclusive of amounts provided by an umbrella or excess policy. The 
limits of coverage described herein shall apply fully to the work or operations performed under 
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the Contract, and may not be shared with or diminished by claims unrelated to the contract. The 
policy/ies and coverage described herein may be subject to a deductible. Pay all deductibles as 
required by the policy. No policy/ies or coverage described herein may contain or be subject to a 
Retention or a Self-Insured Retention. Prior to the execution of the Contract, and at all renewal 
periods which occur prior to final acceptance of the work, the Department shall be provided with 
an ACORD Certificate of Liability Insurance reflecting the coverage described herein. The 
Department shall be notified in writing within ten days of any cancellation, notice of 
cancellation, lapse, renewal, or proposed change to any policy or coverage described herein. The 
Department’s approval or failure to disapprove any policy/ies, coverage, or ACORD Certificates 
shall not relieve or excuse any obligation to procure and maintain the insurance required herein, 
nor serve as a waiver of any rights or defenses the Department may have. 
 7-13.3 Insurance Required for Construction at Railroads: When the Contract includes 
the construction of a railroad grade crossing, railroad overpass or underpass structure, or any 
other work or operations within the limits of the railroad right-of-way, including any 
encroachments thereon from work or operations in the vicinity of the railroad right-of-way, you 
shall, in addition to the insurance coverage required pursuant to 7-13.2 above, procure and 
maintain Railroad Protective Liability Coverage (ISO Form CG 00 35) where the railroad is the 
Named Insured and where the limits are not less than $2,000,000 combined single limit for 
bodily injury and/or property damage per occurrence, and with an annual aggregate limit of not 
less than $6,000,000. The railroad shall also be added along with the Department as an 
Additional Insured on the policy/ies procured pursuant to subsection 7-13.2 above. Prior to the 
execution of the Contract, and at all renewal periods which occur prior to final acceptance of the 
work, both the Department and the railroad shall be provided with an ACORD Certificate of 
Liability Insurance reflecting the coverage described herein. The insurance described herein shall 
be maintained through final acceptance of the work. Both the Department and the railroad shall 
be notified in writing within ten days of any cancellation, notice of cancellation, renewal, or 
proposed change to any policy or coverage described herein. The Department’s approval or 
failure to disapprove any policy/ies, coverage, or ACORD Certificates shall not relieve or excuse 
any obligation to procure and maintain the insurance required herein, nor serve as a waiver of 
any rights the Department may have. 
 7-13.4 Insurance for Protection of Utility Owners: When the Contract involves work 
on or in the vicinity of utility-owned property or facilities, the utility shall be added along with 
the Department as an Additional Insured on the policy/ies procured pursuant to subsection 7-13.2 
above. 

7-14 Contractor’s Responsibility for Work. 
 The Contractor will take charge and custody of the Work and take every necessary 
precaution against damage to the Work, by the action of the elements or from any other cause 
whatsoever, until the Department’s final acceptance of the Work. The Contractor will rebuild, 
repair, restore, and make good, all damage to any portion of the Work occasioned by any of the 
above causes before final acceptance of the Contract. 
 The Department will have no obligation to pay any reimbursement for damage caused by 
the execution or nonexecution of the Work by the Contractor or its sub‐contractors, or damage 
the Contractor was negligent in preventing. 
 For damage to installed material caused by third parties, the Contractor may pursue 
recovery from the third party or seek reimbursement from the Department, but not both. The 
Department will not reimburse the Contractor for repair costs due to damage to installed material 
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caused by third parties unless the Contractor has contacted law enforcement within 14 days of 
the damage, filed a report, and provided the report to the Department within 14 calendar days of 
receiving the report from law enforcement. Upon submission of the report to the Department, the 
Department solely retains the right to pursue recovery from the known third party. If damage to 
installed material is caused by a known third party, the Department will reimburse the Contractor 
for costs associated with the repair after reducing the amount of the repair cost by a $2000.00 
deductible for each occurrence, borne solely by the Contractor. If the Department is successful in 
recovery, the Contractor may be reimbursed proportionally, up to the amount of the deductible.  
 If damage to installed material other than temporary crash cushion is caused by an 
unknown third party, the Department will reimburse the contractor for 50% of the cost of the 
repair after reducing the amount of the repair cost by a $2000.00 deductible for each occurrence, 
borne solely by the Contractor. Repair costs for damage to temporary crash cushions caused by 
unknown third parties will be reimbursed as the manufacturer’s/distributor’s invoice price for the 
new materials/parts plus 20% markup. The 20% markup is compensation for all necessary work, 
including but not limited to labor, equipment, supplies and profit, as authorized by the Engineer. 
Payment for any additional MOT required for the repair of temporary crash cushions will be paid 
for under the appropriate MOT pay item. 
 Repair cost will be determined in accordance with 4-4. Theft and vandalism are 
considered damage caused by an unknown third party.  
 The Department may, at its discretion, reimburse the Contractor for the repair of damage 
to the Work not caused by a third party and due to unforeseeable causes beyond the control of 
and without the fault or negligence of the Contractor, including but not restricted to Acts of God, 
of the public enemy, or of governmental authorities. 

7-15 Opening Sections of the Project to Traffic. 
 Whenever any section of the project is in acceptable condition for use, the Engineer may 
direct the Contractor to open it to vehicular or pedestrian traffic. The Department’s direction to 
open a section of the project does not constitute an acceptance of the project, or any part thereof, 
or waive any Contract provisions. Perform all necessary repairs or renewals, on any section of 
the project thus opened to traffic under direction from the Engineer, due to defective material or 
work or to any cause other than ordinary wear and tear, pending completion and the Engineer’s 
acceptance of the project, at no expense to the Department. 

7-16 Wage Rates for Federal-Aid Projects. 
 For all projects that include Federal-aid participation, the Special Provisions contain 
requirements with regard to payment of predetermined minimum wages. Predetermined Wage 
Rate Decisions (U.S. Department of Labor provided Wage Rate Tables) exist for Heavy, 
Highway, and Building Construction Projects. 

7-17 Supplemental Agreements. 
 Section 337.11 of the Florida Statutes as amended, which prescribe certain limitations on 
the use of supplemental agreements, are a part of the Contract. 

7-18 Scales for Weighing Materials. 
 7-18.1 Applicable Regulations: When determining the weight of material for payment, 
use scales meeting the requirements of Chapter 531 of Florida Statutes, pertaining to 
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specifications, tolerances, and regulations, as administered by the Bureau of Weights and 
Measures of the Florida Department of Agriculture. 
 7-18.2 Base for Scales: Place such scales on a substantial horizontal base to provide 
adequate support and rigidity and to maintain the level of the scales. 
 7-18.3 Protection and Maintenance: Maintain all scale parts in proper condition as to 
level and vertical alignment, and fully protect them against contamination by dust, dirt, and other 
matter that might affect their operation. 

7-19 Source of Forest Products. 
 As required by Section 255.2575 of the Florida Statutes, where price, fitness and quality 
are equal, and when available, use only timber, timber piling, or other forest products that are 
produced and manufactured in the State of Florida. This provision does not apply to Federal-aid 
projects. 

7-20 Regulations of Air Pollution from Asphalt Plants. 
 7-20.1 General: Perform all work in accordance with all Federal, State, and local laws 
and regulations regarding air pollution and burning. In particular, pay attention to Chapters 62-
210 and 62-256, Rules of the Department of Environmental Protection, Florida Administrative 
Code, and to any part of the State Implementation Plan applicable to the project. See also 
110-9.2 regarding burning of debris. 
 7-20.2 Dust Control: Control dust during the storage and handling of dusty materials by 
wetting, covering, or other means as approved by the Engineer. 
 7-20.3 Asphalt Material: Use only emulsified asphalt, unless otherwise stated in the 
Plans and allowed by Chapter 62-210, Rules of the Department of Environmental Protection, 
Florida Administrative Code. Store and handle asphalt materials and components so as to 
minimize unnecessary release of hydrocarbon vapors. 
 7-20.4 Asphalt Plants: Operate and maintain asphalt plants in accordance with 
Chapter 62-210, Rules of the Department of Environmental Protection, Florida Administrative 
Code. Provide the plant site with a valid permit as required under Chapter 62-210 prior to start of 
work. 

7-21 Dredging and Filling. 
 Section 370.033 of the Florida Statutes, requires that all persons, who engage in certain 
dredge or fill activities in the State of Florida, obtain a certificate of registration from the Florida 
Department of Environmental Protection, Tallahassee, Florida 32301, and that they keep 
accurate logs and records of all such activities for the protection and conservation of the natural 
resources. Obtain details as to the application of this law from the Department of Environmental 
Protection. 

7-22 Available Funds. 
 For Contracts in excess of $25,000 or a term for more than one year, comply with the 
following provisions of Chapter 339 of the Florida Statutes: 
 The Department will not, during any fiscal year, expend money, incur any liability, or 
enter into any Contract that, by its terms, involves the expenditures of money in excess of the 
amounts budgeted as available for expenditure during such fiscal year. If the Department enters 
into such a Contract, verbal or written, in violation of this subsection, such Contract is null and 
void, and the Department will not make any payments thereon. The Department will require a 
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statement from the Department’s comptroller that funds are available prior to entering into any 
such Contract or other binding commitment of funds. Nothing herein contained prevents the 
Department from executing Contracts for a period exceeding one year, but the Department will 
make such Contracts executory only for the value of the services to be rendered or agreed to be 
paid for in succeeding fiscal years. The Department will incorporate this paragraph verbatim in 
all Contracts in excess of $25,000 or having a term for more than one year. 

7-23 Contractor’s Motor Vehicle Registration. 
 The Contractor shall provide the Department with proof that all motor vehicles operated 
or caused to be operated by such Contractor are registered in compliance with Chapter 320 of the 
Florida Statutes. Submit such proof of registration on Department Form 700-010-52. 
 The Department will not make payment to the Contractor until the required proof of 
registration is on file with the Department. 
 If the Contractor fails to register any motor vehicle that he operates in Florida, pursuant 
to Chapter 320 of the Florida Statutes, the Department may disqualify the Contractor from 
bidding, or the Department may suspend and revoke the Contractor’s certificates of qualification. 

7-24 Disadvantaged Business Enterprise Program. 
 7-24.1 Disadvantaged Business Enterprise Affirmative Action Plan: Prior to award of 
the Contract, have an approved Disadvantaged Business Enterprise (DBE) Affirmative Action 
Program Plan filed with the Equal Opportunity Office. Update and resubmit the plan every three 
years. No Contract will be awarded until the Department approves the Plan. The DBE 
Affirmative Action Program Plan is incorporated into and made a part of the Contract. 
 7-24.2 Required Contract and Subcontract DBE Assurance Language: In accordance 
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the 
prime contractor signs with a subcontractor) must include the following assurance: “The 
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
recipient deems appropriate, which may include, but is not limited to, 
  1. Withholding monthly progress payments; 
  2. Assessing sanctions; 
  3. Liquidated damages; and/or 
  4. Disqualifying the Contractor from future bidding as non-responsible.” 
 7-24.3 Plan Requirements: Include the following in the DBE Affirmative Action 
Program Plan: 
  1. A policy statement, signed by an authorized representative (president, chief 
executive officer, or chairman of the contractor), expressing a commitment to use DBEs in all 
aspects of contracting to the maximum extent feasible, outlining the various levels of 
responsibility, and stating the objectives of the program. Circulate the policy statement 
throughout the Contractor’s organization. 
  2. The designation of a Liaison Officer within the Contractor’s organization, as 
well as support staff, necessary and proper to administer the program, and a description of the 
authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison Officer 
and staff are responsible for developing, managing, and implementing the program on a day-to-
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day basis for carrying out technical assistance activities for DBEs and for disseminating 
information on available business opportunities so that DBEs are provided an equitable 
opportunity to participate in Contracts let by the Department. 
  3. Utilization of techniques to facilitate DBE participation in contracting activities 
which include, but are not limited to: 
   a. Soliciting price quotations and arranging a time for the review of Plans, 
quantities, specifications, and delivery schedules, and for the preparation and presentation of 
quotations. 
   b. Providing assistance to DBEs in overcoming barriers such as the 
inability to obtain bonding, financing, or technical assistance. 
   c. Carrying out information and communication programs or workshops 
on contracting procedures and specific contracting opportunities in a timely manner, with such 
programs being bilingual where appropriate. 
   d. Encouraging eligible DBEs to apply for certification with the 
Department. 
   e. Contacting Minority Contractor Associations and city and county 
agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the Department. 
 7-24.4 DBE Records and Reports: Submit the following through the Equal Opportunity 
Compliance System: 
  1. DBE Commitments - at or before the Pre-Construction Conference.  
  2. Report monthly, through the Equal Opportunity Compliance System on the 
Department’s Website, actual payments (including retainage) made to DBEs for work performed 
with their own workforce and equipment in the area in which they are certified. Report payments 
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE 
construction material and major suppliers.  
  The Equal Opportunity Office will provide instructions on accessing this system. 
Develop a record keeping system to monitor DBE affirmative action efforts which include the 
following: 
   1. the procedures adopted to comply with these Specifications; 
   2. the number of subordinated Contracts on Department projects awarded 
to DBEs; 
   3. the dollar value of the Contracts awarded to DBEs; 
   4. the percentage of the dollar value of all subordinated Contracts awarded 
to DBEs as a percentage of the total Contract amount; 
   5. a description of the general categories of Contracts awarded to DBEs; 
and 
   6. the specific efforts employed to identify and award Contracts to DBEs. 
  Upon request, provide the records to the Department for review. 
  Maintain all such records for a period of five years following acceptance of final 
payment and have them available for inspection by the Department and the Federal Highway 
Administration. 
 7-24.5 Counting DBE Participation and Commercially Useful Functions: 
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE. 
DBE credit can only be awarded for work actually performed by DBEs themselves for the types 
of work for which they are certified. When reporting DBE Commitments, only include the 
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dollars that a DBE is expected to earn for work they perform with their own workforce and 
equipment. Update DBE Commitments to reflect changes to the initial amount that was 
previously reported or to add DBEs not initially reported. 

When a DBE participates in a contract, the value of the work is determined in 
accordance with 49 CFR Part 26.55, for example: 

1. The Department will count only the value of the work performed by the 
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own 
forces (including the cost of supplies, equipment and materials obtained by the DBE for the 
contract work) will be counted as DBE credit. 

2. The Department will count the entire amount of fees or commissions 
charged by the DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services or for providing bonds or insurance specifically required for 
the performance of a Department-assisted contract, toward DBE goals, provided that the 
Department determines the fees to be reasonable and not excessive as compared with fees 
customarily followed for similar services. 

3. When the DBE subcontracts part of the work of its contract to another 
firm, the Department will count the value of the subcontracted work only if the DBE’s 
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count 
toward DBE goals. 

4. When a DBE performs as a participant in a joint venture, the 
Department will count the portion of the dollar value of the contract equal to the distinct, clearly 
defined portion of the work the DBE performs with its own forces toward DBE goals. 

5. The Contractors shall ensure that only expenditures to DBEs that 
perform a commercially useful function (CUF) in the work of a contract may be counted toward 
the voluntary DBE goal. 

6. A DBE performs a commercially useful function when it is responsible 
for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a commercially useful 
function, the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

7. Contractors wishing to use joint checks involving DBE credit must 
provide written notice to the District Contract Compliance Office prior to issuance of the joint 
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and 
maintain a copy with the project records. 

8. To determine whether a DBE is performing a commercially useful 
function, the Department will evaluate the amount of work subcontracted, industry practices, 
whether the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the work, and other 
relevant factors. 

9. A DBE does not perform a commercially useful function if its role is 
limited to that of an extra participant in a transaction, contract, or project through which funds 
are passed in order to obtain the appearance of DBE participation. 

10. If a DBE does not perform or exercise responsibility for at least 30%of 
the total cost of its contract with its own workforce, or if the DBE subcontracts a greater portion 
of the work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the DBE has not performed a commercially useful function. 

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to 
all DBE subcontractors. 
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7-26 Cargo Preference Act – Use of United States-Flag Vessels.

Pursuant to Title 46 CFR 381, the Contractor agrees  
1. To utilize privately owned United States-flag commercial vessels to ship at

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this Contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
Article to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

3. To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this Contract. 

7-29 E-Verify.
The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system 

to verify the employment eligibility of all new employees hired by the Contractor during the term 
of the Contract and shall expressly require any subcontractors performing work or providing 
services pursuant to the Contract to likewise utilize the U.S. Department of Homeland Security’s 
E-Verify system to verify the employment eligibility of all new employees hired by the
subcontractor during the Contract term.

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – LAWS 
TO BE OBSERVED – GENERAL (COMPLIANCE WITH FHWA 1273).

(REV 1-2-14) (FA 1-16-14) (1-21)
SUBARTICLE 7-1.1 is expanded by the following:

The FHWA-1273 Electronic version, dated May 1, 2012 is posted on the 
Department’s website at the following URL address 

https://fdotwww.blob.core.windows.net/sitefinity/docs/default-source/
programmanagement/implemented/urlinspecs/files/fhwa1273.pdf?sfvrsn=a8c7d8c8_2 Take 
responsibility to obtain this information and comply with all requirements posted on this website 
up through five calendar days before the opening of bids.

Comply with the provisions contained in FHWA-1273.
If the Department’s website cannot be accessed, contact the Department’s 

Specifications Office Web Coordinator at (850) 414-4101.
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SECTION 8 
PROSECUTION AND PROGRESS 

8-1 Subletting or Assigning of Contracts.
Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or any 

portion thereof, or of the right, title, or interest therein, without written consent of the 
Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor must 
submit a written request to sublet work on the Certification of Sublet Work form developed by 
the Department for this purpose. With the Engineer’s acceptance of the request, the Contractor 
may sublet a portion of the work, but shall perform with its own organization work amounting to 
not less than 40% of the total Contract amount. The Certification of Sublet Work request will be 
deemed acceptable by the Department, for purposes of the Department’s consent, unless the 
Engineer notifies the Contractor within 5 business days of receipt of the Certification of Sublet 
Work that the Department is not consenting to the requested subletting. 

Include in the total Contract amount the cost of materials and manufactured component 
products, and their transportation to the project site. For the purpose of meeting this requirement 
the Department will not consider off-site commercial production of materials and manufactured 
component products that the Contractor purchases, or their transportation to the project, as 
subcontracted work. 

If the Contractor sublets a part of a Contract item, the Department will use only the sublet 
proportional cost in determining the percentage of subcontracted normal work. 

Execute all agreements to sublet work in writing and include all pertinent provisions and 
requirements of the Contract. All other agreements must be in writing and reference all 
applicable Contract provisions. Upon request, submit to the Department a copy of the 
subcontract and agreement. The subletting of work does not relieve the Contractor or the surety 
of their respective liabilities under the Contract. 

The Department recognizes a subcontractor only in the capacity of an employee or agent 
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in 
the case of an employee. 

8-2 Work Performed by Equipment-Rental Agreement.
The limitations set forth in 8-1, concerning the amount of work that may be sublet, do not 

apply to work performed by equipment-rental agreement. However, for any work proposed to be 
performed by equipment-rental agreement, notify the Engineer in writing of such intention 
before using the rented equipment, and indicate whether the equipment will be rented on an 
operated or non-operated basis. Include with the written notice a listing and description of the 
equipment and a description of the particular work to be performed with such equipment. As an 
exception to the above requirements, the Department will not require written notice for 
equipment to be rented (without operators) from an equipment dealer or from a firm whose 
principal business is the renting or leasing of equipment. 

The operators of all rented equipment, whether rented on an operated or a non-operated 
basis, are subject to all wage rate requirements applicable to the project. When renting equipment 
without operators, the Contractor shall carry the operators on his own payroll. For equipment that 
is rented on an operated basis, and when required by the Contract or requested by the Engineer, 
submit payrolls from the lessor with the names of the operators shown thereon. 
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When a lessor provides rentals of equipment on an operated basis that exceed $10,000, 
such lessor is subject to any Equal Employment Opportunity requirements that are applicable to 
the project. 

8-3 Prosecution of Work.
8-3.1 Compliance with Time Requirements: Commence work in accordance with the

accepted working schedule and provide sufficient labor, materials, and equipment to complete 
the work within the time limit(s) set forth in the proposal. Should the Contractor fail to furnish 
sufficient and suitable equipment, forces, and materials, as necessary to prosecute the work in 
accordance with the required schedule, the Engineer may withhold all estimates that are, or may 
become due, or suspend the work until the Contractor corrects such deficiencies. 

8-3.2 Submission of Contract Schedule: Within 21 calendar days after Contract award
or at the preconstruction conference, whichever is earlier, submit to the Engineer a Contract 
Schedule for the project. The Engineer will review and respond to the Contractor within 
15 calendar days of receipt. 

Provide a Contract Schedule that shows the various activities of work in sufficient 
detail to demonstrate a reasonable and workable plan to complete the project within the Contract 
Time. Show the order and interdependence of activities and the sequence for accomplishing the 
work. Describe all activities in sufficient detail so that the Engineer can readily identify the work 
and measure the progress on of each activity. Show each activity with a beginning work date, a 
duration, and a monetary value. Include activities for procurement fabrication, and delivery of 
materials, plant, and equipment, and review time for shop drawings and submittals. Include 
milestone activities when milestones are required by the Contract Documents. In a project with 
more than one phase, adequately identify each phase and its completion date, and do not allow 
activities to span more than one phase. 

Conduct sufficient liaison and provide sufficient information to indicate 
coordination activities with utility owners that have facilities within the limits of construction 
have been resolved. Incorporate in the Contract Schedule any utility work schedules included in 
the Contract Documents unless the utility company and the Department mutually agree to 
changes to the utility schedules shown in the Contract. 

Submit a working plan with the Contract Schedule, consisting of a concise written 
description of the construction plan. 

The Engineer will return inadequate Contract Schedules to the Contractor for 
corrections. Resubmit a corrected schedule within 15 calendar days from the date of the 
Engineer’s return transmittal. 

Submit an updated Contract Schedule, for Engineer’s acceptance, if there is a 
significant change in the planned order or duration of an activity. The Engineer will review the 
corrected schedule and respond within 7 calendar days of receipt. 

By acceptance of the Contract Schedule, the Engineer does not endorse or 
otherwise certify the validity or accuracy of the activity durations or sequencing of activities. 
The Engineer will use the accepted schedule as the baseline against which to measure the 
progress. 

If the Contractor fails to finalize either the initial or a revised Contract Schedule 
in the time specified, the Engineer may withhold all Contract payments until the Engineer 
accepts the schedule. 

The Contract Schedule may indicate a completion date in advance of the 
expiration of Contract Time. However, the Department will not be liable in any way for the 
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Contractor’s failure to complete the project prior to expiration of Contract Time. Any additional 
costs, including extended overhead incurred between the Contractor’s scheduled completion date 
and the expiration of Contract Time, shall be the responsibility of the Contractor. The Contractor 
shall not be entitled to claim or recover any such costs from the Department. 

8-3.3 Beginning Work: Notify the Engineer not less than five days in advance of the
planned start day of work. Upon the receipt of such notice, the Engineer may give the Contractor 
Notice to Proceed and may designate the point or points to start the work. In the Notice to 
Proceed, the Engineer may waive the five-day advance notice and authorize the Contractor to 
begin immediately. Notify the Engineer in writing at least two days in advance of the starting 
date of important features of the work. Do not commence work under the Contract until after the 
Department has issued the Notice to Proceed. The Department will issue the Notice to Proceed 
within 20 calendar days, excluding Saturdays, Sundays and Holidays, after execution of the 
Contract. 

8-3.4 Provisions for Convenience of Public: Schedule construction operations so as to
minimize any inconvenience to adjacent businesses or residences. Where necessary, the Engineer 
may require the Contractor to first construct the work in any areas along the project where 
inconveniences caused by construction operations would present a more serious handicap. In 
such critical locations, where there is no assurance of continuous effective prosecution of the 
work once the construction operations are begun, the Engineer may require the Contractor to 
delay removal of the existing (usable) facilities. 

8-3.5 Preconstruction Conference: Immediately after awarding the Contract but before
the Contractor begins work, the Engineer will call a preconstruction conference at a place the 
Engineer designates to go over the construction aspects of the project. Attend this meeting, along 
with the Department and the various utility companies that will be involved with the road 
construction. 

8-4 Limitations of Operations.
8-4.1 Night Work: During active nighttime operations, furnish, place and maintain

lighting sufficient to permit proper workmanship and inspection. Use lighting with 5 ft-cd 
minimum intensity. Arrange the lighting to prevent interference with traffic or produce undue 
glare to property owners. Operate such lighting only during active nighttime construction 
activities. Provide a light meter to demonstrate that the minimum light intensity is being 
maintained. 

Lighting may be accomplished by the use of portable floodlights, standard 
equipment lights, existing street lights, temporary street lights, or other lighting methods 
approved by the Engineer. 

Submit a lighting plan at the Preconstruction Conference for review and 
acceptance by the Engineer. Submit the plan as a PDF file, in the same scale as the Contract 
Plans, and formatted on 11 inch by 17 inch sheets. Do not start night work prior to the Engineer’s 
acceptance of the lighting plan. 

During active nighttime operations, furnish, place and maintain variable message 
signs to alert approaching motorists of lighted construction zones ahead. Operate the variable 
message signs only during active construction activities. 

Include compensation for lighting for night work in the Contract prices for the 
various items of the Contract. Take ownership of all lighting equipment for night work. 
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8-4.2 Sequence of Operations: Do not open up work to the prejudice of work already
started. The Engineer may require the Contractor to finish a section on which work is in progress 
before starting work on any additional section. 

8-4.3 Interference with Traffic: At all times conduct the work in such manner and in
such sequence as to ensure the least practicable interference with traffic. Operate all vehicles and 
other equipment safely and without hindrance to the traveling public. Park all private vehicles 
outside the clear zone. Place materials stored along the roadway so as to cause no obstruction to 
the traveling public as possible. 

Where existing pavement is to be widened and stabilizing is not required, prevent 
any open trench from remaining after working hours by scheduling operations to place the full 
thickness of widened base by the end of each day. Do not construct widening strips 
simultaneously on both sides of the road, except where separated by a distance of at least 
1/4 mile along the road and where either the work of excavation has not been started or the base 
has been completed. 

8-4.4 Coordination with other Contractors: Sequence the Work and dispose of
materials so as not to interfere with the operations of other Contractors engaged upon adjacent 
work; coordinate the Work, including the placement of work zone signs and temporary traffic 
control devices, to that of others in a proper manner, in accordance with the spirit of the Contract 
Documents; and perform the work in the proper sequence in relation to that of other Contractors; 
all as may be directed by the Engineer. 

Each Contractor is responsible for any damage done by it or its agents to the 
adjoining work being performed by another Contractor. 

8-4.5 Drainage: Conduct the operations and maintain the work in such condition to
provide adequate drainage at all times. Do not obstruct existing functioning storm sewers, 
gutters, ditches, and other run-off facilities. 

8-4.6 Fire Hydrants: Keep fire hydrants on or adjacent to the highway accessible to fire
apparatus at all times, and do not place any material or obstruction within 15 feet of any fire 
hydrant. 

8-4.7 Protection of Structures: Do not operate heavy equipment close enough to pipe
headwalls or other structures to cause their displacement. 

8-4.8 Fencing: Erect permanent fence as a first order of business on all projects that
include fencing where the Engineer determines that the fencing is necessary to maintain the 
security of livestock on adjacent property, or for protection of pedestrians who are likely to gain 
access to the project from adjacent property. 

8-4.9 Contaminated Materials: When the construction operations encounter or expose
any abnormal condition that may indicate the presence of a contaminated material, discontinue 
such operations in the vicinity of the abnormal condition and notify the Engineer immediately. 
Be alert for the presence of tanks or barrels; discolored or stained earth, metal, wood, ground 
water; visible fumes; abnormal odors; excessively hot earth; smoke; or other conditions that 
appear abnormal as possible indicators of the presence of contaminated materials. Treat these 
conditions with extraordinary caution. 

Make every effort to minimize the spread of any contaminated materials into 
uncontaminated areas. 

Do not resume the construction operations in the vicinity of the abnormal 
conditions until so directed by the Engineer. 
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Dispose of the contaminated material in accordance with the requirements and 
regulations of any Local, State, or Federal agency having jurisdiction. Where the Contractor 
performs work necessary to dispose of contaminated material, and the Contract does not include 
pay items for disposal, the Department will pay for this work as provided in 4-4. 

The Department agrees to hold harmless and indemnify the Contractor for 
damages when the Contractor discovers or encounters contaminated materials or pollutants 
during the performance of services for the Department when the presence of such materials or 
pollutants were unknown or not reasonably discoverable. Such indemnification agreement is 
only effective if the Contractor immediately stops work and notifies the Department of the 
contaminated material or pollutant problem. 

Such indemnification agreement is not valid for damages resulting from the 
Contractor’s willful, wanton, or intentional conduct or the operations of Contaminated and 
Hazardous Material Contractors. 

8-5 Qualifications of Contractor’s Personnel.
Provide competent, careful, and reliable superintendents, foremen, and workmen. Provide 

workmen with sufficient skill and experience to properly perform the work assigned to them. 
Provide workmen engaged on special work, or skilled work, such as bituminous courses or 
mixtures, concrete bases, pavements, or structures, or in any trade, with sufficient experience in 
such work to perform it properly and satisfactorily and to operate the equipment involved. 
Provide workmen that shall make due and proper effort to execute the work in the manner 
prescribed in the Contract Documents, or the Engineer may take action as prescribed below. 

It is prohibited as a conflict of interest for a Contractor to subcontract with a Consultant 
to perform Contractor Quality Control when the Consultant is under contract with the 
Department to perform work on any project described in the Contractor’s Contract with the 
Department. Prior to approving a Consultant for Contractor Quality Control, the Contractor shall 
submit to the Department a Certificate from the proposed Consultant certifying that no conflict 
of interest exists. 

Whenever the Engineer determines that any person employed by the Contractor is 
incompetent, unfaithful, intemperate, disorderly, or insubordinate, the Engineer will provide 
written notice and the Contractor shall discharge the person from the work. Do not employ any 
discharged person on the project without the written consent of the Engineer. If the Contractor 
fails to remove such person or persons, the Engineer may withhold all estimates that are or may 
become due, or suspend the work until the Contractor complies with such orders. Protect, defend, 
indemnify, and hold the Department, its agents, officials, and employees harmless from all 
claims, actions, or suite arising from such removal, discharge, or suspension of employees. 

8-6 Temporary Suspension of Contractor’s Operations.
8-6.1 Authority to Suspend Contractor’s Operations: The Engineer has the authority

to suspend the Contractor’s operations, wholly or in part. The Engineer will order such 
suspension in writing, giving in detail the reasons for the suspension. Contract Time will be 
charged during all suspensions of Contractor’s operations. The Department may grant an 
extension of Contract Time in accordance with 8-7.3.2 when determined appropriate in the 
Department’s sole judgment. 

No additional compensation or time extension will be paid or granted to the 
Contractor when the operations are suspended for the following reasons: 

1. The Contractor fails to comply with the Contract Documents.
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2. The Contractor fails to carry out orders given by the Engineer.
3. The Contractor causes conditions considered unfavorable for continuing

the Work. 
Immediately comply with any suspension order. Do not resume operations until 

authorized to do so by the Engineer in writing. Any operations performed by the Contractor, and 
otherwise constructed in conformance with the provisions of the Contract, after the issuance of 
the suspension order and prior to the Engineer’s authorization to resume operations will be at no 
cost to the Department. Further, failure to immediately comply with any suspension order will 
also constitute an act of default by the Contractor and is deemed sufficient basis in and of itself 
for the Department to declare the Contractor in default, in accordance with 8-9, with the 
exception that the Contractor will not have ten calendar days to correct the conditions for which 
the suspension was ordered. 

8-6.1.1 State of Emergency: The Engineer has the authority to suspend the
Contractor’s operations, wholly or in part, pursuant to a Governor’s Declaration of a State of 
Emergency. The Engineer will order such suspension in writing, giving in detail the reasons for 
the suspension. Contract Time will be charged during all suspensions of Contractor’s operations. 
The Department, at its sole discretion, may grant an extension of Contract Time and reimburse 
the Contractor for specific costs associated with such suspension. Further, in such instances, the 
Department’s determination as to entitlement to either time or compensability will be final, 
unless the Contractor can prove by clear and convincing evidence to a Disputes Review Board 
that the Department’s determination was without any reasonable factual basis. 

8-6.2 Prolonged Suspensions: If the Engineer suspends the Contractor’s operations for
an indefinite period, store all materials in such manner that they will not obstruct or impede the 
traveling public unnecessarily or become damaged in any way. Take every reasonable precaution 
to prevent damage to or deterioration of the work performed. Provide suitable drainage of the 
roadway by opening ditches, shoulder drains, etc., and provide any temporary structures 
necessary for public travel through the project. 

8-6.3 Permission to Suspend Contractor’s Operations: Do not suspend operations or
remove equipment or materials necessary for completing the work without obtaining the 
Engineer’s written permission. Submit all requests for suspension of operations in writing to the 
Engineer, and identify specific dates to begin and end the suspension. The Contractor is not 
entitled to any additional compensation for suspension of operations during such periods. 

8-6.4 Suspension of Contractor’s Operations - Holidays and Special Events: Unless
the Contractor submits a written request to work during one or more days of a Holiday or Special 
Event at least ten calendar days in advance of the beginning date of the Holiday or Special Event 
and receives written approval from the Engineer, the Contractor shall not work on the following 
days: Martin Luther King, Jr. Day; Memorial Day; the Saturday and Sunday immediately 
preceding Memorial Day; Independence Day; Independence Day (Observed); Labor Day; the 
Friday, Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Veterans Day 
(Observed); the Wednesday immediately preceding Thanksgiving Day; Thanksgiving Day; the 
Friday, Saturday and Sunday immediately following Thanksgiving Day; December 24 through 
January 2, inclusive; and Special Events noted in the Plans. Contract Time will be charged 
during these Holiday and Special Event periods. Contract Time will be adjusted in accordance 
with 8-7.3.2. The Contractor is not entitled to any additional compensation beyond any allowed 
Contract Time adjustment for suspension of operations during such Holiday and Special Event 
periods. 
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During such suspensions, remove all equipment and materials from the clear 
zone, except those required for the safety of the traveling public and retain sufficient personnel at 
the job site to properly meet the requirements of Sections 102 and 104. The Contractor is not 
entitled to any additional compensation for removal of equipment from clear zones or for 
compliance with Section 102 and Section 104 during such Holiday and Special Event periods. 

8-7 Computation of Contract Time.
8-7.1 General: Perform the contracted work fully, entirely, and in accordance with the

Contract Documents within the Contract Time specified in the proposal, or as may be extended 
in accordance with the provisions herein below. 

The Department considers in the computation of the Contract Time the effect that 
utility relocation and adjustments have on job progress and the scheduling of construction 
operations required in order to adequately maintain traffic, as detailed in the Plans or as 
scheduled in the Special Provisions. 

8-7.2 Date of Beginning of Contract Time: The date on which Contract Time begins is
either the date on which the Contractor actually begins work, or the date for beginning the 
charging of Contract Time as set forth in the proposal; whichever is earlier. 

8-7.3 Adjusting Contract Time:
8-7.3.1 Increased Work: The Department may grant an extension of Contract

Time when it increases the Contract amount due to overruns in original Contract items, adds new 
work items, or provides for unforeseen work. The Department will base the consideration for 
granting an extension of Contract Time on the extent that the time normally required to complete 
the additional designated work delays the Contract completion schedule. 

8-7.3.2 Contract Time Extensions: The Department may grant an extension of
Contract Time when a controlling item of work is delayed by factors not reasonably anticipated 
or foreseeable at the time of bid. The Department may allow such extension of time only for 
delays occurring during the Contract Time period or authorized extensions of the Contract Time 
period. When failure by the Department to fulfill an obligation under the Contract results in 
delays to the controlling items of work, the Department will consider such delays as a basis for 
granting a time extension to the Contract. 

Whenever the Engineer suspends the Contractor’s operations, as provided 
in 8-6, for reasons other than the fault of the Contractor, the Engineer will grant a time extension 
for any delay to a controlling item of work due to such suspension. The Department will not 
grant time extensions to the Contract for delays due to the fault or negligence of the Contractor. 

The Department does not include an allowance for delays caused by the 
effects of inclement weather or suspension of Contractor’s operations as defined in 8-6.4, in 
establishing Contract Time. The Engineer will continually monitor the effects of weather and, 
when found justified, grant time extensions on either a bimonthly or monthly basis. The Engineer 
will not require the Contractor to submit a request for additional time due to the effects of 
weather. 

The Department will grant time extensions, on a day for day basis, for 
delays caused by the effects of rains or other inclement weather conditions, related adverse soil 
conditions or suspension of operations as defined in 8-6.4 that prevent the Contractor from 
productively performing controlling items of work resulting in: 

1. The Contractor being unable to work at least 50% of the normal
work day on pre-determined controlling work items; or 
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2. The Contractor must make major repairs to work damaged by
weather, provided that the damage is not attributable to the Contractor’s failure to perform or 
neglect; and provided that the Contractor was unable to work at least 50% of the normal workday 
on pre-determined controlling work items. 

No additional compensation will be made for delays caused by the effects 
of inclement weather. 

The Department will consider the delays in delivery of materials or 
component equipment that affect progress on a controlling item of work as a basis for granting a 
time extension if such delays are beyond the control of the Contractor or supplier. Such delays 
may include an area-wide shortage, an industry-wide strike, or a natural disaster that affects all 
feasible sources of supply. In such cases, the Contractor shall submit substantiating letters from a 
representative number of manufacturers of such materials or equipment clearly confirming that 
the delays in delivery were the result of an area-wide shortage, an industry-wide strike, etc. No 
additional compensation will be made for delays caused by delivery of materials or component 
equipment. 

The Department will not consider requests for time extension due to delay 
in the delivery of custom manufactured equipment such as traffic signal equipment, highway 
lighting equipment, etc., unless the Contractor submits documentation that he placed the order 
for such equipment in a timely manner, the delay was caused by factors beyond the 
manufacturer’s control, and the lack of such equipment caused a delay in progress on a 
controlling item of work. No additional compensation will be paid for delays caused by delivery 
of custom manufactured equipment. 

The Department will consider the effect of utility relocation and 
adjustment work on job progress as the basis for granting a time extension only if all the 
following criteria are met: 

1. Delays are the result of either utility work that was not detailed
in the Plans, or utility work that was detailed in the Plans but was not accomplished in 
reasonably close accordance with the schedule included in the Contract Documents. 

2. Utility work actually affected progress toward completion of
controlling work items. 

3. The Contractor took all reasonable measures to minimize the
effect of utility work on job progress, including cooperative scheduling of the Contractor’s 
operations with the scheduled utility work at the preconstruction conference and providing 
adequate advance notification to utility companies as to the dates to coordinate their operations 
with the Contractor’s operations to avoid delays. 

As a condition precedent to an extension of Contract Time the Contractor 
must submit to the Engineer: 

A preliminary request for an extension of Contract Time must be 
submitted in writing to the Engineer within ten calendar days after the commencement of a delay 
to a controlling item of work. If the Contractor fails to submit this required preliminary request 
for an extension of Contract Time, the Contractor fully, completely, absolutely and irrevocably 
waives any entitlement to an extension of Contract Time for that delay. In the case of a 
continuing delay only a single preliminary request for an extension of Contract Time will be 
required. Each such preliminary request for an extension of Contract Time shall include as a 
minimum the commencement date of the delay, the cause of the delay, and the controlling item 
of work affected by the delay. 
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Furthermore, the Contractor must submit to the Engineer a request 
for a Contract Time extension in writing within 30 days after the elimination of the delay to the 
controlling item of work identified in the preliminary request for an extension of Contract Time. 
Each request for a Contract Time extension shall include as a minimum all documentation that 
the Contractor wishes the Department to consider related to the delay, and the exact number of 
days requested to be added to Contract Time. If the Contractor contends that the delay is 
compensable, then the Contractor shall also be required to submit with the request for a Contract 
Time extension a detailed cost analysis of the requested additional compensation. If the 
Contractor fails to submit this required request for a Contract Time extension, with or without a 
detailed cost analysis, depriving the Engineer of the timely opportunity to verify the delay and 
the costs of the delay, the Contractor waives any entitlement to an extension of Contract Time or 
additional compensation for the delay. 

Upon timely receipt of the preliminary request of Contract Time from the 
Contractor, the Engineer will investigate the conditions, and if it is determined that a controlling 
item of work is being delayed for reasons beyond the control of the Contractor the Engineer will 
take appropriate action to mitigate the delay and the costs of the delay. Upon timely receipt of 
the request for a Contract Time extension the Engineer will further investigate the conditions, 
and if it is determined that there was an increase in the time or the cost of performance of the 
controlling item of work beyond the control of the Contractor, then an adjustment of Contract 
Time will be made, and a monetary adjustment will be made, excluding loss of anticipated 
profits, and the Contract will be modified in writing accordingly. 

The existence of an accepted schedule, including any required update(s), 
as stated in 8-3.2, is a condition precedent to the Contractor having any right to the granting of an 
extension of Contract Time or any monetary compensation arising out of any delay. Contractor 
failure to have an accepted schedule, including any required update(s), for the period of potential 
impact, or in the event the currently accepted schedule and applicable updates do not accurately 
reflect the actual status of the project or fail to accurately show the true controlling or non-
controlling work activities for the period of potential impact, will result in any entitlement 
determination as to time or money for such period of potential impact being limited solely to the 
Department’s analysis and identification of the actual controlling or non-controlling work 
activities. Further, in such instances, the Department’s determination as to entitlement as to 
either time or compensability will be final, unless the Contractor can prove by clear and 
convincing evidence to a Disputes Review Board that the Department’s determination was 
without any reasonable factual basis. 

8-8 Failure of Contractor to Maintain Satisfactory Progress.
8-8.1 General: Pursue the work to completion: Section 337.16 of the Florida Statutes

establishes certain requirements pertaining to the suspension or revocation of a Contractor’s 
Certificate of Qualification because of delinquency on a previously awarded Contract. 

8-8.2 Regulations Governing Suspension for Delinquency:
1. A Contractor is delinquent when the Contract Time for performing the work

has expired, and the Contractor has not completed the Contract work. 
2. Once the Department determines that the Contractor is delinquent, the

Department will give the Contractor written notice of intent to suspend the Contractor’s 
Certificate of Qualification. If the Contractor disagrees with the delinquency, the Contractor shall 
file a request for an administrative hearing with the Clerk of Agency Proceedings within ten days 
of receipt of the notice of intent to suspend. If the Contractor does not file a request, the 
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Department will make the suspension conclusive and final. The request for hearing is filed when 
the Contractor delivers it to, and it is received by, the Clerk of Agency Proceedings, Mail 
Station 58, Room 562, Haydon Burns Building, 605 Suwannee Street, Tallahassee, Florida 
32399-0450. 

3. If the Contractor files a request for a hearing, the Department will schedule the
hearing within 30 days of the hearing officer’s receipt of the request. 

4. The Department will continue the period of suspension of the Contractor’s
Certificate of Qualification until the Contractor is no longer delinquent. If the Contractor 
requests an administrative hearing, the Department's final order, depending on the outcome of 
the hearing, will set forth the time period of suspension for the number of days the Department 
determines that the Contractor was delinquent, even if the Contractor cures the delinquency 
during the pendency of the administrative proceedings. 

5. During the period of suspension of the Contractor’s Certificate of Qualification,
the Department will not allow the Contractor and its affiliates to bid on any Department 
Contract, regardless of dollar amount, and will not approve the Contractor as a subcontractor on 
any Department contract. 

6. The Department may grant extensions of time during the prosecution of the
work as allowed under these Specifications regardless of the Contractor’s delinquency status. 

8-9 Default and Termination of Contract.
8-9.1 Determination of Default: The following acts or omissions constitute acts of

default and, except as to subparagraphs 9 and 11, the Department will give notice, in writing, to 
the Contractor and his surety for any delay, neglect or default, if the Contractor: 

1. fails to begin the work under the Contract within the time specified in the
Notice to Proceed; 

2. fails to perform the work with sufficient workmen and equipment or with
sufficient materials to ensure prompt completion of the Contract; 

3. performs the work unsuitably, or neglects or refuses to remove materials or to
perform anew such work that the Engineer rejects as unacceptable and unsuitable; 

4. discontinues the prosecution of the work, or fails to resume discontinued work
within a reasonable time after the Engineer notifies the Contractor to do so; 

5. becomes insolvent or is declared bankrupt, or files for reorganization under the
bankruptcy code, or commits any act of bankruptcy or insolvency, either voluntarily or 
involuntarily; 

6. allows any final judgment to stand against him unsatisfied for a period of ten
calendar days; 

7. makes an assignment for the benefit of creditors;
8. fails to comply with Contract requirements regarding minimum wage payments

or EEO requirements; 
9. fails to comply with the Engineer’s written suspension of work order within the

time allowed for compliance and which time is stated in that suspension of work order; or 
10. for any other cause whatsoever, fails to carry on the work in an acceptable

manner, or if the surety executing the bond, for any reasonable cause, becomes unsatisfactory in 
the opinion of the Department. 

11. fails to comply with 3-9.
For a notice based upon reasons stated in subparagraphs (1) through (8) and (10):

if the Contractor, within a period of ten calendar days after receiving the notice described above, 
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fails to correct the conditions of which complaint is made, the Department will, upon written 
certificate from the Engineer of the fact of such delay, neglect, or default and the Contractor’s 
failure to correct such conditions, have full power and authority, without violating the Contract, 
to take the prosecution of the work out of the hands of the Contractor and to declare the 
Contractor in default. 

If the Contractor, after having received a prior notice described above for any 
reason stated in subparagraph (2), (3), (4), (5), (6) or (8), commits a second or subsequent act of 
default for any reason covered by the same subparagraph (2), (3), (4), (5), (6) or (8) as stated in 
the prior notice, and regardless whether the specific reason is the same, then, regardless of 
whether the Contractor has cured the deficiency stated in that prior notice, the Department will, 
upon written certificate from the Engineer of the fact of such delay, neglect or default and the 
Contractor’s failure to correct such conditions, have full power and authority, without any prior 
written notice to the Contractor and without violating the Contract, to take the prosecution of the 
work out of the hands of the Contractor and to declare the Contractor in default. 

Regarding subparagraph (9), if the Contractor fails to comply with the Engineer’s 
written suspension of work order within the time allowed for compliance and which time is 
stated in that suspension of work order, the Department will, upon written certificate from the 
Engineer of the fact of such delay and the Contractor’s failure to correct that condition, have full 
power and authority, without violating the Contract, to immediately take the prosecution of the 
work out of the hands of the Contractor and to declare the Contractor in default. 

Regarding subparagraph (11), if the Contractor fails to comply with 3-9, the 
Department will have full power and authority, without violating the Contract, to immediately 
take the prosecution of the work out of the hands of the Contractor and to declare the Contractor 
in default. 

The Department has no liability for anticipated profits for unfinished work on a 
Contract that the Department has determined to be in default. 

Notwithstanding the above, the Department shall have the right to declare the 
Contractor (or its “affiliate”) in default and immediately terminate this Contract, without any 
prior notice to the Contractor, in the event the Contractor (or its “affiliate”) is at any time 
“convicted” of a “contract crime,” as these terms are defined in Section 337.165(1), Florida 
Statutes. The Department’s right to default the Contractor (or its “affiliate”) for “conviction” of a 
“contract crime” shall extend to and is expressly applicable to any and all Department Contracts 
that were either advertised for bid; for which requests for proposals or letters of interest were 
requested; for which an intent to award was posted or otherwise issued; or for which a Contract 
was entered into, after the date that the underlying or related criminal indictment, criminal 
information or other criminal charge was filed against the Contractor (or its “affiliate”) that 
resulted in the “conviction.” In the event the Department terminates this Contract for this reason, 
the Contractor shall hereby forfeit any claims for additional compensation, extra time, or 
anticipated profits. The Contractor shall only be paid for any completed work up to the date of 
termination. Further, the Contractor shall be liable for any and all additional costs and expenses 
the Department incurs in completing the Contract work after such termination. 

8-9.2 Termination of Contract for Convenience: The Department may terminate the
entire Contract or any portion thereof, if the Secretary determines that a termination is in the 
Department’s interest. The Secretary will deliver to the Contractor a Written Notice of 
Termination specifying the extent of termination and the effective date. 
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When the Department terminates the entire Contract, or any portion thereof, 
before the Contractor completes all items of work in the Contract, the Department will make 
payment for the actual number of units or items of work that the Contractor has completed, at the 
Contract unit price, and according to the formulas and provisions set forth in 4-3.2 for items of 
work partially completed, and such payments will constitute full and complete compensation for 
such work or items. No payment of any kind or amount will be made for items of work not 
started. The Department will not consider any claim for loss of anticipated profits, or overhead of 
any kind (including home office and jobsite overhead or other indirect impacts) except as 
provided in 4-3.2 for partially completed work. 

The Department will consider reimbursing the Contractor for actual cost of 
mobilization (when not otherwise included in the Contract) including moving equipment to the 
job where the volume of the work that the Contractor has completed is too small to compensate 
the Contractor for these expenses under the Contract unit prices. 

The Department may purchase at actual cost acceptable materials and supplies 
procured for the work, that the Department has inspected, tested, and approved and that the 
Contractor has not incorporated in the work. Submit the proof of actual cost, as shown by 
receipted bills and actual cost records, at such points of delivery as the Engineer may designate. 

Termination of a contract or a portion thereof, under the provisions of this 
Subarticle, does not relieve the Contractor or the surety of its responsibilities for the completed 
portion of the Contract or its obligations for and concerning any just claims arising out of the 
work performed. 

All Contractor claims for additional payment, due to the Department’s 
termination of the entire Contract or any portion thereof, must meet the requirements of 5-12. 

8-9.3 Completion of Work by Department: Upon declaration of default, the
Department will have full authority to appropriate or use any or all suitable and acceptable 
materials and equipment on the site and may enter into an agreement with others to complete the 
work under the Contract, or may use other methods to complete the work in an acceptable 
manner. The Department will charge all costs that the Department incurs because of the 
Contractor’s default, including the costs of completing the work under the Contract, against the 
Contractor. If the Department incurs such costs in an amount that exceeds the sum that would 
have been payable under the Contract, then the Contractor and the surety shall be liable and shall 
pay the Department the amount of the excess. 

If, after the ten day notice period and prior to any action by the Department to 
otherwise complete the work under the Contract, the Contractor establishes his intent to 
prosecute the work in accordance with the Department’s requirements, then the Department may 
allow the Contractor to resume the work, in which case the Department will deduct from any 
monies due or that may become due under the Contract, any costs to the Department incurred by 
the delay, or from any reason attributable to the delay. 

8-10 Liquidated Damages for Failure to Complete the Work.
8-10.1 Highway Code Requirements Pertaining to Liquidated Damages:

Section 337.18, paragraph (2) of the Florida Statutes, requires that the Department adopt 
regulations for the determination of default and provides that the Contractor pay liquidated 
damages to the Department for any failure of the Contractor to complete the Contract work 
within the Contract Time. These Code requirements govern, and are herewith made a part of the 
Contract. 
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8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the
amounts established in the following schedule: 

Original Contract Amount Daily Charge Per Calendar Day 
$50,000 and under .......................................................$1,015 
Over $50,000 but less than $250,000..........................$1,045 
$250,000 but less than $500,000.................................$1,170 
$500,000 but less than $2,500,000..............................$1,690 
$2,500,000 but less than $5,000,000...........................$2,579 
$5,000,000 but less than $10,000,000.........................$3,756 
$10,000,000 but less than $15,000,000.......................$4,344 
$15,000,000 but less than $20,000,000.......................$5,574 
$20,000,000 and over ..............  $10,203 plus 0.00005 of any 
amount over $20 million (Round to nearest whole dollar) 

8-10.3 Determination of Number of Days of Default: For all contracts, regardless of
whether the Contract Time is stipulated in calendar days or working days, the Engineer will 
count default days in calendar days. 

8-10.4 Conditions under which Liquidated Damages are Imposed: If the Contractor
or, in case of his default, the surety fails to complete the work within the time stipulated in the 
Contract, or within such extra time that the Department may have granted then the Contractor or, 
in case of his default, the surety shall pay to the Department, not as a penalty, but as liquidated 
damages, the amount so due as determined by the Code requirements, as provided in 8-10.2. 

8-10.5 Right of Collection: The Department has the right to apply, as payment on such
liquidated damages, any money the Department owes the Contractor. 

8-10.6 Allowing Contractor to Finish Work: The Department does not waive its right
to liquidated damages due under the Contract by allowing the Contractor to continue and to 
finish the work, or any part of it, after the expiration of the Contract Time. 

8-10.7 Completion of Work by Department: In the case of a default of the Contract and
the completion of the work by the Department, the Contractor and his surety are liable for the 
liquidated damages under the Contract, but the Department will not charge liquidated damages 
for any delay in the final completion of the Department’s performance of the work due to any 
unreasonable action or delay on the part of the Department. 

8-11 Release of Contractor’s Responsibility.
The Department considers the Contract complete when the Contractor has completed all 

work and the Department has accepted the work. The Department will then release the 
Contractor from further obligation except as set forth in his bond, and except as provided in 5-13. 

8-12 Recovery of Damages Suffered by Third Parties.
In addition to the damages provided for in 8-10.2 and pursuant to Section 337.18 of the 

Florida Statutes, when the Contractor fails to complete the work within the Contract Time the 
Department may recover from the Contractor amounts that the Department pays for damages 
suffered by third parties unless the failure to timely complete the work was caused by the 
Department’s act or omission. 
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SECTION 9 
MEASUREMENT AND PAYMENT 

9-1 Measurement of Quantities.
9-1.1 Measurement Standards: The Engineer will measure all work completed under

the Contract in accordance with the United States Standard Measures. 
9-1.2 Method of Measurements: The Engineer will take all measurements horizontally

or vertically. 
9-1.3 Determination of Pay Areas:

9-1.3.1 Final Calculation: When measuring items paid for on the basis of area of
finished work, where the pay quantity is designated to be determined by calculation, the 
Engineer will use lengths and widths in the calculations based on the station to station 
dimensions shown in the Plans; the station to station dimensions actually constructed within the 
limits designated by the Engineer; or the final dimensions measured along the surface of the 
completed work within the neat lines shown in the Plans or designated by the Engineer. The 
Engineer will use the method or combination of methods of measurement that reflect, with 
reasonable accuracy, the actual surface area of the finished work as the Engineer determines. 

9-1.3.2 Plan Quantity: When measuring items paid for on the basis of area of
finished work, where the pay quantity is designated to be the plan quantity, the Engineer will 
determine the final pay quantity based on the plan quantity subject to the provisions of 9-3.2. 
Generally, the Engineer will calculate the plan quantity using lengths based on station to station 
dimensions and widths based on neat lines shown in the Plans. 

9-1.4 Construction Outside Authorized Limits: The Engineer will not pay for surfaces
constructed over a greater area than authorized, or for material that the Contractor has moved 
from outside of slope stakes and lines shown in the Plans, except where the Engineer provides 
written instruction for the Contractor to perform such work. 

9-1.5 Truck Requirements: Provide all trucks with numbers and certify that all trucks
used have a manufacturer’s certification or permanent decal showing the truck capacity rounded 
to the nearest tenth of a cubic yard placed on both sides of the truck. This capacity will include 
the truck body only and any side boards added will not be included in the certified truck body 
capacity. Ensure the lettering and numbers are legible for identification purposes at all times. 

9-1.6 Ladders and Instrument Stands for Bridge Projects: On bridge projects, in
order to facilitate necessary measurements, provide substantial ladders to the tops of piers and 
bents, and place and move such ladders as the Engineer directs. 

For bridge projects crossing water or marshy areas, supply fixed stands for 
instrument mounting and measurements, in accordance with the details stipulated in the 
Specifications for the project. 

9-2 Scope of Payments.
9-2.1 Items Included in Payment: Accept the compensation as provided in the Contract

as full payment for furnishing all materials and for performing all work contemplated and 
embraced under the Contract; also for all loss or damage arising out of the nature of the work or 
from the action of the elements, or from any unforeseen difficulties or obstructions which may 
arise or be encountered in the prosecution of the work until its final acceptance; also for all other 
costs incurred under the provisions of Division I. 
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For any item of work contained in the proposal, except as might be specifically 
provided otherwise in the basis of payment clause for the item, include in the Contract unit price 
(or lump sum price) for the pay item or items the cost of all labor, equipment, materials, tools 
and incidentals required for the complete item of work, including all requirements of the Section 
specifying such item of work, except as specifically excluded from such payments. 

9-2.1.1 Fuels: The Department will, in the Contract Documents, provide an
estimated quantity for fuel requirements for gasoline and diesel to cover the work specified in the 
Contract. Price adjustments will be made only for the amount of gasoline and diesel fuel 
estimated by the Department as required to complete the Contract. The requirement of each type 
of fuel for each pay item is estimated by multiplying the Department’s standard fuel factor for 
that pay item by the quantity of that pay item. On Contracts with an original Contract Time in 
excess of 120 calendar days, the Department will make price adjustments on each applicable 
progress estimate to reflect increases or decreases in the price of gasoline and diesel from those 
in effect during the month in which bids were received. The Contractor will not be given the 
option of accepting or rejecting these adjustments. Price adjustments for these fuels will be made 
only when the current fuel price (CFP) varies by more than 5% from the price prevailing in the 
month when bids were received (BFP), and then only on the portion that exceeds 5%. 

Price adjustments will be based on the monthly bulk average price for gas 
and diesel as derived by the Department. These average indexes shall be determined by 
averaging bulk fuel prices on the first day of each month as quoted by major oil companies that 
are reasonably expected to furnish fuel for projects in the State of Florida. Average price indices 
for gasoline and diesel will be available on the Construction Office website before the 15th of 
each month, at the following URL: 
https://www.fdot.gov/construction/fuel-bit/fuel-bit.shtm. 

Payment will be based on the quantities shown on the progress estimate on 
all items for which established standard fuel factors are on a file maintained by the Department. 

Payment on progress estimates will be adjusted to reflect adjustments in 
the prices for gasoline and diesel in accordance with the following: 

When fuel prices have decreased between month of bid and month of this 
progress estimate: 

Ai = Fi (Pi - 0.95 Pb) during a period of decreasing prices. 
Ai = Total dollar amount - positive or negative - of the cost 

adjustment for each kind of fuel used by the Contractor during the month “i.” 
Fi = Total gallons calculated as being used during the month. 
Pi = Average price for fuel prevailing during month “i.” 
Pb = Average price for fuel prevailing during the month “b” when 

bids were received on this Contract. 
When fuel prices have increased between month of bid and month of this 

progress estimate: 
Ai = Fi (Pi - 1.05 Pb) during a period of increasing prices. 
Ai = Total dollar amount - positive or negative - of the cost 

adjustment for each kind of fuel used by the Contractor during the month “i.” 
Fi = Total gallons calculated as being used during the month. 
Pi = Average price for fuel prevailing during month “i.” 
Pb = Average price for fuel prevailing during the month “b” when 

bids were received on this Contract. 
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Payment will be made on the current progress estimate to reflect the index 
difference at the time work was performed. 

Adjustments will be paid or charged to the Prime Contractor only. Any 
Contractor receiving an adjustment under this provision shall distribute the proper proportional 
part of such adjustment to subcontractors who perform applicable work. 

9-2.1.2 Bituminous Material: Prepare a Contractor’s Certification of Quantities,
using the Department’s current approved form for Superpave Asphalt Base, Driveway Asphalt 
Base, Asphalt Treated Permeable Base, Superpave Asphaltic Concrete, Miscellaneous Asphalt 
Pavement, Asphalt Concrete Friction Course, and Asphalt Membrane Interlayer pay items. 
Submit this certification to the Engineer no later than Twelve O’clock noon Monday after the 
estimate cut-off or as directed by the Engineer, based on the quantity of asphalt produced and 
accepted on the roadway per Contract. Ensure the certification includes the Contract Number, 
Financial Project Identification (FPID) Number, Certification Date and Number, the period the 
certification represents and the tons produced for each asphalt pay item. 

On Contracts having an original Contract Time of more than 365 calendar 
days, or more than 5,000 tons of asphalt concrete, the Department will adjust the bid unit price 
for bituminous material, excluding cutback and emulsified asphalt to reflect increases or 
decreases in the Asphalt Price Index (API) of bituminous material from that in effect during the 
month in which bids were received. The Contractor will not be given the option of accepting or 
rejecting this adjustment. Bituminous adjustments will be made only when the current 
API (CAPI) varies by more than 5% of the API prevailing in the month when bids were received 
(BAPI), and then only on the portion that exceeds 5%. 

The Department will determine the API for each month by averaging 
quotations in effect on the first day of the month at all terminals that could reasonably be 
expected to furnish bituminous material to projects in the State of Florida. 

The API will be available on the Construction Office website before the 
15th day of each month at the following URL: https://www.fdot.gov/construction/fuel-bit/fuel-
bit.shtm. 

Payment on progress estimates will be adjusted to reflect adjustments in 
the prices for bituminous materials in accordance with the following: 

$ Adjustment = (ID)(Gallons) 
Where ID = Index Difference = [CAPI - 0.95(BAPI)] when the 

API has decreased between the month of bid and month of this progress estimate. 
Where ID = Index Difference = [CAPI - 1.05(BAPI)] when the 

API has increased between the month of bid and month of this progress estimate. 
Payment will be made on the current progress estimate to reflect the index 

difference at the time work was performed. 
For asphalt concrete items payable by the ton or square yard, the number 

of gallons will be determined assuming a mix design with 6.25% liquid asphalt weighing 
8.58 pounds per gallon. 

For asphalt concrete items payable by the cubic yard, the number of 
gallons will be determined assuming a mix design with 3% liquid asphalt weighing 8.58 pounds 
per gallon. 

9-2.2 Non-Duplication of Payment: In cases where the basis of payment clause in these
Specifications relating to any unit price in the bid schedule requires that the unit price cover and 
be considered compensation for certain work or material essential to the item, the Department 
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will not measure or pay for this same work or material under any other pay item that may appear 
elsewhere in these Specifications. 

9-3 Compensation for Altered Quantities.
9-3.1 General: When alteration in Plans or quantities of work not requiring a

supplemental agreement as hereinbefore provided for are offered and performed, the Contractor 
shall accept payment in full at Contract unit bid prices for the actual quantities of work done, and 
no allowance will be made for increased expense, loss of expected reimbursement, or loss of 
anticipated profits suffered or claimed by the Contractor, resulting either directly from such 
alterations, or indirectly from unbalanced allocation among the Contract items of overhead 
expense on the part of the bidder and subsequent loss of expected reimbursement therefore, or 
from any other cause. 

Compensation for alterations in Plans or quantities of work requiring 
supplemental agreements shall be stipulated in such agreement, except when the Contractor 
proceeds with the work without change of price being agreed upon, the Contractor shall be paid 
for such increased or decreased quantities at the Contract unit prices bid in the Proposal for the 
items of work. If no Contract unit price is provided in the Contract, and the parties cannot agree 
as to a price for the work, the Contractor agrees to do the work in accordance with 4-3.2. 

9-3.2 Payment Based on Plan Quantity:
9-3.2.1 Error in Plan Quantity: As used in this Article, the term “substantial

error” is defined as the smaller of (1) or (2) below: 
1. a difference between the original plan quantity and final quantity

of more than 5%, 
2. a change in quantity which causes a change in the amount

payable of more than $5,000. 
On multiple job Contracts, changes made to an individual pay item due to 

substantial errors will be based on the entire Contract quantity for that pay item. 
Where the pay quantity for any item is designated to be the original plan 

quantity, the Department will revise such quantity only in the event that the Department 
determines it is in substantial error. In general, the Department will determine such revisions by 
final measurement, plan calculations, or both, as additions to or deductions from plan quantities. 

In the event that either the Department or the Contractor contends that the 
plan quantity for any item is in error and additional or less compensation is thereby due, the 
claimant shall submit, at their own expense, evidence of such in the form of acceptable and 
verifiable measurements or calculations. The Department will not revise the plan quantity solely 
on the basis of a particular method of construction that the Contractor selects. For earthwork 
items, the claimant must note any differences in the original ground surfaces from that shown in 
the original Plan cross-sections that would result in a substantial error to the plan quantity, and 
must be properly documented by appropriate verifiable level notes, acceptable to both the 
Contractor and the Department, prior to disturbance of the original ground surface by 
construction operations. The claimant shall support any claim based upon a substantial error for 
differences in the original ground surface by documentation as provided above. 

9-3.2.2 Authorized Changes in Limits of Work: Where the Department
designates the pay quantity for any item to be the original plan quantity and authorizes a plan 
change which results in an increase or decrease in the quantity of that item, the Department will 
revise the plan quantity accordingly. In general, the Department will determine such revisions by 
final measurement, plan calculations or both. 
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9-3.2.3 Specified Adjustments to Pay Quantities: Do not apply the limitations
specified in 9-3.2.1 and 9-3.2.2 to the following: 

1. Where these Specifications or Special Provisions provide that the
Department determines the pay quantity for an item on the basis of area of finished work 
adjusted in accordance with the ratio of measured thickness to nominal thickness. 

2. Where these Specifications provide for a deduction due to test results
falling outside of the allowable specified tolerances. 

3. To payment for extra length fence posts, as specified in 550-6.3.
9-3.3 Lump Sum Quantities:

9-3.3.1 Error in Lump Sum Quantity: Where the Department designates the
pay quantity for an item to be a lump sum and the Plans show an estimated quantity, the 
Department will adjust the lump sum compensation only in the event that either the Contractor 
submits satisfactory evidence or the Department determines and furnishes satisfactory evidence 
that the lump sum quantity shown is in substantial error as defined in 9-3.2.1. 

9-3.3.2 Authorized Changes in Work: Where the Department designates the pay
quantity for an item to be a lump sum and the Plans show an estimated quantity, the Department 
will adjust compensation for that item proportionately when an authorized plan change is made 
which results in an increase or decrease in the quantity of that item. When the Plans do not show 
an estimated plan quantity or the applicable specifications do not provide adjustments for 
contingencies, the Department will compensate for any authorized plan change resulting in an 
increase or decrease in the cost of acceptably completing the item by establishing a new unit 
price through a supplemental agreement as provided in 4-3.2. 

9-3.4 Deviation from Plan Dimensions: If the Contractor fails to construct any item to
Plan or to authorized dimensions within the specified tolerances, the Engineer, at his discretion 
will: require the Contractor to reconstruct the work to acceptable tolerances at no additional cost 
to the Department; accept the work and provide the Contractor no pay; or accept the work and 
provide the Contractor a reduced final pay quantity or reduced unit price. The Department will 
not make reductions to final pay quantities for those items designated to be paid on the basis of 
original plan quantity or a lump sum quantity under the provisions of this Article unless such 
reduction results in an aggregate monetary change per item of more than $100, except that for 
earthwork items, the aggregate change must exceed $5,000 or 5% of the original plan quantity, 
whichever is smaller. If, in the opinion of the Engineer, the Contractor has made a deliberate 
attempt to take advantage of the construction tolerances as defined in 120-12.1 to increase 
borrow excavation in fill sections or to decrease the required volume of roadway or lateral ditch 
excavation or embankment, the Department will take appropriate measurements and will apply 
reductions in pay quantities. The Department will not use the construction tolerance, as defined 
in 120-12.1, as a pay tolerance. The construction tolerance is not to be construed as defining a 
revised authorized template. 

9-4 Deleted Work.
The Department will have the right to cancel the portions of the Contract relating to the 

construction of any acceptable item therein, by making an adjustment in payment to the 
Contractor of a fair and equitable amount covering the value of all cancelled work less all items 
of cost incurred prior to the date that the Engineer cancels the work. 

January 202196



9-5 Partial Payments.
9-5.1 General: The Engineer will make partial payments on monthly estimates based on

the amount of work that the Contractor completes during the month (including delivery of certain 
materials, as specified herein below). The Engineer will make approximate monthly payments, 
and the Department will correct all partial estimates and payments in the subsequent estimates 
and in the final estimate and payment. 

The Department will base the amount of such payments on the total value of the 
work that the Contractor has performed to the date of the estimate, based on the quantities 
completed and the Contract prices, less payments previously made and less any retainage 
withheld. 

Retainage will not be withheld until the percent of Contract Time used exceeds 
75%. From that time forward, the Department will withhold retainage of 10% of the amount due 
on the current estimate as retainage when the percent of Contract Time used exceeds the percent 
of Contract amount earned by more than 15%. 

Contract amount is defined as the original Contract amount adjusted by approved 
supplemental agreements. 

Retainage will be determined for each job on multiple job Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final estimate. 

9-5.2 Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16
of the Florida Statutes, and the rules of the Department, the Department may disqualify the 
Contractor from bidding on future Department contracts if the Contractor’s payment record in 
connection with contract work becomes unsatisfactory. 

9-5.3 Withholding Payment:
9-5.3.1 Withholding Payment for Defective Work: If the Department discovers

any defective work or material prior to the final acceptance, or if the Department has a 
reasonable doubt as to the integrity of any part of the completed work prior to final acceptance, 
then the Department will not allow payment for such defective or questioned work until the 
Contractor has remedied the defect and removed any causes of doubt. 

9-5.3.2 Withholding Payment for Failure to Comply: The Department will
withhold progress payments from the Contractor if he fails to comply with any or all of the 
following within 60 days after beginning work: 

1. Comply with and submit required documentation relating to prevailing
wage rate provisions, Equal Employment Opportunity, On-The-Job Training, and Affirmative 
Action; 

2. Comply with the requirement to report all necessary information,
including actual payments to DBEs, all other subcontractors and major suppliers, through the 
Internet based Equal Opportunity Reporting System; 

3. Comply with or make a good faith effort to ensure employment
opportunity for minorities and females in accordance with the required contract provisions for 
Federal Aid Construction Contracts, and 

4. Comply with or make a good faith effort to meet On-The-Job Training
goals. 

The Department will withhold progress payments until the Contractor has 
satisfied the above conditions. 
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9-5.4 Release of Retainage After Acceptance: When the Contractor has furnished the
Department with all submittals required by the Contract, such as invoices, EEO reports, materials 
certifications, certification of materials procured, etc., (excluding Contractor’s letter of 
acceptance of final amount due and Form 21-A release) and the Engineer has determined that the 
measurement and computation of pay quantities is correct, the Department may reduce the 
retainage to $1,000 plus any amount that the Department elects to deduct for defective work as 
provided in 9-5.3. 

The Department may deduct from payment estimates any sums that the 
Contractor owes to the Department on any account. Where more than one project or job (separate 
job number) is included in the Contract, the Department will distribute the reduced retainage as 
provided in the first paragraph of this subarticle to each separate project or job in the ratio that 
the Contract value of the work for the particular job bears to the total Contract amount. 

9-5.5 Partial Payments for Delivery of Certain Materials:
9-5.5.1 General: The Department will allow partial payments for new materials

that will be permanently incorporated into the project and are stockpiled in approved locations in 
the project vicinity. Stockpile materials so that they will not be damaged by the elements and in a 
manner that identifies the project on which they are to be used. 

The following conditions apply to all payments for stockpiled materials: 
1. There must be reasonable assurance that the stockpiled material

will be incorporated into the specific project on which partial payment is made. 
2. The stockpiled material must be approved as meeting applicable

specifications. 
3. The total quantity for which partial payment is made shall not

exceed the estimated total quantity required to complete the project. 
4. The Contractor shall submit to the Engineer certified invoices to

document the value of the materials received. The amount of the partial payment will be 
determined from invoices for the material up to the unit price in the Contract. 

5. Delivery charges for materials delivered to the jobsite will be
included in partial payments if properly documented. 

6. Partial payments will not be made for materials which were
stockpiled prior to award of the Contract for a project. 

9-5.5.2 Partial Payment Amounts: The following partial payment restrictions
apply: 

1. Partial payments less than $5,000 for any one month will not be
processed. 

2. Partial payments for structural steel and precast prestressed items will
not exceed 85% of the bid price for the item. Partial payments for all other items will not exceed 
75% of the bid price of the item in which the material is to be used. 

3. Partial payment will not be made for aggregate and base course material
received after paving or base construction operations begin except when a construction sequence 
designated by the Department requires suspension of paving and base construction after the 
initial paving operations, partial payments will be reinstated until the paving and base 
construction resumes. 

9-5.5.3 Off Site Storage: If the conditions of 9-5.5.1 are satisfied, partial
payments will be allowed for materials stockpiled in approved in-state locations. Additionally, 
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partial payments for materials stockpiled in approved out-of-state locations will be allowed if the 
conditions of 9-5.5.1 and the following conditions are met: 

1. Furnish the Department a Materials Bond stating the supplier
guarantees to furnish the material described in the Contract to the Contractor and Department. 
Under this bond, the Obligor shall be the material supplier and the Obligees shall be the 
Contractor and the Florida Department of Transportation. The bond shall be in the full dollar 
amount of the bid price for the materials described in the contract. 

2. The following clauses must be added to the construction Contract
between the Contractor and the supplier of the stockpiled materials: 

“Notwithstanding anything to the contrary, <supplier> will be 
liable to the Contractor and the Florida Department of Transportation should <supplier> default 
in the performance of this agreement.” 

“Notwithstanding anything to the contrary, this agreement, and the 
performance bond issued pursuant to this agreement, does not alter, modify, or otherwise change 
the Contractor’s obligation to furnish the materials described in this agreement to the Florida 
Department of Transportation.” 

3. The agreement between the Contractor and the supplier of the
stockpiled materials must include provisions that the supplier will store the materials and that 
such materials are the property of the Contractor. 

9-5.6 Certification of Payment to Subcontractors: The term “subcontractor,” as used
herein, includes persons or firms furnishing materials or equipment incorporated into the work or 
stockpiled for which the Department has made partial payment and firms working under 
equipment-rental agreements. The Contractor is required to pay all subcontractors for 
satisfactory performance of their Contracts before the Department will make a further progress 
(partial) payment. The Contractor shall also return all retainage withheld to the subcontractors 
within 30 days after the subcontractor’s work is satisfactorily complete, as determined by the 
Department. Prior to receipt of any progress (partial) payment, the prime contractor shall certify 
that all subcontractors having an interest in the Contract were paid for satisfactory performance 
of their Contracts and that the retainage is returned to subcontractors within 30 days after 
satisfactory completion of the subcontractor’s work. Submit this certification in the form 
designated by the Department. 

Within 30 days of the Contractor’s receipt of the final progress payment or any 
other payments thereafter, except the final payment, the Contractor shall pay all subcontractors 
and suppliers having an interest in the Contract for all work completed and materials furnished. 
The Department will honor an exception to the above when the Contractor demonstrates good 
cause for not making any required payment and submits written notification of any such good 
cause to both the Department and the affected subcontractors or suppliers within said 30 day 
period. 

The Contractor shall indemnify and provide defense for the Department when 
called upon to do so for all claims or suits against the Department, by third parties, pertaining to 
Contractor payment or performance issues arising out of the Contract. It is expressly understood 
that the monetary limitation on the extent of the indemnification shall be the approved Contract 
amount, which shall be the original Contract amount as may be increased by subsequent 
Supplemental Agreements. 
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9-6 Record of Construction Materials.
9-6.1 General: For all construction materials used in the construction of the project,

(except materials exempted by 9-6.2), preserve for the Department’s inspection the invoices and 
records of the materials for a period of three years from the date of completion of the project. 
Apply this requirement when subcontractors purchase materials, and obtain the invoices and 
other materials records from the subcontractors. By providing the materials, the Contractor 
certifies that all invoices will be maintained for the required period. 

9-6.2 Non-Commercial Materials: The provisions of 9-6.1 do not apply to materials
generally classed as non-commercial, such as fill materials, local sand, sand-clay, or local 
materials used as stabilizer. 

9-7 Disputed Amounts Due the Contractor.
The Department reserves the right to withhold from the final estimate any disputed 

amounts between the Contractor and the Department. The Department will release all other 
amounts due, as provided in 9-8. 

9-8 Acceptance and Final Payment.
9-8.1 Acceptance and Final Payment Documents: Whenever the Contractor has

completely performed the work provided for under the Contract and the Engineer has performed 
a final inspection and made final acceptance (as provided in 5-10 and 5-11), and subject to the 
terms of 8-11, the Engineer will prepare a final estimate showing the value of the work as soon 
as the Engineer makes the necessary measurements and computations. The Engineer will correct 
all prior estimates and payments in the final estimate and payment. The Department will pay the 
estimate, less any sums that the Department may have deducted or retained under the provisions 
of the Contract, as soon as practicable after final acceptance of the work, along with all executed 
supplemental agreements received after final acceptance. 

If the Contractor fails to furnish all required Contract Documents as listed in (1) 
through (9) below within 90 days of the Department’s offer of final payment or request for 
refund of overpayment, the Department may suspend the Contractor’s Certificate of 
Qualification under the provisions of Florida Administrative Code 14-22. 

1. The Contractor has agreed in writing to accept the balance due or refund
the overpayment, as determined by the Department, as full settlement of his account under the 
Contract and of all claims in connection therewith, or the Contractor, has through the use of the 
Qualified Acceptance Letter, accepted the balance due or refunded the overpayment, as 
determined by the Department, with the stipulation that his acceptance of such payment or the 
making of such refund does not constitute any bar, admission, or estoppel, or have any effect as 
to those payments in dispute or the subject of a pending claim between the Contractor and the 
Department. To receive payment based on a Qualified Acceptance Letter, define in writing the 
dispute or pending claim with full particular of all items of all issues in dispute, including 
itemized amounts claimed for all particulars of all items, and submit it as part of the Qualified 
Acceptance Letter. The Contractor further agrees, by submitting a Qualified Acceptance Letter 
that any pending or future arbitration claim or suit is limited to those particulars, including the 
itemized amounts, defined in the original Qualified Acceptance Letter, and that he will 
commence with any such arbitration claim or suit within 820 calendar days from and after the 
time of final acceptance of the work and that his failure to file a formal claim within this period 
constitutes his full acceptance of the Engineer’s final estimate and payment. The overpayment 
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refund check from the Contractor, if required, will be considered a part of any Acceptance Letter 
executed. 

2. The Contractor has properly maintained the project, as specified
hereinbefore. 

3. The Contractor has furnished a sworn affidavit to the effect that the
Contractor has paid all bills and no suits are pending (other than those exceptions listed, if any) 
in connection with work performed under the Contract and that the Contractor has not offered or 
made any gift or gratuity to, or made any financial transaction of any nature with, any employee 
of the Department in the performance of the Contract. Include with the listed tort liability 
exceptions, if any, evidence of adequate insurance coverage as required in 7-13. 

4. The surety on the Contract bond consents, by completion of their
portion of the affidavit and surety release subsequent to the Contractor’s completion of his 
portion, to final payment to the Contractor and agrees that the making of such payment does not 
relieve the surety of any of its obligations under the bond. 

5. The Contractor has complied with and settled all requirements
pertaining to any wage-rate provisions. 

6. The Contractor has submitted all required mill tests and analysis reports
to the Engineer. 

7. The Contractor has furnished the Construction Compliance with
Specifications and Plans Certification. Provide the Engineer with a notarized final certification of 
compliance with the requirements of Section 105 to accompany the final estimate. Certification 
must be on a form provided by the Engineer. 

8. The Contractor has submitted and the Department has accepted all as-
built drawings and certified surveys. 

9. The Contractor has furnished all required manufacturers’ warranties to
the Engineer. 

9-8.2 Review of Engineer’s Final Estimate: The Department may review the Engineer’s
final estimate and make changes as necessary. If changes are made, the Contractor will be so 
notified in writing in the “Notification of Findings Due to Additional Review”. This notification 
letter will detail the changes made as a result of the review, and will stipulate the actions to be 
taken by the Department and those required by the Contractor. The issuance of a “Notification of 
Findings Due to Additional Review” will not impact the requirements of 9-8.1, above. 

Complete the required actions and submit the signed “Notification of Findings 
Due to Additional Review” to the Department within the timeframe specified in 9-8.1. If the 
“Notification of Findings Due to Additional Review” is received after the time has expired in 9-
8.1, submit to the Department within 30 days signifying agreement or disagreement with the 
findings. For disagreement items, submit a full explanation including the items and amount. For 
any claim or part of a claim that pertains solely to the “Notification of Findings Due to 
Additional Review” disputes, submit full and complete claim documentation as described in 5-
12.3 as to such claim dispute issues within 90 days of receipt of the notification. Failure to 
submit the signed notification or to submit such claim documentation within the time frames 
specified may result in suspension of the Contractor’s Certificate of Qualification under the 
provisions of Florida Administrative Code 14-22. 

9-9 Interest Due on Delayed Payments.
The Department will determine and pay any interest due the Contractor for delays in final 

payment in accordance with Section 337.141 of the Florida Statutes. 
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9-10 Offsetting Payments.
Section 337.145 of the Florida Statutes, providing for offsetting payments to the 

Contractor, is hereby made a part of this Contract: 
1. After settlement, arbitration, or final adjudication of any claim of the

Department for work done pursuant to a construction contract with any party, the Department 
may offset such amount from payments due for work done on any construction contract, 
excluding amounts owed to subcontractors, suppliers, and laborers, which it has with the party 
owing such amount if, upon demand, payment of the amount is not made within 60 days to the 
Department. 

2. Offsetting any amount pursuant to (1) above shall not be considered a
breach of Contract by the Department. 
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FHWA 1273 
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FHWA-1273 --  Revised May 1, 2012 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act

Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water

Pollution Control Act
X. Compliance with Governmentwide Suspension and

Debarment Requirements
XI. Certification Regarding Use of Contract Funds for

Lobbying

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal).  The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation.  The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women.  Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants /
Employees with Disabilities:  The contractor must be familiar

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment.  The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements.  Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following: 

(1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 

http://www.fhwa.dot.gov/eforms/
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2. Withholding

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts.   The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment.   A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages.  In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts.  The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency.  Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract.  Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 

  Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * *

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion – First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 



11 

department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * *

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352.  Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available. 

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form.  The job order may be
placed with the State Employment Service in writing or by
telephone.  If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service.  The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants.  Such certificate shall be made a part of the
contractor's permanent project records.  Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



ATTACHMENT E 

CERTIFICATION FOR DISCLOSURE OF LOBBYING 

ACTIVITIES 



375-030-33 
PROCUREMENT 

10/01

CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES 
ON FEDERAL-AID CONTRACTS 

(Compliance with 49CFR, Section 20.100 (b)) 

The prospective participant certifies, by signing this certification, that to the best of his or 
her knowledge and belief: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer of employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any federal contract, the making of any federal grant, the making of any federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this federal contract, grant, loan,
or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.
(Standard Form-LLL can be obtained from the Florida Department of Transportation's
Professional Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, U.S. Code.  Any person who fails to file the required certification shall be subject to 
a civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 

The prospective participant also agrees by submitting his or her proposal that he or she 
shall require that the language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such subrecipients shall certify and 
disclose accordingly. 

Name of Consultant: 

By:    Date: _________________      Authorized Signature 

Title:___________________________ 



ATTACHMENT F 

DISCLOSURE OF LOBBYING ACTIVITIES 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DISCLOSURE OF LOBBYING ACTIVITIES 
375-030-34 

PROCUREMENT 
 02/16 

Is this form applicable to your firm? 

If no, then please complete section 4 
below for “Prime” 

  YES     NO 

1. Type of Federal Action:
a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change

   For Material Change Only: 
    Year:   Quarter: 

    Date of last report: 

    (mm/dd/yyyy)     

4. Name and Address of Reporting Entity:
  Prime    Subawardee 

 Tier , if known: 

Congressional District, if known: 4c 

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 

6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known:

$ 

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, MI): 

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31

U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature: ____________________________________________ 

Print Name: 

Title: 

Telephone No.:   Date (mm/dd/yyyy): 

Federal Use Only: 
Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)  
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES  

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action.  
 

2. Identify the status of the covered Federal action.  
 

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action.  

 
4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if 

known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.  

 
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State 

and zip code of the prime Federal recipient. Include Congressional District, if known.  
 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.  

 
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.  

 
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 

Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001."  

 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.  
 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying   
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 

Enter Last Name, First Name, and Middle Initial (MI).  
 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.  
 
 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  

collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,  

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  

estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  

Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.  



ATTACHMENT G 

DAVIS-BACON WAGE DETERMINATION 
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APPENDICES A and E 
 
 
During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 
 
(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 

nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement. 

 
(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract, 

shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion 
or family status in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix B of the 
Regulations. 

 
(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment:  

In all solicitations made by the Contractor, either by competitive bidding or negotiation for 
work to be performed under a subcontract, including procurements of materials or leases of 
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination 
on the basis of race, color, national origin, sex, age, disability, religion or family status. 

 
(4.) Information and Reports:  The Contractor shall provide all information and reports required 

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions.  Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

 
(5.) Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with the 

nondiscrimination provisions of this contract, the Florida Department of Transportation shall 
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 

 
a. withholding of payments to the Contractor under the contract until the Contractor 

complies, and/or 
b. cancellation, termination or suspension of the contract, in whole or in part. 

 
(6.) Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) 

through (7) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.  The 
Contractor shall take such action with respect to any subcontract or procurement as the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
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Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may direct as a means of enforcing such provisions including sanctions for
noncompliance. In the event a Contractor becomes involved in, or is threatened with, 
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may 
request the Florida Department of Transportation to enter into such litigation to protect the
interests of the Florida Department of Transportation, and, in addition, the Contractor may
request the United States to enter into such litigation to protect the interests of the United 
States. 

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights 
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment 
of persons displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects);  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), 
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973, 
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); 
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et 
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of 
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, 
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209), 
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); Titles II and III of the Americans with 
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of 
public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by Department of 
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation 
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to 
Address Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures non-discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; Executive Order 13166, Improving Access to 
Services for Persons with Limited English Proficiency, and resulting agency guidance, 
national origin discrimination includes discrimination because of limited English proficiency 
(LEP).  To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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CONTRACT PROVISIONS 

All contracts awarded by a recipient, including small purchases, shall contain the following 
provisions as applicable: 
1. Equal Employment Opportunity - All contracts shall contain a provision requiring

compliance with Executive Order (E.O.) 11246, "Equal Employment Opportunity," as
amended by E.O. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity," and as supplemented by regulations at 41 CFR part 60, "Office
of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor."

2. Copeland "Anti-Kickback" Act (18 U.S.C. 874 and 40 U.S.C. 276c) - All contracts and
subgrants in excess of $2000 for construction or repair awarded by recipients and
subrecipients shall include a provision for compliance with the Copeland "Anti-Kickback"
Act (18 U.S.C. 874), as supplemented by Department of Labor regulations (29 CFR part
3, "Contractors and Subcontractors on Public Building or Public Work Financed in Whole
or in Part by Loans or Grants from the United States"). The Act provides that each
contractor or sub-recipient shall be prohibited from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part of
the compensation to which he is otherwise entitled. The recipient shall report all suspected
or reported violations to the Federal awarding agency.

3. Davis-Bacon Act, as amended (40 U.S.C. 276a to a-7) - When required by Federal
program legislation, all construction contracts awarded by the recipients and subrecipients
of more than $2000 shall include a provision for compliance with the Davis-Bacon Act (40
U.S.C. 276a to a-7) and as supplemented by Department of Labor regulations (29 CFR part
5, "Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction"). Under this Act, contractors shall be required to pay wages to
laborers and mechanics at a rate not less than the minimum wages specified in a wage
determination made by the Secretary of Labor. In addition, contractors shall be required to
pay wages not less than once a week. The recipient shall place a copy of the current
prevailing wage determination issued by the Department of Labor in each solicitation and
the award of a contract shall be conditioned upon the acceptance of the wage determination.
The recipient shall report all suspected or reported violations to the Federal awarding
agency.
The payrolls submitted shall set out accurately and completely all of the information
required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security
numbers and home address shall not be included on weekly transmittals. Instead the
payrolls shall only need to include an individually identifying number for each employee
(e.g., the last four digits of the employee’s social security number).

4. Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333) - Where
applicable, all contracts awarded by recipients in excess of $2000 for construction contracts
and in excess of $2500 for other contracts that involve the employment of mechanics or
laborers shall include a provision for compliance with Sections 102 and 107 of the Contract
Work Hours and Safety Standards Act (40 U.S.C. 327-333), as supplemented by
Department of Labor regulations (29 CFR part 5). Under Section 102 of the Act, each



contractor shall be required to compute the wages of every mechanic and laborer on the 
basis of a standard work week of 40 hours. Work in excess of the standard work week is 
permissible provided that the worker is compensated at a rate of not less than 1 ½ times the 
basic rate of pay for all hours worked in excess of 40 hours in the work week. Section 107 
of the Act is applicable to construction work and provides that no laborer or mechanic shall 
be required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous. These requirements do not apply to the purchases of supplies or 
materials or articles ordinarily available on the open market, or contracts for transportation 
or transmission of intelligence. 

5. Rights to Inventions Made Under a Contract or Agreement - Contracts or agreements
for the performance of experimental, developmental, or research work shall provide for the
rights of the Federal Government and the recipient in any resulting invention in accordance
with 37 CFR part 401, "Rights to Inventions Made by Nonprofit Organizations and Small
Business Firms Under Government Grants, Contracts and Cooperative Agreements," and
any implementing regulations issued by the awarding agency.

6. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act,
as amended (33 U.S.C. 1251 et seq.) - Contracts and subgrants of amounts in excess of
$100,000 shall contain a provision that requires the recipient to agree to comply with all
applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401 et seq.) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et
seq.). Violations shall be reported to the Federal awarding agency and the Regional Office
of the Environmental Protection Agency (EPA).

7. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors who apply or bid for
an award of $100,000 or more shall file the required certification. Each tier certifies to the
tier above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any Federal contract, grant or any other
award covered by 31 U.S.C. 1352. Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the recipient.

8. Debarment and Suspension (E.O.s 12549 and 12689) - No contract shall be made to
parties listed on the General Services Administration's List of Parties Excluded from
Federal Procurement or Nonprocurement Programs in accordance with E.O.s 12549 and
12689, "Debarment and Suspension." This list contains the names of parties debarred,
suspended, or otherwise excluded by agencies, and contractors declared ineligible under
statutory or regulatory authority other than E.O. 12549. Contractors with awards that
exceed the small purchase threshold shall provide the required certification regarding its
exclusion status and that of its principal employees.

9. Inspector General: The Parties agree to comply with s.20.055(5). Florida Statutes, and to
incorporate in all subcontracts the obligation to comply with s.20.055(5), Florida Statutes.
“(5) It is the duty of every state officer, employee, agency, special district, board,
commission, contractor, and subcontractor to cooperate with the inspector general in any
investigation, audit, inspection, review, or hearing pursuant to this section.”



10. Section 508 of the Federal Water Pollution Control Act, as amended (33 U.S.C. 1368)
and Section 1424(e) of the Safe Drinking Water Act (42 U.S.C. 300h-3(e)) - Contracts
and sub grants of amounts in excess of $100,000 shall contain a provision that requires the
recipient to agree to comply with all applicable standards, orders or regulations issued
pursuant to Section 508 of the Federal Water Pollution Control Act, as amended (33 U.S.C.
1368) and Section 1424(e) of the Safe Drinking Water Act (42 U.S.C. 300h-3(e)).
Violations shall be reported to the Federal awarding agency and the Regional Office of the
Environmental Protection Agency (EPA).

11. Compliance with all Federal statutes relating to nondiscrimination - These include but
are not limited to:  (a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352), which
prohibits discrimination on the basis of sex; (b) Section 504 of the Rehabilitation Act of
1973, as amended (29 U.S.C. 795), which prohibits discrimination on the basis of
handicaps; (c) the Age Discrimination Act of 1975, as amended (42 U.S.C. 6101-6107),
which prohibits discrimination on the basis of age; (d) the Drug Abuse Office and
Treatment Act of 1972 (P.L. 92-255), as amended, relating to nondiscrimination on the
basis of drug abuse; (e) the Comprehensive Alcohol Abuse and Alcoholism Prevention,
Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as amended, relating to
nondiscrimination on the basis of alcohol abuse or alcoholism; (f) Sections 523 and 527 of
the Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-3), as amended,
relating to confidentiality of alcohol and drug abuse patient records; (g) Title VIII of the
Civil Rights Act of 1968 (42 U.S.C. 3601 et seq.), as amended, relating to
nondiscrimination in the sale, rental or financing of housing; (h) any other
nondiscrimination provisions in the specific statute(s) made; and, (i) the requirements of
any other nondiscrimination statute(s) that may apply.

12. Compliance with the requirements of Titles II and III of the Uniform Relocation
Assistance and Real Property Acquisition Policies Act of 1970 (P.L. 91-646) that
provide for fair and equitable treatment of persons displaced or whose property is acquired
as a result of Federal or federally assisted programs.  These requirements apply to all
interests in real property acquired for project purposes regardless of Federal participation
in purchases.

13. Compliance with the provisions of the Hatch Act (5 U.S.C. 1501 – 1508 and 7324 –
7328) that limit the political activities of employees whose principal employment activities
are funded in whole or in part with Federal funds.

14. Compliance, if applicable, with flood insurance purchase requirements of Section
102(a) of the Flood Disaster Protection Act of 1973 (P.L. 93-234) that requires recipients
in a special flood hazard area to participate in the program and to purchase flood insurance
if the total cost of insurable construction and acquisition is $10,000 or more.

15. Compliance with environmental standards which may be prescribed to the following:
(a) institution of environmental quality control measures under the National Environmental
Policy Act of 1969 (P.L. 91-190) and Executive Order 11514; (b) notification of violating
facilities pursuant to E.O. 11738; (c) protection of wetlands pursuant to E.O. 11990; (d)
evaluation of flood hazards in floodplains in accordance with E.O. 11988; (e) assurance of
project consistency with the approved State management program developed under the
Coastal Zone Management Act of 1972 (16 U.S.C. 1451 et seq.); (f) conformity with
Federal actions to State (Clean Air) Implementation Plans under Section 176(c) of the



Clean Air Act of 1955, as amended (42 U.S.C. 7401 et seq.); (g) protection of underground 
sources of drinking water under the Safe Drinking Water Act of 1974, as amended (P.L. 
93-523); and (h) protection of endangered species under the Endangered Species Act of
1973, as amended (P.L. 93-205).

16. Compliance with the Wild and Scenic Rivers Act of 1968 (16 U.S.C. 1271 et seq.)
related to protecting components or potential components of the national wild and scenic
rivers system.

17. Compliance with Section 106 of the National Historic Preservation Act of 1966, as
amended (16 U.S.C. 470), E.O. 11593 (identification and protection of historic
properties), and the Archaeological and Historic Preservation Act of 1974 (16 U.S.C.
469a-1 et seq.).

18. Compliance with P.L. 93-348 regarding the protection of human subjects involved in
research, development, and related activities supported by this award of assistance.

19. Compliance with the Laboratory Animal Welfare Act of 1966 (P.L. 89-544, as
amended, 7 U.S.C. 2131 et seq.) pertaining to the care, handling, and treatment of warm
blooded animals held for research, teaching, or other activities supported by this
Agreement.

20. Compliance with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4801 et
seq.) that prohibits the use of lead-based paint in construction or rehabilitation of residence
structures.

21. Compliance with the mandatory standards and policies relating to energy efficiency
that are contained in the State energy conservation plan issued in accordance with the
Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 871).
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OFF-SITE STORAGE AND STAGING AREAS 
(FDOT STANDARD SPECIFICATIONS JANUARY 2021) 

7-1.4 Compliance with Federal Endangered Species Act and other Wildlife Regulations:
The Federal Endangered Species Act requires that the Department investigate the potential 

impact to a threatened or endangered species prior to initiating an activity performed in conjunction 
with a highway construction project. If the Department’s investigation determines that there is a 
potential impact to a protected, threatened or an endangered species, the Department will conduct an 
evaluation to determine what measures may be necessary to mitigate such impact. When mitigation 
measures and/or special conditions are necessary, these measures and conditions will be addressed in 
the Contract Documents or in permits as identified in 7-2.1.  

In addition, in cases where certain protected, threatened or endangered species are found or 
appear within close proximity to the project boundaries, the Department has established guidelines that 
will apply when interaction with certain species occurs, absent of any special mitigation measures or 
permit conditions otherwise identified for the project.  
These guidelines are posted at the following URL address: 
https://fdotwww.blob.core.windows.net/sitefinity/docs/default- 
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvr 
sn=e27baf3f_2.  

Take responsibility to obtain this information and take all actions and precautions necessary to 
comply with the conditions of these guidelines during all project activities.  

Prior to establishing any off-project activity in conjunction with a project, notify the Engineer 
of the proposed activity. Covered activities include but are not necessarily limited to borrow pits, 
concrete or asphalt plant sites, disposal sites, field offices, and material or equipment storage sites. 
Include in the notification the Financial Project ID, a description of the activity, the location of the site 
by township, range, section, county, and city, a site location map including the access route, the name 
of the property owner, and a person to contact to arrange a site inspection. Submit this notification at 
least 30 days in advance of planned commencement of the off-site activity, to allow for the Department 
to conduct an investigation without delaying job progress.  

Do not perform any off-project activity without obtaining written clearance from the Engineer. 
In the event the Department’s investigation determines a potential impact to a protected, threatened or 
endangered species and mitigation measures or permits are necessary, coordinate with the appropriate 
resource agencies for clearance, obtain permits and perform mitigation measures as necessary. 
Immediately notify the Engineer in writing of the results of this coordination with the appropriate 
resource agencies. Additional compensation or time will not be allowed for permitting or mitigation, 
associated with Contractor initiated off-project activities. 

https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-


7-1.8 Compliance with Section 4(f) of the USDOT Act:
Section 4(f) of the USDOT Act prohibits the U. S. Secretary of Transportation from approving 

a project which requires the use of publicly owned land of a public park, recreation area or a wildlife 
and waterfowl refuge, or of any historic site of national, state, or local significance unless there is no 
prudent or feasible alternative to using that land and the program or project includes all possible 
planning to minimize the harm to the site resulting from the use.  

Before undertaking any off-project activity associated with any federally assisted undertaking, 
ensure that the proposed site does not represent a public park, recreation area, wildlife or waterfowl 
refuge, or a historic site (according to the results of the Cultural Resources Survey discussed in 120-
6.2). If such a site is proposed, notify the Engineer and provide a description of the proposed off-site 
activity, the Financial Project ID, the location of the site by township, range, section, a county or city 
map showing the site location, including the access route and the name of the property. It is the 
Contractor’s responsibility to submit justification for use of Section 4(f) property that is sufficient for 
the Florida Department of Transportation and the Federal Highway Administration to make a Section 
4(f) determination. Submit this notification sufficiently in advance of planned commencement of the 
off-site activity to allow a reasonable time for the Engineer to conduct an investigation without 
delaying job progress. Do not begin any off-project activity without obtaining written clearance from 
the Engineer.
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LAP CERTIFICATION OF CURRENT CAPACITY 
525-010-46 

PROGRAM MANAGEMENT 
09/20 

Page 1 of 2 
CONFIDENTIAL per Ch 337.14(1) F.S. 

For bids to be received on 
(Letting Date) 

Fill in your FDOT Vendor Number 

VF 

(Only applicable to FDOT pre-qualified contractors) 

CERTIFICATE 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 

The total uncompleted work as shown on 
the “Status of Contracts on Hand” report (page 2)  $ 

I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th

day of the month, last preceding the month of the letting.

2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of
the 15th day of the month of the letting.

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report
and charged against our total rating.

I certify that the information above is correct. NAME OF FIRM 

Sworn to and subscribed this  day By:  

of    , 20 
Title



STATUS OF CONTRACTS ON HAND 
525-010-46 

PROGRAM MANAGEMENT 
09/20 

Page 2 of 2 

(Furnish complete information about all your contracts, whether prime or subcontracts; 
whether in progress or awarded, but not yet begun; and regardless of whom contracted with.) 

1 2 3 4 5 6 

PROJECTS 
OWNER, LOCATION AND DESCRIPTION 

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT 

AMOUNT 
SUBLET 

TO OTHERS 

BALANCE OF 
CONTRACT 

AMOUNT 

UNCOMPLETED AMOUNT TO BE DONE 
BY YOU 

AS PRIME 
CONTRACTOR 

AS 
SUBCONTRACTOR 

NOTE:  Columns 2 and 3 to show total contract (or subcontract) amounts.  Column 4 to be difference 
between columns 2 and 3.  Amount in columns 5 or 6 to be uncompleted portion of amount in column 4.  All 
amounts to be shown to nearest $100.  The Contractor may consolidate and list as a single item all 
contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 
20% of the total. 

TOTALS $0.00 $0.00 

TOTAL UNCOMPLETED WORK ON 
HAND TO BE DONE BY YOU 
(TOTAL COLUMNS 5 AND 6) 

$0.00 
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275-030-11 
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DBE Utilization 
The Department began its DBE race neutral program January 1, 2000.  Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.65% DBE goal it must 
achieve.  In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting. 

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts.  When the 
low bidder executes the contract with the Department, information will be requested of the contractor’s 
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and 
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs. 

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project.  A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount.  Contractors are 
encouraged to identify any opportunities to subcontract to DBE’s.  

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information.   

DBE Reporting 
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects.  This will not become a mandatory part of the contract.  It will assist the Department in tracking 
and reporting planned or estimated DBE utilization.  During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system. 

All DBE payments must be reported whether or not you initially planned to utilize the company.  In order 
for our race neutral DBE Program to be successful, your cooperation is imperative.  If you have any 
questions, please contact EOOHelp@dot.state.fl.us. 

Bid Opportunity List 
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts.  The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs.  

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm. 

https://www.fdot.gov/equalopportunity/eoc.shtm
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DBE/AA Plans 
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. 
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract.   

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code.  Plans that do not meet these mandatory requirements may not be approved.  Approvals are for a 
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison
Officer and/or President.  Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a
change in the designated DBE Liaison officer as follows:

• Print the first page of the document on company stationery (“letterhead”) that indicates the
company’s name, mailing address, phone number, etc.

• Print the company’s name in the “___” space; next to “Date” print the month/day/year the policy is
being signed; record the signature of the company’s Chief Executive Officer, President or
Chairperson in the space next to “by” and print the full first and last name and position title of the
official signing the policy.

• Print the DBE Liaison’s full name, email address, business mailing address and phone number
the bottom of email.

E-mail the completed and signed DBE AA Plan to:  eeoforms@dot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

BID OPPORTUNITY LIST FOR PROFESSIONAL CONSULTANT 
SERVICES, AND COMMODITIES & CONTRACTUAL SERVICES 

375-040-62 
PROCUREMENT 

04/07

Prime Contractor/Prime Consultant:     

Address/Phone Number:     

Procurement Number/Advertisement Number:  

49 CFR Part 26.11 The list is intended to be a listing of all firms that are participating, or attempting to participate, on 
DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and 
supplies materials on DOT-assisted projects, including both DBEs and non-DBEs. For consulting companies this list must 
include all subconsultants contacting you and expressing an interest in teaming with you on a specific DOT-assisted 
project. Prime contractors and consultants must provide information for Numbers 1, 2, 3 and 4, and should provide any 
information they have available on Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants. 

1. Federal Tax ID Number: 6.  DBE 8. Annual Gross Receipts
2. Firm Name:  Non-DBE Less than $1 million
3. Phone: Between $1 - $5 million
4. Address: Between $5 - $10 million

7.  Subcontractor Between $10 - $15 million
 Subconsultant More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6.  DBE 8. Annual Gross Receipts
2. Firm Name:  Non-DBE Less than $1 million
3. Phone: Between $1 - $5 million
4. Address: Between $5 - $10 million

7.  Subcontractor Between $10 - $15 million
 Subconsultant More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6.  DBE 8. Annual Gross Receipts
2. Firm Name:  Non-DBE Less than $1 million
3. Phone: Between $1 - $5 million
4. Address: Between $5 - $10 million

7.  Subcontractor Between $10 - $15 million
 Subconsultant More than $15 million

5. Year Firm Established:

1. Federal Tax ID Number: 6.  DBE 8. Annual Gross Receipts
2. Firm Name:  Non-DBE Less than $1 million
3. Phone: Between $1 - $5 million
4. Address: Between $5 - $10 million

7.  Subcontractor Between $10 - $15 million
 Subconsultant More than $15 million

5. Year Firm Established:

AS APPLICABLE, PLEASE SUBMIT THIS FORM WITH YOUR: BID SHEET (Invitation to Bid – ITB) 
LETTERS OF RESPONSE (LOR) 
PRICE PROPOSAL (Request for Proposal – RFP) 
REPLY (Invitation to Negotiate – ITN) 
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EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM). 
(REV 1-8-18) (FA 1-9-18) 

SECTION 120 
EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM) 

120-1 Description. 
 120-1.1 General: Perform earthwork and related operations based on the type of work 
specified in the Contract and the Earthwork Categories as defined below. Meet the applicable 
requirements for materials, equipment and construction as specified. 
  Earthwork and related operations consists of excavation for the construction of 
the roadway, excavation for structures and pipe, constructing backfill around structures and pipe, 
and constructing embankments as required for the roadway, ditches, and channel changes. 
 120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one 
of the following Earthwork Categories: 
  120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations 
associated with the construction of sidewalks and bike paths along with any drainage structures 
associated with these facilities. 
  120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations 
associated with the construction of turn lanes and other non-mainline traffic lanes, widening, 
roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the 
non-mainline pavement. 
  120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations 
associated with the construction of new mainline pavement, along with concrete box culverts, 
retaining walls, and other drainage structures on the mainline pavement. 

120-2 Classes of Excavation. 
 120-2.1 Excavation of Unsuitable Material: Excavation of unsuitable material consists 
of the removal of muck, clay, rock or any other material that is unsuitable in its original position 
and that is excavated below the finished grading template. For stabilized bases and sand 
bituminous road mixes, the finished grading template is the top of the finished base, shoulders 
and slopes. For all other bases and rigid pavement, the finished grading template is the finished 
shoulder and slope lines and bottom of completed base or rigid pavement. 
 120-2.2 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 
inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches 
parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown 
in the plans. 
 120-2.3 Channel Excavation: Channel excavation consists of the excavation and 
satisfactory disposal of all materials from the limits of the channel as shown in the plans. 
 120-2.4 Excavation for Structures and Pipe: Excavation for structures consists of the 
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other pipe 
lines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, manholes, 
and similar structures. 



120-3 Excavation Requirements.
120-3.1 Excavation and Replacement of Unsuitable Materials: Where rock, muck,

clay, or other material within the limits of the roadway is unsuitable in its original position, 
excavate such material to the cross-sections shown in the plans or indicated by the Engineer, and 
backfill with suitable material. Shape backfill materials to the required cross-sections. Where the 
removal of plastic soils below the finished earthwork grade is required, meet a construction 
tolerance of plus or minus 0.2 foot in depth and plus or minus 6 inches (each side) in width. 

120-3.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and
roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral 
ditches to the grade and cross-section shown in the plans. 

120-3.3 Channel Excavation: Excavate and dispose of all materials from the limits of
the channel as shown in the plans. Excavate for bridge foundations, box culverts, pipe culverts, 
storm sewers and all other pipe lines, retaining walls, headwalls for pipe culverts and drains, 
catch basins, drop inlets, manholes, and similar structures. 

120-3.4 Excavation for Structures and Pipe.
120-3.4.1 Requirements for all Excavation: Excavate foundation pits to permit

the placing of the full widths and lengths of footings shown in the plans, with full horizontal 
beds. Do not round or undercut corners or edges of footings. Perform all excavation to 
foundation materials, satisfactory to the Engineer, regardless of the elevation shown on the plans. 
Perform all excavation in stream beds to a depth at least 4 feet below the permanent bed of the 
stream, unless a firm footing can be established on solid rock before such depth is reached, and 
excavate to such additional depth as may be necessary to eliminate any danger of undermining. 
Wherever rock bottom is secured, excavate in such manner as to allow the solid rock to be 
exposed and prepared in horizontal beds for receiving the masonry. Remove all loose and 
disintegrated rock or thin strata. Have the Engineer inspect and approve all foundation 
excavations prior to placing masonry. 

120-3.4.2 Earth Excavation:
120-3.4.2.1 Foundation Material other than the Rock: When masonry

is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom 
of the excavation, and do not remove the final foundation material to grade until just before 
placing the masonry. In case the foundation material is soft or mucky, the Engineer may require 
excavation to a greater depth and to backfill to grade with approved material. 

120-3.4.2.2 Foundation Piles: Where foundation piles are used, complete
the excavation of each pit before driving the piles. After the driving is completed, remove all 
loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry. 

120-3.4.2.3 Removal of Obstructions: Remove boulders, logs, or any
unforeseen obstacles encountered in excavating. 

120-3.4.3 Rock Excavation: Clean all rock and other hard foundation material,
remove all loose material, and cut all rock to a firm surface. Either level, step vertically and 
horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams, and fill 
them with concrete or mortar. 

120-3.4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and
storm sewers to the elevation of the bottom of the pipe and to a width sufficient to provide 
adequate working room. Remove soil not meeting the classification specified as suitable backfill 
material in 120-8.3.2.2 to a depth of 4 inches below the bottom of the pipe elevation. Remove 
rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below the 



bottom of the pipe elevation. Remove muck or other soft material to a depth necessary to 
establish a firm foundation. Where the soils permit, ensure that the trench sides are vertical up to 
at least the mid-point of the pipe. 

For pipe lines placed above the natural ground line, place and compact the 
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the 
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required 
grade. 

120-4 Disposal of Surplus and Unsuitable Material.
120-4.1 Ownership of Excavated Materials: Dispose of surplus and excavated

materials as shown in the plans or, if the plans do not indicate the method of disposal, take 
ownership of the materials and dispose of them outside the right-of-way. 

120-4.2 Disposal of Muck on Side Slopes: As an exception to the provisions of
120-4.1, when approved by the Engineer, muck (A-8 material) may be placed on the slopes, or
stored alongside the roadway, provided there is a clear distance of at least 6 feet between the
roadway grading limits and the muck, and the muck is dressed to present a neat appearance. In
addition, this material may also be disposed of by placing it on the slopes where, in the opinion
of the Engineer, this will result in an aesthetically pleasing appearance and will have no
detrimental effect on the adjacent developments. Where the Engineer permits the disposal of
muck or other unsuitable material inside the right-of-way limits, do not place such material in a
manner which will impede the inflow or outfall of any channel or of side ditches. The Engineer
will determine the limits adjacent to channels within which such materials may be disposed.

120-4.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. If the materials are to remain the property of the Agency, place them in neat piles as 
directed. Existing limerock base that is removed may be incorporated in the stabilized portion of 
the subgrade. If the construction sequence will allow, incorporate all existing limerock base into 
the project as allowed by the Contract Documents. 

120-4.4 Disposal Areas: Where the Contract Documents require disposal of excavated
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 

Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are 
buried, disregard the 300 foot limitation. 

120-5 Materials for Embankment.
120-5.1 General Requirements for Embankment Materials: Construct embankments

using suitable materials excavated from the roadway or delivered to the jobsite from authorized 
borrow pits. 

Construct the embankment using maximum particle sizes as follows: 
In top 12 inches: 3 1/2 inches (in any dimension). 
12 to 24 inches: 6 inches (in any dimension). 
In the depth below 24 inches: not to exceed 12 inches (in any dimension) 

or the compacted thickness of the layer being placed, whichever is less. 



Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-7.2. 

When and where approved by the Engineer, larger rocks (not to exceed 18 inches 
in any dimension) may be placed outside the one to two slope and at least 4 feet or more below 
the bottom of the base. Compact around these rocks to a firmness equal to that of the supporting 
soil. Where constructing embankments adjacent to bridge end bents or abutments, do not place 
rock larger than 3 1/2 inches in diameter within 3 feet of the location of any end-bent piling. 

120-5.2 Use of Materials Excavated From the Roadway and Appurtenances: Assume
responsibility for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 

120-5.3 Authorization for Use of Borrow: Use borrow only when sufficient quantities
of suitable material are not available from roadway and drainage excavation, to properly 
construct the embankment, subgrade, and shoulders, and to complete the backfilling of structures 
and pipe. Do not use borrow material until so ordered by the Engineer, and then only use 
material from approved borrow pits. 

120-5.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to
the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 

Arrange for the use of all non-public haul routes crossing the property of 
any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
direct construction vehicles away from developed areas when feasible, and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 

120-5.3.2 Borrow Material for Shoulder Build-up: When so indicated in the
plans, furnish borrow material with a specific minimum bearing value, for building up of existing 
shoulders. Blend materials as necessary to achieve this specified minimum bearing value prior to 
placing the materials on the shoulders. Take samples of this borrow material at the pit or blended 
stockpile. 

120-5.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and
around pipes, culverts, and bridge foundations with selected materials. 

120-6 Embankment Construction.
120-6.1 General: Construct embankments in sections of not less than 300 feet in length

or for the full length of the embankment. 
120-6.2 Dry Fill Method:

120-6.2.1 General: Construct embankments to meet compaction requirements in
120-7 and in accordance with the acceptance program requirements in 120-9. Restrict the
compacted thickness of the last embankment lift to 6 inches maximum.

As far as practicable, distribute traffic over the work during the 
construction of embankments so as to cover the maximum area of the surface of each layer. 

Construct embankment in the dry whenever normal dewatering equipment 
and methods can accomplish the needed dewatering. 

120-6.2.1.1 For A-3 and A-2-4 Materials with up to 15% fines:
Construct the embankment in successive layers with lifts up to a maximum compacted thickness 
of 12 inches. Ensure the percentage of fines passing the No. 200 US Standard sieve in the A-2-4 
material does not exceed 15%. 



120-6.2.1.2 For A-1 Plastic materials (As designated in  Standard
Plans Index 120-001) and A-2-4 Materials with greater than 15% fines: Construct the 
embankment in successive layers with lifts up to a maximum compacted thickness of 6 inches. 

120-6.2.1.3 Equipment and Methods: Provide normal dewatering
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps and siphons. 

When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or in low swampy 
ground in accordance with 120-7.2.4. 

120-6.2.2 Placing in Unstable Areas: Where depositing the material in water, or
in low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-7.2.4 and 120-7.2.6.

120-6.2.3 Placing on Steep Slopes: When constructing an embankment on a
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut into steps the surface of the original ground on which the embankment is to be placed. 

120-6.2.4 Placing Outside Standard Minimum Slope: Where material that is
unsuitable for normal embankment construction is to be used in the embankment outside the 
standard minimum slope (approximately one to two), place such material in layers of not more 
than 18 inches in thickness, measured loose. The Contractor may also place material which is 
suitable for normal embankment, outside such standard minimum slope, in 18 inch layers. 
Maintain a constant thickness for suitable material placed within and outside the standard 
minimum slope, unless placing in a separate operation. 

120-6.3 Hydraulic Method:
120-6.3.1 Method of Placing: When the hydraulic method is used, as far as

practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is re-handled, or moved and placed in its final 
position by any other method, as specified in 120-7.2. The Contractor may use baffles or any 
form of construction he may select, provided the slopes of the embankments are not steeper than 
indicated in the Plans. Remove all timber used for temporary bulkheads or baffles from the 
embankment, and fill and thoroughly compact the holes thus formed. When placing fill on 
submerged land, construct dikes prior to beginning of dredging, and maintain the dikes 
throughout the dredging operation. 

120-6.3.2 Excess Material: Do not use excess material placed outside the
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 

120-6.3.3 Protection of Openings in Embankment: Leave openings in the
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet of 
the toe of the proposed embankment. 



120-7 Compaction Requirements.
120-7.1 Moisture Content: Compact the materials at a moisture content such that the

specified density can be attained. If necessary to attain the specified density, add water to the 
material, or lower the moisture content by manipulating the material or allowing it to dry, as is 
appropriate. 

120-7.2 Compaction of Embankments:
120-7.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer

will accept a minimum density of 95% of the maximum density as determined by AASHTO T-
99 Method C for all earthwork items requiring densities. 

120-7.2.2 Earthwork Category 3 Density Requirements: The Engineer will
accept a minimum of 100% of the maximum density as determined by AASHTO T-99 Method C 
for all densities required under category 3. 
Except for embankments constructed by the hydraulic method as specified in 120-6.3, and for the 
material placed outside the standard minimum slope as specified in 120-6.2.4, and for other areas 
specifically excluded herein, compact each layer of the material used in the formation of 
embankments to the required density stated above. Uniformly compact each layer using 
equipment that will achieve the required density, and as compaction operations progress, shape 
and manipulate each layer as necessary to ensure uniform density throughout the embankment. 

120-7.2.3 Compaction Over Unstable Foundations: Where the embankment
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 
provided in 120-6.2.2), compact the top 6 inches (compacted thickness) of such layer to the 
density as specified in 120-9.5. 

120-7.2.4 Compaction Where Plastic Material Has Been Removed: Where
unsuitable material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil 
Groups, as determined by the Engineer, compact the surface of the excavated area by rolling 
with a sheepsfoot roller exerting a compression of at least 250 psi on the tamper feet, for the full 
width of the roadbed (subgrade and shoulders). Perform rolling before beginning any backfill 
and continue until the roller feet do not penetrate the surface more than 1 inch. Do not perform 
such rolling where the remaining surface is below the normal water table and covered with 
water. Vary the procedure and equipment required for this operation at the discretion of the 
Engineer. 

120-7.2.5 Compaction of Material To Be Used In Base, Pavement, or
Stabilized Areas: Do not compact embankment material which will be incorporated into a 
pavement, base course, or stabilized subgrade, to be constructed as a part of the same Contract. 

120-7.2.6 Compaction of Grassed Shoulder Areas: For the upper 6 inch layer
of all shoulders which are to be grassed, since no specific density is required, compact only to 
the extent directed. 

120-7.2.7 Compaction of Grassed Embankment Areas: For the outer layer of
all embankments where plant growth will be established, do not compact. Leave this layer in a 
loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 
operations. 

120-7.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact
the subgrade in both cuts and fills to the density specified in 120-9.5. For undisturbed soils, do 
not apply density requirements where constructing narrow widening strips or paved shoulders 
5 feet or less in width. 



Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 

Maintain the required density until the base or pavement is placed on the 
subgrade. 

120-8 Backfilling Around Structures and Pipe.
120-8.1 Requirements for all Structures:

120-8-1.1 General: Backfill around structures and pipe in the dry whenever
normal dewatering equipment and methods can accomplish the needed dewatering. 

129-8.1.2 Equipment and Methods: Provide normal dewatering equipment
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and 
trenching/digging machinery. Provide normal dewatering methods including, but not limited to, 
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe 
drains, sumps and siphons. 

120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer 
may require that the material used for this backfill be obtained from a source entirely apart from 
the structure. 

Do not allow heavy construction equipment to cross over culvert or storm 
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to 
an elevation at least 4 feet above the crown of the pipe. 

120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may
be used from a point 12 inches above the top of the pipe up to the elevation shown in the 
Standard Plans as the elevation for undercutting of A-7 material. 

120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in 
no case until the masonry or concrete has been in place seven days or until the specified 28-day 
compressive strength occurs. 

120-8.1.6 Placement and Compaction: When the backfill material is deposited
in water, compact per 120-8.2.5 and 120-8.3.4. Place the material in horizontal layers not 
exceeding 6 inches compacted thickness, in depth above water level, behind abutments, 
wingwalls and end bents or end rest piers, and around box culverts and all structures including 
pipe culverts. The Engineer may approve placing material in thicker lifts of no more than 
12 inches compacted thickness above the soil envelope if a test section demonstrates the required 
density can be achieved. Approval will be based on five passing density tests over the test 
section consisting of a lift of backfill from structure to structure. The Engineer will identify the 
test section with the compaction effort and soil classification in the Agency Logbook. In case of 
a change in compaction effort or soil classification, construct a new test section.  The Engineer 
reserves the right to terminate the Contractor’s use of thick lift construction and have him revert 
to the 6 inch compacted lifts whenever it is determined that satisfactory results are not being 
obtained. 

120-8.2 Additional Requirements for Structures Other than Pipe:
120-8.2.1 Density: Where the backfill material is deposited in water, obtain a

12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the 
Engineer verifies layer and density requirements. Meet the requirements of the density 
Acceptance Criteria. 



120-8.2.2 Box Culverts: For box culverts over which pavement is to be
constructed, compact around the structure to an elevation not less than 12 inches above the top of 
the structure, using rapid-striking mechanical tampers. 

120-8.2.3 Other Limited Areas: Compact in other limited areas using
mechanical tampers or approved hand tampers, until the cover over the structure is at least 
12 inches thick. When hand tampers are used, deposit the materials in layers not more than 
4 inches thick using hand tampers suitable for this purpose with a face area of not more than 
100 in2. Take special precautions to prevent any wedging action against the masonry, and step or 
terrace the slope bounding the excavation for abutments and wingwalls if required by the 
Engineer. 

120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides
simultaneously to approximately the same elevation. 

120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for 
the hand tamped portions of the backfill. When the backfill has reached an elevation and 
condition such as to make the use of the mechanical tampers practical, perform mechanical 
tamping in such manner and to such extent as to transfer the compaction force into the sections 
previously tamped by hand. 

120-8.3 Additional Requirements for Pipe 15 Inches Inside Diameter or Greater:
120-8.3.1 General: Trenches for pipe may have up to four zones that must be

backfilled. 
Lowest Zone: The lowest zone is backfilled for deep undercuts up to 

within 4 inches of the bottom of the pipe. 
Bedding Zone: The zone above the Lowest Zone is the Bedding Zone. 

Usually it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When 
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the 
12 inches of soil below the bottom of the pipe. 

Cover Zone: The next zone is backfill that is placed after the pipe has been 
laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the pipe. 
The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe. 

Top Zone: The Top Zone extends from 12 inches above the top of the pipe 
to the base or final grade. 

120-8.3.2 Material:
120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding

Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading 
operations on the project, or a commercial material if no suitable material is available. 

120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may 
be used if the pipe is concrete pipe. 

120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil
envelope of the pipe with materials allowed on Standard Plans, Index 120-001. 

120-8.3.3 Compaction:
120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to

approximately match the density of the soil in which the trench was cut. 



   120-8.3.3.2 Bedding Zone: If the trench was not undercut below the 
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the 
approximate middle third of the outside diameter of the pipe. 
    If the trench was undercut, place the bedding material and leave it 
in a loose condition below the middle third of the outside diameter of the pipe. Compact the 
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in 
lifts no greater than 6 inches (compacted thickness). 
   120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted 
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers 
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by 
mechanical tampers. Meet the requirements of the density Acceptance Criteria. 
   120-8.3.3.4 Top Zone: Place the material in layers not to exceed 
12 inches in compacted thickness. Meet the requirements of the density Acceptance Criteria. 
  120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that 
dewatering by normal pumping methods would not be effective, the procedure outlined below 
may be used when specifically authorized by the Engineer in writing. 
   Granular material may be used below the elevation at which mechanical 
tampers would be effective, but only material classified as A-3. Place and compact the material 
using timbers or hand tampers until the backfill reaches an elevation such that it’s moisture 
content will permit the use of mechanical tampers. When the backfill has reached such elevation, 
use normally acceptable backfill material. Compact the material using mechanical tampers in 
such manner and to such extent as to transfer the compacting force into the material previously 
tamped by hand. 

120-9 Acceptance Program. 
 120-9.1 Density over 105%: When a computed dry density results in a value greater 
than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second 
density test within 5 feet. If the second density results in a value greater than 105%, investigate 
the compaction methods, examine the applicable Maximum Density and material description. If 
necessary, the Engineer will test an additional sample for acceptance in accordance with 
AASHTO T 99, Method C. 
 120-9.2 Maximum Density Determination: The Engineer will determine the maximum 
density and optimum moisture content by sampling and testing the material in accordance with 
the specified test method listed in 120-9.3. 
 120-9.3 Density Testing Requirements: Compliance with the requirements of 120-9.5 
will be determined in accordance FM 1-T 238. The in-place moisture content will be determined 
for each density in accordance with FM 5-507 (Determination of Moisture Content by Means of 
a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory Determination 
of Moisture Content of Granular Soils By Use of a Microwave Oven). 
 
 120-9.4 Soil Classification: The Engineer will perform soil classification tests in 
accordance with AASHTO T-88, and classify soils in accordance with AASHTO M-145 
(Standard Specification for Classification of Soils and Soil-Aggregate Mixtures for Highway 
Construction Purposes) in order to determine compliance with embankment utilization 
requirements. 
 120-9.5 Acceptance Criteria: The Engineer will accept a minimum density in 
accordance with 120-7.2 with the following exceptions: 



1) embankment constructed by the hydraulic method as specified in 120-6.3;
2) material placed outside the standard minimum slope as specified in 120-6.2.4;
3) other areas specifically excluded herein.

120-9.6 Frequency: The Engineer will conduct sampling and testing at a minimum
frequency listed in the table below. 

Test Name Frequency 
 Maximum Density One per soil type 

Density 1 per 500’ RDWY (Alt Lift) 
Soil Classification One per Maximum Density 

120-10 Maintenance and Protection of Work.
While construction is in progress, maintain adequate drainage for the roadbed at all times. 

Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction in order to 
provide support for the edges. 

Maintain and protect all earthwork construction throughout the life of the Contract, and 
take all reasonable precautions to prevent loss of material from the roadway due to the action of 
wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may 
occur prior to final acceptance of the work. Maintain all channels excavated as a part of the 
Contract work against natural shoaling or other encroachments to the lines, grades, and cross-
sections shown in the plans, until final acceptance of the project. 

120-11 Construction.
120-11.1 Construction Tolerances: Shape the surface of the earthwork to conform to

the lines, grades, and cross-sections shown in the plans. In final shaping of the surface of 
earthwork, maintain a tolerance of 0.3 foot above or below the plan cross-section with the 
following exceptions: 

1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section.
2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures,

etc. 
3. Shape the bottom of ditches so that the ditch impounds no water.
4. When the work does not include construction of base or pavement, shape the

entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the plan 
cross-section. 

Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 
the true lines shown in the plans. 

120-11.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 

When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-12 Method of Measurement.
120-12.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated

by the method of average end areas, unless the Engineer determines that another method of 
calculation will provide a more accurate result. The material will be measured in its original 



position by field survey or by photogrammetric means as designated by the Engineer. 
Measurement for payment will include the excavation of unsuitable material, lateral ditch 
excavation, channel excavation, and excavation for structures and pipe. Payment will not be 
made for excavation or embankment beyond the limits shown in the plans or authorized by the 
Engineer. 

120-12.2 Embankment: Measurement will be made on a loose volume basis, as
measured in trucks or other hauling equipment at the point of dumping on the road. Payment will 
not be made for embankment beyond the limits shown in the plans or authorized by the 
Engineer. 

120-13 Basis of Payment.
120-13.1 General: Prices and payments for the work items included in this Section will

be full compensation for all work described herein, including excavating, dredging, hauling, 
placing, and compacting; dressing the surface of the earthwork; and maintaining and protecting 
the complete earthwork. 

120-13.2 Excavation: The total quantity of all excavation specified under this Section
will be paid for at the Contract unit price for Excavation. No payment will be made for the 
excavation of any materials which are used for purposes other than those shown in the plans or 
designated by the Engineer. No payment will be made for materials excavated outside the lines 
and grades given by the Engineer, unless specifically authorized by the Engineer. 

120-13.3 Embankment: The total quantity of embankment specified in this Section will
be paid for at the Contract unit price for embankment. No payment will be made for materials 
which are used for purposes other than those shown in the plans or designated by the Engineer. 
No payment will be made for materials placed outside the lines and grades given by the 
Engineer. 



CONCRETE FOR LAP (OFF-SYSTEM). 
(REV 12-20-11) (FA 2-27-12) 

SECTION 344 
CONCRETE FOR LAP (OFF-SYSTEM) 

344-1 Description.
344-1 General: Construct concrete based on the type of work as described in the

Contract and the concrete work categories as defined below. 
344-1.2 Work Categories: Construction will fall into one of the following concrete work

categories: 
344-1.2.1 Concrete Work Category 1: Includes the construction of sidewalks,

curb and gutter, ditch and slope pavement, or other non-reinforced cast-in- place elements. 
344-1.2.2 Concrete Work Category 2: Includes the construction of precast

concrete including concrete barriers, traffic railing barriers, parapets, sound barriers, inlets, 
manholes, junction boxes, pipe culverts, storm sewers, box culverts, prestressed concrete poles, 
concrete bases for light poles, highway sign foundations, retaining wall systems, traffic 
separators or other structural precast elements. 

344-1.2.3 Concrete Work Category 3: Includes the work associated with the
placement and/or construction of structural cast-in-place concrete meeting the requirements of 
this section. 

344-2 Materials.
344-2.1 General: Use concrete composed of a mixture of Portland cement, aggregates,

and water, with or without chemical or mineral admixtures that meet the following requirements: 
344-2.1.1 Portland Cement: Portland cements meeting the requirements of

AASHTO M-85 or ASTM C-150 is required. Different brands of cement, cement of the same 
brand from different facilities or different types of cement shall be stored separately and shall not 
be mixed.  

344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C 33.
Source approval by the FDOT is not required. 

344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602.
344-2.1.4 Chemical Admixtures: Chemical admixtures shall be listed on the

FDOT Qualified Products List. Admixtures may be added at the dosage rates recommended by 
the manufacturer. 

344-2.1.5 Pozzolans and Slag: Pozzolans and Slag shall meet the requirements of
Table 344-1. Fly ash shall not include the residue resulting from the burning of municipal 
garbage or any other refuse with coal, or the burning of industrial or municipal garbage in 
incinerators. 

Table 344-1 
Type or Class Test Method Exceptions 

Class C Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 
Class F Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 

Petroleum Coke Class 
F ASTM C 618 Not to be used with Types IP or IS cements. 



Bark Ash Class F ASTM C 618 Not to be used with Types IP or IS cements. 
Silica Fume ASTM C 1240  
Metakaolin ASTM C 618  

Slag ASTM C 989 Use only ground granulated blast-furnace slag grade 100 or 
120. 

Ultra Fine Fly Ash ASTM C 618 Not to be used with Types IP or IS cements. 
 

344-3 Production, Mixing and Delivery of Concrete. 
 344-3.1 Concrete Production Requirements: 
  344-3.1.1 Category 1: Use a concrete production facility that is certified by the 
National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-
structural concrete producers. Concrete production facilities listed on the FDOT Producers with 
Accepted QC Programs list for structural concrete may also be used for Category 1. 
  344-3.1.2 Category 2: Use a prestressed and or precast facility listed on the 
FDOT Producers with Accepted QC Programs for precast or prestressed concrete. 
  344-3.1.3 Category 3: Use a structural concrete facility listed on the FDOT 
Producers with Accepted QC Programs for structural concrete. 
 344-3.2 Classes of Concrete: Meet the requirements of Table 344-2. 
 

Table 344-2 

Class 
Minimum 

Strength (28 
day) (psi) 

Target 
Slump 

(inches) 

Target 
Range 

(inches) 

Air Content 
Range (%) 

Minimum Total 
Cementitious 

Materials Content 
(lb/yd3) 

Maximum Water 
to Cementitious 
Material Ratio 

(lb/lb) 
Category 1 

Class NS 2,500 N/A N/A N/A N/A N/A 
Category 3 

I 3,000 3 ± 1.5 1.0 to 6.0 470 0.53 
I (Pavement) 3,000 2 ± 1.5 1.0 to 6.0 470 0.50 

II 3,400 3 ± 1.5 1.0 to 6.0 470 0.53 
II (Bridge 

Deck) 4,500 3 ± 1.5 1.0 to 6.0 611 0.44 

III 5,000 3 ± 1.5 1.0 to 6.0 611 0.44 
III (Seal) 3,000 8 ± 1.5 1.0 to 6.0 611 0.53 

IV 5,500 3 ± 1.5 1.0 to 6.0 658 0.41 
IV (Drilled 

Shaft) 4,000 8.5 ± 1.5 0.0 to 6.0 658 0.41 

V (Special) 6,000 3 ± 1.5 1.0 to 6.0 752 0.37 
V 6,500 3 ± 1.5 1.0 to 6.0 752 0.37 
VI 8,500 3 ± 1.5 1.0 to 6.0 752 0.37 

 
 344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full 
responsibility for controlling all operations and processes such that the requirements of these 
Specifications are met at all times.  
  For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer 
how quality will be ensured at the project site. During random inspections, the Engineer will use 
this document to verify that the construction of the project is in agreement with the QC plan. 



 344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2, submit 
the proposed mix designs to the Engineer on a form provided by the Engineer. For Category 3, 
submit to the Engineer for approval, FDOT approved mix designs. Do not use concrete mix 
designs without prior approval of the Engineer. 
  Materials may be adjusted provided that the theoretical yield requirement of the 
approved mix design is met. Show all required original approved design mix data and batch 
adjustments on an Engineer approved concrete delivery ticket. 
 344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is 
90 minutes. 
  Furnish a delivery ticket on a form approved by the Engineer with each batch of 
concrete before unloading at the placement site. Record material quantities incorporated into the 
mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs 
the delivery ticket certifying that the batch was produced and delivered in accordance with these 
requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with 
these requirements. 
 344-3.6 Placing Concrete: 
  344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the 
air temperature at placement is below 45°F. 
   During the curing period, if NOAA predicts the ambient temperature to 
fall below 35°F for 12 hours or more or to fall below 30°F for more than 4 hours, enclose the 
structure in such a way that the air temperature within the enclosure can be kept above 50°F for a 
period of 3 days after placing the concrete or until the concrete reaches a minimum compressive 
strength of 1,500 psi. 
   Assume all risks connected with the placing and curing of concrete. 
Although the Engineer may give permission to place concrete, the Contractor is responsible for 
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of, 
and replace the concrete at no expense to the Agency. 
  344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is 
defined as the production, placing and curing of concrete when the concrete temperature at 
placing exceeds 86ºF but is less than 100ºF. 
  Unless the specified hot weather concreting measures are in effect, reject concrete 
exceeding 86ºF at the time of placement. Regardless of special measures taken, reject concrete 
exceeding 100ºF. Predict the concrete temperatures at placement time and implement hot 
weather measures to avoid production shutdown. 
 344-3.7 Mixers:  For Category 3 concrete, do not place concrete from a truck mixer that 
does not have a current FDOT mixer identification card.  
 344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities 
of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a 
single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the 
pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will 
meet the requirements of this Specification. 
 344-3.9 Sampling and Testing: 
  344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify 
its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi. 
 344-3.9.2: Category 2: No sampling and testing is required for category 2. 



344-3.9.3 Category 3: The Engineer will randomly select a sample from each 200 cubic
yards or one day’s production to determine plastic properties and to make three 4 x 8 inch 
cylinders for testing by the Engineer at 28 days to ensure that the design compressive strength 
has been met for the class of concrete as specified in Table 344-2. 

344-3.10 Records: Ensure the following records are available for review for at least 3
years after final acceptance of the project: 

1. Approved concrete mix designs.
2. Materials source (delivery tickets, certifications, certified mill test reports).
3. A copy of the scale company or testing agency report showing the observed

deviations from quantities checked during calibration of the scales and meters. 
4. A copy of the documentation certifying the admixture weighing/measuring

devices. 

344-4 Acceptance of the Work.
344-4.1 Category 1 Work: Category 1 work will be accepted based on  certification by

the batcher and contractor on the delivery ticket. 
344-4.2 Category 2 Work: Certify that the precast elements were produced by a

production facility on the FDOT’s list of Producers with Accepted QC Programs for precast or 
prestressed concrete. In addition, the producer’s logo shall be stamped on the element. The 
producer shall not use the Florida Department of Transportation QC stamp on elements used on 
this project. Provide a statement of certification from the manufacturer of the precast element 
that the element meets the requirements of this Specification. 

344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s
test results for plastic properties and compressive strength requirements for the class of concrete 
as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required 
for acceptance of the material at the project site.  

344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of
344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties
and compressive strength.

344-5 Method of Measurement.
The quantities to be paid for will be the items shown in the plans, completed and 

accepted. 

344-6 Basis of Payment.
Prices and payments will be full compensation for all work and materials specified in this 

Section. 



HOT MIX ASPHALT FOR LAP (OFF-SYSTEM). 
(REV 11-17-11) (FA 2-27-12) 

SECTION 334 
HOT MIX ASPHALT FOR LAP (OFF-SYSTEM) 

334-1 Description. 
 334-1.1 General: Construct a Hot Mix Asphalt (HMA) pavement based on the type of 
work specified in the Contract and the Asphalt Work Categories as defined below. Meet the 
applicable requirements for plants, equipment, and construction requirements as defined below. 
Use a HMA mix that meets the requirements of this specification 
 334-1.2 Asphalt Work Mix Categories: Construction of Hot Mix Asphalt Pavement 
will fall into one of the following work categories: 
  334-1.2.1 Asphalt Work Category 1: Includes the construction of bike paths and 
miscellaneous asphalt. 
  334-1.2.2 Asphalt Work Category 2: Includes the construction of new HMA 
turn lanes, paved shoulders and other non-mainline pavement locations. 
  334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline 
HMA pavement lanes, milling and resurfacing. 
 334-1.3 Mix Types: Use the appropriate HMA mix as shown in Table 334-1. 
 

Table 334-1 
HMA Mix Types 

Asphalt Work 
Category 

 
Mix Types 

 
Traffic Level 

 
ESALs (millions) 

1 Type SP-9.5(1) A <0.3 

2 

Structural Mixes: Types SP-9.5 or SP-
12.5(1) 

Friction Mixes: Types FC-9.5 or FC-
12.5(1) 

B 0.3 to <3 

3 

Structural Mixes: Types SP-9.5 or SP-
12.5 

Friction Mixes: Types FC-9.5 or FC-
12.5 

C ≥3 

(1) Equivalent mixes may be approved as determined by the Engineer. For example, Marshall S-III mixture type is equivalent to 
Superpave SP-9.5, Marshall S-I is equivalent to Superpave SP-12.5, and Marshall FC-3 is equivalent to Superpave FC-9.5. 
 
  A Type SP or FC mix one traffic level higher than the traffic level specified in the 
Contract may be substituted, at no additional cost (i.e. Traffic Level B may be substituted for 
Traffic Level A, etc.). Traffic levels are as defined in Section 334 of the Department’s Standard 
Specifications for Road and Bridge Construction. 
 334-1.4 Gradation Classification: HMA mixes are classified as either coarse or fine, 
depending on the overall gradation of the mixture. Coarse and fine mixes are defined in 334-
3.2.2. Use only fine mixes. 
  The equivalent AASHTO nominal maximum aggregate size Superpave mixes are 
as follows: 



Type SP-9.5, FC-9.5 ............................................................. 9.5 mm 
Type SP-12.5, FC-12.5 ....................................................... 12.5 mm 

334-1.5 Thickness: The total pavement thickness of the HMA pavement will be based on
a specified spread rate or plan thickness as shown in the Contract Documents. Before paving, 
propose a spread rate or thickness for each individual layer meeting the requirements of this 
specification, which when combined with other layers (as applicable) will equal the plan spread 
rate or thickness. When the total pavement thickness is specified as plan thickness, the plan 
thickness and individual layer thickness will be converted to spread rate using the following 
equation: 

Spread rate (lbs/yd2)  = t x Gmm x 43.3 

where: t = Thickness (in.) (Plan thickness or individual layer thickness) 
Gmm  = Maximum specific gravity from the mix design 

For target purposes only, spread rate calculations shall be rounded to the nearest 
whole number. 

334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract
Documents, the allowable layer thicknesses for HMA mixtures are as follows: 

Type SP-9.5, FC-9.5 ............................................. 3/4 – 1-1/2 inches 
Type SP-12.5, FC-12.5 ...................................... 1 1/2 – 2-1/2 inches 
334-1.5.2 Additional Requirements: The following requirements also apply to

HMA mixtures: 
1. When construction includes the paving of adjacent shoulders (less than

or equal to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be 
the same and paved in a single pass, unless otherwise called for in the Contract Documents. 

2. For overbuild layers, use the minimum and maximum layer thicknesses
as specified above unless called for differently in the Contract Documents. On variable thickness 
overbuild layers, the minimum allowable thickness may be reduced by 1/2 inch, and the 
maximum allowable thickness may be increased by 1/2 inch, unless called for differently in the 
Contract Documents. 

334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided
in 320-3.2 of the Florida Department of Transportation (FDOT) specifications. 

334-2 Materials.
334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract or in

334-2.3.3, use a PG 67-22 asphalt binder from the FDOT’s Qualified Products List (QPL). If the
Contract calls for an alternative binder, meet the requirements of FDOT Specifications
Section 336 or 916, as appropriate.

334-2.2 Aggregate: Use aggregate capable of producing a quality pavement.
For Type FC mixes, use an aggregate blend that consists of crushed granite, 

crushed Oolitic limestone, other crushed materials (as approved by FDOT for friction courses per 
Rule 14-103.005, Florida Administrative Code), or a combination of the above. Crushed 
limestone from the Oolitic formation may be used if it contains a minimum of 12% silica 
material as determined by FDOT Test Method FM 5-510 and FDOT grants approval of the 
source prior to its use. As an exception, mixes that contain a minimum of 60% crushed granite 
may either contain: 



1. Up to 40% fine aggregate from other sources; or,
2. A combination of up to 20% RAP and the remaining fine aggregate

from other sources. 
A list of aggregates approved for use in friction courses may be available on the 

FDOT’s State Materials Office website. The URL for obtaining this information, if available, is: 
https://mac.fdot.gov/. 

334-2.3 Reclaimed Asphalt Pavement (RAP) Material:
334-2.3.1 General requirements: RAP may be used as a component of the

asphalt mixture, if approved by the Engineer. Usage of RAP is subject to the following 
requirements: 

1. Limit the amount of RAP material used in the mix to a maximum of
50% by weight of total aggregate. 

2. Provide stockpiled RAP material that is reasonably consistent in
characteristics and contains no aggregate particles which are soft or conglomerates of fines. 

3. Provide RAP material having a minimum average asphalt content of
4.0% by weight of total mix. The Engineer may sample the stockpile to verify that this 
requirement is met. 

4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher,
screen, or other suitable means to prevent oversized RAP material from showing up in the 
completed recycle mixture. If oversized RAP material appears in the completed recycle mix, take 
the appropriate corrective action immediately. If the appropriate corrective actions are not 
immediately taken, stop plant operations. 

334-2.3.2 Material Characterization: Assume responsibility for establishing the
asphalt binder content, gradation, viscosity and bulk specific gravity (Gsb) of the RAP material 
based on a representative sampling of the material. 

334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt
binder grade based on Table 334-2. Maintain the viscosity of the recycled mixture within the 
range of 5,000 to 15,000 poises. 

Table 334-2 
Asphalt Binder Grade for Mixes Containing RAP 

Percent RAP Asphalt Binder Grade 
< 20 PG 67-22 

20 – 29 PG 64-22 
≥ 30 Recycling Agent 

334-3 Composition of Mixture.
334-3.1 General: Compose the asphalt mixture using a combination of aggregates,

mineral filler, if required, and asphalt binder material. Size, grade and combine the aggregate 
fractions to meet the grading and physical properties of the mix design. Aggregates from various 
sources may be combined. 

334-3.2 Mix Design:
334-3.2.1 General: Design the asphalt mixture in accordance with

AASHTO R 35-09, except as noted herein. Submit the proposed mix design with supporting test 
data indicating compliance with all mix design criteria to the Engineer. Prior to the production of 



any asphalt mixture, obtain the Engineer’s conditional approval of the mix design. If required by 
the Engineer, send representative samples of all component materials, including asphalt binder to 
a laboratory designated by the Engineer for verification.  As an exception to these requirements, 
use a currently approved FDOT Mix Design. 
   The Engineer will consider any marked variations from original test data 
for a mix design or any evidence of inadequate field performance of a mix design as sufficient 
evidence that the properties of the mix design have changed, and at his discretion, the Engineer 
may no longer allow the use of the mix design. 
  334-3.2.2 Mixture Gradation Requirements: Combine the aggregates in 
proportions that will produce an asphalt mixture meeting all of the requirements defined in this 
specification and conform to the gradation requirements at design as defined in 
AASHTO M 323-07, Table 3. Aggregates from various sources may be combined. 
   334-3.2.2.1 Mixture Gradation Classification: Plot the combined 
mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from 
AASHTO M323-07, Table-3, as well as the Primary Control Sieve (PCS) Control Point from 
AASHTO M323-07, Table 4. Fine mixes are defined as having a gradation that passes above or 
through the primary control sieve control point. Use only fine mixes. 
  334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance 
with AASHTO T312-09. Use the number of gyrations as defined in AASHTO R35-09, Table 1. 
  334-3.2.4 Design Criteria: Meet the requirements for nominal maximum 
aggregate size as defined in AASHTO M323-07, as well as for relative density, VMA, VFA, and 
dust-to-binder ratio as specified in AASHTO M323-07, Table 6. 
  334-3.2.5 Moisture Susceptibility: Test 4 inch specimens in accordance with 
FM 1-T 283. Provide a mixture having a retained tensile strength ratio of at least 0.80 and a 
minimum tensile strength (unconditioned) of 100 psi. If necessary, add a liquid anti-stripping 
agent from the FDOT’s Qualified Products List or hydrated lime in order to meet these criteria. 
   In lieu of moisture susceptibility testing, add a liquid anti-stripping agent 
from the FDOT’s Qualified Products List. Add 0.5% liquid anti-stripping agent by weight of 
binder. 
  334-3.2.6 Additional Information: In addition to the requirements listed above, 
provide the following information on each mix design: 
   1. The design traffic level and the design number of gyrations (Ndesign). 
   2. The source and description of the materials to be used. 
   3. The FDOT source number and the FDOT product code of the aggregate 
components furnished from an FDOT approved source (if required). 
   4. The gradation and proportions of the raw materials as intended to be 
combined in the paving mixture. The gradation of the component materials shall be 
representative of the material at the time of use. Compensate for any change in aggregate 
gradation caused by handling and processing as necessary. 
   5. A single percentage of the combined mineral aggregate passing each 
specified sieve. Degradation of the aggregate due to processing (particularly material passing the 
No. 200 sieve) should be accounted for and identified. 
   6. The bulk specific gravity (Gsb) value for each individual aggregate and 
RAP component. 
   7. A single percentage of asphalt binder by weight of total mix intended to 
be incorporated in the completed mixture, shown to the nearest 0.1%. 



8. A target temperature at which the mixture is to be discharged from the
plant and a target roadway temperature. Do not exceed a target temperature of 330°F for 
modified asphalts and 315°F for unmodified asphalts. 

9. Provide the physical properties achieved at four different asphalt binder
contents. One shall be at the optimum asphalt content, and must conform to all specified physical 
requirements. 

10. The name of the mix designer.
11. The ignition oven calibration factor.

334-4 Process Control.
Assume full responsibility for controlling all operations and processes such that the 

requirements of these Specifications are met at all times. Perform any tests necessary at the plant 
and roadway to control the process. 

334-5 General Construction Requirements.
334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the

roadway unless all weather conditions are suitable for the laying operations. 
334-5.2 Limitations of Laying Operations:

334-5.2.1 General: Spread the mixture only when the surface upon which it is to
be placed has been previously prepared, is intact, firm, and properly cured, and is dry. 

334-5.2.2 Air Temperature: Spread the mixture only when the air temperature in
the shade and away from artificial heat is at least 40ºF for layers greater than 1 inch (100 lb per 
square yard) in thickness and at least 45ºF for layers 1 inch (100 lb per square yard) or less in 
thickness (this includes leveling courses). The minimum temperature requirement for leveling 
courses with a spread rate of 50 lb per square yard or less is 50ºF. 

334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a
manner as to produce a mixture with a temperature at the plant and at the roadway, within a 
range of plus or minus 30ºF from the target temperature as shown on the mix design. Reject all 
loads outside of this range. 

334-5.4 Transportation of the Mixture: Transport the mixture in vehicles previously
cleaned of all foreign material. After cleaning, thinly coat the inside surface of the truck bodies 
with soapy water or an asphalt release agent as needed to prevent the mixture from adhering to 
the beds. Do not allow excess liquid to pond in the truck body. Do not use diesel fuel or any 
other hazardous or environmentally detrimental material as a coating for the inside surface of the 
truck body. Cover each load at all times. 

334-5.5 Preparation of Surfaces Prior to Paving:
334-5.5.1 Cleaning: Clean the surface of all loose and deleterious material by the

use of power brooms or blowers, supplemented by hand brooming where necessary. 
334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the

existing surface to proper grade and cross-section by the application of patching or leveling 
courses. 

334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be
placed over a surface treatment, sweep and dispose of all loose material from the paving area. 

334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-3. Control
the rate of application to be within plus or minus 0.01 gal. per square yard of the target 
application rate. The target application rate may be adjusted by the Engineer to meet specific 



field conditions. Determine the rate of application as needed to control the operation. When 
using RA-550, multiply the target rate of application by 0.6. 

Table 334-3 
Tack Coat Application Rates 

Asphalt Mixture Type Underlying Pavement Surface Target Tack Rate 
(gal/yd2) 

Base Course, Structural Course, 
Dense Graded Friction Course 

Newly Constructed Asphalt Layers 0.02 minimum 
Milled Surface or Oxidized and 

Cracked Pavement 0.06 

Concrete Pavement 0.08 

Open Graded Friction Course Newly Constructed Asphalt Layers 0.05 
Milled Surface 0.07 

334-5.6 Paving:
334-5.6.1 Alignment of Edges: With the exception of pavements placed adjacent

to curb and gutter or other true edges, place all pavements by the stringline method to obtain an 
accurate, uniform alignment of the pavement edge. Control the unsupported pavement edge to 
ensure that it will not deviate more than plus or minus 1.5 inches from the stringline. 

334-5.6.2 Rain and Surface Conditions: Immediately cease transportation of
asphalt mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures 
while rain is falling, or when there is water on the surface to be covered. Once the rain has 
stopped and water has been removed from the tacked surface to the satisfaction of the Engineer 
and the temperature of the mixture caught in transit still meets the requirements as specified in 
334-5.3, the Contractor may then place the mixture caught in transit.

334-5.6.3 Checking Depth of Layer: Check the depth of each layer at frequent
intervals to ensure a uniform spread rate that will meet the requirements of the Contract. 

334-5.6.4 Hand Spreading: In limited areas where the use of the spreader is impossible
or impracticable, spread and finish the mixture by hand. 

334-5.6.5 Spreading and Finishing: Upon arrival, dump the mixture in the
approved paver, and immediately spread and strike-off the mixture to the full width required, and 
to such loose depth for each course that, when the work is completed, the required weight of 
mixture per square yard, or the specified thickness, is secured. Carry a uniform amount of 
mixture ahead of the screed at all times. 

334-5.6.6 Thickness Control: Ensure the spread rate is within 10% of the target
spread rate, as indicated in the Contract. When calculating the spread rate, use, at a minimum, an 
average of five truckloads of mix. When the average spread rate is beyond plus or minus 10% of 
the target spread rate, monitor the thickness of the pavement layer closely and adjust the 
construction operations. 

If the Contractor fails to maintain an average spread rate within 
plus or minus 10% of the target spread rate for two consecutive days, the Engineer may elect to 
stop the construction operation at any time until the issue is resolved. 

When the average spread rate for the total structural or friction 
course pavement thickness exceeds the target spread rate by ±50 lbs per sy for layers ≥ 2.5 
inches or exceeds the target spread rate by ±25 lbs per sy for layers < 2.5 inches, address the 



unacceptable pavement in accordance with 334-5.10.4, unless an alternative approach is agreed 
upon by the Engineer. 

334-5.7 Leveling Courses:
334-5.7.1 Patching Depressions: Before spreading any leveling course, fill all

depressions in the existing surface as shown in the plans. 
334-5.7.2 Spreading Leveling Courses: Place all courses of leveling with an

asphalt paver or by the use of two motor graders, one being equipped with a spreader box. Other 
types of leveling devices may be used upon approval by the Engineer. 

334-5.7.3 Rate of Application: When using Type SP-9.5 (fine graded) for
leveling, do not allow the average spread of a layer to be less than 50 pounds per square yard or 
more than 75 pounds per square yard. The quantity of mix for leveling shown in the plans 
represents the average for the entire project; however, the Contractor may vary the rate of 
application throughout the project as directed by the Engineer. When leveling in connection with 
base widening, the Engineer may require placing all the leveling mix prior to the widening 
operation. 

334-5.8 Compaction: For each paving or leveling train in operation, furnish a separate
set of rollers, with their operators. 

When density testing for acceptance is required, select equipment, sequence, and 
coverage of rolling to meet the specified density requirement. Regardless of the rolling procedure 
used, complete the final rolling before the surface temperature of the pavement drops to the 
extent that effective compaction may not be achieved or the rollers begin to damage the 
pavement. 

When density testing for acceptance is not required, use a rolling pattern approved 
by the Engineer. 

Use hand tamps or other satisfactory means to compact areas which are 
inaccessible to a roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 

334-5.9 Joints.
334-5.9.1 Transverse Joints: Construct smooth transverse joints, which are

within 3/16 inch of a true longitudinal profile when measured with a 15 foot manual 
straightedge. These requirements are waived for transverse joints at the beginning and end of the 
project and at the beginning and end of bridge structures, if the deficiencies are caused by factors 
beyond the control of the Contractor such as no milling requirement, as determined by the 
Engineer. When smoothness requirements are waived, construct a reasonably smooth transitional 
joint. 

334-5.9.2 Longitudinal Joints: For all layers of pavement except the leveling
course, place each layer so that longitudinal construction joints are offset 6 to 12 inches laterally 
between successive layers. Do not construct longitudinal joints in the wheel paths. The Engineer 
may waive these requirements where offsetting is not feasible due to the sequence of 
construction. 

334-5.10 Surface Requirements: Construct a smooth pavement with good surface
texture and the proper cross slope. 

334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a
finished surface of uniform texture and compaction with no pulled, torn, raveled, crushed or 
loosened portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. 
Correct any area of the surface that does not meet the foregoing requirements in accordance with 
334-5.10.4.



334-5.10.2 Cross Slope: Construct a pavement surface with cross slopes in
compliance with the requirements of the Contract Documents. 

334-5.10.3 Pavement Smoothness: Construct a smooth pavement meeting the
requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge 
meeting the requirements of FM 5-509.  

334-5.10.3.1 Straightedge Testing:
334-5.10.3.1.1 Acceptance Testing: Using a rolling straightedge,

test the final (top) layer of the pavement.  Test all pavement lanes where the width is constant 
using a rolling straightedge and document all deficiencies on a form approved by the Engineer. 
Notify the Engineer of the location and time of all straightedge testing a minimum of 48 hours 
before beginning testing. 

334-5.10.3.1.2 Final (Top) Pavement Layer: At the completion
of all paving operations, straightedge the final (top) layer either behind the final roller of the 
paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch in 
accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-5.10.3.1.3 Straightedge Exceptions: Straightedge testing will
not be required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks, 
bicycle/shared use paths, parking lots and similar areas, or in the following areas when they are 
less than 250 feet in length: turn lanes, acceleration/deceleration lanes and side streets. In the 
event the Engineer identifies a surface irregularity in the above areas that is determined to be 
objectionable, straightedge and address all deficiencies in excess of 3/8 inch in accordance with 
334-5.10.4.

334-5.10.4 Correcting Unacceptable Pavement:  Correct deficiencies in the
pavement layer by removing and replacing the full depth of the layer, extending a minimum of 
50 feet on both sides of the defective area for the full width of the paving lane, at no additional 
cost. 

334-6 Acceptance of the Mixture.
334-6.1 General: The asphalt mixture will be accepted based on the Asphalt Work

Category as defined below: 
1. Asphalt Work Category 1 – Certification by the Contractor as defined in 334-

6.2. 
2. Asphalt Work Category 2 – Certification and process control testing by the

Contractor as defined in 334-6.3 
3. Asphalt Work Category 3 – Process control testing by the Contractor and

acceptance testing by the Engineer as defined in 334-6.4. 
334-6.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the

Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification 
of Specification Compliance letter on company letterhead to the Engineer stating that all material 
produced and placed on the project meets the requirements of the Specifications. The Engineer 
may run independent tests to determine the acceptability of the material. 

334-6.3 Certification and Process Control Testing by the Contractor: On Asphalt
Work Category 2 construction, submit a Notarized Certification of Specification Compliance 
letter on company letterhead to the Engineer stating that all material produced and placed on the 
project meets the requirements of the Specifications, along with supporting test data 
documenting all process control testing as described in 334-6.3.1. If required by the Contract, 
utilize an Independent Laboratory as approved by the Engineer for the process control testing. 



The mix will also require visual acceptance by the Engineer. In addition, the Engineer may run 
independent tests to determine the acceptability of the material. Material failing to meet these 
acceptance criteria will be addressed as directed by the Engineer such as but not limited to 
acceptance at reduced pay, delineation testing to determine the limits of the questionable 
material, removal and replacement at no cost to the agency, or performing an Engineering 
analysis to determine the final disposition of the material. 

334-6.3.1 Process Control Sampling and Testing Requirements: Perform
process control testing at a frequency of once per day. Obtain the samples in accordance with 
FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P-8 and P-200) and asphalt 
binder content (Pb). Measure the roadway density with 6 inch diameter roadway cores at a 
minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day.  

Determine the asphalt binder content of the mixture in accordance with 
FM 5-563. Determine the gradation of the recovered aggregate in accordance with FM 1-T 030. 
Determine the roadway density in accordance with FM 1-T 166. The minimum roadway density 
will be based on the percent of the maximum specific gravity (Gmm) from the approved mix 
design. If the Contractor or Engineer suspects that the mix design Gmm is no longer 
representative of the asphalt mixture being produced, then a new Gmm value will be determined 
from plant-produced mix with the approval of the Engineer. Roadway density testing will not be 
required in certain situations as described in 334-6.4.1. Assure that the asphalt binder content, 
gradation and density test results meet the criteria in Table 334-4. 

Table 334-4 
Process Control and Acceptance Values 

Characteristic Tolerance 
Asphalt Binder Content (percent) Target ± 0.55 

Passing No. 8 Sieve (percent) Target ± 6.00 
Passing No. 200 Sieve (percent) Target ± 2.00 

Roadway Density (daily average) Minimum 91.5% of Gmm 
Roadway Density (any single core) Minimum 88.0 % of Gmm 

334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the
Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-
6.3.1. In addition, the Engineer will accept the mixture at the plant with respect to gradation (P-8 
and P-200) and asphalt binder content (Pb). The mixture will be accepted on the roadway with 
respect to density. The Engineer will sample and test the material as described in 334-6.3.1. The 
Engineer will randomly obtain at least one set of samples per day. Assure that the asphalt 
content, gradation and density test results meet the criteria in Table 334-4. Material failing to 
meet these acceptance criteria will be addressed as directed by the Engineer such as but not 
limited to acceptance at reduced pay, delineation testing to determine the limits of the 
questionable material, removal and replacement at no cost to the agency, or performing an 
Engineering analysis to determine the final disposition of the material.  

334-6.4.1 Acceptance Testing Exceptions: When the total quantity of any mix
type in the project is less than 500 tons, the Engineer will accept the mix on the basis of visual 
inspection. The Engineer may run independent tests to determine the acceptability of the 
material.  

Density testing for acceptance will not be performed on widening strips or 



shoulders with a width of 5 feet or less, variable thickness overbuild courses, leveling courses, 
any asphalt layer placed on subgrade (regardless of type), miscellaneous asphalt pavement, 
bike/shared use paths, crossovers, or any course with a specified thickness less than 1 inch or a 
specified spread rate less than 100 lb per square yard. Density testing for acceptance will not be 
performed on asphalt courses placed on bridge decks or approach slabs. In addition, density 
testing for acceptance will not be performed on the following areas when they are less than 
1,000 feet continuous in length: turning lanes, acceleration lanes, deceleration lanes, shoulders, 
parallel parking lanes, or ramps. Density testing for acceptance will not be performed in 
intersections. The limits of the intersection will be from stop bar to stop bar for both the mainline 
and side streets.  Compact these courses in accordance with a standard rolling procedure 
approved by the Engineer. In the event that the rolling procedure deviates from the approved 
procedure, placement of the mix will be stopped. 

334-7 Method of Measurement.
For the work specified under this Section, the quantity to be paid for will be the weight of 

the mixture, in tons. 
The bid price for the asphalt mix will include the cost of the liquid asphalt or the asphalt 

recycling agent and the tack coat application as specified in 334-5.5.4. There will be no separate 
payment or unit price adjustment for the asphalt binder material in the asphalt mix. 

334-8 Basis of Payment.
334-8.1 General: Price and payment will be full compensation for all the work specified

under this Section. 



LANDSCAPE INSTALLATION FOR LAP (OFF-SYSTEM). 
(REV 4-5-11) (FA 4-15-11) 

SECTION 580 
LANDSCAPE INSTALLATION FOR LAP (OFF-SYSTEM) 

580-1 Description.
Plant trees and shrubs of the species, size, and quality indicated in the plans. 
The Engineer reserves the right to adjust the number and location of any of the designated 

types and species to be used at any of the locations shown, in order to provide for any 
unanticipated effects which might become apparent after the substantial completion of other 
phases of the project, or for other causes. 

580-2 Materials.
580-2.1 Plants:

580-2.1.1 Authority for Nomenclature; Species, etc.: For the designated
authority in the identification of all plant material, refer to two publications of L.H. Bailey: 
“Hortus III” and “Manual of Cultivated Plants,” and ensure that all specimens are true to type, 
name, etc., as described therein. For the standard nomenclature, refer to the publication of the 
American Joint Committee on Horticultural Nomenclature, “Standardized Plant Names.” 

580-2.1.2 Grade Standards and Conformity with Type and Species: Only use
nursery grown plant material except where specified as Collected Material. Use nursery grown 
plant material that complies with all required inspection, grading standards, and plant regulations 
in accordance with the latest edition of the Florida Department of Agriculture’s “Grades and 
Standards for Nursery Plants”. 

Except where a lesser grade might be specifically specified in the plans, 
ensure that the minimum grade for all trees and shrubs is Florida No. 1. Ensure that all plants are 
the proper size and grade at the time of delivery to the site, throughout the project construction 
period and during any designated plant establishment period. 

Ensure that plant materials are true to type and species and that any plant 
materials not specifically covered in Florida Department of Agriculture’s “Grades and Standards 
for Nursery Plants” conform in type and species with the standards and designations in general 
acceptance by Florida nurseries. 

Ensure that plant materials are shipped with tags stating the botanical and 
common name of the plant. 

580-2.1.3 Inspection and Transporting: Move nursery stock in accordance with
all Federal and State regulations therefor, and accompany each shipment with the required 
inspection certificates for filing with the Engineer. 

580-2.2 Water: Water used in landscaping operations may be obtained from any
approved source. Ensure that water is free of any substance which might be detrimental to plant 
growth. The use of effluent water is subject to approval and must meet all Federal, State and 
Local requirements. 



580-3 Specific Requirements for the Various Plant Designations.
580-3.1 Balled-and-Burlapped Plants (B&B), and Wired Balled-and-Burlapped

(WB & B): 
580-3.1.1 General: Properly protect the root ball of these plants until planting

them. The Engineer may reject any plant which shows evidence of having been mishandled. 
Set the B&B and WB&B plants then remove the top 2/3 of all wire, rope, 

and binding surrounding the plant. Remove the burlap from the top 4 inches of the root ball. Do 
not disturb the root ball in any way. Bare root material is not allowed for substitution. 

At least 90 days before digging out B & B and WB & B plants, root-prune 
those 1 1/2 inches or greater in diameter and certify such fact on accompanying invoices. 

580-3.1.2 Provisions for Wiring: For plants grown in soil of a loose texture,
which does not readily adhere to the root system (and especially in the case of large plants or 
trees), the Engineer may require WB & B plants. For WB & B plants, before removing the plant 
from the excavated hole, place sound hog wire around the burlapped ball, and loop and tension it 
until the tightened wire netting substantially packages the burlapped ball such as to prevent 
disturbing of the loose soil around the roots during handling. 

580-3.2 Container-Grown Plants (CG): The Engineer will not accept any CG plants
with roots which have become pot-bound or for which the top system is too large for the size of 
the container. Fully cut and open all containers in a manner that will not damage the root system. 
Do not remove CG plants from the container until immediately before planting to prevent 
damage to the root system. 

580-3.3 Collected Plants (Trees and Shrubs) (C): Use C plants which have a root ball
according to “Florida Grades and Standards for Nursery Plants”. Do not plant any C plant before 
the Engineer’s inspection and acceptance at the planting site. 

580-3.4 Collected Plants (Herbaceous) (HC): The root mass and vegetative portions of
collected herbaceous plants shall be as large as the specified container-grown equivalent. Do not 
plant any collected plant before inspection and acceptance by the Engineer. 

580-3.5 Specimen Plants (Special Grade): When Specimen (or Special Grade) plants
are required, label them as such on the plant list, and tag the plant to be furnished. 

580-3.6 Palms: Wrap the roots of all plants of the palm species before transporting,
except if they are CG plants and ensure that they have an adequate root ball structure and mass 
for healthy transplantation as defined in “Florida Grades and Standards for Nursery Plants”. 

The Engineer will not require burlapping if the palm is carefully dug from marl or 
heavy soil that adheres to the roots and retains its shape without crumbling. During transporting 
and after arrival, carefully protect root balls of palms from wind and exposure to the sun. Muck 
grown palms are not allowed. After delivery to the job site, if not planting the palm within 
24 hours, cover the root ball with a moist material. Plant all palms within 48 hours of delivery to 
the site. 

Move sabal and coconut palms in accordance with the “Florida Grades and 
Standards for Nursery Plants.” 

580-3.7 Substitution of Container-Grown (CG) Plants: With the Engineer’s approval,
the Contractor may substitute CG plants for any other root classification types, if he has met all 
other requirements of the Contract Documents. 



580-4 Planting Requirements.
580-4.1 Layout: Prior to any excavation or planting, mark all planting beds and

individual locations of palms, trees, large shrubs and proposed art and architectural structures, as 
shown in the plans, on the ground with a common bright orange colored spray paint, or with 
other approved methods, within the project limits. Obtain the Engineer’s approval and make 
necessary utility clearance requests. 

580-4.2 Excavation of Plant Holes: Excavate plant holes after an area around the plant
three times the size of the root ball has been tilled to a depth of the root ball. Ensure that the plant 
hole is made in the center of the tilled area only to the depth of the plant root ball. 

Where excess material has been excavated from the plant hole, use the excavated 
material to backfill to proper level. 

580-4.3 Setting of Plants: Center plants in the hole. Lower the plant into the hole so that
it rests on a prepared hole bottom such that the roots are level with, or slightly above, the level of 
their previous growth and so oriented such as to present the best appearance. 

Backfill with native soil, unless otherwise specified on the plans. Firmly rod and 
water-in the backfill so that no air pockets remain. Apply a sufficient quantity of water 
immediately upon planting to thoroughly moisten all of the backfilled earth. Keep plants in a 
moistened condition for the duration of the planting period. 

When so directed, form a water ring 6 inches in width to make a water collecting 
basin with an inside diameter equal to the diameter of the excavated hole. Maintain the water 
ring in an acceptable condition. 

580-4.4 Special Bed Preparation: Where multiple or mass plantings are to be made in
extended bedding areas, and the plans specify Special Bed Preparation, prepare the planting beds 
as follows: 

Remove all vegetation from within the area of the planting bed and excavate the 
surface soil to a depth of 6 inches. Backfill the excavated area with peat, sand, finish soil layer 
material or other material to the elevation of the original surface. Till the entire area to provide a 
loose, friable mixture to a depth of at least 8 inches. Level the bed only slightly above the 
adjacent ground level. Then mulch the entire bedding area, in accordance with 580-8. 

580-5 Staking and Guying.
580-5.1 General: When specified in the plans, or as directed by the Engineer, stake

plants in accordance with the following. 
Use wide plastic, rubber or other flexible strapping materials to support the tree to 

stakes or ground anchors that will give as the tree moves in any direction up to 30 degrees. Do 
not use rope or wire through a hose. Use guy chords, hose or any other thin bracing or anchorage 
material which has a minimum 12 inches length of high visibility flagging tape secured to guys, 
midway between the tree and stakes for safety. 

Stake trees larger than 1 inch diameter and smaller than 2 inches diameter with a 
2 by 2 inch stake, set at least 2 feet in the ground and extending to the crown of the plant. Firmly 
fasten the plant to the stake with flexible strapping materials as noted above. 

580-5.2 Trees of 2 to 3 1/2 inches [50 to 90 mm] Caliper: Stake all trees, other than
palm trees, larger than 2 inches caliper and smaller than 3 1/2 inches caliper with two 2 by 4 inch 
stakes, 8 feet long, set 2 feet in the ground. Place the tree midway between the stakes and hold it 
firmly in place by flexible strapping materials as noted above. 



580-5.3 Large Trees: Guy all trees, other than palm trees, larger than 3 1/2 inches
caliper, from at least three points, with flexible strapping materials as noted above. 

Anchor flexible strapping to 2 by 4 by 24 inch stakes, driven into the ground such 
that the top of the stake is at least 3 inches below the finished ground. 

580-5.4 Special Requirements for Palm Trees: Brace palms which are to be staked with
three 2 by 4 inch wood braces, toe-nailed to cleats which are securely banded at two points to the 
palm, at a point one third the height of the trunk. Pad the trunk with five layers of burlap under 
the cleats. Place braces approximately 120 degrees apart and secure them underground by 
2 by 4 by 12 inch stake pads. 

580-6 Tree Protection and Root Barriers.
Install tree barricades when called for in the Contract Documents or by the Engineer to 

protect existing trees from damage during project construction. Place barricades at the drip line 
of the tree foliage or as far from the base of the tree trunk as possible. Barricades shall be able to 
withstand bumps by heavy equipment and trucks. Maintain barricades in good condition. 

When called for in the Contract Documents, install root barriers or fabrics in accordance 
with the details shown. 

580-7 Pruning.
Prune all broken or damaged roots and limbs in accordance with established arboriculture 

practices. When pruning is completed ensure that all remaining wood is alive. Do not reduce the 
size or quality of the plant below the minimum specified. 

580-8 Mulching.
Uniformly apply mulch material, consisting of wood chips (no Cypress Mulch is 

allowed), pine straw, compost, or other suitable material approved by the Engineer, to a 
minimum loose thickness of 3 inches over the entire area of the backfilled hole or bed within two 
days after the planting. Maintain the mulch continuously in place until the time of final 
inspection. 

580-9 Disposal of Surplus Materials and Debris.
Dispose of surplus excavated material from plant holes by scattering or otherwise as 

might be directed so that it is not readily visible or conspicuous to the passing motorist or 
pedestrian. Remove all debris and other objectionable material from the site and clean up the 
entire area and leave it in neat condition. 

580-10 Contractor’s Responsibility for Condition of the Plantings.
Ensure that the plants are kept watered, that the staking and guying is kept adjusted as 

necessary, that all planting areas and beds are kept free of weeds and undesirable plant growth 
and that the plants are maintained so that they are healthy, vigorous, and undamaged at the time 
of acceptance. 

580-11 Plant Establishment Period.
If the Contract Documents designate a Plant Establishment Period, assume responsibility 

for the proper maintenance, survival and condition of all landscape items during such period at 
no additional cost. 



580-12 Method of Measurement.
The quantities to be paid for will be the items shown in the plans, completed and 

accepted. 

580-13 Basis of Payment.
Prices and payments will be full compensation for all work specified in this Section. 
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