



THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409

ADDENDUM NO. 3
RFP 004-17
PROJECT TR1503 – TRUMAN ANNEX / NOAA
SEAWALL

This addendum is issued as supplemental information to the proposal package for clarification of certain matters of both a general and a technical nature. The referenced proposal package is hereby addended in accordance with the following items:

Exhibit 1. Shoreline Foundation, Inc. Letter dated and received by email on February 21, 2017

Question and Answer:

Question: Shoreline Foundation, Inc. requests a bid [proposal opening date] extension of two weeks.

Answer: Proposal opening date will remain March 2, 2017.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 3 by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.

Signature

Name of Business



2781 S.W. 56th Avenue • Pembroke Park, Florida 33023
Phone: (954) 985-0460 • Fax: (954) 985-0462 • www.shorelinefoundation.com

February 21, 2017

Devon Steckly
City of Key West
1300 White Street
Key West, FL 33040

Re: Truman Annex NOAA Seawall
RFP #004-17

Subject: SFI Request for Information #1

Dear Mr. Steckly,
Due to the complexity of the utilities involved, we respectfully request a bid extension of two weeks to allow our utility subcontractors ample time to evaluate this project and submit RFIs.

Thank you for your consideration.

Respectfully Submitted,
SHORELINE FOUNDATION, INC.

Joseph Stanton
Joseph Stanton