

BID FORM

To: City of Key West, Florida

Address: 1300 White Street , Key West, Florida 33040

Project Title: **KEY WEST BIGHT FERRY TERMINAL
PIER EXTENSION**

Project No.: ITB #18-001

Bidder's person to contact for additional information on this Bid:

Company Name: Douglas N. Higgins, Inc.

Contact Name & Telephone #: Daniel N. Higgins 734-996-9500

Email Address: danhiggins@dnhiggins.com

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Bid is made without any connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents, that he has personally inspected the Project, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

The Bidder further agrees that the Owner may "non-perform" the work in the event that the low bid is in excess of available funding. Non-performance will be determined prior to Notice of Award.

The intent of the Bid Documents is to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any work, materials, or equipment that may reasonably be inferred from the Contract Documents, as being required to produce the intended result shall be supplied, whether or not specifically called for in the Contract Documents.

CONTRACT EXECUTION

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver evidence of holding required licenses and certificates, and will, to the extent of his Bid,

furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder agrees to begin work within fourteen (14) calendar days after the date of the Notice to Proceed and to fully complete all work under this contract within one hundred-eighty (180) calendar days, including construction of the foundation and assembly of the structure.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner based on the FDOT Standard Specifications (2017) Section 8-10 until the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and herewith made a part of the Contract.

Original Contract Amount	Daily Charge Per Calendar Day
\$50,000 and Under	\$763
Over \$50,000 but less than \$250,000	\$958
\$250,000 but less than \$500,000	\$1,099
\$500,000 but less than \$2,500,000	\$1,584
\$2,500,000 but less than \$5,000,000	\$2,811
\$5,000,000 but less than \$10,000,000	\$3,645

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. 1, 2, 3, _____. (Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

LUMP SUM WORK ITEMS

The Bidder further proposes to accept as full payment for the Work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following lump sum amounts.

The Bidder agrees that the lump sums represent a true measure of labor and materials required to perform the Work, including all allowances for overhead and profit for each type of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of discrepancy, the amount shown in words shall govern.

* * * * *



KEY WEST HISTORIC SEAPORT

201 William Street
Key West, FL 33040

ADDENDUM NO. 1

**KEY WEST BIGHT FERRY TERMINAL
PIER EXTENSION**

(LAP AGREEMENT FM #412194-3)
ITB #18-001

The information contained in this Addendum adds information to be included in the Bid and is hereby made a part of the Contract Documents. The referenced bid package is hereby addended in accordance with the following items:

Questions and Clarifications:

1. Is there a cost estimate or budget available for this project?

The Architects construction estimate is \$698,052

2. Is there an approximate start date for when the work will begin?


Anticipated Notice to Proceed is March/April 2018

All other elements of the Contract and Bid documents, including the Bid Date shall remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this **Addendum No. 1** by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.



Signature



Name of Business



KEY WEST HISTORIC SEAPORT

201 William Street
Key West, FL 33040

ADDENDUM NO. 2

KEY WEST BIGHT FERRY TERMINAL PIER EXTENSION

(LAP AGREEMENT FM #412194-3)

ITB #18-001

The information contained in this Addendum adds information to be included in the Bid and is hereby made a part of the Contract Documents. The referenced bid package is hereby addended in accordance with the following items:

Questions and Clarifications:

1. Will Key West provide their own builders risk policy instead of the contractor supplying a policy?

No, it is the contractor's responsibility to carry builders risk policy per the General Conditions of the project documents.

2. Does the existing structure need to be covered by builders risk during construction?

No, if contractor's activities cause damage to the existing structure it would be covered under the contractor's general liability policy.

3. What is the value of the existing Ferry structure?

Per the Monroe County Property Appraisers office the building market value of the entire Ferry Terminal structure is \$1,988,088.

4. If possible, we need the fuel layout diagram, particularly the position of the existing transition sump at the seawall and the location of the current dispensers.

Existing fuel system layout and location to be field verified by contractor.

5. Where will the new dispensers be located on the extension?

Refer to the bid documents for new fuel dispenser location.

6. Can you provide the electrical drawing or position of the panel relative to the pier?


Construction plan layout for the existing electric panel location attached. Actual location to be field verified by contractor.

7. Mandatory Pre-Bid sign-in sheet attached.

All other elements of the Contract and Bid documents, including the Bid Date shall remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this **Addendum No. 2** by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.


Signature


Name of Business



KEY WEST HISTORIC SEAPORT

201 William Street
Key West, FL 33040

ADDENDUM NO. 3

**KEY WEST BIGHT FERRY TERMINAL
PIER EXTENSION**

(LAP AGREEMENT FM #412194-3)

ITB #18-001

The information contained in this Addendum adds information to be included in the Bid and is hereby made a part of the Contract Documents. The referenced bid package is hereby addended in accordance with the following items:

1. The Bid date has been extended to:

December 27, 2017 @ 3:30pm. If you have already submitted your bid acknowledgement of this addendum is still required. All bids received prior to new bid opening will be held, unopened, by the City Clerk.

All other elements of the Contract and Bid documents shall remain unchanged.

All Bidders shall acknowledge receipt and acceptance of this **Addendum No. 3** by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.


Signature


Name of Business

BID SCHEDULE

KEY WEST BIGHT FERRY TERMINAL PIER EXTENSION

LUMP SUM BID PRICE

Bidder will complete the Work in accordance with the Contract Documents for a fixed fee price.

1. Mobilization, General/Supp Conditions, Bonds and Demobilization

- | | | | | |
|----|---------------------------|----|--------------------------------------|----------------------|
| a. | Mobilization | 1 | each | \$ <u>37,000.00</u> |
| b. | General/Supp. Conditions | 1 | each | \$ <u>40,000.00</u> |
| c. | Performance/Payment Bonds | 1 | each | \$ <u>30,000.00</u> |
| d. | Demobilization | 1 | each | \$ <u>37,000.00</u> |
| | 1 | LS | (10% of Construction Cost Max.) 9.4% | \$ <u>144,000.00</u> |

2. Grant Requirements

- | | | |
|---|----|---------------------|
| 1 | LS | \$ <u>22,500.00</u> |
|---|----|---------------------|

3. Permit Fees (to be paid at cost)

- | | | |
|---|----|---------------------|
| 1 | LS | \$ <u>19,000.00</u> |
|---|----|---------------------|

4. Demolition (includes all labor, equipment and disposal for a complete product)

- | | | |
|---|----|---------------------|
| 1 | LS | \$ <u>53,000.00</u> |
|---|----|---------------------|

5. Concrete Pier, Bents, Beams and Piles (includes all labor, equipment and material for a complete product)

- | | | |
|---|----|----------------------|
| 1 | LS | \$ <u>931,000.00</u> |
|---|----|----------------------|

6. Wood Fender Pilings (includes all labor, equipment and material for a complete product)

- | | | |
|---|----|---------------------|
| 1 | LS | \$ <u>40,000.00</u> |
|---|----|---------------------|

7. Dock Cleats, Pile Caps and .30mil HD Polyethylene Pile Wrap (60"width) (includes all labor, equipment and material for a complete product)

- | | | |
|---|----|--------------------|
| 1 | LS | \$ <u>9,500.00</u> |
|---|----|--------------------|

8. ADA Ramp / Railings (includes all labor, equipment and material for a complete product)

1 LS \$ 20,500.00

9. Utility and Life Safety Equipment (includes all labor, equipment and material for a complete product)

1 LS \$ 48,000.00

10. Fuel Dispenser (includes all labor, equipment and material for a complete product)

1 LS \$ 64,000.00

11. Decorative Pole Lighting (includes all labor, equipment and material for a complete product)

1 LS \$ 28,000.00

12. Electrical Panels, Transformer and Pad (includes all labor, equipment and material for a complete product)

1 LS \$ 92,500.00

13. General Allowance (only to be used with Owner's written approval)

1 LS \$ 55,000.00

TOTAL OF ALL EXTENDED LINE ITEMS LISTED ABOVE:

Total of lump sum items 1 - 13 \$ 1,527,000.00

One million five hundred twenty-seven thousand and ⁰⁰⁷ ~~100~~ Dollars & no Cents
(amount written in words)

ALTERNATE BID

1. (1) Additional Fuel Dispenser w/ 1 1/2" Hose per Sheet A-3 (includes all labor, equipment and material for a complete product)

1 LS \$ 34,000.00

Thirty-four thousand Dollars & no Cents
(amount written in words)

NOTE: THE TOTAL BID WILL BE THE BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD

CONTRACTOR'S PROJECTED OPERATIONS LOAD AND COST ESTIMATE

List items to be performed by Contractor's own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)

Mobilization, Gen./Supp. Conditions

Bonds & Demobilizations \$ 144,000.00

Grant Requirements \$ 22,500.00

Permit Fees \$ 19,000.00

Demolition \$ 53,000.00

Concrete Construction \$ 160,000.00

Dock Cleats/Pile Caps, ADA Ramps/Railings

Misc. Finish Work \$ 30,000.00

Barge \$ 100,000.00

Management \$ 35,000.00

General Allowance \$ 55,000.00

Total \$ 618,500.00

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Marine Piles

Portion of Work

American Impire Builders 305-261-9276

Name

7476 NW 8th Street, Miami, FL, 33126

Street City State Zip

Utility Life Safety Equipment; Fuel Dispenser; Decorative Pole Lighting;

Electrical Panels, Transformer and Pad

Portion of Work

Marina Utilities 239-405-8877

Name

10951 Harmony Park, Bonita Springs, FL, 34135

Street City State Zip

Portion of Work

Name

Street City State Zip

Portion of Work

Name

Street City State Zip

SURETY

Hartford Accident and Indemnity Company whose address is
One Hartford Plaza, T-1, Hartford, CT, 06155
Street City State Zip
800-872-8303 Dale R. Belis
Phone Resident Agent

BIDDER

The name of the Bidder submitting this Bid is _____

Douglas N. Higgins, Inc. doing business
at

3390 Travis Pointe Road, Suite A Ann Arbor MI 48108
Street City State Zip
kwilkie2000@yahoo.com

email address

which is the address to which all communications concerned with this Bid and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of all persons interested in this Bid as principals are as follows:

Name	Title
Douglas N. Higgins - President, Daniel N. Higgins, Kelly Wilkie - Vice-President	
Kelly Wilkie, Sandra Garrison, Tamara Ludwig, David Wilkie-Secretary, Kelly Wilkie-Treasurer	

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this ____ day of _____ 20__.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 13th day of December 20 17.

(SEAL)

Douglas N. Higgins, Inc.

Name of Corporation

By Kelly A. Wilkie

Kelly A. Wilkie
Title Vice-President

Attest Sandra K. Garrison

Secretary Sandra K. Garrison

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar projects within the last five (5) years.

(List similar projects, with types, names of owners, construction costs, Engineers, and references with phone numbers. Use additional sheets if necessary.)

SEE ATTACHED LIST

* * * * *

BID OPPORTUNITY LIST

Please complete and mail or fax to:
 Equal Opportunity Office
 605 Suwannee St., MS 65
 Tallahassee, FL 32399-0450
 TELEPHONE: (850) 414-4747
 FAX: (850) 414-4879

This information may also be included in your bid or proposal package.

Prime Contractor/Consultant: Douglas N. Higgins, Inc.
 Address/Telephone Number: 3390 Travis Pointe Road, Suite A Ann Arbor, MI 48108 734-996-9500
 Bid/Proposal Number: ITB 18-001 LAP Agreement FM #412194-3
 Quote Submitted MM/YR: December 13, 2017

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a "bid opportunity list." The list is intended to be a listing of all firms that are participating, or attempting to participate, on DOT-assisted contracts. The list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted projects, including both DBEs and non-DBEs. For consulting companies this list must include all subconsultants contacting you and expressing an interest in teaming with you on a specific DOT assisted project. Prime contractors and consultants must provide information for Nos. 1, 2, 3 and 4 and should provide any information they have available on Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number: _____	6. ☐ DBE	8. Annual Gross Receipts
2. Firm Name: _____	☐ Non-DBE	☐ Less than \$1 million
3. Phone: _____		☐ Between \$1 - \$5 million
4. Address: _____		☐ Between \$5 - \$10 million
_____		☐ Between \$10 - \$15 million
_____	7. ☐ Subcontractor	☐ More than \$15 million
_____	☐ Subconsultant	
5. Year Firm Established: _____		

1. Federal Tax ID Number: _____	6. ☐ DBE	8. Annual Gross Receipts
2. Firm Name: _____	☐ Non-DBE	☐ Less than \$1 million
3. Phone: _____		☐ Between \$1 - \$5 million
4. Address: _____		☐ Between \$5 - \$10 million
_____		☐ Between \$10 - \$15 million
_____	7. ☐ Subcontractor	☐ More than \$15 million
_____	☐ Subconsultant	
5. Year Firm Established: _____		

1. Federal Tax ID Number: _____	6. ☐ DBE	8. Annual Gross Receipts
2. Firm Name: _____	☐ Non-DBE	☐ Less than \$1 million
3. Phone: _____		☐ Between \$1 - \$5 million
4. Address: _____		☐ Between \$5 - \$10 million
_____		☐ Between \$10 - \$15 million
_____	7. ☐ Subcontractor	☐ More than \$15 million
_____	☐ Subconsultant	
5. Year Firm Established: _____		

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Mackle Park Phase 3 (A) Improvements Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Engineer - Address - Phone: American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697 Contract Date: January 19, 2010 Final Contract Amount: \$240,100.00 Completion Date: April 30, 2010 Project Description: Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter	Project Name: Isle of Capri - Phase I Water Main Improvements Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Dueni 239-252-4218 Engineer - Address - Phone: David Schmitt, P.E. Q. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144 Contract Date: April 29, 2010 Final Contract Amount: \$906,080.33 Completion Date: January 2, 2011 Project Description: Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.
Project Name: Winterberry Drive & South Heathwood Drive Water Main Improvements Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000 Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mittl, P.E. 239-278-7996 Contract Date: March 4, 2010 Final Contract Amount: \$130,881.37 Completion Date: October 29, 2010 Project Description: 18" Interconnected to existing 36" ductile iron watermain	Project Name: MPS 104 Reclaimed Water Main Supp Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthi Sridhar 239-252-5345 Engineer - Address - Phone: Greeley and Hansen 1567 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9660 Contract Date: April 27, 2010 Final Contract Amount: \$245,908.88 Completion Date: January 21, 2011 Project Description: Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Immokalee & Everglades Intersection Improvements Owner - Address - Project Manager - Phone: Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412 Engineer - Address - Phone: Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109 Contract Date: August 2, 2010 Final Contract Amount: \$50,108.00 Completion Date: November 8, 2010 Project Description: Subcontract Agreement with Beller Roads, Inc.	Project Name: Popash Creek Preserve Improvements Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131 Engineer - Address - Phone: T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4845 Contract Date: December 14, 2010 Final Contract Amount: \$1,035,426.46 Completion Date: June 30, 2011 Project Description: Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the Interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.
Project Name: North County Water Reclamation Facility Flow Meter Replacement, Phase 2 Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nestill, Sr. Project Mgr. 239-252-8380 Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000 Contract Date: May 21, 2010 Final Contract Amount: \$192,994.05 Completion Date: December 6, 2010 Project Description: Furnish and install EQ Tank Furnish and install OX Ditch	Project Name: Lee/Hendry County Construction of Injection Well Surface Facilities Owner - Address - Project Manager - Phone: Lee County Solid Waste Division 10500 Buckingham Rd. Fort Myers, FL 33905 Keith Howard, Solid Waste 239-533-8917 khoward@leesocv.com Engineer - Address - Phone: MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy Gordon.P.Kennedy@us.mwhglobal.com 239-236-0011 Contract Date: January 25, 2011 Final Contract Amount: \$1,455,900.09 Completion Date: November 15, 2011 Project Description: Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Lakes Park Water Quality Improvements Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131 Engineer - Address - Phone: AIM Engineering & Surveying, Inc. 5300 Lee Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569 Contract Date: April 26, 2011 Final Contract Amount: \$487,985.00 Completion Date: October 30, 2011 Project Description: Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.	Project Name: East Naples/Solana Road Pump Station Improvements Job No. 960-10 Owner - Address - Project Manager - Phone: City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716 Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955 Contract Date: March, 2010 Final Contract Amount: \$2,500,000.00 Completion Date: February, 2011 Project Description: Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD Installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.
Project Name: NCWRF Repair 5 Sludge Presses Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380 Engineer - Address - Phone: Kornline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Steven Lukacs 908-234-1000 Contract Date: July 15, 2010 Final Contract Amount: \$143,000.00 Completion Date: November 14, 2011 Project Description: Install sludge presses at 1, 2, 3, 5 and 6	Project Name: SCRWTP Chlorination Improvements Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-6344 Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955 Contract Date: June 17, 2011 Final Contract Amount: \$98,831.00 Completion Date: November 3, 2011 Project Description: Extend two existing chlorine feed lines and installed chlorine residual analyzers.
Project Name: NCWRF Deep Injection Well Mag Meter Replacement Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554 Engineer - Address - Phone: N/A Contract Date: January 10, 2011 Final Contract Amount: \$24,526.72 Completion Date: September 13, 2011 Project Description: Remove and Install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange	Project Name: (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285 Engineer - Address - Phone: N/A Contract Date: August 18, 2011 Final Contract Amount: \$158,000.00 Completion Date: September 23, 2011 Project Description: Four 8" point repairs on Vanderbilt Drive

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> Wyndemere Country Club Remove/Install 43 Fire Hydrants & Valves <u>Owner - Address - Project Manager - Phone:</u> Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239 <u>Engineer - Address - Phone:</u> N/A <u>Contract Date:</u> September 5, 2011 <u>Final Contract Amount:</u> \$98,350.00 <u>Completion Date:</u> November 21, 2011 <u>Project Description:</u> Remove/Install 43 Fire Hydrants & Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves	<u>Project Name:</u> NCWRF Compliance Assurance <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schaff, PMP <u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000 <u>Contract Date:</u> November 6, 2009 <u>Final Contract Amount:</u> \$8,683,000.00 <u>Completion Date:</u> November 23, 2011 <u>Project Description:</u> Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems
<u>Project Name:</u> Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Sunyak, P.E. (Project Manager) <u>Engineer - Address - Phone:</u> Malcolm Pirnie 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916 <u>Contract Date:</u> November 28, 2011 <u>Final Contract Amount:</u> \$72,778.50 <u>Completion Date:</u> January 27, 2012 <u>Project Description:</u> Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.	<u>Project Name:</u> Bella Terra - Replace Existing Irrigation Main <u>Owner - Address - Project Manager - Phone:</u> Habitat Lakes LLC 782 NW 42nd Ave., Ste. 630 Miami, FL 33126 305-445-5855 <u>Engineer - Address - Phone:</u> Banks Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490 <u>Contract Date:</u> December 5, 2011 <u>Final Contract Amount:</u> \$108,712.18 <u>Completion Date:</u> January 18, 2012 <u>Project Description:</u> Replace Existing Irrigation Main

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> Pump Station 312.29 & 312.41 Refurbishment <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira Del Toro, Project Mgr. 239-252-6279 <u>Engineer - Address - Phone:</u> Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Danny Nelson, P.E. 239-390-1467 <u>Contract Date:</u> August 23, 2011 <u>Final Contract Amount:</u> \$267,222.12 <u>Completion Date:</u> April 25, 2012 <u>Project Description:</u> PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, & landscaping installed. PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.	<u>Project Name:</u> Hendry County - Construction of CR 78 Phase 1A & 1B Drainage Improvements <u>Owner - Address - Project Manager - Phone:</u> Hendry County Board of County Comm. P.O. Box 1607 99 East Cowboy Way LaBelle, FL 33975 Shane Parker, PE (863) 675-5222 <u>Engineer - Address - Phone:</u> Johnson Engineering 251 W. Hickpochee Ave. LaBelle, FL 33935 James V. Lofton, Jr. (863) 612-0594 <u>Contract Date:</u> December 1, 2011 <u>Final Contract Amount:</u> \$765,516.97 <u>Completion Date:</u> July 10, 2012 <u>Project Description:</u> Remove & install roadway concrete box culverts and headwalls. Installed concrete sediment basin & ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.
<u>Project Name:</u> Traditions, Golf Residences and Villas at Grey Oaks <u>Owner - Address - Project Manager - Phone:</u> CCC Traditions, LLC 135 San Lorenzo Ave. Coral Gables, FL 33146 <u>Engineer - Address - Phone:</u> Peninsula Engineering 2600 Golden Gate Pkwy. Naples, FL 34105 CJ Brown 239-262-2600 <u>Contract Date:</u> January 1, 2012 <u>Final Contract Amount:</u> \$363,596.00 <u>Completion Date:</u> July 13, 2012 <u>Project Description:</u> Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.	<u>Project Name:</u> Michigan Street Sidewalk Project <u>Owner - Address - Project Manager - Phone:</u> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, FL 34135 (239) 949-6262 David Liccardi <u>Engineer - Address - Phone:</u> Lake Hickory Ventures, Inc. 22210 Fairmont Ct. Estero, FL 33928 (239) 898-4008 <u>Contract Date:</u> August 15, 2012 <u>Final Contract Amount:</u> \$175,734.00 <u>Completion Date:</u> September 28, 2012 <u>Project Description:</u> Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwall, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Immokalee Stormwater Downtown Improvements Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Immokalee Area CRA 1320 N. 15th St. Immokalee, FL 34142 Bradley Muckel (239) 867-4121 #202 Engineer - Address - Phone: CDM Smith, Inc. 2180 West First St., #400 Fort Myers, FL 33901 Marc Stonehouse, P.E. (239) 938-9616 Contract Date: January 24, 2012 Final Contract Amount: \$2,709,797.14 Completion Date: December 20, 2012 Project Description: Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.	Project Name: Gateway Triangle Residential Area Tertiary Stormwater System Improvements Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Bayshore Gateway Triangle CRA 4069 Bayshore Drive Naples, FL 34112 Ashley Caserta (239) 643-1115 Engineer - Address - Phone: Q. Grady Minor and Assoc. P.A. 3800 Via Del Rey Bonita Springs, FL 34134 David Schmidt (239) 947-1144 Contract Date: March 30, 2012 Final Contract Amount: \$1,731,977.00 Completion Date: February, 2013 Project Description: This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.
Project Name: Irrigation Quality Water Sites - Priority Group 2 Sites Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Aaron Cromer, PMP (239) 252-5338 Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000 Contract Date: January 24, 2012 Final Contract Amount: \$515,474.13 Completion Date: February 13, 2013 Project Description: Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.	Project Name: NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, Project Manager (239) 252-2554 Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Jerry Taricska (239) 254-2000 Contract Date: July 21, 2011 Final Contract Amount: \$457,031.30 Completion Date: June 21, 2013 Project Description: Bleach Piping - Remove, replace and paint 1 1/2", 2" & 3" PVC bleach piping and valves at the North Bleach Facility Knife Gate Valves - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves Channel Mixers - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin Influent channel. Potable Water Interconnect - Install 6" & 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system. Clarifiers 6 & 7 - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> City of Naples - WWTP Filter Rehab. Job No. 862-13 <u>Owner - Address - Project Manager - Phone:</u> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762	<u>Project Name:</u> NCWRF Filter Set 1 Rehabilitation Job No. 857-12 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372
<u>Engineer - Address - Phone:</u> Aqua-Aerobic Systems, Inc. <u>Contract Date:</u> February 6, 2013 <u>Final Contract Amount:</u> \$454,916.00 <u>Completion Date:</u> August 22, 2013 <u>Project Description:</u> This project was comprised of the complete rehabilitation of two (2) 90' x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.	<u>Engineer - Address - Phone:</u> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000 <u>Contract Date:</u> June 26, 2012 <u>Final Contract Amount:</u> \$1,455,517.97 <u>Completion Date:</u> June 26, 2013 <u>Project Description:</u> Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.
<u>Project Name:</u> Southwest Florida International Airport Midfield Terminal Apron Expansion & Taxiway Job No. 995-12 <u>Owner - Address - Project Manager - Phone:</u> Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000 <u>Engineer - Address - Phone:</u> AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916 239-278-7996 <u>Contract Date:</u> June 25, 2012 <u>Final Contract Amount:</u> \$2,732,733.48 <u>Completion Date:</u> February 11, 2014 <u>Project Description:</u> Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.	<u>Project Name:</u> MPS 318 - Right-of-Way Taking Job No. 918-13 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 <u>Engineer - Address - Phone:</u> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown <u>Contract Date:</u> September 9, 2013 <u>Final Contract Amount:</u> \$182,818.23 <u>Completion Date:</u> May 6, 2014 <u>Project Description:</u> Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults & reconfigure the meter/bypass assembly, Landscape & irrigation replacement.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Pinewoods & Naples Bath & Tennis Water System Improvements Job No. 725-14 Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 David Graff (239) 213-4716 dgraft@naplesgov.com Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 Contract Date: July 8, 2014 Final Contract Amount: \$81,016.00 Completion Date: October 31, 2014 Project Description: Install 8" hot taps with valves, install approx. 165 ft. of 8" C900 PVC, directional drill & pull in 10" DR 9 pipe and 10" HDPE pipe, 6" hot tap with valves, transition connect 10" HDPE to 6" tap and 8" PVC, flush pressure test and restore. Asphalt repair.	Project Name: Master Pump Station 312 Rehabilitation Job No. 912-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall (239) 252-5343 PeterSchall@collier.gov.net Engineer - Address - Phone: Agnoll, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. (Martin@abbinc.com) Contract Date: February 12, 2013 Final Contract Amount: \$5,752,145.14 Completion Date: March 6, 2014 Project Description: Complete rehabilitation of wetwell & control building, including installation of bioscrubber in series with existing odor control equipment. Work included 6 new sewage pump installations, extensive electrical and controls work, dewatering, fencing, sitework, etc.
Project Name: Thomasson Drive 24 Inch Force Main Job No. 924-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net Engineer - Address - Phone: Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. msd@johnsoneng.com Contract Date: April 29, 2014 Final Contract Amount: \$174,390.00 Completion Date: July 22, 2014 Project Description: Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.	Project Name: WWTP Supplemental Water Line Job 720-14 Owner - Address - Project Manager - Phone: City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 jfrederiksen@naplesgov.com Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. jfrederiksen@naplesgov.com Contract Date: June 6, 2014 Final Contract Amount: \$99,126.00 Completion Date: September 16, 2014 Project Description: Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.
Project Name: MPS 306 Force Main - Phase 1 Job No. 740-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Donovan S. Bramlett, P.E. Contract Date: March 24, 2014 Final Contract Amount: \$826,089.00 Completion Date: July 31, 2014 Project Description: Directional drilling 2 runs of 30" HDPE force main, 900' & 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.	Project Name: LASIP Davis Blvd. Canal Improvements Job No. 900-13 Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. tadpluc@collier.gov.net Engineer - Address - Phone: CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E. Contract Date: January 7, 2014 Final Contract Amount: \$1,727,214.43 Completion Date: September 23, 2014 Project Description: Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with the County & the SFWMD.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: SCWRF Odor Control Blowdown Disposal Job No. 750-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM AliciaAbbott@collier.gov.net Engineer - Address - Phone: CPH Corp. 5601 Mariner St, Ste. 240 Tampa, FL 33609 (813) 288-0433 W. Wade Wood, P.E. Contract Date: November 14, 2013 Final Contract Amount: \$352,625.51 Completion Date: August 14, 2014 Project Description: Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter & PLC to provide ph control of effluent. 200 ft of 3" force main was installed to route pump station discharge to the deep injection well. a bypass to the sanitary sewer system is provided as an alternate discharge location.	Project Name: ARV Replacement Program - Phase II Job No. 690-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Corrine Trtan, Project Manager CorrineTtran@collier.gov.net Engineer - Address - Phone: AECOM 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI Contract Date: June 25, 2013 Final Contract Amount: \$322,790.00 Completion Date: August 14, 2014 Project Description: Remove & replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.
Project Name: Swallow Ave. Drainage - Phase II Job No. 790-14 Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Dr. Marco Island, FL 34145 Timothy Pinter, P.E. (239) 389-5018 Tpinter@cityofmarcoisland.com Engineer - Address - Phone: AEC of Marco Island, Inc. 573 Bald Eagle Dr. Marco Island, FL 34145 (239) 394-1697 Contract Date: June 10, 2014 Final Contract Amount: \$541,067.00 Completion Date: September 27, 2014 Project Description: Install of 2 large structures and large diameter storm drain pipe systems from an existing outfall. Approximately 505 LF of reinforced concrete pipe and 820 LF of smooth wall HDPE pipe. Misc. storm drain inlets and minor utility work and swale grading (approx. 400 LF). Sod replacement and misc. restoration	Project Name: J & C Blvd Roadway Improvements Job No. 940-13 Owner - Address - Project Manager - Phone: Collier County Transportation Eng. Dept. 2885 South Horseshoe Dr. Naples, FL 34104 Julio Ordonez (239) 252-5762 julioordonez@collier.gov.net Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Trail Blvd. #200 Naples, FL 34108 Edward F. Tryka III, P.E. (239) 597-3111 Contract Date: February 11, 2014 Final Contract Amount: \$1,460,479.30 Completion Date: September 30, 2014 Project Description: Project consisted of drainage improvements, excavating existing CMP and replacing with 5,080 ft of new RCP Pipe. Extensive swale grading and the addition of 129 Catch Basin structures. In addition the road was widened in both directions ranging in 2-4 ft then finished with a 1" overlay with new signage and striping, replaced driveways and sod.
Project Name: SCWRF Proposed 30" & 24" Force Main Phase I and MPS 306 Force Main Phase III Job No. 745-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@collier.gov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 252-2000 Contract Date: June 13, 2014 Final Contract Amount: \$410,877.33 Completion Date: November 26, 2014 Project Description: Install one (1) 30" diameter HDPE x 400' horizontal directional drill force main and one (1) 30" diameter HDPE x 600' horizontal directional drill with 200' of ductile iron force main. Includes all valves, appurtenances and restoration	Project Name: Golden Gate City Stormwater Drainage Improvements Job No. 795-14 Owner - Address - Project Manager - Phone: Collier County Growth Mgmt. Div. 2885 S. Horseshoe Dr. Naples, FL 34104 Tad Pluc, Inspector (239) 252-5799 TadPluc@collier.gov.net Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 Brent Addison, P.E. (239) 947-1144 Contract Date: October 26, 2014 Final Contract Amount: \$525,316.23 Completion Date: March 11, 2015 Project Description: Drainage and Sidewalk Improvements - Remove and replace existing drainage structures and culverts; install new drainage structures and culverts in driveways, pavement and sidewalk patching, swale regrading and misc. site restoration

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Royal Harbor Water System Improvements - Phase I Job No. 800-14 Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Brett Messner, P.E. (239) 390-1467 Contract Date: May 21, 2014 Final Contract Amount: \$2,072,961.00 Completion Date: March 27, 2015 Project Description: Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main, (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.	Project Name: Everglades City Water System Upgrade Phase II Job No. 825-13 Owner - Address - Project Manager - Phone: City of Everglades City 102 Copeland Ave. Everglades City, FL 34139 Mayor Sammy Hamilton, Jr. (239) 695-3781 mayorhamilton@aol.com Engineer - Address - Phone: American Engineering Consultants 573 Bald Eagle Dr. Marco Island, FL 34145 Rony Joel, P.E. (239) 394-1697 Contract Date: May 28, 2013 Final Contract Amount: \$2,534,189.05 Completion Date: January 14, 2015 Project Description: Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown & Copeland Lift Stations; upgraded water pumps & replaced existing PS roof at booster station.
Project Name: Livingston Road IQ Water ASR System Well Below the USDW - Phase 2 Job No. 1000-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira DelTorro, PM (239) 252-6279 ZamiradelTorro@collier.gov.net Engineer - Address - Phone: CDM Smith 2180 W. First St., Ste. 400 Ft. Myers, FL 33901 Jason Scandola, P.E. (239) 938-9600 Contract Date: December 11, 2013 Final Contract Amount: \$2,551,180.45 Completion Date: January 30, 2015 Project Description: Drilling & testing of new Class V Group Three ASR injection well system, designated ASR-2. Construction of ASR Pipeline. Installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.	Project Name: WTP Hand/Guardrail Replacement Job No. 730-14 Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716 dgraft@naplesgov.com Engineer - Address - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 David Graff, PM 239-213-4716 Contract Date: October 28, 2014 Final Contract Amount: \$64,729.00 Completion Date: February 4, 2015 Project Description: Removal of sub-standard Hand/Guardrail Systems in three areas of the Water Treatment Plant with new aluminium Hand/Guardrail Systems meeting OSHA Standards
Project Name: Hitching Post Force Main Improvements Job No. 1425-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Gary Butler, SPM garybutler@collier.gov.net (239) 252-6377 Engineer - Address - Phone: Johnson Engineering, Inc. 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 Michael Dickey, P.E. msd@johnsoneng.com (239) 461-2455 Contract Date: March 31, 2015 Final Contract Amount: \$174,913.00 Completion Date: July 1, 2015 Project Description: Install 8 inch Wastewater Forcemain Pipelines, Valves, Air Release Valves and connect to existing system, jack and bore crossings, backfill, bedding, flowable fill, pavement and restoration, flushing & pressure testing. County supplied material.	Project Name: Vanderbilt Beach Rd. & Southbay Dr. Water Main Relocation Job No. 980-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Diana Dueri, PMP dianadueri@collier.gov.net (239) 252-3989 Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 Dominick Amico, P.E. amico@abbinc.com (239) 507-3111 Contract Date: April 30, 2015 Final Contract Amount: \$128,267.00 Completion Date: August 7, 2015 Project Description: Installation of approximately 850 LF of new 16" water main. Including valves, fittings, meter boxes, fire hydrants, MOT, dewatering, removal and disposal of asbestos concrete water main, back filling, compaction, sod, landscaping, pavement, sidewalks, driveways and road restoration.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: SCWRF Grit Systems/EQ Pump Modification Job No. 950-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-8214 Oscar Martinez, P.E. oscar.martinez@collier.gov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 Contract Date: June 19, 2013 Final Contract Amount: \$1,522,124.59 Completion Date: April 30, 2015 Project Description: Remove 3 existing grit classifier systems & pumps; construct new equipment platform & install new classifiers, pumps, feed & drain piping. Upgrade & modify existing control systems. Rehab. 3 existing Grit King dynamic separators. Structural modifications of building. Remove, remanufacture & reinstall 3 - 16" EQ mixing pumps.	Project Name: NCWRF Victoria Park Force Main Job No. 895-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 Contract Date: October 1, 2014 Final Contract Amount: \$247,628.24 Completion Date: June 16, 2015 Project Description: Install 1300 LF 8" PVC force main. Excavate existing 24" force mains, hot tap & build 20" above ground interconnect. Construct chain link enclosure. Test all piping systems and restore.
Project Name: SCRWTP Upgrades to Pigging Station Job No. 870-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Alicia Abbott, Project Manager AliciaAbbott@collier.gov.net (239) 252-5344 Engineer - Address - Phone: CDM Smith 2180 West First St., Ste. 400 Fort Myers, FL 33901 Jason Scandra, P.E. (239) 938-9600 Contract Date: August 12, 2014 Final Contract Amount: \$298,400.00 Completion Date: September 3, 2015 Project Description: Provide and install a pig receiver manufactured by Jamison Products. Flush, pressure test and disinfect the new system, install pressure gauges and isolator, replace existing 10" backflow preventor with a 10" Zurn Wilkins Model 375AST. New pipe and fittings are lined with Ceramure PL90-Ceramic Epoxy. Paint all new and existing piping, valving and the exterior of the pig receiver. Replace landscaping and irrigation.	Project Name: Seminole Tribe - Decanter Replacement and Misc. WWTP Improvements Job No. 715-15 Owner - Address - Project Manager - Phone: Seminole Tribe of Florida 3107 N. State Rd. 7 Hollywood, FL 33021 Ankita Patel, P.E. publicworks@seminoletribe.com (866) 625-6376 Engineer - Address - Phone: CH2M Hill 550 W. Cypress Creek Rd., #400 Ft. Lauderdale, FL 33309 Ron Mattingly, P.E. Ron.Mattingly@ch2m.com Contract Date: May 26, 2015 Final Contract Amount: \$392,571.93 Completion Date: September 11, 2015 Project Description: Big Cypress WTP; installed sequencing batch reactors decanter modifications including new VFD's & control panels; SBR Basin waste sludge piping modifications; Aeration blower discharge piping modifications; Equalization Basin Submersible Pump Station access modifications; Grit system control panel and compressed air supply system modifications; Screened wastewater influent piping modifications
Project Name: Livingston Rd. Wellfield Interconnect Job No. 1426-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@collier.gov.net Engineer - Address - Phone: Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown, P.E. Contract Date: April 27, 2015 Final Contract Amount: \$47,623.00 Completion Date: August 29, 2015 Project Description: Installed a new owner supplied 16 inch pvc IQ main and above ground interconnect assembly including pipes, valves and fittings	Project Name: South Winds Drive Water Main Upgrade Job No. 1433-15 Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 David Graff dgraft@naplesgov.com (239) 253-5864 Engineer - Address - Phone: City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 Contract Date: July 6, 2015 Final Contract Amount: \$119,396.00 Completion Date: September 30, 2015 Project Description: Install of approximately 720' of 6" water main piping. Provided all restraint fittings for deflections, transitions, and cap. Disinfect water main and flush. Connect new services to existing water meters, remove old fire hydrants and cap/plug valve, plug old service lines, and restore all roads, sidewalks, curbing, irrigation, driveways, landscaping.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Wiggins Pass Road Water Main Improvements Job No. 760-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri (239) 252-4218 DianaDueri@collier.gov.net Engineer - Address - Phone: Johnson Engineering 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 (239) 334-0046 Michael Dickey, P.E. msd@johnsoneng.com Contract Date: March 19, 2015 Final Contract Amount: \$591,886.48 Completion Date: December 15, 2015 Project Description: Installation of 4400 LF of 12" Water Main and 1500LF of 6" Water Main. Bore and pull in approx 1000 LF of 12" WM under existing canal / creek. Grout & Cap 5400 LF of 12" WM, overlay 4500 LF of Asphalt sidewalk. Concrete and asphalt restoration of drive and walk ways for 26 residences. Removal & Disposal of 1290 LF of 6" Asbestos Cement Pipe.	Project Name: WWTP Reuse Pump Replacement Job No. 810-14 Owner - Address - Project Manager - Phone: City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 David Graff dgraft@naplesgov.com (239) 263-5864 Engineer - Address - Phone: Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 (239) 390-1487 Contract Date: June 11, 2014 Final Contract Amount: \$879,972.75 Completion Date: November 13, 2015 Project Description: Installation of 1 new 600 HP Vertical turbine Pump, associated piping and valves. Provide and program 4 new VFD's for the 4 Reuse Water Pumps. Replacement of controls for the pumps and programming. Remove old HVAC units, provide new HVAC units, 10 and 15 ton with controls.
Project Name: Pelican Marsh Elementary School Water Service Replacement Job No. 1448-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Nathan Beals (239) 252-2583 NathanBeals@collier.gov.net Engineer - Address - Phone: Q. Grady Minor & Associates, P.A. 3800 Via Del Rey Bonita Springs, FL 34134 (239) 947-1144 Justin Frederiksen, P.E. jf Frederiksen@qgradymenor.com Contract Date: November 11, 2015 Final Contract Amount: \$109,838.45 Completion Date: February 17, 2016 Project Description: Install a new 10" DR11 HDPE water service to the Pelican Marsh School by directional drilling under Airport Pulling Rd. and canal to connect to an existing 16" DIP water main, install valves, adaptors, fittings, etc. Connect to school's meter assembly, sidewalk restoration, handrail replacement, air release valve. Grout & abandon the existing 8" DIP water service. Replace landscape and sod.	Project Name: Bay Villas Water Main Replacement Job No. 695-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri (239) 252-4218 DianaDueri@collier.gov.net Engineer - Address - Phone: Johnson Engineering 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 (239) 334-0046 Michael Dickey, P.E. msd@johnsoneng.com Contract Date: May 11, 2015 Final Contract Amount: \$442,871.00 Completion Date: February 17, 2016 Project Description: Install Approx. 2500 LF of 4" and 6" C900 DR 14 PVC Water Main, gate valves, install 1" water services, connect to existing water main, cut in sewer clean outs, abandon & grout existing water main. Furnish & install permanent below ground blow-off's. Restoration of landscaping and sod.
Project Name: Airport Rd. Water Main Abandonment Phase 2 Job No. 1445-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Nathan Beals (239) 252-2583 NathanBeals@collier.gov.net Engineer - Address - Phone: RWA Engineering 6610 Willow Park Dr., Ste. 200 Naples, FL 34109 (239) 597-0575 Mark Sunyak, P.E. msunyak@consult-rwa.com Contract Date: November 20, 2015 Final Contract Amount: \$189,960.98 Completion Date: March 10, 2016 Project Description: Abandonment & grouting of approx. 5600 ft of 8" water main located primarily within the median of Airport Pulling Rd. between Pelican Marsh Elementary School and Immokalee Rd. Disconnect 5 locations from an existing 8" water main and connect 3 locations to a 16" water main. Grout the abandoned 8" water main pipe.	Project Name: Bay Colony Shores Fire Main Conversion Job No. 690-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri (239) 252-4218 DianaDueri@collier.gov.net Engineer - Address - Phone: Q. Grady Minor & Associates, P.A. 3800 Via Del Rey Bonita Springs, FL 34134 (239) 947-1144 Frank Feeney, P.E. f Feeney@qgradymenor.com Contract Date: March 19, 2015 Final Contract Amount: \$877,815.77 Completion Date: March 2, 2016 Project Description: Convert an existing fire main system to a potable water system. New water main construction to extend the system and inter-connect the existing fire main. Cleaning, flushing, disinfection & bacteriological clearance, extension of new water service, new water meters and backflow devices, existing water main system abandonment and restoration.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: LASIP County Barn Rd. Stormwater Improvements Job No. 700-14 Owner - Address - Project Manager - Phone: Collier County Transportation Engineering 2885 S. Horseshoe Dr. Naples, FL 34104 (239) 253-2885 James Zuver, PM jameszuver@collier.gov Engineer - Address - Phone: Agnoli, Barber and Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Edward Tryka III, P.E. Contract Date: November 18, 2014 Final Contract Amount: \$6,910,732.30 Completion Date: April 13, 2016 Project Description: Drainage Improvement project covering 2 miles on both sides of the road. The entire length of the road was widened with approx. 1000 ft. of the road completely re-constructed with new signalization and signage throughout the project. Drainage included 1200 ft. of box culvert, 4000 ft. of varying sizes of RCP pipe with approx. 30 structures.	Project Name: Pump Station 151.00 Improvements Job No. 851-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Corinne Trihan, PM (239) 252-4233 CorinneTrihan@collier.gov Engineer - Address - Phone: Stantec Consulting Services, Inc. 3200 Bailey Lane, Ste. 200 Naples, FL 34105 (239) 649-4040 Kelly Blake, P.E. kelly.blake@stantec.com Contract Date: February 20, 2015 Final Contract Amount: \$428,301.71 Completion Date: December 3, 2015 Project Description: Remove and install (2) 20 HP submersible pumps, elbows, rails, electrical upgrades, variable frequency drives, pump station control enclosure, control system enhancements, diesel emergency pump. The work also included a wetwell coating system, discharge piping, above grade valve assembly, stabilized access drive, wetwell bypass connections, relocation of water service, fencing, select demolition, and site restoration.
Project Name: NCRWTP Chloramination Improvements Job No. 812-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Sivert, P.E. (239) 252-5376 TomSivert@collier.gov Engineer - Address - Phone: CPH Engineers 1117 E. Robinson St., #C Orlando, FL 32801-2025 (407) 425-0452 Natalie Urlick, P.E. nurlick@cphecorp.com Contract Date: July 27, 2015 Final Contract Amount: \$162,052.70 Completion Date: May 20, 2016 Project Description: Installation of three new sampling instruments, all sample lines, service saddle connections, valves, switches, back plates, conduit, instrumentation and controls necessary to automate the disinfection system.	Project Name: J & C Blvd. Phase II Outfall Improvements Job No. 842-15 Owner - Address - Project Manager - Phone: Collier County Transportation Engineering 2885 Horseshoe Dr. S. Naples, FL 34104 Julio Ordonez, P.E. (239) 252-8182 JulioOrdonez@collier.gov Engineer - Address - Phone: Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N. Naples, FL 34108 (239) 597-3111 Daniel Brundage, P.E. Brundage@abbbinc.com Contract Date: April 14, 2015 Final Contract Amount: \$430,283.69 Completion Date: June 14, 2016 Project Description: This was a drainage improvement project designed to improve flow of stormwater & replace existing damaged pipe & culverts. Installation included approx. 1500 ft. of new RCP pipe, cleaning and desilting of 1300 ft of existing pipe and installation of 11 new structures & headwalls plus 22 new mitered ends.
Project Name: Immokalee Rd./Collier Blvd. 24" and 16" Forcemain Job No. 824-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, P.E. (239) 252-2554 CraigPajer@collier.gov Engineer - Address - Phone: CH2M Hill 5801 Pelican Bay Blvd., Ste. 505 Naples, FL 34108 Bill Gramer, P.E. (239) 431-9222 Bill.Gramer@CH2M.com Contract Date: November 24, 2014 Final Contract Amount: \$645,944.42 Completion Date: May 12, 2016 Project Description: Installation of 24" Wastewater Forcemain along Immokalee Rd.; connect to existing plug valve at Esplanade Country Club ran to Broken Back Rd. part of which was enclosed in a 42" steel casing. Installed (2) 24" Wastewater Forcemains running northward along the east side of Broken Back Rd. approx. 850' & capped. Installed a 16" Forcemain to connect to the Collier Blvd. forcemain over the canal, then turned northward to a directional drill under Immokalee Rd. to tie to (3) 24" mains. Removal of existing 16" forcemain along Immokalee Rd. and abandon using	Project Name: Gulf Shore Dr. Water Main Abandonment - LaPlaya Area Job No. 1458-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri, PM (239) 252-4218 DianaDueri@collier.gov Engineer - Address - Phone: RWA Engineering 6610 Willow Park Dr., Ste. 200 Naples, FL 34109 Mark Sunyak, P.E. (239) 597-0575 msunyak@consult-rwa.com Contract Date: June 15, 2016 Final Contract Amount: \$87,800.00 Completion Date: September 7, 2016 Project Description: Grout and abandon in place 1800 LF of 8" AC water main on east side of Gulf Shore Dr. and convert its connections to an existing 16" DI water main on the west side. Modify existing fire service connections, water meter assemblies, and water services.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

flowable fill. Project Name: Construction of Reclaimed Water Distribution System Expansion - Option T-1 Job No. 802-15 Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com Engineer - Address - Phone: Weston & Sampson Engineers, Inc. 4210 Metro Pkwy., Ste. 250 Fort Myers, FL 33917 Jeffery Wilson, P.E. (239) 437-4601 WilsonJ@wseinc.com Contract Date: October 21, 2015 Final Contract Amount: \$1,990,871.47 Completion Date: October 17, 2016 Project Description: This project was designed to expand the City of Naples reclaimed water distribution system. The 12" reclaimed installation was approx. 12,000 ft. long consisting of both open cut & directional drill methods, including services to approx. 130 locations, 13 new fire hydrants.	Project Name: Master Pump Station 109 Improvements Job No. 709-14 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall, SPM (239) 252-5343 PeterSchall@colliergov.net Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Parkway, Ste. 404 Fort Myers, FL 33916 Dawn Jakiele, P.E. (239) 278-7996 Dawn.Jakiele@aecom.com Contract Date: October 28, 2014 Final Contract Amount: \$1,515,601.35 Completion Date: October 18, 2016 Project Description: Demolition of existing pumps, piping, electrical, fencing & entrance road. Installation of 3 new submersible pumps & 1 diesel driven backup pump, SS/HDPE discharge piping with valves, pipe supports, magnetic flow meter, all electrical, controls & other appurtenances. Relocate existing odor control unit to new location with all utility extensions. Provide & install electrical bldg. with new gear, drives, control panel, and new SCADA Software. Provide & maintain station on bypass pumping (1700 GMP) during construction of new station. Provide & install walk in diesel engine driven generator for emergency power. Test all motors & controls. Site restoration.
Project Name: Isle of Capri GST Mixer Job No. 1463-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Sivert, P.E. (239) 252-5376 TomSivert@colliergov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmonte.com Contract Date: September 22, 2016 Final Contract Amount: \$47,663.25 Completion Date: October 31, 2016 Project Description: Mixer Replacement	Project Name: Manhole Install - 8th St. S. & Broad Ave. Job No. 1464-16 Owner - Address - Project Manager - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com Engineer - Address - Phone: City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Contract Date: September 22, 2016 Final Contract Amount: \$82,535.00 Completion Date: November 21, 2017 Project Description: Sewer Gravity Drop, Manhole & Main Installation

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: N. Naples Community Hospital Emergency Water Meter/Backflow Assembly Replacement Job No. 1467-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri, Project Mgr. (239) 252-4218 DianaDueri@collier.gov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmesg.com Contract Date: October 5, 2016 Final Contract Amount: \$52,960.00 Completion Date: November 21, 2016 Project Description: Replace the existing 6 inch water meter and backflow assembly which included the construction of a temporary bypass to allow continuous water service to the hospital. The installation of new insertion valves; hot tapping of the existing 6" potable water main; misc. piping demolition; installation & testing of new piping, fitting and valves; misc. site demolition and restoration; removal and replacement of the existing 6" water meter/backflow assembly.	Project Name: Hill Tide Estates Job No. 1800-16 Owner - Address - Project Manager - Phone: Seagate Development Group, LLC Boca Pass Partners, LLC 12801 Commonwealth Dr., Ste. 12 Fort Myers, FL 33919 (239) 738-7900 sandersen@seagatedevelopmentgroup.com Engineer - Address - Phone: Waldrop Engineering 28100 Bonita Grande Dr., #305 Bonita Springs, FL 34135 (239) 405-7777 Jeremy Arnold, P.E. Contract Date: August 23, 2016 Final Contract Amount: \$596,807.45 Completion Date: December 23, 2016 Project Description: Install Utility Infrastructure for 19 homes which included potable water, sanitary and drainage facilities.
Project Name: SCRWTP Tamiami Wellfield RAW WM Valves & Meter Replacement Job No. 1220-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Alicia Abbott, Project Mgr. (239) 252-5344 AliciaAbbott@collier.gov.net Engineer - Address - Phone: MWH 3800 Colonial Blvd., Ste. 100 Fl. Myers, FL 33907 Matthew Gribbins, P.E. (239) 275-2228 Contract Date: February 2, 2016 Final Contract Amount: \$540,543.08 Completion Date: February 14, 2017 Project Description: Installed a new above-ground raw water metering and valving station, along with electrical, instrumentation and site civil work. The existing abandoned meter vault and related abandoned pipework was filled with flowable fill. Two manually-operated raw water gate valves were replaced and site restoration.	Project Name: Isle of Capri Pump Replacement Job No. 915-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Sivert, P.E. (239) 252-5373 TomSivert@collier.gov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmesg.com Contract Date: July 27, 2015 Final Contract Amount: \$806,313.42 Completion Date: January 15, 2017 Project Description: Remove 4 existing pumps, piping and concrete pads. Installed new pumps, concrete bases, valves and piping. Installed new VFD's for the new pumps. Installed new electrical wiring, conduit, PLC devices, grounding, lightning protection, SCADA programming and appurtenances. Painted all new and existing interior piping, equipment and structural surfaces as well as all modified and new exterior structural surfaces. Removed silt, clean and disinfect the interior of the existing water storage tank and replace electrical box and support on roof of tank. Disinfect new pumps and piping and restoration.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: MPS 306 Force Main - Phase III/Naples Manor Water Main - Phase 2 Job No. 742-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@colliergov.net Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 Dustin Chisum, P.E. (239) 278-7996 dustin.chisum@aecom.com Contract Date: July 7, 2015 Final Contract Amount: Completion Date: Project Description: Installation of 8" water mains; removal of existing AC water mains; installation of new valves, hydrants, temporary and permanent bacterial sample valves and other appurtenances, installation of new water services and backflow devices, relocation of existing water meters to individual water meter boxes; removal of abandoned fire hydrants, water valves & valve boxes, blowoffs, etc. Installation of a new 24" force main, 42" steel casing under US 41 by jack & bore, connect to existing force mains; installation of new valves, air release valves and appurtenances. Restore sidewalks, roadway, driveway and landscaping.	Project Name: Pump Station 309.19 Job No. 1510-15 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 John Elek, P.E. (239) 252-5345 johnElek@colliergov.net Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmones.com Contract Date: June 9, 2016 Final Contract Amount: \$492,689.47 Completion Date: May 31, 2017 Project Description: Construction of a new wastewater pump station to replace an existing pump station. Included construction of a new submersible wastewater pump station, misc. piping, electrical, electrical service extension, wastewater service connection, grouting of existing gravity sewer, modification of manholes, abandonment of an existing wastewater pump station and misc. site work.
Project Name: LASIP - Wingsouth Stormwater Improvements Job No. 702-15 Owner - Address - Project Manager - Phone: Collier County Transportation Engineering 2885 S. Horseshoe Dr. Naples, FL 34104 (239) 253-2885 James Zuver, PM jameszuver@colliergov.net Engineer - Address - Phone: Agnoli, Barber and Brundage 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Edward Tryka III, P.E. Contract Date: December 8, 2015 Final Contract Amount: \$3,286,436.85 Completion Date: May 24, 2017 Project Description: Wingsouth was the culmination of the L.A.S.I.P. project. This was in part a drainage improvement project for the Parkers Hammock neighborhood and a clearing out of vegetation; shifting and reshaping of the stormwater drainage swales surrounding the Wingsouth Airpark. Additionally, 3 control structures were constructed in order to help control water storage levels.	Project Name: SCWRF EQ Overflow Gates Replacement Job No. 1520-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. WayneKarlovich@colliergov.net Engineer - Address - Phone: Hole Montes 950 Encore Way Naples, FL 34110 (239) 254-2000 David Schmitt, P.E. DavidSchmitt@hmones.com Contract Date: June 6, 2016 Final Contract Amount: \$207,635.49 Completion Date: May 31, 2017 Project Description: Installation of temporary bulkhead, pumping equipment & bypass of flows to allow replacement of the overflow weir gates. Remove and replace the existing channel covers and supports. Demolition of existing overflow weir gates. Repaired concrete and installed new overflow weir gates flow with actuators. Electrical and SCADA work. New motorized actuator was compatible with the existing electrical and SCADA. Restoration and cleanup.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Gulf Shore Blvd. N. Drainage Job No. 1700-16 Owner - Address - Project Manager - Phone: City of Naples - Stormwater Operations 295 Riverside Cir. Naples, FL 34102 (239) 213-5117 Andrew Holland, P.E. aholland@naplesgov.com Engineer - Address - Phone: Q. Grady Minor & Associates, P.A. 3800 Via Del Rey Bonita Springs, FL 34134 (239) 947-1144 Daniel Flynn, P.E. dflynn@gradymenor.com Contract Date: October 19, 2016 Final Contract Amount: \$428,954.82 Completion Date: May 31, 2017 Project Description: Replaced approximately 1300 LF of storm water piping along Gulf Shore Blvd. N. between Oleander Drive and South Golf Drive in Naples, FL. The majority of the existing Corrugated Metal Pipe was replaced with the same or similar sized Reinforced Concrete Pipe. Additionally, nine drainage inlets were replaced.	Project Name: Creekside Forcemain - Phase 1 Job No. 1240-16 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5343 Peter Schall, SPM pschall@collier.gov Engineer - Address - Phone: CDM Smith 4210 Metro Pkwy., Ste. 230 Fort Myers, FL 33916 (239) 938-8800 Jason Sciandra, P.E. jsciandra@cdmsmith.com Contract Date: August 5, 2016 Final Contract Amount: Completion Date: Project Description: Installed approximately 2000 LF of 24-inch diameter HDPE force main using open cut construction. Installed approximately 173 LF of 24-inch HDPE force main within a 36-inch steel casing pipe using jack and bore construction. Restoration and clean-up.
---	--

FLORIDA BID BOND

BOND NO. N/A

AMOUNT: \$----- 5% of attached bid---

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.

hereinafter called the PRINCIPAL, and Hartford Accident and Indemnity Company

a corporation duly organized under the laws of the State of Connecticut

having its principal place of business at One Hartford Plaza, T-1 Hartford, CT 06155

_____ in the State of Connecticut,
and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

City of Key West Historic Seaport

hereinafter CITY OF KEY WEST called the OBLIGEE, in the sum of five percent of the attached bid
_____ DOLLARS (\$ 5% of the attached bid
) for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and
 assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for Key West Bight Ferry Terminal Pier Extension, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Specifications, entitled:

ITB #18-001

**KEY WEST BIGHT FERRY TERMINAL
PIER EXTENSION**

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this 13th day of December, 2017.

By Kelly A. Wilkie
PRINCIPAL Kelly A. Wilkie, Vice-President

Hartford Accident and Indemnity Company

SURETY

By Lisa M. Wilmot
Attorney-In-Fact Lisa M. Wilmot

Countersignature:

William Nolan

William Nolan, FL Resident Agent
License No. E162354

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HYLANT GROUP INC/ANN ARBOR

Agency Code: 35-350851

- ☒ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- ☒ Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- ☒ Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- ☐ Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- ☐ Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- ☐ Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- ☐ Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- ☐ Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of Unlimited** :

Susan E. Hurd, Vicki S. Duncan, Terri Mahakian, Monica M. Mills, Kristie A. Pudvan, Joel E. Speckman, Lisa M. Wilmot of ANN ARBOR, Michigan

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT

ss. Hartford

COUNTY OF HARTFORD

On this 11th day of January, 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Nora M. Stranko

Nora M. Stranko
Notary Public

My Commission Expires March 31, 2018

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of **December 13, 2017**
Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President

ANTI-KICKBACK AFFIDAVIT

STATE OF Michigan)

: SS

COUNTY OF Washtenaw)

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Sworn and subscribed before me this 13th day of December 20 17.

NOTARY PUBLIC, State of ~~Florida~~ at Large
~~xxxxx~~
Michigan

Sandra K Garrison
My Commission Expires: 01/10/2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

* * * * *

**SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for Key West Bight Ferry Terminal Pier Extension

2. This sworn statement is submitted by Douglas N. Higgins, Inc.
(name of entity submitting sworn statement)

whose business address is 3390 Travis Pointe Road, Suite A
Ann Arbor, MI 48108

and (if applicable) its Federal Employer Identification Number (FEIN) is 38-1807765

(If the entity has no FEIN, include the Social Security Number of the individual
signing this sworn statement _____)

3. My name is Kelly A. Wilkie
(please print name of individual signing)

and my relationship to the entity named above is Vice-President

4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means

1. A predecessor or successor of a person convicted of a public entity crime; or
2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

X Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

____ There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

____ The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

____ The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie
(signature) Kelly A. Wilkie, Vice-President

December 13, 2017
(date)

STATE OF Michigan

COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie Who, after first being sworn by me, affixed his/her
(name of individual signing)

signature in the space provided above on this 13th day of December, 20 17.

My commission expires: 01/10/2020

Sandra K Garrison
NOTARY PUBLIC

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

Required Forms


INDEMNIFICATION FORM

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents and employees *(herein called the "indemnitees") from liabilities, damages, losses and costs, including but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under Workers' Compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

Additionally, to the fullest extent permitted by law, the Agency's contractor shall indemnify and hold harmless the Agency, the State of Florida, Department of Transportation, and its officers and employees, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of the contractor and persons employed or utilized by the contractor in the performance of this Contract.

This indemnification shall survive the termination of this Contract. Nothing contained in this paragraph is intended to nor shall it constitute a waiver of the State of Florida and the Agency's sovereign immunity.

CONTRACTOR: 3390 Travis Pointe Road, Suite A
Ann Arbor, MI 48108
Address

Signature
Kelly A. Wilkie
Print Name
~~Vice-President~~
Title
DATE: December 13, 2017

SEAL:

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF Michigan)

: SS

COUNTY OF Washtenaw)

I, the undersigned hereby duly sworn, depose and say that the firm of _____

Douglas N. Higgins, Inc.

provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses, per City of Key West Code of Ordinances Sec. 2-799.

By: _____

Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Sworn and subscribed before me this 13th day of December 20 17.

NOTARY PUBLIC, State of ~~Florida~~ at Large
xxxxxx
MICHIGAN

Sandra K Garrison

My Commission Expires: 01/10/2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

* * * * *

CONE OF SILENCE AFFIDAVIT

STATE OF Michigan)

: SS

COUNTY OF Washtenaw)

I, the undersigned hereby duly sworn, depose and say that all owner(s), partners, officers, directors, employees and agents representing the firm of Douglas N. Higgins, Inc. have read and understand the limitations and procedures regarding communications concerning City of Key West Code of Ordinances Sec. 2-773 Cone of Silence.

By: Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Sworn and subscribed before me this

13th day of December 2017.

Sandra K Garrison

NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 01/10/2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
**NON-COLLUSION DECLARATION AND
COMPLIANCE WITH 49 CFR § 29**

575-060-13
RIGHT OF WAY
05/01
Page 1 of 3

ITEM/SEGMENT NO.: _____
F.A.P. NO.: 412194-3
MANAGING DISTRICT: _____
PARCEL NO.: _____
COUNTY OF: _____
BID LETTING OF: Monroe County, Florida

I, Kelly W. Wilkie, hereby declare that I am
(NAME)
Vice-President of Douglas N. Higgins, Inc.
(TITLE) (FIRM)
of Ann Arbor, Michigan
(CITY AND STATE)

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this State Project.

I further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action. Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR: DOUGLAS N. HIGGINS, INC. (Seal)

BY: Kelly A. Wilkie, Vice-President
NAME AND TITLE PRINTED

BY: Kelly A. Wilkie
SIGNATURE

WITNESS: Kelly A. Wilkie

WITNESS: Sandra Garrison

Executed on this 13th day of December, 2017

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE

REQUIRED CONTRACT PROVISIONS

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants.

- Appendix B of 49 CFR Part 29 -

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

PROHIBITED INTERESTS FORM AND NOTICE

I Kelly A. Wilkie, Vice-President certify that neither Douglas N. Higgins, INC.
(Printed Name) (Title) (Company Name)

nor any of its subcontractors shall enter into any contract, subcontract or arrangement in connection with the project or any property included or planned to be included in the project in which any member, officer or employee of the agency or the locality during tenure or for 2 years thereafter has any interest, direct or indirect. If any such present or former member, officer or employee involuntarily acquires or had acquired prior to the beginning of tenure any such interest, and if such interests is immediately disclosed to the City of Key West, The City of Key West, with prior approval of the Department of Transportation, may waive the prohibition contained in this paragraph provided that any such present member, officer or employee shall not participate in any action by the City of Key West or the locality relating to such contract, subcontract or arrangement

NOTICE: The FDOT requires the City of Key West to insert in all contracts entered into in connection with the project or any property included or planned to be included in any project, and shall require its contractors to insert in each of their subcontracts, the following provision:

“No member, officer or employee of the Agency or of the locality during this tenure or for 2 years thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof.”

The provisions of this paragraph shall not be applicable to any agreement between the Agency and its fiscal depositories or to any agreement for utility services the rates for which are fixed or controlled by a government agency.

Kelly A. Wilkie
Signature

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
**CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS**
(Compliance with 2 CFR Parts 180 and 1200)

375-030-32
PROCUREMENT
11/15

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

Name of Consultant/Contractor: Douglas N. Higgins, Inc.

By: Kellya. Wilhite

Date: December 13, 2017

Title: Vice-President

Instructions for Certification

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost \$25,000 or more - 2 CFR Parts 180 and 1200)

- a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.
- b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
- c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.
- d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations. "First Tier Covered Transactions" refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). "Lower Tier Covered Transactions" refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). "First Tier Participant" refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). "Lower Tier Participant" refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).
- e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
- f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the \$25,000 threshold.
- g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website (<https://www.epls.gov/>), which is compiled by the General Services Administration.
- h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

**CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES
ON FEDERAL-AID CONTRACTS
(Compliance with 49CFR, Section 20.100 (b))**

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge and belief:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions. (Standard Form-LLL can be obtained from the Florida Department of Transportation's Professional Services Administrator or Procurement Office.)

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participant also agrees by submitting his or her proposal that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

Name of Consultant: Douglas N. Higgins, Inc.

By: Kelly A. Wilkie Date: December 13, 2017 Authorized Signature
Kelly A. Wilkie
Title: Vice-President

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
DISCLOSURE OF LOBBYING ACTIVITIES

375-030-34
 PROCUREMENT
 02/16

Is this form applicable to your firm?

YES ☐ NO ☒

If no, then please complete section 4
 below for "Prime"

1. Type of Federal Action: a. contract b. grant c. cooperative agreement d. loan e. loan guarantee f. loan insurance	2. Status of Federal Action: a. bid/offer/application b. initial award c. post-award	3. Report Type: a. initial filing b. material change For Material Change Only: Year: _____ Quarter: _____ Date of last report: _____ (mm/dd/yyyy)
4. Name and Address of Reporting Entity: ☒ Prime ☐ Subawardee Tier _____, if known: Douglas N. Higgins, Inc. 3390 Travis Pointe Road, Suite A Ann Arbor, MI 48108 Congressional District, if known: 4c _____		5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and Address of Prime: _____ _____ _____ Congressional District, if known: _____
6. Federal Department/Agency: _____ _____	7. Federal Program Name/Description: _____ _____ CFDA Number, if applicable: _____	
8. Federal Action Number, if known: _____	9. Award Amount, if known: \$ _____	
10. a. Name and Address of Lobbying Registrant <i>(if individual, last name, first name, MI):</i> _____ _____ _____	b. Individuals Performing Services <i>(including address if different from No. 10a)</i> <i>(last name, first name, MI):</i> _____ _____ _____	
11. Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.	Signature: <u>Kelly A. Wilke</u> Print Name: <u>Kelly A. Wilke</u> Title: <u>Vice-President</u> Telephone No.: <u>734 996 9500</u> Date (mm/dd/yyyy): <u>12/13/2017</u>	
Federal Use Only:		Authorized for Local Reproduction Standard Form LLL (Rev. 7-97)

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal action.
4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
LAP CERTIFICATION OF CURRENT CAPACITY

525-010-46
PROGRAM MANAGEMENT
12/09
Page 1 of 2

CONFIDENTIAL

For bids to be received on December 13, 2017
(Letting Date)

Fill in your FDOT Vendor Number

VF 381807765

(Only applicable to FDOT pre-qualified contractors)

CERTIFICATE

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount of the Firm's CURRENT CAPACITY (maximum capacity rating less total uncompleted work).

The total uncompleted work as shown on
the "Status of Contracts on Hand" report (page 2)

\$ 40,000,000

I further certify that the "Status of Contracts on Hand" report (page 2) was prepared as follows:

1. If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th day of the month, last preceding the month of the letting.
2. If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of the 15th day of the month of the letting.
3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report and charged against our total rating.

I certify that the information above is correct.

Sworn to and subscribed this 13th day
of December, 20 17

Douglas N. Higgins, Inc.

NAME OF FIRM

By: Kelly A. Wilkie

Kelly A. Wilkie, Vice-President

Title

STATUS OF CONTRACTS ON HAND

525-010-46
PROGRAM MANAGEMENT
12/09
Page 2 of 2

(Furnish complete information about all your contracts, whether prime or subcontracts;
whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1	2	3	4	5	6
PROJECTS OWNER, LOCATION AND DESCRIPTION	CONTRACT (OR SUBCONTRACT) AMOUNT	AMOUNT SUBLET TO OTHERS	BALANCE OF CONTRACT AMOUNT	UNCOMPLETED AMOUNT TO BE DONE BY YOU	
				AS PRIME CONTRACTOR	AS SUBCONTRACTOR
See attached.					
NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.			TOTALS	\$0.00	\$0.00
			TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU (TOTAL COLUMNS 5 AND 6)		\$0.00

CURRENT PROJECTS 12-11-17

PROJECT:	CANAL PUMP STATIONS	
OWNER:	CITY OF CAPE CORAL	
ENGINEER:	CDM	
CONTRACT AMOUNT:	\$	8,100,000
COMPLETED AMOUNT:	\$	200,000
% COMPLETE:		2.47%
COMPLETION DATE:		Jan-19
SUBLET AMOUNT	\$	3,500,000
PROJECT:	DITCH STABILIZATION	
OWNER:	CITY OF TAMPA	
ENGINEER:	CDM	
CONTRACT AMOUNT:	\$	943,123
COMPLETED AMOUNT:	\$	850,000
% COMPLETE:		90.13%
COMPLETION DATE:		Feb-18
SUBLET AMOUNT	\$	240,000
PROJECT:	KEY HAVEN WATER & SEWER	
OWNER:	FLORIDA KEYS AQUADUCT	
ENGINEER:	WEILER ENGINEERING	
CONTRACT AMOUNT:	\$	6,050,000
COMPLETED AMOUNT:	\$	4,200,000
% COMPLETE:		69.42%
COMPLETION DATE:		May-18
SUBLET AMOUNT	\$	1,200,000
PROJECT:	N. Miami Bridge	
OWNER:	Miami-Dade	
ENGINEER:	CDM	
CONTRACT AMOUNT:	\$	2,700,000
COMPLETED AMOUNT:	\$	100,000
% COMPLETE:		3.70%
COMPLETION DATE:		Dec-18
SUBLET AMOUNT	\$	1,000,000

DOUGLAS N.HIGGINS, INC.

PROJECT:	107TH AND 110TH SEWER AND WATER
OWNER:	COLLIER COUNTY
ENGINEER:	STANTEC
CONTRACT AMOUNT:	\$ 7,900,000
COMPLETED AMOUNT:	\$ 4,300,000
% COMPLETE:	54.43%
COMPLETION DATE:	Apr-18
SUBLET AMOUNT	\$ 1,200,000

PROJECT:	A19 WATER CONTROL STRUCTURE
OWNER:	CITY OF PORT ST. LUCIE
ENGINEER:	CITY OF PORT ST. LUCIE
CONTRACT AMOUNT:	\$ 651,540
COMPLETED AMOUNT:	\$ 630,000
% COMPLETE:	96.69%
COMPLETION DATE:	Dec-17
SUBLET AMOUNT	\$ 240,000

PROJECT:	COUNTY WIDE VALVE REPLACEMENT
OWNER:	HILLSBOROUGH COUNTY
ENGINEER:	HILLSBOROUGH COUNTY
CONTRACT AMOUNT:	\$ 3,900,000
COMPLETED AMOUNT:	\$ 2,900,000
% COMPLETE:	74.36%
COMPLETION DATE:	Jun-18
SUBLET AMOUNT	\$ 1,300,000

PROJECT:	
OWNER:	
ENGINEER:	
CONTRACT AMOUNT:	
COMPLETED AMOUNT:	
% COMPLETE:	
COMPLETION DATE:	
SUBLET AMOUNT	

PROJECT:	SPANISH HARBOR
OWNER:	FDEP
ENGINEER:	HAZEN & SAWYER
CONTRACT AMOUNT:	\$ 2,700,000
COMPLETED AMOUNT:	\$ 1,700,000
% COMPLETE:	62.96%

DOUGLAS N.HIGGINS, INC.

COMPLETION DATE: Nov-17
SUBLET AMOUNT \$ 1,200,000

PROJECT: HERITAGE BAY MASTER PUMP STATION
OWNER: COLLIER COUNTY
ENGINEER: HOLE MONTES
CONTRACT AMOUNT: \$ 1,540,000
COMPLETED AMOUNT: \$ 250,000
% COMPLETE: 16.23%
COMPLETION DATE: Mar-18
SUBLET AMOUNT \$ 400,000

PROJECT: S-331 REFURBISHMENT
OWNER: SFWMD
ENGINEER: SFWMD
CONTRACT AMOUNT: \$ 1,674,000
COMPLETED AMOUNT: \$ 500,000
% COMPLETE: 29.87%
COMPLETION DATE: Apr-18
SUBLET AMOUNT \$ 800,000

PROJECT: LAKE HICPOCHEE
OWNER: SFWMD
ENGINEER: SFWMD
CONTRACT AMOUNT: \$ 11,240,000
COMPLETED AMOUNT: \$ 2,300,000
% COMPLETE: 20.46%
COMPLETION DATE: Sep-18
SUBLET AMOUNT \$ 5,000,000

PROJECT: MPS 3.03 AND 3.04
OWNER: COLLIER COUNTY
ENGINEER: JOHNSON ENGINEERING
CONTRACT AMOUNT: \$ 3,030,000
COMPLETED AMOUNT: \$ 1,500,000
% COMPLETE: 49.50%
COMPLETION DATE: Mar-18
SUBLET AMOUNT \$ 700,000

PROJECT: PALM BEACH CULVERTS
OWNER: SFWMD

DOUGLAS N.HIGGINS, INC.

ENGINEER:	SFWMD
CONTRACT AMOUNT:	\$ 4,600,000
COMPLETED AMOUNT:	\$ 1,800,000
% COMPLETE:	39.13%
COMPLETION DATE:	May-18
SUBLET AMOUNT	\$ 2,100,000

PROJECT:	S-199 AND S-200 UPGRADES
OWNER:	SFWMD
ENGINEER:	SFWMD
CONTRACT AMOUNT:	\$ 1,900,000
COMPLETED AMOUNT:	\$ 100,000
% COMPLETE:	5.26%
COMPLETION DATE:	Aug-18
SUBLET AMOUNT	\$ 600,000

PROJECT:	S-151 STRUCTURE
OWNER:	SFWMD
ENGINEER:	SFWMD
CONTRACT AMOUNT:	\$ 5,500,000
COMPLETED AMOUNT:	\$ 150,000
% COMPLETE:	2.73%
COMPLETION DATE:	Sep-18
SUBLET AMOUNT	\$ 2,400,000

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and Proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood ☒
2. All blank spaces in Bid filled in black ink. ☒
3. Total and unit Prices added correctly. ☒
4. Addenda acknowledged. ☒
5. Subcontractors are named as indicated in the Bid. ☒
6. Experience record included. ☒
7. Bid signed by authorized officer. ☒
8. Bid Bond completed and executed, including power-of-attorney, dated the same date as Bid Bond. ☒
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work. ☒
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten days after receiving a Notice of Award. ☒
11. Bid submitted intact with the volume containing the Bidding Requirements, Contract Forms and Conditions of the Contract, one (1) original, two (2) USB drives. ☒
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. ☒
13. Anti-kickback Affidavit; Public Entity Crime Form; City of Key West Indemnification ☒
Equal Benefits for Domestic Partners Affidavit; Cone of Silence; Lobbying Certification;
Lobbying Disclosure
14. Bidder submitted FDOT prequalification paperwork (Form 525-010-46) ☒
15. Bidder signed and submitted the suspension and debarment certification ☒
16. Bidder signed and submitted non-collusion declaration and compliance w/ 49CFR29 ☒
FDOT Form 575-060-13

- 17. Bidder signed and submitted the Prohibited Interests Form ☒
- 18. ~~Bidder entered bid opportunity information in the Equal Opportunity Compliance (EOC) system within three business days of submission of the bid or proposal.~~ ☐
- 19. Bidder obtained full size forms, as indicated in the ITB, from FDOT website & submitted completed forms ☒
- 20. Bidder submitted FDOT Bid Opportunity List paperwork (Form 275-030-10) ☒

* * * * *

**2017 / 2018
MONROE COUNTY BUSINESS TAX RECEIPT
EXPIRES SEPTEMBER 30, 2018**

RECEIPT# 30140-62369

Business Name: DOUGLAS N HIGGINS INC

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS Business Location: 5509 5TH AVE 3
Mailing Address: KEY WEST, FL 33040

5509 5TH AVE #3
KEY WEST, FL 33040

Business Phone: 305-292-7889
Business Type: CONTRACTOR (GENERAL CONTRACTOR)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 000-16-00025529 09/28/2017 20.00

THIS BECOMES A TAX RECEIPT
WHEN VALIDATED

Danise D. Henriquez, CFC, Tax Collector
PO Box 1129, Key West, FL 33041

THIS IS ONLY A TAX.
YOU MUST MEET ALL
COUNTY AND/OR
MUNICIPALITY PLANNING
AND ZONING REQUIREMENTS.

**MONROE COUNTY BUSINESS TAX RECEIPT
P.O. Box 1129, Key West, FL 33041-1129
EXPIRES SEPTEMBER 30, 2018**

RECEIPT# 30140-62369

Business Name: DOUGLAS N HIGGINS INC

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS Business Location: 5509 5TH AVE 3
Mailing Address: KEY WEST, FL 33040

5509 5TH AVE #3
KEY WEST, FL 33040

Business Phone: 305-292-7889
Business Type: CONTRACTOR (GENERAL CONTRACTOR)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 000-16-00025529 09/28/2017 20.00

CITY OF KEY WEST, FLORIDA

Business Tax Receipt

This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021
Location Addr MOBILE SERVICE - COUNTY
Lic NBR/Class 18-00032000 CONTRACTOR - CERT GENERAL CONTRACTOR
Issue Date: October 05, 2017 Expiration Date: September 30, 2018
License Fee \$325.00
Add. Charges \$0.00
Penalty \$0.00
Total \$325.00
Comments:

This document must be prominently displayed.

DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGC)
3390 TRAVIS POINTE RD STE A

ANN ARBOR MI 48108

Oper: KEYWJAB Type: OC Drawer: 1
Date: 10/05/17 63 Receipt no: 461
2018 32000
OR LIC OCCUPATIONAL RENEWAL
1.00 \$325.00
Trans number: 3116515
OK CHECK 20071 \$325.00
Trans date: 10/05/17 Time: 15:19:00

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on August 15, 2017 and that said resolution is in full force and effect:


"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."

Daniel N. Higgins


Douglas N. Higgins


David J. Wilkie

Kelly A. Wilkie






Kelly A. Wilkie
Secretary

Dated: August 15, 2017

State of Florida

Department of State

I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2017, that its most recent annual report/uniform business report was filed on January 6, 2017, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Sixth day of January, 2017*



Ken Depner
Secretary of State

Tracking Number: CC74118-47025

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783

(850) 487-1395

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CGC060189

ISSUED: 08/17/2016

CERTIFIED GENERAL CONTRACTOR
HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC

IS CERTIFIED under the provisions of Ch. 489 FS.
Expiration date : AUG 31, 2018 L1608170002656

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC060189	

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2018

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108



ISSUED: 08/17/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1608170002656