

PROPOSAL

NOTE TO BIDDER: Use preferably BLACK ink for completing this Proposal form.

To: The City of Key West
 Address: 3126 Flagler Street, Key West, Florida 33041
 Project Title: TRUMAN WATERFRONT PARK PHASE 1A

Bidder's contact person for additional information on this Proposal:

Company Name: Douglas N. Higgins, Inc.
 Contact Name & Telephone #: Dan Higgins - 734-996-9500
 Email Address: danh@dnhiggins.com

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

PROPOSAL (continued)

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

All contractors and subcontractors wishing to perform work for the City of Key West, Florida, will be required to comply with the following minimum insurance requirements:

Commercial General Liability Limits:	\$2,000,000 Aggregate \$1,000,000 Each Occurrence \$2,000,000 Products-Comp / Op Aggregate \$1,000,000 Personal Injury \$300,000 Fire Damage / Legal
Coverage must include the following:	
- Contractual Liability - CG2010 (1185) or Equivalent - No exclusion for XCU - Products / Completed Operations - Personal Injury	- Commercial Form - Broad Form Property Damage - Premises / Operations - Independent Contractors (if any part of the work is to be subcontracted out)
Automobile Liability:	\$1,000,000 Combined Single Limit (Include Hired & Non-Owned Liability)
Additional Umbrella Liability:	\$5,000,000 Occurrence / Aggregate
Worker's Compensation:	Statutory
Employer's Liability:	\$1,000,000 Each Accident \$1,000,000 Disease-Policy Limit \$1,000,000 Disease-Each Employee
Pollution Liability:	\$2,000,000

The Contractor will be required to provide Builders Risk insurance for the completed value of the project.

The above reflects the minimum requirements for working with the City of Key West. Any requirements found in a particular job's contract that are of a higher standard will prevail. The City of Key West must be named as an additional insured under all policies other than worker's compensation. Contractor's or subcontractor's general liability shall be written on a primary and non-contributory basis. Certificates of insurance must be accompanied by a copy of the additional insured endorsement (CG 20101185 or combination of CG20100704 and CG20370704 will be accepted). Contractors and subcontractors must obtain an endorsement from their carrier that waives and relinquishes any right of subrogation against the City of Key West and its agents, representatives, employees, and affiliates they might possess for any policy of insurance provided under this requirement or under any state or federal worker's compensation or employer's liability act. Contractor's policies must be endorsed to give no less than thirty (30) day notice to the City in the event of material change or cancellation. The City of Key West must be given a certificate of insurance showing that the above requirements have been met. The certificate of insurance must remain current and



THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409

ADDENDUM No.: 1

ITB No.: 15-022

Truman Waterfront Park Phase 1A


This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is hereby amended in accordance with the following items:

1. The Bid deadline is extended to October 7th, 2015; not later than 3:00 p.m. local time.
2. Addenda No. 2 will be issued on or around September 29th, 2015.
3. The deadline for questions is before 5:00 p.m. on September 28th, 2015.
4. A copy of the Mandatory Pre-Bid Meeting Sign-in Sheet is attached for reference.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.



Signature



Name of Business



THE CITY OF KEY WEST

Post Office Box 1409
Key West, FL 33041-1409

ADDENDUM NO. 2

ITB No. 15-022

TRUMAN WATERFRONT PARK PHASE 1A

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is hereby amended in accordance with the following items:

1.0 CONTRACTOR QUESTIONS AND RESPONSES:

- 1.01 Please provide rim elevations and inverts for "storm-water Inlets" within NTP 2, as they are not included on the structure table.

RESPONSE: Inlet rim elevations have been added to CP-03. Revised drawing included in this addenda.

- 1.02 Will there need to be a 2FT clean soil cap across the entire project?

RESPONSE: Parcel E2 currently has two feet (2') of fill over the contaminated soil. The contractor is responsible for providing an Engineering Control as defined in the Soil and Groundwater Management Plan (SGMP). Two feet (2') clean soil cap or other acceptable Engineering Control is only required for Parcels E2 and E3.

- 1.03 In reference to contaminated parcels, can the contractor re-use excavated soils within the top 2FT under impervious surfaces? Such as under asphalt or concrete.

RESPONSE: Per the SGMP, yes they can.

- 1.04 Will the contractor be able to re-use crushed concrete and asphalt onsite?

RESPONSE: The contractor is permitted to re-use recycled/crushed concrete as long as it meets the requirements defined in the Technical Specifications. Re-use of asphalt is PROHIBITED.

- 1.05 Is it the responsibility of the contractor to properly dispose of any excess fill at the end of the project or will the City pay for disposal?

RESPONSE: Yes it is the contractor's responsibility to properly dispose of excess fill at the end of the project at no additional cost to the City.

CONTRACTOR Acknowledgment of Page 1 of Addenda No. 2; Initials:

A handwritten signature, likely of the contractor, is written over a horizontal line.

- 1.06 The most feasible option would be that the City (to) provide a disposal contingency or pay for disposal directly, as the contractor is limited on his ability to calculate this quantity accurately. Since a portion of the excavated fill may test at acceptable local disposal levels and some may test at higher levels requiring disposal at a landfill.

RESPONSE: It is the contractor's responsibility to understand the proposed improvements including those involving excavation, cut and fill. The City will NOT provide a disposal contingency or pay for disposal directly.

- 1.07 Will contaminant testing of the excavated stockpiles also be the responsibility of the contractor?

RESPONSE: Yes. Contamination testing of the excavated soil within known contaminated parcels will likely be necessary for offsite disposal characterization. The contractor should confirm the analytical parameters with the disposal facility. Note that soil excavated from a contaminated site may only be re-used within that same parcel. No testing will be required to re-use the soil within its originating parcel as long as it is utilized in a manner consistent with the provision of the Soil and Groundwater Management Plan and the required Engineering Controls.

- 1.08 In reference to plan Page SM-00 (Parcels E1, E2, E3, K...), since the site has been separated into sections based on soil contaminants, is the contractor to create a bermed laydown area for each parcel, in order to not cross contaminate soils?

RESPONSE: It is the responsibility of the contractor to implement the necessary measures to manage the soil and prevent cross contamination across parcels. Stockpiles must be managed to separate clean soil from contaminated soil. Section 3.3 of the Soil and Groundwater Management Plan provides additional guidance regarding stockpile management. Additionally, dust and sediment control requirements are addressed in Section 3.2 of the Soil and Groundwater Management Plan.

- 1.09 In reference to NTP 3 (ADD ALT 1), it states to "Saw cut curvy edge along east side of Quay/pedestrian promenade (in NTP3; north to Building 103...)". This work extends into NTP 2, and there is no alternate provided for NTP 2 saw cutting. How should the contractor handle this?

RESPONSE: The saw cutting of the curved East Quay concrete edge Add Alternate is only part of NTP3. The curved saw cut edge in NTP2 is part of the base bid. The dividing line between what is in the NTP2 base bid and NTP3 Add Alternate is the NTP phase line shown and labeled on plan sheets and graphically depicted on PP-00. The language for this Alternate in the Proposal has been clarified. A revised version of Page 15 (Proposal page 5 of 9) is included in this Addendum.

- 1.10 In reference to NTP 3 (ADD ALT 2), it states "Provide materials, labor and equipment to apply stained concrete wavy pattern on walkways as shown on the Hardscape Paving and Finishes Plans and Details and technical specifications..." This work extends into NTP 2, and there is no alternate provided for NTP 2 concrete staining. How should the contractor handle this?

RESPONSE: The staining of the concrete, as shown on LF-02, LF-03 and LF-04, extends the length of NTP 2 and NTP3, along the East Quay from Admiral's Cut to the boat ramp. Staining will be completed in NTP3 should the City choose to accept this Alternate. The language for this Alternate in the Proposal has been clarified. A revised version of Page 15 (Proposal page 5 of 9) is included in this Addendum.

- 1.11 In reference to Site Demolition plan CS-01 & CS-02, the curvy cut concrete seawall cap or slab that is hatched is showing "existing concrete to be demolished". Is this work to be included in additive alternates or base bid for each NTP? As it is not specified on the demo plan but asked for in the bid docs as an alternate.

RESPONSE: The Demolition Plans are delineated with the NTP phase line. Therefore, concrete demolition in NTP 2 shall be completed when work on that area is completed. The same principals apply to NTP 3.

- 1.12 In reference to mooring bollard refurbishment, are we to refurbish all mooring bollards along the project within NTP 2/NTP 3?

RESPONSE: Contractor shall refurbish all mooring bollards and do so as part of NTP2.

- 1.13 Please provide a detail explain how the mooring bollards need to be refurbished.

RESPONSE: Per No. 16 on the Paving and Finishes Legend on LF-06, contractor shall "sand blast to raw metal, apply primer and 2 coats of paint".

- 1.14 In the GMP it states "If groundwater is extracted, it must be contained, characterized and treated (if required) prior to discharge to a permitted discharge point or disposed off-site..." Please define what areas will require extracted groundwater treatment. Would carbon filtration be an adequate treatment for extracted groundwater? (Encotech carbon filtration system).

RESPONSE: Petroleum groundwater impacts have been documented at Parcels E2 and E3. Therefore, we would anticipate that treatment of dewatering effluent would be required for dewatering on those parcels. Also note that dewatering activities conducted on adjacent parcels may affect the migration of contaminated groundwater on the affected parcels. It is incumbent upon the contractor to demonstrate that dewatering will not cause migration of contaminated groundwater and a dewatering plan must be submitted to FDEP. The dewatering plan should propose the treatment details for FDEP approval. FDEP will make the determination if the carbon filtration system that is proposed will be sufficient. Carbon filtration is a typical treatment for petroleum impacted groundwater; however additional treatment may be necessary if other constituents are detected in the groundwater.

- 1.15 The geometry sheets don't list any horizontal control points or coordinates for layout. The engineer needs to have the project tied to horizontal control points and provide coordinates for everything. This is a very detailed design and needs to be staked to plan, not just made up in the field. Please provide this information.

RESPONSE: Horizontal control will be provided to the successful bidder prior to construction.

2.0 CLARIFICATIONS:

- 2.01 Contaminated soil may be used within the respective parcel it is excavated from, shown on the SMP and GMP Reference Map. Soil excavated or exposed from below 2'-0" within Parcel E2 and below the concrete slab within Parcel E3 are required to be covered with an "Engineering Control" as defined in the SGMP.
- 2.02 Excavated soil cannot be relocated from one parcel to another parcel.
- 2.03 Clean soil mixed with contaminated soil shall be considered contaminated.
- 2.04 The 90% opinion of probable cost includes line items for implementing the SGMP.



- 2.05 Contaminated soil can be "processed", as defined in the SGMP, and used for various purposes, such as "bedding" for underground pipes and conduit, as long as engineering controls are provided in accordance with the SGMP.
- 2.06 CONTRACTOR logistics for placing the site in safe condition to accommodate City Events, such as the Boat Races, is the CONTRACTOR'S responsibility and is not justification for a change order or additional compensation.
- 2.07 Excavated contaminated soils may remain within the same parcel until they are re-used or disposed. However, contaminated soils must be secured in such a manner as to be protected from human access (e.g. fenced) and exposure to weather or humans (securely covered with an impermeable material). The materials used to secure the soils must be regularly maintained to ensure that they do not deteriorate or move such as that soils become exposed at any time.
- 2.08 Soils located within a contaminated parcel must be treated as such and are therefore subject to the requirements outlined in the Soil and Groundwater Management Plan. According to the approved Soil and Groundwater Management Plan, soils may remain and be re-used within the same contaminated parcels as long as the required Engineering Control measures applicable to that parcel are implemented.
- 2.09 Technical Specifications Section 329300-14, Paragraph 3.14 is amended at follows:
- A. *Contractor is responsible for maintenance of all landscape for one (1) year from the date of Final Acceptance of each respective NTP.*
- 2.10 The CONTRACTOR has the flexibility to bury/consolidate contaminated soil encountered or excavated within a Parcel. That is to say, the CONTRACTOR is permitted to excavate/strip the Engineering Control (2'-0" of clean soil) in Parcel E2, stockpile that clean soil within E2, raise the grades in E2 with contaminated soil from elsewhere in the Parcel and then add 2'-0" of clean fill or other Engineering Control, including the stockpiled material, on top of the contaminated soil.
- 2.11 Technical Specifications Section 329300-7, Paragraph 2.3, is amended at follows:
- A. *Granite Mulch: Free from deleterious materials and suitable as top dressing of trees and shrubs and consisting of.*
1. *Type: Granite. Mulch containing Calcium Carbonate or Limestone is strictly prohibited.*
 2. *Size Range: ½" diameter, Poorly Graded containing no fines or other material that might impeded the flow/exchange of oxygen or water necessary for vigorous plant growth and health.*
 3. *Color: light brown to tan. Contractor to provide sample to Landscape Architect for approval.*

2.12 Technical Specifications Section 329300-14, Paragraph 3.9, is amended at follows:

B. Mulch backfilled surfaces of planting areas and other areas indicated.

- 1. Trees in Turf Areas: Apply granite mulch ring of 2-inch depth, with 36-inch (900-mm) diameter ring around trunks or stems. Do not place mulch within 2 inches of trunks or stems.*
- 2. Granite Mulch in Grass Planting Beds: Apply 2-inch depth mulch extending 12 inches (300 mm) beyond edge of individual planting pit or trench and over whole surface of planting area, and finish level with adjacent finish grades. Do not place mulch within 2 inches (50.8 mm) of trunks or stems.*

3.0 CONTRACT DOCUMENT CHANGES:

3.01 In addition to providing vehicular and pedestrian access to adjacent uses, CONTRACTOR shall also provide the same level of access to the boat ramp and the USCGC Ingham Floating Museum.

3.02 Amend Technical Specification Section 12300-2, 3.1, A. 1. and PROPOSAL, Page 5 of 9, NTP3 BID ADD ALTERNATE No. 1. are amended to say "north of Building 103" instead of "north to Building 103".

3.03 Technical Specification Section 012300-2, Part 3, is amended to add:

E. Add Alternate No. 4: Additional Pollution Liability Insurance.

- 1. The cost for an additional \$3,000,000 in Pollution Liability Insurance (above and beyond the minimum \$2,000,000 already required).*

3.04 PROPOSAL, Page 5 of 9, is amended to include ADD ALTERNATE No. 4 to include the following: Additional cost to provide \$5,000,000 in Pollution Liability Insurance.

3.05 The following attachments are included in Addendum No. 2 and are considered incorporated and part of the Contract Documents and are the CONTRACTORs responsibility to recognize and follow:

- a. Cone of Silence per Section 2-773 of the City of Key West Code of Ordinance
- b. Unreasonable Excessive Noise per Section 26-192 of the City of Key West Code of Ordinance
- c. Maintenance of Traffic
- d. Demonstration of Remediation Completion and Proposal for Removal of Deed Letter and Exhibit
- e. Conditional Site Rehabilitation Completion Order (SRCO) Letter, Tables and Exhibits
- f. Page 5 of 9 of the PROPOSAL


4.0 DRAWING CHANGES:

All revised and modified drawings are noted with a Delta 1 and clouded. A general description of drawing changes include the following:

- 4.01 Alterations to Angela Street ingress/egress and surrounding parking lots and irrigation and electrical equipment. See Civil, Electrical, Hardscape, Landscape and Irrigation Drawings.
- 4.02 Modified spot grades and grading at the playground area in NTP 2; see Paving, Grading & Drainage and LF-12 Drawings.
- 4.03 Irrigation storage tank size has increased; see Irrigation Drawings.
- 4.04 At the Southard Street traffic circle, the sidewalk has moved to increase area/distance between back of curb and edge of sidewalk. See Site Plan, Phasing Plan, Civil, Electrical, Hardscape, Landscape and Irrigation Drawings.
- 4.05 The NTP Phase Line has been adjusted to accommodate the relocated sidewalk at the Southard Street traffic circle changes within NTP 1. See Site Plan, Phasing Plan, Civil, Electrical, Hardscape, Landscape and Irrigation Drawings.
- 4.06 The surface under the exercise equipment, in NTP3, has been changed from concrete to poured-in-place rubberized surface. See Hardscape Paving & Finishes Drawings and Details.
- 4.07 NTP3 Alternate No. 1 text/description on LF-03 and LF-04 has changed as noted Item 3.02 above.
- 4.08 Landscape mulch specifications has been amended on LL-06 and LL-07.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 2 by submitting the addendum with their proposal. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.


Signature


Name of Business



PROPOSAL (continued)**LUMP SUM ITEMS**

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following lump sum amounts. The Bidder agrees that the lump sum represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents.

1. NTP 1 BASE BID

1 LS

\$ 9,019,000.00

Unforeseen Conditions Allowance

1 LS (10% of NTP 1 Base Bid)

\$ 901,900.00**TOTAL NTP 1**\$ 9,920,900.00**2. NTP 2 BASE BID**

1 LS

\$ 4,299,000.00

Restroom Building Allowance

1 LS

\$ 250,000.00

Contingency Allowance

1 LS (10% of NTP 2 Base Bid)

\$ 429,900.00**TOTAL NTP 2**\$ 4,978,900.00**3. NTP 3 BASE BID**

1 LS

\$ 2,959,000.00

Contingency Allowance

1 LS (10% of NTP 3 Base Bid)

\$ 295,900.00**TOTAL NTP 3**\$ 3,254,900.00**TOTAL LUMP SUM BASE BID (SUM OF NTP 1 + NTP 2 + NTP 3 TOTALS LISTED ABOVE):**\$ 18,154,700.00

Eighteen Million One Hundred Fifty Four Thousand Seven Hundred Dollars & 00 Cents
(amount written in words)

PROPOSAL (continued)
ADDENDA No. 2

DEDUCT ALTERNATE No. 1

NOTE: OWNER HAS THE RIGHT TO ACCEPT OR REJECT ANY, ALL, OR NO BID ALTERNATE ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID ALTERNATES WILL A BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD..

1. In NTP1, remove 29 Green Buttonwood trees, 2,040 square feet of St. Augustine sod, irrigation spray heads, bubblers and associated zone valves and piping and the addition of 2,040 square feet of Bahia sod between the southern entrance of NOAA and the traffic circle to the south as depicted on LL-01, LL-02, IM-01, IM-02 IB-01 and IB-02. Irrigation main shall still be installed as depicted on IM-01 and IM-02.

1 LS

\$ (-15,500.00)

ADD ALTERNATE No. 1

NOTE: OWNER HAS THE RIGHT TO ACCEPT OR REJECT ANY, ALL, OR NO BID ALTERNATE ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID ALTERNATES WILL A BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD.

1. In NTP3, saw cut curvy edge along east side of Quay/pedestrian promenade, from the NTP Phase Line north of Building 103 as indicated on the drawings), remove /reuse demolished concrete, manage and dispose of contaminated groundwater and or soil, including those encountered during plant installation, and provide a minimum 2 feet of clean fill (or other barrier layer – refer to Soil and Groundwater Management Plan) per the civil and landscape drawings and technical specifications

1 LS

\$ 310,000.00

ADD ALTERNATE No. 2

NOTE: OWNER HAS THE RIGHT TO ACCEPT OR REJECT ANY, ALL, OR NO BID ALTERNATE ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID ALTERNATES WILL A BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD.

2. Provide materials, labor and equipment to apply stained concrete wavy pattern on walkways as shown on the Hardscape Paving and Finishes Plans and Details and technical specifications.

1 LS

\$ 330,000.00

ADD ALTERNATE No. 3

NOTE: OWNER HAS THE RIGHT TO ACCEPT OR REJECT ANY, ALL, OR NO BID ALTERNATE ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID ALTERNATES WILL A BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD.

3. In NTP3, provide materials, labor and equipment to construct Eaton Street roadway (from park boundary to the Building 103 Parking Lot) including excavation sub-base preparation, base, asphalt pavement and curbing as shown and detailed on the Civil Engineering Drawings and in technical specifications.

1 LS

\$ 290,000.00

ADD ALTERNATE No. 4

NOTE: OWNER HAS THE RIGHT TO ACCEPT OR REJECT ANY, ALL, OR NO BID ALTERNATE ITEMS. THE TOTAL OF BASE BID PLUS THE SUM OF OWNER SELECTED BID ALTERNATES WILL A BASIS OF EVALUATING LOW BIDDER AND BASIS OF AWARD.

1. Additional cost to provide \$5,000,000 Pollution Liability Insurance.

1 LS

\$ 50,000.00

PROPOSAL (continued)

The Bidder shall submit a Schedule of Values with the Proposal for each NTP. Schedule of Values shall be broken down by Bid Items listed in the proposal and shall be used as a basis for payment. Contractor is responsible for providing a dollar amount for each item listed on the Schedule of Values and that total shall match the amount on the Proposal Lump Sum. Schedule of Values are provided in Part 8. The Bidder will be considered non-responsive if Schedule of Values is not complete and or not included in Bid Package.

Payment for materials and equipment authorized by the Owner in a written Change Order but not listed in the above Proposal will be provided at the suppliers invoice plus 10 %.

List items to be performed by CONTRACTOR's own forces and the estimated percent of the Total Lump Sum Base Bid.

Storm Drainage & Utilities	13%
General Conditions	11%
Mobilization	5%
Concrete Work	10%
Base Work	10%
Site Work and Demo	15%
O and P	6%
Misc	8%

PROPOSAL (continued)**SUBCONTRACTORS**

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Florida Keys Electric -OR- Check Electric

Name			
Electrical		7%	
Trade			
5720 2nd Ave -OR- 3255 Flagler	Key West	Florida	33040
Street	City	State	Zip

Floscapes

Name			
Landscaping		7%	
Trade			
1120 Seminar Street	Key West	Florida	33040
Street	City	State	Zip

General Asphalt

Name			
Asphalt		3%	
Trade			
4850 NW 72nd Ave	Miami	Florida	33166
Street	City	State	Zip

Surface America

Name			
Playground Cover		2%	
Trade			
PO Box 157	Williamsville	New York	14231
Street	City	State	Zip

Blue Island

Name			
Irrigation		3%	
Trade			
3255 Flagler Ave	Key West	Florida	33040
Street	City	State	Zip

PART 8 SCHEDULE OF VALUES

DESCRIPTION OF WORK - COLUMN B	SCHEDULED VALUE - COLUMN C
NTP 1	
MOBILIZATION	\$ 462,000.00
MOT	\$ 50,000.00
SITE DEMO	\$ 200,000.00
EXCAVATION & GRADING	\$ 430,000.00
CUT/FILL AND DEWATERING	\$ 430,000.00
SWPPP	\$ 10,000.00
ROADWAY CURBING	\$ 400,000.00
VEHICULAR ROADWAYS	\$ 1,300,000.00
PARKING PAVEMENT	\$ 420,000.00
PAVEMENT MARKING	\$ 25,000.00
TRUNCATED DOME PAVERS	\$ 40,000.00
CONCRETE PAVERS	\$ 300,000.00
4" CONCRETE	\$ 380,000.00
8" CONCRETE	\$ 150,000.00
12" RIBBON CURBS	\$ 30,000.00
BOLLARDS	\$ 20,000.00
EXPANSION JOINTS	\$ 12,000.00
BENCHES, TRASH, AND RECYCLE AND BIKE RACKS	\$ 60,000.00
FENCING & RAILING	\$ 40,000.00
PANEL/PYLON SIGNAGE	\$ 14,000.00
TREE PROTECTION, REMOVAL & RELOCATION	\$ 15,000.00
CANOPY TREES	\$ 180,000.00
ORNAMENTAL TREES	\$ 24,000.00
LARGE PALMS	\$ 130,000.00
SMALL PALMS	\$ 24,000.00
SHRUBS AND GROUND COVER	\$ 54,000.00
TURF GRASS	\$ 64,000.00
IRRIGATION	\$ 200,000.00
SITE ELECTRICAL	\$ 210,000.00
ELECTRICAL TRANSFORMERS, UND POWER, FEEDS AND BRANCH WIRING	\$ 210,000.00
LIGHTING	\$ 210,000.00
STORM DRAINAGE SYSTEM	\$ 1,250,000.00
DOMESTIC WATER & WATER MAINS	\$ 40,000.00
SANITARY SEWER	\$ 420,000.00
WATER - FIRE	\$ 5,000.00
REGULATORY SIGNAGE	\$ 10,000.00
GEN CONTRACTOR FEES: OFFICE, OVERHEAD, PROFIT, BOND, AND INS	\$ 1,200,000.00

PART 8 SCHEDULE OF VALUES

DESCRIPTION OF WORK - COLUMN B	SCHEDULED VALUE - COLUMN C
NTP 1 GRAND TOTAL	\$ 9,019,000.00
	\$ -
NTP 1 ALTERNATE NO. 1	\$ -
DEDUCT ALTERNATE TOTAL	\$ (15,000.00)
	\$ -
NTP2	\$ -
MOBILIZATION	\$ 240,000.00
MOT	\$ 30,000.00
SITE DEMOLITION	\$ 110,000.00
EXCAVATION & GRADING	\$ 310,000.00
CUT/FILL AND DEWATERING	\$ 310,000.00
SWPPP	\$ 10,000.00
POWER WASHING CONCRETE	\$ 40,000.00
SEAT WALL	\$ 100,000.00
4" CONCRETE	\$ 180,000.00
8" CONCRETE	\$ 330,000.00
INTERACTIVE WATER FEATURE	\$ 400,000.00
PLAYGROUND SAFETY SURFACE	\$ 299,000.00
12" RIBBON CURBS	\$ 15,000.00
BOLLARDS	\$ 15,000.00
EXPANSION JOINTS	\$ 10,000.00
BENCHES, TRASH, AND RECYCLE AND BIKE RACKS	\$ 150,000.00
PLAYGROUND EQUIPMENT	\$ 260,000.00
FENCING & RAILING	\$ 110,000.00
PANEL/PYLON SIGNAGE	\$ 8,000.00
INTERACTIVE WATER FEATURE	\$ 420,000.00
TREE PROTECTIN, REMOVAL & RELOCATION	\$ 30,000.00
CANOPY TREES	\$ 25,000.00
ORNAMENTAL TREES	\$ 40,000.00
LARGE PALMS	\$ 200,000.00
SMALL PALMS	\$ 2,000.00
SHRUBS AND GROUNDCOVER	\$ 25,000.00
TURF GRASS	\$ 85,000.00
IRRIGATION	\$ 175,000.00
SITE ELECTRICAL	\$ 82,000.00
ELECTRICAL TRANSFORMERS, UND POWER, FEEDES AND BRANCH WIRING	\$ 82,000.00
LIGHTING	\$ 82,000.00
STORM DRAINAGE SYSTEM	\$ 360,000.00
DOMESTIC WATER & WATER MAINS	\$ 5,000.00

PART 8 SCHEDULE OF VALUES

DESCRIPTION OF WORK - COLUMN B	SCHEDULED VALUE - COLUMN C
SANITARY SEWER	\$ 20,000.00
WATER - FIRE	\$ 5,000.00
REGULATORY SIGNAGE	\$ 5,000.00
GEN CONTRACTOR FEES: OFFICE, OVERHEAD, PROFIT, BOND, AND INS	\$ 650,000.00
NTP2 GRAND TOTAL	\$ 4,299,000.00
	\$ -
RESTROOM ALLOWANCE	\$ 250,000.00
ALLOWANCE TOTAL	\$ 250,000.00
	\$ -
NTP3	\$ -
MOBILIZATION	\$ 300,000.00
MOT	\$ 30,000.00
SITE DEMOLITION	\$ 40,000.00
EXCAVATION & GRADING	\$ 220,000.00
CUT/FILL AND DEWATERING	\$ 220,000.00
SWPPP	\$ 10,000.00
ROADWAY CURBING	\$ 100,000.00
VEHICULAR ROADWAYS	\$ 50,000.00
PARKING PAVEMENT	\$ 210,000.00
PAVEMENT MARKINGS	\$ 10,000.00
TRUNCATED DOME PAVERS	\$ 20,000.00
4" CONCRETE	\$ 160,000.00
8" CONCRETE	\$ 60,000.00
12" RIBBON CURBS	\$ 15,000.00
BOLLARDS	\$ 10,000.00
EXPANSION JOINTS	\$ 5,000.00
BENCHES, TRASH, AND RECYCLE AND BIKE RACKS	\$ 53,000.00
FENCING & RAILING	\$ 47,000.00
PANEL/PYLON SIGNAGE	\$ 5,000.00
TREE PROTECTIN, REMOVAL & RELOCATION	\$ 30,000.00
CANOPY TREES	\$ 60,000.00
ORNAMENTAL TREES	\$ 25,000.00
LARGE PALMS	\$ 120,000.00
SMALL PALMS	\$ 4,000.00
SHRUBS AND GROUNDCOVER	\$ 55,000.00
TURF GRASS	\$ 125,000.00
IRRIGATION	\$ 150,000.00
SITE ELECTRICAL	\$ 119,000.00
ELECTRICAL TRANSFORMERS, UND POWER, FEEDES AND BRANCH WIRING	\$ 119,000.00

PART 8 SCHEDULE OF VALUES

DESCRIPTION OF WORK - COLUMN B	SCHEDULED VALUE - COLUMN C
LIGHTING	\$ 119,000.00
STORM DRAINAGE SYSTEM	\$ 320,000.00
DOMESTIC WATER & WATER MAINS	\$ 45,000.00
SANITARY SEWER	\$ 55,000.00
WATER - FIRE	\$ 5,000.00
REGULATORY SIGNAGE	\$ 5,000.00
GEN CONTRACTOR FEES: OFFICE, OVERHEAD, PROFIT, BOND, AND INS	\$ 600,000.00
NTP 3 TOTAL	\$ 2,959,000.00
ADD ALTERNATE NO. 1 - NTP3 QUAY CONCRETE WORK	\$ 310,000.00
ADD ALTERNATE NO. 2 - NTP3 STAINED CONCRETE WAVY PATTERN	\$ 330,000.00
ADD ALTERNATE NO. 3 - NTP3 EXTEND TO EATON STREET	\$ 290,000.00
NTP3 ALTERNATE TOTAL	
ADD ALTERNATE NO. 4 - \$5,000,000 POLLUTION LIABILITY COVERAGE	\$ 50,000.00
NTP1	\$ 9,019,000.00
NTP2	\$ 4,299,000.00
NTP3	\$ 2,959,000.00
TOTAL BASE BID	\$ 16,277,000.00

PROPOSAL (continued)**SURETY**

Hartford Accident & Indemnity whose address is
690 Asylum, Hartford, CT, 06115
 Street City State Zip

BIDDER

The name of the Bidder submitting this Proposal is

Douglas N. Higgins, Inc. doing business at
3390 Travis Pointe Rd Suite A Ann Arbor MI 48108
 Street City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or of all persons interested in this Proposal as principals are as follows:

President - Douglas N. Higgins
Vice-President, Daniel Higgins, Brandy Bartolone, Kelly Wilkie
Secretary - Sandra Gamson, Tamara Ludwig, Kelly Wilkie
Treasurer - Kelly Wilkie

PROPOSAL (continued)If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this _____ day of _____ 2015.

Signature of Bidder

Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 30th day of September 2015.

(SEAL)

Douglas N. Higgins, Inc.
Name of Corporation

By Kelly A. Wilkie

Title Vice-President

Attest Sandra L. Davis

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects within the last 5 years. List similar projects, with types, names of OWNERS, construction costs, ENGINEERS, and references with phone numbers on attached sheet.

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of
Douglas N. Higgins, Inc., a Michigan corporation, hereby
certifies that the following resolution was duly adopted by
the Board of Directors of said corporation at a meeting held
on July 1, 2014 and that said resolution is in full force
and effect:

"RESOLVED, That the following listed persons
are hereby authorized to execute, on behalf of
Douglas N. Higgins, Inc., any and all contracts and
documents."


Brandy L. Bartolone

Daniel N. Higgins

Douglas N. Higgins

David J. Wilkie

Kelly A. Wilkie

A series of five handwritten signatures, each written over a horizontal line. The signatures are: Brandy L. Bartolone, Daniel N. Higgins, Douglas N. Higgins, David J. Wilkie, and Kelly A. Wilkie.

Kelly A. Wilkie
Kelly A. Wilkie
Secretary

Dated: July 1, 2014

FLORIDA BID BOND

BOND NO. 35BCSH

AMOUNT: \$ 5% of attached bid

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.

hereinafter called the PRINCIPAL, and Hartford Accident and Indemnity Company

a corporation duly organized under the laws of the State of CT

having its principal place of business at One Hartford Plaza, T-4, Hartford, CT 06155

in the State of CT,

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

City of Key West

hereinafter CITY OF KEY WEST called the OBLIGEE, in the sum of five percent of
attached bid DOLLARS (\$ 5%)

for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for TRUMAN WATERFRONT PARK PHASE 1A, said Bid Proposal, by reference thereto, being hereby made a part hereof.

FLORIDA BID BOND (continued)

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Specifications, entitled:

TRUMAN WATERFRONT PARK PHASE 1A

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this 30th day of September, 2015.

PRINCIPAL

Douglas N. Higgins, Inc.

By

Kelly A. Wilkie
Kelly A. Wilkie, Vice-President

Hartford Accident and Indemnity Company

SURETY

By

Heather M. Johnson
Attorney-In-Fact Heather M. Johnson

Dawn Radabaugh

Dawn Radabaugh, Resident Agent

STATE OF MI)
) : SS
COUNTY OF Lenawee acting)
) in Washtenaw

FLORIDA BID BOND (continued)

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: _____

Deborah M. Johnson

Sworn and subscribed before me this 14th day of September, 2015.

NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 7-23-2021



POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-4

One Hartford Plaza

Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 35-350851

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- ☒ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- ☒ Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- ☒ Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- ☐ Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- ☐ Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- ☐ Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- ☐ Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- ☐ Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

Heather M. Johnson, Joel E. Speckman, Terri Mahakian, David Harlock
of
Ann Arbor, MI

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



Wesley W. Cowling

Wesley W. Cowling, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss. Hartford

On this 12th day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public

My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of September 30, 2015.

Signed and sealed at the City of Hartford.



Gary W. Stumper

Gary W. Stumper, Vice President

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

Bond T-4

One Hartford Plaza

Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835)

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Code: 21-211417

- ☒ **Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
☒ **Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
☒ **Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
☐ **Hartford Underwriters Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
☐ **Twin City Fire Insurance Company**, a corporation duly organized under the laws of the State of Indiana
☐ **Hartford Insurance Company of Illinois**, a corporation duly organized under the laws of the State of Illinois
☐ **Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana
☐ **Hartford Insurance Company of the Southeast**, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of Unlimited** ;

Dawn Radabaugh of LAKE MARY, Florida

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by ☒ , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009, the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

ss.

Hartford

On this 12th day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard

Kathleen T. Maynard
Notary Public

My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of September 30, 2015
Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President



RESIDENT
LICENSE

ALEX SINK
Chief Financial Officer
State of Florida
DAWN JONES RADABAUGH
License Number: 2007007
IN LICENSED TO TRANSACTIONS FOLLOWING CLASSIFICATION OF INSURANCE
General Agent (Exempt) 12/08/2009



This licensee must have an active appointment with the company for which products or services are being marketed

ANTI - KICKBACK AFFIDAVIT

STATE OF Michigan)
COUNTY OF Washtenaw : SS
)

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Wilkie

Sworn and subscribed before me this 30th day of September 2015, 2015.

Sandra K Garrison
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW *****
My Commission Expires January 10, 2020

SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for Truman Waterfront
Park Phase 1A ITB NO. 15-022
2. This sworn statement is submitted by Douglas N. Higgins, Inc.
(name of entity submitting sworn statement)
whose business address is 3390 Travis Pointe Rd. Suite A
Ann Arbor, MI 48108
and (if applicable) its Federal Employer Identification Number (FEIN) is 38-1807765
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement _____)
3. My name is Kelly A. Wike
(please print name of individual signing)
and my relationship to the entity named above is Vice-President
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

PUBLIC ENTITY CRIMES (continued)

6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means
- a. A predecessor or successor of a person convicted of a public entity crime; or
 - b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).
- ☒ Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)
- ☐ There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)
- ☐ The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

PUBLIC ENTITY CRIMES (continued)

_____ The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie
(signature)
9-30-15
(date)

STATE OF Michigan
COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her
(name of individual signing)

signature in the space provided above on this 30th day of September, 2015.

My commission expires: 1-10-2020

Sandra K Garrison
NOTARY PUBLIC

SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020

* * * * *

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: Douglas N. Higgins, Inc. SEAL:

3390 Travis Pointe Rd. Suite A
Ann Arbor, MI 48108

Address

Kelly A. Wilkie

Signature

Kelly A. Wilkie

Print Name

Vice-President

Title

9-30-15

Date

N/A

LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
 - Not a local vendor pursuant to Ordinance 09-22 Section 2-798
 - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name _____ Phone: _____

Current Local Address: _____ Fax: _____
(P.O Box numbers may not be used to establish status)

Length of time at this address: _____

Date: _____
Signature of Authorized Representative

STATE OF _____ COUNTY OF _____

The foregoing instrument was acknowledged before me this _____ day of _____, 2015.

By _____, of _____
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification _____ as identification
(Type of identification)

Signature of Notary

Print, Type or Stamp Name of Notary

Title or Rank

Return Completed form with
Supporting documents to: City
of Key West Purchasing

* * * * *

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF Michigan)
 : SS
COUNTY OF Washtenaw)

I, the undersigned hereby duly sworn, depose and say that the firm of Douglas N. Higgins, Inc. provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: Kelly A. Miller

Sworn and subscribed before me this

30th day of September, 2015.

Sandra K Garrison
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

**SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020**

* * * * *

CONE OF SILENCE AFFIDAVIT

STATE OF Michigan)
 : SS
COUNTY OF Washtenaw)

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, employees and agents representing the firm of Douglas N. Higgins, Inc. have read and understand the limitations and procedures regarding communications concerning City of Key West issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of Silence (attached).

Kelly A. Wilkie
(signature)
9-30-15
(date)

Sworn and subscribed before me this

30th Day of September, 2015.

Sandra K. Garrison
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

**SANDRA K GARRISON
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF WASHTENAW
My Commission Expires January 10, 2020**

CITY OF KEY WEST, FLORIDA

Business Tax Receipt



This Document is a business tax receipt

Holder must meet all City zoning and use provisions.

P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021
Location Addr 3390 TRAVIS POINTE STE A RD
Lic NBR/Class 16-00022114 CONTRACTOR - CERT GENERAL CONTRACTOR
Issue Date: July 28, 2015 Expiration Date: September 30, 2016
License Fee \$325.00
Add. Charges \$0.00
Penalty \$0.00
Total \$325.00

Comments:

User: KEYWBLO Type: OC Drawer: 1
Date: 7/31/15 55 Receipt no: 31448
2016 22114

LIK CHECK 11663
LIC OCCUPATIONAL RENEWAL 1.00 \$325.00
3059925
\$325.00

This document must be prominently displayed.

DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGC)
3390 TRAVIS POINTE STE A RD

trans date: 7/31/15 Time: 12:27:52

ANN ARBOR MI 48108



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CGC060189

ISSUED: 08/27/2014

CERTIFIED GENERAL CONTRACTOR
HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC

IS CERTIFIED under the provisions of Ch.489 FS.
Expiration date : AUG 31, 2016 L1408270003526

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY


STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER

CGC060189

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2016

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC
3390 TRAVIS POINTE ROAD
SUITE A
ANN ARBOR MI 48108



ISSUED: 08/27/2014

DISPLAY AS REQUIRED BY LAW

SEQ # L1408270003526

DOUGLAS N. HIGGINS, INC.
OWNER RECOMMENDATION LIST
MICHIGAN

City of Saline, MI

100 Harris Street
Saline, MI 48176

Contact: Gary Roubal (734) 429-4907

City of Ann Arbor, MI

301 E. Huron Street
Ann Arbor, MI 48107

Contact: Nicholas Hutchinson (734) 794-6410

Peters Building Company

P.O. Box 577
Saline, MI 48176

Contact: Jim Haeussler (734) 429-4200

City of Chelsea, MI

305 S. Main Street, Suite 100
Chelsea, MI 48118

Contact: Christine Linfield (734) 475-1771

Ypsilanti Community Utilities Authority

2777 State Street
Ypsilanti, MI 48197

Contact: Larry Thomas (734) 484-4600

Village of Dexter, MI

8140 Main Street
Dexter, MI 48130

Contact: Donna Dettling (734) 426-8303

Reenders

950 Taylor Avenue
Grand Haven, MI 49417

Contact: Mr. Dennis Reenders (616) 842-2425

Wolverine Building Group

4045 Barden SE
Grand Rapids, MI 49512

Contact: Mr. William Pursifull (616) 949-3360

Elzinga & Volkers, Inc.

86 East Sixth Street
Holland, MI 49423

Contact: Mr. John Parker (616) 392-2383

DOUGLAS N. HIGGINS, INC.
OWNER RECOMMENDATION LIST
FLORIDA

Collier County Government
3050 N. Horseshoe Drive, Suite 290
Naples, FL 33942
(239) 434-5050
Diana Dueri (239) 252-4218
DianaDueri@colliergov.net

City of Fort Myers
2200 Second Street
Fort Myers, FL 33901
(941) 332-6830

City of Key West
525 Angela Street
P.O. Box 1409
Key West, FL 33040
Karen Olson (305) 809-3963
kolson@keywestcity.com

Metropolitan Dade County, Florida
3575 S. LeJeune Road
Miami, FL 33133
(305) 665-7471

Palm Beach Water Utilities Department
2065 Prairie Road
West Palm Beach, FL 33416
Contact: Hassam Hadjimiry (561) 641-3429

City of Marco Island
Bart Bradshaw (239) 825-9001
bbradshaw@cityofmarcoisland.com

City of Naples
Justin Fredericksen, P.E. (239) 213-4762
jfredericksen@naplesgov.com

Q. Grady Minor & Associates
David Schmitt (239) 947-1144
dschmitt@gradymenor.com

DOUGLAS N. HIGGINS, INC.

Officers:

Douglas N. Higgins – President
Brandy L. Bartolone - Vice-President
Daniel N. Higgins – Vice-President

Kelly A. Wilkie – Vice-President, Secretary, Treasurer
Sandra K. Garrison - Secretary
Tamara J. Ludwig – Secretary
David J. Wilkie – Secretary

Bank Reference:

Ann Arbor State Bank
125 West William
Ann Arbor, MI 48104

Contact: Mr. Tim Berry
P - (734) 761-1475
C - (734) 418-0584
F - (734) 213-2474

Bonding:

Hartford Fire Insurance Company
Hartford Plaza
Hartford, CT 06115

Agent: Hylant Group
24 Frank Lloyd Wright Dr.
P.O. Box #541, Suite J4100
Ann Arbor, MI 48106

Trade References:

Michigan

East Jordan Iron Works
P.O. Box #67000, Dept. #59601
Detroit, MI 48267-0596
P - (800) Manhole (626-4653)
F - (248) 546-4612
Account # 39180

Michigan CAT
24800 Novi Road
P.O. Box 918
Novi, MI 48375-2414
P - (800) 642-4228
F - (248) 348-3201
Account #319072

Niethammer Transport, Inc.
9750 W. Michigan Avenue
Saline, MI 48176
P - (734) 429-7179
F - (734) 429-7070

Michigan Pipe & Valve
3604 Page Avenue
Jackson, MI 49203
P - (517) 764-9750
F - (517) 764-9754

Florida

HD Supply
501 W. Church Street
Orlando, FL 32805-2247
P - (305) 418-5115
F - (305) 577-1063
Account #101780000

Ferguson Enterprises, Inc.
2361 N.W. 22nd Street
Pompano Beach, FL 33069
P - (954) 973-8100
F - (954) 917-3134
Account # 584

Triple J of Lee County
P.O. Box #7258
Fort Myers, FL 33911-7258
P - (239) 337-2177
F - (239) 337-7093
Account #DOU00001

U.S. Pipe & Foundry
P.O. Box 10406
Birmingham, AL 35202
P - (205) 254-7076
F - (205) 254-7042

**DOUGLAS N. HIGGINS, INC.
REFERENCE INFORMATION**

Billing Address:

3390 Travis Pointe Road, Suite A
Ann Arbor, MI 48108
P - (734) 996-9500
F - (734) 996-8480

Business Started: April 1966
DUNS # 01-722-2183
Tax I.D.: #38-1807765

Officers:

Douglas N. Higgins - President
5662 Glen Oak Ct.
Saline, MI 48176

Daniel N. Higgins - Vice-President
632 Ironwood Way
Saline, MI 48176

Kelly A. Wilkie - Vice-President, Secretary, Treasurer
2450 Highridge Circle
Saline, MI 48176

Brandy L. Bartolone - Vice-President
3690 1st Avenue SW
Naples, FL 34117

Sandra K. Garrison - Secretary
618 Campbell Avenue
Ypsilanti, MI 48198

Tamara J. Ludwig - Secretary
27541 Garrett Street
Bonita Springs, FL 34135

David J. Wilkie – Secretary
2450 Highridge Circle
Saline, MI 48176

Bank Reference:

Ann Arbor State Bank
125 West William
Ann Arbor, MI 48104

Contact: Mr. Tim Berry
P - (734) 761-1475
Cell - (734) 418-0584

Bonding:

Hartford Fire Insurance Company
Hartford Plaza
Hartford, CT 06115

Agent: Hylant Group
24 Frank Lloyd Wright Dr.
P.O. Box #541, Ste. J4100
Ann Arbor, MI 48106

TRADE REFERENCES FOR DOUGLAS N. HIGGINS, INC.

Michigan

East Jordan Iron Works
P.O. Box #67000, Dept. #59601
Detroit, MI 48267-0596
P - (800) Manhole (626-4653)
Account # 39180

Michigan CAT
24800 Novi Road
P.O. Box 918
Novi, MI 48375-2414
P - (734) 349-4800
F - (248) 348-3201
Account #319072

Niethammer Transport, Inc.
9750 W. Michigan Avenue
Saline, MI 48176
P - (734) 429-7179

Michigan Pipe & Valve
3604 Page Avenue
Jackson, MI 49203
P - (517) 764-9750
Account #DOU00001

Florida

HD Supply
501 W. Church Street
Orlando, FL 32805
P - (305) 418-5115
F - (239) 334-6957
Account # 101780000

Ferguson Enterprises, Inc.
2361 N.W. 22nd Street
Pompano Beach, FL 33069
P - (954) 973-8100
F - 954-917-3134
Account # 584

Olsen Precast, Inc.
2140 Pondella Road
North Fort Myers, FL 33903
P - (941) 574-8896
Account # 130508

Triple J of Lee County
P.O. Box #7258
Fort Myers, FL 33911-7258
P - (941) 337-2177

U.S. Pipe & Foundry
P.O. Box 10406
Birmingham, AL 35202
P - (205) 254-7042
Account # 00093926

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> Royal Harbor Water System Improvements - Phase I Job No. 800-14 <u>Owner - Address - Project Manager - Phone:</u> City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com <u>Engineer - Address - Phone:</u> Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Brett Messner, P.E. (239) 390-1457 <u>Contract Date:</u> May 21, 2014 <u>Final Contract Amount:</u> \$2,072,961.00 <u>Completion Date:</u> March 27, 2015 <u>Project Description:</u> Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main, (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.	<u>Project Name:</u> Everglades City Water System Upgrade Phase II Job No. 825-13 <u>Owner - Address - Project Manager - Phone:</u> City of Everglades City 102 Copeland Ave. Everglades City, FL 34139 Mayor Sammy Hamilton, Jr. (239) 695-3781 <u>Engineer - Address - Phone:</u> American Engineering Consultants 573 Bald Eagle Dr. Marco Island, FL 34145 Rony Joel, P.E. (239) 394-1697 <u>Contract Date:</u> May 28, 2013 <u>Final Contract Amount:</u> \$2,534,189.05 <u>Completion Date:</u> January 14, 2015 <u>Project Description:</u> Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown & Copeland Lift Stations; upgraded water pumps & replaced existing PS roof at booster station.
<u>Project Name:</u> Livingston Road IQ Water ASR System Well Below the USDW - Phase 2 Job No. 1000-13 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira DelToro, PM (239) 252-6279 ZamiradelToro@colliersgov.net <u>Engineer - Address - Phone:</u> CDM Smith 2180 W. First St., Ste. 400 Ft. Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600 <u>Contract Date:</u> December 11, 2013 <u>Final Contract Amount:</u> \$2,551,180.45 <u>Completion Date:</u> January 30, 2015 <u>Project Description:</u> Drilling & testing of new Class V Group Three ASR injection well system, designated ASR-2. Construction of ASR Pipeline. Installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.	<u>Project Name:</u> WTP Hand/Guardrail Replacement Job No. 730-14 <u>Owner - Address - Project Manager - Phone:</u> City of Naples <u>Engineer - Address - Phone:</u> <u>Contract Date:</u> <u>Final Contract Amount:</u> <u>Completion Date:</u> <u>Project Description:</u>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: SCWRF Odor Control Blowdown Disposal
Job No. 750-13

Owner - Address - Project Manager - Phone:

Collier County Public Utilities
3339 Tamiami Trail E., Ste. 303
Naples, FL 34112
(239) 252-5344
Alicia Abbott, PM
AliciaAbbott@colliergov.net

Engineer - Address - Phone:

CPH Corp.
5601 Mariner St, Ste. 240
Tampa, FL 33609
(813) 288-0433
W. Wade Wood, P.E.

Contract Date: November 14, 2013

Final Contract Amount: \$352,625.51

Completion Date: August 14, 2014

Project Description:

Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter & PLC to provide ph control of effluent. 200 ft of 3" force main was installed to route pump station discharge to the deep injection well. a bypass to the sanitary sewer system is provided as an alternate discharge location.

Project Name: ARV Replacement Program - Phase II
890-13

Owner - Address - Project Manager - Phone:

Collier County Public Utilities
3339 Tamiami Trail E., Ste. 303
Naples, FL 34112
(239) 252-4233
Corrine Tritan, Project Manager
CorrineTritan@colliergov.net

Engineer - Address - Phone:

AECOM
4415 Metro Pkwy., Ste. 404
Ft. Myers, FL 33916
(239) 278-7996
Dustin Chisum, EI

Contract Date: June 25, 2013

Final Contract Amount: \$322,790.00

Completion Date: August 14, 2014

Project Description:

Remove & replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> <u>Owner - Address - Project Manager - Phone:</u> <u>Engineer - Address - Phone:</u> <u>Contract Date:</u> <u>Final Contract Amount:</u> <u>Completion Date:</u> <u>Project Description:</u>	<u>Project Name:</u> Master Pump Station 312 Rehabilitation Job No. 912-13 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall (239) 252-5343 <u>Engineer - Address - Phone:</u> Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. <u>Contract Date:</u> February 12, 2013 <u>Final Contract Amount:</u> \$5,752,145.14 <u>Completion Date:</u> March 6/2014 <u>Project Description:</u> Complete rehabilitation of wetwell & control building, including installation of bioscrubber in series with existing odor control equipment.
<u>Project Name:</u> Thomasson Drive 24 Inch Force Main Job No. 924-14 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net <u>Engineer - Address - Phone:</u> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. msd@johnsoneng.com <u>Contract Date:</u> April 29, 2014 <u>Final Contract Amount:</u> \$174,390.00 <u>Completion Date:</u> July 22, 2014 <u>Project Description:</u> Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.	<u>Project Name:</u> WWTP Supplemental Water Line Job 720-14 <u>Owner - Address - Project Manager - Phone:</u> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 jfrederiksen@naplesgov.com <u>Engineer - Address - Phone:</u> City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. jfrederiksen@naplesgov.com <u>Contract Date:</u> June 6, 2014 <u>Final Contract Amount:</u> \$99,126.00 <u>Completion Date:</u> September 16, 2014 <u>Project Description:</u> Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.
<u>Project Name:</u> MPS 306 Force Main - Phase 1 Job No. 740-14 <u>Owner - Address - Project Manager - Phone:</u> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net <u>Engineer - Address - Phone:</u> AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33918 (239) 278-7998 Donovan S. Bramlett, P.E. <u>Contract Date:</u> March 24, 2014 <u>Final Contract Amount:</u> \$826,089.00 <u>Completion Date:</u> July 31, 2014 <u>Project Description:</u> Directional drilling 2 runs of 30" HDPE force main, 800' & 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.	<u>Project Name:</u> LASIP Davis Blvd. Canal Improvements Job No. 900-13 <u>Owner - Address - Project Manager - Phone:</u> Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. tadpluc@collier.gov.net <u>Engineer - Address - Phone:</u> CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E. <u>Contract Date:</u> January 7, 2014 <u>Final Contract Amount:</u> \$1,727,214.43 <u>Completion Date:</u> September 23, 2014 <u>Project Description:</u> Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with Collier County & the South Florida Water Management District.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: City of Naples - WWTP Filter Rehab. Job No. 862-13 Owner - Address - Project Manager - Phone: City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 Engineer - Address - Phone: Aqua-Aerobic Systems, Inc. Contract Date: February 6, 2013 Final Contract Amount: \$454,916.00 Completion Date: August 22, 2013 Project Description: This project was comprised of the complete rehabilitation of two (2) 90' x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.	Project Name: NCWRF Filter Set 1 Rehabilitation Job No. 857-12 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000 Contract Date: June 26, 2012 Final Contract Amount: \$1,455,517.97 Completion Date: June 26, 2013 Project Description: Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.
Project Name: Southwest Florida International Airport Midfield Terminal Apron Expansion & Taxiway Job No. 995-12 Owner - Address - Project Manager - Phone: Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000 Engineer - Address - Phone: AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916 239-278-7996 Contract Date: June 25, 2012 Final Contract Amount: \$2,732,733.48 Completion Date: February 11, 2014 Project Description: Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.	Project Name: MPS 318 - Right-of-Way Taking Job No. 918-13 Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 Engineer - Address - Phone: Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown Contract Date: September 9, 2013 Final Contract Amount: \$182,818.23 Completion Date: May 6, 2014 Project Description: Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults & reconfigure the meter/bypass assembly. Landscape & irrigation replacement.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Immokalee Stormwater Downtown Improvements Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Immokalee Area CRA 1320 N. 15th St. Immokalee, FL 34142 Bradley Muckel (239) 887-4121 #202 Engineer - Address - Phone: CDM Smith, Inc. 2180 West First St., #400 Fort Myers, FL 33901 Marc Stonehouse, P.E. (239) 938-9816 Contract Date: January 24, 2012 Final Contract Amount: \$2,709,797.14 Completion Date: December 20, 2012 Project Description: Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 6 box culvert parallel to and under an existing road.	Project Name: Gateway Triangle Residential Area Tertiary Stormwater System Improvements Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners Bayshore Gateway Triangle CRA 4089 Bayshore Drive Naples, FL 34112 Ashley Caserla (239) 643-1115 Engineer - Address - Phone: Q. Grady Minor and Assoc. P.A. 3800 Via Del Rey Bonita Springs, FL 34134 David Schmidt (239) 947-1144 Contract Date: March 30, 2012 Final Contract Amount: \$1,731,977.00 Completion Date: February, 2013 Project Description: This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.
Project Name: Irrigation Quality Water Sites - Priority Group 2 Sites Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Aaron Cromer, PMP (239) 252-5338 Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000 Contract Date: January 24, 2012 Final Contract Amount: \$515,474.13 Completion Date: February 13, 2013 Project Description: Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.	Project Name: NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, Project Manager (239) 252-2554 Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Jerry Taricska (239) 254-2000 Contract Date: July 21, 2011 Final Contract Amount: \$457,031.30 Completion Date: June 21, 2013 Project Description: Bleach Piping - Remove, replace and paint 1 1/2", 2" & 3" PVC bleach piping and valves at the North Bleach Facility Knife Gate Valves - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves Channel Mixers - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel. Potable Water Interconnect - Install 6" & 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system. Clarifiers 6 & 7 - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Pump Station 312.29 & 312.41 Refurbishment Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zamira Del Toro, Project Mgr. 239-252-6279 Engineer - Address - Phone: Telra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Danny Nelson, P.E. 239-390-1467 Contract Date: August 23, 2011 Final Contract Amount: \$267,222.12 Completion Date: April 25, 2012 Project Description: PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, & landscaping installed. PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.	Project Name: Hendry County - Construction of CR 78 Phase 1A & 1B Drainage Improvements Owner - Address - Project Manager - Phone: Hendry County Board of County Comm. P.O. Box 1607 99 East Cowboy Way LaBelle, FL 33975 Shana Parker, PE (863) 675-5222 Engineer - Address - Phone: Johnson Engineering 251 W. Hickpochee Ave. LaBelle, FL 33935 James, V. Lofton, Jr. (863) 612-0594 Contract Date: December 1, 2011 Final Contract Amount: \$765,516.97 Completion Date: July 10, 2012 Project Description: Remove & install roadway concrete box culverts and headwalls. Installed concrete sediment basin & ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.
Project Name: Traditions, Golf Residences and Villas at Grey Oaks Owner - Address - Project Manager - Phone: CCC Traditions, LLC 135 San Lorenzo Ave. Coral Gables, FL 33146 Engineer - Address - Phone: Peninsula Engineering 2600 Golden Gate Pkwy. Naples, FL 34105 CJ Brown 239-262-2600 Contract Date: January 1, 2012 Final Contract Amount: \$363,596.00 Completion Date: July 13, 2012 Project Description: Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.	Project Name: Michigan Street Sidewalk Project Owner - Address - Project Manager - Phone: City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, FL 34135 (239) 949-6262 David Llicardi Engineer - Address - Phone: Lake Hickory Ventures, Inc. 22210 Fairmont Ct. Estero, FL 33928 (239) 898-4008 Contract Date: August 15, 2012 Final Contract Amount: \$175,734.00 Completion Date: September 28, 2012 Project Description: Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwall, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Wyndemere Country Club Remove/Install 43 Fire Hydrants & Valves Owner - Address - Project Manager - Phone: Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239 Engineer - Address - Phone: N/A Contract Date: September 5, 2011 Final Contract Amount: \$98,350.00 Completion Date: November 21, 2011 Project Description: Remove/Install 43 Fire Hydrants & Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves	Project Name: NCWRF Compliance Assurance Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schall, PMP Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000 Contract Date: November 6, 2009 Final Contract Amount: \$8,683,000.00 Completion Date: November 23, 2011 Project Description: Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems
Project Name: Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Sunyak, P.E. (Project Manager) Engineer - Address - Phone: Malcolm Pimle 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916 Contract Date: November 28, 2011 Final Contract Amount: \$72,778.50 Completion Date: January 27, 2012 Project Description: Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.	Project Name: Bella Terra - Replace Existing Irrigation Main Owner - Address - Project Manager - Phone: Habitat Lakes LLC 782 NW 42nd Ave., Ste 630 Miami, FL 33126 305-445-9855 Engineer - Address - Phone: Banks Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490 Contract Date: December 5, 2011 Final Contract Amount: \$108,712.18 Completion Date: January 18, 2012 Project Description: Replace Existing Irrigation Main

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Lakes Park Water Quality Improvements Owner - Address - Project Manager - Phone: Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131 Engineer - Address - Phone: AIM Engineering & Surveying, Inc. 5300 Lea Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569 Contract Date: April 26, 2011 Final Contract Amount: \$487,985.00 Completion Date: October 30, 2011 Project Description: Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.	Project Name: East Naples/Solana Road Pump Station Improvements Owner - Address - Project Manager - Phone: City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716 Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955 Contract Date: March, 2010 Final Contract Amount: \$2,500,000.00 Completion Date: February, 2011 Project Description: Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.
Project Name: NCWRF Repair 5 Sludge Presses Owner - Address - Project Manager - Phone: Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380 Engineer - Address - Phone: Kornline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Steven Lukacs 908-234-1000 Contract Date: July 15, 2010 Final Contract Amount: \$143,000.00 Completion Date: November 14, 2011 Project Description: Install sludge presses at 1, 2, 3, 5 and 6	Project Name: SCRWTP Chlorination Improvements Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-5344 Engineer - Address - Phone: Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955 Contract Date: June 17, 2011 Final Contract Amount: \$98,831.00 Completion Date: November 3, 2011 Project Description: Extend two existing chlorine feed lines and installed chlorine residual analyzers.
Project Name: NCWRF Deep Injection Well Mag Meter Replacement Owner - Address - Project Manager - Phone: Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554 Engineer - Address - Phone: N/A Contract Date: January 10, 2011 Final Contract Amount: \$24,526.72 Completion Date: September 13, 2011 Project Description: Remove and Install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange	Project Name: (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285 Engineer - Address - Phone: N/A Contract Date: August 16, 2011 Final Contract Amount: \$158,000.00 Completion Date: September 23, 2011 Project Description: Four 8" point repairs on Vanderbilt Drive

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<u>Project Name:</u> Immokalee & Everglades Intersection Improvements <u>Owner - Address - Project Manager - Phone:</u> Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412 <u>Engineer - Address - Phone:</u> Collier County TECM 2885 Horseshoe Dr. Naples, FL 34109 <u>Contract Date:</u> August 2, 2010 <u>Final Contract Amount:</u> \$50,108.00 <u>Completion Date:</u> November 8, 2010 <u>Project Description:</u> Subcontract Agreement with Better Roads, Inc.	<u>Project Name:</u> Popash Creek Preserve Improvements <u>Owner - Address - Project Manager - Phone:</u> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131 <u>Engineer - Address - Phone:</u> T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4846 <u>Contract Date:</u> December 14, 2010 <u>Final Contract Amount:</u> \$1,035,426.48 <u>Completion Date:</u> June 30, 2011 <u>Project Description:</u> Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the Interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.
<u>Project Name:</u> North County Water Reclamation Facility Flow Meter Replacement, Phase 2 <u>Owner - Address - Project Manager - Phone:</u> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380 <u>Engineer - Address - Phone:</u> Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000 <u>Contract Date:</u> May 21, 2010 <u>Final Contract Amount:</u> \$192,994.05 <u>Completion Date:</u> December 8, 2010 <u>Project Description:</u> Furnish and install EQ Tank Furnish and install OX Ditch	<u>Project Name:</u> Lee/Hendry County Construction of Injection Well Surface Facilities <u>Owner - Address - Project Manager - Phone:</u> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Keith Howard, Solid Waste 239-533-8917 <u>Engineer - Address - Phone:</u> MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy 239-236-0011 <u>Contract Date:</u> January 25, 2011 <u>Final Contract Amount:</u> \$1,455,900.09 <u>Completion Date:</u> November 15, 2011 <u>Project Description:</u> Construction of a 2 acre Injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: Mackle Park Phase 3 (A) Improvements Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Engineer - Address - Phone: American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697 Contract Date: January 19, 2010 Final Contract Amount: \$240,100.00 Completion Date: April 30, 2010 Project Description: Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new pollgon shelter	Project Name: Isle of Capri - Phase I Water Main Improvements Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Duerl 239-252-4218 Engineer - Address - Phone: David Schmitt, P.E. Q. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144 Contract Date: April 29, 2010 Final Contract Amount: \$906,080.33 Completion Date: January 2, 2011 Project Description: Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 8" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.
Project Name: Winterberry Drive & South Heathwood Drive Water Main Improvements Owner - Address - Project Manager - Phone: City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000 Engineer - Address - Phone: AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mittl, P.E. 239-278-7995 Contract Date: March 4, 2010 Final Contract Amount: \$130,881.37 Completion Date: October 29, 2010 Project Description: 18" Interconnect to existing 36" ductile iron watermain	Project Name: MPS 104 Reclaimed Water Main Supl Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthi Sridhar 239-252-5345 Engineer - Address - Phone: Greeley and Hansen 1587 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9660 Contract Date: April 27, 2010 Final Contract Amount: \$245,908.88 Completion Date: January 21, 2011 Project Description: Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: SCWTP Rehab Reactor #1 Owner - Address - Project Manager - Phone: Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218 Engineer - Address - Phone: N/A Contract Date: July 28, 2009 Final Contract Amount: \$97,400.00 Completion Date: December 3, 2009	Project Name: Masler Pump Station 302 Rehabilitation Owner - Address - Project Manager - Phone: Collier County Public Utilities Planning & Project Management 3301 East Tamiami Trail Naples, FL 34112 (239) 252-4218 Engineer - Address - Phone: Q. Grady Minor & Associates, P.A. David Schmitt 3800 Via Del Rey Bonita Springs, FL 34134 Contract Date: November 10, 2008 Final Contract Amount: \$2,011,347.57 Completion Date: April 30, 2010 Project Description: Rehabilitation of Pump Station 302 Complete Tear out of existing pumps and piping. Installed 8 new 100 HP pumps and associated 30" piping. Bypassed sanitary pump station with a 30,000 GPM bypass system in in extreme tight conditions.
Project Name: Magnolia Pond Drive Stormwater Improvements Owner - Address - Project Manager - Phone: Collier County Stormwater Dept. 2885 S. Horseshoe Drive Naples, FL 34104 Val Prince (239) 252-5879 Engineer - Address - Phone: Q. Grady Minor & Associates 3800 Via Del Rey Bonita Springs, FL 34134 David Schmitt, P.E. (239) 947-1144 Contract Date: June 29, 2009 Final Contract Amount: \$86,775.00 Completion Date: October 2, 2009	Project Name: Year 4 Sewer Districts Wastewater Lift Stations - Phase One and Two Owner - Address - Project Manager - Phone: Marco Island Utilities 50 Bald Eagle Drive Marco Island, FL 34145 James Miller, Public Works (239) 394-3880 Engineer - Address - Phone: Boyle Engineering Corp. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Contract Date: May 20, 2008 Final Contract Amount: \$1,777,185.54 Completion Date: April 23, 2010 Project Description: Installation of 18 precast concrete wet wells from 15 to 20 feet deep in existing residential neighborhoods. Installed valve vaults, master manholes, hatch covers & 12 inch sanitary sewer from master manholes to wet well for 19 lift stations.
Project Name: Master Pump Station 101 Improvements Owner - Address - Project Manager - Phone: Collier County Public Utilities 3301 E. Tamiami Trail, Bldg. H Naples, FL 34112 (239) 252-4285 Engineer - Address - Phone: Agnoli, Barber & Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Contract Date: November 30, 2009 Final Contract Amount: \$147,534.62 Completion Date: August 6, 2010 Project Description: Install forcemain and generator at MPS 101	Project Name: Port of the Islands Mechanical & Electrical Work at Water Well No. 3 Owner - Address - Project Manager - Phone: Port of the Island Community Improvement District Engineer - Address - Phone: Hole Montes, Inc. 950 Encore Way Naples, FL 34110 (239) 254-2000 Contract Date: December 21, 2009 Final Contract Amount: \$169,398.99 Completion Date: June 2, 2010 Project Description: Mechanical & Electrical work associated with new water well No. 3, including new well pump, control valve, flow meter and telemetry connection to well No. 3 system.

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

Project Name: City County Flow Swap Owner - Address - Project Manager - Phone: Collier County Public Utilities Engineering 3301 East Tamiami Trail, Building H Naples, Florida 34112 Sandy Sridhar Engineer - Address - Phone: Agnoli, Barber and Brundage 7400 Trail Blvd. Naples, Florida 34102 Dominic Amico Contract Date: July 27, 2009 Final Contract Amount: \$132,794.26 Completion Date: September 9, 2009 Project Description: Installation of force main, MOV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.	Project Name: Collier County Justice Center Muffin Monster Owner - Address - Project Manager - Phone: Collier County Facilities Management Department 3335 Tamiami Trail E., Ste. 101 Naples, Florida 34112 (239) 252-8380 Engineer - Address - Phone: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144 Contract Date: March 11, 2009 Final Contract Amount: \$141,568.41 Completion Date: August 7, 2009 Project Description: Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.
Project Name: Pump Station S-6 Gearbox Replacement Owner - Address - Project Manager - Phone: South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Gerard Flynn Engineer - Address - Phone: South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33403 Michael Millares Contract Date: December 3, 2009 Final Contract Amount: \$2,191,945.00 Completion Date: May 2010	Project Name: Cove Stormwater Pump Station Imp. Owner - Address - Project Manager - Phone: City of Naples Department of Streets and Stormwater 295 Riverside Circle Naples, Florida 34102 (239) 213-5000 Engineer - Address - Phone: AECOM 4415 Metro Parkway Suite 404 Fort Myers, Florida 33916 (239) 278-7996 Contract Date: 2/4/09 Award, 3/16/09 NTP Final Contract Amount: \$2,798,870.00 Completion Date: 2/8/10 (Contract)
Project Name: Master Pump Station 305 Rehabilitation Owner - Address - Project Manager Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar Engineer - Address: Q. Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt Contract Date: August 11, 2008 Final Contract Amount: \$444,000.00 Completion Date: January 16, 2009 Project Description: Fully rehab 2300 GPM Master Pump Station	Project Name: Water Reuse Piping Modifications / Reuse System Upgrade Owner - Address - Project Manager - Phone: City of Marco Island Public Utilities 50 Bald Eagle Drive Marco Island, Florida 34145 Bruce Weinstein 239-389-5000 Engineer: Metcalf and Eddy Contract Date: February 10, 2008 Final Contract Amount: \$649,171.67 Completion Date: November 2008 Project Description: Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility

BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

- | | | |
|-----|--|-------|
| 1. | All Contract Documents thoroughly read and understood. | [X] |
| 2. | All blank spaces in Proposal filled in, using black ink. | [X] |
| 3. | Total and unit prices added correctly and attached Schedule of Values | [X] |
| 4. | Addenda acknowledged. | [X] |
| 5. | Subcontractors are named as indicated in the Proposal. | [X] |
| 6. | Experience record included. | [X] |
| 7. | Proposal signed by authorized officer. | [X] |
| 8. | Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond. | [X] |
| 9. | Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work. | [X] |
| 10. | Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award. | [X] |
| 11. | BID submitted intact with the volume entitled "Bidding Requirements" and "Contract Forms", 1 original and 1 flash drive as stated in the invitation to bid. | [X] |
| 12. | Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. | [X] |

* * * * *