Estimate

419 Van Wyck Lake Road Fishkill, NY 12524 845-897-5742 845-897-5749 FAX

| DATE | ESTIMATE NO. | |
|------------|--------------|--|
| 12/12/2016 | 11093-D | |

| NAME / ADDRESS | |
|----------------------------------------------------------------------|--|
| WYATT GREG WYATT 320 WEST 86TH. ST. NEW YORK, N.Y. 10024 | |

PROJECT QTY COST **TOTAL** DESCRIPTION DIS-ASSEMBLE AND LOAD 7 M2M SCULPTURES FROM 106,000.00 106,000.00 RIVERSIDE SOUTH/WEST SIDE HIGHWAY BETWEEN WEST 59TH STREET - 61ST STREET AND 1 M2M GROUP SCULPTURE FROM VAN CORTLANDT PARK, BRONX, NY-----\$29,000.00 TARP AND TRANSPORT 7 M2M SCULPTURES FROM RIVERSIDE SOUTHWEST SIDE HIGHWAY AND 1 M2M GROUP SCULPTURE FROM VAN CORTLANDT PARK, BRONX, NY TO TRUMAN WATERFRONT PARK, KEY WEST, FL-----\$20,000.00 UNLOAD, ASSEMBLE AND INSTALL 8 M2M SCULPTURES AT TRUMAN WATERFRONT PARK, KEY WEST, FL----\$27,000.00 CHANGE CARBON STEEL TO STAINLESS STEEL ON M2M SCULPTURES TO MEET ENVIRONMENTAL REQUIREMENTS----\$20,000.00 - \$30,000.00 PLUS HOTELS AND MEALS. PRICE DOES NOT INCLUDE ANY REQUIRED PERMITS OR ANY UNFORESEEN FEES. PRICE GOOD THROUGH APRIL 2017. TERMS: 50% DEPOSIT TO SCHEDULE JOB. BALANCE DUE UPON PICK UP IN NYC. Thank you for your business. **TOTAL**

Estimate

419 Van Wyck Lake Road Fishkill, NY 12524 845-897-5742 845-897-5749 FAX

| DATE | ESTIMATE NO. |
|------------|--------------|
| 12/12/2016 | 11093-D |

| NAME / ADDRESS | |
|----------------------------------------------------------------------|--|
| WYATT GREG WYATT 320 WEST 86TH. ST. NEW YORK, N.Y. 10024 | |

| | | Г | |
|------------------------------|-----|-------|--------------|
| | | | PROJECT |
| | | | |
| DESCRIPTION | QTY | COST | TOTAL |
| DESCRIPTION | QIT | COS1 | TOTAL |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| Thank you for your business. | | | |
| , J | | TOTAL | \$106,000.00 |
| | | | . , |