TASK ORDER #4

KEY WEST HISTORIC SEAPORT TURTLE CANNERY REPAIRS 120 Margaret Street

SCOPE OF WORK

The City of Key West requests your proposal for a repair project under your General Construction Services Contract. The project will include the following:

Demolition

Roof – Remove roof panels, ridge vent, fascia and drip edge.

Windows - Remove 5 wood windows and trim.

Railing – Remove approximately 80lf wood railing.

Decking – Remove approximately 790sf 2x6 wood deck boards.

New Work

Roof – Install Grace Ice and Water Shield membrane to entire roof deck, corrugated roof panels to match existing, ridge vent to match existing, wood fascia (prime/paint white) and drip edge. Windows – Install (5) Jeld Wen ImpactGard, single hung wood window, 6/6 grid (prime/paint white) and trim.

Railing – Construct approximately 80lf of 42"h wood guardrail to match Harborwalk rail. Decking – Install approximately 790sf 1x6 IPE deck boards. Premium grade/clear grade, square edge – eased. Stainless steel fasteners.

Permit Drawings

Provide shop drawings as required to obtain required permits.

Permits

Apply for and obtain all permits applicable to this project.

The intent of this Scope of Work is to describe a functionally complete project (or part thereof) to be constructed in accordance with all applicable codes. Any work, materials, or equipment that may reasonably be inferred from this Scope of Work, as being required to produce the intended result shall be supplied whether or not specifically called for.

All work must meet current applicable codes.

* * * *

BID SCHEDULE

I. Mobilization. Gen	ieral Conditions and Demobilization	<u>n</u>		
I	LS		\$	4472.00
2. Permit Fees (to be	paid at cost)			
X A	LS		\$	1,500.00
3. Permit Drawings (shop drawings required to obtain	all required peri	mits)	
1000	LS		\$	800.00
4. <u>Demolition</u> (include	des all labor, equipment and dispo	sal for a comple	ete produc	t)
I	LS		\$	300.00
5. Roof (includes all	labor and equipment for a comple	te product)		
[LS		\$	21905.00
6. Windows (includes	s all labor and equipment for a cor	nplete product)		
1	LS		\$	5860.00
7. Railing (includes a	Il labor and equipment for a comp	lete product)		
r-oud	LS		\$	5295.62
8. <u>Decking</u> (includes a	all labor and equipment for a comp	plete product)		
1	LS		\$	18962.88
9. Allowance (only to	be used with Owner's written dire	ection)		
1	LS		\$	3.000.00
TOTAL OF ALL EXT	ENDED LINE ITEMS LISTED AB	OVE:		
Total of lump sum iten	ns 1 - 9		\$	67095.50
	i ninety five written in words)	_Dollars &	50	Cents

Company Name:	Alled Coneval 25 January Dr.
Contact Name: Email: Telephone:	Michael FENEL Mes Alms 6 mtf Acquisition D fol. C- 201 906 2003 305-797-8673
Fax: Signature:	Date: Var. 31 2018



REQUEST FOR QUOTE

Port and Marine Services

201 William Street Key West, FL 33040

January 26, 2016

Port and Marine Services is requesting quotes for Construction Services Contract for general maintenance and repairs of buildings located at the Key West Historic Seaport.

MOB/DEMOB	percent of work	7.5 %	
SUPERINTENANT	92 × perhour	530.00	- 2,760
FORMAN	120 × per hour	\$ 25.00	= 3,000
LABORER	480 × per hour	\$ 15.00	= 7,200
CLERICAL	SS × ber pom	\$ 13.50	= 297
ELECTRICIAN	per hour	\$ 95.00	
PLUMBER	per hour	\$ 95.00	
HVAC/MECHANICAL	per hour	\$ 95,00	
ROOFER	per hour	\$ 32.00	
CARPENTER	48 x per hour	\$ 45.00	
MASON	per hour	\$ 32.00	
MATERIALS AT INVOICE	40,992 + plus	7.5 %,	= 44,066.50
APPROVED SUBCONTRACTOR AT IN	NVOICE plus	10 %	
PERMITS		AT COST	

\$57,323.50

Karen Olson

From: Michael Ferrell C.E.O <mtfacquisitions@aol.com>

Sent: Thursday, February 01, 2018 12:20 PM

To: Karen Olson
Subject: Fwd: Turtle Cannery

FYI please attach to task order #4 Sub

----Original Message----

From: Michael Ferrell C.E.O <mtfacquisitions@aol.com>

To: mtfacquisitions <mtfacquisitions@aol.com>

Sent: Thu, Feb 1, 2018 12:18 pm Subject: Fwd: Turtle Cannery

----Original Message----

From: kevin < kevin@sanibelglass.net >

To: Michael C.E.O <mtfacquisitions@aol.com>

Sent: Fri, Jan 19, 2017 10:23 am Subject: Window for Turtle Cannery

SANIBEL GLASS AND MIRROR INC.

WWW.SANIBELGLASS.NET

CUSTOMER - MIKE FERRELL JOB - City of Key West

WINDOWS INCLUDED IN THIS PROPOSAL

- *WHITE FINISH
- *C GLASS
- *S.S. COASTAL PACKAGE
- *INSTALLED PER N.O.A.
- *INTERIOR AND EXTERIOR FINISH WORK IS NOT INCLUDED (BY CONTRACTOR)
- **PERMIT IS NOT INCLUDED
- (5) 36" X 60" H/R #200 L.M.I.

COMPLETE W/MATERIAL, TAX AND INSTALLATION = \$5,274.00

Please sign and return if you need ordered or call me

Thank You, Kevin Sanibel Glass & Mirror, Inc kevin@sanibelglass.net 239-472-5318



BDT Roofing

1705 Donna Road. Unit 16 FL 33629

Estimate

Date	Estimate #
12/15/2017	6251

Name / Address	
City of Key West 1300 White St Key West Florida 33040	A CAMBRA LA ANDRONE LA MINIMA DE PROPERTO A VIDENCE DE LA CAMBRA DE LA

Project

Description	Qty	Rate	Total
Turtle Museum -Roofing, remove exiting corrugated and replace with new per scope and walk through with Allied General contractors	G214	19.714.50	Operation of the second of the
OR MATTER PROPERTY AND			
		Personal Anna del Transference de l'accessor	
		Total	\$19.714.50

iotai

\$19.714.50