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SECTION 1 — COVER LETTER 
City of Key West Purchasing Office 
1300 White Street 
Key West, Florida 33040 

RE: RFP 26-004 — General Services for Manhole & Concrete 
Rehabilitation 

Dear Evaluation Committee, 

Veridian Plumbing and Infrastructure Group, Inc. respectfully submits this 
proposal to provide manhole rehabilitation and concrete restoration services 
for the City of Key West. 

Veridian specializes exclusively in wastewater infrastructure rehabilitation 
and serves as the Exclusive Certified OBIC Installer for Georgia, 
Florida, and Alabama, providing next-generation corrosion protection 
systems engineered for long-term performance in aggressive wastewater 
environments. 

Our team has completed municipal rehabilitation projects throughout Florida 
including multiple coastal communities exposed to saltwater intrusion and 
hydrogen sulfide corrosion conditions comparable to those experienced by 
the City of Key West. 

Veridian’s objective is simple — to become a long-term infrastructure 
partner assisting the City in extending asset life, reducing lifecycle costs, 
and improving system reliability through proven rehabilitation solutions. 

We appreciate your consideration and look forward to supporting the City of 
Key West. 

Sincerely, 

Shawn Hunsberger 
President 
Veridian Plumbing and Infrastructure Group, Inc. 



 
 
 

SECTION 2 — CONTRACTOR INFORMATION 

Legal Company Information 
Legal Name: Veridian Plumbing and Infrastructure Group, Inc. 

Corporate Address: 1391 Cobb Parkway North. Marietta, GA 30062 

Year Established: 2015 OBIC (Veridian is an extension of Obic) / Veridian 2025 FL 
State of Incorporation: Delaware 
FEIN: 33-4962341 

 

Licensing & Registration 
Florida Contractor License: 
CFC1430544 — Certified Plumbing Contractor 

Florida Business Registration (Sunbiz): 
F25000003920 

Florida Business Partner ID (#7559421)  

Veridian will obtain and maintain a City of Key West Business Tax Receipt upon award. 

 

Authorized Proposal Signatory 
Shawn Hunsberger — President 
shunsberger@veridianpi.com 
404-821-5258 

 

Contract Manager 
Brandon Williams — Project Manager / Field Superintendent 

Small Business Cert:  SAM.GOV  W257R7TKZJH4



 
 
 

SECTION 3 — EXPERIENCE & CAPABILITY 
3.1 Company Experience 

Veridian Plumbing and Infrastructure Group, Inc. is a specialized wastewater 
infrastructure rehabilitation contractor focused on the restoration and long-term 
protection of sanitary sewer assets operating in aggressive corrosion environments. 

The firm provides turnkey rehabilitation services including: 

• Interior manhole rehabilitation 
• Lift station and wet well restoration 
• Monolithic protective lining installation 
• Hydrogen sulfide (H₂S) corrosion mitigation 
• Structural concrete rehabilitation 
• Vertical and overhead concrete spalling repair 

Veridian serves municipal utilities, wastewater authorities, and engineering firms 
throughout the Southeastern United States. 

 

3.2 Exclusive Certified OBIC Installer 

Veridian Plumbing and Infrastructure Group, Inc. is the Exclusive Certified OBIC 
Installer for Georgia, Florida, and Alabama. 

The OBIC Armor System represents the next generation of wastewater infrastructure 
protection and is distinguished by: 

• SWAT (Severe Wastewater Analysis Testing) approval 
• Verified resistance to long-term H₂S exposure 
• 100% solids monolithic polyurea lining 
• Structural rehabilitation capability 
• Fast return-to-service installation 
• Engineered 50-year service life 

Certification requires specialized training, controlled installation standards, and 
manufacturer oversight to ensure consistent performance across installations. 



 
 
This exclusive certification provides the City of Key West with direct access to factory-
approved installation methods and verified performance outcomes. 

3.3 Relevant Municipal Rehabilitation Experience 

Veridian has successfully completed wastewater rehabilitation projects and municipal 
demonstrations throughout Florida and the Southeast, including environments with 
conditions similar to the City of Key West: 

• High groundwater intrusion 
• Saltwater exposure 
• Coastal corrosion 
• Elevated hydrogen sulfide gas levels 
• Confined-space rehabilitation conditions 

Projects have included: 

• Manhole lining and rehabilitation programs 
• Lift station restoration 
• Wet well rehabilitation 
• Leak infiltration mitigation 
• Bench and invert reconstruction 
• Concrete structural repair 

Veridian actively partners with municipal owners, consulting engineers, and public works 
departments to develop long-term asset management solutions rather than isolated 
repairs. 

Projects listed below represent completed manhole rehabilitation installations utilizing 
advanced protective lining systems designed for hydrogen sulfide (H₂S) resistance and 
long-term infrastructure protection. 

 

Municipal Manhole Rehabilitation Experience 

Municipality State Rehabilitation Scope Installed Vertical Feet 
City of Key West FL Manhole Rehabilitation 10 VF 
City of Neptune Beach FL Manhole Rehabilitation 10 VF 
Broward County FL Manhole Rehabilitation 12 VF 
City of Orlando FL Manhole Rehabilitation 14 VF 
Navarre Beach FL Coastal Manhole Rehabilitation 31 VF 



 
 

Municipality State Rehabilitation Scope Installed Vertical Feet 
City of Clermont FL Manhole Rehabilitation 8 VF 
City of North Miami FL Manhole Rehabilitation 12 VF 
Treasure Island FL Coastal Manhole Rehabilitation 8 VF 
City of Bushnell FL Manhole Rehabilitation 22 VF 
City of Lynn Haven FL Manhole Rehabilitation 10 VF 
City of Pace FL Manhole Rehabilitation 12 VF 
City of Port St. Joe FL Manhole Rehabilitation 11 VF 
City of Callaway FL Manhole Rehabilitation 8 VF 

 

3.4 Understanding of Coastal Wastewater Conditions 

The City of Key West presents unique operational challenges associated with coastal 
wastewater infrastructure. 

Veridian demonstrates extensive understanding of: 

• Saltwater infiltration and chloride attack 
• Accelerated microbial induced corrosion (MIC) 
• Structural degradation from H₂S gas formation 
• Elevated humidity and confined-space hazards 
• Rapid deterioration of traditional cementitious coatings 

The OBIC Armor System addresses these conditions through a seamless bonded lining 
system preventing gas migration behind coatings — a common failure mode of legacy 
liner systems. 

 

3.5 Organizational Capacity 

Veridian maintains the personnel, equipment, and operational structure necessary to 
perform ongoing task-order rehabilitation services. 

Capabilities include: 

• Multiple dedicated rehabilitation crews 
• Rapid statewide mobilization capability 
• Specialized spray application equipment 
• Confined-space certified personnel 



 
 

• Quality control documentation for every structure 
• Photo-documented installation reporting 
• Ability to scale workforce based on City demand 

The company’s operational structure supports simultaneous project execution while 
maintaining schedule reliability and safety compliance. 

 

3.6 Commitment to Quality, Safety, and Performance 

Veridian operates under strict quality and safety standards including: 

• OSHA confined-space compliance programs 
• Fall protection systems 
• Respiratory protection protocols 
• Continuous equipment certification tracking 
• Structured QA/QC inspection procedures 
• DOT Certified Drivers 
• Florida MOT Certified 

Each rehabilitation project includes detailed reporting documenting surface preparation, 
installation conditions, coating thickness verification, and final acceptance inspection. 

 

 

 

 

 

 

 



 
 

SECTION 4 — TEAM & STAFFING 
QUALIFICATIONS 

4.1 Organizational Structure 

Veridian Plumbing and Infrastructure Group, Inc. maintains an experienced leadership 
and field operations team specializing in wastewater rehabilitation, confined-space 
operations, and protective lining installation. 

The organizational structure ensures clear communication, accountability, and rapid 
response capability for all task orders issued by the City of Key West. 

 

4.2 Key Personnel 

Shawn Hunsberger — President 

Role: Executive Oversight / Contract Authority 

Mr. Hunsberger serves as President of Veridian Plumbing and Infrastructure Group, Inc. 
and provides executive leadership, contract oversight, and strategic direction for 
municipal rehabilitation programs. 

Responsibilities include: 

• Contract execution authority 
• Client relationship management 
• Resource allocation 
• Program expansion planning 
• Quality assurance oversight 

Mr. Hunsberger leads Veridian’s municipal infrastructure initiatives throughout the 
Southeast United States. 

 

Brandon Williams — Florida Field Superintendent & Project Manager 

Role: Primary Contract Manager / Field Operations Lead 



 
 
Mr. Williams will serve as the City of Key West’s primary operational contact and on-
site superintendent. 

Responsibilities include: 

• Daily project supervision 
• Task Order scheduling and coordination 
• Crew management and mobilization 
• Coordination with City inspectors and staff 
• Worksite safety enforcement 
• Quality control verification 
• Documentation and reporting 

Mr. Williams has direct experience managing municipal wastewater rehabilitation 
projects throughout Florida, including coastal environments requiring specialized 
corrosion mitigation solutions. 

 

William Clegg — Safety Officer / Estimator 

Role: Safety Compliance & Technical Support 

Mr. Clegg oversees Veridian’s safety compliance program and provides estimating and 
technical coordination support. 

Responsibilities include: 

• OSHA safety program implementation 
• Confined space compliance management 
• Equipment certification tracking 
• Job Hazard Analysis (JHA) development 
• Safety training verification 
• QA/QC documentation support 

Veridian maintains strict adherence to OSHA, EPA, and industry safety standards under 
Mr. Clegg’s leadership. 

 

 

 



 
 
4.3 Staffing Capacity 

Veridian maintains dedicated rehabilitation crews capable of supporting ongoing 
municipal task order contracts. 

Capabilities include: 

• Multiple trained lining technicians 
• Confined-space certified personnel 
• Rapid crew scaling based on City workload 
• Simultaneous multi-location execution capability 
• Emergency response mobilization when required 

Crews are trained specifically in installation of monolithic polyurea lining systems within 
active wastewater environments. 

 

4.4 Training and Certifications 

Personnel assigned to the City of Key West contract maintain training in: 

• OSHA Confined Space Entry 
• Fall Protection 
• Respiratory Protection 
• Hazard Communication 
• Equipment Operation Certification 
• Wastewater Structure Rehabilitation Practices 

Veridian emphasizes continuous workforce training to ensure safety, efficiency, and 
consistent installation quality. 

 

4.5 Local Responsiveness 

Although headquartered in Marietta, Georgia, Veridian maintains active operations 
throughout Florida and routinely mobilizes crews statewide. 

The company’s operational model allows: 

• Rapid mobilization to Key West 
• Scheduled preventive rehabilitation programs 



 
 

• Flexible response to emergency repairs 
• Continuous support during contract duration 

SECTION 5 — TECHNICAL WORK PLAN 
5.1 Understanding of Project Requirements 

Veridian Plumbing and Infrastructure Group, Inc., understands that the City of Key West 
requires a qualified contractor capable of providing ongoing task-order services for: 

• Interior manhole rehabilitation 
• Lift station and wet well lining 
• Installation of a 100% solids monolithic protective coating 
• Surface preparation and infiltration mitigation 
• Exterior vertical and overhead concrete spalling repair 

The City operates within a highly aggressive coastal wastewater environment 
characterized by saltwater exposure, elevated groundwater conditions, and hydrogen 
sulfide (H₂S) corrosion. Veridian’s proposed approach is specifically designed to address 
these conditions while minimizing operational disruption. 

 

5.2 Proposed Rehabilitation Methodology 

Step 1 — Site Evaluation & Mobilization 

• Coordinate with City representatives for task order scheduling. 
• Perform jobsite safety review and confined-space assessment. 
• Establish traffic control and worksite protection measures. 
• Isolate structure from active flow as required. 

 

Step 2 — Surface Preparation 

Proper surface preparation is critical to long-term coating performance. 

Veridian will perform: 

• High-pressure washing using 4000 PSI cleaning systems 
• Removal of deteriorated concrete and corrosion byproducts 



 
 

• Elimination of grease, debris, and biological growth 
• Leak identification and infiltration assessment 

Surface preparation will comply with manufacturer installation standards and industry 
best practices. 

 

Step 3 — Structural Repair 

Where required, Veridian will perform: 

• Active leak stopping 
• Cementitious rebuilding of benches and inverts 
• Void filling and structural restoration 
• Preparation for monolithic lining installation 

All repairs restore structural integrity prior to coating application. 

 

Step 4 — OBIC Armor System Installation 

Veridian proposes installation of the OBIC Armor System, a multi-layer, spray-applied 
polyurea lining system engineered for long-term wastewater protection. 

Key characteristics include: 

• 100% solids monolithic coating 
• Fully bonded system (no space for gas migration) 
• Rapid curing for fast return to service 
• Exceptional adhesion to prepared substrates 
• Verified resistance to H₂S corrosion 
• Designed 50-year service life 
• SWAT (Severe Wastewater Analysis Testing) approved performance 

Unlike legacy liner systems that form a structure-within-a-structure, the OBIC system 
bonds directly to the host substrate, preventing corrosion behind the lining. 

 

Step 5 — Quality Assurance & Inspection 



 
 
Each structure will undergo documented quality control procedures including: 

• Environmental condition monitoring 
• Coating thickness verification 
• Adhesion confirmation 
• Visual inspection 
• Photo documentation 
• Final acceptance review 

A detailed project report will be provided to the City following completion. 

 

5.3 Concrete Spalling Repair Approach 

For City facilities and WWTP structures, Veridian will perform: 

• Removal of unsound concrete 
• Reinforcement exposure cleaning 
• Corrosion mitigation treatment 
• Structural patching using repair mortars 
• Protective coating installation where required 

Repairs restore structural capacity while preventing future deterioration. 

 

 

 

 

 

 

 



 
 

 

SECTION 6 — EQUIPMENT RESOURCES 
Veridian maintains specialized rehabilitation equipment including: 

• F600 Box Truck equipped with polyurea spray system 
• Integrated dedicated spray application rig 
• 4000 PSI high-pressure washing system 
• F450 Support Truck 
• Confined space tripod and retrieval systems 
• Ventilation blowers (hot and cold air capability) 
• Multi-gas monitoring equipment 
• Specialized rehabilitation tools and safety equipment 

Supplemental services include: 

• Outsourced bypass pumping systems 
• Outsourced vacuum truck services 

This equipment configuration allows rapid mobilization and efficient task order 
execution throughout the City. 

 

6.1 Safety & Environmental Protection 

Safety is integrated into every phase of Veridian operations. 

Procedures include: 

• OSHA confined-space compliance 
• Continuous atmospheric monitoring 
• Fall protection systems 
• Respiratory protection programs 
• Job Hazard Analysis (JHA) development 
• Certified equipment inspections 
• Environmental containment and debris control 

Veridian prioritizes protection of City personnel, the public, and wastewater operations 
during all rehabilitation activities. 



 
 

 

6.2 Schedule & Responsiveness 

Veridian’s operational model supports: 

• Rapid mobilization following task order issuance 
• Flexible scheduling based on City priorities 
• Emergency response capability 
• Multiple concurrent rehabilitation locations 

The fast cure characteristics of the OBIC system significantly reduce downtime and 
allow infrastructure to return to service quickly. 

 

6.3 Commitment to the City of Key West 

Veridian is committed to serving as a long-term rehabilitation partner to the City by: 

• Extending infrastructure service life 
• Reducing lifecycle maintenance costs 
• Improving system reliability 
• Delivering consistent, high-quality workmanship 

 

 

 

 

 

 

 



 
 

 

SECTION 7 — PROFESSIONAL REFERENCES 
Reference 1 — Cherokee County Water & Sewer Authority 

Contact: Garry Hensley 
Title: Construction and Development Manager 
Organization: Cherokee County Water & Sewer Authority, Georgia 
Phone: 678-463-4789 
Email: garry.hensley@ccwsa.com 

Project Scope: 
Rehabilitation of 200+ vertical feet of wastewater manhole structures including: 

• Active leak stopping 
• Concrete rehabilitation 
• Hydraulic cement structural repairs 
• Chemical grout injection 
• Multiple complete bench rebuilds 
• Structural restoration prior to lining installation 

 

Reference 2 — Navarre Beach Utilities (Coastal Environment) 

Contact: Kevin Lanier 
Title: Chief Operator 
Organization: Navarre Beach Utilities, Florida 
Phone: 850-232-4809 
Email: wwtp@santarosa.fl.gov 

Project Scope: 
Rehabilitation of 31 vertical feet of coastal manhole structures including: 

• Leak stopping in high groundwater conditions 
• Structural concrete repair 
• Hydraulic cement reconstruction 
• Chemical grout injection 
• Bench rebuilds in beachfront wastewater environments 

 



 
 
 

Reference 3 — City of Clarkesville Utilities (ESG Operations / Inframark) 

Contact: Joe Deputy 
Title: Utility & Municipal Services Director 
Organization: City of Clarkesville, GA (ESG Operations / Inframark) 
Phone: 678-772-9751 
Email: joe.deputy@inframark.com 

Project Scope: 
Rehabilitation of 100+ vertical feet of wastewater manhole structures including: 

• Extensive infiltration mitigation 
• Concrete rehabilitation 
• Grout injection 
• Complete bench reconstruction 
• Structural rebuild of severely deteriorated brick manhole prior to lining 

installation 

 

Alternate Reference — City of Orlando Water Reclamation Division 

Contact: Kevin Layne, MBA 
Title: Wastewater Systems Evaluation & Maintenance Manager 
Organization: City of Orlando — Water Reclamation Division 
Phone: 407-246-2152 
Email: kevin.layne@orlando.gov 

Project Scope: 
Pilot rehabilitation lining project evaluating contractor performance in: 

• Concrete rehabilitation capability 
• Leak mitigation effectiveness 
• Protective lining installation quality 

The City of Orlando evaluates rehabilitation vendors according to their performance in 
concrete rehab and leak stopping. Currently, the city is collaborating with Veridian on a 
particularly challenging manhole project (involving brickwork and significant leak 
stopping) because Obic has extensive training in this field. So far, only one test has been 
completed. 



 
 

SECTION 8 — INSURANCE & RISK 
MANAGEMENT 

Veridian Plumbing and Infrastructure Group, Inc. maintains insurance coverage meeting 
or exceeding the requirements of the City of Key West for municipal infrastructure 
rehabilitation services. 

A Certificate of Insurance has been included and one naming the City of Key West 
Purchasing Office as Certificate Holder will be added upon any award.  

 

8.1 Commercial General Liability 

• Each Occurrence: $1,000,000 
• General Aggregate: $2,000,000 
• Products/Completed Operations Aggregate: $2,000,000 
• Personal & Advertising Injury: $1,000,000 
• Damage to Rented Premises: $100,000 
• Medical Expense: $5,000 

Coverage applies on an occurrence basis. 

 

8.2 Automobile Liability 

• Combined Single Limit: $1,000,000 per accident 
• Coverage applies to: 

o Owned Autos 
o Hired Autos 
o Non-Owned Autos 

 

8.3 Umbrella / Excess Liability 

• Each Occurrence: $2,000,000 
• Aggregate: $2,000,000 

Excess liability coverage follows form over underlying policies and extends additional 
insured protections.  



 
 

 

8.4 Workers’ Compensation & Employers Liability 

• Workers Compensation: Statutory Limits 
• Employer’s Liability: 

o Each Accident: $1,000,000 
o Disease — Each Employee: $1,000,000 
o Disease — Policy Limit: $1,000,000 

 

8.5 Additional Risk Protections 

The insurance program includes: 

• Additional Insured status for contract owners 
• Completed Operations coverage 
• Excess liability follow-form protection 
• 30-Day Notice of Cancellation Endorsement in favor of certificate holders  
• Coverage maintained through nationally recognized carriers 

 

8.6 Policy Period 

Current insurance policies are active through 2026 policy terms, ensuring uninterrupted 
coverage during contract performance. 

 

 

 

 

 



 
 

 
SECTION 9 — BID FORM 

 
(TO BE INSERTED BY VERIDIAN PLUMBING AND INFRASTRUCTURE 
GROUP, INC.) 

Insert: 

• Official City Bid Form 
• Pricing Schedule 

 

 

 

 

 

 

 

 

 



NOTE TO BIDDER: Use preferably black ink or typewritten for completing this Bid Form.

BID FORM

To: The City of Key West

Address: 1300 White Street, Key West, Florida 33040

Project Title: Manhole Rehabilitation and Concrete Spalling Repair General 
Utilities Contract
RFP #26-004

Bidder's contact person for additional information on this bid: 

Company Name:          

Contact Name & Telephone #: 

Email Address:                                                               

BIDDER'S DECLARATION AND UNDERSTANDING
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this 
bid are those named herein, that this bid is, in all respects, fair and without fraud, that it is made without 
collusion with any official of the City, and that the bid is made without any connection or collusion with 
any person submitting another bid on this contract.  

The Bidder further declares that they have carefully examined the Contract Documents for the construction 
of the project, and satisfied themselves as to the quantities involved, including materials and equipment, 
and  conditions  of work  involved,  including  the  fact  that  the  description  of  the  quantities  of work  and 
materials, as included herein, is brief and is intended only to indicate the general nature of the work and to 
identify the said quantities with the detailed requirements of the Contract Documents, and that this bid is 
made according to the provisions and under the terms of the Contract Documents, which documents are 
hereby made a part of this bid.  

CONTRACT EXECUTION AND BONDS 
The Bidder agrees that, if their bid is accepted, they will, within ten (10) calendar days—excluding Sundays 
and legal holidays—after receipt of the Notice of Award, execute the contract in the form attached hereto. 
At that time, the Bidder shall also provide the City with examples of the Performance Bond and Payment 
Bond, evidence of all required licenses and certifications, and shall furnish, to the extent of their bid, all 
necessary machinery,  tools, equipment, and materials  to perform and complete all work as specified or 
indicated in the Contract Documents.

CERTIFICATES OF INSURANCE
Bidder agrees to furnish the City, before commencing the work under this contract, the Certificates of 
Insurance (COI) as specified in these documents.  

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME
The Bidder further agrees to begin work within ten (10) calendar days after receiving the Notice to 
Proceed for each authorized Task Order. Period of performance for each authorized Task Order shall be 

Veridian Plumbing and Infrastructure Group, Inc

Shawn Hunsberger 404-821-5258

shunsberger@veridianpi.com



negotiated with Owner prior to receiving the Notice to Proceed.

ADDENDA
The Bidder hereby acknowledges that they have received Addenda No’s. _      ,          ,
        ,          ,         ,         ,          ,          ,           ,           ,           ,           ,
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made 
part of the Contract Documents, and the Bidder further agrees that their bid(s) includes all impacts 
resulting from said addenda.  

SALES AND USE TAXES
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices 
for the work.

LUMP SUM ITEMS 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following unit prices. The 
Bidder agrees that the unit prices represent a true measure of the labor, materials, equipment, and all other
costs required to perform each type of work called for in these Contract Documents, including allowances
for overhead and profit.

Total payment for each item will be determined by multiplying the unit price by the actual quantity of 
work performed and accepted by the City. The sum of these calculated amounts will constitute full 
compensation for the work completed in accordance with the Contract Documents.

1 2



UNIT PRICE SCHEDULE – Manhole Rehabilitation and Concrete Spalling
Repair 

Manhole Rehabilitation and Spalling Repair
RFP 2 6 - 0 0 4 

Item # Item Description Quantity Unit Unit 
Cost

Total Cost

1 Performance and Payment bonds
A Performance and Payment Bonds 1 Per 

$1,000
2 Mobilization/Demobilization 
A Mobilization/Demobilization (In no case 

shall the amount bid for this item exceed 
five (5) percent (%) of the Toal Base Bid. 
This item shall include MOT, General & 
Supplementary Conditions, Certified 
AutoCAD as Built’s)

1 LS

3 Manhole & Structures Coating
A Epoxy Resin Based Coating 48" Diameter 

1/4" Minimum Thickness
180 VF

B Epoxy Resin Based Coating 60" Diameter 
1/4" Minimum Thickness

60 VF

C Structure Epoxy Resin Based Coating 1/4" 
Minimum Thickness

1000 SF

D 125 MIL Variance (1/8”) 200 SF
4 Manhole & Structures Repair
A Removal of Existing Manhole or Wetwell 

Lining System (Excluding T-Lock or Similar 
Liner)

200 SF

B Removal of Existing Manhole or Wetwell T-
Lock or Similar Lining System

800 SF

C Patching & Profiling - Cementitious Grout 
Only

3000 SF

D Infiltration Control - Cementitious or 
Chemical Grout

600 GAL

E Bonding Compound 120 GAL
F Bench and Invert Channel Repair 100 LF
G Chimney Repairs 100 VF
5 Cleaning, Televising, Assessment
A Cleaning Manholes / Structures 40 EA
B Televising / Photographs / Inspection 

Report
40 EA

6 Ancillary Services
A Bypass Pumping – 4” 5 Day
B Bypass Pumping – 6” 5 Day
C Bypass Pumping – 8” 5 Day
D Vac-Truck 40 Hr
E Maintenance of Traffic - City 5 EA

 $54,900  305

23,700395

 $6,739.00 

32 32,000
9 1,800

10 2,000

20 16.000

0. 0

0 0
0 0

75 7.500

25 1,000

25 1,000

3,000 15,000
4,000 20,000

135 13,500

475 19,000

2%

2,500 2,500

 20

5,500 27,500

Included on ALL



F Maintenance of Traffic - FDOT 1 EA
7 Concrete Spalling Repair
A Slab Repair: Spalling/Surface Patching 400 SF
B Slab Repair: Spalling/Surface Patching 

w/Reinforcement Steel
200 SF

C Vertical or Overhead Concrete Repair: 
Cracks

1000 LF

D Vertical or Overhead Concrete Repair: 
Surface Patching (Depth<1”)

1000 SF

E Vertical or Overhead Concrete Repair: 
Spalling/Surface Patching (1”<Depth<3”)

300 SF

F Vertical or Overhead Concrete Repair: 
Spalling/Surface Patching w/Reinforcement 
Steel (3”<Depth<6”)

200 SF

G Concrete Repair: Tie Holes 100 EA
H Joint Repair 50 LF
I Joint Sealant: Remove & Replace 200 LF

Manhole and Spalling Repair BASE BID:

$___________________________________________________________________________________ 

_____________________________________________________Dollars &___________________Cents

Payment for materials & equipment authorized by the Owner in a written Change Order but not listed in the 
Schedule of Values will be provided at suppliers’ invoice plus 15 %.

11.00 4,400

20.00 4,000

14,00014

30 30,000

60 18,000

120 24,000

15 1,500
25 1,250
12 2,400

00

343,689.00 Includes P&P so $336,950  without Bond

Included on ALL

In Words:

Three Hundred Forty Three Thousand Six Hundred Eighty Nine



 
 

 
SECTION 10 — REQUIRED AFFIDAVITS & 

CERTIFICATIONS 
Insert signed City forms: 

• Non-Collusion Affidavit 
• Public Entity Crimes Statement 
• Drug-Free Workplace 
• E-Verify Compliance 
• Cone of Silence Acknowledgment 
• Conflict of Interest Disclosure 
• Indemnification Agreement 

 

 

 

 

 

 

 

 

 

 

 



NOTE TO BIDDER: Use preferably black ink or typewritten for completing this Bid Form.

BID FORM

To: The City of Key West

Address: 1300 White Street, Key West, Florida 33040

Project Title: Manhole Rehabilitation and Concrete Spalling Repair General 
Utilities Contract
RFP #26-004

Bidder's contact person for additional information on this bid: 

Company Name:          

Contact Name & Telephone #: 

Email Address:                                                               

BIDDER'S DECLARATION AND UNDERSTANDING
The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this 
bid are those named herein, that this bid is, in all respects, fair and without fraud, that it is made without 
collusion with any official of the City, and that the bid is made without any connection or collusion with 
any person submitting another bid on this contract.  

The Bidder further declares that they have carefully examined the Contract Documents for the construction 
of the project, and satisfied themselves as to the quantities involved, including materials and equipment, 
and  conditions  of work  involved,  including  the  fact  that  the  description  of  the  quantities  of work  and 
materials, as included herein, is brief and is intended only to indicate the general nature of the work and to 
identify the said quantities with the detailed requirements of the Contract Documents, and that this bid is 
made according to the provisions and under the terms of the Contract Documents, which documents are 
hereby made a part of this bid.  

CONTRACT EXECUTION AND BONDS 
The Bidder agrees that, if their bid is accepted, they will, within ten (10) calendar days—excluding Sundays 
and legal holidays—after receipt of the Notice of Award, execute the contract in the form attached hereto. 
At that time, the Bidder shall also provide the City with examples of the Performance Bond and Payment 
Bond, evidence of all required licenses and certifications, and shall furnish, to the extent of their bid, all 
necessary machinery,  tools, equipment, and materials  to perform and complete all work as specified or 
indicated in the Contract Documents.

CERTIFICATES OF INSURANCE
Bidder agrees to furnish the City, before commencing the work under this contract, the Certificates of 
Insurance (COI) as specified in these documents.  

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME
The Bidder further agrees to begin work within ten (10) calendar days after receiving the Notice to 
Proceed for each authorized Task Order. Period of performance for each authorized Task Order shall be 

Veridian Plumbing and Infrastructure Group, Inc

Shawn Hunsberger 404-821-5258

shunsberger@veridianpi.com



negotiated with Owner prior to receiving the Notice to Proceed.

ADDENDA
The Bidder hereby acknowledges that they have received Addenda No’s. _      ,          ,
        ,          ,         ,         ,          ,          ,           ,           ,           ,           ,
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made 
part of the Contract Documents, and the Bidder further agrees that their bid(s) includes all impacts 
resulting from said addenda.  

SALES AND USE TAXES
The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices 
for the work.

LUMP SUM ITEMS 
The Bidder further proposes to accept as full payment for the work proposed herein the amounts 
computed under the provisions of the Contract Documents and based on the following unit prices. The 
Bidder agrees that the unit prices represent a true measure of the labor, materials, equipment, and all other
costs required to perform each type of work called for in these Contract Documents, including allowances
for overhead and profit.

Total payment for each item will be determined by multiplying the unit price by the actual quantity of 
work performed and accepted by the City. The sum of these calculated amounts will constitute full 
compensation for the work completed in accordance with the Contract Documents.

1 2



UNIT PRICE SCHEDULE – Manhole Rehabilitation and Concrete Spalling
Repair 

Manhole Rehabilitation and Spalling Repair
RFP 2 6 - 0 0 4 

Item # Item Description Quantity Unit Unit 
Cost

Total Cost

1 Performance and Payment bonds
A Performance and Payment Bonds 1 Per 

$1,000
2 Mobilization/Demobilization 
A Mobilization/Demobilization (In no case 

shall the amount bid for this item exceed 
five (5) percent (%) of the Toal Base Bid. 
This item shall include MOT, General & 
Supplementary Conditions, Certified 
AutoCAD as Built’s)

1 LS

3 Manhole & Structures Coating
A Epoxy Resin Based Coating 48" Diameter 

1/4" Minimum Thickness
180 VF

B Epoxy Resin Based Coating 60" Diameter 
1/4" Minimum Thickness

60 VF

C Structure Epoxy Resin Based Coating 1/4" 
Minimum Thickness

1000 SF

D 125 MIL Variance (1/8”) 200 SF
4 Manhole & Structures Repair
A Removal of Existing Manhole or Wetwell 

Lining System (Excluding T-Lock or Similar 
Liner)

200 SF

B Removal of Existing Manhole or Wetwell T-
Lock or Similar Lining System

800 SF

C Patching & Profiling - Cementitious Grout 
Only

3000 SF

D Infiltration Control - Cementitious or 
Chemical Grout

600 GAL

E Bonding Compound 120 GAL
F Bench and Invert Channel Repair 100 LF
G Chimney Repairs 100 VF
5 Cleaning, Televising, Assessment
A Cleaning Manholes / Structures 40 EA
B Televising / Photographs / Inspection 

Report
40 EA

6 Ancillary Services
A Bypass Pumping – 4” 5 Day
B Bypass Pumping – 6” 5 Day
C Bypass Pumping – 8” 5 Day
D Vac-Truck 40 Hr
E Maintenance of Traffic - City 5 EA

 $54,900  305

23,700395

 $6,739.00 

32 32,000
9 1,800

10 2,000

20 16.000

0. 0

0 0
0 0

75 7.500

25 1,000

25 1,000

3,000 15,000
4,000 20,000

135 13,500

475 19,000

2%

2,500 2,500

 20

5,500 27,500

Included on ALL



F Maintenance of Traffic - FDOT 1 EA
7 Concrete Spalling Repair
A Slab Repair: Spalling/Surface Patching 400 SF
B Slab Repair: Spalling/Surface Patching 

w/Reinforcement Steel
200 SF

C Vertical or Overhead Concrete Repair: 
Cracks

1000 LF

D Vertical or Overhead Concrete Repair: 
Surface Patching (Depth<1”)

1000 SF

E Vertical or Overhead Concrete Repair: 
Spalling/Surface Patching (1”<Depth<3”)

300 SF

F Vertical or Overhead Concrete Repair: 
Spalling/Surface Patching w/Reinforcement 
Steel (3”<Depth<6”)

200 SF

G Concrete Repair: Tie Holes 100 EA
H Joint Repair 50 LF
I Joint Sealant: Remove & Replace 200 LF

Manhole and Spalling Repair BASE BID:

$___________________________________________________________________________________ 

_____________________________________________________Dollars &___________________Cents

Payment for materials & equipment authorized by the Owner in a written Change Order but not listed in the 
Schedule of Values will be provided at suppliers’ invoice plus 15 %.

11.00 4,400

20.00 4,000

14,00014

30 30,000

60 18,000

120 24,000

15 1,500
25 1,250
12 2,400

00

343,689.00 Includes P&P so $336,950  without Bond

Included on ALL

In Words:

Three Hundred Forty Three Thousand Six Hundred Eighty Nine



























































SECTION 11 — ATTACHMENTS 
Include: 

• Certificate of Insurance
• Surety Letter
• OBIC Product Literature
• SWAT Approval Documentation
• Sample Project Reports (MWP – Manhole Work Report)



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

2/24/2026

Sterling Seacrest Pritchard, Inc.
2500 Cumberland Pkwy
Suite 400
Atlanta GA 30339

Jimmy Noel
(404) 845-7344

jnoel@sspins.com

License#: 70726 Auto-Owners 18988
VERIPLU-01 Palomar Excess and Surplus Insurance Company 16754

Veridian Plumbing and Infrastructure Group Inc.
1391 Cobb Parkway North
Marietta GA 30062

Bridgefield Casualty Ins. Co. 10335

1965488208

B X 1,000,000
X 100,000

5,000

1,000,000

2,000,000
X

PES-GL-01-1609 8/4/2025 8/4/2026

2,000,000

A 1,000,000

X

X X

5610124200 7/24/2025 7/24/2026

B X 2,000,000
X

PES-XS-01-6167 8/4/2025 8/4/2026

2,000,000

C X0196-64316 8/4/2025 8/4/2026

1,000,000

1,000,000

1,000,000

Certificate Holder is included as an additional insured on the Automobile & General Liability policies as per attached forms: 58504 (1-15), CG 20 10 04 13, CG
20 37 04 13.

A 30-Day Notice of Cancellation endorsement is included in favor of Certificate Holder for General Liability as per attached form PESIC-GL-0066.

Certificate Holder is included as an additional insured on the Excess Liability policy as per attached form CX 00 01 04 13 (See Highlighted Text on pg. 2 of 5)

CITY OF KEY WEST - PURCHASING OFFICE
1300 White Street,
Key West, FL 33040



 
 
 
2500 Cumberland Parkway SE 
Suite 400 
Atlanta, GA 30339 
 
678.424.6500 office 
678.424.6527 fax 
 
www.sterlingseacrest.com 

Stronger Together  | SSP 

 
February 24, 2026 
 
 
Re: Veridian Plumbing and Infrastructure Group, Inc. - Surety Reference Letter 
  
 
To Whom It May Concern: 
 
FCCI Insurance Company has the privilege of providing surety bonds for Veridian Plumbing and Infrastructure 
Group, Inc. (Veridian P&I).  During our relationship, we have had the opportunity to observe strong performance.  
We consider Veridian P&I to be one of our valued surety clients.  In our opinion, the company is well equipped, 
capably staffed, and properly financed.  It has been our privilege to extend surety credit on numerous projects 
with a willingness to consider single projects in excess of $1,000,000 within an aggregate program of $2,500,000.  
FCCI Insurance Company has always responded favorably to any bond request made by Veridian P&I and we 
are confident they can complete whatever project they choose to undertake. 
 
Subject to a satisfactory underwriting review and proper review of contract details, FCCI Insurance Company 
anticipates no problem in being able to continue to provide for the surety needs of Veridian Plumbing & 
infrastructure Group, Inc. in whatever instances they might require. Any arrangement for bonds is a matter 
between FCCI Insurance Company and Veridian P&I and we assume no liability to third parties if for any reason 
bonds are not executed. 
 
FCCI Insurance Company has a Best Rating of “A-” “Excellent” and a Treasury Limit of $95.383,000 as reported 
in the August 1st, 2025 edition of the Federal Register. 
 
We appreciate having the opportunity to share with you our experience with this fine company and urge you to 
give them every possible consideration.   
 
Sincerely, 
 
 
 
Brian M. Perry 
Attorney in Fact 
 
 



BENEFITS OF OBIC 1000 (POLYUREA) 
OBIC 1000 is the coating of choice in the wastewater industry for 
numerous reasons: 

1. CHEMICAL RESISTANCE: OBIC 1000 is highly resistant to 
a wide range of chemicals and corrosive substances commonly 
found in wastewater environments, helping to protect structures 
from degradation. OBIC 1000 has PASSED the Severe Wastewater 
Analysis Test “SWAT” as outlined in ASTM G210-13. 

2. WATERPROOFING: It creates a seamless and waterproof 
barrier, preventing water infiltration and corrosion of 
infrastructure. 

3. DURABILITY AND ABRASION RESISTANCE: OBIC 1000 
is exceptionally durable, with high abrasion resistance, making 
it ideal for withstanding the harsh conditions in wastewater 
treatment facilities, pump stations and manholes. 

4. FAST CURE TIME: Polyurea coatings cure rapidly. OBIC 
1000 is tack free in 20-30 seconds, reducing downtime during 
application and allowing for a quick return to service. 

When it absolutely, positively must last.

5. FLEXIBLE AND DURABLE: OBIC 1000 is highly 
flexible, 395% elongation, and can withstand thermal 
expansion and contraction, eliminating cracks under 
temperature changes. 

6. LONGEVITY: OBIC 1000 has a long service life, 
reducing the need for reapplications and maintenance, 
which can be costly in the wastewater industry. 

7. SEAMLESS APPLICATION: The ability to apply 
OBIC 1000 as a seamless coating reduces the likelihood 
of leaks and weak points in the protective layer. 

8. ELIMINATES CHIMNEY SEALS: Since the OBIC 
Armor system is a continuous monolithic system from 
bench of the invert up to where it is attached to the 
casting (manhole frame) there is no need for additional 
cost of chimney seals. 

9. NO VOC’S: OBIC 1000 is 100% solid, so there are 
zero VOC’s. 

WHAT IS THE OBIC ARMOR SYSTEM? 
OBIC Armor provides a fast, easy, and cost-effective method for repairing and preventing damage to municipal and 
industrial sewers, as well as potable water systems. The spray-applied OBIC 1000 (flexible polyurea) cures quickly, 
making it an ideal choice for rehabilitation projects. OBIC Armor is a multi-layer lining system, consisting of OBIC 1306 
(6–8-pound closed cell foam) sandwiched between two layers of OBIC 1000 (polyurea). 

WHY ADD OBIC 1306 (CLOSED CELL FOAM)? 
The addition of the OBIC 1306, or the surfacing layer, has multiple advantages: 

1. Surfacer: When dealing with brick/block manholes, or structures that have 
voids, it works to help smooth or level out those surfaces to provide a better 
finished product. It expands to fill cracks, joints, voids, and bug holes in the 
substrate, improving structural integrity. 

2. Strength: It adds structural enhancement, approximately 25%-30%, or 
reinforcement into the structure. 

BENEFITS OF THE 
OBIC ARMOR SYSTEM

Think of it like a piece of plywood. If you 
were to dissect the sheet of plywood, while 
any single layer of the wood has strength of 
its own, when combined with multiple layers 
of additional wood it proves to be extremely 
strong as a system. 



HOW DOES OBIC ARMOR WORK? 
Once the certified installer arrives on the project site and 
completes all safety-related tasks, the following steps are 
followed: 

1. The structure is prepped using high pressure water. 

2. The manhole frame is cleaned and primer is applied. 

3. All leaks are stopped. 

4. The structure is dried to a saturation of surface dry. This is 	

accomplished when you can touch the structure wall and once 

you pull it away there is no moisture on your hand. 

5. Then, the Adhesion Layer is applied. This is the first coat of 

OBIC 1000 and is applied at a thickness of 50 mils. This layer 
is attached to the bottom portion of the manhole casting to 
provide a monolithic liner system.

6. Next, the Surfacing Layer is applied. This is the OBIC 1306 

(closed cell foam) and the layer is about 400 mils thick.

7. The OBIC Armor System is completed by applying 

the Final Barrier Layer of OBIC 1000 at a wet 

film thickness of 50 mils. The complete OBIC Armor 

lining system is approximately 500 mils thick (1/2”). 

8. The final step of the process is validating the 

installation by stamping both the date of the liner 

installation and the OBIC logo into the liner. The 

10-year warranty starts from this date and there is 

never a question as to when the liner was installed. 

WHY USE THE OBIC ARMOR SYSTEM? 
OBIC Armor, a specialized structural enhancement coating system, 
offers many advantages over a single coat of polyurea. 

1. BACKED BY A WARRANTY Like No Other: OBIC Armor 
is backed by a 10-year warranty on BOTH the material AND 
Installation. 
2. STRUCTURAL REINFORCEMENT: OBIC Armor is designed 
to provide structural reinforcement to deteriorating manholes, 
restoring the integrity and preventing further damage. 
3. CHEMICAL RESISTANCE: It offers excellent resistance to 
chemical corrosion, it is impervious to hydrogen sulfide (H2S), 
protecting manholes from the harsh and corrosive elements found 
in wastewater systems. SWAT Approved. 
4. RAPID CURE TIME: OBIC Armor has a fast-curing process, 
allowing for quick return to service, minimizing disruptions in the 
wastewater system. OBIC 1000 is tack-free in 20-30 seconds. 
5. HIGH BUILD THICKNESS: It can be applied in relatively thick 
layers, ensuring a robust protective barrier and effectively sealing 
cracks and defects in the manhole structure. 
6. BOND STRENGTH: The coating forms a strong bond with 
the existing manhole substrate, ensuring long-term adhesion and 
durability. 
7. REDUCED INFILTRATION AND EXFILTRATION: OBIC 
Armor seals joints, cracks, and defects in manholes, reducing the 

risk of water infiltration and exfiltration, which can be 
environmentally and economically problematic. 
8. LONGEVITY: It has a 50-year design life. 
9. VERSATILITY: OBIC Armor can be customized for 
specific project requirements. Our team of chemists will 
work with you to ensure you get the proper coating for 
your project. 
10. RETURN ON INVESTMENT (ROI): Rehabilitating 
multiple manholes with OBIC Armor can significantly 
reduce the amount of groundwater treated. For 
instance, rehabilitating 10 manholes eliminates enough 
groundwater to allow 82 new homes to connect to 
the system. This results in a return on investment in 
approximately 15 months. 
11. ENVIRONMENTALLY FRIENDLY: By rehabilitating 
manholes instead of replacing them, OBIC Armor can 
help minimize the environmental impact associated with 
construction and demolition. 

These advantages make OBIC Armor a valuable solution 
for the rehabilitation and protection of manholes, pump 
stations, wastewater treatment plants and many other 
applications extending their lifespan and ensuring their 
functionality. 

ADHESION 
LAYER 

SURFACING
LAYER 

FINAL BARRIER
LAYER 

If you’d like to learn more about the OBIC Armor System, discuss your next project, or schedule a demo, 
please call 866-636-4854 or email info@obicproducts.com and our team will be happy to help you! 



Lifecycle Comparison 
(Industry Standard)
Note: These ranges reflect typical conditions. Severe H₂S or saltwater  
exposure reduces epoxy and cementitious lifespans by up to 50%.

Cementitious Liners (Calcium Aluminate / High-Build Mortars)
–	Typical life: ~7–15 years (10–20 for premium aluminates)
–	Porous; allows moisture intrusion
–	Dependent on thickness vs. chemical resistance
–	Prone to cracking, acid attack, and delamination

Epoxy Liners (100% Solids Epoxies)
–	Typical life: ~20–30 years
–	Good adhesion; moderate chemical resistance
–	Long cure time → pinholes/holidays common
–	Highly sensitive to moisture and humidity
–	Brittle; cracks with structural movement

Polyurea Systems (OBIC-Type Structural & Non-Structural)
–	Typical life: ~40–50+ years**, with real-world performance often  

supporting 50–100 year planning horizons
–	Only system with full SWAT approval
–	Instant cure (no sagging, no pinholes)
–	300–500% elongation for unmatched flexibility
–	Creates a seamless, fully waterproof barrier that significantly reduces I&I

call 404.869.3938

veridianpi.com
1391 Cobb Pkwy N – Marietta, GA 30062



Friday, February 20, 2026

Manhole Work Report

Date Friday, February 20, 2026

Veridian Project Number 0112

Street Address 1321 Thompson St

City Key West

State Florida

Form completed by Brandon Williams

Crew Leader Brandon Williams

Applicator Keith Singletary

Inspector Keith Singletary

Structure type Concrete

Manhole depth (inches) 105

Manhole diameter (feet) 4

Chimney seal No

Flat top No

Lid and frame adjustment No

Steps removed No

Bench repair Patch repairs

Post application Invert cleaned / Tags cut off Stamped and dated

Lid back on Job site clean

1



Site photo

Before photo

2



Poly adhesion photo

Foam layer photo

3



Poly final layer photo

Up photo

4
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