BID SCHEDULE - EATON STREET TRENCH	REPAIRS
------------------------------------	---------

	Charley Toppino and Sons, Inc.				
Item	GENERAL CONDITIONS	Quantity	Unit	Unit Price	Total
1A	Performance and Payment Bonds	760.00	EA	\$14.400	\$10,944.00
1B	Mobilization/Demobilization/MOT, etc.	\$760,000.00	%	\$0.05	\$38,000.00
2	TRENCH EXCAVATION, BACKFILL, GEOTEXTILE			Ψ0.00	\$38,000.00
2A	Trench Excavation and Backfill: (0-6 FEET DEEP)	420	LF	. \$70.77	\$29,723.40
2B	Trench Excavation and Backfill: (6-8 FEET DEEP)	700	LF	\$92.56	\$64,792.00
2C	TRENCH SAFETY ACT COMPLIANCE	1120	LF	\$50.00	\$56,000.00
3	PAVEMENT (2-inch)			\$00.00	Ψ50,000.00
ЗА	PAVEMENT REPLACEMENT OVER TRENCHES/REPAIR AREAS	110	TON	\$282.00	\$31,020.00
4	PAVEMENT MARKINGS			\$202.00	ψ31,020.00
4A	Stop Bars and Cross Walks (Temporary)	8	EA	\$151.41	\$1,211.25
	Parking Spaces	800	LF	\$11.39	\$9,112.50
4C	Double Yellow Lines (Temporary)	350	LF	\$1.00	\$350.00
4D	Stop Bars and Cross Walks (Final/Thermo)	8	EA	\$302.81	\$2,422.50
	Double Yellow Lines (Final/Thermo)	350	LF	\$1.88	\$656.25
5	Flowable Fill		4	ψ1.00	φ030.23
5A	Flowable Fill	385	CY	\$180.00	\$69,300.00
	Base Bid Total				\$313,531.90
	Allowance				\$50,000.00
	Total BID (Bid and Allowance)				\$363,531.90
	ADD ALTERNATE No. 1				
1	Mill (White Street to William Street) (2-inch)	6680	SY	\$3.60	\$24,048.00
1a	Stop Bars and Cross Walks (Temporary)	8	EA	\$151.41	\$1,211.25
1b	Parking Spaces	2000	LF	\$11.39	\$22,781.25
1c	Double Yellow Lines (Temporary)	1685	LF	\$1.00	\$1,685.00
1d	Stop Bars and Cross Walks (Final/Thermo)	8	EA	\$302.81	\$2,422.50
1e	Double Yellow Lines (Final/Thermo)	1685	LF	\$1.88	\$3,159.38
10					
	New asphalt surface (2-inch)	700	Ton	\$198.00	\$138,600.00
	New asphalt surface (2-inch)	700	Ton	\$198.00	\$138,600.00
	Subtotal	700	Ton	\$198.00	\$193,907.38
	Subtotal Deduct Trench Pavement (Base Bid)	700	Ton	\$198.00	\$193,907.38 -\$31,020.00
	Subtotal	700	Ton	\$198.00	\$193,907.38

	ADD ALTERNATE No. 2				
2	Mill (William Street to Simonton Street) (2-inch)	3290	SY	\$4.80	\$15,792.00
2a	Stop Bars and Cross Walks (Temporary)	6	EA	\$151.41	\$908.44
2b	Parking Spaces	1120	LF	\$11.39	\$12,757.50
2c	Double Yellow Lines (Temporary)	885	LF	\$1.00	\$885.00
2d	Stop Bars and Cross Walks (Final/Thermo)	6	EA	\$302.81	\$1,816.88
2e	Double Yellow Lines (Final/Thermo)	885	LF	\$1.88	\$1,659.38
2f	New asphalt surface (2-inch)	350	Ton	\$198.00	\$69,300.00
	Subtotal				\$103,119.19
	Allowance	The later and th			\$25,000.00
	Add Alternate No. 2 Total				\$128,119.19
	ADD ALTERNATE No. 3				
3	Water Main Trench Restoration (Margret to Grinnel)	480	LF	\$70.77	\$33,969.60
3a	Flowable Fill	150	CY	\$180.00	\$27,000.00
3b	PAVEMENT REPLACEMENT OVER TRENCHES/REPAIR AREAS (2-inch)	50	Ton	\$480.00	\$24,000.00
	Subtotal				\$84,969.60
	Allowance				\$10,000.00
	Add Alternate No. 3 Total				\$94,969.60
	Grand Total				\$775,755.56

3-8