

**FLORIDA BID BOND**

BOND NO. N/A

AMOUNT: \$ 5%

KNOW ALL MEN BY THESE PRESENTS, that Metro Equipment Service, Inc.

hereinafter called the Contractor (Principal), and Travelers Casualty and Surety Company of

America

a corporation duly organized and existing under and by virtue of the laws of the State of Florida, hereinafter called the Surety, and authorized to transact business within the State of Florida, as Surety, are held and firmly bound unto The City of Key West as Owner

(Obligee), in the sum of: Five Percent of Amount Bid

----- DOLLARS (\$     --5%-- ), for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the Principal is herewith submitting his or its Bid Proposal for REPAIRS TO BULKHEAD 497: US NAVY MOLE.

WHEREAS, the Principal contemplates submitting or has submitted a bid to the Obligee for the furnishing of all labor, materials (except those to be specifically furnished by the Owner), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Drawings and Specifications, entitled:

Repairs to Bulkhead 497: US Navy Mole-Project No. N62473-06-D-3004

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the Owner for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

JANUARY 12, 2012

FLORIDA BID BOND  
00 43 13 - 1

NOW, THEREFORE, the conditions of this obligation are such that if the Principal within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the Obligee and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the awarded base bid, satisfactory to the Owner, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the Obligee and the Surety herein agrees to pay said sum immediately upon demand of the Obligee in good and lawful money of the United States of America, as liquidated damages for failure thereof of said Principal.

Signed and sealed this 24th day of February, 2012.

Metro Equipment Service, Inc.

Principal

By: 

George L. Godoy, President


Travelers Casualty and Surety Company of America  
Surety

By: 

Attorney-In-Fact Charles D. Nielson

**END OF SECTION**

POWER OF ATTORNEY



Farmington Casualty Company  
Fidelity and Guaranty Insurance Company  
Fidelity and Guaranty Insurance Underwriters, Inc.  
St. Paul Fire and Marine Insurance Company  
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company  
Travelers Casualty and Surety Company  
Travelers Casualty and Surety Company of America  
United States Fidelity and Guaranty Company

Attorney-In Fact No. 222181

Certificate No. 004601620

KNOW ALL MEN BY THESE PRESENTS: That St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Charles D. Nielson, Charles J. Nielson, Mary C. Aceves, David R. Hoover, Gicelle Pajon, Olga Iglesias, Gloria McClure, and Arthur Colley

of the City of Miami Lakes, State of Florida, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 20th day of October, 2011

|  |  |
|--|--|
| Farmington Casualty Company                        | St. Paul Mercury Insurance Company               |
| Fidelity and Guaranty Insurance Company            | Travelers Casualty and Surety Company            |
| Fidelity and Guaranty Insurance Underwriters, Inc. | Travelers Casualty and Surety Company of America |
| St. Paul Fire and Marine Insurance Company         | United States Fidelity and Guaranty Company      |
| St. Paul Guardian Insurance Company                |  |



State of Connecticut  
City of Hartford ss.

By:   
George W. Thompson, Senior Vice President

On this the 20th day of October, 2011, before me personally appeared George W. Thompson, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.  
My Commission expires the 30th day of June, 2016.



Marie C. Terreaul, Notary Public

NOTE TO BIDDER: Use preferably BLACK ink for completing this Bid form.

**BID FORM**

To: The City of Key West

Address: 3140 Flagler Ave, Key West, Florida 33040

Project Title: REPAIRS TO BULKHEAD 497 US NAVY MOLE

City of Key West Project No.: ITB NUMBER 12-007

Bidder's person to contact for additional information on this Bid:

Name: Abbey Fiallo

Telephone: 305-586-8925

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Bid is made without any connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the Work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Bid.

The Bidder further agrees, as evidenced by signing the Bid, that if awarded a Contract, the Florida Trench Safety Act and applicable trench safety standards will be complied with.

**CONTRACT EXECUTION AND BONDS**

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Bid, furnish all machinery, tools, apparatus, and other means of construction and do the Work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

MARCH 8, 2012

BID FORM  
00 41 13 - 1

Addendum Acknowledgment Page

All Bidders shall Acknowledge receipt and acceptance of the following addendums

Addendum No. 1: *Ate Leloh*  
Signature

Addendum No 2: *Ate Leloh*  
Signature

Addendum No 3: *Ate Leloh*  
Signature

Addendum No 4: *Ate Leloh*  
Signature

Addendum No 5: *Ate Leloh*  
Signature

*Herbo Equipment Service, Inc.*  
Name of Business

Buds submitted without this acknowledgement may be considered non-responsive

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the Work under this Contract, the certificates of insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIMES

The Bidder agrees to begin work within 10 calendar days after the date of the Notice to Proceed and to achieve Substantial Completion within 270 calendar days from the date when the Contract Times commence to run as provided in paragraph 2.03. A of the General Conditions, and Work will be completed and ready for final payment and acceptance in accordance with paragraph 14.07 of the General Conditions within 270 calendar days from the date when the Contract Times commence to run.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract, Owner and Bidder recognize that time is of the essence of this Agreement and that Owner will suffer financial loss if the Work is not completed within the times specified in paragraph Start of Construction and Contract Completion Times above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. Owner and Bidder also recognize the delays, expense, and difficulties involved in proving in a legal or other dispute resolution preceding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Bidder agree that as liquidated damages for delay (but not as a penalty) Bidder shall pay Owner \$400 per day for each day that expires after the time specified for substantial completion.

After Substantial Completion, if Bidder neglects, refuses, or fails to complete the remaining Work within the Contract Times or any Owner-granted extension thereof, Bidder shall pay Owner \$400 for each day that expires after the time specified in paragraph Start of Construction and Contract Completion Times, above for completion and readiness for final payment. Liquidated damages shall run concurrent.

Owner will recover such liquidated damages by deducting the amount owed from the final payment or any retainage held by Owner.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda Nos. 1, 2, 3, 4, 5, (Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated Bid Prices for the Work. Cash allowances DO NOT include any sales and use tax. Equipment allowance includes taxes as shown in Equipment Suppliers' Bid.

PUBLIC ENTITY CRIMES

"A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods

or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.”

**COMBINED UNIT PRICE AND LUMP SUM WORK**

The Bidder further proposes to accept as full payment for the Work proposed herein the amounts computed under the provisions of the Contract Documents. For unit price bid items, the estimate of quantities of work to be done is tabulated in the Proposal and, although stated with as much accuracy as possible, is approximate only and is assumed solely for the basis of calculation upon which the award of Contract shall be made. For lump sum bid items, it is expressly understood that the amounts are independent of the exact quantities involved. The Bidder agrees that the amounts for both unit price and lump sum work represent a true measure of labor and materials required to perform the Work, including all allowances for inspection, testing, overhead and profit for each type of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of discrepancy, the amount shown in words shall govern.

**DEWATERING PERMIT**

Bidder further acknowledges that they maybe required to obtain a dewatering permit as required by the South Florida Water Management District (SFWMD). Bidder acknowledges that the City will pay the actual costs of the permit(s) as charged by the South Florida Water Management District. The contractor shall estimate his cost in assembling the permit application and submit it in the bid.

Bidder will complete the Work in accordance with the Contract Documents for a fixed fee price.

MARCH 8, 2012

BID FORM  
00 41 13 - 3

LUMP SUM BID PRICE (Contractor shall verify quantities)

| Item Description   | Quantity | Unit | Unit Price    | Cost         |
|--|----------|------|---------------|--------------|
| Permits (actual Costs to be paid by the City)                        |          |      |               |              |
| Dewatering Permit SFWMD Allowance                                    | 1        | EA   | 2,000.00      | 2,000.00     |
| Substructure   |          |      |               |              |
| Encasement (concrete cap)  | 722      | CY   | 880.00        | 635,360.00   |
| Demolition of Encasement   | 406      | CY   | 88.00         | 32,480.00    |
| Rebar  | 23,400   | LB   | 2.81          | 93,854.00    |
| Install dowels   | 1,626    | EA   | 100.00        | 162,600.00   |
| Coating  | 28,122   | SF   | 2.20          | 83,978.40    |
| Install steel sheet pile   | 14,616   | SF   | 31.00         | 453,096.00   |
| Sheet pile shoes   | 197      | EA   | 189.00        | 37,233.00    |
| Rock Anchor Wale   | 406      | LF   | 690.00        | 280,140.00   |
| Drill through existing steel sheet pile                              | 31       | EA   | 250.00        | 7,750.00     |
| Install rock Anchors   | 31       | EA   | 19,000.00     | 589,000.00   |
| Install Flowable Fill Material                                       | 995      | CY   | 225.00        | 223,625.00   |
| Superstructure   |          |      |               |              |
| Replace Frames and Covers  | 8        | EA   | 17,500.00     | 140,000.00   |
| Deck Components  |          |      |               |              |
| Install Concrete Apron   | 100      | CY   | 600.00        | 60,000.00    |
| Install Bituminous pavement  | 285      | TN   | 344.00        | 98,040.00    |
| Excavation/Backfill  | 1143     | CY   | 50.00         | 57,150.00    |
| Electrical Utilities   |          |      |               |              |
| Electrical   | 1        | LS   | #261,000.00   | 261,000.00   |
| Telecommunications/Security  | 1        | LS   | 20,857.08     | 20,857.08    |
| Other  |          |      |               |              |
| Mobilization/Demobilization  | 1        | LS   | 390,000.00    | 390,000.00   |
| Costs Associated with implementation of the Cruise Ship Docking Plan | 1        | LS   | 2,000,000.00  | 2,000,000.00 |
| Base Bid   |          |      | 3,680,164.08  |              |
| Addendum 2 Paving (alternate Bid Item)                               |          |      |               |              |
| Area 2   | 159,573  | SF   | 2.50          | 398,932.50   |
| Area 3   | 18,216   | SF   | 3.30          | 60,112.80    |
| Area 4   | 24,134   | SF   | 3.30          | 79,642.20    |
| Alternate Bid Item Addendum 2  |          |      | 538,687.50    |              |
| Total  |          |      | #4,218,851.58 |              |



TOTAL BASE BID ITEM PLUS ALTERNATE BID ITEM: Four million Two hundred eighteen thousand eight hundred Fifty-Due Dollars

(Amount written in words has precedence)

and Fifty-eight Cents

TOTAL BASE BID ITEM PLUS ALTERNATE BID ITEM \$ 4,218,851.58  
(numerals)

The City reserves the right to award to the Base Bid only or Base Bid plus Alternate Bid Item (Paving).

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the Work in the event that the Bidder is awarded the Contract:

Reinforcement Construction, Inc

Name 10461 SW 16th Pl. City Davie State FL Zip 33324

Street General Asphalt City State Zip

Name

Street 4850 NW 72nd Ave. City Miami State FL Zip 33166

Pedro Falcon Electrical Contractors

Name 3160 Ave. C. City Bg Oneky State FL Zip 33043

Street Hayward Baker Inc. City State Zip

Name

Street 6850 Benjamin Rd. City Tampa State FL Zip 33634

Street

City

State

Zip

Surety

*Nielson, Hoarer & Associates*

whose address is

Street 8000 Governors Square Blvd. City Miami State FL Zip 33016

Bidder

The name of the Bidder submitting this Bid is Metro Equipment Service, Inc.

\_\_\_\_\_ doing business at

Street 7171 Sw 62nd Ave, Ste. 502 City Miami State FL Zip 33143

which is the address to which all communications concerned with this Bid and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of all persons interested in this Bid as principals are as follows:

Jorge L. Berday  
\_\_\_\_\_  
\_\_\_\_\_

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_ day of \_\_\_\_\_ 20\_\_.

\_\_\_\_\_  
Signature of Bidder

\_\_\_\_\_  
Title

**If Corporation**

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 7<sup>th</sup> day of March 2012

(SEAL)

Metro Equipment Service, Inc.

Name of Corporation

By: [Signature]

Title: President

Attest: [Signature]

Secretary

**END OF SECTION**

MARCH 8, 2012

BID FORM  
00 41 13 - 7

ANTI-KICKBACK AFFIDAVIT

STATE OF FLORIDA )  
 ) : SS  
COUNTY OF MONROE )


I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: *[Signature]*  
*Jorge L. Corday*

Sworn and subscribed before me this  
*15th* day of *March*, 20 *12*

*[Signature]*

NOTARY PUBLIC, State of Florida  
at Large



My Commission Expires: *6-2-2015*

END OF SECTION

SWORN STATEMENT UNDER SECTION 287.133(3)(A)  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER  
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for Repairs to Outboard 497 US Navy Malheur
2. This sworn statement is submitted by Moho Equipment Service, Inc.  
(name of entity submitting sworn statement)  
whose business address is 7171 SW 62nd Ave, Ste. 502  
Miami, FL 33143 and (if applicable) its Federal Employer  
Identification Number (FEIN) is 65-0010248  
(If the entity has no FEIN, include the Social Security Number of the individual signing this  
sworn statement n/a)
3. My name is Jorge L. Godoy  
(please print name of individual signing) President  
and my relationship to the entity named above is \_\_\_\_\_
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes,  
means a violation of any state or federal law by a person with respect to and directly related to the  
transaction of business with any public entity or with an agency or political subdivision of any  
other state or with the United States, including but not limited to, any bid or contract for goods or  
services to be provided to any public or an agency or political subdivision of any other state or of  
the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy,  
material misrepresentation.
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida  
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an  
adjudication guilt, in any federal or state trial court of record relating to charges brought by  
indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a  
plea of guilty or nolo contendere.
6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means
  1. A predecessor or successor of a person convicted of a public entity crime; or
  2. An entity under the control of any natural person who is active in the management of the  
entity and who has been convicted of a public entity crime. The term "affiliate" includes  
those officers, directors, executives, partners, shareholders, employees, members, and  
agents who are active in the management of an affiliate. The ownership by one person of  
shares constituting controlling interest in another person, or a pooling of equipment or  
income among persons when not for fair market value under an arm's length agreement,  
shall be a prima facie case that one person controls another person. A person who  
knowingly enters into a joint venture with a person who has been convicted of a public  
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

*Joe Ladd*  
(signature)  
3-5-12  
(date)


STATE OF Florida

COUNTY OF Dade

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

*Jorge L. Bebery* who, after first being sworn by me, affixed his/her  
(name of individual signing)

signature in the space provided above on this 5<sup>th</sup> of March, 2012  
My commission expires: 6-2-2015



*DG*  
NOTARY PUBLIC

CITY OF KEY WEST INDEMNIFICATION FORM

Contractor agrees to protect, defend, indemnify, save and hold harmless The City of Key West, all its Departments, Agencies, Boards, Commissions, officers, agents, servants and employees, including volunteers, from and against any and all claims, debts, demands, expense and liability arising out of injury or death to any person or the damage, loss of destruction of any property which may occur or in any way grow out of any act or omission of the Contractor, its agents, servants, and employees, or any and all costs, expense and/or attorney fees incurred by the City as a result of any claim, demands, and/or causes of action except of those claims, demands, and/or causes of action arising out of the negligence of The City of Key West, all its Departments, Agencies, Boards, Commissions, officers, agents, servants and employees. The Contractor agrees to investigate, handle, respond to, provide defense for and defend any such claims, demand, or suit at its sole expense and agrees to bear all other costs and expenses related thereto, even if it (claims, etc.) is groundless, false or fraudulent. The City of Key West does not waive any of its sovereign immunity rights, including but not limited to, those expressed in Section 768.28, Florida Statutes.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.


The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this agreement, or the Contractor's limit of or lack of sufficient insurance protection.

CONTRACTOR: Mech Equipment Service, Inc. SEAL:

7171 SW 62nd Ave., Ste. 502, Miami, FL

Address


Signature



Print Name

President

Title



**Metro Equipment Service, Inc.**  
**Experience**  
**(Contracts in Progress & Completed)**



## METRO EQUIPMENT SERVICE, INC.

| Job #      | Job Name | Owner                     | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|------------|----------|---------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|---|
| W-681      |          | Miami Dade Water & Sewer  | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 10/93 |                 | Installation of 12" calcium carbonate main crossing the Florida Turnpike extension at Snapper Creek Canal, SW 107 Ave & 72 St.  |
| A-23.07    |          | City of North Bay Village | Jorge Godoy     | Mike Beckman            | O: 305-673-7490<br>C:              | Closed 01/94 | \$ 445,000.00   | Sewer Improvement Project   |
| C-45.93/94 |          | City of Miami Beach       | Jorge Godoy     | Domingo Santiago        | O: 305-673-7490<br>C:              | Closed 02/94 | \$ 188,425.00   | 450 L.F. of 20" Subaqueous crossing on 47 St from Meridian Ave to Praire Avenue   |
| A 23.12    |          | City of North Bay Village | Jorge Godoy     | Mike Beckman            | O: 305-865-0506<br>C:              | Closed 08/94 | \$ 155,474.60   | Treasure Island Water Lateral Improvement   |
| W-733      |          | Miami Dade Water & Sewer  | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 03/95 | \$ 884,340.70   | Installation of 2,500 L.F. of 36" Water Main from SW 114 Ave., & SW 8 St., to SW 2 St & 112 Ave, including restoration.         |
| ER 13190   |          | Miami Dade Water & Sewer  | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 06/95 | \$ 73,140.01    | J.G. Heads Farm Water Improvement. 3,600 L.F. of 12" Water Main & restoration.  |
| 5055       |          | Pan American Construction | Jorge Godoy     | Ernesto Duffo           | O: 305-863-9007<br>C:              | Closed 11/95 | \$ 199,624.60   | Installation of 36" Exfiltration Drain  |
| ER 16264   |          | Church and Tower          | Jorge Godoy     | Roger Newman            | O: 305-406-1855<br>C:              | Closed 01/96 | \$ 134,160.00   | Force Main SL-109, 1,250 L.F. of DIP  |
| ER 13826   |          | Miami Dade Water & Sewer  | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 06/96 | \$ 1,384,329.26 | 36" water main installation at NW 107 Ave, from NW 7 St. to 21 St. Installation of 6,600 L.F. of 36" DIP including restoration. |

## METRO EQUIPMENT SERVICE, INC.

| Job #        | Job Name                 | Owner                    | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description  |
|--------------|--------------------------|--------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|--|
| Q05-97-05-CF |                          | Broward County           | Jorge Godoy     | Christopher Novak       | O: 954-523-3404<br>C:              | Closed 10/97 | \$ 343,440.00   | Berths 4 thru 8 Water Main installation. Installation of 3,700 L.F. of DIP & hydrants at Port Everglades and restoration.                |
| CL-74B       |                          | Church and Tower         | Jorge Godoy     | Roger Newman            | O: 305-406-1855<br>C:              | Closed 11/97 | \$ 101,000.00   | Force Main CL-74. Installation of 420 L.F. of 12" DIP on NW 11 St. & 43 Avenue.  |
| 95-1290      |                          | City of Pembroke Pines   | Jorge Godoy     | Skip Kiebler            | O: 954-437-1115<br>C:              | Closed 01/98 | \$ 715,644.00   | Installation of 7,500 L.F. of 24" and 30" DIP of Raw water on SW 136 Ave from Pines Blvd., to Pembroke Rd. to the WWTP.                  |
| 98-883F      |                          | Miami Container          | Jorge Godoy     | Jorge Novo              | O: 305-555-5734<br>C:              | Closed 03/98 | \$ 14,000.00    | Miami Container sewer service. Installation of Sewer, force main & canal crossing.   |
| 46304        |                          | Miami Dade Water & Sewer | Jorge Godoy     |                         | O: 305-669-5734<br>C:              | Closed 03/98 | \$ 44,374.00    | Virginia Key Installation of sewer flow meter & FM   |
| WC-887       |                          | Mobil Oil Corp.          | Jorge Godoy     |                         | O:<br>C:                           | Closed 04/98 | \$ 122,000.00   | 269 L.F. of 84" CMP culvert crossing, rip rap, backfill and grade.   |
| 97-21        | Force Main 'E'           | City of Coral Gables     | Jorge Valdes    | Christopher Kish        | O: 305-443-4001                    | Close 07/98  | \$ 447,813.00   | Installation of 5,600 l.f. of 12" DIP, fittings & valves. Including a bridge attachment at Cartagena Plaza & restoration.                |
| 8481         | 12" Water Main Extension | Broward County OES       | Jorge Valdes    | Patrick Sweet           | O: 954-831-0973                    | Closed 11/98 | \$ 673,500.00   | Installation of 9,000 l.f. of DIP, fittings, hydrants, valves, services to homes & restoration. Including a Jack & Bore under Copans Rd. |
| ER 48668     | FM SL 626-A              | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 2/98  | \$ 1,122,388.56 | Installation of 5,600 l.f. of 24" DIP, fitting & valves. Including a 200' subaqueous crossing & tie in to structure at Westwood Lake.    |

## METRO EQUIPMENT SERVICE, INC.

| Job #        | Job Name   | Owner                    | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description  |
|--------------|--|--------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|--|
| ER 46470     | PS 387   | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 04/99 | \$ 328,068.28   | Installation of 900 l.f. of 20" DIP, fittings & two (2) Jack & bores under railroad tracks.  |
| ER 15216/087 | Canal Crossings  | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 04/99 | \$ 74,000.00    | Two (2) canal crossing on piles. One at SW 57 Ave. & SW 103 ST. Second at SW 74 Ave. Rd. & S. Waterway Dr.   |
| S-620        | Stephens Manor Sanitary Sewer Improvement                                | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 8/99  | \$ 2,503,890.32 | Installation of 19,000 l.f. of 8" DIP & PVC. Installation of 13,000 l.f. of 6" DIP & PVC laterals. Installation of lift station & 60 manholes.                                     |
| S-412R       | Miami River Canal Sanitary Sewer   | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 10/99 | \$ 2,633,487.01 | Installation of 10,800 l.f. of 8" DIP gravity sewer & 2,800 l.f. of 6" DIP laterals. One (1) Jack & bore & connection to existing lift station                                     |
| 1061-99      | 1061-99 - Spanish Harbor Water Transmission Main Replacement             | FCAA                     | Jorge Valdes    | Joe Ivey                | O: 305-296-2454                    | Closed 12/99 | \$ 335,107.18   | Installation of 1,300 l.f. of 24" DIP at MM 34. Making two (2) connections to existing 24" WM leading to lower Keys. One (1) connection to steel adapter on Bridge.                |
| JOB 4        | B4613 Kinloch Park Water Main extension                                  | City of Miami            | Jorge Valdes    | Elyrosa Estevez         | O: 305-416-1217<br>C:              | Closed 12/99 | \$ 49,860.00    | Kinloch park water main extension. Installation of approximately 300 L.F. of 12" DIP, valves & fittings  |
| JOB 5        | ER46996 24" FM in SW 137 Ave from SW 180 St to SW 184 St                 | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 01/00 | \$ 263,142.70   | 24" Force Main in SW 137 Ave., from SW 180 St., to SW 184 St. Installation of appx. 2,400 L.F. 24" DIP, valves & fittings.   |
| A-0525       | New Parking Lot  | Church and Tower         | Jorge Valdes    | Kevin Richards          |                                    | Closed 04/00 | \$ 178,535.00   | Installation of 400 l.f. of drainage, seven (7) catch basins, one (10) junction box, remove & replace asphalt & installation of wheel stops, signs markings & 2" meter connection. |
| JOB 6        | S-661 Installation of Venturi Meters with Built in place vaults & Piping | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 10/00 | \$ 2,654,770.00 | Installation of two Venturi meters with vaults cut in to existing 48" & 60" RCCP. Install trees, by-pass, sheeting, structures built in place.                                     |

**METRO EQUIPMENT SERVICE, INC.**

| Job #       | Job Name   | Owner                      | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|-------------|--|----------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 9       | 101-86 - 24" FM In Seabreeze Blvd.                           | City of Ft. Lauderdale     | Jorge Valdes    | Rob VanCott             | O: 954-761-5087<br>C:              | Closed 08/00 | \$ 1,331,985.00 | Installation of 4,600 L.F. of 24" DIP FM in seabreeze Blvd., Installation of plug valves and restoration. Directional drill of 500 L.F. of 24" HDPE under the Mercedes River. |
| JOB 11      | BHI-68 16" FM in Kane concourse                              | Town of Bay Harbor Islands | Jorge Valdes    | Mercedes sosa           | O: 305-665-7471<br>C:              | Closed 10/00 | \$ 245,980.00   | Installation of 1,000 L.F. of 16" PVC valves, 10" flowmeter, 8" check valve & vault and complete restoration of FDOT ROW.   |
| JOB 12      | Rehab PS 110 at Costa del Sol                                | Miami Dade Water & Sewer   | Jorge Godoy     | Iden Edwards            | O: 305-669-5734<br>C:              | Closed 10/00 | \$ 349,000.00   | Installation of wet well, valve vault, 12" FM & convert existing wet well to dead end MH.   |
| JOB 13      | 549-B  | Miami Dade Water & Sewer   | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 04/95 | \$ 506,533.75   | Kendall Sanitary Sewer force main division 2, 2,000 L.F. of DIP and restoration.  |
| JOB 14      | ER15284, Installation of 6", 12" & 16" DIP & Fittings Valves | Miami Dade Water & Sewer   | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 11/00 | \$ 346,398.40   | Installation of 6", 12" & 16" DIP fittings & Valves. 105 L.F. of 30" Jack & bore under railroad track in Coral Way.   |
| ER 15336    | Gravity Sewer Replacement in Downtown Miami                  | Miami Dade Water & Sewer   | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 11/00 | \$ 621,223.26   | Replacement of gravity sewer in SW 2 Ave install tow new manholes. Replace existing laterals and restore.   |
| F.C. Martin | Installation of WM at F.C. Martin Elementary                 | Church and Tower           | Jorge Valdes    | Kevin Richards          | O: 305-257-4315<br>C:              | Closed 11/00 | \$ 47,133.93    | Installation of 2", 4", & 6" water mains, t.S. & V and backflow prev. (restoration included)  |
| Emergency   | Emergency Project  | Miami Dade Water & Sewer   | Jorge Godoy     | Rod Lovett              | O: 305-599-4080<br>C:              | Closed 02/01 | \$ 120,000.00   | Gravity sewer installation of appx. 330 L.F. of 8" HDPE & MH by way of Directional drill.   |
| JOB 15      | BHI-82 Installation of 16" FM in Kane Concourse              | Town of Bay Harbor Islands | Jorge Valdes    | Julio Rubi              | O: 305-866-6241<br>C:              | Closed 03/01 | \$ 434,885.00   | Installation of 16" PVC pipe, DI fittings, valves and two connections in NE 96 St. from the Broad Causeway to Collins Ave.  |

## METRO EQUIPMENT SERVICE, INC.

| Job #      | Job Name  | Owner                    | Project Manager | Contact Person                                  | Number O/C                         | Status       | Value           | Description   |
|------------|---|--------------------------|-----------------|---|------------------------------------|--------------|-----------------|---|
| JOB 16     | Rehabilitation of PS #1, 49 & 50, No. 00-769        | City of Pompano Beach    | Alberto Turnez  | Eng. Dept.                                      | O: 954-786-4144<br>C:              | Closed 08/01 | \$ 1,281,725.00 | Rehab of PS 1, 29 & 50. 300 L.F. of 16" DIP FM 1,900 L.F. of 10" PVC FM, complete rehab of PS 1, 49 & 50 electrical work on PS 16 and restoration.  |
| JOB 17     | L.S. #D-2 & D-44 & FM                               | City of Ft. Lauderdale   | Alberto Turnez  | Jorge Holguin                                   | O: 954-522-2604<br>C:              | Closed 01/02 | \$ 920,000.00   | Construction of wastewater pump station rehabilitation of lift station and relocation of existing FM. Pump station and lift station work included the replacement of pumps, piping, electrical panels, hatches. |
| JOB 18     | ER46976 Upgrade PS 816                              | Miami Dade Water & Sewer | Jorge Valdes    | Issac Gutierrez                                 | O: 305-665-7471<br>C:              | Closed 06/01 | \$ 147,820.00   | Upgrade of sewage pumping station #816. Remove existing pumps, pipe and panels and install new equipment  |
| DW2000-148 | WM Installation at South Miami High School          | Church and Tower         | Jorge Valdes    | Kevin Richards                                  | O: 305-527-4315<br>C:              | Closed 04/01 | \$ 191,500.00   | Installation of appx. 1,080 L.F. of 8" DIP two (2) FH and restoration of roadway.   |
| Emergency  | Emergency Project                                   | Miami Dade Water & Sewer | Jorge Godoy     | Victor Fernandez-Cuervo                         | O: 786-268-5250<br>C: 305-903-9841 | Closed 05/01 | \$ 225,000.00   | Repair of 48" RCP & 12.00. Called in on evening of 5/10/01, late evening. Line repair by 5/13/01 @ 3:30 a.m.  |
| JOB 19     | 99-0744 Bal Harbour Valve Replacement               | Village of Bal Harbour   | Jorge Valdes    | Peter Kunen                                     | O: 954-782-8222<br>C:              | Closed 05/01 | \$ 253,000.00   | Bal Harbor Valve replacement. Cut into existing lines and replace valves.   |
| JOB 20     | Bal Harbour Drainage                                | Gilbert Southern         | Jorge Valdes    |   |                                    | Closed 10/01 |                 | Installation of drainage pipe and case basin along 96 Street.   |
| JOB 21     | Western Wellfield Expansion-Phase 2                 | City of Pompano Beach    | Alberto Turnez  | Eng. Dept.                                      | O: 954-786-4144<br>C:              | Closed 08/01 | \$ 1,388,000.00 | Western Wellfield Expansion Phase 2 installation of four new vertical turbine pumps, subaqueous crossing of 24" DIP, installation of 36" DIP and restoration.   |
| JOB 22     | DPW: 01-11 ER 40377 North Gables Stormwater PS & FM | City of Coral Gables     | Alberto Turnez  | James Kay (City)<br>Christopher Kish (Engineer) | O: 305-460-5059<br>O: 305-443-4001 | Closed 08/01 | \$ 1,377,265.49 | North Gables stormwater pump station & force main. Installation of appx. 5,500 L.F. valves, fittings & 11 ARV's influent structure, overflow structure and complete structure.                                  |

## METRO EQUIPMENT SERVICE, INC.

| Job #     | Job Name  | Owner                           | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|-----------|---|---------------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 23    | W-766 Control Structure at NW 137 Avenue & NW Wellfield Canal | Miami Dade Water & Sewer        | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 11/01 | \$ 328,550.00   | Control structure at NW 137 Ave. & Northwest Wellfield Canal. Installation of appx. 130 L.F. of 108" CPM platform for water level recording unit and two 108" gates.  |
| JOB 24    | Rehabilitation LS #4  | City of North Lauderdale        | Alberto Turnez  | Joseph Santi            | O: 954-724-7070<br>C:              | Closed 04/02 | \$ 150,290.00   | Rehabilitation of existing wet well and new valve vault.  |
| JOB 25    | 1072-01 Watermain Transmission Main Relocations Keys          | Florida Keys Aqueduct Authority | Jorge Valdes    | Joe Ivey                | O: 305-296-2454<br>C:              | Closed 02/02 | \$ 442,584.60   | Watermain relocation, Key Deer (MM31). Installation of over 2,040 L.F. of 24" DIP valves and fittings.  |
| JOB 26    | 200110012001, Retrofit LS 1-3                                 | City of West Miami              | Jorge Valdes    | Juan Pena               | O: 305-226-4214<br>C:              | Closed 05/02 | \$ 329,319.00   | Retrofit of LS-1-3 West Miami, Retrofit of 3 lift Stations within the City of West Miami. Complete rehabilitation including new piping, pumps, electrical conduits, electrical panel, riser & restoration.      |
| JOB 27-29 | USEPA-Pump Station Refurbishment program (eighteen) 18 L.S.   | City of Florida City            | Alberto Turnez  | Pedro Gonzalez          | O: 305-670-3986<br>C:              | Closed 09/02 | \$ 1,015,297.00 | Refurbishment of eighteen sanitary sewer stations. Replace existing pipe, pumps electrical panels, hatches & anti-theft systems.  |
| JOE 17    | L.S. #D-2 & D-44 & FM   | City of Ft. Lauderdale          | Alberto Turnez  | Jorge Holguin           | O: 954-522-2604<br>C:              | Closed 01/02 | \$ 920,000.00   | Construction of wastewater pump station rehabilitation of lift station and relocation of existing FM. Pump station and lift station work included the replacement of pumps, piping, electrical panels, hatches. |
| JOB 31    | Gilbert Southern Corp (62" Hollywood Hills)                   | Gilbert Southern                | Jorge Godoy     |                         |                                    | Closed 08/02 |                 |   |
| JOB 32    | Ocean Reef Project 402-001                                    | United Engineering Corp.        | Jorge Godoy     | Jorge Fonte             | C: 954-214-7619                    | Closed 10/02 |                 | Installation of Vacuum Sewer in Ocean Reef Club   |
| JOB 34    | Lift Station #9   | City of Margate                 | Alberto Turnez  | Emilio Esteban          | O: 954-972-0828<br>C:              | Closed 08/02 | \$ 297,305.00   | Installation of new wet well, valve vault, 12" DI gravity sewer and 8" DI FM. Decommission existing lift station.   |

## METRO EQUIPMENT SERVICE, INC.

| Job #   | Job Name  | Owner                      | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description  |
|---------|---|----------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|--|
| JOB 33  | W-823A, construction of 20" NDPE direction drill under the Florida turnpike @ the Snapper Creek Canal Extension | Miami Dade Water & Sewer   | Jorge Godoy     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 08/02 | \$ 1,236,226.64 | Furnishing & installing appx. 19,000 L.F. of 16" & 12" DIP valves and fittings. Construction of 20-inch directional drill, high density polyethylene (SDR AA) pipe & fittings under the Florida Turnpike & Snapper Creek extension canal, ARV's clearing & grubbing. |
| JOB 35  | Master Wastewater Pump Station Rehabilitation   | Town of Bay Harbor Islands | Alberto Turnez  | Joe Fox                 | O: 305-866-6241<br>C:              | Closed 09/02 | \$ 457,990.00   | Rehabilitate existing Master Waste Water pump station. Remove existing pumps, piping and electrical panels and replace with new equipment.   |
| JOB 36  | Rehabilitation of Pump Station #762 - MDWS  | Miami Dade Water & Sewer   | Alberto Turnez  | Issac Gutierrez         | O: 305-665-7471<br>C:              | Closed 02/03 | \$ 287,930.00   | Furnishing all labor, material and equipment for the installation of two sixty hp vertical closed coupled pump and motor systems, control panel, DIP valves and fittings; demolition, bypass pumping, electrical work, mechanical work, to rehabilitate PS 762.      |
| JOB 37  | ER47020, Installation of 24" DIP in the Snapper Creek Canal @ SW 67 Avenue                                      | Miami Dade Water & Sewer   | Jorge Valdes    | Victor Fernandez-Cuervo | O: 305-669-7826<br>C:              | Closed 05/04 | \$ 180,800.00   | Installation of appx. 120 L.F. 24" DIP in the Snapper Creek Canal at SW 67 Ave., south of U.S. 1 Pipe was covered with concrete slabs and area was fully restored. Work performed with SFWMD ROW.  |
| JOB 39  | S-757, Installation of 12" FM in NW 37 Avenue from NW 18 Street to NW 62 St.                                    | Miami Dade Water & Sewer   | Jorge Valdes    | Julio Perera            | O: 786-552-8148<br>C:              | Closed 02/03 | \$ 1,075,261.84 | Installation of appx. 4,300 L.F. of 12" FM, 1,150 L.F. of 8" gravity sewer with service laterals, 8 manholes, jack & bore under FEC railroad and installation of new lift station (including wet well, valve vault and all electrical components and connections).   |
| JOB 40  | Friedland Manor Stormwater drainage (El Nino Grande Project)  | Baljet Environmental       | Alberto Turnez  | Pedro Gonzalez          | O: 305-670-3986<br>C:              | Closed 10/03 | \$ 2,187,515.55 | Construction of stormwater drainage system consisting of 12,500 L.F. of swales 8,000 L.f. of gravity storm sewer and two pump stations for the Friedland Manor subdivision.  |
| JOB 41  | Upgrade Sewage Pumping Station No. 308  | Miami Dade Water & Sewer   | Alberto Turnez  | Issac Gutierrez         | O: 305-665-7471<br>C:              | Closed 02/04 | \$ 178,050.00   | Rehabilitation of existing pump station and installation of new valve vault, pumps, pipe, electrical panel, force main and restoration.  |
| JOB 43  | W-770, Installation of 36" DIP WM & Micro tunnel @ NW 87 Avenue I-75  | Miami Dade Water & Sewer   | Jorge Valdes    | Nelson Cespedes         | O: 786-552-8142<br>C:              | Closed 11/03 | \$ 906,073.30   | Installation of 1,600 L.F. of 36" DIP, a 280 L.F. 54" micro-tunnel under I-75, a subaqueous crossing and restoration.  |
| 2143-97 | Water Main installation at Ocean Reef Club  | United Engineering Corp.   | Jorge Godoy     | Jorge Fonte             | C: 954-214-7619                    | Closed 06/03 | \$ 688,982.00   | Installation of C-900 PVC distribution water-main (4-inch thru 8-inch & schedule 40 PVC water service lines (1-inch thru 4-inch) with connections to meters.   |

**METRO EQUIPMENT SERVICE, INC.**

| Job #    | Job Name   | Owner                     | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|----------|--|---------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 44   | Installation of Gravity Sewer. FM & LS @ Venture out @ Cudjoe Key                | Venture Out at Cudjoe Key | Jorge Valdes    | Kevin Grube             | O: 305-745-3233<br>C:              | Closed 07/03 | \$ 1,409,265.00 | Installation of appx. 4,900 L.F. to 8" PVC pipe, 9,000 L.F. of 6" laterals, 4" PVC force main, new lift station including installation of wet well, valve vault, pumps, pipe, electrical panels and two flow meters and complete restoration. |
| JOB 45   | Ocean Reef Welcome Center  | United Engineering Corp.  | Jorge Godoy     | Jorge Fonte             | C: 954-214-7619                    | Closed 08/03 | \$ 429,500.00   | Installation of C-900 PVC distribution water-main (4-inch thru 8-inch & schedule 40 PVC water service lines (1-inch thru 4-inch) with connections to meters.  |
| JOB 46   | Rehabilitation of Sewage Pumping Station No. 346                                 | Miami Dade Water & Sewer  | Alberto Turnez  | Issac Gutierrez         | O: 305-665-7471<br>C:              | Closed 08/04 | \$ 595,500.00   | Rehabilitation of PS 346, Installation of new pumps, valve box and coating.   |
| JOB 47   | 739-B Miami Dade 157 Avenue (152 St to 136 St)                                   | Miami Dade Water & Sewer  | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 11/03 | \$ 1,094,339.46 | Installation of appx. 4,700 L.F. of 24" DI WM   |
| JOB 48   | 00-2079, 30th Avenue Force Main  | City of Hollywood         | Jorge Valdes    | Hubert Barnes           | O: 954-921-3930<br>C:              | Closed 08/04 | \$ 589,900.00   | 30th Ave Force Main. Installation of 2,200 L.F. of 8" PVC gravity sewer, eight man-holes, 3,400 L.F. of 4" FM 100 L.F. of directional drill, new lift station and complete restoration.   |
| ER 15774 | ER 15774   | Miami Dade Water & Sewer  | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | closed 08/04 | \$ 187,150.00   | Installation of two (2) 36" Tapping Sleeves for bypass of 36" Water main through an abandoned line.   |
| JOE 49   | Lift Station No. 14 (Bid No. 2003-013)   | City of Margate           | Alberto Turnez  | Peter Kunen             | O: 954-782-8222<br>C:              | Closed 06/04 | \$ 439,230.50   | Replacement of existing lift station with new wet well, valve vault pumps, panel and installation of new force main. All roadway, sidewalk and sod restoration.   |
| JOB 50   | B-5693, City of Miami Storm Water FM along 65 Ave from SW 65 St to Tamiami Canal | City of Miami             | Jorge Valdes    | Elyrosa Estevez         | O: 305-416-1217<br>C:              | Closed 04/05 | \$ 1,765,208.00 | Installation of 48", 54" 60" DIP & 84" RCO & manatee gate along 65 Ave, from SW 6 St to Tamiami Canal.  |
| JOB 51   | Waste Water Flow Transmission  | City of Miramar           | Jorge Godoy     | Whittingham Gordon      | O: 954-602-3321<br>C:              | Closed 01/05 | \$ 6,075,880.00 | Installation of appx. 10,000 l.f. of 36", 16" & 12" DI Transmission Force main, valves & fitting with connections into existing system & complete restoration.  |



**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name  | Owner                    | Project Manager         | Contact Person                                   | Number O/C                         | Status       | Value            | Description  |
|--------|---|--------------------------|-------------------------|--|------------------------------------|--------------|------------------|--|
| JOB 52 | 27th Avenue Force Main Improvement  | City of Ft. Lauderdale   | Abbey Fiallo            | Louis Coons                                      | O: 954-522-2604<br>C:              | Closed 06/05 | \$ 2,294,225.00  | 27th Avenue Force Main Improvement, install 8,250 L.F. of 20" ductile iron. 1,900 L.F./16" tie-ins, asphalt and restoration.   |
| JOB 53 | ER47020 Snapper Creek Canal 85 Street   | Miami Dade Water & Sewer | Jorge Valdes            | Victor Fernandez-Cuervo                          | O: 786-268-5250<br>C: 305-903-9841 | Closed 11/04 | \$ 190,614.79    | Installation of 24" FM Subaqueous crossings at Snapper Creek Canal C2 at SW 67 Avenue  |
| JOB 54 | Replacement of 60" PCCP in Biscayne Blvd. & NE 6 Street Emergency   | Miami Dade Water & Sewer | Jorge Valdes            | Victor Fernandez-Cuervo                          | O: 786-268-5250<br>C: 305-903-9841 | Closed 04/04 | \$ 448,977.25    | Replacement of appx. 60 L.F. of 42" P.C.C.P. and replace with 42 DIP and adapters within Biscayne blvd., in front of the American Airlines Arena. A 24-hour a day operation which included restoration of roadway, curb, gutter sod and pavement markings. |
| JOB 55 |   | Town of Golden Beach     | Jorge Valdes            | Peter Kunen                                      | O: 954-782-8222<br>C:              | Closed 05/04 | \$ 150,000.00    | Installation of appx. 180 L.F. of 24" PVC drainage pipe. Installation of new catch basin on piles, connect existing system to new catch basin and install tide flex valve at outfall.  |
| JOB 56 | Interconnect 16" Sludge line & WM in NW 74 Street   | Miami Dade Water & Sewer | Jorge Valdes            | Victor Fernandez-Cuervo                          | O: 305-669-7826<br>C:              | Closed 07/04 | \$ 177,150.00    | Interconnections of 16-inch DI sludge line and 16-inch water main in NW 74 St, tap into 36" water-main and by-pass existing 16" sludge line through existing 16" water-main.   |
| JOB 57 | Upgrade Sewage Pumping Station No. 393 (ER-47549)   | Miami Dade Water & Sewer | Alberto Tumez           | Victor Fernandez-Cuervo                          | O: 786-268-5250<br>C: 305-903-9841 | Closed 05/05 | \$ 358,500.00    | Pump station 393, new wet well and vault valve/top slab new pumps and control panel all electrical work.   |
| JOB 58 | S-769, Two year County Wide Contract for removal & replacement of Sanitary Sewer Gravity Mains with two year renewal option on a yearly basis | Miami Dade Water & Sewer | Jorge Valdes/Steve Cudd | Victor Fernandez-Cuervo                          | O: 786-268-5250<br>C: 305-903-9841 | Closed 08/09 | \$ 13,000,000.00 | Two-year contract, repair existing gravity sewer lines throughout Dade County, including restoration, Dig and replace sewer lines throughout the county.   |
| JOB 59 | C13155) 22-0190FLORIDA CITY (FRIEDLAND MANOR)   | Florida City             | Jorge Valdes            | Desmond Chin (City)<br>Pedro Gonzalez (Engineer) | O: 305-247-8221<br>O: 305-670-3986 | Closed 2006  | \$ 599,603.00    | Friedland Manor Stormwater discharge SW 5th St east to 6 Avenue. Installation of 30" storm water force main includes restoration.  |
| JOB 60 | 2004-0614 2004 City of West Miami Drainage Improvements   | City of West Miami       | Jorge Valdes            | Juan Pena  | O: 305-416-1217<br>C:              | Closed 05/05 | \$ 1,387,493.68  | City of West Miami drainage improvement, SW 64th & 65th Avenue from Sw 6th to 36 St. Installation of Storm water drainage system including restoration.  |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name  | Owner                    | Project Manager             | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|--------|---|--------------------------|-----------------------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 61 | Emergency Repair  | City of Miramar          | Jorge Godoy                 | Whittingham Gordon      | O: 954-602-3321<br>C:              | Closed 07/05 | \$ 21,380.44    | Emergency Repair of 24" DI Force Main at Treatment Plant  |
| JOB 62 | Emergency, 36" FM in SW 147 Avenue                        | Miami Dade Water & Sewer | Jorge Valdes                | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 07/05 | \$ 94,726.65    | Emergency, Water Main 36" 147th Avenue.   |
| JOB 63 | G-161 Loxahatchee Slough Restoration Project              | SFWMD                    | Abbey Fiallo                | Lai Schafau             | O: 561-682-6243<br>C: 561-951-2544 | Closed 11/07 | \$ 1,731,300.00 | G-161 Loxahatchee slough, force & water main offsets. Construction & Jack & Bore installation of two 60' culverts under North Lake blvd. Two cast in place water flow control structures/gates control building. Telemetry and electrical, rip rap, cofferdam. Palm Beach FI structure. |
| JOB 64 | La Preserve Pump Station & Sailboat Bend Master P.S.      | City of Ft. Lauderdale   | Abbey Fiallo/Alberto Turnez | Louis Coons             | O: 954-522-2604<br>C:              | Closed 08/06 | \$ 1,258,925.00 | Install force main and wet well with top slab, install valve vault/top slab, install pumps and control panel and all electrical work/restoration sod and asphalt driveway. Two new pump stations.   |
| JOB 65 | Citywide Water Drain & FM Aerial Crossings                | City of West Palm Beach  | Abbey Fiallo/Alberto Turnez | Issac Kovner            | O: 561-494-1040<br>C:              | Closed 02/06 | \$ 734,386.32   | City wide WM & FM aerial crossings.   |
| JOB 66 | Bal Harbour Emergency Watermain Connection                | City of Bal Harbour      | Abbey Fiallo                | Peter Kunen             | O: 954-782-8222<br>C: 954-815-9038 | Closed 09/05 | \$ 144,300.00   | Bal Harbour Village Emergency Watermain connection  |
| JOB 67 | Stormwater Improvements Phase 4                           | Town of Golden Beach     | Alberto Turnez              | Peter Kunen             | O: 954-782-8222<br>C: 954-815-9038 | Closed 2006  | \$ 2,031,742.00 | Stormwater Improvement Phase 4  |
| JOB 68 | Relocation of 20-inch 24" FM 87 AVE 25 ST ER15671 & 47498 | Miami Dade Water & Sewer | Jorge Valdes                | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 05/05 | \$ 865,151.20   | Relocation of 20" & 24" force main on 87th Ave and 25th St. via sub-aqueous crossing, sheeting & restoration of embankment with rip rap.  |
| JOB 69 | Golden Beach Emergency Repair                             | Golden Beach             | Abbey Fiallo                | Peter Kunen             | O: 954-782-8222<br>C: 954-815-9038 | Closed 09/05 | \$ 31,200.00    | Golden Beach Emergency repair.  |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name  | Owner                    | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|--------|---|--------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 70 | Bal Harbor Sewer                                    | Bal Harbor               | Abbey Fiallo    | Peter Kunen             | O: 954-782-8222<br>C: 954-815-9038 | Closed 09/05 | \$ 55,250.00    | Bal Harbour Sewer, Bal Harbour way  |
| JOB 71 | Bal Harbor Valve Replacement                        | Bal Harbor               | Abbey Fiallo    | Peter Kunen             | O: 954-782-8222<br>C: 954-815-9038 | Closed 09/05 | \$ 66,100.00    | Bal Harbour, Valve Replacement sewer, lateral repairs within Bal Harbour village.   |
| JOB 72 | Lift Station No. 12 City Of Margate BID N0 2005-009 | City of Margate          | Alberto Turnez  | Peter Kunen             | O: 954-782-8222<br>C:              | Closed 2006  | \$ 497,650.00   | Lift station No. 12 new pump stations/install wet-well and valve vault with top slab, new force main and relocated water main, all electrical work, new pumps and control panel. Sheet Pile.  |
| JOB 73 | Upgrade & Sewage PS No. 609                         | Miami Dade Water & Sewer | Alberto Turnez  | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 12/06 | \$ 277,000.00   | Upgrade of Sewage Pump Station No. 609  |
| JOB 74 | 36" Water Transmission Main Phase I                 | North Miami Beach        | Abbey Fiallo    | Karim Rossy             | O: 305-948-2967<br>C: 305-335-8816 | Closed 02/06 | \$ 250,950.00   | 36" Water Transmission main Installation  |
| JOB 75 | Fla Key Aquifer Storage ( J Robert Dean) ASR        | Florida Keys             | Abbey Fiallo    | Omar Lopez              | O: 305-296-2454<br>C:              | Closed 2007  | \$ 4,293,735.42 | Construction and installation of a Floridian aquifer blending/ASR well and associated wellheads, pumps, piping, mechanical, electrical, instrumentation and control improvement. Construction/Biscayne aquifer monitor well. Hot taps 70 L.F./Jack and bore 20" casing. |
| JOB 76 | Emergency 56 ST 129 AVE                             | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 10/05 | \$ 169,575.00   | Repair damaged 48" water main including restoration   |
| JOB 77 | Pump Station Basin A B C D & E Ft. Lauderdale       | Ft. Lauderdale           | Alberto Turnez  | Jorge Holguin           | O: 954-522-2604<br>C:              | Closed 2007  | \$ 1,661,714.27 | Five new pump stations, install wet well and valve vault and top slab, install new manhole, install new pumps anew control panel, all electrical work.  |
| JOB 78 | Pump Station # 757 MDWS 47616                       | MDWSD                    | Alberto Turnez  | Victor Fernandez-Cuervo | 786-268-5310                       | Closed 2006  | \$ 433,000.00   | New pump station, new wet well and valve vault, with top slab, rehabilitation of existing manhole, all electrical work, new pumps and control panel.  |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name   | Owner                | Project Manager | Contact Person                  | Number O/C                         | Status       | Value           | Description   |
|--------|--|----------------------|-----------------|---------------------------------|------------------------------------|--------------|-----------------|---|
| JOB 79 | Pump Station PSD40 & D41 FM Ft Lauderdale (Vistamar) | Ft. Lauderdale       | Alberto Turnez  | Jerry Gonzalez<br>Jorge Holguin | O: 954-522-2604<br>C:              | Closed 2009  | \$ 3,418,420.00 | Two rehabilitation and existing pump station, install new force main, install new top slab, repair all walls one wet well and dry put, install new pumps and control panel.   |
| JOB 80 | City Of N. Miami Beach PH 2                          | North Miami Beach    | Abbey Fiallo    | Karim Rossy                     | O: 305-948-2967<br>C: 305-335-8816 | Closed 2009  | \$ 2,367,750.00 | Furnish and install 1,219 L.F./ 36" pipe and 1,630 L.F./30" pipe. Micro tunnel, 335 L.F./54" casing under I-95. Asphalt restoration, sheeting & 30' deep tremie.  |
| JOB 81 | CN60253 - Sweetwater Linear Park                     | SFWMD                | Abbey Fiallo    | Lai Schafau                     | O: 561-951-2544<br>C: 561-951-2544 | Closed 2006  | \$ 630,038.76   | Sweetwater Linear Park, furnish and install appx. 1 1/2 miles of bollor and wire rope fence.  |
| JOB 82 | Ocean 4  | Sunny Isle Beach, FL | Jorge Godoy     |                                 | O:<br>C:                           | Closed 2006  | \$ 54,700.00    | Installation of manhole in A1A & connect to existing sewer system for the development of a new hotel/condo building.  |
| JOB 83 | City Of Homestead Sewer Improvement                  | City of Homestead    | Jorge Valdes    | Daniel Wick                     | O: 305-224-4484<br>C:              | Closed 2006  | \$ 966,500.00   | Sewer Improvement 5,000" of gravity sewer includes restoration  |
| JOB 84 | City Of North Miami Phase 3                          | City of North Miami  | Abbey Fiallo    | Karim Rossy                     | O: 305-948-2967<br>C: 305-335-8816 | Closed 2006  | \$ 1,370,800.00 | Furnish and install 3, 820 L.F. / 36" pipe 50 L.F./Jack & Bore 54" casing, fittings.  |
| JOB 85 | Golden Beach (Emergency A)                           | Golden Beach         | Jorge Valdes    | Town Mgr.                       | O:<br>C:                           | Closed 05/06 | \$ 68,805.00    | Removal & installation of 36" Forced Storm Water Main in front of City Hall   |
| JOB 86 | Flamingo Park Wellfield Water Main (Saw grass)       | City of Sunrise      | Abbey Fiallo    | Frank Viloria &<br>Tim Welch    | O: 954-888-6071                    | Closed 2009  | \$ 8,538,100.00 | Furnish & install 5,500 L.F./ 36" DIP, 1,500 L.F./ 20' DIP, 1,750 L.F. of 16" DIP & 6,250 L.F./data highway communication duct-bank, generator tie-downs, develop 4 wells, pumps, mechanical, filters, telemetry, building, electrical. 300" directional drill. |
| JOB 87 | Bal Harbor Emergency 1                               | Bal Harbor           | Abbey Fiallo    | Peter Kunen                     | O: 954-782-8222<br>C: 954-815-9038 | Closed 08/06 | \$ 23,820.00    | Repair of damaged Force Main  |

## METRO EQUIPMENT SERVICE, INC.

| Job #  | Job Name   | Owner                    | Project Manager | Contact Person          | Number O/C                         | Status       | Value           | Description  |
|--------|--|--------------------------|-----------------|-------------------------|------------------------------------|--------------|-----------------|--|
| JOB 88 | Keystone Lake  | South Broward Drainage   | Abbey Fiallo    | Leo Schwartzberg        | O: 954-680-3337<br>C:              | Closed 2007  | \$ 590,456.15   | Lake embankment stabilization, Geo-textile, earthwork, lake embankment stabilization rip rap.  |
| JOB 89 | City of Sunrise Lake Embankment  | City of Sunrise          | Abbey Fiallo    | Mark Lubinski           | O: 954-746-3287<br>C:              | Closed 2007  | \$ 248,711.00   | Geotextile, earthwork, rip rap   |
| JOB 90 | Silver Lakes   | Pembroke Park            | Abbey Fiallo    | Leo Schwartzberg        | O: 954-680-3337<br>C:              | Closed 2006  | \$ 308,050.00   | S.B. drainage, shoreline lake stabilization, rip rap   |
| JOB 91 | S-793, One Year Lateral Lining County Wide One Year contract               | Miami Dade Water & Sewer | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 2009  | \$ 4,500,000.00 | Lining repair of sewer laterals includes restoration   |
| JOB 92 | South Island Repair (Golden Beach Project 00944)                           | Golden Beach             | Jorge Godoy     |                         | O:<br>C:                           | Closed 2006  | \$ 4,400.00     | South Island Repair  |
| JOB 93 | C51 Canal Bank Restoration   | West Palm Beach          | Abbey Fiallo    | Jose Guardina           | O: 561-682-2594<br>C: 561-644-3242 | Closed 03/07 | \$ 746,527.00   | C51 canal Canal restoration and rip rap inst. SFWMD.   |
| JOB 94 | Miami Container ( Emergency)   | Miami Dade               | Jorge Godoy     |                         | O:<br>C:                           | Closed 2007  | \$ 12,616.83    | Miami container  |
| JOB 95 | Installation of 16" HDPE & 12" Force Main at Bearcut Channel S-742         | Miami Dade               | Abbey Fiallo    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 10/09 | \$ 2,031,320.21 | Installation of 2,600 l.f. of 16-inch H.D.P.E. (SDR-9 under Bear Cut Channel) and 12-inch D.I. force main at Bear cut bridge between Key Biscayne and Virginia Key |
| JOB 96 | W-861, Installation of 42", 36", 24" & 36" Rawwm's for South Miami Heights | Miami Dade               | Jorge Valdes    | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 2008  | \$ 3,668,758.60 | Installation of 42, 36, 24 and 16-inch C-905 raw water mains for South Miami Heights treatment plant.  |

## METRO EQUIPMENT SERVICE, INC.

| Job #   | Job Name  | Owner                    | Project Manager                  | Contact Person          | Number O/C                         | Status       | Value           | Description   |
|---------|---|--------------------------|----------------------------------|-------------------------|------------------------------------|--------------|-----------------|---|
| JOB 97  | Imperial Point large WM - Phase I   | Fort Lauderdale          | Daniel Gonzalez & Alberto Turnez | Pierre Marcellus        | O:<br>C: 561-541-4804              | Closed 2009  | \$ 3,186,525.00 | Large water main Phase 1  |
| JOB 98  | S783, Installation of 16" DI sanitary Sewer in NE 172 St from Collins Avenue to N. Bay Road | Miami Dade Water & Sewer | Jorge Valdes                     | Victor Fernandez-Cuervo | O: 786-268-5250<br>C: 305-903-9841 | Closed 2009  | \$ 1,622,283.37 | Installation of 16-inch D.I. Sanitary Sewer in N.E. 172 St from Collins Avenue to N. Bay Road.  |
| JOB 99  | W884, Installation of 36" W/M in SW 288 Street from S. Dixie Highway to SW 152 Ave          | Miami Dade Water & Sewer | Jorge Valdes                     | Victor Fernandez-Cuervo | O: 305-669-7826<br>C:              | Closed 2007  | \$ 1,261,924.00 | Installation of 36-inch water main in SW 288 st from South Dixie Hwy (SR No. 5) to SW 152 Avenue  |
| JOB 100 | 60 2001-01-002, Black Point Marina Sewer Connection   | Miami Dade County Park   | Jorge Valdes                     | Willy Pena              | O:<br>C: 305-755-7914              | Closed 2008  | \$ 1,092,220.00 | Sanitary sewer improvement  |
| JOB 1   | Phase 1 Pump Station  | City of Ft. Lauderdale   | Alberto Turnez                   | Jerry Gonzalez          | 786-258-4613                       | Closed 12/09 | \$ 4,656,625.00 | Pump Station upgrades   |
| JOB 2   | Lauderdale Manors 3 Pump Station(SW 10ST & 28 TERR  | City of Ft. Lauderdale   | Alberto Turnez                   | Jerry Gonzalez          | 786-258-4613                       | Closed 12/09 | \$ 1,275,450.00 | Pump Station upgrades   |
| JOB 3   | Sewer Pump Station IMP 04-1248  | Pembroke Park            | Alberto Turnez                   | Peter Kunen             | O: 561-314-4445<br>C: 954-815-9038 | Closed 2/10  | \$ 2,649,050.00 | Pump Station improvements   |
| JOB 4   | Interconnection SW 288 ST (Walgreens)   | Walgreens Corp.          | Jorge Valdes                     | Jim Mercurio            | O:<br>C:                           | Closed 2009  | \$ 45,000.00    | Interconnect to existing 36" WM in Sw 288 Street  |
| JOB 5   | Key Biscayne (Harbor Dr/Beachwood   | Key Biscayne             | Daniel Gonzalez                  | Armando Nunez           | O:<br>C: 786-255-6765              | Closed 12/09 | \$ 6,300,000.00 | Installation of water main with services, sewer system, and pump station rehabilitation, including complete roadway reconstruction and regarding, sidewalk, and curbing reconstruction in a residential area. |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name  | Owner                       | Project Manager                | Contact Person   | Number O/C                         | Status       | Value           | Description   |
|--------|---|-----------------------------|--------------------------------|------------------|------------------------------------|--------------|-----------------|---|
| JOB 6  | STDC8 Emergency Arterial Roadway 7360                                     | Miami Dade Public Works     | Steve Cudd                     | Mercedes Barrera | O:<br>C:                           | Closed 2009  | \$ 738,148.00   | Drain system clean-out program throughout Miami Dade County   |
| JOB 7  | W-813 Yard Piping   | Miami Dade Water & Sewer    | Abbey Fiallo                   | Mario Garcia     | O: 786-268-5758<br>C: 786-295-4103 | Closed 04/09 | \$ 8,967,000.00 | HLD upgrade to 285 MGD yard piping, install pipe at plant ranging from 4: to 120: PCCP for infrastructure grit chambers, water, sewer, chlorine, sludge, etc., 36" knife gate valves.   |
| JOB 8  | East Miramar (Water Main Imp.   | Miramar                     | Daniel Gonzalez                | Tony Rabbat      | O: 954-967-1649<br>C: 954-548-0128 | Closed 2009  | \$ 1,514,377.05 | Installation of appx. 24,500 linear feet of potable water main piping (6", 8" and 12" diameter) using open cut and directional drilling installation including pipe, fittings, valves, taps of existing piping. Included complete roadway restoration in residential area |
| JOB 10 | Seawall Undermining Repairs-Sunrise                                       | City of Sunrise             | Abbey Fiallo                   | Mark Lubinski    | O: 954-746-3287<br>C:              | Closed 2007  | \$ 44,800.00    | Seawall undermining repair  |
| JOB 11 | USMC/Navy-Jacksonville  | South Florida Resource      | Abbey Fiallo                   | West Scott       | O: 305-246-4319<br>C:              | Closed 12/08 | \$ 738,148.00   | Stabilization project & rip rap, concrete articulated block 1 1/1 miles   |
| JOB 12 | Alexander Orr Water Treatment Plant W895                                  | Miami Dade Water & Sewer    | Daniel Gonzalez                | Juan Diaz        | O: 305-669-7826<br>C: 305-460-7111 | Closed 2009  | \$ 2,012,982.00 | Filter interconnecting pipe   |
| JOB 14 | L6 LEVEE SFWMD  | South Florida Water Mngmet. | Abbey Fiallo                   | Jose Gardina     | O: 561-682-2594<br>C:              | Closed 2008  | \$ 672,300.00   | Re-construct a 7.2 mile levee, sloping & embankment   |
| JOB 15 | S-827, 10" & 12" FM TO PS427 along NW 191 between NW 32 Ave. & NW 27 Ave. | Miami Dade Water & Sewer    | Daniel Gonzalez & Jorge Valdes | Miguel Pichardo  | O: 305-669-7826<br>C: 786-258-2573 | Closed 2009  | \$ 880,403.20   | 10" & 12" pump station 427 Miami Gardens waste removal disposal miscellaneous labor and materials   |
| JOB 16 | Emergency For PS426   | Miami Dade Water & Sewer    | Alberto Turnez                 | Iden Edwards     | O: 786-268-5175<br>C: 305-205-4666 | Closed 2009  | \$ 820,211.63   | Emergency pump station  |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name  | Owner                          | Project Manager               | Contact Person                                    | Number O/C                         | Status       | Value            | Description  |
|--------|---|--------------------------------|-------------------------------|---|------------------------------------|--------------|------------------|--|
| JOB 17 | Emergency Bal Harbor  | Town of Bal Harbor             | Danny Gonzalez                | Peter Kunen                                       | O: 954-782-8222<br>C:              | Closed 10/09 | \$ 71,700.00     | Emergency repairs at the Bal Harbor Pump Station   |
| JOB 18 | South West Wellfield Calcium Carbonate Removal                            | Miami Dade Water & Sewer       | Abby Fiallo                   | Agustin Durand & Juan Diaz                        | O: 786-236-2250<br>C: 305-607-0491 | Closed 12/09 | \$ 9,273,786.00  | Removal of calcium carbonate deposit from the north lagoon   |
| JOB 19 | Quayside Apt. Complex & Lil Abner Apts.                                   | Private Apts.                  | Steve Cudd                    |   | O:<br>C:                           | Closed 10/08 | \$ 71,925.00     | Upgrade existing sewer system at Quayside Apt.s & Lil Abner Apts.to comply with DERM   |
| JOB 20 | S-805, South district WWTD HLD upgrade MGD Filter System                  | Miami Dade County Poole & Kent | Daniel Gonzalez & Abby Fiallo | Kevin Smith, Poole & Kent/<br>Joe Armao<br>MDWASD | O: 786-232-2931<br>C: 786-586-4198 | Closed 6/09  | \$ 1,485,115.00  | HLD upgrade at SDWWTP including installation of 72" through 108" PCCP (concrete pressure pipe).  |
| JOE 21 | S-812, South District WWTP Chlorine Tank                                  | Miami Dade County Poole & Kent | Daniel Gonzalez & Abby Fiallo | Kevin Smith, Poole & Kent/<br>Joe Armao<br>MDWASD | O: 786-232-2931<br>C: 786-586-4198 | Closed 1/11  | \$ 1,785,368.36  | Installation of 120", 96", 72" and 60" PCCP (concrete pressure pipe) at the SDWWTP.  |
| JOB 22 | Demolition PS401 (Sunrise)  | City of Sunrise                | Abbey Fiallo                  | Frank Vilorio & Tim Welch                         | O: 954-888-6071                    | Closed 09/09 | \$ 53,060.00     | Demolition of Lift Station No. 401   |
| JOB 23 | Ibeoramerica Catholic Dorm  | Milian, Swain & Associates     | Alberto Turnez                | Pablo Garcia                                      | O: 305-441-0123<br>C: 305-793-6467 | Closed 9/09  | \$ 159,450.00    | Installation of 550 l.f. of 12" DIP, fittings & valves. Included multiple taps into existing water system, installation of FH, services & restoration of roadway, curb & gutter. |
| JOB 24 | Key Largo Waste water treatment District. Vacuum Sewer Collection System. | KLWTD                          | Daniel Gonzalez               | Margaret Blank PM<br>Chuck Fishburn GM            | O: 305-451-4019<br>C: 305-731-6684 | Closed 11/11 | \$ 17,277,889.21 | Construction of appx 5,786 L.F. of 4", 1,359 L.F. of 6", 78 L.F. of 8", and 8,080 L.F. of 10" vacuum mains, collection pits, laterals, and gravity laterals within Basin C.      |
| JOE 25 | Wastewater Collection System Bid 200827                                   | City of Homestead              | Steve Cudd                    | Ethan Height                                      | O: 954-987-0066<br>C: 954-987-2949 | Closed       | \$ 186,845.63    | Videotape of existing gravity sewer main in various basins.  |



## METRO EQUIPMENT SERVICE, INC.

| Job #  | Job Name  | Owner                    | Project Manager | Contact Person                         | Number O/C                         | Status       | Value           | Description  |
|--------|---|--------------------------|-----------------|--|------------------------------------|--------------|-----------------|--|
| JOB 26 | 00734-01, Golden Beach A1A Roadway Enhancements | Town of Golden Beach     | Jorge Valdes    | Rodney Carrero-Santana                 | O: 305-445-2900<br>C: 786-412-4858 | Closed 12/10 | \$ 2,409,892.30 | A1A roadway enhancement from Terracina to county line including over 24,000 l.f of conduit for ABB, 24,000 lf. For ATT, 20,000 l.f. for FPL with service, handholes, pads, median improvement including 100 Medjool Palms, landscape lighting, sprindler & colored sidewalk , curb & gutter along A1A. |
| JOB 27 | Lake Esmeralda                                  | South Florida Resource   | Abby Fiallo     | Wes Scott                              | O: 305-246-4319                    | Closed 12/09 | \$ 2,695,000.00 | Lake embankment restoration using geotextile tenflo with 100-2 & fabriform reventment system 1 mile.   |
| JOB 28 | Sanitary Sewer Rehabilitation & Repairs Phase 3 | Town of Medley           | Steve Cudd      | Rodney Carrero-Santana                 | O: 305-445-2900<br>C:              | Closed 2/11  | \$ 2,684,190.00 | Rehabilitation of the gravity Sanitary Sewer System - Phase 3  |
| JOB 29 | MISC JOBS (ALL JOBS UNDER \$100,000)            | Various Locations        |                 |  | O:<br>C:                           |              |                 |  |
| JOB 30 | North Bay Village Design Build                  | North Bay Village        | Abby Fiallo     | Gary Ratay                             | O: 954-535-5100<br>C: 954-646-3509 | Closed 9/11  | \$ 4,457,012.00 | 3-20" HDPE Crossings 5400 LF 3-16" open cut PVC 8400 LF  |
| JOB 31 | South Transmission Main                         | Key Largo                | Daniel Gonzalez | Margaret Blank PM<br>Chuck Fishburn GM | O: 305-451-4019<br>C: 305-731-6684 | Closed 11/11 | \$ 3,790,000.00 | Construction of appx 97 lineal feet of 3" PVC force main, 9787 L.F. of 4" PVC force main, a bridge crossing consisting of 75 L.F. of 6" DIP, 4,944 L.F. of 6" PVC force main; 2,653 L.F. of 8" PVC (open cut) 1,146 L.F. of 8" fusible PVC (slip lining); 12,722 L.F. of 10" Fusible PVC (slip lining) |
| JOB 32 | Town of Lake Clarke Shores                      | West Palm Beach          | Steve Cudd      | Bill Snow                              | O: 561-214-8261<br>C:              | Closed       | \$ 380,000.00   | Lining Pipes and manholes  |
| JOB 33 | South Miami Heights W-857                       | Miami Dade Water & Sewer | Abbey Fiallo    | Juan Diaz                              | O: 305-607-0491<br>C:              | Closed 11/11 | \$ 597,168.00   | Installation of DIP 10"-42" & valves meter vaults for High service pump station  |
| JOB 34 | Effluent Pump Station S-817                     | Miami Dade Water & Sewer | Abby Fiallo     | Joe Amayo                              | O: 786-586-4198<br>C:              | Closed 11/11 | \$ 907,672.00   | Installation of 60"-90" PCCP and fittnigs 36"-60 B.V. 72"x2'x3" taps at effluent pump station  |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name   | Owner                          | Project Manager | Contact Person | Number O/C                                      | Status       | Value           | Description  |
|--------|--|--------------------------------|-----------------|----------------|---|--------------|-----------------|--|
| JOB 35 | Town of Davie Water & Waste Water System Expansion | Town of Davie AECOM            | Danny Gonzalez  | J.R. Richards  | O: 954-745-7232<br>C: 954-410-6044              | Closed 12/11 | \$ 1,387,192.00 | Installation of yard piping and offsite piping to wells. Sizes vary from 24" to 10" pipe and materials vary between HDPE, PVC, & DIP.  |
| JOB 37 | FCAA Marathon Distribution Main                    | FCAA                           | Danny Gonzalez  | Joe Ivey       | O: 305-295-2158<br>C:                           | Closed 2/11  | \$ 2,507,000.00 | Furnish and install 17,100' of 12" distribution watermain including hydrants, waterservices, and connections to existing mains. Work to be performed on Overseas Highway in the City of Marathon |
| JOB 38 | Emergency Repair Rehab 72" Gravity Sewer           | Miami Dade Water & Sewer       | Danny Gonzalez  | Julio Mena     | O: 786-229-1790                                 | Closed 12/10 | \$ 822,820.00   | Emergency repair of 72" Sewer Interceptor for MDWASD by installing a custom fabricated stainless steel liner in the active sewer line.   |
| JOB 39 | Vacuum Station No. 5 in Marathon                   | OAC Action Construction        | Danny Gonzalez  | Ozzie Cruz     | O: 305-256-6655                                 | Closed 9/10  | \$ 15,549.67    | Installation of Vacuum Station Components in Marathon, FL  |
| JOB 40 | Miami Dade College North                           | Miami Dade College North       | Jorge Godoy     |                |   | Closed 2/11  | \$ 194,804.98   | Fireline Improvements  |
| JOB 41 | C 100 & C 2 Canal                                  | South Florida Water Management | Abby Fiallo     | Sam Palermo    | O: 561-686-8800.<br>Ext 4211<br>C: 561-351-5278 | Closed 11/11 | \$ 1,234,150.00 | Excavating & installation of gabion baskets in six locations including rip rap in South Dade Canals  |
| JOB 43 | Perry Paige Water Infiltration Repair              | FAMU                           | Danny Gonzalez  |                |   | Closed 2/11  | \$ 130,000.00   |  |
| JOB 44 | Water line Improvement Phase 1 Miccosukee Indians  | Miccosukee Tribe of Indians    | Jorge Godoy     | Tim Dengar     | O: 239-332-4569<br>C:                           | Closed 10/11 | \$ 320,845.00   | Miscellaneous water line improvements and reconstruction of road base including milling and overlay  |
| JOB 45 | Duck Key Utility Improvement Phase 1 & 2           | FCAA                           | Danny Gonzalez  | Joe Ivey       | O: 305-797-8111<br>C: 305-295-2158              | Ongoing      | \$ 4,867,528.00 | Installation of Gravity Sewer,, Reclaimed Water Main, Forcemain, Potable Water Main, and Pump Stations In Duck Key, FL   |

**METRO EQUIPMENT SERVICE, INC.**

| Job #  | Job Name   | Owner                             | Project Manager | Contact Person      | Number O/C                         | Status       | Value           | Description   |
|--------|--|-----------------------------------|-----------------|---------------------|------------------------------------|--------------|-----------------|---|
| JOB 46 | Aztec RV Resort  | Duarte & Fonte Construction, Inc. | Pedro Rivero    |                     |                                    | Closed 6/11  | \$ 522,514.00   | Sewer Lining, sealing of Manholes. Televised Sewer Lines. Performed Pressure and Infiltration Testing   |
| JOB 47 | Pilot Station Rip Rap  | Miam Dade County Port Authority   | Abbey Fiallo    | Juan Bergouignan    | 305-347-4974                       | Closed 9/11  | \$ 1,415,977.92 | Regrading, excavation & placement of armour rock, rip rap rubble & relocation of corals and sponges at the Port of Miami Pilot Station Point. |
| JOB 48 | Duck Key Utility Improvement Phase 3   | FKAA                              | Danny Gonzalez  | Joe Ivey            | O: 305-797-8111<br>C: 305-295-2158 | Closed 9/11  | \$ 1,125,250.00 | Installation of Gravity Sewer,, Reclaimed Water Main, Forcemain, Potable Water Main, and Pump Stations In Duck Key, FL                        |
| JOB 49 | MISC JOBS (ALL JOBS UNDER \$100,000)   | Various Locations                 | Steve Cudd      |                     |                                    | Closed 6/11  |                 |   |
| JOB 50 | FIU Manhole Rip  | FIU                               | Steve Cudd      |                     |                                    | Closed 10/11 | \$ 39,400.00    | Rehabilitating Manholes   |
| JOB 53 | Turnberry Way Project #P0066   | Miami Dade Water & Sewer          | Javier Garzon   | Raul Caballero      | 786-268-5166                       | Closed 12/11 | \$ 189,708.81   | Installation of 8" DIP and HDD Approx. 600 LF of 10" HDPE   |
| JOB 54 | S-835  | Miami Dade Water & Sewer          | Alberto Turnez  | Pedro Vigil         | 305-205-5152                       | Ongoing      | \$ 1,712,527.18 | Installation of 24", 16", and 12" DIP Sanitary Sewer  |
| JOB 55 | Pump Station E   | City of Coral Gables              | Alberto Turnez  | Chris Kish, P.E.    | 305-443-4001                       | Ongoing      | \$ 618,000.00   | Pump station upgrade  |
| JOB 58 | Distribution Piping Upgrade For Short Term Scenario South 35 <sup>th</sup> Avenue From Hollywood Boulevard To Washington Street, Project # 10-5104 | City of Hollywood                 | Javier Garzon   | Clece Aurelus, P.E. | 954-921-3930                       | Ongoing      | \$ 916,689.50   | Installation of 24" and 30" WM. HDD approx. 400 LF of 30" HDPE  |

METRO EQUIPMENT SERVICE, INC.

| Job #  | Job Name   | Owner           | Project Manager | Contact Person | Number O/C   | Status  | Value           | Description   |
|--------|--|-----------------|-----------------|----------------|--------------|---------|-----------------|---|
| JOB 59 | Park City Water Main Replacement, Project # 408-6129-536.65.02 | City of Sunrise | Abbey Fiallo    | Bob Romeo      | 954-888-6060 | Ongoing | \$ 4,746,150.00 | Installing approximately 5 linear miles of 4-inch, 6-inch, 8-inch, and 12-inch PVC potable water piping, fire hydrants, and service connections. Completing potable water main and service connections to existing asbestos concrete piping; installation of approximately 2,900 linear feet of 6-inch PVC reclaimed water piping; furnishing and installing approximately 2,250 linear feet of 4-inch and 8-inch PVC force main piping; furnishing and installing approximately 550 linear feet of 12-inch DIP force main piping; grouting and abandoning approximately 6,700 linear feet of existing asbestos concrete potable water and force main piping; |

PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT



**TITLE AND LOCATION (City and State)**  
**Dade Blvd. Seawall**  
 Miami Beach, FL

**YEAR COMPLETED**  
 PROFESSIONAL SERVICES  
 CONSTRUCTION (if Applicable)  
 January 2012 – May 2012

**PROJECT OWNER'S INFORMATION**

**PROJECT OWNER**  
 The City of Miami Beach

**POINT OF CONTACT NAME**  
 Guy Lesseur, Project Manager

**POINT OF CONTACT PHONE NUMBER**  
 (954) 456-2250


**BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT**

**Dade Blvd. Seawall**

The project consists of removing and disposing of the existing seawall cap in areas designated for removal and the installation of 2,600 linear feet of new AZ-14-770 Steel Sheet Seawall.

Our scope of work also included the removal and disposal of existing dinghy dock and construction of new dinghy dock.

Other project requirements included the extension of 8 existing outfalls from 12" to 36" in diameter as well as the waterlifting of two FPL 69kv transmission lines.



*\*Yellow pins indicate start and end points of new seawall*



| (1) FIRM NAME  | (2) FIRM LOCATION (City and State) | (3) ROLE       |
|--|------------------------------------|----------------|
| Betancourt Construction, Inc.  | Davie, Florida                     | Sub Contractor |
| Estimated Cost \$663,000. Seventy Five (75) percent of the work performed with our own forces. |                                    |                |

PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT



**TITLE AND LOCATION (City and State)**  
**Village at Dolphin Commerce Center**

**YEAR COMPLETED**  
**PROFESSIONAL SERVICES**  
 July 2010  
**CONSTRUCTION (if Applicable)**  
 September 2010


**PROJECT OWNER'S INFORMATION**

|  |                              |                                      |
|--|------------------------------|--------------------------------------|
| <b>PROJECT OWNER</b><br>Village at Dolphin Commerce Center, LLC    | <b>POINT OF CONTACT NAME</b> | <b>POINT OF CONTACT PHONE NUMBER</b> |
| <b>BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT</b> |                              |                                      |

The project consisted of taking over the construction of a 16,000 square foot tilt up retail/warehouse building.

Our scope of work included performing General Contractor duties as well as overseeing electrical, plumbing, HVAC, concrete, asphalt, windows and doors, painting, canopy, roofing, drywall, etc. subcontractor trades.

Other project requirements included corrective work, renegotiating subcontracts, permit compliance and close out and LEED certification.



Print #100812091  
 Date 08/12/10  
 Lastrev 05/29/07 - 00:28:58  
 BCT Belancourt  
 2000 W. 10th Street, Suite 100  
 Fort Lauderdale, FL 33304

| (1) FIRM NAME  | (2) FIRM LOCATION (City and State) | (3) ROLE           |
|--|------------------------------------|--------------------|
| Belancourt Construction, Inc.  | Davie, Florida                     | General Contractor |
| Estimated Cost \$322,064. 10% of the work performed with our own forces. |                                    |                    |

**PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  
QUALIFICATIONS FOR THIS CONTRACT**



**TITLE AND LOCATION (City and State)**  
**Mariner's Key Marina**  
**Lake Park, FL**

**YEAR COMPLETED**  
**PROFESSIONAL SERVICES** September 2009  
**CONSTRUCTION (if Applicable)** October 2010

**PROJECT OWNER'S INFORMATION**

**PROJECT OWNER**  
**Lake Park Owner Apartments, LLC**  
**901 Lake Shore Drive, Lake Park, FL 33403**

**POINT OF CONTACT NAME**  
**Al Dougherty, Property Manager**

**POINT OF CONTACT PHONE NUMBER**  
**(561) 722-0378**

**BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT**



**Mariner's Key Marina**

The project consisted of a new 17 boat slip marina.

Our scope of work included to furnish and install 150 - 14" concrete piles and 47 - 18" concrete support piles.

Due to the extremely sensitive environmental resources at the site, the actual decking for the facility is a fiberglass walkway framed in P.T. wood lumber. The project also required the installation of a 430' aluminum wave attenuator wall.

Other project requirements included existing seawall repairs, installation of plumbing and electrical services and furnishing and installation of dockside accessories.



| (1) FIRM NAME  | (2) FIRM LOCATION (City and State) | (3) ROLE                  |
|--|------------------------------------|---------------------------|
| <b>Belancourt Construction, Inc.</b>   | <b>Davie, Florida</b>              | <b>General Contractor</b> |
| Estimated Cost \$1,200,000. Eighty six (86) percent of the work performed with our own forces. |                                    |                           |