Park N Ride LIGHT FIXTURE Replacement Project

ITB #11-011 BID SUMMARY
Opened at 3:00 pm, May 25, 2011 at City Clerk's Office
‘ PROPOSED  CURRENT ‘ . PROPOSED CURRENT  Difference
Difference Annual Carbon Annual Carbon Difference  proPoseD ~ CURRENT  Difference Annual Annual (+/-) Annual
PROPOSED CURRENT (+/-) Annual  Footprint Footprint (+/-) Annual Annual Annual (+/-) Annual Maintenance Maintenance Maintenance
Vendor Bid Amount  Annual KWH Annual KWH KWH (LBS) (LBS) LBS Energy Cost  Energy Cost Energy Cost  (0to 5yrs) Cost Cost
$38,804.08 69,900 213,726 93,648 286,393 $9,924.00 $30,349.13 $0.00 $8,650.82
Creative Lighting (143,826) (192,745) ($20,425.13) ($8,650.82)
N $54,796.00 51,240 213,726 68,664 286,393 $7,272.00 $30,349.13 $0.00 $8,650.82
LED Lighting
Solutions LLC (162,486) (217,729) ($23,077.13) ($8,650.82)
$60,847.50 67,575 213,726 86,002 286,393 $9,586.00 $30,349.13 $366.00 $8,650.82
HD Suppply (146,151) (200,391) ($20,763.13) ($8,284.82)
CED/RayBro [$75,411.00 56,000 213,726 75,040 286,393 $7,951.99 $30,349.13 $0.00 $8,650.82
(adaptor mark up) $83,125.00 (157,726) (211,353) ($22,397.14) ($8,650.82)
Graybar $76,178.41 56,000 213,726 75,040 286,393 $7,951.99 $30,349.13 $0.00 $8,650.82
(adaptor mark up) $83,892.41 (157,726) (211,353) ($22,397.14) ($8,650.82)
$140,581.00 124,800 213,726 168,456 286,393 $17,844.00 | $30,349.13 $2,884.00 $8,650.82
Kristof (88,926) (117,937) ($12,505.13) ($5,766.82)




