

*NOTE TO BIDDER: Use preferably BLACK ink for completing this bid form.*

**BID FORM**

To: The City of Key West  
Address: 3126 Flagler Street, Key West, Florida 33041  
Project Title: MALLORY SQUARE ELECTRICAL UPGRADES FM1301

Bidder's contact person for additional information on this Proposal:

Company Name: Douglas N. Higgins, Inc  
Contact Name & Telephone #: Dan Higgins (734) 996-9500  
Email Address: danh@dnhiggins.com

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.



Bid Form ITB 15-005

City of Key West Project: FM1301  
Mallory Square Electrical Upgrades

**Base Bid:**

All specified work including labor, materials, supervision, inspection, overhead and profit.	(Lump Sum)	<u>1,34,700.00</u> (1)
Construction Allowance	(Lump Sum)	<u>6,500.00</u> (2)
Permit Allowance	(Lump Sum)	<u>2,500.00</u> (3)

**Total Bid:** 1,43,700.00  
(1)+(2)+(3)

One Hundred Forty Three Thousand Seven Hundred Dollars and Zero Cents  
*Total Bid Written in Words has precedence (Basis of Award)*

**Bid Alternates\*:**

#1. Install 12 power pedestals per sheet E-1, Detail B <i>(in lieu of power pedestals per sheet E-1, Detail A.)</i>	(Lump Sum*)	<u>40,725.00</u> (4)
#2. Install 12 power pedestals per sheet E-1, Detail C <i>(in lieu of power pedestals per sheet E-1, Detail A.)</i>	(Lump Sum*)	<u>69,400.00</u> (5)
#3. Eliminate requirement for Payment and Performance Bonds	(Lump Sum*)	<u>1,800.00</u> (6)

\* For Bid alternates, use negative number for DEDUCT or positive number for ADD.

**Total Award:** \_\_\_\_\_  
(1)+(2)+(3)+SELECTED BID ALTERNATES

To be completed by City personnel upon award.

**The Bidder shall submit a Schedule of Values with the Proposal. It shall be broken down by work and material type and it shall be used as a basis for payment. The Bidder will be considered non-responsive if Schedule of Values not included in Bid package.**

Payment for materials and equipment authorized by the Owner in a written Change Order but not listed in the above Proposal will be provided at the suppliers invoice plus 10 %.

List items to be performed by CONTRACTOR's own forces and the estimated total cost of these items. (Use additional sheets if necessary.)

Management	
Security	
Restoration	
Concrete	
\$85,000 <sup>00</sup>	



SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

Nearshore Electric  
Name

5680 1st Ave #5 Key West FL 33040  
Street City State Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City State Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City State Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City State Zip

SURETY

Hartford Accident & Indemnity Co. whose address is  
690 Asylum Avenue Troy MI 06115  
Street City State Zip

BIDDER

The name of the Bidder submitting this Proposal is

Douglas N. Higgins, Inc. doing business at  
3390 Travis Point Rd. Suite A Ann Arbor MI 48108  
Street City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or of all persons interested in this Proposal as principals are as follows:

Douglas N. Higgins - President

Kelly Wilkie, Daniel Higgins, Brandy Bartolone - Vice President

Kelly Wilkie - Treasurer

Kelly Wilkie, Sandra Garrison, Tamara Ludwig - Secretary

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2015.

\_\_\_\_\_  
Signature of Bidder

Title \_\_\_\_\_

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 3rd day of June 2015.

(SEAL)

Douglas N. Higgins, Inc.  
Name of Corporation

By Kelly A. Wilkie

Title Vice-President

Attest Sandra K. Davis  
Secretary





EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Royal Harbor Water System Improvements - Phase I Job No. 800-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Dept. 390 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com</p> <p><b>Engineer - Address - Phone:</b> Tetra Tech, Inc. 10600 Chevrolet Way, Ste. 300 Estero, FL 33928 Brett Massner, P.E. (239) 390-1467</p> <p><b>Contract Date:</b> May 21, 2014 <b>Final Contract Amount:</b> \$2,072,961.00 <b>Completion Date:</b> March 27, 2015</p> <p><b>Project Description:</b> Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main, (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.</p>	<p><b>Project Name:</b> Everglades City Water System Upgrade Phase II Job No. 825-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Everglades City 102 Copeland Ave. Everglades City, FL 34139 Mayor Sammy Hamilton, Jr. (239) 695-3781</p> <p><b>Engineer - Address - Phone:</b> American Engineering Consultants 573 Bald Eagle Dr. Marco Island, FL 34145 Rony Joel, P.E. (239) 394-1667</p> <p><b>Contract Date:</b> May 28, 2013 <b>Final Contract Amount:</b> \$2,534,189.05 <b>Completion Date:</b> January 14, 2015</p> <p><b>Project Description:</b> Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown &amp; Copeland Lift Stations; upgraded water pumps &amp; replaced existing PS roof at booster station.</p>
<p><b>Project Name:</b> Livingston Road IQ Water ASR System Well Below the USDW - Phase 2 Job No. 1000-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Zemira DeToro, PM (239) 252-6279 Zamiradetoro@collier.gov</p> <p><b>Engineer - Address - Phone:</b> CDM Smith 2160 W. First St., Ste. 400 Ft. Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600</p> <p><b>Contract Date:</b> December 11, 2013 <b>Final Contract Amount:</b> \$2,551,180.45 <b>Completion Date:</b> January 30, 2015</p> <p><b>Project Description:</b> Drilling &amp; testing of new Class V Group Three ASR injection well system, designated ASR-2. Construction of ASR Pipeline, installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.</p>	<p><b>Project Name:</b> WTP Hand/Guardrail Replacement Job No. 730-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> <b>Final Contract Amount:</b> <b>Completion Date:</b> <b>Project Description:</b></p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> SCWRF Odor Control Blowdown Disposal Job No. 750-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM <a href="mailto:AliciaAbbott@collier.gov.net">AliciaAbbott@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> CPH Corp. 5601 Mariner St, Ste. 240 Tampa, FL 33609 (813) 288-0433 W. Wade Wood, P.E.</p> <p><b>Contract Date:</b> November 14, 2013 <b>Final Contract Amount:</b> \$352,625.51 <b>Completion Date:</b> August 14, 2014</p> <p><b>Project Description:</b> Install new duplex pump station including an 8x10 precast well, 2-3hp submersible pumps, control panel, electromagnetic flow meter, ph meter &amp; PLC to provide ph control of effluent. 200 ft of 3" force main was installed to route pump station discharge to the deep injection well, a bypass to the sanitary sewer system is provided as an alternate discharge location.</p>	<p><b>Project Name:</b> ARV Replacement Program - Phase II Job No. 890-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Corrine Tritan, Project Manager <a href="mailto:CorrineTritan@collier.gov.net">CorrineTritan@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> AECOM 4415 Metro Pkwy., Ste. 404 Fl. Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI</p> <p><b>Contract Date:</b> June 25, 2013 <b>Final Contract Amount:</b> \$322,790.00 <b>Completion Date:</b> August 14, 2014</p> <p><b>Project Description:</b> Remove &amp; replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.</p>
<p><b>Project Name:</b> Swallow Ave. Drainage - Phase II Job No. 790-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Dr. Marco Island, FL 34145 Timothy Pinter, P.E. (239) 389-5018 <a href="mailto:Tpinter@cityofmarcoisland.com">Tpinter@cityofmarcoisland.com</a></p> <p><b>Engineer - Address - Phone:</b> AEC of Marco Island, Inc. 573 Bald Eagle Dr. Marco Island, FL 34145 (239) 394-1697</p> <p><b>Contract Date:</b> June 10, 2014 <b>Final Contract Amount:</b> \$541,067.00 <b>Completion Date:</b> September 27, 2014</p> <p><b>Project Description:</b> Install of 2 large structures and large diameter storm drain pipe systems from an existing outfall. Approximately 505 LF of reinforced concrete pipe and 820 LF of smooth wall HDPE pipe. Misc. storm drain inlets and minor utility work and swale grading (approx. 400 LF). Sod replacement and misc. restoration</p>	<p><b>Project Name:</b> J &amp; C Blvd Roadway Improvements Job No. 940-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Transportation Eng. Dept. 2885 South Horseshoe Dr. Naples, FL 34104 Julio Ordonez (239) 252-5762 <a href="mailto:julioordonez@collier.gov.net">julioordonez@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber and Brundage, Inc. 7400 Trail Blvd. #200 Naples, FL 34108 Edward F. Tryka III, P.E. (239) 597-3111</p> <p><b>Contract Date:</b> February 11, 2014 <b>Final Contract Amount:</b> \$1,460,479.30 <b>Completion Date:</b> September 30, 2014</p> <p><b>Project Description:</b> Project consisted of drainage improvements, excavating existing CMP and replacing with 5,080 ft of new RCP Pipe. Extensive swale grading and the addition of 129 Catch Basin structures, in addition the road was widened in both directions ranging in 2-4 ft then finished with a 1" overlay with new signage and striping, replaced driveways and sod.</p>
<p><b>Project Name:</b> SCWRF Proposed 30" &amp; 24" Force Main Phase I and MPS 306 Force Main Phase III Job No. 745-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 <a href="mailto:WayneKarlovich@collier.gov.net">WayneKarlovich@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 252-2000</p> <p><b>Contract Date:</b> June 13, 2014 <b>Final Contract Amount:</b> \$410,877.33 <b>Completion Date:</b> November 26, 2014</p> <p><b>Project Description:</b> Install one (1) 30" diameter HDPE x 400' horizontal directional drill force main and one (1) 30" diameter HDPE x 600' horizontal directional drill with 200' of ductile iron force main. Includes all valves, appurtenances and restoration</p>	<p><b>Project Name:</b> Golden Gate City Stormwater Drainage Improvements Job No. 795-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Growth Mgmt. Div. 2885 S. Horseshoe Dr. Naples, FL 34104 Ted Pluc, Inspector (239) 252-5799 <a href="mailto:TedPluc@collier.gov.net">TedPluc@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates 3800 Via Del Rey Bonita Springs, FL 34134 Brent Addison, P.E. (239) 947-1144</p> <p><b>Contract Date:</b> October 28, 2014 <b>Final Contract Amount:</b> \$525,316.23 <b>Completion Date:</b> March 11, 2015</p> <p><b>Project Description:</b> Drainage and Sidewalk Improvements - Remove and replace existing drainage structures and culverts; install new drainage structures and culverts in driveways, pavement and sidewalk patching, swale regrading and misc. site restoration</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pinewoods &amp; Naples Bath &amp; Tennis Water System Improvements Job No. 725-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 David Graff (239) 213-4716 <a href="mailto:dgrafl@naplesgov.com">dgrafl@naplesgov.com</a></p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102</p> <p><b>Contract Date:</b> July 8, 2014 <b>Final Contract Amount:</b> \$81,016.00 <b>Completion Date:</b> October 31, 2014</p> <p><b>Project Description:</b> Install 8" hot taps with valves, install approx. 165 ft. of 8" C900 PVC, directional drill &amp; pull in 10" DR 9 pipe and 10" HDPE pipe, 8" hot tap with valves, transition connect 10" HDPE to 6" tap and 8" PVC, flush pressure test and restore. Asphalt repair.</p>	<p><b>Project Name:</b> Master Pump Station 312 Rehabilitation Job No. 912-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schell (239) 252-5343 <a href="mailto:PeterSchell@colliergov.net">PeterSchell@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber &amp; Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. (<a href="mailto:Martin@abbinc.com">Martin@abbinc.com</a>)</p> <p><b>Contract Date:</b> February 12, 2013 <b>Final Contract Amount:</b> \$5,752,145.14 <b>Completion Date:</b> March 6/2014</p> <p><b>Project Description:</b> Complete rehabilitation of wetwell &amp; control building, including installation of bioscrubber in series with existing odor control equipment. Work included 6 new sewage pump installations, extensive electrical and controls work, dewatering, fencing, sitework, etc.</p>
<p><b>Project Name:</b> Thomasson Drive 24 Inch Force Main Job No. 924-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:wnkarlovich@colliergov.net">wnkarlovich@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Ft. Myers, FL 33902-1550 Michael Dickey, P.E. <a href="mailto:mdd@johnsoneng.com">mdd@johnsoneng.com</a></p> <p><b>Contract Date:</b> April 29, 2014 <b>Final Contract Amount:</b> \$174,390.00 <b>Completion Date:</b> July 22, 2014</p> <p><b>Project Description:</b> Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.</p>	<p><b>Project Name:</b> WWTP Supplemental Water Line Job 720-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762 <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Contract Date:</b> June 6, 2014 <b>Final Contract Amount:</b> \$99,126.00 <b>Completion Date:</b> September 16, 2014</p> <p><b>Project Description:</b> Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 168' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.</p>
<p><b>Project Name:</b> MPS 306 Force Main - Phase 1 Job No. 740-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:wnkarlovich@colliergov.net">wnkarlovich@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Ft. Myers, FL 33916 (239) 278-7996 Donovan S. Bramlett, P.E.</p> <p><b>Contract Date:</b> March 24, 2014 <b>Final Contract Amount:</b> \$626,089.00 <b>Completion Date:</b> July 31, 2014</p> <p><b>Project Description:</b> Directional drilling 2 runs of 30" HDPE force main, 900' &amp; 1100' tied together with a 30" plug valve, open cut 300' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.</p>	<p><b>Project Name:</b> LASIP Davis Blvd. Canal Improvements Job No. 900-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. <a href="mailto:tadpluc@colliergov.net">tadpluc@colliergov.net</a></p> <p><b>Engineer - Address - Phone:</b> CDM Smith 12501 World Plaza Ln., Bldg. 51 Ft. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E.</p> <p><b>Contract Date:</b> January 7, 2014 <b>Final Contract Amount:</b> \$1,727,214.43 <b>Completion Date:</b> September 23, 2014</p> <p><b>Project Description:</b> Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with the County &amp; the SFWMD.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> City of Naples - WWTP Filter Rehab. Job No. 862-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederikson, P.E. 239-213-4762</p> <p><b>Engineer - Address - Phone:</b> Aqua-Aerobic Systems, Inc.</p> <p><b>Contract Date:</b> February 6, 2013 <b>Final Contract Amount:</b> \$454,918.00 <b>Completion Date:</b> August 22, 2013</p> <p><b>Project Description:</b> This project was comprised of the complete rehabilitation of two (2) 90' x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.</p>	<p><b>Project Name:</b> NCWRF Filter Set 1 Rehabilitation Job No. 857-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2000</p> <p><b>Contract Date:</b> June 26, 2012 <b>Final Contract Amount:</b> \$1,455,517.97 <b>Completion Date:</b> June 26, 2013</p> <p><b>Project Description:</b> Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.</p>
<p><b>Project Name:</b> Southwest Florida International Airport Midfield Terminal Apron Expansion &amp; Taxiway Job No. 995-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000</p> <p><b>Engineer - Address - Phone:</b> AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916 239-278-7996</p> <p><b>Contract Date:</b> June 25, 2012 <b>Final Contract Amount:</b> \$2,732,733.48 <b>Completion Date:</b> February 11, 2014</p> <p><b>Project Description:</b> Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72"x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.</p>	<p><b>Project Name:</b> MPS 318 - Right-of-Way Taking Job No. 918-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown</p> <p><b>Contract Date:</b> September 9, 2013 <b>Final Contract Amount:</b> \$182,818.23 <b>Completion Date:</b> May 6, 2014</p> <p><b>Project Description:</b> Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults &amp; reconfigure the meter/bypass assembly. Landscape &amp; irrigation replacement.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee Stormwater Downtown Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Immokalee Area CRA                  1320 N. 15th St.                  Immokalee, FL 34142                  Bradley Muckel                  (239) 867-4121 #202</p> <p><b>Engineer - Address - Phone:</b>                  CDM Smith, Inc.                  2180 West First St., #400                  Fort Myers, FL 33901                  Marc Stonehouse, P.E.                  (239) 838-9616</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$2,709,797.14  <b>Completion Date:</b> December 20, 2012</p> <p><b>Project Description:</b>                  Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 8 box culvert parallel to and under an existing road.</p>	<p><b>Project Name:</b> Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Baysshore Gateway Triangle CRA                  4069 Baysshore Drive                  Naples, FL 34112                  Ashley Caserta                  (239) 643-1115</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor and Assoc. P.A.                  3800 Via Del Rey                  Bonita Springs, FL 34134                  David Schmidt                  (239) 947-1144</p> <p><b>Contract Date:</b> March 30, 2012  <b>Final Contract Amount:</b> \$1,731,977.00  <b>Completion Date:</b> February, 2013</p> <p><b>Project Description:</b>                  This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p><b>Project Name:</b> Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Aaron Cromer, PMP                  (239) 252-5338</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Frank Feehey, P.E.                  (239) 254-2000</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$515,474.13  <b>Completion Date:</b> February 13, 2013</p> <p><b>Project Description:</b>                  Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p><b>Project Name:</b> NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Craig Pajer, Project Manager                  (239) 252-2554</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Jerry Taricska                  (239) 254-2000</p> <p><b>Contract Date:</b> July 21, 2011  <b>Final Contract Amount:</b> \$457,031.30  <b>Completion Date:</b> June 21, 2013</p> <p><b>Project Description:</b>  <b>Bleach Piping</b> - Remove, replace and paint 1 1/2", 2" &amp; 3" PVC bleach piping and valves at the North Bleach Facility  <b>Knife Gate Valves</b> - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves  <b>Channel Mixers</b> - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin influent channel.  <b>Potable Water Interconnect</b> - Install 6" &amp; 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system.  <b>Clarifiers 6 &amp; 7</b> - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pump Station 312.29 &amp; 312.41 Refurbishment</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Zamira Del Toro, Project Mgr.                  239-252-6279</p> <p><b>Engineer - Address - Phone:</b>                  Tetra Tech, Inc.                  10800 Chevrolet Way, Ste. 300                  Estero, FL 33928                  Danny Nelson, P.E.                  239-360-1467</p> <p><b>Contract Date:</b> August 23, 2011  <b>Final Contract Amount:</b> \$267,222.12  <b>Completion Date:</b> April 25, 2012</p> <p><b>Project Description:</b>                  PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, &amp; landscaping installed.                  PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p><b>Project Name:</b> Hendry County - Construction of CR 78 Phase 1A &amp; 1B Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Hendry County Board of County Comm.                  P.O. Box 1807                  99 East Cowboy Way                  LaBelle, FL 33975                  Shane Parker, PE                  (863) 875-5222</p> <p><b>Engineer - Address - Phone:</b>                  Johnson Engineering                  251 W. Hickpochee Ave.                  LaBelle, FL 33935                  James. V. Lofton, Jr.                  (863) 612-0594</p> <p><b>Contract Date:</b> December 1, 2011  <b>Final Contract Amount:</b> \$765,516.97  <b>Completion Date:</b> July 10, 2012</p> <p><b>Project Description:</b>                  Remove &amp; install roadway concrete box culverts and headwalls. Installed concrete sediment basin &amp; ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p><b>Project Name:</b> Traditions, Golf Residences and Villas at Grey Oaks</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  CCC Traditions, LLC                  135 San Lorenzo Ave.                  Coral Gables, FL 33146</p> <p><b>Engineer - Address - Phone:</b>                  Peninsula Engineering                  2800 Golden Gate Pkwy.                  Naples, FL 34105                  CJ Brown                  239-262-2800</p> <p><b>Contract Date:</b> January 1, 2012  <b>Final Contract Amount:</b> \$363,596.00  <b>Completion Date:</b> July 13, 2012</p> <p><b>Project Description:</b>                  Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p><b>Project Name:</b> Michigan Street Sidewalk Project</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Bonita Springs                  9101 Bonita Beach Road                  Bonita Springs, FL 34135                  (239) 949-6262                  David Liccardi</p> <p><b>Engineer - Address - Phone:</b>                  Lake Hickory Ventures, Inc.                  22210 Fairmont Ct.                  Estero, FL 33928                  (239) 898-4008</p> <p><b>Contract Date:</b> August 15, 2012  <b>Final Contract Amount:</b> \$175,734.00  <b>Completion Date:</b> September 28, 2012</p> <p><b>Project Description:</b>                  Furnish and installed Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, mitered end sections, yard drains, vertical headwal, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Wyndemere Country Club Remove/Install 43 Fire Hydrants &amp; Valves</p> <p><b>Owner - Address - Project Manager - Phone:</b>            Collier County Water Distribution            4370 Mercantile Ave.            Naples, FL 34104            Pam Libby            239-252-6239</p> <p><b>Engineer - Address - Phone:</b>            N/A</p> <p><b>Contract Date:</b> September 5, 2011  <b>Final Contract Amount:</b> \$98,350.00  <b>Completion Date:</b> November 21, 2011</p> <p><b>Project Description:</b>            Remove/Install 43 Fire Hydrants &amp; Valves            Remove/Install 3 Inline Valves            Install 1 new Inline Valves</p>	<p><b>Project Name:</b> NCWRF Compliance Assurance</p> <p><b>Owner - Address - Project Manager - Phone:</b>            Collier County Public Utilities            3301 E. Tamiami Trail            Naples, FL 34112            Peter Schall, PMP</p> <p><b>Engineer - Address - Phone:</b>            Hole Montes, Inc.            950 Encore Way            Naples, FL 34110            Clifford Pepper, P.E.            (239) 254-2000</p> <p><b>Contract Date:</b> November 6, 2009  <b>Final Contract Amount:</b> \$8,683,000.00  <b>Completion Date:</b> November 23, 2011</p> <p><b>Project Description:</b>            Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p><b>Project Name:</b> Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p><b>Owner - Address - Project Manager - Phone:</b>            Collier County Public Utilities            3339 Tamiami Trail E., Ste. 303            Naples, FL 34112            Mark Sunyak, P.E. (Project Manager)</p> <p><b>Engineer - Address - Phone:</b>            Malcolm Pirnie            4315 Metro Pkwy, Ste. 520            Ft. Myers, FL 33916</p> <p><b>Contract Date:</b> November 28, 2011  <b>Final Contract Amount:</b> \$72,778.50  <b>Completion Date:</b> January 27, 2012</p> <p><b>Project Description:</b>            Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.</p>	<p><b>Project Name:</b> Bella Terra - Replace Existing Irrigation Main</p> <p><b>Owner - Address - Project Manager - Phone:</b>            Habitat Lakes LLC            782 NW 42nd Ave., Ste 630            Miami, FL 33126            305-445-9855</p> <p><b>Engineer - Address - Phone:</b>            Banks Engineering            10511 Ben C. Pratt Pkwy.            Ft. Myers, FL 33956            239-939-5490</p> <p><b>Contract Date:</b> December 5, 2011  <b>Final Contract Amount:</b> \$108,712.18  <b>Completion Date:</b> January 18, 2012</p> <p><b>Project Description:</b>            Replace Existing Irrigation Main</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Lakes Park Water Quality Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33802-0398 Anura Karuna-Muni 239-533-8131</p> <p><b>Engineer - Address - Phone:</b> AIM Engineering &amp; Surveying, Inc. 5300 Lee Blvd. Lehigh Acres, FL 33971 Lee Flynn, P.E. 239-332-4569</p> <p><b>Contract Date:</b> April 26, 2011 <b>Final Contract Amount:</b> \$487,985.00 <b>Completion Date:</b> October 30, 2011</p> <p><b>Project Description:</b> Constructing two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p><b>Project Name:</b> East Naples/Solana Road Pump Station Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities Division 380 Riverside Circle Naples, FL 34102 Dave Graff 239-213-4716</p> <p><b>Engineer - Address - Phone:</b> Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p><b>Contract Date:</b> March, 2010 <b>Final Contract Amount:</b> \$2,500,000.00 <b>Completion Date:</b> February, 2011</p> <p><b>Project Description:</b> Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD Installation, 600kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p><b>Project Name:</b> NCWRF Repair 5 Sludge Presses</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-6380</p> <p><b>Engineer - Address - Phone:</b> Kornline-Sanderson Engineering Corp. 12 Holland Ave. Peapack, NJ 07977-0257 Slaven Lukacs 908-234-1000</p> <p><b>Contract Date:</b> July 15, 2010 <b>Final Contract Amount:</b> \$143,000.00 <b>Completion Date:</b> November 14, 2011</p> <p><b>Project Description:</b> Install sludge presses at 1, 2, 3, 5 and 6</p>	<p><b>Project Name:</b> SCRWTP Chlorination Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Alicia Abbott, Project Manager 239-252-5344</p> <p><b>Engineer - Address - Phone:</b> Tetra Tech 201 East Pine Street, Ste. 1000 Naples, FL 34102 Jennifer Woodall, P.E. 407-839-3955</p> <p><b>Contract Date:</b> June 17, 2011 <b>Final Contract Amount:</b> \$98,831.00 <b>Completion Date:</b> November 3, 2011</p> <p><b>Project Description:</b> Extend two existing chlorine feed lines and installed chlorine residual analyzers.</p>
<p><b>Project Name:</b> NCWRF Deep Injection Well Mag Meter Replacement</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig J. Pajer, Project Manager 239-252-2554</p> <p><b>Engineer - Address - Phone:</b> N/A</p> <p><b>Contract Date:</b> January 10, 2011 <b>Final Contract Amount:</b> \$24,526.72 <b>Completion Date:</b> September 13, 2011</p> <p><b>Project Description:</b> Remove and Install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-Rangs</p>	<p><b>Project Name:</b> (4) 8" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 Tamiami Trail E. Naples, FL 34112 James Sainvilus, Project Manager 239-252-4285</p> <p><b>Engineer - Address - Phone:</b> N/A</p> <p><b>Contract Date:</b> August 18, 2011 <b>Final Contract Amount:</b> \$158,000.00 <b>Completion Date:</b> September 23, 2011</p> <p><b>Project Description:</b> Four 8" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee &amp; Everglades Intersection Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of Commissioners                  3301 Tamiami Trail East                  Naples, FL 33412</p> <p><b>Engineer - Address - Phone:</b>                  Collier County TECM                  2885 Horseshoe Dr.                  Naples, FL 34109</p> <p><b>Contract Date:</b> August 2, 2010  <b>Final Contract Amount:</b> \$50,108.00  <b>Completion Date:</b> November 6, 2010  <b>Project Description:</b>                  Subcontract Agreement with Better Roads, Inc.</p>	<p><b>Project Name:</b> Popash Creek Preserve Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Lee County Board of County Commissioners                  P.O. Box 398                  Fort Myers, FL 33902-0398                  Ajura Karuna-Muni 239-533-8131</p> <p><b>Engineer - Address - Phone:</b>                  T.Y. Lin International                  2400 First St., Ste. 200                  Fort Myers, FL 33901                  Richard White Jr., P.E.                  (239) 332-4846</p> <p><b>Contract Date:</b> December 14, 2010  <b>Final Contract Amount:</b> \$1,035,426.46  <b>Completion Date:</b> June 30, 2011  <b>Project Description:</b>                  Work at Popash Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p><b>Project Name:</b> North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  3301 East Tamiami Trail                  Naples, FL 34112                  Claude Nesbitt, Sr. Project Mgr.                  239-252-6360</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes                  950 Encore Way                  Naples, FL 34110                  239-254-2000</p> <p><b>Contract Date:</b> May 21, 2010  <b>Final Contract Amount:</b> \$192,994.05  <b>Completion Date:</b> December 6, 2010  <b>Project Description:</b>                  Furnish and install EQ Tank                  Furnish and install OX Ditch</p>	<p><b>Project Name:</b> Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Lee County Solid Waste Division                  10500 Buckingham Rd.                  Fort Myers, FL 33905                  Keith Howard, Solid Waste                  239-533-8917  <a href="mailto:khoward@leegov.com">khoward@leegov.com</a></p> <p><b>Engineer - Address - Phone:</b>                  MWH Americas, Inc.                  14311 Metropolis Ave., Ste. 101                  Fort Myers, FL 33912                  Gordon Kennedy (Gordon.Kennedy@us.mwhglobal.com)                  239-236-0011</p> <p><b>Contract Date:</b> January 25, 2011  <b>Final Contract Amount:</b> \$1,455,900.09  <b>Completion Date:</b> November 15, 2011  <b>Project Description:</b>                  Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Mackle Park Phase 3 (A) Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>          City of Marco Island          50 Bald Eagle Drive          Marco Island, FL 34145</p> <p><b>Engineer - Address - Phone:</b>          American Engineering Consultants of Marco Island, Inc.          573 Bald Eagle Drive          Marco Island, FL 34145          (239) 394-1697</p> <p><b>Contract Date:</b> January 19, 2010  <b>Final Contract Amount:</b> \$240,100.00  <b>Completion Date:</b> April 30, 2010</p> <p><b>Project Description:</b>          Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p><b>Project Name:</b> Isle of Capri - Phase I Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>          Collier County Public Utilities          3301 Tamiami Trail East          Naples, FL 34112          Diana Duerl          239-252-4218</p> <p><b>Engineer - Address - Phone:</b>          David Schmitt, P.E.          Q. Grady Minor          3800 Via Del Rey          Bonita Springs, FL 34134          239-947-1144</p> <p><b>Contract Date:</b> April 29, 2010  <b>Final Contract Amount:</b> \$906,060.33  <b>Completion Date:</b> January 2, 2011</p> <p><b>Project Description:</b>          Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p><b>Project Name:</b> Winterberry Drive &amp; South Heathwood Drive Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>          City of Marco Island          50 Bald Eagle Drive          Marco Island, FL 34145          Timothy E. Pinter, P.E., Public Works Director          239-369-5000</p> <p><b>Engineer - Address - Phone:</b>          AECOM Technical Services, Inc.          4415 Metro Parkway, Suite 404          Fort Myers, FL 33916          Alfred J. Wirtz, P.E.          239-278-7996</p> <p><b>Contract Date:</b> March 4, 2010  <b>Final Contract Amount:</b> \$130,881.37  <b>Completion Date:</b> October 29, 2010</p> <p><b>Project Description:</b>          18" Interconnect to existing 36" ductile iron watermain</p>	<p><b>Project Name:</b> MPS 104 Reclaimed Water Main Supp</p> <p><b>Owner - Address - Project Manager - Phone:</b>          Collier County Public Utilities          3301 E. Tamiami Trail          Naples, FL 34112          Shanithi Sridhar          239-252-5345</p> <p><b>Engineer - Address - Phone:</b>          Greeley and Hansen          1567 Hayley Lane, Suite 201          Fort Myers, FL 33907          Kevin Higginson, P.E.          239-228-9660</p> <p><b>Contract Date:</b> April 27, 2010  <b>Final Contract Amount:</b> \$245,908.88  <b>Completion Date:</b> January 21, 2011</p> <p><b>Project Description:</b>          Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> CAT Operations &amp; Administration Center Pump Station and Force Main Connection</p> <p><b>Owner - Address - Project Manager:</b> Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p><b>Engineer:</b> G. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p><b>Contract Date:</b> February 14, 2008 <b>Final Contract Amount:</b> \$133,673.04 <b>Completion Date:</b> May 1, 2008 <b>Project Description:</b> Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p><b>Project Name:</b> San Marco Master Lift Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> January 2, 2008 <b>Final Contract Amount:</b> \$833,615.61 <b>Completion Date:</b></p> <p><b>Project Description:</b> Construct new 800 GPM Master Lift Station</p>
<p><b>Project Name:</b> Irrigation Quality Water Project</p> <p><b>Owner - Address - Project Manager:</b> Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p><b>Engineer - Address - Phone:</b> Anchor Engineering</p> <p><b>Contract Date:</b> March 14, 2007 <b>Final Contract Amount:</b> \$1,213,474.52 <b>Completion Date:</b> January 15, 2008</p>	<p><b>Project Name:</b> Golden Gate WWTP and Injection Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Governmental Utility Authority 11985 Collier Blvd., Ste. 7 Golden Gate, FL 34116 (239) 455-1583</p> <p><b>Engineer - Address - Phone:</b> Arcadis 2092 Old Arbor Ct. Sarasota, FL 34232 813-335-1799</p> <p><b>Contract Date:</b> August 17, 2008 <b>Final Contract Amount:</b> \$2,821,907.78 <b>Completion Date:</b> July 13, 2009 <b>Project Description:</b> Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p><b>Project Name:</b> Treeline Master Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Eliana Hayes, E.I. (239) 332-6318</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouseau (239) 334-0046</p> <p><b>Contract Date:</b> July 1, 2008 <b>Final Contract Amount:</b> \$1,043,805.00 <b>Completion Date:</b> February, 2009 <b>Project Description:</b> Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW generator and odor control unit were also installed.</p>	<p><b>Project Name:</b> PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p><b>Owner - Address - Project Manager - Phone:</b> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p><b>Engineer - Address - Phone:</b> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33409 Teri Swartz</p> <p><b>Contract Date:</b> April 10, 2008 <b>Final Contract Amount:</b> \$3,947,723.00 <b>Completion Date:</b> July 2010</p>



FLORIDA BID BOND

BOND NO. 35BCS

AMOUNT: \$ 5%

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.

hereinafter called the PRINCIPAL, and Hartford Fire Insurance Company

a corporation duly organized under the laws of the State of CT

having its principal place of business at One Hartford Plaza, T-4, Hartford, CT

06155 in the State of CT,

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

City of Key West

hereinafter called the OBLIGEE, in the sum of five percent of attached bid

DOLLARS (\$ 5% ) for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for Cemetery Mausoleums, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY),







# POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-4

One Hartford Plaza

Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 35-350851

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

*Heather M. Johnson, Joel E. Speckman, Terri Mahakian, David Harlock*  
of  
*Ann Arbor, MI*

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signature signatures applied to this Power of Attorney.



*Wesley W. Cowling*

Wesley W. Cowling, Assistant Secretary

*M. Ross Fisher*

M. Ross Fisher, Vice President

STATE OF CONNECTICUT }  
COUNTY OF HARTFORD } ss. Hartford

On this 12<sup>th</sup> day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say; that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Kathleen T. Maynard*  
Kathleen T. Maynard  
Notary Public  
My Commission Expires July 31, 2016

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of June 3, 2015.  
Signed and sealed at the City of Hartford.



*Gary W. Stumper*

Gary W. Stumper, Vice President

# POWER OF ATTORNEY

**THE HARTFORD**

HARTFORD PLAZA  
HARTFORD, CONNECTICUT 06115

<input checked="" type="checkbox"/>	Hartford Fire Insurance Company	<input type="checkbox"/>	Twin City Fire Insurance Company
<input checked="" type="checkbox"/>	Hartford Casualty Insurance Company	<input type="checkbox"/>	Hartford Insurance Company of Illinois
<input checked="" type="checkbox"/>	Hartford Accident and Indemnity Company	<input type="checkbox"/>	Hartford Insurance Company of the Midwest
<input type="checkbox"/>	Hartford Underwriters Insurance Company	<input type="checkbox"/>	Hartford Insurance Company of the Southeast

KNOW ALL PERSONS BY THESE PRESENTS THAT the *Hartford Fire Insurance Company, Hartford Accident and Indemnity Company and Hartford Underwriters Insurance Company*, corporations duly organized under the laws of the State of Connecticut; *Hartford Insurance Company of Illinois*, a corporation duly organized under the laws of the State of Illinois; *Hartford Casualty Insurance Company, Twin City Fire Insurance Company and Hartford Insurance Company of the Midwest*, corporations duly organized under the laws of the State of Indiana; and *Hartford Insurance Company of the Southeast*, a corporation duly organized under the laws of the State of Florida; having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

*M. Stephen Jackman, Michael Bonet, Dale A. Belis*  
of  
Miami, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on September 12th, 2000, the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



*Paul A. Bergenholz*

Paul A. Bergenholz, Assistant Secretary

*John P. Hyland*

John P. Hyland, Assistant Vice President

STATE OF CONNECTICUT }  
COUNTY OF HARTFORD } ss. Hartford

On this 19<sup>th</sup> day of September, 2000, before me personally came John P. Hyland, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Jean H. Wozniak*

Jean H. Wozniak  
Notary Public

My Commission Expires June 30, 2004

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of 6/3/15

Signed and sealed at the City of Hartford.



*Colleen Mastrolanni*

Colleen Mastrolanni, Assistant Vice President

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Wilkie

Sworn and subscribed before me this 3rd day of June, 2015.

NOTARY PUBLIC, State of Michigan at Large

Sandra K Garrison

My Commission Expires: 1-10-2020

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW \* \* \* \* \*  
My Commission Expires January 10, 2020



SWORN STATEMENT UNDER SECTION 287.133(3)(A)  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

**THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.**

1. This sworn statement is submitted with Bid or Proposal for \_\_\_\_\_  
Mallory Square Electrical Upgrades - City of Key West
  
2. This sworn statement is submitted by Douglas N. Higgins, Inc.  
(name of entity submitting sworn statement)  
whose business address is 3390 Trans Pointe Rd. Suite A  
Ann Arbor, MI 48108  
and (if applicable) its Federal Employer Identification Number (FEIN) is \_\_\_\_\_  
38-1807765  
  
(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement \_\_\_\_\_)
  
3. My name is Kelly A. Wilkie  
(please print name of individual signing)  
and my relationship to the entity named above is Vice-President
  
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.
  
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
  
6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means

- a. A predecessor or successor of a person convicted of a public entity crime; or
  - b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of

Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie  
(signature)  
June 3, 2015  
(date)

STATE OF Michigan  
COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his(her)  
(name of individual signing)

signature in the space provided above on this 3rd day of June, 2015.

My commission expires: 1-10-2020

Sandra K Garrison  
NOTARY PUBLIC

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020



INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: Douglas N. Higgins, Inc. SEAL:  
3390 TRAVIS POINT RD. SUITE A  
ANN ARBOR, MI 48108  
Address

Kelly A. Wilkie  
Signature

Kelly A. Wilkie  
Print Name

Vice President  
Title

DATE: 6-3-15



N/A

**LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798**

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
  - Not a local vendor pursuant to Ordinance 09-22 Section 2-798
  - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name \_\_\_\_\_ Phone: \_\_\_\_\_

Current Local Address: \_\_\_\_\_ Fax: \_\_\_\_\_ (P.O. Box num \_\_\_\_\_)

Length of time at this address: \_\_\_\_\_

\_\_\_\_\_ Date: \_\_\_\_\_ Signature of A \_\_\_\_\_

STATE OF \_\_\_\_\_ COUNTY OF \_\_\_\_\_

The foregoing instrument was acknowledged before me this \_\_\_\_\_ day of \_\_\_\_\_, 2015.

By \_\_\_\_\_, of \_\_\_\_\_  
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification \_\_\_\_\_ as  
identification  
(Type of identification)

\_\_\_\_\_  
Signature of Notary

\_\_\_\_\_  
Print, Type or Stamp Name of Notary

\_\_\_\_\_  
Title or Rank

Return Completed form with  
Supporting documents  
to: City of Key West  
Purchasing





DISCLOSURE OF LOBBYING ACTIVITIES

N/A

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  
(See reverse for public burden disclosure.)

<p><b>1. Type of Federal Action:</b></p> <input type="checkbox"/> <ul style="list-style-type: none"> <li>a. contract</li> <li>b. grant</li> <li>c. cooperative agreement</li> <li>d. loan</li> <li>e. loan guarantee</li> <li>f. loan insurance</li> </ul>	<p><b>2. Status of Federal Action:</b></p> <input type="checkbox"/> <ul style="list-style-type: none"> <li>a. bid/offer/application</li> <li>b. initial award</li> <li>c. post-award</li> </ul>	<p><b>3. Report Type:</b></p> <input type="checkbox"/> <ul style="list-style-type: none"> <li>a. initial filing</li> <li>b. material change</li> </ul> <p><b>For Material Change Only:</b></p> <p>year _____  quarter _____  date of last report _____</p>
<p><b>4. Name and Address of Reporting Entity:</b></p> <input type="checkbox"/> Prime <input type="checkbox"/> Subawardee Tier _____, if known: <p>Congressional District, if known:</p>	<p><b>5. If Reporting Entity in No. 4 is Subawardee, Enter Name and Address of Prime:</b></p> <p>Congressional District, if known:</p>	
<p><b>6. Federal Department/Agency:</b></p>	<p><b>7. Federal Program Name/Description:</b></p> <p>CFDA Number, if applicable:  _____</p>	
<p><b>8. Federal Action Number, if known:</b></p>	<p><b>9. Award Amount, if known:</b></p> <p>\$ _____</p>	

<p>10. a. Name and Address of Lobbying Entity (if individual, last name, first name, MI):</p> <p style="text-align: center;">(attach Continuation Sheet(s))</p>	<p>b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):</p> <p style="text-align: center;">SF-LLLA, if necessary)</p>
<p>11. Information requested through this form is authorized by title 31 U.S.C. section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be reported to Congress semi-annually and will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.</p>	<p>Signature: <u>Kelly A. Wilkie</u></p> <p>Print Name: <u>Kelly A. Wilkie</u></p> <p>Title: <u>Vice-President</u></p> <p>Telephone No.: <u>(734) 946-9500</u> Date: <u>5-13-15</u></p>
<p>Federal Use Only:</p>	<p>Authorized for Local Reproduction Standard Form - LLL (Rev 7 - 97)</p>

NON-COLLUSION DECLARATION AND  
COMPLIANCE WITH 49 CFR §29.

ITEM/SEGMENT NO.: \_\_\_\_\_

F.A.P. NO.: \_\_\_\_\_

PARCEL NO.: \_\_\_\_\_

COUNTY OF: \_\_\_\_\_

BID LETTING OF: May 13, 2015

I, Kelly A. Wilkie, hereby  
declare that I am Vice-President of Douglas N Higgins Inc.  
Of Ann Arbor Michigan

and that I am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid on this State Project.

I further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.

8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(l)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

I declare under penalty of perjury that the foregoing is true and correct.

CONTRACTOR: Douglas N. Higgins Inc (Seal)

BY: Kelly A. Miller - Vice-Pres  
NAME AND TITLE PRINTED

WITNESS: [Signature]

BY: Kelly A. Miller  
SIGNATURE

WITNESS: [Signature]

Executed on this 13th day of May, 2015

**FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT  
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE**



SUSPENSION AND DEBARMENT CERTIFICATION

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, ELIGIBILITY AND VOLUNTARY EXCLUSION UNDER THE FEDERALLY FUNDED TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:

(a) Have not within a three-year period preceding this certification been convicted of or had a civil judgment rendered

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(b) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 2 (a) of this Certification; and

(c) Have not within a three-year period preceding this certification had one or more public transactions (Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification, an explanation shall be attached to this certification.

Date: this day of, 20, May 13, 2015

By: Kelly A. Wilkie

Authorized Signatory Contractor

Kelly A. Wilkie, Vice-President

Type of Name/Title

Donaldus N. Higgins, Inc.

Contractor's Firm Name

3390 Travis Pointe Rd Suite A

Street Address

Suite A

Building, Suite Number

Ann Arbor MI 48108

City, State, Zip Code

(734) 996-9500

Area Code/Telephone Number

## BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood.
2. All blank spaces in Bid Form filled in, using black ink.
3. Total and unit prices added correctly.
4. Addenda acknowledged (if applicable).
5. Subcontractors (if applicable) are named as indicated in the Proposal.
6. Experience record included.
7. Bid signed by authorized officer.
8. Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond.
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award.
11. Bid submitted intact with the volume containing the Bidding Requirements, Contract Forms, Conditions of the Contract, two (2) originals and two (2) USB drives, each containing a single complete PDF file.
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid.
13. Bidder must provide satisfactory documentation of State Licenses
14. Anti-Kickback Affidavit.
15. Public Entity Crimes.
16. Local Vendor Certification.
17. Disclosure of Lobbying Activities.
18. Non-Collusion Declaration and Compliance.
19. Suspension and Debarment Certification.
20. Affidavit of Compliance 2-799 Equal Benefits for Domestic Partners
21. Affidavit of Compliance 2-773 Cone of Silence
22. City of Key West Indemnification Form
23. Schedule of Values



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783**

(850) 487-1395

HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD**

<b>LICENSE NUMBER</b>	
CGC060189	

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2016



HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108



# *State of Florida*

## *Department of State*

I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2015, that its most recent annual report/uniform business report was filed on January 7, 2015, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Seventh day of January, 2015*



*Ken Detzner*  
**Secretary of State**

Authentication ID: CC4969825754

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>