

NOTE TO BIDDER: Use preferably BLACK ink for completing this Bid form.

**BID FORM (ADDENDUM 3)**

To: The City of Key West

Address: 3140 Flagler Ave, Key West, Florida 33040

Project Title: Replacement of Tarpon Pier

City of Key West Project No.: ITB 12-030

Bidder's person to contact for additional information on this Bid:

Name: Matt DeLuca

Telephone: (941) 465-8358

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Bid are those named herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Bid is made without any connection or collusion with any person submitting another Bid on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the Work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Bid is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Bid.

CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Bid is accepted, he will, within 10 days, not including Sundays and legal holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Bid, furnish all machinery, tools, apparatus, and other means of construction and do the Work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

## CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the Work under this Contract, the certificates of insurance as specified in these Documents.

## START OF CONSTRUCTION AND CONTRACT COMPLETION TIMES

The Bidder agrees to begin work within 10 calendar days after the date of the Notice to Proceed and to achieve Substantial Completion within 150 calendar days from the date when the Contract Times commence to run as provided in paragraph 2.03.A of the General Conditions, and Work will be completed and ready for final payment and acceptance in accordance with paragraph 14.07 of the General Conditions within 150 calendar days from the date when the Contract Times commence to run.

## LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract, Owner and Bidder recognize that time is of the essence of this Agreement and that Owner will suffer financial loss if the Work is not completed within the times specified in paragraph Start of Construction and Contract Completion Times above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. Owner and Bidder also recognize the delays, expense, and difficulties involved in proving in a legal or other dispute resolution proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Bidder agree that as liquidated damages for delay (but not as a penalty) Bidder shall pay Owner \$200 per day for each day that expires after the time specified for Final completion.

Owner will recover such liquidated damages by deducting the amount owed from the final payment or any retainage held by Owner.

## ADDENDA


The Bidder hereby acknowledges that he has received Addenda Nos. 1, 2, 3, 4, 5, (Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Bid(s) includes all impacts resulting from said addenda.

## SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated Bid Prices for the Work. Cash allowances DO NOT include any sales and use tax. Equipment allowance includes taxes as shown in Equipment Suppliers' Bid.

## PUBLIC ENTITY CRIMES

"A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity and may not



**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040

**ADDENDUM #1**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**29 August**

This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- The scope of work under this contract shall include the works identified on Attachment 1 Finger Pier tri-frame Bracing Replacement: Kingfish and Wahoo Piers
- Work shall be completed prior to commencement of demolition works on Tarpon Pier.
- A Revised Bid Sheet is a part of this Addendum
- The Bid due date remains unchanged as a result of this addendum
- Paragraph 13 of the INSTRUCTIONS TO BIDDERS is replaced with the following:

13. AWARD OF CONTRACT


The award will be made under one Contract by the Owner on the basis of the Base Bid Plus Alternate Bid Item 1 and Alternate Bid Item 2 from the lowest, responsive, responsible Bidder. The Owner may award the Base Bid plus any of the alternates or elect to award the Base Bid only.

Within 60 calendar days after the opening of Bids, the Owner will accept one of the Bids or will act in accordance with the following paragraphs. The acceptance of the Bid will be by written notice of award, mailed to the office designated in the Bid, or delivered to the Bidder's representative. In the event of failure of the lowest responsive, responsible Bidder to sign the Contract and provide an acceptable Performance Bond, Payment Bond, insurance certificate(s) and evidence of holding required licenses and certificates, the Owner may award the Contract to the next lowest responsive, responsible Bidder. Such award, if made, will be made within 75 days after the opening of Bids.


The Owner reserves the right to accept or reject any or all Bids, and to waive any informalities and irregularities in said Bids.

7

All Bidders shall acknowledge receipt and acceptance of this Addendum No-~~5~~ by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
\_\_\_\_\_  
Signature

Douglas N. Higgins Inc.  
Name Of Business



**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040

**ADDENDUM #2**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**6 September 2012**


This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:


- Optional Site Visit: See attached list of attendees
- Engineers Estimate: \$1.5 million dollars
- The bid due date is NOT changed as a result of this Addendum
- ACOE/NOAA Permits: See attached permits. Contractor is required to comply with the Conditions of these permits and assist the City with the necessary documentation to close out these permits.
- Building Permits and Coral Relocation: Contractors are directed to item 17 of the General Conditions for information on these items.
- Insurance: In addition to the insurance requirements of the bid documents. Contractors shall also provide insurance which meets the following


The CONTRACTOR and his subcontractors will provide Workman's Compensation Insurance, U.S. Longshoremen and Harbor Workers Act, Jones Act, and Public Liability and Property Damage Insurance that must be approved prior to Commencement. The insurance amounts are as follows:

- A. Public Liability Insurance in an amount not less than \$1,000,000 for any one person and not less than \$1,000,000 for any one accident.
- B. Property Damage Insurance in an amount not less than \$200,000.

All Bidders shall acknowledge receipt and acceptance of this Addendum No. <sup>2</sup> by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
Signature

  
Name Of Business




**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040

**ADDENDUM #3**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**10 September 2012**


This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- The Bid Form is replaced with the attached
- Attached is the FDEP Permit: Contractors shall comply with this permit and assist the City with all reporting requirements. (Assisting the City with permit reporting requirements shall also apply to the ACOE and NOAA permits)
- No change to the bid due date results from this addendum

All Bidders shall acknowledge receipt and acceptance of this Addendum No-<sup>3</sup>~~5~~ by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
Signature

  
Name Of Business




**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040


**ADDENDUM #4**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**14 September 2012**


This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- Clarification: Sheet 6/9 Hans Wilson & Assoc. Plans. Note on right side of sheet states that the piles to remain are "18" sq mooring piles". Existing piles to remain are 12" square.
- Clarification TS-6.0: After the epoxy coating has cured per the manufacturers specifications, the epoxy coating pile shall be painted with two coats of a Two-Part Linear Polyurethane (PL) Coat with gray pigmentation from the Mean High Water mark to the top of the pile.
- Domestically Produced Seamless Steel Piling: In the event that the contractor can provide documentation that domestically produced pilings are not available, the City will consider other sources in compliance with Supplementary Condition 6.03.D.2
- Clarification: A portion of Addendum 2 provided clarification on Insurance. Delete this paragraph in addendum 2 and note the following:
  - That Contractors shall provide insurance that complies with the requirements of Paragraph 5.04 of the Supplementary Conditions
  - That additional endorsements covering requirements by USLH and Jones acts shall be provided. Specifically
    1. Longshore and Harbor Workers' Compensation Act Coverage Endorsement (WC 00 01 06 A)
    2. Maritime Coverage Endorsement (WC 00 02 01 A)
- No Change to the Bid Due Date is a result of this Addendum

All Bidders shall acknowledge receipt and acceptance of this Addendum No <sup>4</sup>~~5~~ by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
Signature

  
Name Of Business




**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040


**ADDENDUM #5**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**17 September 2012**

This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- The bid due date is changed to 26 September at 3pm

All Bidders shall acknowledge receipt and acceptance of this Addendum No 5 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
Signature

  
Name Of Business







**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040

**ADDENDUM #6**  
**Replacement of Tarpon Pier**  
**Invitation to Bid: 12-030**  
**18 September 2012**

This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- TS-6.2 Anchor piles will be tubular steel pipe, minimum ASTM A252 Grade 3 (modified 50 ksi minimum yield), welded or seamless (no spiral weld allowed).
- CITY SUPPLIED MATERIAL The city shall provide the contractor the following materials to be incorporated into this project (Reference Addendum 1: Bracing).
  - 150 each stainless steel 8'-0 1/2" threaded rods/nuts and bolts to be used on the bracing replacement portion of this work. All additional rods required under Addendum 1 shall be purchased by the contractor in accordance with Addendum 1.
  - 10 Each hot dipped galvanized braces. All additional braces required under Addendum 1 shall be purchased by the contractor in accordance with Addendum 1.



- Indemnification form: The attached indemnification forms replaces the form in section 43-18-1
- Supplementary Conditions Article 5.04G. Replace the *Indemnification Agreement* with the following:

*The contractor shall indemnify and hold harmless the City of Key West, its officers and employees, from liabilities, damages, losses and costs, including, but not limited to reasonable*


attorney's fees, to the extent caused by negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this Agreement, or the Contractor's limit of or lack of sufficient insurance protection.

All Bidders shall acknowledge receipt and acceptance of this Addendum No 6 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

  
Signature

Douglas N. Hissins Inc.  
Name Of Business

transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.”

COMBINED UNIT PRICE AND LUMP SUM WORK

The Bidder further proposes to accept as full payment for the Work proposed herein the amounts computed under the provisions of the Contract Documents. For unit price bid items, the estimate of quantities of work to be done is tabulated in the Proposal and, although stated with as much accuracy as possible, is approximate only and is assumed solely for the basis of calculation upon which the award of Contract shall be made. For lump sum bid items, it is expressly understood that the amounts are independent of the exact quantities involved. The Bidder agrees that the amounts for both unit price and lump sum work represent a true measure of labor and materials required to perform the Work, including all allowances for inspection, testing, overhead and profit for each type of work called for in these Contract Documents. The amounts shall be shown in both words and figures. In case of discrepancy, the amount shown in words shall govern.

PERMITS:

Prior to issues of the Notice to Proceed the City will have obtained permits from FDEP and ACOE. The CONTRACTOR will be responsible for obtaining required building permits from the City's Building Department.

	Item Description	Quantity	Units	Unit Price	Total
<b>Base Bid</b>					
	Mobilization/staging and Demobilization	1	LS	144,000 -	144,000 -
	Dismantle, relocate and temporarily store King Fish Finger Piers	10	ea	2,635 -	26,350 -
	Reassemble Kingfish Finger piers at end of project	10	ea	1,055 -	10,550 -
	Demolition of Existing wood and concrete Tarpon Pier	1	LS	151,041 -	151,041 -
	Furnish and install Main floating access pier (12'w x 40'l)	480	sf	36.50	17,520 -
	Furnish and install Main Floating Pier (10'w by 359'l)	3590	sf	40.00	143,600 -
	Furnish and install Finger Piers at end (4'wx35'l)	280	sf	52.00	14,560 -
	Furnish and install Piles				
	Piles 1-10 (18" dia)	10	ea	8,900 -	89,000 -
	Piles 11-14 (24" dia)	4	ea	8,500 -	34,000 -
	Pile Collars	14	ea	640 -	8,960 -
	Furnish and install Aluminum Access Ramp (5'wx30'l)	1	ea	8,200 -	8,200 -
	Furnish and install accessories (Cleats: Main Pier/Tee)	102	LS	54 -	5,508 -
	Electrical System per HSA Plans and Specifications	1	LS	151,000 -	151,000 -
	Potable Water System per HSA Plans and Specifications	1	LS	77,200 -	77,200 -
	Sewer System per HSA Plans and Specifications	1	LS	54,200 -	54,200 -
	Fire System per HSA Plans and Specifications	1	LS	68,400 -	68,400 -
	As-builts/Product information and Warranty Certificate Binder	1	LS	11,900 -	11,900 -
	IPE Decking for main Pier	4,350	SF	15.00	65,250 -
				<b>Total Base Bid</b>	<b>1,081,239 -</b>
<b>Alternate Bid Item 1 (Finger Piers)</b>					
	Furnish and install Finger Piers (4'wx25'l) 20 total	2,000	sf	56.00	112,000 -
	Remove and dispose of existing outboard Piles (sheet 7/9)	18	ea	500.00	9,000 -
	Piles				
	Deduct cost for Piles 11-14 (24" dia) in base bid	4	ea	(8,500 -)	(34,000 -)
	Piles 11-35 (18" dia)	25	ea	8,700 -	217,500 -
	Pile Collars (additional)	21	ea	840 -	17,640 -
	Furnish and install accessories (Cleats: Finger piers)	120	ea	41.00	4,920 -
	IPE Decking for Finger Piers	2,000	sf	15.00	30,000 -
				<b>Sub Total Alternate Bid Item 1 (Finger Piers)</b>	<b>357,060 -</b>
<b>Alternate Bid Item 2 (Work under Addendum 1)</b>					
	Addendum 1 Replacemnet of Bracing Wahoo and Kingfish Piers	92	ea	1,725 -	158,700 -
				<b>Total Base Bid plus Alternate Bid Item 1 and 2</b>	<b>1,596,999 -</b>
<b>Alternate Bid Item 3 (Composite Decking)</b>					
	Furnish Composite Decking (Main Pier)	4,350	sf	No CHANGE	—
	Furnish Composite Decking (Finger Piers)	2,000	sf	No CHANGE	—
				<b>Sub Total Alternate Bid Item 3): Indicaate as an Additive or deductive:</b>	<b>—</b>
				<b>Total Base Bid plus Alternate Bid Items 1, 2 and 3</b>	<b>1,596,999 -</b>

TOTAL LUMP SUM BID (BASE BID PLUS ALTERNATE BID ITEM 1: FINGER PIERS)

ONE MILLION FOUR HUNDRED THIRTY-EIGHT THOUSAND <sup>TWO HUNDRED NINETY-NINE</sup> Dollars

(Amount written in words has precedence)

and No Cents

TOTAL :

LUMP SUM BID: (BASE PLUS ALTERNATE BID ITEM 1: FINGER PIERS)

\$ 1,438,299  
(numerals)

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the Work in the event that the Bidder is awarded the Contract:

KEARNS CONSTRUCTION COMPANY (MARINE CONSTRUCTION)  
Name

4101 BRAGANZA AVENUE MIAMI FL 33133  
Street City State Zip

GARY'S PLUMBING (POTABLE WATER / SEWER / FIRE SYSTEMS)  
Name

6409 2ND TERRACE, SUITE 1 KEY WEST FL 33040  
Street City State Zip

NEARSHORE ELECTRIC (ELECTRICAL)  
Name

5680 1ST AVENUE #5 STOCK ISLAND FL 33040  
Street City State Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street City State Zip

Surety

Hartford Accident & Indemnity Co whose address is  
5445 Corporate Drive Troy MI 48098  
Street Suite 300 City State Zip

Bidder

The name of the Bidder submitting this Bid is Douglas N. Higgins, Inc.

\_\_\_\_\_ doing business at

3390 Travis Pointe Rd. Suite A Ann Arbor MI 48108  
Street City State Zip

which is the address to which all communications concerned with this Bid and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Bid, or of the partnership, or of all persons interested in this Bid as principals are as follows:

Douglas Higgins - President R. Suzanne Hawker - Secretary / Treasurer  
Daniel Higgins William Higgins James Sweet  
& Kelly Wilkie, Vice-President

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_ day of \_\_\_\_\_ 20\_\_.

\_\_\_\_\_  
Signature of Bidder

\_\_\_\_\_  
Title

**If Corporation**

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 19 day of September 2012.

(SEAL)

Douglas N. Higgins, Inc.  
Name of Corporation

By: Kelly A. Wilkie

Title: Vice - President







Attest: R. Suzanne Hawker  
Secretary

**END OF SECTION**

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on May 15, 2012 and that said resolution is in full force and effect:

"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."

<u>Douglas N. Higgins</u>	
<u>Daniel N. Higgins</u>	
<u>William D. Higgins</u>	
<u>James H. Sweet</u>	
<u>Kelly A. Wilkie</u>	
	
	R. Suzanne Hawker Secretary

Dated: May 15, 2012





NOW, THEREFORE, the conditions of this obligation are such that if the Principal within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the Obligee and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the awarded base bid, satisfactory to the Owner, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the Obligee and the Surety herein agrees to pay said sum immediately upon demand of the Obligee in good and lawful money of the United States of America, as liquidated damages for failure thereof of said Principal.

Signed and sealed this 19th day of September, 2012.

Douglas N. Higgins, Inc.  
Principal

By: Kelly A. Wilkie  
Kelly A. Wilkie, Vice-President  
Hartford Fire Insurance Company

Surety  
By: Heather M. Johnson  
Attorney-In-Fact Heather M. Johnson,

Dale Q. Bibo  
Dale A. Bibo  
Fl. Resident Agent  
Bibo & Co. 2101 NW 37th Ave.  
Miami, FL 33172 305 591 1100

END OF SECTION

# POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-4

One Hartford Plaza

Hartford, Connecticut 06155

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Code: 35-350851

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of unlimited:**

*Heather M. Johnson, Joel E. Speckman, Terri Mahakian, David Harlock*  
of  
*Ann Arbor, MI*

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**In Witness Whereof**, and as authorized by a Resolution of the Board of Directors of the Companies on January 22, 2004 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



*Wesley W. Cowling*

Wesley W. Cowling, Assistant Secretary

*M. Ross Fisher*

M. Ross Fisher, Assistant Vice President

STATE OF CONNECTICUT

COUNTY OF HARTFORD

} ss. Hartford

On this 3<sup>rd</sup> day of November, 2008, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Scott E. Paseka*

Scott E. Paseka  
Notary Public

My Commission Expires October 31, 2012

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of September 13, 2012.

Signed and sealed at the City of Hartford.



*Gary W. Stumper*

Gary W. Stumper, Assistant Vice President

ANTI-KICKBACK AFFIDAVIT

STATE OF ~~FLORIDA~~ <sup>Michigan</sup> )  
                  ~~MONROE~~ <sup>Washtenaw</sup> : SS  
COUNTY OF ~~MONROE~~ )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelly A. Wilkie  
Kelly A. Wilkie, Vice-President

Sworn and subscribed before me this  
19 day of September, 2012

R. Suzanne Hawker  
NOTARY PUBLIC, State of ~~Florida~~ <sup>Michigan</sup>  
at Large

**R. SUZANNE HAWKER**  
Notary Public, Washtenaw County, MI  
My Commission Expires Mar 7, 2017

My Commission Expires: \_\_\_\_\_

END OF SECTION

SWORN STATEMENT UNDER SECTION 287.133(3)(A)  
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER  
AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for Replacement of Tarpon Pier
2. This sworn statement is submitted by Douglas N. Higgins, Inc.  
(name of entity submitting sworn statement)

whose business address is 3390 Travis Pointe Rd. Suite A  
Ann Arbor, MI 48108 and (if applicable) its Federal Employer

Identification Number (FEIN) is 38-1807765

(If the entity has no FEIN, include the Social Security Number of the individual signing this  
sworn statement \_\_\_\_\_)

3. My name is Kelly A. Wilkie  
(please print name of individual signing)

and my relationship to the entity named above is Vice-President

4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.
5. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means
1. A predecessor or successor of a person convicted of a public entity crime; or
  2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

7. I understand that a "person" as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie  
(signature)  
September 19, 2012  
(date)

STATE OF Michigan  
COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her  
(name of individual signing)

signature in the space provided above on this 19th of September, 2012

My commission expires:

**R. SUZANNE HAWKER**  
Notary Public, Washtenaw County, MI  
My Commission Expires Mar 7, 2017

R. Suzanne Hawker  
NOTARY PUBLIC

402686A.GN1

402868A.GN1

DATE:

September 19, 2012

SECTITLE  
SECNO - 2

402868.B1  
August 21, 2012  
©COPYRIGHT 2006 CH2M HILL

EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT

STATE OF Michigan )  
ELORIDA )  
: SS  
COUNTY OF Washtenaw )

I, the undersigned hereby duly sworn, depose and say that the firm of Douglas N. Higgins, Inc. provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: Kelly A. Wilkie

Sworn and subscribed before me this

19th day of September, 2012.

R. Suzanne Hawker

NOTARY PUBLIC, State of ~~Florida~~ at Large  
Michigan

My Commission Expires: \_\_\_\_\_

**R. SUZANNE HAWKER**  
Notary Public, Washtenaw County, MI  
My Commission Expires Mar 7, 2017



**CITY OF KEY WEST INDEMNIFICATION FORM**

The contractor shall indemnify and hold harmless the City of Key West, its officers and employees, from liabilities, damages, losses and costs, including, but not limited to reasonable attorney's fees, to the extent caused by negligence, recklessness or intentional wrongful misconduct of Contractor and persons employed or utilized by Contractor in the performance of this agreement. Except as specifically provided herein, this agreement does not require Contractor to indemnify the City of Key West, its employees, officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key West's option, any and all claims of liability and all suits and actions of every name and description covered above which may be brought against the City of Key West whether performed by Contractor, or persons employed or utilized by Contractor.

The Contractor's obligation under this provision shall not be limited in any way by the agreed upon Contract Price as shown in this Agreement, or the Contractor's limit of or lack of sufficient insurance protection.

Contractor Name: Douglas N. Higgins Inc. SEAL:

3390 Travis Pointe Rd Suite A  
Address Ann Arbor MI 48108



Authorized Signature

Paul R Waters  
Print Name

Regional Manager / Florida Keys  
Title

Date: 9-26-12

**CITY OF KEY WEST BUSINESS LICENSE TAX RECEIPT**

1. A City of Key West Business License Tax Receipt is required for this Project. Contractor must be general contractor or building contractor or engineering contractor.
  
2. A City of Key West Business License Tax Receipt also is required as for sub-contracting landscaping contractor, engineering services, and professional surveying.
  
3. A Business License Tax Application can be found on the City's web site.

**<http://www.keywestcity.com/egov/docs/1162843921181.htm>**

AUGUST 21, 2012

BUSINESS LICENSE TAX  
RECEIPT/APPLICATION  
00 43 20 - 1

**2011 / 2012  
MONROE COUNTY BUSINESS TAX RECEIPT  
EXPIRES SEPTEMBER 30, 2012**

RECEIPT# 30140-62369

Business Name: DOUGLAS N HIGGINS INC

Owner Name: DOUGLAS N HIGGINS, JAMES SWEET QUAL Business Location: MO CTY  
 Mailing Address: 3390 TRAVIS POINTE RD KEY WEST, FL 33040  
 Ste A Business Phone: 305-294-3355  
 ANN ARBOR, MI 48108 Business Type: CONTRACTORS (UNDERGROUND UTILITY)

Rooms                      Seats                      Employees                      Machines                      Stalls

5

STATE LICENSE: CUC057447 EX

Number of Machines:		For Vending Business Only				Vending Type:		
Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid		
20.00	0.00	20.00	0.00	0.00	0.00	20.00		

Paid 118-10-00000744 07/08/2011 20.00

**THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS**

THIS BECOMES A TAX RECEIPT  
WHEN VALIDATED

**Danise D. Henriquez, CFC, Tax Collector**  
**PO Box 1129, Key West, FL 33041**

THIS IS ONLY A TAX.  
YOU MUST MEET ALL  
COUNTY AND/OR  
MUNICIPALITY PLANNING  
AND ZONING REQUIREMENTS.

# CITY OF KEY WEST, FLORIDA

## Business Tax Receipt

This Document is a business tax receipt  
Holder must meet all City zoning and use provisions.  
P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021  
Location Addr 3390 TRAVIS POINTE STE A RD  
Lic NBR/Class 12-00022114 CONTRACTOR - CERT GENERAL CONTRACTOR  
Issue Date: July 15, 2011 Expiration Date: September 30, 2012  
License Fee \$309.75  
Add. Charges \$0.00  
Penalty \$0.00  
Total \$309.75  
Comments:

---

This document must be prominently displayed.

DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGC)  
3390 TRAVIS POINTE STE A RD  
ANN ARBOR MI 48108

Oper: CWALKER Type: OC Drawer: 1  
Date: 7/18/11 54 Receipt no: 06071  
2012 22114  
OR LIC OCCUPATIO 1 \$309.75  
Trans number: 2652607  
CK CHECK 15938 \$619.50  
Trans date: 7/18/11 Time: 8:41:36

# *State of Florida*

## *Department of State*


I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a corporation organized under the laws of Michigan, authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2012, that its most recent annual report was filed on January 17, 2012, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the Great Seal of  
Florida, at Tallahassee, the Capital, this the  
Eighteenth day of January, 2012*



*Secretary of State*



Authentication ID: 000218635270-011812-830666

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>

**LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22**

**SECTION 2-798** *N/A*

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.
  - Not a local vendor pursuant to Ordinance 09-22 Section 2-798
  - Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name

Phone:

Current Local Address:  
(P.O Box numbers may not be used to establish status)

Fax:

Length of time at this address

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Date

STATE OF \_\_\_\_\_  
COUNTY OF \_\_\_\_\_

The foregoing instrument was acknowledged before me this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

By \_\_\_\_\_, of \_\_\_\_\_  
(Name of officer or agent, title of officer or agent)      Name of corporation acknowledging)  
or has produced \_\_\_\_\_ as identification  
(type of identification)

\_\_\_\_\_  
Signature of Notary

Return Completed form with  
Supporting documents to:  
City of Key West Purchasing

\_\_\_\_\_  
Print, Type or Stamp Name of Notary

\_\_\_\_\_  
Title or Rank

KEARNS CONSTRUCCIOTN COMPANY / CGC 060194  
SPECIAL BIDDING REQUIREMENTS  
CITY OF KEY WEST / REPLACEMENT OF TARPON PIER

1. Ocean Reef Club / Key Largo – Replace Dock “D” with Bellingham Concrete Floating Docks  
Contract Amount: \$200,000  
Dates: Summer of 2011  
Owner: Ocean Reef Club, Dock “D” Marine Condominium Owner’s Association  
Owner’s Contact Person: Steve Ryder, Bellingham Marine (904-613-2331)  
Engineer: William Huffman, P.E.  
Engineer’s number: 904-380-5519
  
2. Ocean Reef Club / Key Largo – Replace Dock “H” with Bellingham Concrete Floating Docks  
Contract Amount: \$200,000  
Date: Summer of 2011  
Owner: Ocean Reef Club, Dock H” Marine Condominium Owner’s Association  
Owners’ Contract Person: Steve Ryder, Bellingham Marine (904-613-2331)  
Engineer: William Huffman, P.E.  
Engineer’s number: 904-380-5519
  
3. United States Sailing Center – New Floating Docks and Dredging  
Contract Amount: \$100,000  
Date: Summer of 2011  
Owner: United States Sailing Center, Miami, Florida  
Owner’s Contact Person: Patrick Downey, Executive Director (305-854-1058)  
Engineer: Kirk Lofgren, President – Ocean Consulting  
Engineer’s number: 305-457-5573
  
4. Raymond J. Hermann – New Residential Concrete Floating Docks at Ocean Reef  
Contract Amount: \$35,000  
Date: Spring of 2009  
Owner’s Address: 1310 St. Pauls Way, Crownsville, MD 21032
  
5. Coral Reef Yacht Club – New Concrete Floating Docks and Dock Repair  
Contract Amount: \$220,000  
Date: Fall 2007  
Owner: Coral Reef Yacht Club, Miami, Florida  
Owner’s Contact Peron: Paul Scheller / Assistant General Manager  
Owner’s number: 305-858-1733

6. Key Biscayne Yacht Club – New Docks, Piles and Dock Shoring  
Contract Amount: \$600,000  
Date: 2009, 2010 & 2011  
Owner: Key Biscayne Yacht Club, Key Biscayne, Florida  
Owner's Contract Person: Jerry Shannon, General Manager (305-361-9171)  
Engineer: Kirk Lofgren, President – Ocean Consulting  
Engineer's number: 305-457-5573
  
7. Rickenbacker Marina – New Docks and Piles  
Contract Amount: \$1,400,000  
Date: 2010, 2011 and 2012  
Owner: Aabad Melwani, President – Rickenbacker Marina (305-761-7720)  
Engineer: Kirk Lofgren, President – Ocean Consulting  
Engineer's number: 305-457-5573
  
8. River Cove Marina – Demo Existing, Add New Docks, Dredge and Seawall (70 slip marina)  
Contract Amount: \$2,000,000  
Date: 2008 and 2009  
Owner: Robert W. Christoph – President, RCI 305-672-5588(former owner of Conch Harbor, Key West)  
Engineer: Kevin McCabe / Environmental Development Corp.  
Engineer's number: Retired
  
9. Port of Miami Tunnel – Marine Excavation, Pile Driving, Commercial Diving and Underwater Concrete Placement  
Contract Amount (Phase I – Watson Island): \$2,000,000  
Contract Amount (Phase II – Dodge Island): \$3,000,000  
Total (Phase I + Phase II): \$5,000,000  
Date: Summer of 2011 (Phase I) + winter of 2012 (Phase II)  
Owner: BCWF / Florida DOT / City of Miami / Miami Dade County  
Construction Contact: Pierre Pascual – Underground Construction Manager (Director of Tunnel Construction / 305-510-8701)  
Engineer: Jean – Philippe Cariou / Methods Chief Engineer 305-632-7623 for BCWF

#### PENDING / CURRENT FLOATING DOCK PROJECTS

- A. City of Miami – Kennedy Park Floating Docks / \$150,000 (won bid, won award recommendation, waiting for written contract)
- B. Stock Island Marina – Floating Dock and Pile Installation / \$850,000 (verbal agreement, waiting on written contract)



DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> City County Flow Swap</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 East Tamiami Trail, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber and Brundage 7400 Trail Blvd. Naples, Florida 34102 Dominic Amico</p> <p><b>Contract Date:</b> <b>Final Contract Amount:</b> <b>Completion Date:</b> <b>Project Description:</b> Installation of force main, MDV's and valve vaults to two locations which would allow bypass from Collier County to the City of Naples.</p>	<p><b>Project Name:</b> Collier County Justice Center</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Facilities Management Department 3301 East Tamiami Trail Naples, Florida 34112 John Clements</p> <p><b>Engineer - Address - Phone:</b> Q, Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt 239-947-1144</p> <p><b>Contract Date:</b> \$81,950.00 <b>Final Contract Amount:</b> \$141,568.41 <b>Completion Date:</b> August, 2009</p> <p><b>Project Description:</b> Construction of grinder pump station (vault), installation of muffin monster (grinder/auger assembly), new sanitary sewer and manholes. Replacement of the existing sanitary sewer with a new 12-inch main and a high water alarm system.</p>
<p><b>Project Name:</b> Pump Station S-6 Gearbox Replacement</p> <p><b>Owner - Address - Project Manager - Phone:</b> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Gerard Flynn</p> <p><b>Engineer - Address - Phone:</b> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Michael Millares</p> <p><b>Contract Date:</b> December 3, 2009 <b>Final Contract Amount:</b> \$2,191,945.00 <b>Completion Date:</b> May 2010</p> <p><b>Project Description:</b> Replacement of three massive gearboxes for three 84" Gas Engine driven Vertical Turbine Pumps.</p>	<p><b>Project Name:</b> Cove Stormwater Pump Station Imp.</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples Department of Streets and Stormwater 295 Riverside Circle Naples, Florida 34102 (239) 213-5000</p> <p><b>Engineer - Address - Phone:</b> AECOM 4415 Metro Parkway Suite 404 Fort Myers, Florida 33916 (239) 278-7986</p> <p><b>Contract Date:</b> 2/4/09 Award, 3/16/09 NTP <b>Final Contract Amount:</b> \$2,778,000.00 <b>Completion Date:</b> 2/8/10 (Contract)</p> <p><b>Project Description:</b> Replacement of large Vertical Turbine Pumps. Installation of a large, below grade and water table, cast in place structure which included gates, an 60" bypass pipe, a trash rake. Project also included significant Electrical &amp; Instrumentation</p>
<p><b>Project Name:</b> Master Pump Station 305 Rehabilitation</p> <p><b>Owner - Address - Project Manager:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar.</p> <p><b>Engineer - Address:</b> Q, Grady Minor and Associates, P.A. 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><b>Contract Date:</b> August 11, 2008 <b>Final Contract Amount:</b> \$444,000.00 <b>Completion Date:</b> January 16, 2009</p> <p><b>Project Description:</b> Fully rehab 2300 GPM Master Pump Station</p>	<p><b>Project Name:</b> Water Reuse Piping Modifications / Reuse System Upgrade</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island Public Utilities 50 Bald Eagle Drive Marco Island, Florida 34145 Bruce Weinstein 239-389-5000</p> <p><b>Engineer:</b> Metcalf and Eddy</p> <p><b>Contract Date:</b> February 10, 2008 <b>Final Contract Amount:</b> \$649,171.67 <b>Completion Date:</b> November 2008</p> <p><b>Project Description:</b> Rehab 500,000 Gallon Tank and convert potable water facility to reuse storage facility</p>

DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> CAT Operations &amp; Administration Center Pump Station and Force Main Connection</p> <p><b>Owner - Address - Project Manager:</b> Collier County Alternative Transportation Division 2885 South Horseshoe Drive Naples, Florida 34104 Sue Faulkner</p> <p><b>Engineer:</b> G. Grady Minor 3800 Via Del Rey Bonita Springs, Florida 34134</p> <p><b>Contract Date:</b> February 14, 2008 <b>Final Contract Amount:</b> \$183,673.04 <b>Completion Date:</b> May 1, 2008</p> <p><b>Project Description:</b> Installation of 14-inch force main, pump station and valve vault to existing CAT Operations Building.</p>	<p><b>Project Name:</b> San Marco Master Lift Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island Public Works 50 Bald Eagle Drive Marco Island, Florida 34145 Timothy E. Pinter, P.E.</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> January 2, 2008 <b>Final Contract Amount:</b> \$83,615.61 <b>Completion Date:</b></p> <p><b>Project Description:</b> Construct new 800 GPM Master Lift Station</p>
<p><b>Project Name:</b> Irrigation Quality Water Project</p> <p><b>Owner - Address - Project Manager:</b> Collier County Facilities Management 3301 Tamiami Trail East, Building W Naples, Florida 34112 Damon Gonzales</p> <p><b>Engineer - Address - Phone:</b> Anchor Engineering</p> <p><b>Contract Date:</b> March 14, 2007 <b>Final Contract Amount:</b> \$1,213,474.52 <b>Completion Date:</b> January 15, 2008</p> <p><b>Project Description:</b> Irrigation Improvements at Collier County Government Complex. Work was coordinated with an operating complex and interruptions were minimized or eliminated.</p>	<p><b>Project Name:</b> Golden Gate WWTP and Injection Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Governmental Utility Authority 280 Welkva Springs Road, Suite 203 Longwood, Florida 32779</p> <p><b>Engineer - Address - Phone:</b> Arcadis 4307 Vineland Road Suite H-20 Orlando, Florida 32811 407-236-5700</p> <p><b>Contract Date:</b> <b>Final Contract Amount:</b> <b>Completion Date:</b></p> <p><b>Project Description:</b> Expansion of Golden Gate WWTP which included the construction of a new digester, chlorine contact tank and injection well pump station, modification of clarifiers #1 and #2, installation of surge and annular pressure tanks and appurtenances.</p>
<p><b>Project Name:</b> Treeline Master Pump Station</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Fort Myers 2200 Second Street Fort Myers, Florida 33902 Elfana Hayes, E.I. (239) 332-6318</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering, Inc. 2122 Johnson Street Fort Myers, Florida 33920 David Trouseaud (239) 334-0046</p> <p><b>Contract Date:</b> July 1, 2008 <b>Final Contract Amount:</b> \$1,043,805.00 - Not Final <b>Completion Date:</b> February, 2009</p> <p><b>Project Description:</b> Installation of a master pump station located along Treeline Avenue. The project entailed a jack and bore under Treeline Avenue to connect to the existing force main and construction of a 20 foot deep master pump station. A 400 KW</p>	<p><b>Project Name:</b> PS S-127 and S-133 Pump Refurbishment and Bearing Replace.</p> <p><b>Owner - Address - Project Manager - Phone:</b> South Florida Water Management District 2101 Centrepark West Drive, Suite 110 West Palm Beach, Florida 33409 Mike Curley</p> <p><b>Engineer - Address - Phone:</b> South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33408 Teri Swartz</p> <p><b>Contract Date:</b> April 10, 2008 <b>Final Contract Amount:</b> \$3,947,723.00 <b>Completion Date:</b> July 2010</p> <p><b>Project Description:</b> Completely recondition the main 42" vertical turbine pumps, five at S-127 and five at S-133. Install new electrical and instrumentation.</p>

**DOUGLAS N. HIGGINS, INC.**  
**EXPERIENCE - PAST EIGHT YEARS - GROUP 1**

<p><b>Project Name:</b> Gateway Triangle Stormwater Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>          Collier County          Stormwater Department          2885 Horseshoe Drive          Naples, Florida 34 239-252-6192          Shane Cox</p> <p><b>Engineer - Address:</b>          HDR, Inc.          200 West Forsyth Street          Jacksonville, Florida 32202          Laura Phillips</p> <p><b>Contract Date:</b> November 5, 2007  <b>Final Contract Amount:</b> \$1,021,336.78  <b>Completion Date:</b> July 28, 2008</p> <p><b>Project Description:</b>          Stormwater improvements to existing area - excavation of approximately 34,000 Cy of dirt and grading to form three continuous ponds. Installation of box culverts, sheet piling, concrete ditch pavement and storm drainage structures.</p>	<p><b>Project Name:</b> Marco Island North Barfield &amp; North Marco Sanitary Sewer District</p> <p><b>Owner - Address - Project Manager - Phone:</b>          City of Marco Island          50 Bald Eagle Drive          Marco Island, FL 34145          Mr. James Miller          239-389-5011</p> <p><b>Engineer - Address - Phone:</b>          Bolya Engineering          4415 Metro Parkway, Suite 104          Fort Myers, FL 33916          Fred Mittl          239-278-7996</p> <p><b>Contract Date:</b> March 1, 2007</p> <p><b>Final Contract Amount:</b> North Marco \$4,644,808.99          North Barfield \$7,270,729.37</p> <p><b>Completion Date:</b> North Marco May 11, 2008          North Barfield March 24, 2008</p> <p><b>Project Description:</b>          New wastewater collection system installed to replace existing septic tanks. Work included gravity sewer, forcemain, transmission main, pump stations, road restoration, etc.</p>
<p><b>Project Name:</b> NCRWF MLE Bleach Project Phase 2, Mechanical</p> <p><b>Owner - Address - Project Manager:</b>          Collier County          Public Utilities Engineering Department          3301 Tamiami Trail East, Building H          Naples, Florida 34112          Dianna Duerf</p> <p><b>Engineer - Address - Phone:</b>          Hble Montas          950 Encore Way          Naples, Florida 34110          Jerry Tarcoska 239-254-2000</p> <p><b>Contract Date:</b> September 17, 2007  <b>Final Contract Amount:</b> \$336,412.49  <b>Completion Date:</b> June 17, 2008</p> <p><b>Project Description:</b>          Bleach piping modifications to chlorine contact chambers and modification of pump skids to have redundancy in bleach feed system.</p>	<p><b>Project Name:</b> Rehabilitation of Master Pump Station 318</p> <p><b>Owner - Address - Project Manager:</b>          Collier County          Public Utilities Engineering Department          3301 Tamiami Trail East, Building H          Naples, Florida 34112          Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>          Q. Grady Minor &amp; Associates          3800 Via Del Rey          Bonita Springs, Florida 34134          David Schmitt          239-947-1144</p> <p><b>Contract Date:</b> November 16, 2007  <b>Final Contract Amount:</b> \$765,823.34  <b>Completion Date:</b> June 3, 2008</p> <p><b>Project Description:</b>          Full rehab 800 GPM Master Pump Station</p>
<p><b>Project Name:</b> Rehabilitation of Master Pump Station 318</p> <p><b>Owner - Address - Project Manager - Phone:</b>          Collier County          Public Utilities Engineering Department          3301 Tamiami Trail East, Building H          Naples, Florida 34112          Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b>          Q. Grady Minor &amp; Associates          3800 Via Del Rey          Bonita Springs, Florida 34134          David Schmitt          239-947-1144</p> <p><b>Contract Date:</b> October 9, 2007  <b>Final Contract Amount:</b> \$789,070.59  <b>Completion Date:</b> June 10, 2008</p> <p><b>Project Description:</b>          Fully rehab 3000 GPM Master Pump Station</p>	<p><b>Project Name:</b> NCRWTP Chemical Laboratory Ventilation Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>          Collier County          Public Utilities Engineering Department          3301 Tamiami Trail East, Building H          Naples, Florida 34112          Tom Chmelik          239-762-2575</p> <p><b>Engineer - Address - Phone:</b>          TLO Engineering          1400 Colonial Boulevard, Suite 203          Fort Myers, Florida 33907          Nicholas L. Mancuso          239-275-4240</p> <p><b>Contract Date:</b> March 13, 2007  <b>Final Contract Amount:</b> \$749,367.57  <b>Completion Date:</b> November 30, 2008</p> <p><b>Project Description:</b>          Replace complete HVAC system including air handler,</p>

DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> Connection to Water Main - Marco Shores</p> <p><b>Owner - Address - Project Manager:</b> City of Marco Island Public Works 50 Bald Eagle Drive, Marco Island, Florida 34145 James Miller</p> <p><b>Engineer - Address - Phone:</b></p> <p><b>Contract Date:</b> April 26, 2007 <b>Final Contract Amount:</b> \$188,000.00 <b>Completion Date:</b> August 31, 2007 <b>Project Description:</b> Watermain connection at Marco Shores.</p>	<p><b>Project Name:</b> Collier County NCRWTP AND SCRWTP Sand Separators</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 East Tamiami Trail Naples, Florida 34112 Diana Duerf</p> <p><b>Engineer - Address - Phone:</b> Hazen and Sawyer</p> <p><b>Contract Date:</b> August 1, 2008 <b>Final Contract Amount:</b> In progress <b>Completion Date:</b> In progress <b>Project Description:</b> Procurement and installation of two automatic self-cleaning sand separators (custom built in Germany) including stainless steel piping, valves, instruments and control panels. Installation of system, which included two, three-chamber pump stations, submersible pumps, venturi flowmeters, etc.</p>
<p><b>Project Name:</b> SCRWTP Raw Water Transmission Main &amp; Appurtenances for Raw Water Wells 39S, 40S, 41S &amp; 42S</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail, Building H Naples, Florida 34112 Peter Schall</p> <p><b>Engineer - Address - Phone:</b> Hazen &amp; Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muniz 561-997-8070</p> <p><b>Contract Date:</b> September 26, 2006 <b>Final Contract Amount:</b> \$1,884,000.00 <b>Completion Date:</b> April 11, 2007 <b>Project Description:</b> Installed 3500 lf of 16-inch HDPE raw water transmission main along with four new raw water wells. This provided the plant the ability to produce sufficient capacity to meet water demands. Included installation of piggng stations and electrical enclosures.</p>	<p><b>Project Name:</b> Decommissioning of Pelican Bay Wastewater Treatment Plant</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Sandy Sridhar</p> <p><b>Engineer - Address - Phone:</b> Hazen and Sawyer 2101 Corporate Boulevard, Suite 303 Boca Raton, Florida 33431 Kurt Pfeiffer 561-997-8070</p> <p><b>Contract Date:</b> February 8, 2006 <b>Final Contract Amount:</b> \$72,500.00 <b>Completion Date:</b> July 30, 2006 <b>Project Description:</b> Decommissioning of an abandoned Wastewater Treatment Plant</p>
<p><b>Project Name:</b> Pelican Bay Fire and Irrigation Water System Improvement at the Ritz Carlton</p> <p><b>Owner - Address - Project Manager:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Claude Nesbitt</p> <p><b>Engineer - Address - Phone:</b> Wilson Miller, Inc. 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Payer 800-649-4338</p> <p><b>Contract Date:</b> March 30, 2006 <b>Final Contract Amount:</b> \$162,723.43 <b>Completion Date:</b> February 28, 2007 <b>Project Description:</b> Fire and Irrigation improvements for the Ritz Carlton. Work was coordinated to maintain fire safety at all times.</p>	<p><b>Project Name:</b> Reclaimed Water Aquifer Storage and Recovery</p> <p><b>Owner - Address - Project Manager:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Naples, Florida 34112 Alicia Abbott</p> <p><b>Engineer - Address:</b> Water Resource Solution 1388 Colonial Boulevard Fort Myers, Florida 33907 Lloyd Horvath</p> <p><b>Contract Date:</b> April 5, 2006 <b>Final Contract Amount:</b> \$4,668,515.28 <b>Completion Date:</b> June 6, 2007 <b>Project Description:</b> Installed a deep injection well for the storage of reclaimed water coming from Collier County water treatment plants. The Owner will have full capability to recover this reclaimed water for market and/or use for their own irrigation needs.</p>

DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> Tigertail Sewer District Wastewater Collection System Expansion</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. James Miller 239-389-5011</p> <p><b>Engineer - Address - Phone:</b> Bolye Engineering 4415 Metro Parkway, Suite 104 Fort Myers, FL 33916 Fred Mittl 239-278-7996</p> <p><b>Contract Date:</b> March 7, 2006 <b>Final Contract Amount:</b> \$2,920,703.33 <b>Completion Date:</b> December 21, 2006 <b>Project Description:</b> New wastewater collection system including gravity sewer, forcemain, transmission mains, laterals, pump stations, and complete road restoration</p>	<p><b>Project Name:</b> Pads for MBR and Equipment</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-389-5182</p> <p><b>Engineer - Address - Phone:</b> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><b>Contract Date:</b> March 13, 2006 <b>Final Contract Amount:</b> \$183,000.00 <b>Completion Date:</b> May 13, 2006 <b>Project Description:</b> Four structural concrete slabs.</p>
<p><b>Project Name:</b> Rosemary Park Paving &amp; Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><b>Contract Date:</b> April 5, 2006 <b>Final Contract Amount:</b> \$831,805.33 <b>Completion Date:</b> November 1, 2006 <b>Project Description:</b> Drainage Improvements with RCP pipe and concrete structures.</p>	<p><b>Project Name:</b> Forest Lakes MSTU Phase 2 Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County - ATM Stormwater Department 2885 Horseshoe Drive South Naples, Florida 34104 Darryl Richard</p> <p><b>Engineer - Address:</b> Willson Miller 3200 Bailey Lane, Suite 200 Naples, Florida 34105 Craig Pajer</p> <p><b>Contract Date:</b> May 2, 2006 <b>Final Contract Amount:</b> \$193,287.00 <b>Completion Date:</b> July 19, 2006 <b>Project Description:</b> Drainage improvements with RCP and concrete structures.</p>
<p><b>Project Name:</b> Dorch Ave. Drainage &amp; Paving Impvs. Hampton Street Sidewalk Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor 3800 Via Del Rey Bonita Springs 34134 David Schmitt 239-949-6243</p> <p><b>Contract Date:</b> March 15, 2006 <b>Final Contract Amount:</b> \$316,400.50 <b>Completion Date:</b> August 1, 2006 <b>Project Description:</b> Drainage improvements with RCP pipe and concrete structures.</p>	<p><b>Project Name:</b> Lehigh Acres Interconnect with The City of Fort Myers</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Governmental Utility Authority 280 Wekiwa Springs Road, Suite 203 Longwood, Florida 32779</p> <p><b>Engineer - Address - Phone:</b> Malcom Pirnie, Inc. 2301 Maitland Center Parkway, Suite 425 Maitland, Florida 32751 Victor Huriburt 407-659-5550</p> <p><b>Contract Date:</b> June 15, 2006 <b>Final Contract Amount:</b> \$2,884,382.00 <b>Completion Date:</b> April 2007 <b>Project Description:</b> New 8" and 12" watermain including both open cut and directional drilling. Work was performed along a busy thoroughfare.</p>

DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> Pump Station 109 and 113 Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Sandy Siddhar</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><b>Contract Date:</b> February 8, 2008 <b>Final Contract Amount:</b> \$ 1,229,561.25 <b>Completion Date:</b> September 29, 2008</p> <p><b>Project Description:</b> New Pump Station &amp; Complete Pump Station Rehab. Work included bypass pumping, structural concrete, precast concrete, electrical/instrumentation, and mechanical.</p>	<p><b>Project Name:</b> Marco Island Wastewater Treatment Plant Expansion - Phase 1 Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Mr. Bruce Weinstein 239-388-5182</p> <p><b>Engineer - Address - Phone:</b> CDM 9311 College Parkway Fort Myers, FL 33919 Adam Soblenski 239-437-9494</p> <p><b>Contract Date:</b> May 23, 2006 <b>Final Contract Amount:</b> \$9,787,283.47 <b>Completion Date:</b> January 17, 2007</p> <p><b>Project Description:</b> Included in similar project section</p>
<p><b>Project Name:</b> Appurtenances For Wells RD 101N and 102N</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p><b>Engineer - Address - Phone:</b> Hazen &amp; Sawyer 2101 Corporate Boulevard, Suite 301 Boca Raton, Florida 33431 Albert Muntz</p> <p><b>Contract Date:</b> May 24, 2005 <b>Final Contract Amount:</b> \$597,000.00 <b>Completion Date:</b> January 27, 2008</p> <p><b>Project Description:</b> Complete well installations with exception of the drilled well including pumps, mechanical, and electrical/instrumentation</p>	<p><b>Project Name:</b> Construction of Wells 35 &amp; 36</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Howard Brogdon</p> <p><b>Engineer - Address - Phone:</b> Camp Dresser &amp; McKee, Inc. 9311 College Parkway, Suite 1 Fort Myers, Florida 33919 Adam Sobolewski 239-432-9494</p> <p><b>Contract Date:</b> August 16, 2005 <b>Final Contract Amount:</b> \$988,980.97 <b>Completion Date:</b> January 30, 2006</p> <p><b>Project Description:</b> Complete well installations with exception of the drilled well including pumps, mechanical, and electrical/instrumentation</p>
<p><b>Project Name:</b> 12th Avenue Interconnect Booster PS</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Peter Schalt</p> <p><b>Engineer - Address - Phone:</b> Hazen and Sawyer 1905 South 25th Street, Suite 103 Fort Pierce, Florida 34947 Albert Muntz</p> <p><b>Contract Date:</b> August 8, 2005 <b>Final Contract Amount:</b> \$1,083,000.00 <b>Completion Date:</b> October 31, 2006</p> <p><b>Project Description:</b> New Wellfield Booster Pump Station including structural concrete, a precast building, mechanical piping, major electrical and instrumentation.</p>	<p><b>Project Name:</b> NCWRF Rebuild filter Set 1 Clean and Paint Filter Beds</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Gulliani</p> <p><b>Engineer - Address - Phone:</b> Collier County Public Utilities Engineering Department 3301 Tamiami Trail East, Building H Karen Gulliani</p> <p><b>Contract Date:</b> March 1, 2005 <b>Final Contract Amount:</b> \$354,817.00 <b>Completion Date:</b> September 14, 2005</p> <p><b>Project Description:</b> Clean out existing filter beds, paint, and install new filter sand.</p>

DOUGLAS N. HIGGINS, INC.  
EXPERIENCE - PAST EIGHT YEARS - GROUP 1

<p><b>Project Name:</b> SCWRF Rehabilitation Piping Odor Control Modifications</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities Engineering 3301 Tamiami Trail East, Building H Naples, Florida 34112 Vaughn Williams</p> <p><b>Engineer - Address - Phone:</b> Hole Montes 950 Encore Way Naples, Florida 34110 E. Joseph Gostz, Jr. 239-254-2000</p> <p><b>Contract Date:</b> November 21, 2005 <b>Final Contract Amount:</b> \$217,900.00 <b>Completion Date:</b> July 12, 2006 <b>Project Description:</b> Modifications to the existing Odor Control System</p>	<p><b>Project Name:</b> Michigan Street Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs 9101 Bonita Beach Road Bonita Springs, Florida 34135 239-949-6262</p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates 3800 Via Del Rey Bonita Springs, Florida 34134 David Schmitt</p> <p><b>Contract Date:</b> January 10, 2005 <b>Final Contract Amount:</b> \$243,610.00 <b>Completion Date:</b> September 1, 2005 <b>Project Description:</b> Drainage Improvements with RCP pipe and concrete structures.</p>
<p><b>Project Name:</b> Richview Court Drainage Maintenance</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Bonita Springs Public Works Department 9101 Bonita Beach Road Bonita Springs, Florida 239-949-6243</p> <p><b>Engineer - Address - Phone:</b> City of Bonita Springs Public Works Department</p> <p><b>Contract Date:</b> December 27, 2005 <b>Final Contract Amount:</b> \$29,333.50 <b>Completion Date:</b> January 30, 2006 <b>Project Description:</b> Drainage improvements with RCP pipe and concrete structures.</p>	<p><b>Project Name:</b> I-75 and Alto Road Interchange Reconst.</p> <p><b>Owner - Address - Project Manager - Phone:</b> Florida Department of Transportation Tallahassee, Florida</p> <p><b>Engineer - Address - Phone:</b> Contractor: Engineer: Thomas Boyla Kiewit Southern 239-432-2732 450 Dividend Drive 16999 James Whitehead Road Peachtree City, Georgia Fort Myers, Florida 33912</p> <p><b>Contract Date:</b> October 5, 2005 <b>Final Contract Amount:</b> \$1,288,742.63 <b>Completion Date:</b> June 2007 <b>Project Description:</b> Installed 12,000 LF of 36" Ductile Iron Pipe including jack &amp; bores, and all testing. Work was performed as a subcontractor.</p>
<p><b>Project Name:</b> Culvert Replacement In the River Oaks, Palm River Subdivision</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Margaret Bishop</p> <p><b>Engineer - Address - Phone:</b> Collier County Stormwater Management</p> <p><b>Contract Date:</b> April 4, 2005 <b>Final Contract Amount:</b> \$576,642.50 <b>Completion Date:</b> July 8, 2005 <b>Project Description:</b> Drainage Improvements with RCP pipe and concrete structures.</p>	<p><b>Project Name:</b> Twin Lakes Interconnect</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Stormwater Management 2885 Horseshoe Drive Naples, Florida 34104 Gianfranco Nicolodi</p> <p><b>Engineer - Address - Phone:</b> Agnoli Barber &amp; Brundage, Inc. 7400 Tamiami Trail North, Suite 200 Naples, Florida 34108 Roger Sandrus</p> <p><b>Contract Date:</b> September 12, 2005 <b>Final Contract Amount:</b> \$750,120.76 <b>Completion Date:</b> March 1, 2006 <b>Project Description:</b> Drainage Improvements with RCP pipe and concrete structures.</p>

## BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of his bid.)

1. All Contract Documents thoroughly read and understood. [✓]
2. All blank spaces in Proposal filled in, using black ink. [✓]
3. Total and unit prices added correctly. [✓]
4. Addenda acknowledged. [✓]
5. Subcontractors are named as indicated in the Proposal. [✓]
6. Experience record included. [✓]
7. Bid signed by authorized officer. [✓]
8. Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond. [✓]
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work. [✓]
10. Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award. [✓]
11. Bid submitted intact with Bid Bonds and affidavits [✓]
12. Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid. [✓]
13. Bidder must provide satisfactory documentation of State Licenses [✓]
14. Anti-Kickback Affidavit. [✓]
15. Public Entity Crimes. [✓]
16. Local Vendor Certification. [✓]
17. Domestic Partner Affidavit [✓]