



THE CITY OF KEY WEST

Post Office Box 1409 Key West, FL 33041-1409 (305) 809-3867

July 24, 2018

Mr. Rick Cummings
Kiewit Infrastructure South Company
580 Sawgrass Corporate Parkway, Suite 300
Sunrise, Florida 33323

Project: Edward B. Knight Pier Span 1 Deck Replacement
Project No: ITB 18-029

Dear Mr. Cummings:

Based on City of Key West (City) review of received proposals, Kiewit Infrastructure South Company (Kiewit) was determined to be the lowest responsible bidder for the Edward B. Knight Pier Span 1 Deck Replacement (ITB 18-029) with a lump sum base bid of \$336,750.00. However, the lump sum base bid exceeds currently available funding. Subject to City Commission approval, additional funds will be appropriated in the upcoming fiscal year (as of October 1, 2018). Consistent with Paragraph 10 of the Instructions to Bidders, the City expects Kiewit to hold the lump sum base bid 90 days from bid opening (July 11, 2018 to October 9, 2018). City Commission approval of the FY 2018/19 budget is expected in September and we intend to issue a Notice of Award and purchase order the week of October 1, 2018.

To confirm your agreement to hold pricing, please sign below and return one (1) executed copy via email to jmuccino@cityofkeywest-fl.gov.

Sincerely,

Janet Muccino
Project Manager

Cc: Cheri Smith, City Clerk

Kiewit Infrastructure South Company

Date