


# INTEROFFICE MEMORANDUM

To: Jay Gewin, Utilities Manager

CC: Andrew Smyth, CH2M Hill  
Sue Snider, Purchasing

From: Cheri Smith, City Clerk 

Date: October 28, 2010

Subject: **HEADWORKS MODIFICATION at the RICHARD A. HEYMAN ENVIRONMENTAL PROTECTION FACILITY; Bid #11-002**

---

Attached for your review is a copy of the bid opened Thursday, October 28, 2010 at 3:00 p.m. in response to the above referenced project.

1.	Encore Construction Company, LLC 370 E. Crown Pointe Road Winter Garden, FL 34787	Total: \$2,970,000.00 Additive Alternate: 86,000.00 Deductive Alternate (1): 250,000.00 Deductive Alternate (2): 150,000.00
2.	Douglas N. Higgins, Inc. 3390 Travis Pointe Road Suite A Ann Arbor, MI 48108	Total: \$4,294,000.00 Additive Alternate: 72,000.00 Deductive Alternate (1): 480,000.00 Deductive Alternate (2): 430,000.00
3.	TLC Diversified, Inc. 2719 17 <sup>th</sup> Street, E. Palmetto, FL 34221	Total: \$3,386,700.00 Additive Alternate: 72,000.00 Deductive Alternate (1): 481,000.00 Deductive Alternate (2): 422,000.00
4.	Metro Equipment Services, Inc. 7171 S.W. 62 <sup>nd</sup> Avenue, #502 Miami, FL 33143	Total: \$4,320,800.00 Additive Alternate: 122,000.00 Deductive Alternate (1): 165,000.00 Deductive Alternate (2): 125,000.00
5.	Wharton-Smith, Inc. 750 Monroe Road Sanford, FL 32771	Total: \$3,337,000.00 Additive Alternate: 80,000.00 Deductive Alternate (1): 350,000.00 Deductive Alternate (2): 520,000.00
6.	Wright Construction Group 1105 Taylor Road Suite L Punta Gorda, FL 33950	Total: \$4,480,000.00 Additive Alternate: 70,000.00 Deductive Alternate (1): 560,000.00 Deductive Alternate (2): 340,000.00

CS/sph

Bid 11-002 Headworks Modifications