

**BID PROPOSAL FORM**

To: The City of Key West  
Address: 1300 White Street, Key West, Florida 33040  
Project Title: DESIGN BUILD 10TH STREET POCKET PARK

Bidder's contact person for additional information on this Proposal:

Company Name: Douglas N. Higgins, Inc.

Contact Name & Telephone #: Daniel N. Higgins 734-996-9500

Email Address: danh@dnhiggins.com

**BIDDER'S DECLARATION AND UNDERSTANDING**

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made without collusion with any official of the Owner, and that the Proposal is made without any connection or collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents for the construction of the project, that he has personally inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions of work involved, including the fact that the description of the quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the work and to identify the said quantities with the detailed requirements of the Contract Documents, and that this Proposal is made according to the provisions and under the terms of the Contract Documents, which Documents are hereby made a part of this Proposal.

**CONTRACT EXECUTION AND BONDS**

The Bidder agrees that if this Proposal is accepted, he will, within 10 working days after Notice of Award, sign the Contract in the form annexed hereto, and will at that time deliver to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery, tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to complete all work as specified or indicated in the Contract Documents.

**CERTIFICATES OF INSURANCE**

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of insurance as specified in these Documents.

**START OF CONSTRUCTION AND CONTRACT COMPLETION TIME**

The Bidder further agrees to complete work within 150 calendar days after the date of the Notice to Proceed.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and shall fail to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner at the rate of \$500.00 per day for all work awarded until the work has been satisfactorily completed as provided by the Contract Documents. Weekends and legal holidays shall be excluded in determining days in default.

ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. 1, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_, \_\_\_\_\_ (Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices for the work.

LUMP SUM ITEMS

The Bidder further proposes to accept as full payment for the work proposed herein the amounts computed under the provisions of the Contract Documents and based on the following lump sum amounts. The Bidder agrees that the lump sum represent a true measure of the labor and materials required to perform the work, including all allowances for overhead and profit for each type and unit of work called for in these Contract Documents. Lump sum includes cost of all required permits and utility service fees.

**BASE BID:**

- |  |                               |     |
|--|-------------------------------|-----|
| 1. Design Drawings and Documents                 | (Lump sum) <u>\$19,000.00</u> | (1) |
| 2. Construct 10 <sup>th</sup> Street Pocket Park | (Lump sum) <u>298,700.00</u>  | (2) |

**TOTAL BID:** \$317,700.00 (Sum of (1) through (2) inclusive)

THREE HUNDRED SEVENTEEN THOUSAND SEVEN HUNDRED                      Dollars and                      ZERO                      Cents

*Total Bid Written in Words has precedence (Basis of Award)*



**THE CITY OF KEY WEST**

1300 White Street  
Key West, FL 33040

**ADDENDUM NO. 1 – DESIGN-BUILD 10<sup>th</sup> STREET POCKET PARK  
ITB 18-009**

This addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is hereby addended in accordance with the following items:

- Pre-bid meeting Minutes
- Answers to ITB questions
- Sign-in sheet

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 by submitting the addendum with their proposal. This Addendum does not alter the bid-opening date of March 21st, 2018 at 3:00pm. Proposals submitted without acknowledgement or without this Addendum may be considered non-responsive.

A handwritten signature in black ink, appearing to be "D. Higgins", written over a horizontal line.

Signature

A handwritten name "Douglas N. Higgins, Inc." in black ink, written over a horizontal line.

Name of Business

Payment for subcontractors, materials and equipment authorized by the Owner in a written Change Order but not listed in the above Proposal will be provided at the supplier's invoice plus 10 %.

List items to be performed by CONTRACTOR's own forces and the estimated total cost of these items. (Use additional sheets if necessary.)

GENERAL CONDITIONS/MANAGEMENT	\$77,700.00
CONCRETE WORK	\$30,000.00
DECKING/RAILINGS	\$100,000.00
SIGNAGE	\$3,000.00
ENVIRONMENTAL PROTECTION	\$7,000.00

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:

MERIDIAN ENGINEERING, LLC

\_\_\_\_\_  
Name

201 FRONT ST STE 203                      KEY WEST,                      FL                      33040  
\_\_\_\_\_  
Street    City    State    Zip

RDI-KW, LLC

\_\_\_\_\_  
Name

17 CACTUS DR                                      KEY WEST                                      FL                                      33040  
\_\_\_\_\_  
Street    City    State    Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street    City    State    Zip

\_\_\_\_\_  
Name

\_\_\_\_\_  
Street    City    State    Zip

SURETY

Hartford Accident and Indemnity Company whose address is  
One Hartford Plaza, T-1 Hartford, CT 06155  
Street City State Zip

BIDDER

The name of the Bidder submitting this Proposal is

Douglas N. Higgins, Inc. doing business at  
3390 Travis Pointe Rd, Suite A, Ann Arbor, MI, 48108  
Street City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or of all persons interested in this Proposal as principals are as follows:

Douglas N. Higgins - President \_\_\_\_\_  
Daniel N. Higgins - Vice President \_\_\_\_\_  
Kelly A. Wilkie - Vice President, Secretary, Treasurer \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this \_\_\_\_\_ day of \_\_\_\_\_ 2018.

\_\_\_\_\_  
Signature of Bidder

\_\_\_\_\_  
Title

If Corporation

IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its seal affixed by its duly authorized officers this 21st day of March 2018.

(SEAL)

Douglas N. Higgins, Inc.  
Name of Corporation

By Kelly A. Wilkie

Title Vice-President

Attest Sandra K Garrison

Sworn and subscribed before this 21st day of March, 2018

Sandra K Garrison

NOTARY PUBLIC, State of Michigan, at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020

EXPERIENCE OF BIDDER

The Bidder states that he is an experienced CONTRACTOR and has completed similar projects within the last 5 years.

(List similar projects, with types, names of OWNERS, construction costs, ENGINEERS, and references with phone numbers. Use additional sheets if necessary.)

See attached list.

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---

---



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Gulf Shore Blvd. N. Drainage</p> <p>Job No. 1700-16</p> <p><b>Owner - Address - Project Manager - Phone:</b>  City of Naples - Stormwater Operations  295 Riverside Cir.  Naples, FL 34102  (239) 213-5117  Andrew Holland, P.E.  aholland@naplesgov.com</p> <p><b>Engineer - Address - Phone:</b>  Q. Grady Minor &amp; Associates, P.A.  3800 Via Del Rey  Bonita Springs, FL 34134  (239) 947-1144  Daniel Flynn, P.E.  dflynn@gradyminor.com</p> <p><b>Contract Date:</b> October 19, 2016  <b>Final Contract Amount:</b> \$428,954.82  <b>Completion Date:</b> May 31, 2017</p> <p><b>Project Description:</b>  Replaced approximately 1300 LF of storm water piping along Gulf Shore Blvd. N, between Oleander Drive and South Golf Drive in Naples, FL. The majority of the existing Corrugated Metal Pipe was replaced with the same or similar sized Reinforced Concrete Pipe. Additionally, nine drainage inlets were replaced.</p>	<p><b>Project Name:</b> Creekside Force Main - Phase 1</p> <p>Job No. 1240-16</p> <p><b>Owner - Address - Project Manager - Phone:</b>  Collier County Public Utilities  3339 Tamiami Trail E., Ste. 303  Naples, FL 34112  (239) 252-5343  Peter Schall, SPM  pschall@collier.gov</p> <p><b>Engineer - Address - Phone:</b>  CDM Smith  4210 Metro Pkwy., Ste. 230  Fort Myers, FL 33916  (239) 938-9600  Jason Scandra, P.E.  jscandra@cdmsmith.com</p> <p><b>Contract Date:</b> August 5, 2016  <b>Final Contract Amount:</b>  <b>Completion Date:</b>  <b>Project Description:</b>  Installed approximately 2000 LF of 24-inch diameter HDPE force main using open cut construction. Installed approximately 173 LF of 24-inch HDPE force main within a 36-inch steel casing pipe using jack and bore construction. Restoration and clean-up.</p>
---	---

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> MPS 309 Force Main - Phase III/Naples Manor Water Main - Phase 2 Job No. 742-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. .4415 Metro Pkwy., Ste.404 Ft. Myers, FL 33916 Dustin Chisum, P.E. (239) 278-7996 dustin.chisum@aecom.com</p> <p><b>Contract Date:</b> July 7, 2015</p> <p><b>Final Contract Amount:</b></p> <p><b>Completion Date:</b></p> <p><b>Project Description:</b> Installation of 6" water mains; removal of existing AC water mains; installation of new valves, hydrants, temporary and permanent bacterial sample valves and other appurtenances, installation of new water services and backflow devices, relocation of existing water meters to individual water meter boxes; removal of abandoned fire hydrants, water valves &amp; valve boxes, blowoffs, etc. Installation of a new 24" force main, 42" steel casing under US 41 by Jack &amp; bore, connect to existing force mains; installation of new valves, air release valves and appurtenances. Restore sidewalks, roadway, driveway and landscaping.</p>	<p><b>Project Name:</b> Pump Station 309.19</p> <p>Job No. 1510-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 John Eick, P.E. (239) 252-5345 JohnEick@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmon.com</p> <p><b>Contract Date:</b> June 9, 2016</p> <p><b>Final Contract Amount:</b> \$492,689.47</p> <p><b>Completion Date:</b> May 31, 2017</p> <p><b>Project Description:</b> Construction of a new wastewater pump station to replace an existing pump station. Included construction of a new submersible wastewater pump station, misc. piping, electrical, electrical service extension, wastewater service connection, grouting of existing gravity sewer, modification of manholes, abandonment of an existing wastewater pump station and misc. site work.</p>
<p><b>Project Name:</b> LASIP - Wingsouth Stormwater Improvements</p> <p>Job No. 702-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Transportation Engineering 2885 S. Horseshoe Dr. Naples, FL 34104 (239) 253-2885 James Zuver, PM jameszuver@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber and Brandage 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Edward Tryka III, P.E.</p> <p><b>Contract Date:</b> December 8, 2015</p> <p><b>Final Contract Amount:</b> \$3,288,436.85</p> <p><b>Completion Date:</b> May 24, 2017</p> <p><b>Project Description:</b> Wingsouth was the culmination of the L.A.S.I.P. project. This was in part a drainage improvement project for the Parkers Hammock neighborhood and a clearing out of vegetation; shifting and reshaping of the stormwater drainage swales surrounding the Wingsouth Airpark. Additionally, 3 control structures were constructed in order to help control water storage levels.</p>	<p><b>Project Name:</b> SCWRP EQ Overflow Gates Replacement</p> <p>Job No. 1520-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. WayneKarlovich@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Hole Montes 950 Encore Way Naples, FL 34110 (239) 254-2000 David Schmitt, P.E. DavidSchmitt@hmon.com</p> <p><b>Contract Date:</b> June 6, 2016</p> <p><b>Final Contract Amount:</b> \$207,635.49</p> <p><b>Completion Date:</b> May 31, 2017</p> <p><b>Project Description:</b> Installation of temporary bulkhead, pumping equipment &amp; bypass of flows to allow replacement of the overflow weir gates. Remove and replace the existing channel covers and supports. Demolition of existing overflow weir gates. Repaired concrete and installed new overflow weir gates flow with actuators. Electrical and SCADA work. New motorized actuator was compatible with the existing electrical and SCADA. Restoration and cleanup.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> N. Naples Community Hospital Emergency Water Meter/Backflow Assembly Replacement Job No. 1467-18</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Dueri, Project Mgr. (239) 252-4218 <a href="mailto:DianaDueri@collier.gov.net">DianaDueri@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 <a href="mailto:DavidSchmitt@hmeneg.com">DavidSchmitt@hmeneg.com</a></p> <p><b>Contract Date:</b> October 5, 2016 <b>Final Contract Amount:</b> \$52,960.00 <b>Completion Date:</b> November 21, 2016</p> <p><b>Project Description:</b> Replace the existing 6 inch water meter and backflow assembly which included the construction of a temporary bypass to allow continuous water service to the hospital. The installation of new insertion valves; hot tapping of the existing 6" potable water main; misc. piping demolition; installation &amp; testing of new piping, filling and valves; misc. site demolition and restoration; removal and replacement of the existing 6" water meter/backflow assembly.</p>	<p><b>Project Name:</b> Hill Tide Estates Job No. 1800-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> Seagate Development Group, LLC Boca Pass Partners, LLC 12801 Commonwealth Dr., Ste. 112 Fort Myers, FL 33913 (239) 738-7900 <a href="mailto:sandersen@seagatedevelopmentgroup.com">sandersen@seagatedevelopmentgroup.com</a></p> <p><b>Engineer - Address - Phone:</b> Waldrop Engineering 28100 Bonita Grande Dr., #305 Bonita Springs, FL 34135 (239) 405-7777 Jeremy Arnold, P.E.</p> <p><b>Contract Date:</b> August 23, 2016 <b>Final Contract Amount:</b> \$596,807.45 <b>Completion Date:</b> December 23, 2016</p> <p><b>Project Description:</b> Install Utility Infrastructure for 19 homes which included potable water, sanitary and drainage facilities.</p>
<p><b>Project Name:</b> SCRWTP Tamiami Wellfield RAW WM Valves &amp; Meter Replacement Job No. 1220-10</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Alicia Abbott, Project Mgr. (239) 252-5344 <a href="mailto:AliciaAbbott@collier.gov.net">AliciaAbbott@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> MWH 3800 Colonial Blvd., Ste. 100 Ft. Myers, FL 33907 Matthew Gribbins, P.E. (239) 275-2228</p> <p><b>Contract Date:</b> February 2, 2016 <b>Final Contract Amount:</b> \$540,543.00 <b>Completion Date:</b> February 14, 2017</p> <p><b>Project Description:</b> Installed a new above-ground raw water metering and valving station, along with electrical instrumentation and site civil work. The existing abandoned meter vault and related abandoned pipework was filled with flowable fill. Two manually-operated raw water gate valves were replaced and site restoration.</p>	<p><b>Project Name:</b> Isla of Capri Pump Replacement Job No. 015-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Sivert, P.E. (239) 252-5376 <a href="mailto:TomSivert@collier.gov.net">TomSivert@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 <a href="mailto:DavidSchmitt@hmeneg.com">DavidSchmitt@hmeneg.com</a></p> <p><b>Contract Date:</b> July 27, 2015 <b>Final Contract Amount:</b> \$606,313.42 <b>Completion Date:</b> January 15, 2017</p> <p><b>Project Description:</b> Remove 4 existing pumps, piping and concrete pads. Installed new pumps, concrete bases, valves and piping. Installed new VFD's for the new pumps. Installed new electrical wiring, conduit, PLC devices, grounding, lightning protection, SCADA programming and appurtenances. Painted all new and existing interior piping, equipment and structural surfaces as well as all modified and new exterior structural surfaces. Removed silt, clean and disinfect the interior of the existing water storage tank and replace electrical box and support on roof of tank. Disinfect new pumps and piping and restoration.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p>flowable fill.</p> <p><b>Project Name:</b> Construction of Reclaimed Water Distribution System Expansion - Option T-1 Job No. 802-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com</p> <p><b>Engineer - Address - Phone:</b> Weston &amp; Sampson Engineers, Inc. 4210 Metro Pkwy., Ste. 250 Fort Myers, FL 33917 Jeffery Wilson, P.E. (239) 437-4601 Wilsonj@wesinc.com</p> <p><b>Contract Date:</b> October 21, 2015 <b>Final Contract Amount:</b> \$1,990,871.47 <b>Completion Date:</b> October 17, 2016</p> <p><b>Project Description:</b> This project was designed to expand the City of Naples reclaimed water distribution system. The 12" reclaimed installation was approx. 12,000 ft. long consisting of both open cut &amp; directional drill methods, including services to approx. 130 locations, 13 new fire hydrants.</p>	<p><b>Project Name:</b> Master Pump Station 109 Improvements Job No. 709-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schalk, SPM (239) 252-5343 PeterSchalk@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. 4415 Metro Parkway, Ste. 404 Fort Myers, FL 33916 Dawn Jaklela, P.E. (239) 278-7895 dawn.jaklela@aec.com</p> <p><b>Contract Date:</b> October 28, 2014 <b>Final Contract Amount:</b> \$1,515,601.35 <b>Completion Date:</b> October 16, 2016</p> <p><b>Project Description:</b> Demolition of existing pumps, piping, electrical, fencing &amp; entrance road. Installation of 3 new submersible pumps &amp; 1 diesel driven backup pump, SS/HDPE discharge piping with valves, pipe supports, magnetic flow meter, all electrical, controls &amp; other appurtenances. Relocate existing odor control unit to new location with all utility extensions. Provide &amp; install electrical bldg. with new gear, drives, control panel, and new SCADA Software. Provide &amp; maintain station on bypass pumping (1700 GMP) during construction of new station. Provide &amp; install walk in diesel engine driven generator for emergency power. Test all motors &amp; controls. Site restoration.</p>
<p><b>Project Name:</b> Isle of Capri GST Mixer Job No. 1463-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Silver, P.E. (239) 252-5376 TomSilver@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000 DavidSchmitt@hmenet.com</p> <p><b>Contract Date:</b> September 22, 2016 <b>Final Contract Amount:</b> \$47,663.25 <b>Completion Date:</b> October 31, 2016</p> <p><b>Project Description:</b> Mixer Replacement</p>	<p><b>Project Name:</b> Manhole Install - 8th St. S. &amp; Broad Ave. Job No. 1464-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102 Allyson Holland, Deputy Director (239) 213-4713 AMHolland@naplesgov.com</p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Dept. 380 Riverside Cir. Naples, FL 34102</p> <p><b>Contract Date:</b> September 22, 2016 <b>Final Contract Amount:</b> \$82,535.00 <b>Completion Date:</b> November 21, 2017</p> <p><b>Project Description:</b> Sewer Gravity Drop, Manhole &amp; Main Installation</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> LASIP County Barn Rd. Stormwater Improvements Job No. 700-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Transportation Engineering 2885 S. Horseshoe Dr. Naples, FL 34104 (239) 253-2885 James Zuvor, PM <a href="mailto:jamiezuvor@collier.gov.net">jamiezuvor@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber and Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Edward Tryka III, P.E.</p> <p><b>Contract Date:</b> November 18, 2014 <b>Final Contract Amount:</b> \$6,910,732.30 <b>Completion Date:</b> April 13, 2016</p> <p><b>Project Description:</b> Drainage improvement project covering 2 miles on both sides of the road. The entire length of the road was widened with approx. 1000 ft. of the road completely re-constructed with new signalization and signage throughout the project. Drainage included 1200 ft. of box culvert, 4000 ft. of varying sizes of RCP pipe with approx. 30 structures.</p>	<p><b>Project Name:</b> Pump Station 151.00 Improvements Job No. 851-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Corinne Triani, PM (239) 252-4233 <a href="mailto:CorinneTriani@collier.gov.net">CorinneTriani@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Stantec Consulting Services, Inc. 3200 Bayley Lane, Ste. 200 Naples, FL 34105 (239) 649-4040 Kelly Blake, P.E. <a href="mailto:kelly.blake@stantec.com">kelly.blake@stantec.com</a></p> <p><b>Contract Date:</b> February 20, 2015 <b>Final Contract Amount:</b> \$428,301.71 <b>Completion Date:</b> December 3, 2015</p> <p><b>Project Description:</b> Remove and install (2) 20 HP submersible pumps, elbows, rails, electrical upgrades, variable frequency drives, pump station control enclosure, control system enhancements, diesel emergency pump. The work also included a wetwell coating system, discharge piping, above grade valve assembly, stabilized access drive, wetwell bypass connections, relocation of water service, fencing, select demolition, and site restoration.</p>
<p><b>Project Name:</b> NCRWTP Chloramination Improvements Job No. 812-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Tom Sivert, P.E. (239) 252-5376 <a href="mailto:TomSivert@collier.gov.net">TomSivert@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> CPH Engineers 1117 E. Robinson St., #C Orlando, FL 32801-2025 (407) 426-0452 Natalie Urick, P.E. <a href="mailto:nurick@cphe.com">nurick@cphe.com</a></p> <p><b>Contract Date:</b> July 27, 2015 <b>Final Contract Amount:</b> \$162,052.70 <b>Completion Date:</b> May 20, 2016</p> <p><b>Project Description:</b> Installation of three new sampling instruments, all sample lines, service saddle connections, valves, switches, back plates, conduit, instrumentation and controls necessary to automate the disinfection system.</p>	<p><b>Project Name:</b> J &amp; C Blvd. Phase II Outfall Improvements Job No. 942-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Transportation Engineering 2885 Horseshoe Dr., S. Naples, FL 34104 Julio Ordóñez, P.E. (239) 252-6192 <a href="mailto:JulioOrdonez@collier.gov.net">JulioOrdonez@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoli, Barber &amp; Brundage, Inc. 7400 Tamiami Trail N. Naples, FL 34108 (239) 597-3111 Daniel Brundage, P.E. <a href="mailto:Brundage@abblinc.com">Brundage@abblinc.com</a></p> <p><b>Contract Date:</b> April 14, 2015 <b>Final Contract Amount:</b> \$430,283.69 <b>Completion Date:</b> June 14, 2016</p> <p><b>Project Description:</b> This was a drainage improvement project designed to improve flow of stormwater &amp; replace existing damaged pipe &amp; culverts. Installation included approx. 1500 ft. of new RCP pipe, cleaning and desilting of 1300 ft of existing pipe and installation of 11 new structures &amp; headwalls plus 22 new mitered ends.</p>
<p><b>Project Name:</b> Immokalee Rd./Collier Blvd., 24" and 16" Forcemain. Job No. 824-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Craig Pajer, P.E. (239) 252-2654 <a href="mailto:CraigPajer@collier.gov.net">CraigPajer@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> CH2M Hill 5801 Pelican Bay Blvd., Ste. 505 Naples, FL 34108 Bill Gramer, P.E. (239) 431-9222 <a href="mailto:Bill.Gramer@CH2M.com">Bill.Gramer@CH2M.com</a></p> <p><b>Contract Date:</b> November 24, 2014 <b>Final Contract Amount:</b> \$645,944.42 <b>Completion Date:</b> May 12, 2016</p> <p><b>Project Description:</b> Installation of 24" Wastewater Forcemain along Immokalee Rd.; connect to existing plug valve at Esplanade Country Club ran to Broken Back Rd. part of which was enclosed in a 42" steel casing. Installed (2) 24" Wastewater Forcemain running northward along the east side of Broken Back Rd. approx. 850' &amp; capped. Installed a 16" Forcemain to connect to the Collier Blvd. forcemain over the canal, then turned northward to a directional drill under Immokalee Rd. to tie to (3) 24" mains. Removal of existing 16" forcemain along Immokalee Rd. and abandon using</p>	<p><b>Project Name:</b> Gulf Shore Dr. Water Main Abandonment - LaPlaya Area Job No. 145B-16</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Duerf, PM (239) 252-4213 <a href="mailto:DianaDuerf@collier.gov.net">DianaDuerf@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> RWA Engineering 6610 Willow Park Dr., Ste. 200 Naples, FL 34109 Mark Sunyak, P.E. (239) 597-0575 <a href="mailto:msunyak@consult-rwa.com">msunyak@consult-rwa.com</a></p> <p><b>Contract Date:</b> June 15, 2016 <b>Final Contract Amount:</b> \$87,800.00 <b>Completion Date:</b> September 7, 2016</p> <p><b>Project Description:</b> Grout and abandon in place 1800 LF of 8" AC water main on east side of Gulf Shore Dr. and convert its connections to an existing 16" DI water main on the west side. Modify existing fire service connections, water meter assemblies, and water services.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Wiggins Pass Road Water Main Improvements Job No. 760-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Duerl (239) 252-4218 <a href="mailto:DianaDuerl@collier.gov.net">DianaDuerl@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 (239) 334-0046 Michael Dickey, P.E. <a href="mailto:md@johnsoneng.com">md@johnsoneng.com</a></p> <p><b>Contract Date:</b> March 19, 2015 <b>Final Contract Amount:</b> \$691,686.48 <b>Completion Date:</b> December 15, 2015</p> <p><b>Project Description:</b> Installation of 4400 LF of 12" Water Main and 1500 LF of 8" Water Main. Bore and pull in approx 1000 LF of 12" WM under existing canal / creek Groat &amp; Cap 5400 LF of 12" WM, overlay 4500 LF of Asphalt sidewalk. Concrete and asphalt restoration of drive and walk ways for 28 residences. Removal &amp; Disposal of 1290 LF of 6" Asbestos Cement Pipe.</p>	<p><b>Project Name:</b> WWT P Reuse Pump Replacement Job No. 810-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 David Gráff <a href="mailto:dgraff@naplesgov.com">dgraff@naplesgov.com</a> (239) 253-5864</p> <p><b>Engineer - Address - Phone:</b> Telra Tech, Inc. 10500 Chevrolet Way, Ste. 300 Estero, FL 33928 (239) 390-1467</p> <p><b>Contract Date:</b> June 11, 2014 <b>Final Contract Amount:</b> \$879,972.75 <b>Completion Date:</b> November 13, 2015</p> <p><b>Project Description:</b> Installation of 1 new 600 HP Vertical turbine Pump, associated piping and valves. Provide and program 4 new VFD's for the 4 Reuse Water Pumps. Replacement of controls for the pumps and programming. Remove old HVAC units, provide new HVAC units, 10 and 15 ton with controls.</p>
<p><b>Project Name:</b> Pelican Marsh Elementary School Water Service Replacement Job No. 1446-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Nathan Beals (239) 252-2583 <a href="mailto:NathanBeals@collier.gov.net">NathanBeals@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates, P.A. 3800 Via Del Rey Bonita Springs, FL 34134 (239) 947-1144 Justin Frederiksen, P.E. <a href="mailto:jfrederiksen@gradymminor.com">jfrederiksen@gradymminor.com</a></p> <p><b>Contract Date:</b> November 11, 2015 <b>Final Contract Amount:</b> \$109,838.45 <b>Completion Date:</b> February 17, 2016</p> <p><b>Project Description:</b> Install a new 10" DR11 HDPE water service to the Pelican Marsh School by directional drilling under Airport Pulling Rd. and canal to connect to an existing 19" DIP water main. Install valves, adaptors, fittings, etc. Connect to school's meter assembly, sidewalk restoration, handrail replacement, air release valve. Groat &amp; abandon the existing 8" DIP water service. Replace landscape and sod.</p>	<p><b>Project Name:</b> Bay Villas Water Main Replacement Job No. 695-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Duerl (239) 252-4218 <a href="mailto:DianaDuerl@collier.gov.net">DianaDuerl@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Fort Myers, FL 33902 (239) 334-0046 Michael Dickey, P.E. <a href="mailto:md@johnsoneng.com">md@johnsoneng.com</a></p> <p><b>Contract Date:</b> May 11, 2015 <b>Final Contract Amount:</b> \$442,871.00 <b>Completion Date:</b> February 17, 2016</p> <p><b>Project Description:</b> Install Approx. 2500 LF of 4" and 6" C90 DR 14 PVC Water Main, gate valves; install 1" water services, connect to existing water main, cut in sewer clean outs, abandon &amp; groat existing water main. Furnish &amp; install permanent below ground blow-offs. Restoration of landscaping and sod.</p>
<p><b>Project Name:</b> Airport Rd. Water Main Abandonment Phase 2 Job No. 1445-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Nathan Beals (239) 252-2583 <a href="mailto:NathanBeals@collier.gov.net">NathanBeals@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> RWA Engineering 6610 Willow Park Dr., Ste. 200 Naples, FL 34109 (239) 597-0575 Mark Suryak, P.E. <a href="mailto:rsuryak@consult-rwa.com">rsuryak@consult-rwa.com</a></p> <p><b>Contract Date:</b> November 20, 2015 <b>Final Contract Amount:</b> \$189,960.98 <b>Completion Date:</b> March 10, 2016</p> <p><b>Project Description:</b> Abandonment &amp; grouting of approx. 5600 ft of 8" water main located primarily within the median of Airport-Pulling Rd. between Pelican Marsh Elementary School and Imnokalee Rd. Disconnect 5 locations from an existing 8" water main and connect 3 locations to a 16" water main. Groat the abandoned 8" water main pipe.</p>	<p><b>Project Name:</b> Bay Colony Shores Fire Main Conversion Job No. 690-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Diana Duerl (239) 252-4218 <a href="mailto:DianaDuerl@collier.gov.net">DianaDuerl@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates, P.A. 3800 Via Del Rey Bonita Springs, FL 34134 (239) 947-1144 Frank Feeney, P.E. <a href="mailto:freeney@gradymminor.com">freeney@gradymminor.com</a></p> <p><b>Contract Date:</b> March 19, 2015 <b>Final Contract Amount:</b> \$877,815.77 <b>Completion Date:</b> March 2, 2016</p> <p><b>Project Description:</b> Convert an existing fire main system to a potable water system. New water main construction to extend the system and interconnect the existing fire main. Cleaning, flushing, disinfection &amp; bacteriological clearance, extension of new water service, new water meters and backflow devices, existing water main system abandonment and restoration.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> SCWRF Grit Systems/EQ Pump Modification Job No. 950-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-8214 Oscar Martinez, P.E. oscardmartinez@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000</p> <p><b>Contract Date:</b> June 19, 2013 <b>Final Contract Amount:</b> \$1,522,124.50 <b>Completion Date:</b> April 30, 2015</p> <p><b>Project Description:</b> Remove 3 existing grit classifier systems &amp; pumps; construct new equipment platform &amp; install new classifiers, pumps, feed &amp; drain piping. Upgrade &amp; modify existing control systems. Rehab. 3 existing Grit King dynamic separators. Structural modifications of building. Remove, remanufacture &amp; reinstall 3 - 16" EQ mixing pumps.</p>	<p><b>Project Name:</b> NCWRF Victoria Park Force Main Job No. 895-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 (239) 252-6372 Wayne Karlovich, P.E. waynekarlovich@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 David Schmitt, P.E. (239) 254-2000</p> <p><b>Contract Date:</b> October 1, 2014 <b>Final Contract Amount:</b> \$247,628.24 <b>Completion Date:</b> June 16, 2015</p> <p><b>Project Description:</b> Install 1300 LF 8" PVC force main. Excavate existing 24" force mains, hot tap &amp; build 20' above ground interconnect. Construct chain link enclosure. Test all piping systems and restore.</p>
<p><b>Project Name:</b> SCRWTP Upgrades to Pigging Station Job No. 870-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Suite 303 Naples, FL 34112 Alicia Abbott, Project Manager AliciaAbbott@collier.gov.net (239) 252-5344</p> <p><b>Engineer - Address - Phone:</b> CDM Smith 2180 West First St., Ste. 400 Fort Myers, FL 33901 Jason Sciandra, P.E. (239) 938-9600</p> <p><b>Contract Date:</b> August 12, 2014 <b>Final Contract Amount:</b> \$298,400.00 <b>Completion Date:</b> September 3, 2015</p> <p><b>Project Description:</b> Provide and install a pig receiver manufactured by Jamison Products. Flush, pressure test and disinfect the new system, install pressure gauges and isolator, replace existing 10" backflow preventer with a 10" Zurn Wilkins Model 375AST. New pipe and fittings are lined with Ceramure PL90-Ceramic Epoxy. Paint all new and existing piping, valving and the exterior of the pig receiver. Replace landscaping and irrigation.</p>	<p><b>Project Name:</b> Seminole Tribe - Decanter Replacement and Misc. WWTP Improvements Job No. 715-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Seminole Tribe of Florida 3407 N. State Rd. 7 Hollywood, FL 33021 Ankita Patel, P.E. publicworks@seminole.com (866) 625-5376</p> <p><b>Engineer - Address - Phone:</b> CH2M Hill 550 W. Cypress Creek Rd., #400 Fl. Lauderdale, FL 33309 Ron Mattlinly, P.E. Ron.Mattlinly@ch2m.com</p> <p><b>Contract Date:</b> May 26, 2015 <b>Final Contract Amount:</b> \$392,571.93 <b>Completion Date:</b> September 11, 2015</p> <p><b>Project Description:</b> Big Cypress WTP: Installed sequencing batch reactors decanter modifications including new VFD's &amp; control panels; SBR Basin waste sludge piping modifications; Aeration blower discharge piping modifications; Equalization Basin Submersible Pump Station access modifications; Grit system control panel and compressed air supply system modifications; Screened wastewater influent piping modifications</p>
<p><b>Project Name:</b> Livingston Rd. Wellfield Interconnect Job No. 1426-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 WayneKarlovich@collier.gov.net</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112 (239) 434-0333 Jared Brown, P.E.</p> <p><b>Contract Date:</b> April 27, 2015 <b>Final Contract Amount:</b> \$47,623.00 <b>Completion Date:</b> August 28, 2015</p> <p><b>Project Description:</b> Installed a new owner supplied 16 inch pvc IQ main and above ground interconnect assembly including pipes, valves and fittings</p>	<p><b>Project Name:</b> South Wings Drive Water Main Upgrade Job No. 1433-15</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102 David Graff dgraft@naplesgov.com (239) 253-5864</p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Circle Naples, FL 34102</p> <p><b>Contract Date:</b> July 6, 2015 <b>Final Contract Amount:</b> \$119,398.00 <b>Completion Date:</b> September 30, 2015</p> <p><b>Project Description:</b> Install of approximately 720' of 6" water main piping. Provided all restraint fittings for deflections, transitions, and cap. Disinfect water main and flush. Connect new services to existing water meters, remove old fire hydrants and cap/plug valve, plug old service lines, and restore all roads, sidewalks, curbing, irrigation, driveways, landscaping.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Royal Harbor Water System Improvements - Phase I  <b>Job No.</b> 800-14  <b>Owner - Address - Project Manager - Phone:</b>                  City of Naples - Utilities Dept.                  380 Riverside Cir.                  Naples, FL 34102                  Alyson Holland, Deputy Director                  (239) 213-4713  <a href="mailto:AMHolland@naplesgov.com">AMHolland@naplesgov.com</a>  <b>Engineer - Address - Phone:</b>                  Tetra Tech, Inc.                  10600 Chevrolet Way, Ste. 300                  Estero, FL 33928                  Brett Messner, P.E.                  (239) 390-1457  <b>Contract Date:</b> May 21, 2014  <b>Final Contract Amount:</b> \$2,072,961.00  <b>Completion Date:</b> March 27, 2015  <b>Project Description:</b>                  Replace 14,700 LF of asbestos cement water mains with 4 inch and 8 inch PVC water main; (2) 10 inch HDPE directional drills underneath the intercoastal canal to "loop" the system. Installation of 950 LF of 4 inch PVC force main to replace deteriorating discharge force main from the City's Lift Station and approx. 290 LF of 12 inch corrugated PVC storm drain piping.</p>	<p><b>Project Name:</b> Everglades City Water System Upgrade - Phase II  <b>Job No.</b> 825-13  <b>Owner - Address - Project Manager - Phone:</b>                  City of Everglades City                  102 Copeland Ave.                  Everglades City, FL 34139                  Mayor Sammy Hamilton, Jr.                  (239) 695-3781  <a href="mailto:mayorhamilton@aol.com">mayorhamilton@aol.com</a>  <b>Engineer - Address - Phone:</b>                  American Engineering Consultants                  573 Bald Eagle Dr.                  Marco Island, FL 34145                  Rony Joel, P.E.                  (239) 394-1697  <b>Contract Date:</b> May 28, 2013  <b>Final Contract Amount:</b> \$2,534,189.05  <b>Completion Date:</b> January 14, 2015  <b>Project Description:</b>                  Installation of a new membrane filtration system housed in a new structure, upgraded transfer pumps, chemical systems, standby generator and associated instrumentation and electrical supply. Installed a new force main to the Copeland Lift Station; upgraded the Carnestown &amp; Copeland Lift Stations; upgraded water pumps &amp; replaced existing PS roof at booster station.</p>
<p><b>Project Name:</b> Livingston Road IQ Water ASR System Well Below the USDW - Phase 2  <b>Job No.</b> 1000-13  <b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Zamira Del Toro, P.M.                  (239) 252-6279  <a href="mailto:ZamiradelToro@colliersov.net">ZamiradelToro@colliersov.net</a>  <b>Engineer - Address - Phone:</b>                  CDM Smith                  2180 W. First St., Ste. 400                  Ft. Myers, FL 33901                  Jason Scandra, P.E.                  (239) 938-9600  <b>Contract Date:</b> December 11, 2013  <b>Final Contract Amount:</b> \$2,551,180.45  <b>Completion Date:</b> January 30, 2015  <b>Project Description:</b>                  Drilling &amp; testing of new Class V Group Three ASR Injection well system, designated ASR-2. Construction of ASR Pipeline. Installation of above ground mechanical piping and valves, electrical equipment and control equipment removed to provide space for the required well drill equip. Perform all associated misc. work, restoration and cleanup.</p>	<p><b>Project Name:</b> WTP Hand/Guardrail Replacement  <b>Job No.</b> 730-14  <b>Owner - Address - Project Manager - Phone:</b>                  City of Naples - Utilities Dept.                  380 Riverside Cir.                  Naples, FL 34102                  David Graff, PM                  239-213-4716  <a href="mailto:djgrafl@naplesgov.com">djgrafl@naplesgov.com</a>  <b>Engineer - Address - Phone:</b>                  City of Naples - Utilities Dept.                  380 Riverside Cir.                  Naples, FL 34102                  David Graff, PM                  239-213-4716  <b>Contract Date:</b> October 29, 2014  <b>Final Contract Amount:</b> \$64,729.00  <b>Completion Date:</b> February 4, 2015  <b>Project Description:</b>                  Removal of sub-standard Hand/Guardrail Systems in three areas of the Water Treatment Plant with new aluminum Hand/Guardrail Systems meeting OSHA Standards</p>
<p><b>Project Name:</b> Hitching Post Force Main Improvements  <b>Job No.</b> 1425-15  <b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Suite 303                  Naples, FL 34112                  Gary Butler, SPM  <a href="mailto:garybutler@colliersov.net">garybutler@colliersov.net</a>                  (239) 252-5377  <b>Engineer - Address - Phone:</b>                  Johnson Engineering, Inc.                  2122 Johnson St., P.O. Box 1550                  Fort Myers, FL 33902                  Michael Dickey, P.E.  <a href="mailto:md@johnsoneng.com">md@johnsoneng.com</a>                  (239) 481-2455  <b>Contract Date:</b> March 31, 2015  <b>Final Contract Amount:</b> \$174,913.00  <b>Completion Date:</b> July 1, 2015  <b>Project Description:</b>                  Install 8 inch Wastewater Forcemain Pipelines, Valves, Air Release Valves and connect to existing system, jack and bore crossings, backfill, bedding, flowable fill, pavement and restoration, flushing &amp; pressure testing. County supplied material.</p>	<p><b>Project Name:</b> Vanderbilt Beach Rd. &amp; Southbay Dr. Water Main Relocation  <b>Job No.</b> 980-15  <b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Suite 303                  Naples, FL 34112                  Diana Duerf, PMP  <a href="mailto:dianaduerf@colliersov.net">dianaduerf@colliersov.net</a>                  (239) 252-3989  <b>Engineer - Address - Phone:</b>                  Agrioli, Barber and Brundage, Inc.                  7400 Tamiami Trail N., Ste. 200                  Naples, FL 34108                  Dominick Amico, P.E.  <a href="mailto:amico@abblinc.com">amico@abblinc.com</a>                  (239) 597-3111  <b>Contract Date:</b> April 30, 2015  <b>Final Contract Amount:</b> \$128,267.00  <b>Completion Date:</b> August 7, 2015  <b>Project Description:</b>                  Installation of approximately 850 LF of new 18" water main. Including valves, fittings, meter boxes, fire hydrants, MOT, dewatering, removal and disposal of asbestos concrete water main, back filling, compaction, sod, landscaping, pavement, sidewalks, driveways and road restoration.</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> SCWRF Odor Control Blowdown Disposal Job No. 750-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5344 Alicia Abbott, PM <a href="mailto:AliciaAbbott@collier.gov.net">AliciaAbbott@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> CPH Corp. 5601 Mariner St, Ste. 240 Tampa, FL 33609 (813) 288-0433 W. Wade Wood, P.E.</p> <p><b>Contract Date:</b> November 14, 2013 <b>Final Contract Amount:</b> \$352,625.51 <b>Completion Date:</b> August 14, 2014</p> <p><b>Project Description:</b> Install new duplex pump station including an 8x10 precast wetwell, 2-3hp submersible pumps, control panel, electromagnetic flow meter, pH meter &amp; PLC to provide pH control of effluent. 200' of 3" force main was installed to route pump station discharge to the deep injection well. a bypass to the sanitary sewer system is provided as an alternate discharge location.</p>	<p><b>Project Name:</b> ARV Replacement Program - Phase II Job No. 890-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-4233 Carrine Tritan, Project Manager <a href="mailto:CarrineTritan@collier.gov.net">CarrineTritan@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> AECOM 4415 Metro Pkwy., Ste. 404 FL Myers, FL 33916 (239) 278-7996 Dustin Chisum, EI</p> <p><b>Contract Date:</b> June 25, 2013 <b>Final Contract Amount:</b> \$322,790.00 <b>Completion Date:</b> August 14, 2014</p> <p><b>Project Description:</b> Remove &amp; replace over a hundred air release valves on various existing force main lines. Most of the replacements increased the size of the air release valve from a two to a three inch.</p>
<p><b>Project Name:</b> Swallow Ave. Drainage - Phase II Job No. 790-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Dr. Marco Island, FL 34145 Timothy Pinier, P.E. (239) 389-5018 <a href="mailto:TPinier@cityofmarcoisland.com">TPinier@cityofmarcoisland.com</a></p> <p><b>Engineer - Address - Phone:</b> AEC of Marco Island, Inc. 573 Bald Eagle Dr. Marco Island, FL 34145 (239) 394-1697</p> <p><b>Contract Date:</b> June 10, 2014 <b>Final Contract Amount:</b> \$541,087.00 <b>Completion Date:</b> September 27, 2014</p> <p><b>Project Description:</b> Install of 2 large structures and large diameter storm drain pipe systems from an existing outfall. Approximately 505 LF of reinforced concrete pipe and 820 LF of smooth wall HDPE pipe. Misc. storm drain inlets and minor utility work and swale grading (approx. 400 LF). Sod replacement and misc. restoration</p>	<p><b>Project Name:</b> J &amp; C Blvd Roadway Improvements Job No. 940-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Transportation Eng. Dept. 2885 South Horseshoe Dr. Naples, FL 34104 Julio Ordonez (239) 252-5762 <a href="mailto:juliorodonez@collier.gov.net">juliorodonez@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoff, Barber and Brundage, Inc. 7400 Trail Blvd. #200 Naples, FL 34103 Edward F. Tryka III, P.E. (239) 597-3111</p> <p><b>Contract Date:</b> February 11, 2014 <b>Final Contract Amount:</b> \$1,460,479.30 <b>Completion Date:</b> September 30, 2014</p> <p><b>Project Description:</b> Project consisted of drainage improvements, excavating existing GMP and replacing with 5,080 ft of new RCP Pipe. Extensive swale grading and the addition of 129 Catch Basin structures, in addition the road was widened in both directions ranging in 2-4 ft then finished with a 1" overlay with new signage and striping, replaced driveways and sod.</p>
<p><b>Project Name:</b> SCWRF Proposed 30" &amp; 24" Force Main Phase I and MPS 306 Force Main Phase III Job No. 745-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372 <a href="mailto:WayneKarlovich@collier.gov.net">WayneKarlovich@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Ericore Way Naples, FL 34110 David Schmitt, P.E. (239) 252-2000</p> <p><b>Contract Date:</b> June 13, 2014 <b>Final Contract Amount:</b> \$410,877.33 <b>Completion Date:</b> November 26, 2014</p> <p><b>Project Description:</b> Install one (1) 30" diameter HDPE x 400' horizontal directional drill force main and one (1) 30" diameter HDPE x 600' horizontal directional drill with 200' of ductile iron force main. Includes all valves, appurtenances and restoration</p>	<p><b>Project Name:</b> Golden Gate City Stormwater Drainage Improvements Job No. 795-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Growth Mgmt. Div. 2885 S. Horseshoe Dr. Naples, FL 34104 Tad Pluc, Inspector (239) 252-5799 <a href="mailto:TadPluc@collier.gov.net">TadPluc@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Q. Grady Minor &amp; Associates 3800 Via Del Rey Bonita Springs, FL 34134 Brent Addison, P.E. (239) 947-1144</p> <p><b>Contract Date:</b> October 28, 2014 <b>Final Contract Amount:</b> \$525,316.23 <b>Completion Date:</b> March 11, 2015</p> <p><b>Project Description:</b> Drainage and Sidewalk Improvements - Remove and replace existing drainage structures and culverts; install new drainage structures and culverts in driveways, pavement and sidewalk patching, swale regrading and misc. site restoration</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pinewoods &amp; Naples Bath &amp; Tennis Water System Improvements Job No. 725-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102 David Graff (239) 213-4716 <a href="mailto:dgrafr@naplesgov.com">dgrafr@naplesgov.com</a></p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Dr. Naples, FL 34102</p> <p><b>Contract Date:</b> July 8, 2014 <b>Final Contract Amount:</b> \$81,016.00 <b>Completion Date:</b> October 31, 2014</p> <p><b>Project Description:</b> Install 8" hot taps with valves; install approx. 185 ft. of 8" C900 PVC, directional drill &amp; pull in 10" DR 9 pipe and 10" HDPE pipe, 8" hot tap with valves, transition connect 10" HDPE to 6" lap and 8" PVC, flush pressure test and restore. Asphalt repair.</p>	<p><b>Project Name:</b> Master Pump Station 312 Rehabilitation Job No. 912-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Peter Schall (239) 252-5343 <a href="mailto:PeterSchall@collier.gov.net">PeterSchall@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Agnoff, Barbier &amp; Brundage, Inc. 7400 Tamiami Trail N., Ste. 200 Naples, FL 34108 (239) 597-3111 Steve Martin, P.E. (<a href="mailto:Martin@abbinc.com">Martin@abbinc.com</a>)</p> <p><b>Contract Date:</b> February 12, 2013 <b>Final Contract Amount:</b> \$5,752,145.14 <b>Completion Date:</b> March 6, 2014</p> <p><b>Project Description:</b> Complete rehabilitation of wetwell &amp; control building, including installation of bioscrubber in series with existing odor control equipment. Work included 5 new sewage pump installations, extensive electrical and controls work, dewatering, fencing, sitework, etc.</p>
<p><b>Project Name:</b> Thomasson Drive 24-Inch Force Main Job No. 924-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:waynekarlovich@collier.gov.net">waynekarlovich@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2122 Johnson St., P.O. Box 1550 Fl. Myers, FL 33902-1550 Michael Dickey, P.E. <a href="mailto:msd@johnsoneng.com">msd@johnsoneng.com</a></p> <p><b>Contract Date:</b> April 29, 2014 <b>Final Contract Amount:</b> \$174,390.00 <b>Completion Date:</b> July 22, 2014</p> <p><b>Project Description:</b> Approximately 2100 LF of 24 inch force main, plug valves, fittings and appurtenances. The force main was installed in and around heavy existing utilities. Included in the project was 2 road crossings that were open cut and 42 inch steel casings utilized.</p>	<p><b>Project Name:</b> WWTP Supplemental Water Line Job 720-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. (239) 213-4702 <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Engineer - Address - Phone:</b> City of Naples - Utilities Department 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. <a href="mailto:jfrederiksen@naplesgov.com">jfrederiksen@naplesgov.com</a></p> <p><b>Contract Date:</b> June 9, 2014 <b>Final Contract Amount:</b> \$99,126.00 <b>Completion Date:</b> September 16, 2014</p> <p><b>Project Description:</b> Installation of a supplemental water line to the City's WWTP effluent transfer station. Hot tapping an existing 6" CI water line east of the City's Equipment Services Facility; meter/backflow assembly, pipeline through plant, discharge assembly, valves, fittings, approx. 615 LF of 6" DI pipe, approx. 188' of 4" DI pipeline, fittings, hardware, restoration of drives/roads, sod.</p>
<p><b>Project Name:</b> MPS 306 Force Main - Phase 1 Job No. 740-14</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 (239) 252-5372 Wayne Karlovich, P.E. <a href="mailto:waynekarlovich@collier.gov.net">waynekarlovich@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. 4415 Metro Pkwy., Ste. 404 Fl. Myers, FL 33916 (239) 278-7996 Donovan S. Bramlett, P.E.</p> <p><b>Contract Date:</b> March 24, 2014 <b>Final Contract Amount:</b> \$626,089.00 <b>Completion Date:</b> July 31, 2014</p> <p><b>Project Description:</b> Directional drilling 2 runs of 30" HDPE force main, 900' &amp; 1100' tied together with a 30" plug valve, open cut 500' of 30" ductile iron force main, connect to HDPE directional drill with a 30" plug valve, connect entire line to existing force main.</p>	<p><b>Project Name:</b> LASIP Davis Blvd. Canal Improvements Job No. 900-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Growth Mgmt. Division 2885 South Horseshoe Drive Naples, FL 34104 (239) 252-2885 Tad Pluc, Project Mgr. <a href="mailto:tadpluc@collier.gov.net">tadpluc@collier.gov.net</a></p> <p><b>Engineer - Address - Phone:</b> CDM Smith 12501 World Plaza Ln., Bldg. 51 Fl. Myers, FL 33907 (239) 938-9600 Jane Williams, P.E.</p> <p><b>Contract Date:</b> January 7, 2014 <b>Final Contract Amount:</b> \$1,727,214.43 <b>Completion Date:</b> September 23, 2014</p> <p><b>Project Description:</b> Regrading 8,400 lf of the Davis Blvd. Canal. Reestablishing control and repairing erosion along the entire length was a priority on this job. Extremely hard rock was encountered throughout most of the project. A cast in place control weir was built by our forces in coordination with the County &amp; the SFWMD.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> City of Naples - WWTP Filter Rehab. Job No. 862-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Naples - Public Utilities 380 Riverside Cir. Naples, FL 34102 Justin Frederiksen, P.E. 239-213-4762</p> <p><b>Engineer - Address - Phone:</b> Aqua-Aerobic Systems, Inc.</p> <p><b>Contract Date:</b> February 6, 2013 <b>Final Contract Amount:</b> \$454,916.00 <b>Completion Date:</b> August 22, 2013</p> <p><b>Project Description:</b> This project was comprised of the complete rehabilitation of two (2) 90" x 16' automatic backwash filters, including removal and replacement of all existing media, porous plates, caulking and retaining angles. Also included was removal and replacement of the filter bridge rails and UHMW backwash shoe on each system. Some incidental concrete patching was performed, as well as full startup and performance testing.</p>	<p><b>Project Name:</b> NCWRF Filter Set 1 Rehabilitation Job No. 857-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Hole Montes, Inc. 950 Encore Way Naples, FL 34110 Frank Feeney, P.E. (239) 254-2005</p> <p><b>Contract Date:</b> June 26, 2012 <b>Final Contract Amount:</b> \$1,455,517.97 <b>Completion Date:</b> June 28, 2013</p> <p><b>Project Description:</b> Complete Removal of four sand bed automatic backwash filter systems. Structural improvements to load bearing concrete walls, resurfacing of interior filter walls, and installation of four new automatic backwash filter systems including underdrains, media, and mechanical equipment.</p>
<p><b>Project Name:</b> Southwest Florida International Airport Midfield Terminal Apron Expansion &amp; Taxiway Job No. 995-12</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Port Authority c/o Manhattan Construction (Florida), Inc. 3705-1 Westview Dr. Naples, FL 34104 Hector Yanez, Project Mgr. 239-643-6000</p> <p><b>Engineer - Address - Phone:</b> AECOM Transportation 4415 Metro Pkwy., Ste. 404 Fort Myers, FL 33916  239-278-7998</p> <p><b>Contract Date:</b> June 25, 2012 <b>Final Contract Amount:</b> \$2,732,733.48 <b>Completion Date:</b> February 11, 2014</p> <p><b>Project Description:</b> Construction of storm water infrastructure improvements within the SW Fla. International Airport newly expanded taxiway and terminal areas. Work consisted of installing cast-in-place and precast storm structures, approximately 5700 LF of RCP ranging in size from 30" to 72" x 113" (2200 LF of which is large diameter), and implements dewatering systems to enable construction of work in dry soil conditions.</p>	<p><b>Project Name:</b> MPS 318 - Right-of-Way Taking Job No. 918-13</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Wayne Karlovich, P.E. (239) 252-5372</p> <p><b>Engineer - Address - Phone:</b> Johnson Engineering 2350 Stanford Ct. Naples, FL 34112. (239) 434-0333 Jared Brown</p> <p><b>Contract Date:</b> September 9, 2013 <b>Final Contract Amount:</b> \$182,818.23 <b>Completion Date:</b> May 6, 2014</p> <p><b>Project Description:</b> Demolition of Retaining walls, fence, and other site imp. Reconstruction of the demolished improvements. Rehab. Of pump station, replace ductile iron pipe with HDPE, abandoning the valve vaults &amp; reconfigure the meter/bypass assembly. Landscape &amp; Irrigation replacement.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee Stormwater Downtown Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Immokalee Area CRA                  1320 N. 15th St.                  Immokalee, FL 34142                  Bradley Muckel                  (239) 867-4121 #202</p> <p><b>Engineer - Address - Phone:</b>                  CDM Smith, Inc.                  2180 West First St., #400                  Fort Myers, FL 33901                  Marc Stonehouse, P.E.                  (239) 938-8616</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$2,709,797.14  <b>Completion Date:</b> December 20, 2012</p> <p><b>Project Description:</b>                  Constructed 7.6 acre retention pond and approximately 16,500 LF of RCP storm sewer ranging in size between 18 and 42 inches. The work was completed in a semi-urban part of Immokalee, FL and also included 262 LF of 4 x 8 box culvert parallel to and under an existing road.</p>	<p><b>Project Name:</b> Gateway Triangle Residential Area Tertiary Stormwater System Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  Bayshore Gateway Triangle CRA                  4069 Bayshore Drive                  Naples, FL 34112                  Ashley Caserla                  (239) 643-1115</p> <p><b>Engineer - Address - Phone:</b>                  Q. Grady Minor and Assoc. P.A.                  3800 Via Del Rey                  Bonita Springs, FL 34134                  David Schmidt                  (239) 947-1144</p> <p><b>Contract Date:</b> March 30, 2012  <b>Final Contract Amount:</b> \$1,731,977.00  <b>Completion Date:</b> February, 2013</p> <p><b>Project Description:</b>                  This project was designed to reduce known flooding in the Gateway Triangle. Removal of existing culverts, mitered ends and driveways, installation of over 10,000 LF of culvert pipe, over 400 mitered ends, 300 driveways, regrading/realignment of grass swales and pavement overlay of disturbed areas.</p>
<p><b>Project Name:</b> Irrigation Quality Water Sites - Priority Group 2 Sites</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Aaron Cromer, PMP                  (239) 252-5338</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Frank Feeney, P.E.                  (239) 254-2000</p> <p><b>Contract Date:</b> January 24, 2012  <b>Final Contract Amount:</b> \$515,474.13  <b>Completion Date:</b> February 13, 2013</p> <p><b>Project Description:</b>                  Allow improved control and monitoring of IQ Water usage at Tarpon Cove, Calusa Bay, Veteran's Park and Vineyards Elementary School Properties. Installation of 4 meter assemblies comprised of an MOV, electromagnetic flowmeter, flow control valve and all associated power and controls hardware and software.</p>	<p><b>Project Name:</b> NCWRF Multiple Projects - Bleach Piping, Knife Gate Valves, Channel Mixers, Clarifiers, Potable Water Interconnect</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Craig Pajer, Project Manager                  (239) 252-2554</p> <p><b>Engineer - Address - Phone:</b>                  Hole Montes, Inc.                  950 Encore Way                  Naples, FL 34110                  Jerry Tarlcska                  (239) 254-2000</p> <p><b>Contract Date:</b> July 21, 2011  <b>Final Contract Amount:</b> \$457,031.30  <b>Completion Date:</b> June 21, 2013</p> <p><b>Project Description:</b>  <b>Bleach Piping</b> - Remove, replace and paint 1 1/2", 2" &amp; 3" PVC bleach piping and valves at the North Bleach Facility  <b>Knife Gate Valves</b> - Remove 3 existing 30" knife gate valves at the mixed liquor splitter box and replace with 3 - 30" plug valves  <b>Channel Mixers</b> - Remove 4 existing 1hp mixers and replace with 4 1hp vertical solid shaft right angle mixers located in the MLE Aeration Basin Influent channel.  <b>Potable Water Interconnect</b> - Install 6" &amp; 4" ductile piping, valves and backflow preventer to connect the BFP Booster Pump at the Sludge Handling Building to the potable water system.  <b>Clarifiers 6 &amp; 7</b> - Remove and replace drive systems, rebuild center columns, replace seals, repair, replace and coat corroded metal, piping and valves.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Pump Station 312.29 &amp; 312.41 Refurbishment</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Zamira Del Toro, Project Mgr.                  239-262-6279</p> <p><b>Engineer - Address - Phone:</b>                  Tetra Tech, Inc.                  10600 Chevrolet Way, Ste. 300                  Estero, FL 33928                  Danny Nelson, P.E.                  239-390-1467</p> <p><b>Contract Date:</b> August 23, 2011  <b>Final Contract Amount:</b> \$207,222.12  <b>Completion Date:</b> April 25, 2012</p> <p><b>Project Description:</b>                  PS 312.29 - Refurbishment of existing PS 312.29 to install new HDPE discharge piping, new check and plug valves, new pumps and pH probe. Also amended existing electrical control panels to allow for new components. New curbs, stone, &amp; landscaping installed.                  PS 312.41 - Refurbishment of existing PS 312.41 to install new HDPE discharge piping, check and plug valves, pumps, electrical control panels, generator with ATS, new telemetry along with new lining in pump station. Privacy slats were also installed in existing fence along with new stone landscaping.</p>	<p><b>Project Name:</b> Hendry County - Construction of CR 78 Phase 1A &amp; 1B Drainage Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Hendry County Board of County Comm.                  P.O. Box 1607                  99 East Cowboy Way                  LaBelle, FL 33975                  Shane Parker, PE                  (863) 875-6222</p> <p><b>Engineer - Address - Phone:</b>                  Johnson Engineering                  251 W. Hickpochee Ave.                  LaBelle, FL 33935                  James V. Lofton, Jr.                  (863) 612-0594</p> <p><b>Contract Date:</b> December 1, 2011  <b>Final Contract Amount:</b> \$765,516.97  <b>Completion Date:</b> July 10, 2012</p> <p><b>Project Description:</b>                  Remove &amp; install roadway concrete box culverts and headwalls. Installed concrete sediment basin &amp; ditch block, steel sheet pile, grade work for slopes and relocation of swales and ditches, remove and replace guardrails and asphalt. Install pedestrian picket railing, rip-rap, drainage pipe, sod, signage and striping.</p>
<p><b>Project Name:</b> Traditions, Golf Residences and Villas at Grey Oaks</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  CCC Traditions, LLC                  135 San Lorenzo Ave.                  Coral Gables, FL 33146</p> <p><b>Engineer - Address - Phone:</b>                  Peninsula Engineering                  2600 Golden Gate Pkwy.                  Naples, FL 34105                  CJ Brown                  239-262-2600</p> <p><b>Contract Date:</b> January 1, 2012  <b>Final Contract Amount:</b> \$363,596.00  <b>Completion Date:</b> July 13, 2012</p> <p><b>Project Description:</b>                  Modification of existing sanitary sewer system from single family home layout to multi-family home layout, new city water system, modification of existing drainage system.</p>	<p><b>Project Name:</b> Michigan Street Sidewalk Project</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Bonita Springs                  9101 Bonita Beach Road                  Bonita Springs, FL 34135                  (239) 949-6262                  David Liccardi</p> <p><b>Engineer - Address - Phone:</b>                  Lake Hickory Ventures, Inc.                  22210 Fairmont Ct.                  Estero, FL 33928                  (239) 898-4008</p> <p><b>Contract Date:</b> August 15, 2012  <b>Final Contract Amount:</b> \$175,734.00  <b>Completion Date:</b> September 28, 2012</p> <p><b>Project Description:</b>                  Furnish and install Portland Cement Concrete sidewalk along the west side of Michigan Street from Bonita Beach Road to Pennsylvania Ave. Project consisted of 2220 LF of sidewalk, 15", 24", and 30" reinforced concrete pipe, milled end sections, yard drains, vertical headwall, FDOT approved railing, fill material, sod, signage, striping, and various incidental items.</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Wyndemere Country Club Remove/Install 43 Fire Hydrants &amp; Valves</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Water Distribution 4370 Mercantile Ave. Naples, FL 34104 Pam Libby 239-252-6239</p> <p><b>Engineer - Address - Phone:</b> N/A</p> <p><b>Contract Date:</b> September 5, 2011 <b>Final Contract Amount:</b> \$98,350.00 <b>Completion Date:</b> November 21, 2011</p> <p><b>Project Description:</b> Remove/Install 43 Fire Hydrants &amp; Valves Remove/Install 3 Inline Valves Install 1 new Inline Valves</p>	<p><b>Project Name:</b> NCWRF Compliance Assurance</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Peter Schall, PMP</p> <p><b>Engineer - Address - Phone:</b> Hole Montés, Inc. 950 Encore Way Naples, FL 34110 Clifford Pepper, P.E. (239) 254-2000</p> <p><b>Contract Date:</b> November 6, 2009 <b>Final Contract Amount:</b> \$8,683,000.00 <b>Completion Date:</b> November 23, 2011</p> <p><b>Project Description:</b> Upgrade to existing odor control system. Installation of 4 new odor control units. Construction of two HDPE lined water storage ponds. Repairs and reshaping of existing ponds. Upgrade to existing MLE Aeration basins including fine bubble diffuser systems, centrifugal blower and odor control covers. Stormwater upgrades throughout site including ponds and swales. Upgrades and modifications to existing chemical supply systems</p>
<p><b>Project Name:</b> Vanderbilt Beach MSTU, Gulf Shore Drive Utility Relocate</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3339 Tamiami Trail E., Ste. 303 Naples, FL 34112 Mark Suryak, P.E. (Project Manager)</p> <p><b>Engineer - Address - Phone:</b> Malcolm Pirnie 4315 Metro Pkwy, Ste. 520 Ft. Myers, FL 33916</p> <p><b>Contract Date:</b> November 28, 2011 <b>Final Contract Amount:</b> \$72,779.50 <b>Completion Date:</b> January 27, 2012</p> <p><b>Project Description:</b> Relocate, remove/abandonment of specified portions of existing 8 inch asbestos cement water pipe, installation of new 8 inch PVC water pipe, connections, fittings, valves, joint restrains, mechanical fittings and appurtenances, excavating, pipe bedding/backfilling, grading, sod installation, dispose of pipe and earth material, roadway and site restoration.</p>	<p><b>Project Name:</b> Bella Terra - Replace Existing Irrigation Main</p> <p><b>Owner - Address - Project Manager - Phone:</b> Habitat Lakes LLC 782 NW 42nd Ave., Ste 530 Miami, FL 33126 305-445-9655</p> <p><b>Engineer - Address - Phone:</b> Bank Engineering 10511 Ben C. Pratt Pkwy. Ft. Myers, FL 33966 239-939-5490</p> <p><b>Contract Date:</b> December 5, 2011 <b>Final Contract Amount:</b> \$108,712.18 <b>Completion Date:</b> January 18, 2012</p> <p><b>Project Description:</b> Replace Existing Irrigation Main</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Lakes Park Water Quality Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Lee County Board of County Commissioners                  P.O. Box 398                  Fort Myers, FL 33902-0398                  Anura Karuna-Muni                  239-533-8131</p> <p><b>Engineer - Address - Phone:</b>                  AIM Engineering &amp; Surveying, Inc.                  5300 Lee Blvd.                  Lehigh Acres, FL 33971                  Lee Flynn, P.E.                  239-332-4569</p> <p><b>Contract Date:</b> April 26, 2011  <b>Final Contract Amount:</b> \$487,985.00  <b>Completion Date:</b> October 30, 2011</p> <p><b>Project Description:</b>                  Constricting two additional control structures (CS 4 and 5) to enhance current flow patterns and reduce stagnant zones at the north and south ends of the west lake. The two existing control structures (CS 1 and 5) were modified by installing slide gates to reduce flow through these structures. The project also involved clearing and grading of four existing spoil islands to create littoral shelves by the removal of exotics and spoil material and the planting of native wetland vegetation.</p>	<p><b>Project Name:</b> East Naples/Solana Road Pump Station Improvements                  Job No. 960-10</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  City of Naples - Public Utilities Division                  380 Riverside Circle                  Naples, FL 34102                  Dave Graff                  239-213-4716</p> <p><b>Engineer - Address - Phone:</b>                  Tetra Tech                  201 East Pine Street, Ste. 1000                  Naples, FL 34102                  Jennifer Woodall, P.E.                  407-839-3955</p> <p><b>Contract Date:</b> March, 2010  <b>Final Contract Amount:</b> \$2,500,000.00  <b>Completion Date:</b> February, 2011</p> <p><b>Project Description:</b>                  Replacement of high services pumps, installation of electrical rooms and roof modifications, VFD installation, 800kw generator installation as well as other mechanical, structural, electrical and instrumentation improvements at two booster stations.</p>
<p><b>Project Name:</b> NCWRF Repair 5 Sludge Presses</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Board of County Commissioners                  3301 East Tamiami Trail                  Naples, FL 34112                  Claude Nesbitt, Sr. Project Mgr.                  239-252-8380</p> <p><b>Engineer - Address - Phone:</b>                  Komline-Sanderson Engineering Corp.                  12 Holland Ave.                  Peapack, NJ 07977-0257                  Steven Lukacs                  908-234-1000</p> <p><b>Contract Date:</b> July 16, 2010  <b>Final Contract Amount:</b> \$143,000.00  <b>Completion Date:</b> November 14, 2011</p> <p><b>Project Description:</b>                  Install sludge presses at 1, 2, 3, 5 and 6</p>	<p><b>Project Name:</b> SCRWTP Chlorination Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3301 E. Tamiami Trail                  Naples, FL 34112                  Alicia Abbott, Project Manager                  239-252-5344</p> <p><b>Engineer - Address - Phone:</b>                  Tetra Tech                  201 East Pine Street, Ste. 1000                  Naples, FL 34102                  Jennifer Woodall, P.E.                  407-839-3955</p> <p><b>Contract Date:</b> June 17, 2011  <b>Final Contract Amount:</b> \$98,831.00  <b>Completion Date:</b> November 3, 2011</p> <p><b>Project Description:</b>                  Extend two existing chlorine feed-lines and installed chlorine residual analyzers.</p>
<p><b>Project Name:</b> NCWRF Deep Injection Well Mag Meter Replacement</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3339 Tamiami Trail E., Ste. 303                  Naples, FL 34112                  Craig J. Pajer, Project Manager                  239-252-2554</p> <p><b>Engineer - Address - Phone:</b>                  N/A</p> <p><b>Contract Date:</b> January 10, 2011  <b>Final Contract Amount:</b> \$24,528.72  <b>Completion Date:</b> September 13, 2011</p> <p><b>Project Description:</b>                  Remove and install NCWRF DIW Magnetic Flow Meters, electrical disconnection and reconnection, provided and installed 24 inch Mega-flange</p>	<p><b>Project Name:</b> (4) 6" Gravity Line Segment Replacement along Vanderbilt Drive</p> <p><b>Owner - Address - Project Manager - Phone:</b>                  Collier County Public Utilities                  3301 Tamiami Trail E.                  Naples, FL 34112                  James Salvikus, Project Manager                  239-252-4285</p> <p><b>Engineer - Address - Phone:</b>                  N/A</p> <p><b>Contract Date:</b> August 16, 2011  <b>Final Contract Amount:</b> \$158,000.00  <b>Completion Date:</b> September 23, 2011</p> <p><b>Project Description:</b>                  Four 6" point repairs on Vanderbilt Drive</p>

EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Immokalee &amp; Everglades Intersection Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Board of Commissioners 3301 Tamiami Trail East Naples, FL 33412</p> <p><b>Engineer - Address - Phone:</b> Collier County TECM 2885 Horseshoe Dr. Naples, FL 34103</p> <p><b>Contract Date:</b> August 2, 2010 <b>Final Contract Amount:</b> \$50,108.00 <b>Completion Date:</b> November 8, 2010 <b>Project Description:</b> Subcontract Agreement with Belfor Roads, Inc.</p>	<p><b>Project Name:</b> Popashi Creek Preserve Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Board of County Commissioners P.O. Box 398 Fort Myers, FL 33902-0398 Anura Karuna-Muni 239-533-8131</p> <p><b>Engineer - Address - Phone:</b> T.Y. Lin International 2400 First St., Ste. 200 Fort Myers, FL 33901 Richard White Jr., P.E. (239) 332-4848</p> <p><b>Contract Date:</b> December 14, 2010 <b>Final Contract Amount:</b> \$1,035,426.48 <b>Completion Date:</b> June 30, 2011 <b>Project Description:</b> Work at Popashi Creek consisted of construction external berms on three sides of the 307 acre preserve, constructing some internal berms in the South area, lowering the existing east-west berm (south of the interceptor ditch), installing 36" and 48" RCP's, channel excavation as part of Lake 1, sand cement rip rap installation, rip rap installation, sheet piling, weir gate installation as well as other misc. storm improvements.</p>
<p><b>Project Name:</b> North County Water Reclamation Facility Flow Meter Replacement, Phase 2</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Board of County Commissioners 3301 East Tamiami Trail Naples, FL 34112 Claude Nesbitt, Sr. Project Mgr. 239-252-8380</p> <p><b>Engineer - Address - Phone:</b> Hole Montes 950 Encore Way Naples, FL 34110 239-254-2000</p> <p><b>Contract Date:</b> May 21, 2010 <b>Final Contract Amount:</b> \$192,994.05 <b>Completion Date:</b> December 6, 2010 <b>Project Description:</b> Furnish and install EQ Tank Furnish and install OX Ditch</p>	<p><b>Project Name:</b> Lee/Hendry County Construction of Injection Well Surface Facilities</p> <p><b>Owner - Address - Project Manager - Phone:</b> Lee County Solid Waste Division 10500 Buckingham Rd. Fort Myers, FL 33905 Keith Howard, Solid Waste 239-533-8017 <a href="mailto:khoward@leacow.com">khoward@leacow.com</a></p> <p><b>Engineer - Address - Phone:</b> MWH Americas, Inc. 14311 Metropolis Ave., Ste. 101 Fort Myers, FL 33912 Gordon Kennedy (Gordon.P.Kennedy@us.mwhglobal.com) 239-236-0011</p> <p><b>Contract Date:</b> January 25, 2011 <b>Final Contract Amount:</b> \$1,455,900.09 <b>Completion Date:</b> November 15, 2011 <b>Project Description:</b> Construction of a 2 acre injectate Storage Pond, installation of double containment HDPE piping for transfer of leachate, installation of an injection well and monitoring well, installation of an annular pressure tank fed with nitrogen, installation of monitoring well pumps, transducers and appurtenances along with injectate transfer, self-priming, non-clog, horizontal pumps. Project also involved installation of all associated electrical and complicated instrumentation system to cater for the safe transfer of leachate from various storage ponds into the injection well.</p>



EXPERIENCE STATEMENT - SOUTHWEST DIVISION

<p><b>Project Name:</b> Marco Park Phase 3 (A) Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145</p> <p><b>Engineer - Address - Phone:</b> American Engineering Consultants of Marco Island, Inc. 573 Bald Eagle Drive Marco Island, FL 34145 (239) 394-1697</p> <p><b>Contract Date:</b> January 19, 2010 <b>Final Contract Amount:</b> \$240,100.00 <b>Completion Date:</b> April 30, 2010</p> <p><b>Project Description:</b> Park renovations to include: New asphalt walkway around lake, new bollard lighting, new lake fountain, new polygon shelter</p>	<p><b>Project Name:</b> Isle of Capri - Phase I Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 Tamiami Trail East Naples, FL 34112 Diana Dueri 239-252-4218</p> <p><b>Engineer - Address - Phone:</b> David Schmitt, P.E. O. Grady Minor 3800 Via Del Rey Bonita Springs, FL 34134 239-947-1144</p> <p><b>Contract Date:</b> April 29, 2010 <b>Final Contract Amount:</b> \$906,080.33 <b>Completion Date:</b> January 2, 2011</p> <p><b>Project Description:</b> Installation of new water distribution pipeline that connects to the existing 12-inch water transmission main that goes into the Isles of Capri from Collier Blvd. Includes installation of approx. 4500 LF of 12" PVC and 4500 LF of 6" PVC. Work also involves installation of new service lines and cross connection devices at each service location, along with several new fire hydrants and road restoration.</p>
<p><b>Project Name:</b> Winterberry Drive &amp; South Heathwood Drive Water Main Improvements</p> <p><b>Owner - Address - Project Manager - Phone:</b> City of Marco Island 50 Bald Eagle Drive Marco Island, FL 34145 Timothy E. Pinter, P.E., Public Works Director 239-389-5000</p> <p><b>Engineer - Address - Phone:</b> AECOM Technical Services, Inc. 4415 Metro Parkway, Suite 404 Fort Myers, FL 33916 Alfred J. Mill, P.E. 239-278-7996</p> <p><b>Contract Date:</b> March 4, 2010 <b>Final Contract Amount:</b> \$130,881.37 <b>Completion Date:</b> October 29, 2010</p> <p><b>Project Description:</b> 18" Interconnect to existing 36" ductile iron watermain</p>	<p><b>Project Name:</b> MPS 104 Reclaimed Water Main Supp</p> <p><b>Owner - Address - Project Manager - Phone:</b> Collier County Public Utilities 3301 E. Tamiami Trail Naples, FL 34112 Shanthi Sridher 239-252-5345</p> <p><b>Engineer - Address - Phone:</b> Greeley and Hansen 1567 Hayley Lane, Suite 201 Fort Myers, FL 33907 Kevin Higginson, P.E. 239-226-9660</p> <p><b>Contract Date:</b> April 27, 2010 <b>Final Contract Amount:</b> \$245,908.88 <b>Completion Date:</b> January 21, 2011</p> <p><b>Project Description:</b> Construction of Approx. 240 LF of 16 inch and 18 inch reclaimed water main and improvements to a wastewater pumping station, including one horizontal directional drill roadway crossing and all pipe, fittings, appurtenances, valves, connection to existing reclaimed water main, air release valves, surface restoration, testing, and placing new reclaimed water main and pumping station improvements in service.</p>

FLORIDA BID BOND

BOND NO. N/A

AMOUNT: ~~5%~~ 5% of the attached bid

KNOW ALL MEN BY THESE PRESENTS, that Douglas N. Higgins, Inc.

hereinafter called the PRINCIPAL, and Hartford Accident and Indemnity Company

a corporation duly organized under the laws of the State of Connecticut

having its principal place of business at One Hartford Plaza, T-1 Hartford, CT 06155

in the State of Connecticut,

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto

City of Key West

hereinafter called the OBLIGEE, in the sum of five percent of the attached bid

DOLLARS (5% of the attached bid) for the payment for which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for Design-Build 10th STREET POCKET PARK, said Bid Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the furnishing of all labor, materials (except those to be specifically furnished by the CITY), equipment, machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the Proposal and the detailed Specifications, entitled:

**DESIGN BUILD 10TH STREET POCKET PARK**

FLORIDA BID BOND (continued)

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the CITY for the performance of said Contract, within 10 working days after written notice having been given of the award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within 10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to 100 percent of the base bid, satisfactory to the CITY, then this obligation shall be void; otherwise the sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this 21st day of March, 2018.

PRINCIPAL DOUGLAS N. HIGGINS, INC.

By Kelly A. Wilkie  
Kelly A. Wilkie, Vice-President

Hartford Accident and Indemnity Company

SURETY

By Lisa M. Wilmot  
Attorney-In-Fact  
Lisa M. Wilmot

Countersignature:

William Nolan  
William Nolan, FL Resident Agent, License #E162354

STATE OF Michigan )  
: SS  
COUNTY OF Washtenaw )

# POWER OF ATTORNEY

Direct Inquiries/Claims to:

**THE HARTFORD**  
BOND, T-12  
One Hartford Plaza  
Hartford, Connecticut 06155  
[Bond.Claims@thehartford.com](mailto:Bond.Claims@thehartford.com)

call: 888-266-3488 or fax: 860-757-5835

**KNOW ALL PERSONS BY THESE PRESENTS THAT:**

Agency Name: HYLANT GROUP INC/ANN ARBOR  
Agency Code: 35-350851

- Hartford Fire Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company**, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company**, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois**, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest**, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast**, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of Unlimited** :

Susan E. Hurd, Vicki S. Duncan, Terri Mahakian, Monica M. Mills, Kristie A. Pudvan, Joel E. Speckman, Lisa M. Wilmot of ANN ARBOR, Michigan

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

**In Witness Whereof**, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



*John Gray*

John Gray, Assistant Secretary

*M. Ross Fisher*

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT }  
COUNTY OF HARTFORD } ss. Hartford

On this 11th day of January, 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

*Nora M. Stranko*

Nora M. Stranko  
Notary Public

My Commission Expires March 31, 2018

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of *March 21, 2018*  
Signed and sealed at the City of Hartford.



*Kevin Heckman*

Kevin Heckman, Assistant Vice President

ANTI – KICKBACK AFFIDAVIT

STATE OF Michigan )  
 : SS  
COUNTY OF Washtenaw )

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid to any employees of the City of Key West as a commission, kickback, reward or gift, directly or indirectly by me or any member of my firm or by an officer of the corporation.

By: Kelley A. Melkie

Sworn and subscribed before me this 21st day of March, 2018.

Sandra K Garrison

NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020  
\*\*\*\*\*

SWORN STATEMENT UNDER SECTION 287.133(3)(A)  
**FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES**

**THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO ADMINISTER OATHS.**

1. This sworn statement is submitted with Bid or Proposal for ITB#18-009 Design Build  
10th Street Pocket Park

2. This sworn statement is submitted by Douglas N. Higgins, Inc.  
(name of entity submitting sworn statement)

whose business address is 3390 Travis Pointe Rd., Suite A, Ann Arbor, MI 48108

and (if applicable) its Federal Employer Identification Number (FEIN) is 38-1807765

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement \_\_\_\_\_)

3. My name is Kelly A. Wilkie  
(please print name of individual signing)

and my relationship to the entity named above is Vice President

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including but not limited to, any bid or contract for goods or services to be provided to any public or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, material misrepresentation.

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

**PUBLIC ENTITY CRIMES (continued)**

6. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means
- a. A predecessor or successor of a person convicted of a public entity crime; or
  - b. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm’s length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with public entity. The term “person” includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.
8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies).

Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners, shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional statement applies.)

\_\_\_\_\_ There has been a proceeding concerning the conviction before a hearing of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

\_\_\_\_\_ The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted vendor list. (Please attach a copy of the final order.)

**PUBLIC ENTITY CRIMES (continued)**

\_\_\_\_\_ The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken by or pending with the Department of General Services.)

Kelly A. Wilkie  
(signature)  
3-21-2018  
(date)

STATE OF Michigan

COUNTY OF Washtenaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

Kelly A. Wilkie who, after first being sworn by me, affixed his/her  
(name of individual signing)

signature in the space provided above on this 21st day of March, 2018.

My commission expires: ~~1-10~~-2020

Sandra K Garrison  
NOTARY PUBLIC

SANDRA K GARRISON \* \* \*  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020



**INDEMNIFICATION**

To the fullest extent permitted by law, the CONTRACTOR expressly agrees to indemnify and hold harmless the City of Key West, their officers, directors, agents, and employees (herein called the "indemnitees") from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees and court costs, such legal expenses to include costs incurred in establishing the indemnification and other rights agreed to in this Paragraph, to persons or property, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the CONTRACTOR, its Subcontractors or persons employed or utilized by them in the performance of the Contract. Claims by indemnitees for indemnification shall be limited to the amount of CONTRACTOR's insurance or \$1 million per occurrence, whichever is greater. The parties acknowledge that the amount of the indemnity required hereunder bears a reasonable commercial relationship to the Contract and it is part of the project specifications or the bid documents, if any.

The indemnification obligations under the Contract shall not be restricted in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the CONTRACTOR under workers' compensation acts, disability benefits acts, or other employee benefits acts, and shall extend to and include any actions brought by or in the name of any employee of the CONTRACTOR or of any third party to whom CONTRACTOR may subcontract a part or all of the Work. This indemnification shall continue beyond the date of completion of the work.

CONTRACTOR: Douglas N. Higgins, Inc.

SEAL:

3390 Travis Pointe Rd., Suite A, Ann Arbor, MI 48108  
Address

Kelly A. Wilkie  
Signature

Kelly A. Wilkie  
Print Name

Vice President  
Title

DATE: 3-21-2018

\*\*\*\*\*

**EQUAL BENEFITS FOR DOMESTIC PARTNERS AFFIDAVIT**

STATE OF Michigan )  
: SS

COUNTY OF Washtenaw )

I, the undersigned hereby duly sworn, depose and say that the firm of Douglas N. Higgins, Inc. provides benefits to domestic partners of its employees on the same basis as it provides benefits to employees' spouses per City of Key West Ordinance Sec. 2-799.

By: Kelly A. Wilkie  
Kelly A. Wilkie

Sworn and subscribed before me this

21st day of March, 2018.

Sandra K Garrison  
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

\* \* \* \* \*

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020

**CONE OF SILENCE AFFIDAVIT**

STATE OF Michigan )  
 : SS  
COUNTY OF Washtenaw )

I the undersigned hereby duly sworn depose and say that all owner(s), partners, officers, directors, employees and agents representing the firm of Douglas N. Higgins, Inc. have read and understand the limitations and procedures regarding communications concerning City of Key West issued competitive solicitations pursuant to City of Key West Ordinance Section 2-773 Cone of Silence (attached).

Kellya Wilkie

Sworn and subscribed before me this

21st Day of March, 2018.

Sandra K Garrison  
NOTARY PUBLIC, State of Michigan at Large

My Commission Expires: 1-10-2020

\*\*\*\*\*

SANDRA K GARRISON  
NOTARY PUBLIC - STATE OF MICHIGAN  
COUNTY OF WASHTENAW  
My Commission Expires January 10, 2020

**Sec. 2-773. Cone of Silence**

(a) Definitions. For purposes of this section, reference to one gender shall include the other, use of the plural shall include the singular, and use of the singular shall include the plural. The following definitions apply unless the context in which the word or phrase is used requires a different definition:

- 1) *Competitive Solicitation* means a formal process by the City of Key West relating to the acquisition of goods or services, which process is intended to provide an equal and open opportunity to qualified persons and entities to be selected to provide the goods or services. Competitive Solicitation shall include request for proposals ("RFP"), request for qualifications ("RFQ"), request for letters of interest ("RFLI"), invitation to bid ("ITB") or any other advertised solicitation.
- 2) *Cone of Silence* means a period of time during which there is a prohibition on communication regarding a particular Competitive Solicitation.
- 3) *Evaluation or Selection Committee* means a group of persons appointed or designated by the City to evaluate, rank, select, or make a recommendation regarding a Vendor or the Vendor's response to the Competitive Solicitation. A member of such a committee shall be deemed a city official for the purposes of subsection (c) below.
- 4) *Vendor* means a person or entity that has entered into or that desires to enter into a contract with the City of Key West or that seeks an award from the City to provide goods, perform a service, render an opinion or advice, or make a recommendation related to a Competitive Solicitation for compensation or other consideration.
- 5) *Vendor's Representative* means an owner, individual, employee, partner, officer, or member of the board of directors of a Vendor, or a consultant, lobbyist, or actual or potential subcontractor or sub consultant who acts at the behest of a Vendor in communicating regarding a Competitive Solicitation.

(b) Prohibited Communications: A Cone of Silence shall be in effect during the course of a Competitive Solicitation and prohibit:

- 1) Any communication regarding a particular Competitive Solicitation between a potential Vendor or Vendor's Representative and the City's administrative staff including, but not limited to, the city manager and his or her staff;
- 2) Any communication regarding a particular Competitive Solicitation between a potential Vendor or Vendor's Representative and the Mayor, City Commissioners, or their respective staff;
- 3) Any communication regarding a particular Competitive Solicitation between a potential Vendor or Vendor's Representative and any member of a City evaluation and/or selection committee therefore; and
- 4) Any communication regarding a particular Competitive Solicitation between the Mayor, City Commissioners, or their respective staff, and a member of a City evaluation and/or selection committee therefore.

(c) Permitted Communications: Notwithstanding the foregoing, nothing contained herein shall prohibit:

- 1) Communication between members of the public who are not Vendors or a Vendor's representative and any city employee, official or member of the City Commission;
- 2) Communications in writing at any time with any city employee, official or member of the City Commission, unless specifically prohibited by the applicable Competitive Solicitation.

(A) However, any written communication must be filed with the City Clerk. Any City employee, official or member of the City Commission receiving or making any written communication must immediately file it with the City Clerk.

(B) The City Clerk shall include all written communication as part of the agenda item when publishing information related to a particular Competitive Solicitation.

- 3) Oral communications at duly noticed pre-bid conferences;
- 4) Oral presentations before publicly noticed evaluation and/or selection committees;
- 5) Contract discussions during any duly noticed public meeting;
- 6) Public presentations made to the City Commission or advisory body thereof during any duly noticed public meeting;
- 7) Contract negotiations with city staff following the award of a Competitive Solicitation by the City Commission; or
- 8) Purchases exempt from the competitive process pursuant to section 2-797 of these Code of Ordinances.

(d) Procedure

- 1) The Cone of Silence shall be imposed upon each Competitive Solicitation at the time of Public Notice of such solicitation as provided by section 2-826 of this Code. Public notice of the Cone of Silence shall be included in the notice of the Competitive Solicitation. The city manager shall issue a written notice of the release of each Competitive Solicitation to the affected departments, with a copy thereof to each Commission member, and shall include in any public solicitation for goods and services a statement disclosing the requirements of this ordinance.
- 2) The Cone of Silence shall terminate at the time the City Commission or other authorized body makes final award or gives final approval of a contract, rejects all bids or responses to the Competitive Solicitation, or takes other action which ends the Competitive Solicitation.

- 3) Any City employee, official or member of the City Commission that is approached concerning a Competitive Solicitation while the Cone of Silence is in effect shall notify such individual of the prohibitions contained in this section. While the Cone of Silence is in effect, any City employee, official or member of the City Commission who is the recipient of any oral communication by a potential Vendor or Vendor's Representative in violation of this section shall create a written record of the event. The record shall indicate the date of such communication, the persons with whom such communication occurred, and a general summation of the communication.

(e) Violations/penalties and procedures.

- 1) A sworn complaint alleging a violation of this ordinance may be filed with the City Attorney's office. In each such instance, an initial investigation shall be performed to determine the existence of a violation. If a violation is found to exist, the penalties and process shall be as provided in section 1-15 of this Code.
- 2) In addition to the penalties described herein and otherwise provided by law, a violation of this ordinance shall render the Competitive Solicitation void at the discretion of the City Commission.
- 3) Any person who violates a provision of this section shall be prohibited from serving on a City of Key West advisory board, evaluation and/or selection committee.
- 4) In addition to any other penalty provided by law, violation of any provision of this ordinance by a City of Key West employee shall subject said employee to disciplinary action up to and including dismissal.
- 5) If a Vendor is determined to have violated the provisions of this section on two more occasions it shall constitute evidence under City Code section 2-834 that the Vendor is not properly qualified to carry out the obligations or to complete the work contemplated by any new Competitive Solicitation. The City's Purchasing Agent shall also commence any available debarment from city work proceeding that may be available upon a finding of two or more violations by a Vendor of this section.

\*\*\*\*\*

**LOCAL VENDOR CERTIFICATION PURSUANT TO CKW ORDINANCE 09-22 SECTION 2-798**

The undersigned, as a duly authorized representative of the vendor listed herein, certifies to the best of his/her knowledge and belief, that the vendor meets the definition of a "Local Business." For purposes of this section, "local business" shall mean a business which:

- a. Principle address as registered with the FL Department of State located within 30 miles of the boundaries of the city, listed with the chief licensing official as having a business tax receipt with its principle address within 30 miles of the boundaries of the city for at least one year immediately prior to the issuance of the solicitation.
- b. Maintains a workforce of at least 50 percent of its employees from the city or within 30 miles of its boundaries.
- c. Having paid all current license taxes and any other fees due the city at least 24 hours prior to the publication of the call for bids or request for proposals.

- Not a local vendor pursuant to Ordinance 09-22 Section 2-798
- Qualifies as a local vendor pursuant to Ordinance 09-22 Section 2-798

If you qualify, please complete the following in support of the self-certification & submit copies of your County and City business licenses. Failure to provide the information requested will result in denial of certification as a local business.

Business Name Douglas N. Higgins, Inc. Phone: 305-292-7889

Current Local Address: 5509 5th Avenue, Unit #3 Key West, FL 33040 Fax: 305-292-7717  
(P.O Box numbers may not be used to establish status)

Length of time at this address: 3 years

Kelly A. Wilkie Date: 03/21/2018  
Signature of Authorized Representative

STATE OF Michigan COUNTY OF Washtenaw

The foregoing instrument was acknowledged before me this 21st day of March, 2018

By Kelly A. Wilkie, Vice-President, of Douglas N. Higgins, Inc.  
(Name of officer or agent, title of officer or agent) (Name of corporation acknowledging)

or has produced identification personally known as identification  
(Type of identification)

Sandra K Garrison  
Signature of Notary

**SANDRA K GARRISON**  
**NOTARY PUBLIC - STATE OF MICHIGAN**  
**COUNTY OF WASHTENAW**

Sandra K. Garrison  
Print, Type or Stamp Name of Notary

Return Completed form with Supporting documents to:  
City of Key West Purchasing  
**MY Commission Expires January 10, 2020**

\_\_\_\_\_  
Title or Rank

\*\*\*\*\*



STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD  
2601 BLAIR STONE ROAD  
TALLAHASSEE FL 32399-0783

(850) 487-1395

HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND  
PROFESSIONAL REGULATION

CGC060189

ISSUED: 08/17/2016

CERTIFIED GENERAL CONTRACTOR  
HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC

IS CERTIFIED under the provisions of Ch. 489 FS.  
Expiration date : AUG 31, 2018 L1609170002656

DETACH HERE

RICK SCOTT, GOVERNOR


KEN LAWSON, SECRETARY

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC060189	

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018

HIGGINS, DANIEL NORMAN  
DOUGLAS N HIGGINS INC  
3390 TRAVIS POINTE ROAD  
SUITE A  
ANN ARBOR MI 48108



ISSUED: 08/17/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1608170002656



# *State of Florida*

## *Department of State*

I certify from the records of this office that DOUGLAS N. HIGGINS INC. is a Michigan corporation authorized to transact business in the State of Florida, qualified on August 1, 1973.

The document number of this corporation is 830666.

I further certify that said corporation has paid all fees due this office through December 31, 2018, that its most recent annual report/uniform business report was filed on January 8, 2018, and that its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Eighth day of January, 2018*



*Ken Detzner*  
*Secretary of State*

Tracking Number: CC0077528053

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.


<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>

CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of Douglas N. Higgins, Inc., a Michigan corporation, hereby certifies that the following resolution was duly adopted by the Board of Directors of said corporation at a meeting held on August 15, 2017 and that said resolution is in full force and effect:

"RESOLVED, That the following listed persons are hereby authorized to execute, on behalf of Douglas N. Higgins, Inc., any and all contracts and documents."


Daniel N. Higgins




Douglas N. Higgins




David J. Wilkie



Kelly A. Wilkie



  
Kelly A. Wilkie  
Secretary

Dated: August 15, 2017

# CITY OF KEY WEST, FLORIDA

## Business Tax Receipt

This Document is a business tax receipt

Holder must meet all City zoning and use provisions.

P.O. Box 1409, Key West, Florida 33040 (305) 809-3955

Business Name DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021  
Location Addr MOBILE SERVICE - COUNTY  
Lic NBR/Class 18-00032000 CONTRACTOR - CERT GENERAL CONTRACTOR  
Issue Date: October 05, 2017 Expiration Date: September 30, 2018  
License Fee \$325.00  
Add. Charges \$0.00  
Penalty \$0.00  
Total \$325.00

Comments:

---

This document must be prominently displayed.

DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGC)  
3390 TRAVIS POINTE RD STE A

ANN ARBOR MI 48108

Oper: KEYWJAB Type: OC Drawer: 1  
Date: 10/05/17 63 Receipt no: 461  
2018 32000  
OR LIC OCCUPATIONAL RENEWAL  
1.00 \$325.00  
Trans number: 3116515  
OK CHECK 20071 \$325.00  
Trans date: 10/05/17 Time: 15:19:00

**2017 / 2018  
MONROE COUNTY BUSINESS TAX RECEIPT  
EXPIRES SEPTEMBER 30, 2018**

RECEIPT# 30140-62369

Business Name: DOUGLAS N HIGGINS INC

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS Business Location: 5509 5TH AVE 3  
KEY WEST, FL 33040  
Mailing Address: 5509 5TH AVE #3 Business Phone: 305-292-7889  
KEY WEST, FL 33040 Business Type: CONTRACTOR (GENERAL CONTRACTOR)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 000-16-00025529 09/28/2017 20.00

THIS BECOMES A TAX RECEIPT  
WHEN VALIDATED

**Danise D. Henriquez, CFC, Tax Collector**  
**PO Box 1129, Key West, FL 33041**

THIS IS ONLY A TAX.  
YOU MUST MEET ALL  
COUNTY AND/OR  
MUNICIPALITY PLANNING  
AND ZONING REQUIREMENTS.

**MONROE COUNTY BUSINESS TAX RECEIPT**  
P.O. Box 1129, Key West, FL 33041-1129  
EXPIRES SEPTEMBER 30, 2018

RECEIPT# 30140-62369

Business Name: DOUGLAS N HIGGINS INC

Owner Name: DOUGLAS N HIGGINS, DANIEL N HIGGINS Business Location: 5509 5TH AVE 3  
KEY WEST, FL 33040  
Mailing Address: 5509 5TH AVE #3 Business Phone: 305-292-7889  
KEY WEST, FL 33040 Business Type: CONTRACTOR (GENERAL CONTRACTOR)

Employees 5

STATE LICENSE: CGC060189

Tax Amount	Transfer Fee	Sub-Total	Penalty	Prior Years	Collection Cost	Total Paid
20.00	0.00	20.00	0.00	0.00	0.00	20.00

Paid 000-16-00025529 09/28/2017 20.00

## BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the responsibility of becoming familiar with all aspects of the Contract Documents and proper completion and submission of the bid.)

- All Contract documents thoroughly read and understood.
- All blank spaces in Bid Form filled in, using black ink.
- Total and unit prices added correctly.
- Addenda acknowledged (if applicable).
- Subcontractors (if applicable) are named as indicated in the Proposal.
- Design Engineer/Firm identified and Florida Professional Engineer license included.
- Experience record included.
- Bid signed by authorized officer.
- Bid Bond completed and executed, including power-of-attorney dated the same date as Bid Bond.
- Bidder familiar with federal, state, and local laws, ordinances, rules and regulations affecting performance of the work.
- Bidder, if successful, able to obtain and/or demonstrate possession of required licenses and certificates within (10) ten calendar days after receiving a Notice of Award.
- Bid submitted intact with the volume containing the Bidding Requirements, Contract Forms, Conditions of the Contract, one (1) original and two (2) USB drives, each containing a single complete PDF file.
- Bid Documents submitted in sealed envelope and addressed and labeled in conformance with the instructions in the Invitation to Bid.
- Other forms listed below.

**Bidders shall cite compliance with these required Contract Provisions and shall execute and include the following with bid:**

- Anti-Kickback Affidavit.
- Public Entity Crimes.
- City of Key West Indemnification Form
- Equal Benefits for Domestic Partners.
- Cone of Silence.
- Local Vendor Certification

**Failure to include the above forms may result in a determination that the proposal is nonresponsive.**

# State of Florida

## Board of Professional Engineers

Attests that

**Richard J. Milelli, P.E.**



**Is licensed as a Professional Engineer under Chapter 471, Florida Statutes**  
Expiration: 2/28/2019  
Audit No: 228201929421 R  
P.E. Lic. No: 58315

# State of Florida

## Board of Professional Engineers

Attests that

**Mendham Engineering, LLC**



**Is authorized under the provisions of Sections 471, 473, Florida Statutes, to offer engineering services to the public through a Professional Engineer, duly licensed under Chapter 471, Florida Statutes.**  
Expiration: 2/28/2019  
Audit No: 228201904859 R  
CA Lic. No: 29401