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1
I ease make s and contracts out to: Please mail checks to:
P RI R RP = ke POs and ! il check
FRAME AND PANEL BUILDINGS Porter Corp same as P O mailing address
4240 136th Ave
This proposal is presented by Rep Services, Inc. Holland, MI 49424-8442
Proposed City of Key West Ship TBD at a later date Bill City of Key West
To: Public Works To: To:  Public Works
633 Palm Avenue 633 Palm Avenue
Key West, FL 330404602 Key West, FL 33040-4602
Attn: Richard Sarver Attn: Attn: Richard Sarver
Project No: 21667 Project Name: Key West Shelters Project Contact:  Richard Sarver
Proposal No: 21667.02 Proposal Name: Additional Shelters Key West Project Location: 3420 Northside Dr
Proposal Expires: 5/21/2025 Key West, FL 33040
Proposal Date: 5/1/2025 Project County: Monroe
For Questions Contact: Wendy Bowerman B 407-853-3557 wendy@repservices.com
Consultant: Kevin Harding & 407-853-3575 B4 kevin@repservices.com Opt/Rev: B/O 5/1/25 - WB
Vendor: Poligon Proj Drawings: Engr-permits 603386
Class Part No Qty Description Unit Price  Disc Net Price Ext Price
Shelters 23119R0 1EA  Poligon Shelter Model: SQR 12 32,036.00 -8.0% 29,473.12 29,473.12
Primary Roof: PBR
Secondary Roof: N/A
Number of Columns 4
Eave Height (UPB): &'
Upper Roof Slope: 6/12
Electrical Cutout: 4
Electrical Access: Yes
Omamentation: N/A
Powder Coat over Galvanized
Exposure D
Lightning Protection: N/A
Anchor Bolts Included Yes
2023 Florida Building Code 8th Edition
Engineering to comply with HVHZ: YES
Discount per the Sourcewell (NJPA) Purchasing Contract #012621-PPC: $2,562.88 Product Subtotal: $29,473.12
Electronic of Signed & Sealed Engineering: $1,000.00
Freight: Prepaid  Ship Method: Best Way = FOB: Destination ~ Weight: 1,693 ibs  Freight Charge $3,200.00
Poligon Total: $33,673.12
Vendor: Poligon Proj Drawings: Engr-permits 603387
Class Part No Qty Description Unit Price  Disc Net Price Ext Price
Shelters 23132R0 1EA  Poligon Shelter Madel: SQR 16 40,299.00 -8.0% 37,075.08  37,075.08
Primary Roof: PBR
Secondary Roof: N/A
Number of Columns 4
Eave Height (UPB): 8
Upper Roof Slope: 6/12
Electrical Cutout: 4
Electrical Access: yes
Omamentation: N/A
Powder Coat over Galvanized
Exposure D
Lightning Protection: N/A
Anchor Bolts included Yes
2023 Florida Building Code 8th Edition
Engineering to comply with HVHZ: Yes
Discount per the Sourcewell (NJPA) Purchasing Contract #012621-PPC: $3,223.92 Product Subtotal: §37,075.08
Electronic of Signed & Sealed Engineering: $1,000.00
Freight: Prepaid  Ship Method: Best Way  FOB: Destination =~ Weight: 2,306 Ibs  Freight Charge ] $f1,750:99
Poligon Total: $42,825.08
Vendor: Poligon Proj Drawings: Engr-permits 603390
Class Part No Qty Description Unit Price  Disc Net Price Ext Price
Shelters 23133R0 1EA  Poligon Shelter Mode!: REK 16x18 43,712.00 -8.0%  40,215.04  40,215.04

Primary Roof: PBR
Secondary Roof: N/A
Number of Columns 4
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Eave Height (UPB): 8

Upper Roof Slope: 4/12

Electrical Cutout: 4

Electrical Access: Yes
Omamentation: N/A

Powder Coat over Galvanized
Exposure D

Lightning Protection: N/A

Anchor Bolts Included

2023 Florida Building Code 8th Edition
Engineering to comply with HVHZ:yes

Discount per the Sourcewell (NJPA) Purchasing Contract #012621-PPC: $3,496.96

Poligon Total: $40,215.04

General Terms of Sale and Proposal Summary
Net 30 Product: $108,763.24
Freight: $7,950.00
Proposal Total: $116,713.24

Notes

Sourcewell Purchasing Contract #012621-PPC for Poligon: 8% discount off of product list price. All structures in Florida exceed the standard wind load
conditions, and are therefore not included in the Sourcewell price list. The contract limits installation to 42% of the list price, before discount. Site preparation,
concrete, engineered footings and freight are not subject to the Sourcewell contract.

Basis of Proposal:
Our proposal is based upon a request for shelters. Email request received 4/21/2024 for SQR 12, SQR 16 and REK 16x18 for equipment only.

Proposal includes:
¢ Supply of equipment requested
* Freight to site
* Engineering for structure
Proposal excludes
« Offloading, assembly, foundations and installation of shelters
» permit filing and permit fees

Please note the vendor information itemized below.

If a performance and payment bond is required, add 3% to the proposal total.
If a owner controlled insurance program (OCIP) is required, add 2% to the proposal total.

Also, please be aware that we generate separate invoices for product at the time of delivery. If your project should include products from multiple
manufacturers, each will be invoiced and taxed separately. If you require consolidated invoices, please alert your sales team.

Estimated project completion schedule

(This schedule starts when all required information for engineering has been gathered.)
8 Weeks: Shelter Engineering

4 Weeks: Submittal Approval

17 Weeks Longest manufacturing lead time. (Typical for scheduling.)

1 Week Shipping

30 Weeks TOTAL

Note that RSI is committed to do all it can to meet the needs of your project.

This proposal is for material, freight, and applicable tax only. Any building permits, engineering, unloading, assembly, installation, site preparation and
surfacing are by others. Drivers will not unload the shipment. Purchaser must make arrangements for unloading of playground or exercise equipment, shade,
and shelter product lines. In most circumstances this will require a forklift. For certain site furnishing orders, a lit gate and pallet jack may be available for an
additional fee. Please alert your sales team of this need.

Poligon by PorterCorp:
« Porter units are designed to meet 2023 Florida Building Code 8th Edition.
» Please provide Building Department permit application requirements including Risk Category.
» The following certificates are available:
e Miami-Dade County Certificate of Competency No. 23-0915.11
¢ PCI (Powder Coating Institute) 4000 Certified
» American Institute of steel construction quality management systems certified
« Four sets of signed and sealed drawings and calc books for building permitting will be provided. If additional sets of drawings and calc books are
required, additional fees will apply.

Electrical Cutout: Selections to be made at time of electrical cut out submittal approval

Color Selection:
To be made at time of color submittal approval
Can find standard roofing and frame color selections here: https:/poligon.com/shelter-option/frame-roof-colors/
Non-Standard colors and finishes are available at an additional charge

Warranty
The 10-year limited warranty excludes buildings erected at sites where salt air, corrosive environment, high humidity, or sprinkier systems come in
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contact with the shelter.
Failure to maintain the finished system with annual touch-ups and documented maintenance procedures will void the limited warranty.
See Poligon warranty document for full details and terms.

Terms Porter Billing
Porter requires a 50% deposit with the order before fabrication can begin. Balance net 15 with credit approval.

Time Limitations Holding Prices Firm:
Orders are shipped within our manufacturer's standard lead times. Requests for delayed shipping may result in additional costs due to increases in freight,
material costs or other factors. To secure the prices on this proposal, the offer must be accepted prior to the expiration date noted.

If, during the performance of this contract, the price of a product increases 3% or more as documented by factory quotes, invoices or receipts to contractor
(Rep Services, Inc.) from the date of the contract signing the price of shall be equitably adjusted by an amount reasonably necessary to cover such price
increases. Where the delivery of a product is delayed, through no fault of contractor (RSI) as a result of the shortage or unavailability of a product, contractor
(RSI) shall not be liable for any additional costs or damages associated with such delay(s).

The undersigned warrants that he/she is an authorized representative of the City of Key West noted and has the requisite authority to bind the City of Key
West and/or principal.

Accepted By:
City of Key West
Company Name Authorized By Printed Name Date

As Its: (Title)
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