



<p style="margin: 0;">Task Order Proposal</p> <p style="margin: 0;">General Utility Services Contract</p> <p style="margin: 0;">ITB 15-021</p> <p style="margin: 0;">P.O. #</p>	<p>DATE: <u>2/7/19</u></p>
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	----------------------------

<p>Location: <u>Key West Wastewater Treatment Plant, Key West FL 33040</u></p> <p>Work: <u>Generator Refurbishment (as per pantropic proposal dated 2/6/19)</u></p> <p>EMERGENCY REPAIRS: Damages due to Hurricane Irma</p>	<p>ITEMIZED QUANTITIES</p> <p>Task Order _____</p>
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------------------------------------------------------------------

Item	Description	Quantity	Units	Cost per Unit	Line Item Cost	Notes
	Generator Refurbishment (as per subcontractor proposal)					
	Generator Removal and Refurbishment	1.0	LS	\$ 63,436.41	\$ 63,436.41	
	Standby Portable Generator Set	1.0	LS	\$ 19,692.60	\$ 19,692.60	
	Subtotal				\$ 83,129.01	
	OH&P (15%)				\$ 12,469.35	
	Contingency Allowance				\$ 8,000.00	
	Total				\$ 103,598.36	
Subtotal					\$ 103,598.36	
	Performance/Payment Bonds (% of subtotal)	1.0	LS	\$20/Thousand	\$ -	
	Mobilization/Demobilization (% of subtotal)	1.0	LS	5% of Total	\$ 5,179.92	
Total					\$ 108,778.28	
Notes:	<i>Additional parts and labor (above contingency) will be billed separately.</i>					
Prepared by:	Andrew Toppino, Estimator Charley Toppino & Sons, Inc.					
Date:	2/6/19					
					TO	
					Sheet	1 of 1