



**THE CITY OF KEY WEST**  
3140 Flagler St,  
Key West, Florida 33040

**ADDENDUM #1**  
**Maintenance Dredging of Sunrise Canal**  
**ITB#: 14-008**  
**10 December 2012**

This Addendum is issued as supplemental information to the bid package for clarification of certain matters of both a general and a technical nature. The referenced bid package is amended in accordance with the following items:

- Throughout the ITB replace MSL (Mean Sea Level) with MLW (Mean Low Water). The canal shall be dredged to -5 MLW.
- Attached is the attendance sheet from the Optional Site Visits held Monday, 9 December 2013 at 10am.
- Silt Fencing at Government Road Site: Contractor shall include in his bid the placement of silt fencing at the Government Road Dewatering Site to protect the adjacent waterway from runoff and windblown material
- The use of the Government Road site for dewatering/garbage removal is not mandatory.
- Material delivered to 5701 College Road shall be free of garbage and all other materials greater than 9" in any dimension. Contractor is responsible for garbage disposal
- Material delivered to 5701 College Road shall be considered as dewatered when it passes the Paint Filter Liquids Test. This test is outlined in the following link:  
<http://www.epa.gov/osw/hazard/testmethods/sw846/pdfs/9095b.pdf>
- The contract duration is changed from 120 calendar days to 90 calendar days
- The bid due date does not change as a result of this addendum

All Bidders shall acknowledge receipt and acceptance of this Addendum No 1 by acknowledging Addendum in their proposal or by submitting the addendum with the bid package. Bids submitted without acknowledgement or without this Addendum may be considered non-responsive

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Name Of Business

# SUNRISE CANAL MAINTENANCE DREDGING

OPTIONAL SITE VISIT

9 Dec 2013 @ 10 AM

NAME	Company	EMAIL
Ken Uracius	Enola Contracting Services	Kuracius@EnolaContracting.com
Ricky Arnold	Arnolds Towing	ArnoldsTowing305@aol.com
Shane Arnold	Arnolds Towing	" " "
John Kearns	Kearns	Kearns@KearnsConstruction.com
Chris Colarusso	Adventure Environmental	chris@AEX.com
Andrew Toppino	CT&S	AToppino@GUMHIL.COM
Richard Toppino	CT&S	
Paul Waters	DNHI	dhissinskywest@aol.com
John Coffin	TOPPINO	COFFIN MARINE coffinjohn@aol.com