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BID SCHEDULE  
Gravity Injection Well Storm systems and piping throughout Key West 

 
 
 

Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
1.) Performance and Payment Bonds, Mobilization / Demobilization, General & Supplementary 
Conditions, MOT, Certified AutoCAD As-Builts)  
 
a.)    1  LS   $    $  
 
2.) TRENCH EXCAVATION, BACKFILL AND STORM PIPE ( includes 2” asphalt) 
 
a.)  18” Storm pipe (5-10 feet Deep) (Exact depth to be determined. 94 lf 18” pipe total) 
 
  80 LF   $    $     
 
 
c.)  Florida Trench Safety Act Compliance 
 
 80 LF $    $                   
 
d.)  Trench Safety Special Shoring Requirements 
       (System to be identified by Bidder): 
  
 1 LS $    $                    
 
 System to be used:                                                          
 
 e.) Sidewalk Removal (Any Thickness) 
  176   SY    $ ____________   ____________________      $_________________ 
 
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
3.)  PAVEMENT (2” milling & 2” asphalt) 
 
a.)  Pavement Restoration (2” 
 
           120            SY $    $               
 
4.)  CONCRETE 
 
a.)  Sidewalk Restoration (4” depth) 
 

188              SY $     $     
 
b.)   Thickened Edge 

ron
Text Box
			    19,050.00     NINETEEN THOUSAND,FIFTY DOLLARS--00/100  19,050.00

ron
Text Box
			  169.69          ONE HUNDRED & SIXTY NINE DOLLARS--69/100  13,575.20



  			  2.00			TWO DOLLARS---00/100		       160.00



				  200.00	 TWO HUNDRED DOLLARS--00/100   200.00

				TRENCH BOX


				 9.00          NINE DOLLARS--00/100       1,584.00





				 48.00       FORTY EIGHT DOLLARS--00/100   5,760.00




			  67.50	      SIXTY SEVEN DOLLARS--50/100       12,690.00
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            365               LF $     $     
 
c.)   Curb Restoration (FDOT type D) 
  
 80         LF    $________________     ______________             $___________________ 
 
d.)   Sidewalk restoration (6” depth) 
            7 SY    $________________      ________________         $____________________ 
5.) CATCH BASIN AND INLETS 
 
 
a.) Bottom Inlets (6-10 Feet Deep) (exact depth to be determined. 1 bottom inlet total) 
 
           1 EA   $     $     
 
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
 
7.) NUTRIENT SEPARATING TRIPLE CHAMBER BAFFLE BOX WITH INJECTION WELL 
 
Install Gravity Injection Well with Nutrient Separating Triple Chamber Baffle Box ( NSBB-6-12, 
Suntree Technologies, Inc. , Cocoa Florida), with 60 feet  minimum 24” PVC Schedule 80 casing. and 
30 foot open hole. 
 
 
a.) 6 to 10 Feet Deep (exact depth to be determined. 1 box and well total) 
 
             1     EA $     $     
 
 
Item     Quantity     Unit           UP (Fig)                 UP (Words)                                    Ext. Total Amt. 
 
8.) AGGREGATE BASE 
 
a. Crushed Lime rock 
 
               13     TON $     $    
 
9.)  FINISH GRADING AND GRASSING 
 
                56    SY   $     $     
 
 
9.) PIPE ZONE GEOTEXTILE FABRIC 
 
                260     SY  $     $     
 

ron
Text Box
			8.00            EIGHT DOLLARS ---00/100		   2,920.00


			20.00			TWENTY DOLLARS--00/100    1,600.00


			120.00	    ONE HUNDRED & TWENTY DOLLARS--00/100	    840.00



					   THREE THOUSAND NINE HUNDRED &
			3,960.13         SIXTY DOLLARS--13/100		   3,960.13
	

ron
Text Box
			    94.13		NINETY FOUR DOLLARS--13/100      1,223.69


				6.88		SIX DOLLARS--88/100			  385.28




				3.75		THREE DOLLARS--75/100		975.00


ron
Text Box
		  SIXTY FIVE THOUSAND,FOUR HUNDRED
  65,402.16     TWO DOLLARS--16/100                 65,402.16
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10.) FOUNDATION STABILIZATION 
 
               20        CY $     $     
 
 
11.) ENDICOTT BRICK PAVERS WITH ADAAG DETECTABLE WARNING SYSTEM  
 
                120      SF $     $     
 
12.) PRE-DIG FOR UTILITY LOCATION  ( verify all utility elevations)  
 
                 1      EA  $     $     
 
13.) HYDROSTATIC TESTING OF STORMWATER PIPES AND STRUCTURES.     
 
                 1     EA   $     $     
 
 
ALL EXTENDED UNIT PRICE ITEMS LISTED ABOVE                   $      
                                                                                                     Allowances     $      30,000  
                 
                                                    TOTAL BID SCHEDULE ITEM 1 to 13 (plus allowance)$  
    
 
NOTE: THIS TOTAL WILL BE USED AS THE BASIS FOR EVALUATING LOW BIDDER 
AND AWARD PROCESS. 
 

ron
Text Box
			11.50 		  ELEVEN DOLLARS--50/100 			230.00



			25.00           TWENTY FIVE DOLLARS--00/100        3,000.00



			4,025.00  FOUR THOUSAND,TWENTY FIVE DOLLARS--00/100  4,025.00


			575.00        FIVE HUNDRED & SEVENTY FIVE DOLLARS--  575.00
						00/100

										138,155.46


$168,155.46
								



































































1 2 3 4 5 6 7

AS PRIME CONTRACTOR AS SUBCONTRACTOR 

SIDEWALKS, KEY WEST, FL $ $ $ $ $
CONCRETE CURBS SIDEWALK ENHANCEMENT PHASE1 206,724.00$                  0 206,724.00$               206,724.00$                            

ASPHALT RESTORATION PHASE 2 139,848.00$                  0 139,848.00$               99,848.00$                              
PHASE 3 265,500.00$                  0 265,500.00$               235,500.00$                            
PHASE 4 197,080.00$                  0 197,080.00$               197,080.00$                            
PHASE 6 445,800.00$                  0 445,800.00$               385,800.00$                            
PHASE 7 235,100.00$                  0 235,100.00$               235,100.00$                            

DOT WORK 1,490,052.00$            
(Col. 5 Subtotal)

CLASSES OF WORK OTHER (Non-DOT) PROJECTS, OWNER, AND 
LOCATION OF WORK YOU ARE PERFORMING

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT

AMOUNT SUBLET TO 
OTHERS BALANCE OF 

CONTRACT AMOUNT

STORM WATER CITY OF KEY WEST, WHITE ST PUMP STATION 1,645,000.00$               400,000.00$               1,245,000.00$            900,000.00$                            

INJECTION WELLS, GRAVITY INJECTION WELLS:  PHASE 5 1,998,385.68$               600,000.00$               1,398,385.68$            1,698,385.68$                         
SIDEWALKS, CURBS,                                                PHASE 6 1,989,225.31$               600,000.00$               1,389,225.31$            1,689,225.31$                         
ASPHALT RESTORATION

-$                            
SITEWORK, DEMO, SH MARATHON, LTD  MARATHON, FL 8,890,226.92$               $4,884,706.05 4,005,520.87$            100,000.00$                            
BUILDING HOLIDAY INN EXPRESS

BRIDGE RESTORATION FDEP, OHIO BAHIA HONDA BRIDGE RESTORE 837,700.00$                  187,000.00$               650,700.00$               50,000.00$                              
ASPHALT, CONCRETE MM 38.7, MARATHON, FL

SITEWORK, FILL REMOVAL DORADO/CONQUISTADOR $1,057,126.00 0 $1,057,126.00 20,000.00$                              
PROCESSING BOCA CHICA AIRFIELD VEGETATION 

SITEWORK, DEMO, COASTAL CONSTRUCTION $524,520.00 $0.00 $524,520.00 187,000.00$                            
POINCIANA ROYALE

SITEWORK, DEMO, SS RAFERTY LLC $1,081,586.28 600,000.00$               481,586.28$               554,000.00$                            
BUILDING 512 DUVAL ST   KEY WEST

 OTHER WORK 10,752,064.14$          
(Col. 5 Subtotal)

6,558,662.99$                         -$                                           
GRAND TOTAL

STATUS OF CONTRACTS ON HAND                                                                                                                                                 
Give full information about all of your contracts, whether prime or subcontracts;                                                                                                                                                             

whether in progress or awarded but not yet begun; and regardless of its location and with whom contracted.

PLEASE ENTER ATTACHMENT TOTALS ON THIS LINE
TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU 

DOT PROJECTS AND LOCATION OF WORK YOU ARE
PERFORMINGCLASSES OF WORK

UNCOMPLETED AMOUNT TO BE DONE  BY APPLICANT
BALANCE OF 

CONTRACT AMOUNT
AMOUNT SUBLET TO 

OTHERS

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT

NOTE: Columns 3 and 4 to show total contract (or subcontract) amounts.   Column 5 to be difference 
between columns 3 and 4.  Amount in columns 6 or 7 to be uncompleted portion of amount in column 5.  All 
amounts to be shown to nearest $100.00. The Contractor may consolidate and list as a single item all 
contracts which individually do not exceed 3% of the total, and which, in the aggregate, amount to less than 
20% of the total.

 Total of Columns 6 and 7 Must Be Filled In and Must Agree 
with Related Attachment(s), if furnished. 

6,558,662.99$                                                                              




