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Invitation to Bid



INVITATION TO BID

Sealed Bids for NORTHSIDE DRIVE STORMWATER MITIGATION, GN-0717, addressed to the City
of Key West, will be received at the office of the City Clerk, 525 Angela St., City of Key West, Florida
until 3:00 p.m., local time, on the 25" day of August 2010, and then wilf be publicly opened and read. Any
bids received after the time and date specified will not be considered.

Please submit one original and four copies of bid package and twelve CD-ROMS with one single
PDF file of the entire bid package. Bid package is to be enclosed in a sealed envelope, clearly marked
on the outside “BID FOR CONSTRUCTION OF NORTHSIDE DRIVE STORMWATER
MITIGATION,” addressed and delivered to the City Clerk at the address noted above.

The City retains the right to award bid to the bidder that best meet the needs of the City.

This project proposes the construction of sidewalks, paving, stormwater improvements with curb, curb
cuts, crosswalks, signage and pavement markings.

Drawings and Specifications may be obtained from Demand Star by Onvia. Please contact Demand Star at
www.demandstar.com or call 1-800-711-1712.

MANDATORY PRE-BID CONFERENCE: 11:00 AM, Tue. August 17, 2010, City of Key West,
Habana Plaza, 3140 Flagler Ave, Key West, Florida 33040.

Each Bid must be submitted on the prescribed form and accompanied by bid security as prescribed in the
Instructions to Bidders, payable to the City of Key West, Florida, in an amount not less than 5 percent of the
amount bid.

Bidders must hold or obtain all Licenses as required by Florida State Statutes in order to bid.

The successful Bidder will be required to furnish the necessary additional bond(s) for the faithful
performance of the Contract, as prescribed in the Bidding Documents. Within 10 days after the Notice of
Award, the successful Bidder will also be required to furnish documentation showing that he is in
compliance with the provisions of Chapter 66 Section 87 of the Code of Ordinances of the City of Key
West. Compliance with these provisions is required before he can enter into the agreement contained in the
Contract Documents. Specifically, within 10 days after the Notice of Award, the successful Bidder must
demonstrate that he holds, as a minimum, the following licenses and certificates:

A. City of Key West License, as defined in Code of Ordinances, Chapter 66, enabling the
Contractor to perform the work stated herein.

B. A valid Certificate of Competency issued by the Chief Building Official of Key West,
Florida.

C. A valid occupational license issued by the City of Key West, Florida.
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All bid bonds, contract bonds, insurance contracts, and certificates of insurance shall be either executed by
or countersigned by a licensed resident agent of the Surety or insurance company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of Florida.
Further, the said Surety or Insurance Company shall be duly licensed and qualified to do business in the
State of Florida.

Before a Contract will be awarded for the work contemplated herein, the OWNER will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low Bidder to
perform the size and type of work specified under this Contract. Upon request, the Bidder shall submit such
information as deemed necessary by the OWNER to evaluate the Bidder's qualifications.

The Local Agency of The City of Key West hereby notifies all bidders that it will affirmatively ensure
that in any contract entered into pursuant to this advertisement, Disadvantaged Business Enterprise will
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, gender, religion, age, disability, marital status or national origin in
consideration for this award.

For information concerning the proposed work, or for appointment to visit the sites within the City for work
that may be issued, contact Doug Bradshaw, Engineering, telephone: (305) 809-3965.

At the time of the award, the successful Bidder must show satisfactory document of such State, County,
and City licenses as would be required. Any permit and/or license requirement and subsequent costs are
located within the bid documents. The successful Bidder must also be able to satisfy the City Attorney
as to such insurance coverage and legal requirements as may be demanded by the Bid in question. The
City may reject bids for any and/or all of the following reasons: (1) for budgetary reasons, (2) if the
bidder misstates or conceals a material fact in its bid, (3) if the bid does not strictly conform to the law
or is non-responsive to the bid requirements, (4) if the bid is conditional, or (5) if a change of
circumstances occurs making the purpose of the bid unnecessary to the City. (6) The City may also
waive any minor formalities or irregularities in any bid.

Dated this the day of , 2010.
CITY OF KEY WEST
By
Jim Scholl, City Manager
% ok ok ok %k
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INSTRUCTIONS TO BIDDERS

1. CONTRACT DOCUMENTS

A. FORMAT

The Contract Documents are divided into parts, divisions, and sections for convenient
organization and reference. Generally, there has been no attempt to divide the Specification
sections into work performed by the various building trades, work by separate
subcontractors, or work required for separate facilities in the project.

B. DOCUMENT INTERPRETATION

The separate sections contained within these Contract Documents are intended to be
mutually cooperative and to provide all details reasonably required for the execution of the
proposed work.

Should there be any doubt as to the meaning or intent of said Contract Documents, the
Bidder should request of the Engineer, in writing (at least 8 working days prior to bid
opening) an interpretation thereof. Any interpretation or change in said Contract Documents
will be made only in writing in the form of Addenda to the Documents, which will be
furnished to all registered holders of Contract Documents. Bidders shall submit with their
Proposals, or indicate receipt of, all Addenda. The Owner will not be responsible for any
other explanation or interpretations of said Documents.

C. DRAWINGS

Drawings and details of construction are bound herein.

2. GENERAL DESCRIPTION OF THE PROJECT

A general description of the work to be done is contained in the Invitation to Bid. The scope is
specified in applicable parts of these Contract Documents.

3. QUALIFICATION OF CONTRACTORS

The prospective Bidders must meet the statutorily prescribed requirements before award of Contract
by the Owner.

Bidders must hold or obtain all Licenses as required by Florida State Statutes in order to bid and
perform the work specified herein.

GN-0717 3 Northside Dr.
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Bidders and Subcontractors must be FDOT prequalified. As per FDOT Standard Specifications 2-1:
Prequalification of Bidders.

All prequalified Contractors bidding must include with their bid proposal a copy of their

Certification of Current Capacity (Form 375-020-22) and Status of Contracts on Hand ( Form 375-
020-21)

4, BIDDER'S UNDERSTANDING

Each Bidder must inform himself of the conditions relating to the execution of the work, and it is
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract
Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter into a
Contract and complete the contemplated work in strict accordance with the Contract Documents. It
shall be the Bidder's obligation to verify for himself and to his complete satisfaction all information
concerning site and subsurface conditions.

The Owner will make available to prospective Bidders upon request and at the office of the
Engineer, prior to bid opening, any information that he may have as to subsurface conditions and
surface topography at the worksite.

Investigations conducted by the Engineer of subsurface conditions were made for the purpose of
study and design and neither the Owner nor the Engineer assumes any responsibility whatever in
respect to the sufficiency or accuracy of borings or of the logs of test borings or of other
investigations that have been made or of the interpretations made thereof and there is no warranty or
guarantee either expressed or implied that the conditions indicated by such investigations are
representative of those existing throughout such area or any part thereof or that unforeseen
developments may not occur.

Logs of test borings, geotechnical reports, or topographic maps showing a record of the data
obtained by the Engineet's investigations of surface and subsurface conditions that are made
available shall not be considered a part of the Contract Documents, said logs representing only the
opinion of the Engineer as to the character of the materials encountered by him in his investigations
and are available only for the convenience of the Bidders.

Information derived from inspection of logs of test borings, or pits, geotechnical reports,
topographic maps, or from Drawings showing location of utilities and structures will not in any way
relieve the Contractor from any risk, or from properly examining the site and making such
additional investigations as he may elect or from properly fulfilling all the terms of the Contract
Documents.

Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with federal,
state, and local laws, statutes, and ordinances relative to the execution of the work. This
requirement includes, but is not limited to, applicable regulations concerning minimum wage rates,
nondiscrimination in the employment of labor, protection of public and employee safety and health,
environmental protection, the protection of natural resources, fire protection, burning and non-
burning requirements, permits, fees, and similar subjects.
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5. TYPE OF PROPOSAL

A.

UNIT PRICE

The Proposal for the work is to be submitted on a unit price basis. Unit prices shall be
submitted for all items of work set forth in the Proposal. All items required to complete the
work specified or shown on the Drawings but not included in the Proposal shall be
considered incidental to those set forth in the Proposal. The estimate of quantities of work
to be done is tabulated in the Proposal and although stated with as much accuracy as
possible is approximate only and is assumed solely for the basis of calculation upon which
the award of Contract shall be made. Payment to the Contractor will be made on the
measurement of the work actually performed by the Contractor as specified in the Contract
Documents.

6. PREPARATION OF PROPOSALS

A.

GN-0717

GENERAL

All blank spaces in the Proposal form must be filled in, as required, preferably in BLACK
INK. All price information shall be shown in both words and figures where required. No
changes shall be made in the phraseology of the forms. Written amounts shall govern in
case of discrepancy between the amounts stated in writing and the amounts stated in figures.
In case of discrepancy between unit prices and extended totals, unit prices shall prevail.

Any Proposal shall be deemed informal which contains omissions, erasures, alterations, or
additions of any kind, or prices uncalled for, or in which any of the prices are obviously
unbalanced, or which in any manner shall fail to conform to the conditions of the published
Invitation to Bid.

Only one Proposal from any individual, firm, partnership, or corporation, under the same or
different names, will be considered. Should it appear to the Owner that any Bidder is
interested in more than one Proposal for work contemplated; all Proposals in which such
Bidder is interested will be rejected.

SIGNATURE

The Bidder shall sign his Proposal in the blank space provided therefor. If Bidder is a
corporation, the legal name of the corporation shall be set forth above together with the
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.
If Bidder is a partnership, the true name of the firm shall be set forth above together with the
signature of the partner or partners authorized to sign Contracts in behalf of the partnership.
If signature is by an agent, other than an officer of a corporation or a member of a
partnership, a notarized power-of-attorney must be on file with the Owner prior to opening

5 Northside Dr.
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of Proposals or submitted with the Proposal otherwise the Proposal will be regarded as not
properly authorized.

SPECIAL BIDDING REQUIREMENTS

The Bidder's attention is brought to the hiring practices and licenses and permits of the City
of Key West. These are defined in the addition to Article 39, ORDINANCES, PERMITS
AND LICENSES, as set forth in the Supplementary Conditions.

The successful Bidder shall maintain a yard and office within the Lower Keys (west of the
Seven-Mile Bridge for project duration). All equipment required for the work shall be
available at that site. If the Contractor does not have this equipment at his yard he may
obtain it by lease, rent, subcontract, or from another site within his company as long as the
equipment is available within 7 calendar days after receiving notice to do the work.

The Bidder shall submit with his Bid his experience record showing his experience and
expertise in installation, repair, and replacement of stormwater structures as well as
installation, repair and replacement of roads and sidewalks. Such experience record shall
provide at least ten (10) current or recent projects of similar work preferably within Florida
or the southeastern United States. For each project the following information shall be
provided:

I. Description and location of work.

2. Contract amount.

3. Dates work was performed.

4. Owner.

5. Name of Ownet's contact person and phone number.
6. Engineer.

7. Name of Engineer's contact person and phone number.
ATTACHMENTS

Bidder shall complete and submit the following forms with his bid:

Disclosure of Lobbying Activities ¢
Anti-Kickback Affidavit =

Public Entity Crimes Form =

Key West Insurance Form ¢

Prohibited Interest Form

Bidders Checklist ¢

Attachment [ Non-Collusion Declaration o

PUBLIC ENTITY CRIMES FORM

Pursuant to the requirements of Chapter 287-133, Laws of Florida, pertaining to the sworn
statement on Public Entity Crimes and the Convicted Vendor List all Bidders shall submit a
signed and notarized statement with their Bid on the form provided herein.
6 Northside Dr.
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F. FLORIDA TRENCH SAFETY ACT

The Bidder's attention is directed to the enactment of the Florida Trench Safety Act which
incorporates OSHA Standards 29 CFR s. 1926.650, SubpartP, as the state's trench
excavation safety standards. The Bidder shall list separately in the Proposal the cost of
compliance with these standards on a lineal footage basis and the method of compliance.
The Bidder shall determine if special shoring requirements are needed. Special shoring shall
be identified and priced on a square footage basis in the proposal. The successful Bidder is
fully responsible for the design of the trench safety system and the compliance with the
applicable standards for the project.

7. STATE AND LOCAL SALES AND USE TAXES

Unless the Supplementary Conditions contains a statement that the Owner is exempt from state
sales tax on materials incorporated into the work due to the qualification of the work under this
Contract, all state and local sales and use taxes as required by the laws and statutes of the state and
its political subdivisions shall be paid by the Contractor. Prices quoted in the Proposal shall include
all nonexempt sales and use taxes unless provision is made in the Proposal form to separately
itemize the tax.

8. SUBMISSION OF PROPOSALS

All Proposals must be submitted not later than the time prescribed, at the place, and in the manner
set forth in the Invitation to Bid. Proposals must be made on the Proposal forms provided herewith
and submitted intact with the volume containing the Bidding Requirements and Bid Forms.

Each Proposal must be submitted in a sealed envelope, so marked as to indicate the Bidder's name

and its contents without being opened, and addressed in conformance with the instructions in the
Invitation to Bid. One original and ten (10) copies of the bid must be submitted.

9. MODIFICATION OR WITHDRAWAL OF PROPOSALS

Prior to the time and date designated for receipt of Proposals, any Proposal submitted may be
withdrawn by notice to the party receiving Proposals at the place designated for receipt of
Proposals. Such notice shall be in writing over the signature of the Bidder or by telegram. If by
telegram, written confirmation over the signature of the Bidder shall be mailed and postmarked on
or before the date and time set for receipt of Proposals. No Proposal may be withdrawn after the
time scheduled for opening of Proposals unless the time specified in paragraph AWARD OF
CONTRACT of these Instructions to Bidders shall have elapsed.

10. BID SECURITY
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Proposals must be accompanied by cash, a certified check, or cashiers check drawn on a bank in
good standing or a bid bond issued by a Surety authorized to issue such bonds in the state where the
work is located in the amount of 5 percent of the total amount of the Proposal submitted. This bid
security shall be given as a guarantee that the Bidder will not withdraw his Proposal for a period of
60 days after bid opening and that if awarded the Contract the successful Bidder will execute the
attached Contract and furnish properly executed Performance and Payment Bonds, each in the full
amount of the Contract price within the time specified.

The Attorney-in-Fact that executes this bond in behalf of the Surety must attach a notarized copy of
his power-of-attorney as evidence of his authority to bind the Surety on the date of execution of the
bond. Where State Statute requires, certification by a resident agent shall also be provided.

If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form bound herewith, or one

conforming substantially thereto in form and content.

1. RETURN OF BID SECURITY

Within 15 days after the award of the Contract the Owner will return the bid securities to all Bidders
whose Proposals are not to be further considered in awarding the Contract. Retained bid securities
will be held until the Contract has been finally executed after which all bid securities, other than
Bidders' bonds and any guarantees which have been forfeited, will be returned to the respective
Bidders whose Proposals they accompanied.

12. AWARD OF CONTRACT

Within 45 calendar days after the opening of Proposals the Owner will accept one of the Proposals
or will act in accordance with the following paragraphs. The acceptance of the Proposal will be by
written notice of award mailed to the office designated in the Proposal or delivered to the Bidder's
representative. In the event of failure of the lowest responsive, responsible Bidder to sign the
Contract and provide an acceptable Performance Bond, Payment Bond, insurance certificate(s) and
evidence of holding required licenses and certificates, the Owner may award the Contract to the
next lowest responsive, responsible Bidder. Such award, if made, will be made within 60 days after
the opening of Proposals.

The Owner reserves the right to accept or reject any or all Proposals and to waive any informalities
and irregularities in said Proposals.

13. BASIS OF AWARD

The award will be made by the Owner on the basis of that Proposal from the lowest responsive,
responsible Bidder which, in the Owner's sole and absolute judgment will best serve the interest of
the Owner.
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1If, at the time this Contract is to be awarded, the total of the lowest bid is deemed unbalanced with 1
or more items or the bid exceeds the Engineers estimate by 20% on 2 or more items the Owner may
reject all Proposals or lake such other action as best serves the Owner's interests.

FDOT does not allow Local Hiring Preferences (23 CFR 635.117) for LAP projects. The
City’s Local Preference Ordinance will not apply to this project.

14. EXECUTION OF CONTRACT

The successful Bidder shall, within 10 working days after receiving Notice of Award, sign and
deliver to the Owner a Contract in the form hereto attached together with the insurance certificate
examples of the bonds as required in the Contract Documents and evidence of holding required
licenses and certificates. Within 10 working days after receiving the signed Contract from the
successful Bidder the Owner's authorized agent will sign the Contract. Signature by both parties
constitutes execution of the Contract.

15. CONTRACT BONDS

A.

PERFORMANCE AND PAYMENT BONDS

The successful Bidder shall file with the Owner, at the time of delivery of the signed
Contract, a Performance Bond and Payment Bond on the form bound herewith, each in the
full amount of the Contract price in accordance with the requirements of Florida Statutes
Section 255.05 or 713.23, as applicable, as security for the faithful performance of the
Contract and the payment of all persons supplying labor and materials for the construction
of the work and to cover all guarantees against defective workmanship or materials, or both,
during the warranty period following the date of final acceptance of the work by the Owner.
The Surety furnishing this bond shall have a sound financial standing and a record of service
satisfactory to the Owner, shall be authorized to do business in the State of Florida, and shall
be listed on the current U.S. Department of Treasury Circular Number 570 or amendments
thereto in the Federal Register of acceptable Sureties for federal projects. The Contractor
shall supply the owner with phone numbers, addresses, and contacts for the Surety and their
agents.

POWER-OF-ATTORNEY

The Attorney-in-Fact (Resident Agent) who executes this Performance and Payment Bond
in behalf of the Surety must attach a notarized copy of his power-of-attorney as evidence of
his authority to bind the Surety on the date of execution of the bond.

All Contracts, Performance and Payment Bonds, and respective powers-of-attorney will
have the same date.

16. FAILURE TO EXECUTE CONTRACT AND FURNISH BOND

GN-0717
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The Bidder who has a Contract awarded to him and who fails to promptly and properly execute the
Contract or furnish the required Bonds shall forfeit the bid security that accompanied his bid and the
bid security shall be retained as liquidated damages by the Owner and it is agreed that this said sum
is a fair estimate of the amount of damages the Owner will sustain in case the Bidder fails to enter
into a Contract or furnish the required Bonds. Bid security deposited in the form of cash, a certified
check, or cashiet's check shall be subject to the same requirement as a Bid Bond.

17. PERFORMANCE OF WORK BY CONTRACTOR

The Contractor shall perform on the site and with his own organization labor equivalent to at least
40 percent of the total amount of the work to be performed under this Contract. If, during the
progress of the work hereunder, the Contractor requests a reduction of such percentage and the
Engineer determines that it would be to the client's advantage the percentage of the labor required to
be performed by the Contractor's own organization may be reduced; provided prior written approval
of such reduction is obtained by the contractor from the Engineer.

Each Bidder must furnish with his Proposal a list of the items that he will perform with his own
forces and the estimated total cost of these items. Attach additional pages if necessary.

18. TIME OF COMPLETION

The time of completion of the work to be performed under this Contract is the essence of the
Contract. Delays and extensions of time may only be allowed in accordance with the provisions
stated in the General Conditions.

When the Contractor receives a Notice to Proceed he shall commence work as soon as possible and
shall complete all work within the number of calendar days stipulated in the Contract.

* ok ok ok ok ok
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Contract Provisions

All contracts awarded by a recipient, including small purchases, shall contain the following provisions
as applicable:

1. Equal Employment Opportunity - All contracts shall contain a provision requiring compliance
with Executive Order (E.O.) 11246, "Equal Employment Opportunity,” as amended by E.O.
11375, "Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and as
supplemented by regulations at 41 CFR part 60, "Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor."

2. Copeland "Anti-Kickback" Act (18 U.S.C. 874 and 40 U.S.C. 276¢) - All contracts and
subgrants in excess of $2000 for construction or repair awarded by recipients and subrecipients
shall include a provision for compliance with the Copeland "Anti-Kickback" Act (18 U.S.C.
874), as supplemented by Department of Labor regulations (29 CFR part 3, "Contractors and
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans or
Grants from the United States"). The Act provides that each contractor or subrecipient shall be
prohibited from inducing, by any means, any person employed in the construction, completion,
or repair of public work, to give up any part of the compensation to which he is otherwise
entitled. The recipient shall report all suspected or reported violations to the Federal awarding
agency.

3. Davis-Bacon Act, as amended (40 U.S.C. 276a to a-7) - When required by Federal program
legislation, all construction contracts awarded by the recipients and subrecipients of more than
$2000 shall include a provision for compliance with the Davis-Bacon Act (40 U.S.C. 276a to a-
7) and as supplemented by Department of Labor regulations (29 CFR part 5, "Labor Standards
Provisions Applicable to Contracts Governing Federally Financed and Assisted Construction").
Under this Act, contractors shall be required to pay wages to laborers and mechanics at a rate not
less than the minimum wages specified in a wage determination made by the Secretary of Labor.
In addition, contractors shall be required to pay wages not less than once a week. The recipient
shall place a copy of the current prevailing wage determination issued by the Department of
Labor in each solicitation and the award of a contract shall be conditioned upon the acceptance
of the wage determination. The recipient shall report all suspected or reported violations to the
Federal awarding agency.

The payrolls submitted shall set out accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall
not be included on weekly transmittals. Instead the payrolls shall only need to include an individually
identifying number for each employee (e.g., the last four digits of the employee's social security number).

4. Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333) - Where applicable, all
contracts awarded by recipients in excess of $2000 for construction contracts and in excess of
$2500 for other contracts that involve the employment of mechanics or laborers shall include a
provision for compliance with Sections 102 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 327-333), as supplemented by Department of Labor regulations (29
CFR part 5). Under Section 102 of the Act, each contractor shall be required to compute the
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in
excess of the standard work week is permissible provided that the worker is compensated at a
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rate of not less than 1 %4 times the basic rate of pay for all hours worked in excess of 40 hours in
the work week. Section 107 of the Act is applicable to construction work and provides that no
laborer or mechanic shall be required to work in surroundings or under working conditions
which are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases
of supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.

5. Rights to Inventions Made Under a Contract or Agreement - Contracts or agreements for the
performance of experimental, developmental, or research work shall provide for the rights of the
Federal Government and the recipient in any resulting invention in accordance with 37 CFR part
401, "Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements," and any implementing regulations
issued by the awarding agency.

6. Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq.) - Contracts and subgrants of amounts in excess of $100,000
shall contain a provision that requires the recipient to agree to comply with all applicable
standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.) and
the Federal Water Pollution Control Act as amended (33 U.S.C. 1251 et seq.). Violations shall be
reported to the Federal awarding agency and the Regional Office of the Environmental
Protection Agency (EPA).

7. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors who apply or bid for an
award of $100,000 or more shall file the required certification. Each tier certifies to the tier
above that it will not and has not used Federal appropriated funds to pay any person or
organization for influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a member of Congress
in connection with obtaining any Federal contract, grant or any other award covered by 31
U.S.C. 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place
in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier
up to the recipient.

8. Debarment and Suspension (E.O.s 12549 and 12689) - No contract shall be made to parties
listed on the General Services Administration's List of Parties Excluded from Federal
Procurement or Nonprocurement Programs in accordance with E.O.s 12549 and 12689,
"Debarment and Suspension.”" This list contains the names of parties debarred, suspended, or
otherwise excluded by agencies, and contractors declared ineligible under statutory or regulatory
authority other than E.O. 12549. Contractors with awards that exceed the small purchase
threshold shall provide the required certification regarding its exclusion status and that of its
principal employees.

9. Section 508 of the Federal Water Pollution Control Act, as amended (33 U.S.C. 1368) and
Section 1424(e) of the Safe Drinking Water Act (42 U.S.C. 300h-3(e)) - Contracts and
subgrants of amounts in excess of $100,000 shall contain a provision that requires the recipient
to agree to comply with all applicable standards, orders or regulations issued pursuant to Section
508 of the Federal Water Pollution Control Act, as amended (33 U.S.C. 1368) and Section
1424(e) of the Safe Drinking Water Act (42 U.S.C. 300h-3(e)). Violations shall be reported to
the Federal awarding agency and the Regional Office of the Environmental Protection Agency
(EPA).
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10.

11.

12.

13.

14.

15.

16.

Compliance with all Federal statutes relating to nondiserimination - These include but are
not limited to: (a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352), which prohibits
discrimination on the basis of sex; (b) Section 504 of the Rehabilitation Act of 1973, as amended
(29 U.S.C. 795), which prohibits discrimination on the basis of handicaps; (c) the Age
Discrimination Act of 1975, as amended (42 U.S.C. 6101-6107), which prohibits discrimination
on the basis of age; (d) the Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as
amended, relating to nondiscrimination on the basis of drug abuse; (e) the Comprehensive
Alcohol Abuse and Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-
616), as amended, relating to nondiscrimination on the basis of alcohol abuse or alcoholism; (f)
Sections 523 and 527 of the Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-
3), as amended, relating to confidentiality of alcohol and drug abuse patient records; (g) Title
VII of the Civil Rights Act of 1968 (42 U.S.C. 3601 et seq.), as amended, relating to
nondiscrimination in the sale, rental or financing of housing; (h) any other nondiscrimination
provisions in the specific statute(s) made; and, (i) the requirements of any other
nondiscrimination statute(s) that may apply.

Compliance with the requirements of Titles I and III of the Uniform Relocation Assistance
and Real Property Acquisition Policies Act of 1970 (P.L. 91-646) that provide for fair and
equitable treatment of persons displaced or whose property is acquired as a result of Federal or
federally assisted programs. These requirements apply to all interests in real property acquired
for project purposes regardless of Federal participation in purchases.

Compliance with the provisions of the Hatch Act (5 U.S.C. 1501 — 1508 and 7324 — 7328)
that limit the political activities of employees whose principal employment activities are funded
in whole or in part with Federal funds.

Compliance, if applicable, with flood insurance purchase requirements of Section 102(a) of
the Flood Disaster Protection Act of 1973 (P.L. 93-234) that requires recipients in a special
flood hazard area to participate in the program and to purchase flood insurance if the total cost of
insurable construction and acquisition is $10,000 or more.

Compliance with environmental standards which may be prescribed to the following: (a)
institution of environmental quality control measures under the National Environmental Policy
Act of 1969 (P.L. 91-190) and Executive Order 11514; (b) notification of violating facilities
pursuant to E.O. 11738; (c) protection of wetlands pursuant to E.O. 11990; (d) evaluation of
flood hazards in floodplains in accordance with E.O. 11988; (e) assurance of project consistency
with the approved State management program developed under the Coastal Zone Management
Act of 1972 (16 U.S.C. 1451 et seq.); (f) conformity with Federal actions to State (Clean Air)
Implementation Plans under Section 176(c) of the Clean Air Act of 1955, as amended (42 U.S.C.
7401 et seq.); (g) protection of underground sources of drinking water under the Safe Drinking
Water Act of 1974, as amended (P.L. 93-523); and (h) protection of endangered species under
the Endangered Species Act of 1973, as amended (P.L. 93-205).

Compliance with the Wild and Scenic Rivers Act of 1968 (16 U.S.C. 1271 et seq.) related to
protecting components or potential components of the national wild and scenic rivers system.

Compliance with Section 106 of the National Historic Preservation Act of 1966, as amended
(16 U.S.C. 470), E.O. 11593 (identification and protection of historic properties), and the
Archaeological and Historic Preservation Act of 1974 (16 U.S.C. 469a-1 et seq.).
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17.

18.

19.

20.

Compliance with P.L. 93-348 regarding the protection of human subjects involved in research,
development, and related activities supported by this award of assistance.

Compliance with the Laboratory Animal Welfare Act of 1966 (P.L. 89-544, as amended, 7
U.S.C. 2131 et seq.) pertaining to the care, handling, and treatment of warm blooded animals
held for research, teaching, or other activities supported by this Agreement.

Compliance with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4801 et seq.)
that prohibits the use of lead-based paint in construction or rehabilitation of residence structures.

Compliance with the mandatory standards and policies relating to energy efficiency that are
contained in the State energy conservation plan issued in accordance with the Energy Policy and
Conservation Act (Pub. L. 94-163, 89 Stat. 871).
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PROPOSAL

To: The City of Key West
Address: 525 Angela Street, P.O. Box 1409
Key West, Florida 33041
Project Title: Northside Drive Stormwater Mitigation
Project No.: GN- 0717

Bidder's person to contact for additional information on this Proposal:

Name: D&ﬂ H/L %1 HJ
Telephone: C 770d/> O§ LG% A SOD

BIDDER'S DECLARATION AND UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the only persons or parties interested in this
Proposal are those named herein, that this Proposal is, in all respects, fair and without fraud, that it is made
without collusion with any official of the Owner, and that the Proposal is made without any connection or
collusion with any person submitting another Proposal on this Contract.

The Bidder further declares that he has carefully examined the Contract Documents, that he has personally
inspected the Project, that he has satisfied himself as to the quantities involved, including materials and
equipment, and conditions of work involved, including the fact that the description of the quantities of work
and materials, as included herein, is brief and is intended only to indicate the general nature of the work and
to identify the said quantities with the detailed requirements of the Contract Documents, and that this
Proposal is made according to the provisions and under the terms of the Contract Documents, which
Documents are hereby made a part of this Proposal.

The Bidder further agrees that he has exercised his own judgment regarding the interpretation of subsurface
information and has utilized all data which he believes pertinent from the Engineer, Owner, and other
sources in arriving at his conclusions.

The Bidder further agrees, as evidenced by signing the Proposal, which if awarded a Contract, the Florida
Trench Safety Act and applicable trench safety standards will be complied with.
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CONTRACT EXECUTION AND BONDS

The Bidder agrees that if this Proposal is accepted, he will, within 10 days, not including Sundays and legal
holidays, after Notice of Award, sign the Contract in the form annexed hereto, and will at that time, deliver
to the Owner examples of the Performance Bond and Payment Bond required herein, and evidence of
holding required licenses and certificates, and will, to the extent of his Proposal, furnish all machinery,
tools, apparatus, and other means of construction and do the work and furnish all the materials necessary to
complete all work as specified or indicated in the Contract Documents.

CERTIFICATES OF INSURANCE

Bidder agrees to furnish the Owner, before commencing the work under this Contract, the certificates of
insurance as specified in these Documents.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME

The Bidder further agrees to begin work within 14 calendar days of the Notice to Proceed (NTP) and to
complete the construction in all respects within 180 calendar days from the date of the NTP.

LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or
extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated
damages shall be paid to the Owner based on the FDOT Standard Specifications (2010) Section 8-10 until
the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal
holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and
herewith made a part of the Contract.

Daily Charge Per
Original Contract Amount Calendar Day
$50,000 and Under $278
Over $50,000 but less then
$250,000 $388
$250,000 but less than $500,000 $566
$500,000 but less than $2,500,000 $1,148
$2,500,000 but less than
$5,000,000 $1,914
$5,000,000 but less than
$10,000,000 $2,514
GN-0717 17 Northside Dr.
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ADDENDA

The Bidder hereby acknowledges that he has received Addenda No's. j , J? , , ,
(Bidder shall insert No. of each Addendum received) and agrees that all addenda issued are hereby made

part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all impacts
resulting from said addenda.

SALES AND USE TAXES

The Bidder agrees that all federal, state, and local sales and use taxes are included in the stated bid prices
for the work.
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REVISIONS TO THE BID DOCUMENTS
PART 1 BIDDING REQUIREMENTS

UNIT PRICE ITEMS

NORTHSIDE DRIVE STORMWATER MITIGATION
BID SCHEDULE (REVISED)

GENERAL AND SUPPLEMENTARY CONDITIONS, MOBILIZATION,
DEMOBILIZATION, TESTING SERVICES, FIELD ENGINEERING, MEASUREMENT
AND PAYMENT, ENVIRONMENTAL PROTECTION WILL BE 10% OF WORK
PERFORMED ( WITH A MAXIMUM OF $40,000)

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following unit price
amounts, it being expressly understood that the unit prices are independent of the exact quantities
involved. The Bidder agrees that the unit prices represent a true measure of the labor and materials
required to perform the work, including all allowances for overhead and profit for each type and
unit of work called for in these Contract Documents. The amounts shall be shown in both words
and figures. In case of a discrepancy, the amount shown in words shall govern.

Item OQty  Unit Unit Price Figure Unit Price Words  Extended Total Price

1. Performance and Payment Bonds

1 LS $3, 30048  Fis e;“\wsc;Jg'ﬁ"“""’i"”"hi$ &, 300.2085

Dollers and e ceat '

2. General & Supplementary Conditions; Mobilization; Demobilization: Testing Services. to
include Modified Proctor Maximum Density, LBR (Limerock Bearing Ratio), and Gradation,
LL/PI & Soil Classification; Field Engineering; Maintenance of Traffic and Safety, in
accordance with FDOT Design Standards, Index Nos. 600 through 670: Measurement and
Payment; Environmental Protection, including sedimentation and erosion control, staked silt
fences, storm drain inlet basin protection, and dewatering. Note: Discharge to Qutstanding
Florida Waters must NOT exceed 0 NTU turbidity standard.

1 LS $40p00.00 Tordy T housaudDeilos ¢ ofp p00.00C
7
NORTHSIDE DRIVE STORMWATER MITIGATION | ADDENDUM NO. 2
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Item Oty  Unit Unit Price Figure Unit Price Words  Extended Total Price

Materials

I. Limerock LBR 100 Embankment and Base; installed, spread, shape, and compacted to
minimum density of 98% of the Modified Proctor maximum density, complete.

850 CY $41.00  SiadyOac Dollas $_ 51, 880.€0

2. No. 57 Rock Storm Drain Pipe Trench and Type B Inlet Backfill with Type D-4 filter fabric
over-lapping layers to fully wrap aggregate in trench

15 CY  $96,75 MineySiz Doblss 25fent $_LFS).3S
3. No. 89 Rock pipe bedding

2 CY $_93.00  AliadyThees Dollars $ IBL.OC

4. Bahiagrass Sod; Pensacola Bahia, installed and maintained.

3,850 SF $1.23 O ne Delles SAS#/&;%M’{ $ %%QQQQS‘V"

5. Shrub Replacement along new sidewalk, installed and maintained.

160 LF $32,A5 Thul/Taw Dotles 3,48 S, 16 0.CO
6. Fence Replacement along new sidewalk, installed.

280 LF $_19.00  Aiachesn Dollars § S 320.00

NORTHSIDE DRIVE STORMWATER MITIGATION - ADDENDUM NO. 2
INVITATION TO BID # 10-018 5



Item Qty  Unit Unit Price Figure Unit Price Words  Extended Total Price

Sidewalk Installation

7. 4" Depth Concrete Sidewalk. Concrete mix shall be 3,500 psi at 28-day break. Form as
necessary around existing power poles, light fixtures, etc.

4050 SF $_10.30  TouBelle SSfLent § HI g8 00

8. 6" Depth Concrete Sidewalk with Fibermesh Reinforcement. Concrete mix shall be 3,500
psi at 28-day break.

680 SF  $12.15 T bhee Deoflos Shent $_,670.00

9. Sidewalk Curb Ramps; installed in accordance with FDOT Design Standards, Index No. 304.

120 S $12.7S  Tird-eDolbus ®hond § 1S 30 00

10. FDOT Type F Concrete Curb and Gutter, in accordance with FDOT Design Standards, Index
No. 300.

870 LF  $53.28 FiblyThrewDelbsdShat § 45, 327850

11. 2-1/4x4x8 Brick Pavers with ADAAG Detectable Warning System- Endicott or Equal, in
Rose, Coppertone, Manganese, or Red Blend Color

40 S $.S5LED ‘?:;‘ﬁé!fju ehlis $ 2‘2)24@@@

NORTHSIDE DRIVE STORMWATER MITIGATION ADDENDUM NO. 2
INVITATION TO BID # 10-018 6



Item Qty  Unit Unit Price Figure Unit Price Words  Extended Total Price

Catch Basins and Inlets and Manholes

12. Raise/Lower Storm Water Inlet Replace Top Grate with Curb Inlet Top Type 10, FDOT
Design Standards, Index No. 215.

2 FA  $4.000.00 FousThousend Pellws  §  B,000. 00

13. Replace or Re-install Curb Inlet Top, Type 6, in accordance with FDOT Design Standards,
Index No. 211.

3 EA $4.47s.00 ‘-’ijé%&;ﬁiﬁ'zﬂg@'zd d Fovur iHendored $ /2 4200
S ify il Do llerg

14. Raise/Lower Manhole Lids located in roadway and sidewalk. Coordinate work with utility
provider. All work shall be in accordance with utility provider.

7 EA $ 428500 FeurMHundred Jarenby $ ;);} 47500

Eive Doilats

15. Reinstall or Replace Sanitary Sewer Cleanout Boxes with Lids and Water Meter Boxes with
Lids; BCF Series or Approved Equal; installed as required by the Engineer and Florida Keys
Aqueduct Authority.

25 EA  $_2330.00 Thra< Muadmad Thisty $_Z 250.00

Do ilars

16. Raise Existing Water Valve Box Rings and Covers, as required by the Florida Keys Aqueduct
Authority.

2 EA  $ A50.00 " Tap Hundsed “F}fﬂy’ $  SOO.o0
RD ad [ &%

NORTHSIDE DRIVE STORMWATER MITIGATION ADDENDUM NO. 2
INVITATION TO BID # 10-018 7



Item Qty  Unit Unit Price Figure Unit Price Words  Extended Total Price

17. Install Ditch Bottom Inlet Type B in accordance with FDOT Design Standards, Index No. 231.
Include excavation for structure, foundation, and backfill around structure.

1 EA  $6,00000  S7xTheusesd Dollars § b, 00000

Trench Excavation and Back{ill & Pipe Installation

18. 18" Water-tight Storm Drain Pipe and Trench Excavation. Pipe installation shall be in
accordance with Florida Department of Transportation Standard Specifications for Road and
Bridge Construction, Section 125 and Section 430. Trench Excavation shall include a Trench
Safety System in accordance with OSHA trench safety standards, 29 C.F.R., s. 1926.650,
Subpart P, and all subsequent revisions or updates adopted by the Department of Labor and
Employment Security, and in compliance with Section 553.62, F.S. Note: Backfill and pipe
bedding material and installation payment under Materials (above).

30 LF § 108,00 OneHundowd Tivet § 2 150.00
D’@i!&!ﬁ

Reflective Pavement Markings and Signage

19. Striping-White or Yellow retro-reflective 6”, in accordance with FDOT Design Standards,
Index No. 17346.

2,900 LF  $ 100 OneDollar 5 2 qe0.60

20. Paint New Curbs Yellow

910 LF $_-75 fcent 5§ LFA.5C

21. Directional Arrows; White

5  BA  $_25.00  Seuealy Fiuk § 375,00
Doilars

NORTHSIDE DRIVE STORMWATER MITIGATION A ADDENDUM NO. 2
INVITATION TO BID # 10-018 8



Item Qty  Unit Unit Price Figure Unit Price Words  Extended Total Price

22. Bicycle Markings, in accordance with FDOT Design Standards, Index No. 17347; 6'x40"
bike rider symbol and 6'x24" arrow, maximum spacing 600'.

1 LS  § 90000  piasHuadeed ¢ Gpp. (e
Doilars

Pavement

23. Asphalt Concrete Friction Course Pavement with Superpave Asphalt Concrete Type FC-12.5,
meeting the design gradation requirements for a SP-12.5 Superpave fine mix. Thickness
shall be 1-1/2 inches.

150 TON $ 23500 TweHyadeed TAly § 25 ASO.00

Fiv-e Dellers

24. Asphalt Concrete Structural Course Pavement with Superpave Asphalt Concrete Type SP-9.5
coarse mix or SP-12.5 fine or coarse mix; thickness shall be 2 inches.

200 TON $ 448,60 owne Mandmd Mindy § 3G 000,00
Five Doflar < ”

25. Asphalt Milling

120 SY $ 4 { S0 Z Lonwa, b@“@"ﬂ 5”?}4‘,@@1%55 /;3 %{3@@@

Material Disposal

26. Sidewalk and Turnout Removal and Disposal (Any Thickness)

5,000 SF $ |S¢ Oneboll SThent § J500.00

NORTHSIDE DRIVE STORMWATER MITIGATION ADDENDUM NO. 2
INVITATION TO BID # 10-018 9



Item Qty  Unit Unit Price Figure Unit Price Words  Extended Total Price

27. Curb Removal and Disposal (Any Style)

870 LE  $_23.00 T lwes Dellurs $_26i0.00
28. Asphalt Removal (Any Thickness)

17400SF  $ LS OwneDollar 9S4t § [8,270.00

29. Stockpile Material Removal and Disposal (located on Boog Powell Drive Detour)

1 LS $ Q00E.00 ‘7;;{;72@“5‘4»7# :bﬂ 1&«;:’3 $ ';2 OO00.0

30. Remove and Dispose of Wooden Power Pole and Support Pole.

1 LS $ [7100.60 enw | howand Sevan § /p?@(:}“,@(ﬁ
’ Hundaed Do ilars

Signage

31. Re-install or replace existing single column ground signs (bus stop), in accordance with
FDOT Design Standards, Index No. 11860.

2 BA $ Y2S.00 FoweHundeod ¢ s ep o0
%wwv’y Fivw Doilars

32. Job Site Bulletin Board installed and maintained in accordance with FDOT EEO
Construction Contract Compliance Work Book.

I LS $ 9ic.0cC MmeHuwdpdTan $  FGio. 0o
‘Df;a‘jewﬁ

NORTHSIDE DRIVE STORMWATER MITIGATION ADDENDUM NO. 2
INVITATION TO BID # 10-018 10



TOTAL OF EXTENDED UNIT PRICE ITEMS LISTED ABOVE$ % 7 52.; OLD.oC

${77 :U;,t wicd. red S ue.uwf?‘[ v Taso W& CASae2 C{ | 2>@ / / ;"'l-“" s

LaAasR
Extended Total in Words

NOTE: TOTAL OF ALL EXTENDED UNIT PRICE ITEMS WILL BE THE BASIS FOR
EVALUATING LOW BIDDER AND BASIS OF AWARD

Payment for materials and equipment authorized by the ENGINEER but not listed in the above Bid
will be provided at the suppliers invoice, plus shipping, plus 25% for overhead and profit.

Contingency Allowance $ 35.000.00
NORTHSIDE DRIVE STORMWATER MITIGATION ADDENDUM NO. 2

INVITATION TO BID # 10-018 11



List items to be performed by Contractor’s own forces and the estimated total cost of these items.
(Use additional sheets if necessary.)
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SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses will be awarded
subcontracts for the following portions of the work in the event that the Bidder is awarded the Contract:
Note to Bidder: Subcontractors shall be prequalified to perform projects for FDOT.

TP N .
"2&&} WLRS

Portion of Work =

Q G WAy L{u 4 ;;f /ﬁ S ‘;[311 < [ /£ (7 ﬁw;i?i

Name

1gpes M (@6t s4  Higlealy | FL 33019
Street City State Zip

C i O et LK

Portion of Work
g{@l (r«. C @*V\%W!wvx &'huu AA

Name

oo dwyd Sudbe Lo ,K-/%yw‘*ﬁb“g L _3BCH/0
Street / Cityf State Zip

é_dd “Z[L L/J@nj'n%’\

Portion of Work

Greder Al ke (Lo

Name

) j ;] 4 7 P Y
) ’7:‘3?&“ pod DJ . 5 /Cé// Lw?if‘sf/ s fﬂl— ESQ%O
Street 7 Ci‘ff State Zip

Portion of Work

Name

Street City State Zip
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STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD (850) 487-1395

1940 NORTH MONROE STREET
TALLAHASSER FL 32399-0783

HIGGINS, DANIEL NORMAN
DOUGLAS N HIGGINS INC

3390 TRAVIS POINTE ROAD
SUITE A

ANNN ARBOR MI 48108

Congratulations! With this license you become one of the nearly one million
Floridians licensed by the Department of Business and Professional Regulation.
Our professionals and businesses range from architects to yacht brokers, from
boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better
For information about our services, please log onto www.myfloridalicense.com.
There you can find more information about our divisions and the regulations that
impact you, subscribe to department newsletters and learn more about the
Department’s initiatives,

Our mission at the Department is: License Efficiently, Regulate Fairly. We
constantly strive to serve you better so that you can serve your customers.
Thank you for doing business in Florida, and congratulations on your new license!

DETACH HERE




State of Florida

Department of State

I certify from the records of this office that DOUGLAS N. HIGGINS
INC. is a corporation organized under the laws of Michigan, authorized
to transact business in the State of F lorida, qualified on August 1, 1973.

The document number of this corporation is 830666,

I further certify that said corporation has paid all fees due this office
through December 31, 2010, that its most recent annual report was filed
on January 4, 2010, and its status is active.

I further certify that said corporation has not filed a Certificate of
Withdrawal.

Given under my hand and the Great Seal of
Florida, at Tallahassee, the Capital, this the First
day of February, 2010

]
O

Secretary of State

Authentication ID: 600167689586-0201 10-830666

To authenticate this certificate, visit the following site, enter this
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certauthver.html




CERTIFICATE OF SECRETARY

The undersigned, being the duly elected secretary of

Douglas N. Higgins, Inc., a Michigan corporation, hereby

certifies that the following resolution was duly adopted by
the Board of Directors of said corporation at a meeting held
on May 15, 2010 and that said resolution is in full force

and effect:

“RESOLVED, That the following listed persons
are hereby authorized to execute, on behalf of

Douglas N. Higgins, Inc., any and all contracts and
documents.”

Douglas N. Higgins AR {j7
i

Y
William D. Higgins #f.ﬂ“w_ﬁZikwwﬂ
/"’7 >
///} e I A—
James H. Sweet ey A % '
F =
e

Kelly A. Wilkie i/:y,‘/(/(/% 0\,. (Udu/\/bk.

>%? }{z;aaﬂauaa /%¢¢£¢W{54_

R. Suzafine Hawker
Secretdty

Dated: May 15, 2010.




CITY OF KEY WEST, FI(
Business Tax Receipt

This Document is a business tax receipt
Holder must meet all City zoning and use provisions.
P.0. Box 1409, Key West, Florida 33040 (305) 809-3955

DOUGLAS N. HIGGINS (CGC) CtlNbr:0018021
3390 TRAVIS POINTE STE A RD
11-00022114 CONTRACTOR - CERT GENERAL CONTRACTOR

Business Name
Location Addr
Lic NBR/Class

Issue Date: July 13, 2010 Expiration Date:September 30, 2011
License Fee $309.75 '
Add. Charges $0.00
Penalty $0.00
Total $309.75
Comments:

This document must be prominently displayed.

DOUGLAS N. HIGGINS, INC

DOUGLAS N. HIGGINS (CGQC)
3390 TRAVIS POINTE STE A RD

ANN ARBOR MI 48108

CITY OF KEY WEST, FLC
Business Tax Receipt

This Document is a business tax receipt
Holder must meet all City zoning and use provisions.

P.O. Box 14009,

Buginess Name
Location Addr
Lic NBR/Class
Issue Date:
License Fee
Add. Charges
Penalty

Total
Comments:

Key West, Florida 33040 (305) 809-3955

DOUGLAS N HIGGINS INC. CtlNbr:0004241

3390 TRAVIS POINTE STE A RD

11-00004242 CONTRACTOR - CERT UNDERGROUND UTILITY
July 14, 2010 Expiration Date:September 30, 2011
$309.75

$0.00

$0.00

$£309.75

This document must be prominently displayed.
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SURETY

H;Qf\i’{@f(} /K\V e AOW/” %}% 1"%@4%’1&/) // D, whose address is

P.0. 60¥ 3001 oy ) 45007
Street City J State Zip
(124) 24 1-00Yd

Phone Resident Agent

BIDDER

The name of the Bidder submitting this Proposal is

DO U {&{S N; HM{ (/Yi N5 jfﬁ@ s doing business at
o < N e s
70 TVVS Pomle Bd.Sule A A brbor 1 40)08
Street City State Zip

which is the address to which all communications concerned with this Proposal and with the Contract shall
be sent.

The names of the principal officers of the corporation submitting this Proposal, or of the partnership, or of
all persons interested in this Proposal as principals are as follows:

Name . Title
Douglas thyqs Dipst dent
P Suzanne Py Ker’ S/WMMQ
R, Guzanne How ker Treawcy

Willigm D thagus > Vi frsidunt
Jdames k. Swieet
AN ALK

/
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If Sole Proprietor or Partnership

IN WITNESS hereto the undersigned has set his (its) hand this day of 2010.

Signature of Bidder

Title

If Corporation
IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed and its
seal affixed by its duly authorized officers this /Li?!’% day of /‘474?[ V_Q’T‘ 2010.
(SEAL)

DOwalas N, W‘gﬁi%ﬁjﬂ/}@.

Name QﬂCorporation

By Kelly G ke
e
Tite V] (P ~Lpsidentt
Attest V\{)Z/Q/{ﬂom&ﬂ /@éﬂé’ém

Secretary U
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EXPERIENCE OF BIDDER

The Bidder states that he is an experienced Contractor and has completed similar projects within the last 5
years.

(List similar projects, with types, names of owners, construction costs, Engineers, and references with
phone numbers. Use additional sheets if necessary.)

See. aHaohed
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DOUGLAS N. HIGGINS, INC,

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name; City County Flow Swap

Owner - Address - Project Manager - Phone:

Collier County Public Utilities Engineering
3301 East Tamiami Trail, Building H
Naples, Florida 34112

Sandy Sridhar '

Engineer - Address - Phone;
Agnoli, Barber and Brundage
7400 Trail Blvd,
Naples, Florida 34102
Dominic Amico

Contract Date;

Final Contract Amount:

Completion Date:

Project Description;

Installation of force main, MOV's and valve vaults to two
locations which would allow bypass from Collier County
to the City of Naples.

Project Name: Collier County Justice Center

Owner - Address - Profect Manager - Phone:

Collier County Facilities Management Department
3301 East Tamiami Trail

Naples, Florida 34112

John Clements

Engineer - Address - Phone:

Q. Grady Minor and Associates, P.A.
3800 Via Del Rey

Bonita Springs, Florida 34134

David Schmitt

239-947-1144

$81,950.00
$141,568.41
August, 2009

Contract Date:

Final Contract Amount:
Compietion Date:
Project Description:
Construction of grinder pump station (vault), installation of
muffin monster (grinder/auger assembly), new sanitary sewer
and manholes, Replacement of the existing sanitary sewer
with a new 12-inch main and a high water alarm system.

Project Name: Pump Station 5-6 Gearbox Replacement

Owner - Address - Project Manager - Phone:

South Florida Water Management District
2101 Centrepark West Drive, Suite 110
West Palm Beach, Florida 33409
Gerard Flynn

Engineer - Address - Phone:
South Florida Water Management District
3301 Gun Club Road
West Paim Beach, Florida 33406
Michael Millares

Contract Date:
Final Contract Amount;
Completion Date:

Project Description:
Replacement of three massive gearboxes for three 84"

Gas Engine driven Vertical Turbine Pumps.

December 3, 2008
$2,191,945.00
May 2010

Project Name: Cove Stormwater Pump Station Imp.

Owner - Address - Project Manager - Phone:
City of Naples
Department of Streets and Stormwater
295 Riverside Circle
Naples, Florida 34102
(239) 213-5000 '
Engineer - Address - Phone:
AECOM
4415 Metro Parkway
Suite 404
Fort Myers, Florida 33916
(239) 278-7996

2/4/09 Award, 3/16/09 NTP
$2,778,000.00
2/8/10 (Contract)

Contract Date:

Final Contract Amount:
Completion Date:
Project Description:
Replacement of large Vertical Turbine Pumps. [nstallation

of a large, below grade and water table, cast in place structure
which included gates, an 60" bypass pipe, a trash rake. Project
also included significant Electrical & instrumentation

Project Name: Master Pump Station 305 Rehabilitation
Owner - Address - Project Manager
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar
Enaineer - Address;
Q. Grady Minor and Associates, P.A,
3800 Via Del Rey
Bonita Springs, Florida 34134
David Schmitt

Contract Date;
Final Contract Amount:
Completion Date:

August 11, 2008
$444,000.00
January 16, 2009

Project Description;

Fuily rehab 2300 GPM Master Pump Station

Water Reuse Piping Modifications / Reuse
System Upgrade

Project Name

Owner_- Address - Project Manager - Phone:
City of Marco Island
Public Utilities
50 Bald Eagle Drive
Marco Island, Florida 34145
Bruce Weinstein
239-389-5000

Engineer:
Metcalf and Eddy

Contract Date; February 10, 2008

Final Contract Amount; $649,171.67
Completion Date: November 2008

Proiect Description:
Rehab 500,000 Gallon Tank and convert potable water facility

to reuse storage facility
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: CAT Operations & Administration Center
Pump Station and Force Main Connection

Owner - Address - Project Manager:
Collier County
Alternative Transporation Division
2885 South Horseshoe Drive
Naples, Florida 34104
Sue Faulkner

Engineer;
Q. Grady Minor
3800 Via Del Rey
Bonita Springs, Florida 34134

Contract Date: February 14, 2008
Final Contract Amount: $133,673.04
Completion Date: May 1, 2008

Project Description:
Installation of 14-inch force main, pump station and valve
vault to existing CAT Operations Building.

Project Name: San Marco Master Lift Station

Owner_- Address - Project Manager - Phone:
City of Marco Island
Public Works
50 Bald Eagle Drive
Marco Island, Florida 34145
Timothy E. Pinter, P.E.

Engineer - Address ~ Phone:

Contract Date: January 2, 2008
Final Contract Amount: $833,615.61

Completion Date:

Project Description:
Construct new 800 GPM Master Lift Station

Proiect Name: Irrigation Quality Water Project

Owner - Address - Project Manager:
Collier County :

Facilities Management

3301 Tamiami Trail East, Building W
Naples, Florida 34112

Damon Gonzales

Engineer - Address - Phone:
Anchor Engineering

Contract Date; March 14, 2007
Final Confract Amount: $1,213,474.52
Completion Date: January 15, 2008

Project Description:

Irrigation improvements at Collier County Government Complex.
Work was coordinated with an operating complex and interruptions|
were minimized or eliminated.

Project Name: Golden Gate WWTP and Injection Pump
Station

Owner_- Address - Project Manaager - Phone:
Florida Governmental Utility Authority
280 Wekiva Springs Road, Suite 203
Longwood, Florida 32779

Engineer - Address - Phone:
Arcadis
4307 Vineland Road
Suite H-20
Orlando, Florida 32811
407-238-5700

Contract Date:

Final Contract Amount:

Completion Date:

Profect Description:

Expansion of Golden Gate WWTP which included the
construction of a new digester, chiorine contact tank and
injection well pump station, modification of clarifiers #1 and #2,
installation of surge and annular pressure tanks and
appuitenances.

Project Name: Treeline Master Pump Station

Owner_- Address - Project Manager - Phone:

Project Name: PS 8-127 and 5-133
Pump Refurbishment and Bearing Replace.

Owner - Address - Project Manager - Phone:

City of Fort Myers

2200 Second Street

Fort Myers, Florida 33902
Eliana Hayes, E.l.

(239) 332-6318

Enginger - Address - Phone:
Johnson Engineering, Inc.
2122 Johnson Street

Fort Myers, Florida 33920
David Trouteaud

(239) 334-0046

Confract Date; July 1, 2008

Final Contract Amount; $1,043,805,00 - Not Final
Completion Date: February, 2009

Project Description:

Installation of a master pump station located along Treeline
Avenue, The project entailed a jack and bore under Treeline
Avenue fo connect to the existing force main and

construction of a 20 foot deep master pump station. A 400 KW

South Florida Water Management District
2101 Centrepark West Drive, Suite 110
West Palm Beach, Florida 33409

Mike Curley

Engineer - Address - Phone:
South Florida Water Management District

3301 Gun Club Road
West Palm Beach, Florida 33406

Teri Swartz
Contract Date: April 10, 2008
Final Contract Amount: $3,047,723.00
Completion Date; July 2010

Project Description:

Completely recondition the main 42" vertical turbine pumps
, five at S-127 and five at $-133. Install new electrical and
instrumentation.

generator and odor control unit were also installed.
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Proiect Name: Gateway Triangle Stormwater Improvements
Owner - Address - Project Manager - Phone:

Collier County

Stormwater Department

2885 Horseshoe Drive

Naples, Florida 34 239-252-8192

Shane Cox

Engineer - Address;
HDR, Inc.
200 West Forsyth Street
Jacksonville, Florida 32202
Laura Phillips

Contract Date:

Final Contract Amount:
Completion Date:
Proiect Description:
Stormwater improvements to existing area - excavation of
approximately 34,000 Cy of dirt and grading fo form three
continuous ponds. Installation of box culverts, sheet piling,
concrete ditch pavement and storm drainage structures.

November §, 2007
$1,021,336.78
July 28, 2008

Marco Island North Barfield &
North Marco Sanitary Sewer District

Project Name;

Owner - Address - Project Manager - Phone:
City of Marco Island

50 Bald Eagle Drive
Marco [sland, FL 34145
Mr, James Miller
239-389-5011

Engineer - Address - Phone:
Bolye Engineering
4415 Metro Parkway, Suite 104
Fort Myers, FL 33916
Fred Mittl
239-278-7096
Confract Date: March 1, 2007
North Marco  $4,644,806.99
North Barfield $7,270,729.37
North Marco ~ May 11, 2008
North Barfield March 24, 2008

Final Contract Amount:
Completion Date:

Proiect Description:

New wastewater collection system installed to replace existing
septic tanks. Work included gravity sewer, forcemain, transmission
main, pump stations, road restoration, efc.

NCWRF MLE Bleach Project
Phase 2, Mechanical

Project Name:

Owner - Address - Project Manager;
Collier County
Public Utilities Engineering Departiment
3301 Tamiami Trail, East, Building H
Naples, Florida 34112
Dianna Dueri

Engineer - Address - Phone:
Hole Montes
950 Encore Way
Naples, Florida 34110
Jerry Taricska 238-254-2000

Contract Date:

Einal Contract Amount:
Completion Date:
Project Description:
Bieach piping modifications to chlorine contact chambers
and modification of pump skids to have redundancy in
bleach feed system.

September 17, 2007
$336,412.49
June 17, 2008

Project Name: Rehabilitation of Master Pump Station 316

Owner - Address - Project Manager:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar

Engineer - Address - Phone:
Q. Grady Minor & Associates
3800 Via Del Rey
Bonita Springs, Florida 34134
David Schmitt
239-947-1144

Coniract Date; November 16, 2007

Final Contract Amount; $765,823.34
Completion Date; June 3, 2008

Project Description:
Full rehab 800 GPM Master Pump Station

Project Name; Rehabilitation of Master Pump Station 318

Owner - Address - Proiect Manager - Phone;
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar

Engineer - Address - Phone;

Q. Grady Minor & Associates
3800 Via Del Rey

Bonita Springs, Florida 34134
David Schmitt

239-947-1144

Contract Date;

Final Contract Amount:
Completion Date:
Project Description:
Fully rehab 3000 GPM Master Pump Station

October 9, 2007
$789,070.59
June 10, 2008

NCRWTP Chemical Labatory
Ventilation Improvements

Project Name:

Owner - Address - Prolect Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 84112
Tom Chmelik
239-732-2575

Engineer ~ Address - Phone:
TLC Engineering
1400 Colonial Boulevard, Suite 203
Fort Myers, Florida 33807
Nicholas L. Mancuso
238-275-4240

March 13, 2007
$749,367.67
November 30, 2008

Contract Date:

Final Contract Amount;
Completion Date:
Project Description:
Replace complete HVAC system including air handler,
ductwork, exhaust fans, condenser and rehab fume hoods
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

[F‘ro'ect Name; Conneaction to Water Main - Marco Shores

Owner_- Address - Proiect Manager:
City of Marco Island

Public Works

50 Bald Eagle Drive

Marco Island, Florida 34145
James Miller

Engineer - Address - Phone;

Contract Date: Aprit 26, 2007
Final Contract Amount: $188,000.00

Completion Date; August 31, 2007
Project Description;

Watermain connection at Marco Shores.

Collier County NCRWTP AND SCRWTP
Sand Separators

Project Name:

Owner - Address - Project Manager - Phone:
Collier County Public Utilities
3301 East Tamiami Trail
Naples, Florida 34112
Diana Dueri

Engineer - Address - Phone;
Hazen and Sawyer

Contract Date: August 1, 2008
Final Contract Amount; In progress
Completion Date; In progress

Profect Description:
Procurement and installation of two automatic self-cleaning

sand separators (custom built in Germany) including stainless
steel piping, valves, instruments and control panels. installation
of system, which included two, three-chamber pump stations,
submersible pumps, venturi flowmeters, etc.

SCRWTP Raw Water Transmission Main
& Appurtenances for
Raw Water Wells 39S, 408, 41S & 428

Project Name;

Owner - Address - Project Manager - Phone;
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail, Building H
Naples, Florida 34112
Peter Schalt

Engineer - Address - Phone;
Hazen & Sawyer
2101 Coporate Boulevard, Suite 301
Boca Ratan, Florida 33431
Albert Muniz
561-997-8070

Contract Date;

Final Contract Amount:
Completion Date;
Project Description:
Installed 3500 If of 16-inch HDPE raw water transmission
main along with four new raw water wells. This provided the
plant the ability to produce sufficient capacity to meet water
demands. Included installation of pigging stations and
electrical enclosures.

September 26, 2006
$1,884,000.00
April 11, 2007

Project Name; Decomissioning of Pelican Bay
Wastewater Treatment Plant

Owner_- Address - Project Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar

Engineer - Address - Phone:
Hazen and Sawyer
2101 Corporate Boulevard, Suite 303
Boca Raton, Florida 33431
Kurt Pfeffer
561-897-8070

Coniract Date: February 8, 2006

Final Contract Amount: $72,500.00
Completion Date: July 30, 2006

Project Description:
Decomissioning of an abandoned Wastewater Treatment Plant

Pelican Bay Fire and Irrigation Water
System Improvement at the Ritz Carlton

Project Name;

Owner_- Address - Project Manager;
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Claude Nesbitt

Engineer - Address - Phone;
Wilson Miller, Inc.
3200 Bailey Lane, Suite 200
Naples, Florida 34105
Craig Pager
800-649-4336

Contract Date;

Final Contract Amount;
Completion Date;
Proiect Description;
Fire and Irrigation improvements for the Ritz Carlton, Work
was coordinated to maintain fire safety at all fimes.

March 30, 2006
$162,723.43
February 28, 2007

Reclaimed Water Aquifer Storage and
Recovery

Project Name:

Owner - Address - Project Manager;
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Alicia Abbott

Engineer ~ Address:
Water Resource Solution

1388 Colonial Boulevard
Fort Myers, Florida 33907
Lloyd Horvath

Contract Date: April 5, 2006
Final Contract Amount; $4,658,515.28
Completion Date: June 6, 2007

Project Description:
Installed a deep Injection well for the storage of reclaimed water

coming from Collier County water treatment plants. The Owner
will have full capability to recover this reclaimed water for
market and/or use for their own irrigation needs:
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: Tigertail Sewer District
Wastewater Collection System Expansion

Owner - Address - Profect Manager - Phone:
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL 34145
Mr. James Miller
239-389-5011

Engineer - Address ~ Phone;
Bolye Engineering
4415 Metro Parkway, Suite 104
Fort Myers, FL 33916
Fred Mittl
239-278-7996

Contract Date; March 7, 2006
Final Contract Amount; $2,920,703.33
Completion Date: December 21, 2006

Project Description:

New wastewater collection system including gravity sewer,
forcemain, transmission mains, laterals, pump stations, and
complete road restoration

Project Name: Pads for MBR and Equipment

Owner - Address - Project Manager - Phone:
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL 34145
Mr. Bruce Weinstein
239-389-5182

Engineer - Address - Phone:
CDM
9311 College Parkway
Fort Myers, FL. 33819
Adam Soblenski
239-437-9494

Contract Date: March 13, 2006
Final Contract Amount; $183,000.00
Completion Date: May 13, 2008

Proiect Description;
Four structural concrete slabs.

Project Name: Rosemary Park‘Paving &
Drainage Improvements

Owner_- Address - Proiect Manager - Phone:
City of Benita Springs
Public Works Department
9101 Bonita Beach Road
Bonita Springs, Florida
239-949-6243

Enainesr - Address - Phone;
Q. Grady Minor
3800 Via Del Rey
Bonita Springs 34134
David Schmitt
239-949-6243

Contract Date: April 5, 2008
Final Contract Amount: $831,805.33
Completion Date: November 1, 2006

Proiect Description;

Project Name: Forest Lakes MSTU
Phase 2 Drainage Improvements

Owner - Address - Project Manager - Phone:
Collier County - ATM
Stormwater Department
2885 Horseshoe Drive South
Naples, Florida 34104
Darryl Richard

Enaineer - Address:
Willson Miller
3200 Bailey Lane, Suite 200
Naples, Florida 24105

Craig Pajer
Contract Date: May 2, 2008
Final Contract Amount: $193,287.00
Completion Date: July 19, 2006

Project Description:

Drainage improvements with RCP pipe and concrete structures.

Drainage improvements with RCP and concrete structures.

Project Name: Dortch Ave. Drainage & Paving Impvs.
Hampton Street Sidewalk Improvements

Owner - Address - Project Manager - Phone:
City of Bonita Springs
Public Works Department
9101 Bonita Beach Road
Bonita Springs, Florida
239-949-6243

Engineer - Address - Phone;
Q. Grady Minor
3800 Via Del Rey
Bonita Springs 34134
David Schmitt
239-949-6243

Contract Date: March 15, 2006
Final Contract Amount; $316,400.50
Completion Date: August 1, 2006

Project Description:

Drainage improvements with RCP pipe and concrete structures.

Project Name: [ehigh Acres Interconnect
with The City of Fort Myers

Owner_- Address - Project Manager - Phone:

Florida Governmental Utility Authority
280 Wekiva Springs Road, Suite 203
Longwood, Florida 32779

Engineer - Address - Phone:

Malcom Pirnie, Inc.
2301 Maitland Center Parkway, Suite 425
Maitland, Florida 32751

Victor Hurlburt

407-659-5550
Contract Date: June 15, 2006
Final Contract Amount: $2,884,382.,00
Completion Date: April 2007

Project Description:
New 8" and 12" watermain including both open cut and directional

driling. Work was performed along a busy thoroughfare.
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: Pump Station 109 and 113 Improvements

Owner - Address - Project Manaaer - Phone;
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Sandy Sridhar

Engineer - Address - Phone;
Q. Grady Minor & Associates
3800 Via Del Rey
Bonita Springs, Florida 34134

David Schmitt
Contract Date: February 8, 2008
Final Contract Amount: $ 1,229,561.25
Completion Date; September 29, 2006

Proiect Description;
New Pump Station & Complete Pump Station Rehab. Work

included bypass pumping, structural concrete, precast concrete,
electrical/instrumentation, and mechanical.

Projiect Name; Marco Island Wastewater Treatment
Plant Expansion - Phase 1 Improvements

Owner - Address - Project Manager - Phone;

City of Marco Island

50 Bald Eagle Drive
Marco Island, FL 34145
Mr. Bruce Weinstein
239-389-5182

Engineer - Address - Phone:
CDM

9311 College Parkway
Fort Myers, FL 33919
Adam Soblenski
239-437-8494

Contract Date: May 23, 2006
Final Contract Amount; $9,787,283.47
Completion Date; January 17, 2007

Proiect Description; Included in similar project section

Project Name: Appurtenances For Wells RO 101N
and 102N

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering
3301 Tamiami Trall East, Bullding H
Naples, Florida 34112
Peter Schalt

Enginger - Address - Phone:
Hazen & Sawyer
2101 Corporate Boulevard, Suite 301
Boca Raton, Florida 33431
Albert Muniz

Contract Date; May 24, 2005
Final Contract Amount; $597,000.00
Completion Date: January 27, 2006
Project Description:

Complete well installations with exception of the drilled well
including pumps, mechanical, and electrical/instrumentation

Project Name: Construction of Wells 35 & 36

Owner - Address - Project Manager - Phone;
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Howard Brogdon

Engineer - Address - Phone;
Camp Dresser & McKee, Inc,
9311 College Parkway, Suite 1
Fort Myers, Florida 33819
Adam Sobolewski
239-432-9494

Contract Date; August 16, 2005
Final Contract Amount; $998,880.97
Completion Date: January 30, 2006
Project Description:

Complete well installations with exception of the drilled well
including pumps, mechanical, and electricaliinstrumentation

Proiect Name; 12th Avenue Interconnect Booster PS

Owner - Address - Prolect Manager - Phone:
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Peter Schalt
Engineer - Address -~ Phone:
Hazen and Sawyer
1905 South 25th Street, Suite 103
Fort Pierce, Florida 34947

Albert Muniz
Contract Date; August 8, 2005
Final Contract Amount; $1,0883,000.00
Compietion Date; October 31, 2006

Project Description; New Welified Booster Pump Station including
structural concrete, a precast building, mechanical piping,
major electrical and instrumentation,

Project Name: NCWRF Rebuild filter Set 1
Clean and Paint Filter Beds

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Karen Guliani

Engineer - Address - Phone;
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H

Karen Guliani
Contract Date: March 1, 2005
Final Contract Amount: $354,817.00
Completion Date: September 14, 2005

Project Description;
Clean out existing filter beds, paint, and install new filter

sand.
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DOUGLAS N. HIGGINS, INC,

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: SCWRF Rehabilitation Piping
Odor Control Modifications

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Vaughn Williams

Engineer - Address ~ Phone:
Hole Montes

950 Encore Way
Naples, Florida 34110
E. Joseph Goetz, Jr.
239-254-2000

Contract Date: November 21, 2005
Final Contract Amount: $217,900.00
Completion Date; July 12, 2006

Project Description:
Modifications to the existing Odor Control System

Project Name; Michigan Street Drainage Improvements

Owner - Address - Project Manager - Phone:
City of Bonita Springs
9101 Bonita Beach Road
Bonita Springs, Florida 34135
239-949-6262

Endgineer - Address - Phone:
Q. Grady Minor & Associates

3800 Via Del Rey
Bonita Springs, Florida 34134

David Schimitt
Coniract Date; January 10, 2005
Final Contract Amount: $243,610.00
Completion Date; September 1, 2005

Project Description:
Drainage improvements with RCP pipe and concrete structures.

Project Name: Richview Court Drainage Maintenance

Owner - Address - Project Manager - Phone:
City of Bonita Springs
Public Works Depariment
9101 Bonita Beach Road
Bonita Springs, Florida
238-049-6243

Engineer - Address ~ Phone:
City of Bonita Springs
Public Works Department

Contract Date; December 27, 2005
Final Contract Amount: $29,333.50
Completion Date: January 30, 2006

Project Description:
Drainage improvements with RCP pipe and concrete structures.

Proiect Name; I-75 and Alico Road Interchange Reconstr.

Owner - Address - Projfect Manager - Phone:
Florida Department of Transporation

Tallahasseeg, Florida

Engineer - Address ~ Phone;

Contractor: Engineer: Thomas Boyle
Kiewit Southern 239-432-2732

450 Dividend Drive 16999 James Whitehead Road
Peachtree City, Georgia Fort Myers, Florida 33912
Contract Date; October 5, 2005

Final Contract Amount: $1,288,742.63

Completion Date; June 2007

Project Description;

Installed 12,000 LF of 36" Ductile fron Pipe including jack & bores,
and all testing. Work was performed as a subcontractor.

Project Name: Culvert Replacement in the River Oaks,
Palm River Subdivision

Owner - Address - Project Manager - Phone;
Collier County
Stormwater Management
2885 Horseshoe Drive
Naples, Florida 34104
Margaret Bishop

Engineer - Address - Phone;
Collier County
Stormwater Management

Contract Date:; April 4, 2005
Final Contract Amount: $576,642.50
Completion Date; July 8, 2005

Project Description;
Drainage improvements with RCP pipe and concrete structures.

Project Name: Twin Lakes Interconnect

Owner - Address - Project Manager - Phone:

Collier County
Stormwater Management
2885 Horseshoe Drive
Naples, Florida 34104
Gianfranco Nicolacl

Engineer - Address -~ Phone:
Agnoli Barber & Brundage, Inc,
7400 Tamiami Trail North, Suite 200
Naples, Florida 34108
Roger Sandrus

Contract Date: September 12, 2005
Final Contract Amount: $750,120.76
Completion Date: March 1, 2006

Proiect Description:

Drainage improvements with RCP pipe and concrete structures.
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: City County Flow Swap

Owner - Address - Project Manager - Phone;
Collier County Public Utilities Engineering
3301 East Tamiami Trail, Building H
Naples, Fiorida 34112
Sandy Sridhar '

Engineer - Address - Phone:
Agnoli, Barber and Brundage
7400 Trail Blvd.
Naples, Florida 34102
Dominic Amico

Contract Date:

Final Contract Amount;

Completion Date;

Project Description:

Installation of force main, MOV's and valve vaults to two
locations which would allow bypass from Collier County
to the City of Naples.

Project Name: Collier County Justice Center

Owner - Address - Project Manager - Phone:
Collier County Facilities Management Department
3301 East Tamiami Trail
Naples, Florida 34112
John Clements

Engineer - Address - Phone:
Q. Grady Minor and Associates, P.A.

3800 Via Del Rey

Bonita Springs, Florida 34134
David Schmitt

239-947-1144

Contract Date: $81,950.00
Final Contract Amount: $141,568.41
Completion Date: August, 2009

Project Description:

Construction of grinder pump station (vault), installation of
muffin monster (grinder/auger assembly), new sanitary sewer
and manholes. Replacement of the existing sanitary sewer
with a new 12-inch main and a high water alarm system.

Project Name: Pump Station $-6 Gearbox Replacement

Owner - Address - Project Manager - Phone:
South Florida Water Management District
2101 Centrepark West Drive, Suite 110
West Palm Beach, Florida 33409
Gerard Flynn

Engineer - Address ~ Phone:
South Florida Water Management District
3301 Gun Club Road
West Palm Beach, Florida 33406
Michael Miliares

Contract Date: December 3, 2008
Final Contract Amount; $2,191,945.00
Completion Date: May 2010

Proiect Description:
Replacement of three massive gearboxes for three 84"
Gas Engine driven Vertical Turbine Pumps.

Project Name; Cove Stormwater Pump Station Imp.

Owner - Address - Project Manager - Phone:

City of Naples
Department of Streets and Stormwater
295 Riverside Circle
Naples, Florida 34102
(239) 213-5000 ’
Engineer - Address - Phone:
AECOM
4415 Metro Parkway
Suite 404
Fort Myers, Florida 33916
(239) 278-7996

Contract Date; 2/4/09 Award, 3/16/09 NTP
Final Contract Amount: $2,778,000.00
Completion Date: 2/8/10 (Contract)

Project Description:

Replacement of large Vertical Turbine Pumps. Installation

of a large, below grade and water table, cast in place structure
which included gates, an 80" bypass pipe, a trash rake. Project
also included significant Electrical & Instrumentation

Proiect Name: Master Pump Station 305 Rehabilitation

Owner - Address - Project Manager
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar

Engineer - Address:

Q. Grady Minor and Associates, P.A.
3800 Via Del Rey

Bonita Springs, Florida 34134

David Schmitt
Contract Date: August 11, 2008
Final Contract Amount: $444,000.00
Completion Date: January 16, 2008

Project Description:
Fully rehab 2300 GPM Master Pump Station

Project Name Water Reuse Piping Modifications / Reuse
System Upgrade

Owner_- Address - Project Manager - Phone:
City of Marco Island
Public Utilities
50 Bald Eagle Drive
Marco Island, Florida 34145
Bruce Weinstein
239-389-5000

Engineer;

Metcalf and Eddy
Contract Date: February 10, 2008
Final Contract Amount: $649,171.67
Completion Date; November 2008

Project Description:
Rehab 500,000 Gallon Tank and convert potable water facility
to reuse storage facility
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

CAT Operations & Administration Center
Pump Station and Force Main Connection

Prolect Name:

Owner_- Address - Project Manager:
Collier County
Alternative Transporation Division
2885 South Horseshoe Drive
Naples, Florida 34104
Sue Faulkner

Engineer;
Q. Grady Minor
3800 Via Del Rey
Bonita Springs, Florida 34134

Contract Date: February 14, 2008

Final Contract Amount: $133,673.04
Completion Date; May 1, 2008

Proiect Description:
Installation of 14-inch force main, pump station and valve
vault to existing CAT Operations Building.

Project Name: San Marco Master Lift Station
Owner_- Address - Project Manager - Phone:
City of Marco Island
Public Works
50 Bald Eagle Drive
Marco Island, Florida 34145
Timothy E. Pinter, P.E.

Engineer - Address - Phone:

January 2, 2008
$833,615.61

Contract Date:
Final Contract Amount;
Completion Date:

Project Description;
Construct new 800 GPM Master Lift Station

Project Name: Irrigation Quality Water Project

Owner - Address - Project Manager;
Collier County '
Facilities Management
3301 Tamiami Trail East, Building W
Naples, Florida 34112
Damon Gonzales

Engineer - Address - Phone;
Anchor Engineering

Contract Date:
Einal Contract Amount;
Completion Date:

March 14, 2007
$1,213,474.52
January 15, 2008

Proiect Description;
Irrigation improvements at Collier County Government Complex.

were minimized or eliminated.

Work was coordinated with an operating complex and interruptions

Golden Gate WWTP and Injection Pump
Station

Project Name;

Owner - Address - Proiect Manager - Phone;
Florida Governmental Utility Authority
280 Wekiva Springs Road, Suite 203
Longwood, Florida 32779

Engineer - Address - Phone:
Arcadis
4307 Vineland Road
Suite H-20
Orlando, Florida 32811
407-236-5700

Contract Date:

Final Contract Amount:

Completion Date:

Project Description:

Expansion of Golden Gate WWTP which included the
construction of a new digester, chlorine contact tank and
injection well pump station, modification of clarifiers #1 and #2,
installation of surge and annular pressure tanks and
appurtenances.

Project Name: Treeline Master Pump Station

Owner - Address - Project Manager - Phone;

City of Fort Myers

2200 Second Street

Fort Myers, Florida 33902
Eliana Hayes, E.I.

(239) 332-6318

Engineer - Address - Phone:
Johnson Engineering, Inc.
2122 Johnson Street
Fort Myers, Fiorida 33920
David Trouteaud
(239) 334-0046

Contract Date:

Final Contract Amount;
Completion Date;
Project Description:
Installation of a master pump station located along Treeline
Avenue. The project entailed a jack and bore under Treeline
Avenue to connect to the existing force main and

construction of a 20 foot deep master pump station. A 400 KW
generator and odor control unit were also installed.

July 1, 2008
$1,043,805.00 - Not Final
February, 2009

PS 8-127 and S-133
Pump Refurbishment and Bearing Replace.

Project Name:

Owner - Address - Project Manager - Phone:

South Florida Water Management District
2101 Centrepark West Drive, Suite 110
West Palm Beach, Florida 33409

Mike Curley

Endgineer - Address - Phone:
South Florida Water Management District
3301 Gun Club Road
West Palm Beach, Florida 33406

Teri Swartz
Contract Date: April 10, 2008
Final Contract Amount: $3,947,723.00
Completion Date: July 2010

Proiect Description:

Completely recondition the main 42" vertical turbine pumps
, five at 8-127 and five at $-133. Install new electrical and
instrumentation.
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name; Gateway Triangle Stormwater Improvements

Owner_- Address - Project Manager - Phone:
Collier County

Stormwater Department

2885 Horseshoe Drive

Naples, Florida 34 239-252-8192
Shane Cox

Engineer - Address:
HDR, Inc.
200 West Forsyth Straet
Jacksonville, Florida 32202
Laura Phillips

November 5, 2007
$1,021,336.78
July 28, 2008

Coniract Date:

Einal Contract Amount:
Completion Date:
Project Description:
Stormwater improvements to existing area - excavation of
approximately 34,000 Cy of dirt and grading to form three
continuous ponds. Installation of box culverts, sheet piling,
concrete ditch pavement and storm drainage structures.

Marco Island North Barfield &
North Marco Sanitary Sewer District

Project Name:

Owner - Address - Project Manaaer - Phone;
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL 34145
Mr. James Miller
239-389-5011

Engineer - Address - Phone;
Bolye Engineering
4415 Metro Parkway, Suite 104
Fort Myers, FL 33916
Fred Mittl
239-278-7996
Contract Date: March 1, 2007
North Marco  $4,644,806.99
North Barfield $7,270,729.37
North Marco  May 11, 2008
North Barfield March 24, 2008

Final Contract Amount;

Completion Date:

Project Description:

New wastewater collection system installed to replace existing
septic tanks. Work included gravity sewer, forcemain, transmission
main, pump stations, road restoration, etc.

NCWRF MLE Bleach Project
Phase 2, Mechanical

Project Name;

Owner - Address - Project Manager:
Collier County

Public Utilities Engineering Department
3301 Tamiami Trail, East, Building H
Naples, Florida 34112

Dianna Dueri

Engineer - Address - Phone;
Hole Montes

950 Encore Way
Naples, Florida 34110
Jerry Taricska 238-254-2000

Contract Date;
Einal Contract Amount:
Completion Date:

Project Description:
Bleach piping modifications to chlorine contact chambers

and modification of pump skids to have redundancy in
bleach feed system.

September 17, 2007
$336,412.49
June 17, 2008

Project Name: Rehabiiitation of Master Pump Station 316

Owner_- Address - Project Manager;
Collier County

Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112

Sandy Sridhar

Engineer - Address - Phone;
Q. Grady Minor & Associates

3800 Via Del Rey

Bonita Springs, Florida 34134
David Schmitt

239-947-1144

Contract Date; November 16, 2007

Final Contract Amount; $765,823.34
Completion Date:; June 3, 2008

Project Description:
Full rehab 800 GPM Master Pump Station

Project Name; Rehabilitation of Master Pump Station 318

Owner - Address - Project Manager - Phone:
Collier County

Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112

Sandy Sridhar

Enginger - Address - Phone;
Q. Grady Minor & Associates
3800 Via Del Rey
Bonita Springs, Florida 34134
David Schmitt
239-947-1144

Contract Date;
Final Contract Amount:
Completion Date:

Project Description:
Fully rehab 3000 GPM Master Pump Station

October 9, 2007
$789,070.59
June 10, 2008

NCRWTP Chemical Labatory
Ventilation Improvements

Project Name:

Owner_- Address - Project Manager - Phone;
Collier County

Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112

Tom Chmelik

239-732-2575

Engineer - Address - Phone;
TLC Engineering
1400 Colonial Boulevard, Suite 203
Fort Myers, Florida 33907
Nicholas L. Mancuso
239-275-4240

March 13, 2007
$749,367.67
November 30, 2008

Contract Date:
Final Contract Amount:
Completion Date;

Project Description;
Replace complete HVAC system including air handler,

ductwork, exhaust fans, condenser and rehab fume hoods
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: Connection to Water Main - Marco Shores

Owner - Address - Project Manager:
City of Marco Island
Public Works
50 Bald Eagle Drive
Marco Island, Florida 34145
James Miller

Engineer - Address - Phone:

Contract Date:

Final Contract Amount;
Completion Date;
Project Description:
Watermain connection at Marco Shores.

April 26, 2007
$188,000.00
August 31, 2007

Collier County NCRWTP AND SCRWTP
Sand Separators

Project Name:

Owner_- Address - Project Manager - Phone:
Collier County Public Utiiities
3301 East Tamiami Trall
Naples, Florida 34112
Diana Dueri

Engineer - Address - Phone:
Hazen and Sawyer

Contract Date: August 1, 2008

Final Contract Amount; In progress
Completion Date; |n progress

Project Description:
Procurement and installation of two automatic self-cleaning

sand separators (custom built in Germany) including stainless
steel piping, valves, instruments and control panels. Installation
of system, which included two, three-chamber pump stations,
submersible pumps, venturi flowmeters, efc.

SCRWTP Raw Water Transmission Main
& Appurtenances for
Raw Water Wells 39S, 40S, 41S & 428

Profect Name:

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail, Building H
Naples, Florida 34112
Peter Schalt

Engineer - Address - Phone:
Hazen & Sawyer
2101 Coporate Boulevard, Suite 301
Boca Ratan, Florida 33431
Albert Muniz
561-997-8070

Confract Date;

Final Contract Amount:
Completion Date:
Project Description;
Installed 3500 If of 16-inch HDPE raw water transmission
main along with four new raw water wells. This provided the
plant the ability to produce sufficient capacity to meet water
demands. Included installation of pigging stations and
electrical enclosures.

September 26, 2006
$1,884,000.00
April 11, 2007

Project Name: Decomissioning of Pelican Bay
Wastewater Treatment Plant

Owner_- Address - Project Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Sandy Sridhar

Enaineer - Address - Phone;
Hazen and Sawyer

2101 Corporate Boulevard, Suite 303
Boca Raton, Fiorida 33431

Kurt Pfeffer

561-997-8070

Contract Date: February 8, 2006

Final Contract Amount: $72,500.00
Completion Date: July 30, 2006

Project Description:
Decomissioning of an abandoned Wastewater Treatment Plant

Pelican Bay Fire and Irrigation Water
System Improvement at the Ritz Carlton

Project Name;

Owner - Address - Project Manager:
Collier County
Public Utilities Engineering Departiment
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Claude Nesbitt

Engineer - Address - Phone:
Wilson Miller, Inc.
3200 Bailey Lane, Suite 200
Naples, Florida 34105
Craig Pager
800-649-4336

Contract Date:

Final Contract Amount;
Completion Date:
Project Description:
Fire and Irrigation improvements for the Ritz Carlton, Work
was coordinated to maintain fire safety at all times.

March 30, 2006
$162,723.43
February 28, 2007

Reclaimed Water Aquifer Storage and
Recovery

Project Name:

Owner - Address - Project Manager.
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Alicia Abbott

Engineer - Address:
Water Resource Solution
1388 Colonial Boulevard
Fort Myers, Florida 33807
Lloyd Horvath

Contract Date: April 5, 2006
Final Contract Amount: $4,658,515.28
Completion Date: June 6, 2007

Project Description:

Installed a deep injection well for the storage of reclaimed water
coming from Collier County water treatment plants. The Owner
will have full capability fo recover this reclaimed water for
market and/or use for their own irrigation needs:
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Tigertail Sewer District
Wastewater Collection System Expansion

Project Name:

Owner - Address - Prolect Manager - Phone:
City of Marco Island
50 Bald Eagle Drive
Marco Island, Fl. 34145
Mr, James Miller
239-389-5011

Engineer - Address - Phone;
Bolye Engineering
4415 Metro Parkway, Suite 104
Fort Myers, FL 33916
Fred Mittl
239-278-7996

Contract Date;

Final Contract Amount;
Completion Date;
Project Description;
New wastewater collection system including gravity sewer,
forcemain, transmission mains, laterals, pump stations, and
complete road restoration

March 7, 2006
$2,920,703.33
December 21, 2006

Project Name: Pads for MBR and Equipment

Owner_- Address - Project Manager - Phone;
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL 34145
Mr. Bruce Weinstein
239-389-5182

Engineer - Address - Phone:
CDM

9311 College Parkway
Fort Myers, FL. 33919
Adam Soblenski
239-437-9494

Contract Date; March 13, 2006

Final Confract Amount; $183,000.00
Completion Date: May 13, 2006

Project Description;
Four structural concrete slabs,

Rosemary Park_Paving &
Drainage Improvements

Profect Name:

Owner_- Address - Project Manager - Phone:
City of Bonita Springs
Public Works Department
9101 Bonita Beach Road
Bonita Springs, Florida
239-949-6243

Engineer - Address ~ Phone:
Q. Grady Minor

3800 Via Del Rey
Bonita Springs 34134
David Schmitt
239-949-6243

Contract Date: April 5, 2006
Final Contract Amount: $831,805.33

Completion Date: November 1, 2006

Project Description;

Drainage improvements with RCP pipe and concrete structures.

Forest Lakes MSTU
Phase 2 Drainage Improvements

Project Name;

Owner - Address - Project Manager - Phone:
Collier County - ATM

Stormwater Department
2885 Horseshoe Drive South
Naples, Florida 34104

Darryl Richard

Engineer - Address:
Willson Miller
3200 Bailey Lane, Suite 200
Naples, Florida 34105

Craig Pajer
Contract Date: May 2, 2006
Final Contract Amount; $1983,287.00
Completion Date: July 19, 2006

Project Description;
Drainage improvements with RCP and concrete siructures.

Dortch Ave. Drainage & Paving Tmpvs,
Hampton Street Sidewalk Improvements

Project Name:

Owner - Address - Project Manager - Phone:
City of Bonita Springs
Public Works Department
9101 Bonita Beach Road
Bonita Springs, Florida
238-949-6243

Engineer - Address - Phone;

Q. Grady Minor

3800 Via Del Rey
Bonita Springs 34134
David Schmitt
238-949-6243

Contract Date;

Final Contract Amount;
Completion Date;
Project Description:

March 15, 2008
$316,400.50
August 1, 2006

Drainage improvements with RCP pipe and concrete structures.

Lehigh Acres Interconnect
with The City of Fort Myers

Project Name:

Owner - Address - Project Manager - Phone:

Florida Governmental Utility Authority
280 Wekiva Springs Road, Sulte 203
Longwood, Florida 32779

Engineer - Address - Phone;

Malcom Pirnie, Inc.
2301 Maitland Center Parkway, Suite 425
Maitland, Florida 32751
Victor Hurlburt
407-659-5550
Contract Date:
Final Contract Amount;
Completion Date:

June 15, 2006
$2,884,382,00
April 2007

Project Description;
New 8" and 12" watermain including both open cut and directional

drilling. Work was performed along a busy thoroughfare.
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: Pump Station 109 and 113 Improvements

Owner - Address - Project Manager - Phone:
Collier County

Public Utilities Engineering
3301 Tamiami Trail East, Building H
Sandy Sridhar

Engineer - Address - Phone;
Q. Grady Minor & Associates
3800 Via Del Rey
Bonita Springs, Florida 34134
David Schmitt

Contract Date;
Final Contract Amount:
Completion Date;

Project Description;
New Pump Station & Complete Pump Station Rehab. Work

February 8, 2006
$ 1,229,561.25
September 29, 2006

included bypass pumping, structural concrete, precast concrete,

electrical/instrumentation, and mechanical,

Marco Island Wastewater Treatment
Plant Expansion - Phase 1 Improvements

Project Name:

Owner - Address - Project Manager - Phone;
City of Marco Island
50 Bald Eagle Drive
Marco Island, FL. 34145
Mr. Bruce Weinstein
239-389-5182

Engineer - Address - Phone:
CDM
9311 College Parkway
Fort Myers, FL. 33919
Adam Soblenski
239-437-9484

Contract Date:
Final Contract Amount:
Completion Date:

May 23, 2006
$9,787,283.47
January 17, 2007

Project Description; Included in similar project section

Appurtenances For Wells RO 101N
and 102N

Project Name;

Owner - Address - Project Manager - Phone:
Collier County

Public Utilities Engineering

3301 Tamiami Trail East, Building H
Naples, Florida 34112

Peter Schalt

Engineer - Address - Phone;
Hazen & Sawyer
2101 Corporate Boulevard, Suite 301
Boca Raton, Florida 33431

Albert Muniz
Contract Date: May 24, 2005
Final Contract Amount; $597,000.00

Completion Date: January 27, 2006

Project Description:
Complete well installations with exception of the drilled well

including pumps, mechanical, and electrical/instrumentation

Project Name: Construction of Wells 35 & 36

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Howard Brogdon

Engineer - Address - Phone:
Camp Dresser & McKee, Inc.
9311 College Parkway, Suite 1
Fort Myers, Florida 33919
Adam Sobolewski
239-432-9494

Contract Date:

Final Contract Amount:
Completion Date;
Project Description:
Complete well installations with exception of the drilled well
including pumps, mechanical, and electrical/instrumentation

August 16, 2005
$998,980.97
January 30, 2006

Project Name; 12th Avenue Interconnect Booster PS

Owner - Address - Project Manager - Phone;

Collier County
Public Utilities Engineering
3301 Tamiami Trall East, Building H
Naples, Florida 34112
Peter Schalt
Engineer - Address - Phone;
Hazen and Sawyer
1905 South 25th Street, Suite 103
Fort Plerce, Florida 34947
Albert Muniz

Contract Date;
Final Contract Amount:

Completion Date;

August 8, 2005
$1,083,000.00
October 31, 2006

Project Description; New Wellfied Booster Pump Station including

structural concrete, a precast building, mechanical piping,
major electrical and instrumentation.

NCWRF Rebuild filier Set 1
Clean and Paint Filter Beds

Project Name:

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Karen Guliani

Engineer - Address - Phone:
Collier County
Public Utilities Engineering Department
3301 Tamiami Trail East, Building H
Karen Guliani

Contract Date:

Final Contract Amount:
Completion Date:
Project Description:
Clean out existing filter beds, paint, and install new filter
sand.

March 1, 2005
$354,817.00
September 14, 2005
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DOUGLAS N. HIGGINS, INC.

EXPERIENCE - PAST EIGHT YEARS - GROUP 1

Project Name: SCWRF Rehabilitation Piping
Odor Conirol Modifications

Owner - Address - Project Manager - Phone:
Collier County
Public Utilities Engineering
3301 Tamiami Trail East, Building H
Naples, Florida 34112
Vaughn Wiliiams

Engineer - Address - Phone:
Hole Montes
950 Encore Way
Naples, Florida 34110
E. Joseph Goetz, Jr.
239-254-2000

Contract Date: November 21, 2005
Final Contract Amount: $217,900.00
Completion Date: July 12, 2006

Project Description:
Modifications to the existing Odor Control System

Project Name: Michigan Street Drainage Improvements

Owner_- Address - Project Manager - Phone:
City of Bonita Springs
9101 Bonita Beach Road
Bonita Springs, Florida 34135
239-949-6262

Engineer - Address - Phone:
Q. Grady Minor & Associates
3800 Via Del Rey
Bonita Springs, Florida 34134

David Schmitt
Contract Date: January 10, 2005
Final Contract Amount: $243,610.00
Completion Date: September 1, 2005

Project Description:
Drainage improvements with RCP pipe and concrete structures,

Prolect Name: Richview Court Drainage Maintenance

Owner - Address - Project Manager - Phone:
City of Bonita Springs
Public Works Department
9101 Bonita Beach Road
Bonita Springs, Florida
239-949-6243

Engineer - Address - Phone;
City of Bonita Springs
Public Works Department

Contract Date; December 27, 2005
Final Contract Amount; $29,333.50
Completion Date: January 30, 2006

Proiect Description:

Drainage improvements with RCP pipe and concrete structures.

Project Name: [-75 and Alico Road Interchange Reconstr,

Owner - Address - Project Manager - Phone:
Florida Department of Transporation
Tallahassee, Florida

Engineer - Address - Phone:

Contractor: Engineer. Thomas Boyle
Kiewit Southern 239-432-2732
450 Dividend Drive 16999 James Whitehead Road

Peachtree City, Georgia Fort Myers, Florida 33912

Contract Date; October 5, 2005
Final Contract Amount; $1,288,742.63
Completion Date: June 2007

Project Description;
Installed 12,000 LF of 36" Ductile lron Pipe including jack & bores,
and all testing. Work was performed as a subcontractor,

Project Name: Culvert Replacement in the River Oaks,
Palm River Subdivision

Owner - Address - Project Manager - Phone;
Collier County
Stormwater Management
2885 Horseshoe Drive
Naples, Florida 34104
Margaret Bishop

Engineer - Address - Phone:
Collier County

Stormwater Management

Contract Date: April 4, 2005
Final Contract Amount: $576,642,50
Completion Date; July 8, 2005
Project Description;

Drainage improvements with RCP pipe and concrete structures.

Project Name: Twin Lakes interconnect

Owner - Address - Project Manager - Phone:
Collier County
Stormwater Management
2885 Horseshoe Drive
Naples, Florida 34104
Gianfranco Nicolaci

Engineer - Address - Phone;
Agnoli Barber & Brundage, Inc.
7400 Tamiami Trail North, Suite 200
Naples, Florida 34108

Roger Sandrus
Contract Date: September 12, 2005
Final Contract Amount; $750,120.76
Completion Date: March 1, 2006

Project Description:

Drainage improvements with RCP pipe and concrete structures.
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FLORIDA BID BOND

BOND NO.

AMOUNT: $__ 5%

KNOW ALL MEN BY THESE PRESENTS, that ___Douglas N. Higgins, Inc.

3390 Travis Pointe, Suite A, Ann Arbor, MI 48108

hereinafter called the PRINCIPAL, and ___Hartford Accident and Indemnity Company

PO Box 2103, Hartford, CT 06115

a corporation duly organized under the laws of the State of CT

having its principal place of business at PO Box 2103, 690 Asylum Ave., Hartford, CT 06115

in the State of CT

and authorized to do business in the State of Florida, as SURETY, are held and firmly bound

unto City of Key West

hereinafter called the OBLIGEE, in the sum of _ five percent of attached bid

DOLLARS (§ 5% ) for the payment for which we bind ourselves, our

heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these present.
THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his or its Bid Proposal for
GN-0717, NORTHSIDE DRIVE STORMWATER MITIGATION, Key West, Florida said Bid
Proposal, by reference thereto, being hereby made a part hereof.

WHEREAS, the PRINCIPAL contemplates submitting or has submitted a bid to the OBLIGEE for the
furnishing of all labor, materials (except those to be specifically furnished by the Owner), equipment,
machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the
Proposal and the detailed Drawings and Specifications, entitled:

GN-0717, NORTHSIDE DRIVE STORMWATER MITIGATION, Key West, Florida.

GN-0717 34 Northside Dr.
Florida Bid Bond



WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified
check, or bid bond in the amount of 5 percent of the base bid be submitted with said bid as a guarantee
that the Bidder would, if awarded the Contract, enter into a written Contract with the Owner for the
performance of said Contract, within 10 working days after written notice having been given of the
award of the Contract.

NOW, THEREFORE, the conditions of this obligation are such that if the PRINCIPAL within
10 consecutive calendar days after written notice of such acceptance, enters into a written Contract with
the OBLIGEE and furnishes the Performance and Payment Bonds, each in an amount equal to
100 percent of the base bid, satisfactory to the Owner, then this obligation shall be void; otherwise the
sum herein stated shall be due and payable to the OBLIGEE and the Surety herein agrees to pay said
sum immediately upon demand of the OBLIGEE in good and lawful money of the United States of
America, as liquidated damages for failure thereof of said PRINCIPAL.

Signed and sealed this _ 25th day of August , 2010.

PRINCIPAL _Douglas N. Higgins, Inc.

By_ Ko llu 0 Uddeee |
TRUIRY A Wilkie, Vice —Pricdlont

SURETY_Hartford Accident and Indemnity Company

& %k ok ok ok ok

GN-0717 35 Northside Dr.
Florida Bid Bond



Direct Inquiries/Claims to:

THE HARTFORD
POWER OF ATTORNEY
P.0. BOX 2103, 690 ASYLUM AVENUE
HARTFORD, CONNECTICUT 06115

call: 888-266-3488 or fax: 860-757-5835
KNOW ALL PERSONS BY THESE PRESENTS THAT: Agency Code: 35-350851

Hartford Fire Insurance Company, a corporalion duly organized under the laws of the State of Connecticut

Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of hdiana
Hartford Accident and Indemnity Company, a corporation duly organized under the laws ofthe State of Connecticut
Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indima

Hartford Insurance Company of lllinois, a corporation duly organized under the laws of the State of Illinois
Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana

BINNNGRS

Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the “Companies”) do hereby make, constitute and appoint,
up to the amount of unlimited:

Dan Hines, Heather M. Johnson, Judy K. Macklem, Carol J. Youngs
of
Ann Arbor, Ml

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as
delineated above by [X], and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the
nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and
executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on January 22, 2004 the Companies
have caused these presents to be sighed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant
Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are
and will be bound by any mechanically applied signatures applied to this Power of Attorney.
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Paul A. Bergenholtz, Assistant Secretary M. Ross Fisher, Assistant Vice President

STATE OF CONNECTICUT
} ss.  Hartford

COUNTY OF HARTFORD

On this 3rd day of March, 2008, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and
say: that he resides in the County of Hartford, State of Connecticut; that he is the Assistant Vice President of the Companies, the corporations
described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said
instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his
name thereto by like authority.

Scott E. Paseka
Notary Public
CERTIFICATE My Commission Expires October 31, 2012

, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies, which is still in full force effective as of August 25, 2010,
Signed and sealed at the City of Hartford.
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Gary W. Stumper, Assistant Vice President



ANTI-KICKBACK AFFIDAVIT

MICHIEAN

STATE OF lzi;@%@#\

/\/ﬁ HTEN] %\/\/

COUNTY OF M&

I, the undersigned hereby duly sworn, depose and say that no portion of the sum herein bid will be paid
to any employees of the City of Key West as a commission, kickback, reward or gift, directly or
indirectly by me or any member of my firm or by an officer of the corporation.

By: )< @&L{A/ (A (/UL/W(?

Sworn and subscribed before me this 42 BH/\ day of O\/Ltéwslr ,2010

Ve egn 7,
NOTARY PUBLIC, State of JGMda t Large % Q/,‘/dj'j(//l/uw ’/%Z(//&/L

My Commission Expires:

A osk ok sk ok ok

GN-0717 28 Northside Dr.
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SWORN STATEMENT UNDER SECTION 287.133(3)(A)
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER AUTHORIZED TO
ADMINISTER OATHS.

1. This sworn statement is submitted with Bid or Proposal for [ m O{' )(\@Ui Wg 5 f
Noride Drive. Srmuaier i howm

2. This sworn statement is submitted by 76 0\ (01.3 I\/ ‘ ﬂOfﬁi s j/M( :

(name of enm{/ submitting swoed Stjatement)
whose business address is Q) HD fﬂ?/ § fQD ngJ - J\/! ,L@ ?L\
fun Moy, m 2~r’/§ /08

and (if applicable) its Federal Employer Identification Number (FEIN) is ?g”‘ /X D 7 7{[{5

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement

My name is k (L\j/\ p) WH(

(please put{)nme of individual signing)
and my relationship to the entity named above is \/7 [/p ’M‘éf /fég I CJ—Q’V)T

4. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation
of any state or federal law by a person with respect to and directly related to the transaction of business with any
public entity or with an agency or political subdivision of any other state or with the United States, including but not
limited to, any bid or contract for goods or services to be provided to any public or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion,
racketeering, conspiracy, material misrepresentation.

[¥8)

5. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a
finding of guilt or a conviction of a public entity crime, with or without an adjudication guilt, in any federal or state
trial court of record relating to charges brought by indictment information after July 1, 1989, as a result of a jury
verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

6. I understand that an “affiliate™ as defined in Paragraph 287.133(1)(a), Florida Statutes, means
1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity and who
has been convicted of a public entity crime. The term “affiliate” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in the management of
an affiliate. The ownership by one person of shares constituting controlling interest in another person, or a
pooling of equipment or income among persons when not for fair market value under an arm’s length
agreenent, shall be a prima facie case that one person controls another person. A person who knowingly
enters into a joint venture with a person who has been convicted of a public entity crime in Florida during
the preceding 36 months shall be considered an affiliate.

7. I understand that a “person” as defined in Paragraph 287.133(1)(8), Florida Statutes, means any natural person or
entity organized under the laws of any state or of the United States with the legal power to enter into a binding

GN-0717 29 Northside Dr.
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contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or
which otherwise transacts or applies to transact business with public entity. The term “person” includes those
officers, directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

8. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting
this sworn statement. (Please indicate which statement applies).

lNeither the entity submitting this sworn statement, nor any officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, nor any affiliate of
the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND
(Please indicate which additional statement applies.)

There has been a proceeding concerning the conviction before a hearing of the State of Florida,
Division of Administrative Hearings. The final order entered by the hearing officer did not place the person
or affiliate on the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate was placed on the convicted vendor list. There has been a subsequent
proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. The final
order entered by the hearing officer determined that it was in the public interest to remove the person or
affiliate from the convicted vendor list. (Please attach a copy of the final order.)

The person or affiliate has not been put on the convicted vendor list. (Please describe any action taken
by or pending with the Department of General Services.)

kﬂ&a% Q. Lotk
(si nat ire) ) - '
ot 25, 2010

(date)

state oF M (N [@Olp/\
COUNTY OF W(’lﬁ nienaw

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

«;‘iﬂuﬁ %u)) H’\l/{a who, after first being sworn by me, affixed his/her

(nhme@}f individual signing)

~ T
signature in the space provided above on this” mday of /)W/(%/\/j ) , 2010.

My commission expires: , |
: - % &//é{/a,{c‘?/ﬂ«,u/' éé{/igi/L
nty, bl

GN-0717

'NO”‘F}RY PUBLIC

30 Northside Dr.
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CITY OF KEY WEST INDEMNIFICATION FORM

The Contractor shall indemnify and hold harmless the City of Key West, its officers, and employees, from
liabilities, damages, losses and costs, including, but not limited to reasonable attorney’s fees, to the extent
caused by the negligence, recklessness or intentional wrongful misconduct of Contractor and persons
employed or utilized by Contractor in the performance of this agreement. Except as specifically provided
herein, this agreement does not require Contractor to indemnify the City of Key West, its employees,
officers, directors, or agents from any liability, damage, loss, claim, action or proceeding.

These indemnifications shall survive the term of this agreement. In the event that any action or proceeding
is brought against the City of Key West by reason of such claim or demand, Contractor shall, upon written
notice from the City of Key West, resist and defend such action or proceeding by counsel satisfactory to
the City of Key West.

The indemnification provided above shall obligate Contractor to defend at its own expense to and through
appellate, supplemental or bankruptcy proceeding, or to provide for such defense, at the City of Key
West’s option, any and all claims of liability and all suits and actions of every name and description
covered above which may be brought against the City of Key West whether performed by Contractor, or
persons employed or utilized by Contractor.

The Contractor’s obligation under this provision shall not be limited in any way by the agreed upon
Contract Price as shown in this agreement, or the Contractor’s limit of or lack of sufficient insurance
protection.

CONTRACTOR: ’( s N, x\/‘ﬁc Wi, l/% SEAL:

90 Travis Potte K
3%% /%chy *L¢ymx

Address

Koty Q L0

Sigr{ature J

Aelly A (U] Lie

Pr mf Nam

Vice - Pres Jw
Title

DATE: @wpﬁf&/f T 26,0010

GN-0717 31 Northside Dr.
City of Key West Indemnification
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ATTACHMENT B: SUSPENSION AND DEBARMENT CERTIFICATION

CERTIFICATION REGARDING DEBARMENTS, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION-LOWER TIER FEDERALLY FUNDED TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:

(a) Have not within a three-year period preceding this certification been convicted of or had a civil
judgment rendered

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State anti-trust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property.

(b) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph 2.(a) of this
Certification; and

(c) Have not within a three-year period preceding this certification had one or more public transactions
(Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification, an explanation
shall be attached to this certification.

Dated this day of, 20. (U /')UD‘{“ 15,2010
By Kol A (odiie
Authorized Si Gnﬁlure/ Contractor
Kel /\/ LK le Vit = Py Sielent
Typed Namé/Title
Douglas N. | "hcwums Inc.
Contractor'sFirm Name ’ ‘
2290 Jravis Foin F. Ad. Suife A
Street Address
PP AT oy — T ST
Building, Suite Number
Ay Arbor 10144708
Clty/State/le Code
(12Y) 9 94 -9500
Area Code/Teléphone Number

GN-0717 86 Northside Dr.
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ATTACHMENT H:

NOT  APPLICARLE ;W%QUOW

DISCLOSURE OF LOBBYING ACTIVITIES

v

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure.)

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

L] []

a. bid/offer/application

a. contract b. initial award a. initial filing
b. grant c. post-award b. material change
c. cooperative
agreement For Material Change Only:
d. loan

e. loan guarantee
f. loan insurance

year
quarter

date of last
report

4. Name and Address of Reporting Entity:
O O
Prime Subawardee
Tier ,if
known:

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name
and Address of Prime:

Congressional District, if known.

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

GN-0717 120

9. Award Amount, if known:

$

Northside Dr.
Attachments A-J




10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

(attach Continuation Sheelt(s)

b. Individuals Performing Services (including
address if

different from No. 10a)

(last name, first name, MI):

SF-LLLA, if necessary)

11. Information requested through this form is
authorized by title 31 U.S.C. section 1352.
This disclosure of lobbying activities is a
material representation of fact upon which
reliance was placed by the tier above when
this transaction was made or entered into.
This disclosure is required pursuant to 31
U.S.C. 1352. This information will be
reported to Congress semi-annually and
will be available for public inspection. Any
person who fails to file the required
disclosure shall be subject to a civil penalty
of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.:
Date:

Federal Use Only: Authorized for Local
Reproduction
Standard Form ~ LLL (Rev 7 —
97)

Form DEP 55-221 (01/01)

GN-0717 121

Northside Dr.
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ATTACHMENT: |

FORM 575-060-13
RIGHT OF WAY - 05/01

NON-COLLUSION DECLARATION AND
COMPLIANCE WITH 49 CFR §29.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

ITEM/SEGMENT NO.:

FAP.NO.:

PARCEL NO.:

COUNTY OF: o

BID LETTINGOF:_8 /25 , 20/ 0

l, : K{( L/L/j/ A. Wz" k)f; , hereby

, U (NAME v .
declare that | am Vi - FPresiden of_Pouglal N. I 0’(6} e
TITLE : e
of " Pan Arcor_micaigen. ™
(CITY AND STATE) )

and that | am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid
on this State Project.

| further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without consultation,
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or
potential bidder.

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.

3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to
refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or
non-competitive bid or other form of complementary bid.

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary bid.

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials
or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person,
whether in connection with this or any other project, in consideration for an agreement or promise by any firm or
person to refrain from bidding or to submit a complementary bid on this project.

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of
materials or services to any firm or person, and has not been promised or paid cash or anything of value by any
firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a
complementary bid, or agreeing to do so, on this project.

7. 1 have made a diligent inquiry of all members, officers, employees, and agents of my firm with
responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been
advised by each of them that he or she has not participated in any communication, consultation, discussion,
agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in
this Declaration.

GN-0717 124 Northside Dr.
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8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of
Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), Florida
Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal
antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery,
collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of
the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ
of another company.

9. | certify that, except as noted below, neither my firm nor any person associated therewith in the
capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or
position involving the administration of Federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions, as defined in 42 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil
judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of
Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property,

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or iocal
government public transactions terminated for cause or default..

10. (We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this contract by any Federal Agency unless authorized by the Department.

Where | am unable to declare or certify as to any of the statements contained in the above stated
paragraphs numbered (1) through (10), | have provided an explanation in the "Exceptions" portion below or by
attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in
determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates
of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

| declare under penalty of perjury that the foregoing is true and correct.

GN-0717 125 Northside Dr.
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CONTRACTOR: DOULG-LAS NI BELE6-1NS, INC

By, Kello A tdilkie. l/Cé /f/”S dent WITNESS /((%/CM 27/150&@/7

NAME AND TITLE PRlNTED

BY: % M/C%ﬁ I WITNESS: % Qééeyzw/\@/dééﬂfﬁf&,
SIGNATURE
Executed on this 25 day of Q/Légwyf’ 0L

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE

GN-0717 126 Northside Dr.
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BIDDER'S CHECKLIST

(Note: The purpose of this checklist is to serve as a reminder of major items to be addressed in
submitting a bid and is not intended to be all inclusive. It does not alleviate the Bidder from the
responsibility of becoming familiar with all aspects of the Contract Documents and Proper
completion and submission of his bid.)

L. All Contract Documents thoroughly read and understood
2. All blank spaces in Proposal filled in black ink. I_\Z]
3. Total and unit Prices added correctly. [E/
4. Addenda acknowledged.
5. Subcontractors are named as indicated in the Proposal. [Q_(
6. Experience record included. E]/
7. Proposal signed by authorized officer.
8. Bid Bond completed and executed, including power-of-attorney dated the same day.
9. Bidder familiar with federal, state, and local laws, ordinances, rules and regulations

affecting performance of the work.

[

10.  Bidder, if successful, able to obtain and/or demonstrate possession of required
licenses and certificates within 10 days after receiving a Notice of Award.

]
~

I1.  Proposal submitted intact with the volume containing the Bidding Requirements,
Contract Forms and Conditions of the Contract.

N

12. Bid Documents submitted in sealed envelope and addressed and labeled in
conformance with the instructions in the Invitation to Bid.

RSN

13.  Anti-kickback Affidavit, Public Entity Crime Forms, City of Key West
Indemnification Form, Suspension and debarment certification,
Non-collusion declaration and compliance with 49 CFR29

GN-0717 32 Northside Dr.
Bidder’s Checklist
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STATEMENT OF NO PROPOSAL

Note: If you do not intend to submit a Proposal, please return this form ONLY.

TO: “Northside Drive Stormwater Mitigation” GN-0717
Office of the City Clerk
City of Key West P.O. Box 1409
Key West, FL. 33041-1409

We, the undersigned, have declined to submit a Proposal on the above-noted Request for Proposal for the
following reasons:
Insufficient time to respond to the Request for Proposal
Do not offer this Product
Our schedule will not permit us to perform
Unable to meet specifications
Specifications unclear (Please explain below)
—_Remove us from the City of Key West's, "Bidder's Mailing List"

Other (Please specify below)

REMARKS:

We understand that if a "no Proposal" statement is not returned, our name may be removed from the
bidder's list of the City of Key West,

COMPANY NAME:

SIGNATURE:

DATE: TELEPHONE:

GB 0719 33 Northside Dr.
Statement of No Proposal



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 275-030-10

CONSTRUCTION CONTRACTORS EQUAL OPPORTUNITY OFFICE
BID OPPORTUNITY LIST

Please complete and mail or fax to:
Equal Opportunity Office
605 Suwannee St., MS 65
Tallahassee, FL 32399-0450
TELEPHONE: (850) 414-4747
FAX: (850) 414-4879

This information may also be included in your bid or proposal package.

Prime Contractor/Consultant: jOtL( fas AJ. il'/f? <S s o

Address/Telephone Number: /21 3 C})/V,? " /QV»(, Loz o~ # A&/ /{,/iy LAt ~/ SSEAT)
Bid/Proposal Number: Necth abde Bv"m Sobos muade- Miti ig afion GR-0207 LaP& 422741
Quote Submitted MM/YR: G -8-:10

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a "bid opportunity list." The
list is intended to be a listing of all firms that are participating, or attempting to participate, on DOT-assisted contracts. The
list must include all firms that bid on prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted
projects, including both DBEs and non-DBEs. For consulting companies this list must include all subconsultants
contacting you and expressing an interest in teaming with you on a specific DOT assisted project. Prime contractors and
consultants must provide information for Nos.1, 2, 3 and 4 and should provide any information they have available on
Numbers 5, 6, 7, and 8 for themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number; 47 S AGE: 6. [ ] DBE 8. Annual Gross Receipts
2. Firm Name: Ballg Clo.qﬂfvwz(f o1 [Z1-Non-DBE [] Lessthan $1 million
3. Phone: _305-292-984% Between $1 - $5 million
4. Address: _j{i US H&Y 4 sy /iv , Between $5 - $10 million
/va’ls # L ZI30d0 7. Subcontractor [] Between $10 - $15 million
Subconsultant ] More than $15 million
5. Year Firm Established: QC);Z;
1. Federal Tax ID Number: b ~05% 722/4 6. [] DBE 8. Annual Gross Receipts
2. Firm Name: RPM R The Le,zs 2Ll - Non-DBE 7] Lessthan $1 million
3. Phone: _206¢-8%53- LHRG ] Between $1 - $5 million
4. Address: _Gfd! Overseas Hiy Seite Yoy [] Between $5 - $10 million
T averaici, Fh 33070 7. &4 Subcontractor ] Between $10 - $15 million
"] Subconsultant 1 More than $15 million

5. Year Firm Established: _®0%

1. Federal Tax ID Number: & - 2013098 6. [] DBE 8. Annual Gross Receipts
2. Firm Name: Communily /”)i;?tua(*&f Ve > Non-DBE [ Less than $1 million
3. Phone: 205-8Y-070C [1 Between $1 - $5 million
4. Address: 1008 N.w) [§otn SF , [] Between $5 - $10 million
Hicleals, Fl 3370i8 7. [&-Subcontractor [] Between $10 - $15 million
[C] Subconsultant 4% More than $15 million

5. Year Firm Established: _{ %0




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

CONSTRUCTION CONTRACTORS
BID OPPORTUNITY LIST

275-030-10
EQUAL OPPORTUNITY OFFICE
02/08

1. Federal Tax ID Number: 03§ 70532 ] 6. [] DBE 8. Annual Gross Receipts
2. Firm Name: Gyude~ plike Ll ¢ bd_Non-DBE 1 Less than $1 million
3. Phone: 308~ 9Y97- 205 P Between $1 - $5 million
4. Address: 2 Ray De. [] Between $5 - $10 million
Kay i) f.{;f// Al 23D 7. 4 Subcontractor (] Between $10 - $15 million
/ [1 subconsultant [T1 More than $15 million
5. Year Firm Established: _R00%
1. Federal Tax ID Number: 6. [] DBE 8. Annual Gross Receipts
2. Firm Name: [] Non-DBE [l Lessthan $1 million
3. Phone: [] Between $1 - $5 million
4. Address: ] Between $5 - $10 million
7. [[J Subcontractor ] Between $10 - $15 million
[C] Subconsuttant ] More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. 1D 8. Annual Gross Receipts
2. Firm Name: ] Non- DBE [] Lessthan $1 miltion
3. Phone: ] Between $1 - $5 million
4. Address: [[] Between $5 - $10 million
7. [J Subcontractor 1 Between $10 - $15 million
[] subconsultant [ More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. (1D 8. Annual Gross Receipts
2. Firm Name: ] Non- DBE [ Less than $1 million
3. Phone: ] Between $1 - $5 million
4. Address: [] Between $5 - $10 million
7. [ Subcontractor {1 Between $10 - $15 million
[l Subconsultant [ More than $15 miltion
5. Year Firm Established:
1. Federal Tax ID Number: 6. [ 1D 8. Annual Gross Receipts
2. Firm Name: ] Non- DBE [] Lessthan $1 million
3. Phone: [] Between $1 - $5 million
4. Address: [7] Between $5 - $10 million
7. [J Subcontractor [] Between $10 - $15 million
] Subconsultant 1 More than $15 million
5. Year Firm Established:




PART 3

CONDITIONS OF THE CONTRACT
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GENERAL CONDITIONS

DEFINITIONS:

Whenever in the Contract Documents the following terms are used, the intent and meaning shall be interpreted as follows:
1. AS APPROVED

The words "as approved”, unless otherwise qualified, shall be understood to be followed by the words "by the Engineer
for conformance with the Contract Document".

2. AS SHOWN, AND AS INDICATED

The words "as shown" and "as Indicated" shall be understood to be followed by the words "on the Drawings".

3. BIDDER

The person or persons, partnership, firm, or corporation submitting a Proposal for the work contemplated.

4. CONTRACT DOCUMENTS

The "Contract Documents” consist of the Bidding Requirements, Contract Forms, Conditions of the Contact,
Specifications, Drawings, all modifications thereof incorporated into the Documents before their execution, Change
Orders, and all other requirements incorporated by specific reference thereto. These form the Contract.

5. CONTRACTOR

The person or persons, partnership, firm, or corporation who enters into the Contract awarded him by the Owner.

6. CONTRACT COMPLETION

The "Contract Completion™ is the date the Owner accepts the entire work as being in compliance with the Contract
Documents, or formally waives nonconforming work to extent of nonconformity, and issues the final payment in
accordance with the requirements set forth in Article, "Final Payment" of these General Conditions.

7. DAYS

Unless otherwise specifically stated, the term "days™ will be understood to mean calendar days. Business day or working
day means any day other than Saturday, Sunday, or legal holiday.

8. DRAWINGS

The term "Drawings" refers to the official Drawings, profiles, cross sections, elevations, details, and other working
drawings and supplementary drawings, or reproductions thereof, signed by the Engineer, which shows the location,
character, dimensions, and details of the work to be performed. Drawings may either be bound in the same book as the
balance of the Contract Documents, or bound in separate sets, and are a part of the Contract Documents, regardless of the
method of binding.

9. ENGINEER

The person or organization identified as such in the Contract Documents. The Term “Engineer" means Engineer or his
authorized representative.
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10. NOTICE

The term "notice™ or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes,
shall signify a written communication delivered in person or by registered mail to the individual, or to a member of the
firm, or to an officer of the corporation for whom it is intended. Certified or registered mail shall be addressed to the last
business address known to him who gives the notice.

11. OR EQUAL

The term "or equal” shall be understood to indicate that the "equal” product is equivalent to or better than the product
named in function, performance, reliability, quality aesthetics, and general configuration. Determination of equality in
reference to the project design requirements will be made by the Engineer. Such equal products shall not be purchased or
installed by the Contractor without written authorization.

12. OWNER

The person, organization, or public body identified as such in the Contract Documents.
13. PLANS (See Drawings)

14. SPECIFICATIONS

The term "Specifications" refers to those portions of the Contract Documents consisting of written technical descriptions
of materials, equipment, construction systems, standards, and workmanship as applied to the work and certain
administrative details applicable thereto. Where standard specifications, such as those of ASTM, AASHTO, etc., have
been referred to, the applicable portions of such standard specifications shall become a part of these Contract Documents.
If referenced specifications conflict with specifications contained herein, the requirements contained herein shall prevail.

15. NOTICE TO PROCEED

A written notice given by the Owner to the Contractor (with a copy to the Engineer) fixing the date on which the Contract
time will commence to run and on which the Contractor shall start to perform his obligation under the Contract
Documents. The Notice to Proceed will be given within 30 days following the execution of the Contract by the Owner.

16. SUBSTANTIAL COMPLETION

"Substantial Completion” shall be that degree of completion of the project or a defined portion of the project, as evidenced
by the Engineer's written notice of Substantial Completion, sufficient to provide the Owner, at his discretion, the full-time
use of the project or defined portion of the project for the purposes for which it was intended. "Substantial Completion" of
an operating facility shall be that degree of completion that has provided a minimum of 7 continuous days of successful,
trouble-free, operation, which period shall begin after all performance and acceptance testing has been successfully
demonstrated to the Engineer. All equipment contained in the work, plus all other components necessary to enable the
Owner to operate the facility in a manner that was intended, shall be complete on the substantial completion date.

17. WORK

The word "work™ within these Contract Documents shall include all material, labor, tools, and all appliances, machinery,
transportation, and appurtenances necessary to perform and complete the Contract, and such additional items not
specifically indicated or described which can be reasonably inferred as belonging to the item described or indicated and as
required by good practice to provide a complete and satisfactory system or structure. As used herein, "provide” shall be
understood to mean "furnish and install, complete in-place ".
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CONTRACT DOCUMENTS

18. INTENT OF CONTRACT DOCUMENTS

The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all. The
intent of the Documents is to describe a functionally complete project (or part thereof) to be constructed in accordance
with the Contract Documents. Any work, materials, or equipment that may reasonably be inferred from the Contract
Documents as being required to produce the intended result shall be supplied whether or not specifically called for. When
words which have a well-known technical or trade meaning are used to describe work, materials, or equipment, such
words shall be interpreted in accordance with that meaning.

Reference to standard specifications, manuals, or codes of any technical society, organization or association, or to the laws
or regulations of any governmental authority, whether such reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in effect on the first published date of the Invitation to Bid,
except as may be otherwise specifically stated. However, no provision of any referenced standard specification, manual or
code (whether or not specifically incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of Owner, Contractor, or Engineer, or any of their consultants, agents, or employees from those
set forth in the Contract Documents, nor shall it be effective to assign to Engineer, or any Engineer's consultants, agents,
or employees, any duty or authority to supervise or direct the furnishing or performance of the work or any duty or
authority to undertake responsibility contrary to the provisions of Article LIMITATIONS ON ENGINEER'S
RESPONSIBILITIES.

19. DISCREPANCIES AND OMISSIONS

Any discrepancies or omissions found in the Contract Documents shall be reported to the Engineer immediately. The
Engineer will clarify discrepancies or omissions, in writing, within a reasonable time.

In resolving inconsistencies among two or more sections of the Contract Documents, precedence shall be given in the
following order:

A. CONTRACT

B. PROPOSAL

C. SUPPLEMENTARY CONDITIONS
D. INVITATION TO BID

E. INSTRUCTIONS TO BIDDERS

F. GENERAL CONDITIONS

G. SPECIFICATIONS

H. DRAWINGS

Addenda shall take precedence over all sections referenced therein. Figure dimensions on Drawings shall take precedence
over scale dimensions. Detailed Drawings shall take precedence over general Drawings.

20. CHANGES IN THE WORK

The Owner, without notice to the Sureties and without invalidating the Contract, may order changes in the work within the
general scope of the Contract by altering, adding to, or deducting from the work, the Contract being adjusted accordingly.
All such work shall be executed under the conditions of the original Contract, except as specifically adjusted at the time of
ordering such change.

In giving instructions, the Engineer may order minor changes in the work not involving extra cost and not inconsistent
with the purposes of the project, but otherwise, except in an emergency endangering life and property, additions or
deductions from the work shall be performed only in pursuance of an approved Change Order from the Owner,
countersigned by the Engineer.
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If the work is reduced by alterations, such action shall not constitute a claim for damages based on loss of anticipated
profits.

21. EXAMINATION AND VERIFICATION OF CONTRACT DOCUMENTS

The Contractor shall thoroughly examine and become familiar with all of the various parts of these Contract Documents
and determine the nature and location of the work, the general and local conditions, and all other matters which can in any
way affect the work under this Contract. Failure to make an examination necessary for this determination shall not release
the Contractor from the obligations of this Contract. No verbal agreement or conversation with any officer, agent, or
employee of the Owner, or with the Engineer either before or after the execution of this Contract, shall affect or modify
any of the terms or obligations herein contained.

22. DOCUMENTS TO BE KEPT ON THE JOBSITE

The Contractor shall keep one copy of the Contract Documents on the job site, in good order, available to the Engineer
and to his representatives.

The Contractor shall maintain on a daily basis at the jobsite, and make available to the Engineer on request, one current
record set of the Drawings which have been accurately marked to indicate all modifications in the completed work that
differ from the design information shown on the Drawings. Upon Substantial completion of the work, the Contractor shall
give the Engineer one complete set of these marked up record Drawings.

23. ADDITIONAL CONTRACT DOCUMENTS

Copies of Contract Documents or Drawings may be obtained on request from the Engineer and by paying the actual cost
of reproducing the Contract Documents or Drawings.

24. OWNERSHIP OF CONTRACT DOCUMENTS

All portions of the Contract Documents, and copies thereof furnished by the Engineer are instruments of service for this
project. They are not to be used on other work and are to be returned to the Engineer on request at the completion of the
work. Any reuse of these materials without specific written verification or adaptation by the Engineer will be at the risk of
the user and without liability or legal expense to the Engineer. Such user shall hold the Engineer harmless from any and
all damages, including reasonable attorneys' fees, from any and all claims arising from any such reuse. Any such
verification and adaptation shall entitle the Engineer to further compensation at rates to be agreed upon by the user and the
Engineer.

THE ENGINEER

25. AUTHORITY OF THE ENGINEER

The Engineer will be the Owner's representative during the construction period. His authority and responsibility will be
limited to the provisions set forth in these Contract Documents. The Engineer will have the Authority to reject work
which does not conform to the Contract Documents. However, neither the Engineer's authority to act under this provision,
nor any decision made by him in good faith either to exercise or not to exercise such authority, shall give rise to any duty
or responsibility of the Engineer to the Contractor, any Subcontractor, their respective Sureties, any of their agents or
employees, or any other person performing any of the work.

26. DUTIES AND RESPONSIBILITIES OF THE ENGINEER
The Engineer will make visits to the site at intervals appropriate to the various stages of construction to observe the

progress and quality of the work and to determine, in general, if the work is proceeding in accordance with the intent of
the Contract Documents. He will not make comprehensive or continuous review or observation to check quality or
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quantity of the work, and he will not be responsible for construction means, methods, techniques, sequences, or
procedures, or for safety precautions and programs in connection with the work. Visits and observations made by the
Engineer shall not relieve the Contractor of his obligation to conduct comprehensive inspections of the work and to
furnish materials and perform acceptable work, and to provide adequate safety precautions, in conformance with the intent
of the Contract.

The Engineer will make recommendations to the Owner, in writing, on all claims of the Owner or the Contractor arising
from interpretation or execution of the Contract Documents. Such recommendations will be of factual and/or technical
nature, and will not include the legal interpretation of the Contract Documents. Any necessary legal interpretation of the
Contract Document will be made by the Owner. Such recommendation shall be necessary before the Contractor can
receive additional money under the terms of the Contract. Changes in work ordered by the Engineer shall be made in
compliance with Article CHANGES IN THE WORK.

One or more project representatives may be assigned to observe the work. It is understood that such project
representatives shall have the authority to issue notice of nonconformance and make decisions within the limitations of the
authority of the Engineer. The Contractor shall furnish all reasonable assistance required by the Engineer or project
representatives for proper observation of the work. The above-mentioned project representatives shall not relieve the
Contractor of his obligations to conduct comprehensive inspections of the work and to furnish materials and perform
acceptable work, and to provide adequate safety precautions, in conformance with the intent of the Contract.

27. LIMITATIONS ON ENGINEER'S RESPONSIBILITIES

Engineer will not be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, and Engineer will not be responsible for Contractor's failure to
perform or furnish the work in accordance with the Contract Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any supplier, or of any
other person or organization performing or furnishing any of the work.

Whenever in the Contract Documents the terms "as ordered"”, "as directed", "as required", "as allowed", "as approved", or
terms of like effect or import are used, or the adjectives “reasonable”, "suitable”, "acceptable”, "proper", or "satisfactory",
or adjectives of like effect or import are used to describe a requirement, direction, review or judgment of Engineer as to
the work, it is intended that such requirement, direction, review or judgment will be solely to evaluate the work for
compliance with the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such
term or adjective shall not be effective to assign to Engineer any duty or authority to supervise or direct the furnishing or

performance of the work or any duty or authority to undertake responsibility contrary to the provisions of this Article.
28. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to expiration of
the warranty period shall be removed and replaced by work which shall conform to the provisions of the Contract
Documents. Any material condemned or rejected shall be removed at once from the project site.

Failure on the part of the Engineer to condemn or reject bad or inferior work or to note nonconforming materials or
equipment on Contractor submittals shall not be construed to imply acceptance of such work. The Owner shall reserve
and retain all of its rights and remedies at law against the Contractor and its Surety for correction of any and all latent
defects discovered after the guarantee period.

29. LINES AND GRADES
Lines and grades shall be established as provided in the supplementary conditions. All stakes, marks, and other reference

information shall be carefully preserved by the Contractor, and in case of their careless or unnecessary destruction or
removal by him or his employees, such stakes, marks, and other information shall be replaced at the Contractor's expense.
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30. SUBMITTALS

After checking and verifying all field measurements and after complying with applicable procedures specified in Division
I, GENERAL REQUIREMENTS, Contractor shall submit to Engineer, in accordance with the schedule for submittals for
review, shop drawings, electrical diagrams, and catalog cuts for fabricated items and manufactured items (including
mechanical and electrical equipment), which shall bear a stamp or specific written indication that Contractor has satisfied
Contractor's responsibilities under the Contract Documents with respect to the review of the submittal. All submittals
shall be identified as Engineer may require. The data shown shall be complete with respect to quantities, dimensions
specified, performance and design criteria, materials, and similar data to enable Engineer to review the information.
Contractor shall also submit to Engineer for review, with such promptness as to cause no delay in work, all samples
required by the Contract Documents. All samples shall have been checked by and accompanied by a specific written
indication that Contractor has satisfied Contractor's responsibilities under the Contract Documents with respect to the
review of the submission and shall be identified clearly as to material, supplier, pertinent data such as catalog numbers and
the use for which intended.

Before submission of each submittal, Contractor shall have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers, and similar data with respect thereto and
reviewed or coordinated each submittal with other submittals and with the requirements of the work and the Contract
Documents.

At the time of each submission, Contractor shall give Engineer specific written notice of each variation that the submittal
may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on
each shop drawing submitted to Engineer for review and approval of each variation.

Engineer will review submittals with reasonable promptness, but Engineer's review will be only for conformance with the
design concept of the project and for compliance with the information given in the Contract Documents and shall not
extend to means, methods, techniques, sequences, or procedures of construction (except where a specific means, method,
technique, sequence, or procedure of construction is indicated in or required by the Contract Documents) or to safety
precautions or programs incident thereto. The review of a separate item as such will not indicate review of the assembly
in which the item functions. Contractor shall make corrections required by Engineer, and shall return the required number
of corrected copies of shop drawings and submit as required new samples for review. Contractor shall direct specific
attention in writing to revisions other than the corrections called for by Engineer on previous submittals.

Engineer's review of submittals shall not relieve Contractor from the responsibility for any variation from the requirements
of the Contract Documents unless Contractor has in writing called Engineer's attention to each such variation at the time
of submission and Engineer has given written approval of each such variation by a specific written notation thereof
incorporated therein or accompanying the shop drawing or sample approval; nor will any approval by Engineer relieve
Contractor from responsibility for errors or omissions in the shop drawings or from responsibility for having complied
with the provisions herein.

Where a shop drawing or sample is required by the specifications, any related work performed prior to Engineer's review
and approval of the pertinent submission shall be at the sole expense and responsibility of the Contractor.

3L DETAIL DRAWINGS AND INSTRUCTIONS
The Engineer will furnish, with reasonable promptness, additional instructions by means of Drawings or otherwise, if, in
the Engineer's opinion, such are required for the proper execution of the work. All such Drawings and instructions will be

consistent with the Contract Documents, true developments thereof, and reasonably inferable therefrom.

THE CONTRACTOR AND HIS EMPLOYEES

32. CONTRACTOR, AN INDEPENDENT AGENT

The Contractor shall independently perform all work under this Contract and shall not be considered as an agent of the
Owner or of the Engineer, nor shall the Contractor's Subcontractors or employees be subagents of the Owner or of the
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Engineer.
32. (a) ASSIGNMENT OF CONTRACT

Assignment of any part or the whole of this Contract shall be subject to review and approval of the City Commission.

33. SUBCONTRACTING

Unless modified in the Supplementary Conditions, within 10 days after the execution of the Contract, the Contractor shall
submit to the Engineer the names of all Subcontractors proposed for the work, including the names of any Subcontractors
that were submitted with the Proposal. The Contractor shall not employ any subcontractors to which the Owner may
object to as lacking capability to properly perform work of the type and scope anticipated.

The Contractor is as fully responsible to the Owner for the acts and omissions of his Subcontractors and of persons either
directly or indirectly employed by them as he is for the acts and omissions of persons directly employed by him.

Nothing contained in the Contract Documents shall create any contractual relationship between any Subcontractor and the
Owner or Engineer.

34. INSURANCE AND LIABILITY
A GENERAL

The Contractor shall provide (from insurance companies acceptable to the Owner) the insurance coverage designated
hereinafter and pay all costs.

Before commencing work under this Contract, the Contractor shall furnish the Owner with certificates of insurance
specified herein showing the type, amount and class of operations covered, effective dates, and date of expiration of
policies, and containing substantially the following statement:

"The insurance covered by this certificate shall not be canceled or materially altered, except after 30 days' written notice
has been received by the Owner."

In case of the breach of any provision of this Article, the Owner, at his option, may take out and maintain, at the expense
of the Contractor, such insurance as the Owner may deem proper and may deduct the cost of such insurance from any
monies which may be due or become due the Contractor under this Contract.

B. CONTRACTOR AND SUBCONTRACTOR INSURANCE

The Contractor shall not commence work under this Contract until he has obtained all the insurance required hereunder
and such insurance has been reviewed by the Owner, nor shall the Contractor allow any Subcontractor to commence
work on his subcontract until insurance specified below has been obtained. Review of the insurance by the Owner shall
not relieve or decrease the liability of the Contractor hereunder.

C. WORKER’S COMPENSATION AND EMPLOYER' LIABILITY INSURANCE

The Contractor shall maintain during the life of this Contract the statutory amount of Workmen's Compensation Insurance,
in addition, Employer's Liability Insurance in an amount as specified in the Supplementary Conditions, for each
occurrence, for all of his employees to be engaged in work on the project under this Contract. In case any such work is
subcontracted, the Contractor shall require the Subcontractor to provide similar Worker's Compensation and Employer's
Liability Insurance for all of the Subcontractor's employees to be engaged in such work.
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D. GENERAL LIABILITY INSURANCE (INCLUDING AUTOMOBILE)

The Contractor shall maintain during the life of this Contract such general liability, completed operations and products
liability, and automobile liability insurance as will provide coverage for claims for damages for personal injury, including
accidental death, as well as for claims for property damage, which may arise directly or indirectly from performance of the
work under this Contract. The general liability policy shall include contractual liability assumed by the Contractor under
Article INDEMNITY. Coverage for property damage shall be on a "broad form" basis with no exclusions for "X, C &
U". The amount of insurance to be provided shall be as specified in the Supplementary Conditions.

In the event any work under this Contract is performed by a Subcontractor, the Contractor shall be responsible for any
liability directly or indirectly arising out of the work performed by the Subcontractor; to the extent such liability is not
covered by the Subcontractor's insurance.

The Owner and Engineer, their officers, agents, and employees shall be named as Additional Insured on the Contractor's
and any Subcontractor's general liability and automobile liability insurance policies for any claims arising out of work
performed under this Contract.

E. BUILDERS RISK ALL RISK INSURANCE

Unless otherwise modified in the Supplementary Conditions, the Contractor shall secure and maintain during the life of
this Contract, Builders Risk All Risk Insurance coverage in an amount equal to the full value of the facilities under
construction. Such insurance shall include coverage for earthquake, landslide, flood, collapse, loss due to the results of
faulty workmanship or design, and all other normally covered risks, and shall provide for losses to be paid to the
Contractor, Owner, and Engineer as their interests may appear.

The Owner and Engineer, their officers, agents, and employees shall be named as additional insured on the Contractor's
and any subcontractor's Builders Risk All Risk insurance policies for any claims arising out of work performed under this
Contract.

This insurance shall include a waiver of subrogation as to the Engineer, the Owner, the Contractor, and their respective
officers, agents, employees and subcontractors.

F. NO PERSONAL LIABILITY OF PUBLIC OFFICIALS

In carrying out any of the provisions hereof in exercising any authority granted by the Contract, there will be no personal
liability upon any public official.

35. INDEMNITY

To the maximum extent permitted by law, the Contractor shall indemnify and defend the Owner and the Engineer, and
their officers, employees, agents, and sub consultants, from all claims and losses, including attorney's fees and litigation
costs arising out of property losses or health, safety, personal injury, or death claims by the Contractor, its subcontractors
of any tier, and their employees, agents, or invitees regardless of the fault, breach of Contract, or negligence of the Owner
or Engineer, excepting only such claims or losses that have been adjudicated to have been caused solely by the negligence
of the Owner or the Engineer and regardless of whether or not the Contractor is or can be named a party in a litigation.

36. EXCLUSION OF CONTRACTOR CLAIMS

In performing its obligations, the Engineer and its consultants may cause expense for the Contractor or its subcontractors
and equipment or material suppliers. However, those parties and their sureties shall maintain no direct action against the
Engineer, its officers, employees, agents, and consultants for any claim arising out of, in connection with, or resulting
from the engineering services performed or required to be performed.
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37. TAXES AND CHARGES

The Contractor shall withhold and pay any and all sales and use taxes and all withholding taxes, whether State or Federal,
and pay all Social Security charges and also all State Unemployment Compensation charges, and pay or cause to be
withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now or may hereafter be
required to be paid or withheld under any laws.

38. REQUIREMENTS OF STATE LAW FOR PUBLIC WORKS PROJECTS

When the Contract Documents concern public works of the state or any county, municipality, or political subdivision
created by its laws, the applicable statutes shall apply. All parties to this Contract shall determine the contents of all
applicable statutes and comply with their provisions throughout the performance of the Contract.

39. CODES, ORDINANCES, PERMITS AND LICENSES

The Contractor shall keep himself fully informed of all local codes and ordinances, as well as state and federal laws,
which in any manner affect the work herein specified. The Contractor shall at all times comply with said codes and
ordinances, laws, and regulations, and protect and indemnify the Owner, the Engineer and their respective employees, and
its officers and agents against any claim or liability arising from or based on the violation of any such laws, ordinances, or
regulations. All permits, licenses and inspection fees necessary for prosecution and completion of the work shall be
secured and paid for by the Contractor, unless otherwise specified.

40. SUPERINTENDENCE

The Contractor shall keep at the project site, competent supervisory personnel. The Contractor shall designate, in writing,
before starting work, a project superintendent who shall be an employee of the Contractor and shall have complete
authority to represent and to act for the Contractor. Engineer shall be notified in writing prior to any change in
superintendent assignment. The Contractor shall give efficient supervision to the work, using his best skill and attention.
The Contractor shall be solely responsible for all construction means, methods, techniques, and procedures, and for
providing adequate safety precautions and coordinating all portions of the work under the Contract. It is specifically
understood and agreed that the Engineer, its employees and agents, shall not have control or charge of and shall not be
responsible for the construction means, methods, techniques, procedures, or for providing adequate safety precautions in
connection with the work under Contract.

41. RECEPTION OF ENGINEER'S COMMUNICATIONS

The superintendent shall receive for the Contractor all communications from the Engineer. Communications of major
importance will be confirmed in writing upon request from the Contractor.

The Engineer may schedule project meetings for the purposes of discussing and resolving matters concerning the various
elements of the work. Time and place for these meetings and the names of persons required to be present shall be as
determined by the Engineer. Contractor shall comply with these attendance requirements and shall also require his
Subcontractors to comply.

42. SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite, including safety of all persons
(including employees) and property during performance of the work. This requirement shall apply continuously and not
be limited to normal working hours. Safety provisions shall conform to U.S. Department of Labor (OSHA), and all other
applicable federal, state, county, and local laws, ordinances, codes, and regulations. Where any of these are in conflict, the
more stringent requirement shall be followed. The Contractor's failure to thoroughly familiarize himself with the
aforementioned safety provisions shall not relieve him from compliance with the obligations and penalties set forth
therein.
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The Contractor shall develop and maintain for the duration of this Contract, a safety program that will effectively
incorporate and implement all required safety provisions. The Contractor shall appoint an employee who is qualified and
authorized to supervise and enforce compliance with the safety program.

The duty of the Engineer to conduct construction review of the work does not include review or approval of the adequacy
of the Contractor's safety program, safety supervisor, or any safety measures taken in, on, or near the construction site.

The Contractor, as a part of his safety program, shall maintain at his office or other well-known place at the jobsite, safety
equipment applicable to the work as prescribed by the aforementioned authorities, all articles necessary for giving first-aid
to the injured, and shall establish the procedure for the immediate removal to a hospital or a doctor's care of persons
(including employees) who may be injured on the jobsite.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or
messenger to both the Engineer and the Owner. In addition, the Contractor must promptly report in writing to the
Engineer all accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or
adjacent to, the site, giving full details and statements of witnesses.

If a claim is made by anyone against the Contractor or any Subcontractor on account of any accident, the Contractor shall
promptly report the facts in writing to the Engineer, giving full details of the claim.

43. PROTECTION OF WORK AND PROPERTY

The Contractor shall at all times safely guard and protect from damage the Owner's property, adjacent property, and his
own work from injury or loss in connection with this Contract. All facilities required for protection by federal, state, or
municipal laws and regulations and local conditions must be provided and maintained.

The Contractor shall protect his work and materials from damage due to the nature of the work, the elements, carelessness
of other contractors, or from any cause whatever until the completion and acceptance of the work. All loss or damages
arising out of the nature of the work to be done under these Contract Documents, or from any unforeseen obstruction or
defects which may be encountered in the prosecution of the work, or from the action of the elements, shall be sustained by
the Contractor.

44. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY

In case of an emergency which threatens loss or injury of property, and/or safety of life, the Contractor shall act, without
previous instructions from the Owner or Engineer, as the situation may warrant. The Contractor shall notify the Engineer
thereof immediately thereafter. Any claim for compensation by the Contractor, together with substantiating documents in
regard to expense, shall be submitted to the Owner through the Engineer and the amount of compensation shall be
determined by agreement.

45. MATERIALS AND APPLIANCES

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, heat,
light, fuel, power, transportation, construction equipment and machinery, appliances, telephone, sanitary facilities,
temporary facilities and other facilities and incidentals necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new, and both workmanship and materials shall be of good quality. The
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

In selecting and/or approving equipment for installation in the project, the Owner and Engineer assume no responsibility
for injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local safety codes
or requirements, or the safety requirements of a recognized agency, or failure due to faulty design concepts, or defective
workmanship and materials.
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46. CONTRACTORS' AND MANUFACTURERS'COMPLIANCE WITH STATE SAFETY, OSHA, AND
OTHER CODE REQUIREMENTS

The completed work shall include all necessary permanent safety devices, such as machinery guards and similar ordinary
safety items required by the state and federal (OSHA) industrial authorities and applicable local and national codes.
Further, any features of the work subject to such safety regulations shall be fabricated, furnished, and installed (including
Owner-furnished equipment) in compliance with these requirements. Contractors and manufacturers of equipment shall be
held responsible for compliance with the requirements included herein. Contractors shall notify all equipment suppliers
and Subcontractors of the provisions of this Article.

47, SUBSTITUTION OF MATERIALS

Except for Owner-selected equipment items, and items where no substitution is clearly specified, whenever any material,
article, device, product, fixture, form, type of construction, or process is indicated or specified by patent or proprietary
name, by name of manufacturer, or by catalog number, such specifications shall be deemed to be used for the purpose of
establishing a standard of quality and facilitating the description of the material or process desired. This procedure is not
to be construed as eliminating from competition other products of equal or better quality by other manufacturers where
fully suitable in design, and shall be deemed to be followed by the words "or equal”. The Contractor may, in such cases,
submit complete data to the Engineer for consideration of another material, type, or process which shall be substantially
equal in every respect to that so indicated or specified. Substitute materials shall not be used unless approved in writing.
The Engineer will be the sole judge of the substituted article or material.

48. TESTS, SAMPLES, AND OBSERVATIONS

The Contractor shall furnish, without extra charge, the necessary test pieces and samples, including facilities and labor for
obtaining the same, as requested by the Engineer. When required, the Contractor shall furnish certificates of tests of
materials and equipment made at the point of manufacture by a recognized testing laboratory.

The Owner, Engineer, and authorized government agents, and their representatives shall at all times be provided safe
access to the work wherever it is in preparation or progress, and the Contractor shall provide facilities for such access and
for observations, including maintenance of temporary and permanent access.

If the Specifications, laws, ordinances, or any public authority require any work, to be specially tested or approved, the
Contractor shall give timely notice of its readiness for observations. If any work should be covered up without approval
or consent of the Engineer, it shall, if required by the Engineer, be uncovered for examination at the Contractor's expense.

Reexamination of questioned work may be ordered by the Engineer, and, if so ordered, the work shall be uncovered by the
Contractor. If such work is found to be in accordance with the Contract Documents, the Owner will pay the cost of
uncovering, exposure, observation, inspection, testing and reconstruction. If such work is found to be not in accordance
with the Contract Documents, the Contractor shall correct the defective work, and the cost of reexamination and
correction of the defective work shall be paid by the Contractor.

49. ROYALTIES AND PATENTS

The Contractor shall pay all royalty and licenses fees, unless otherwise specified. The Contractor shall defend all suits or
claims for infringement of any patent rights and shall save the Owner and the Engineer harmless from any and all loss,
including reasonable attorneys' fees, on account thereof.

50. CONTRACTOR'S RIGHT TO TERMINATE CONTRACT

If the work should be stopped under an order of any court or other public authority for a period of more than 3 months,
through no act or fault of the Contractor, its Subcontractors, or respective employees or if the Engineer should fail to make
recommendation for payment to the Owner or return payment request to Contractor for revision within 30 days after it is
due, or if the Owner should fail to pay the Contractor within 30 days after time specified in Article PARTIAL
PAYMENTS, any sum recommended by the Engineer, then the Contractor may, upon 15 days' written notice to the
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Owner and the Engineer, stop work or terminate this Contract and recover from the Owner payment for all acceptable
work performed and reasonable termination expenses, unless said default has been remedied.

51. CORRECTION OF DEFECTIVE WORK DURING WARRANTY PERIOD

The Contractor hereby agrees to make, at his own expense, all repairs or replacements necessitated by defects in materials
or workmanship, provided under terms of this Contract, and pay for any damage to other works resulting from such
defects, which become evident within 2 years after the date of final acceptance of the work or within 2 years after the date
of substantial completion established by the Engineer for specified items of equipment, or within such longer period as
may be prescribed by law or by the terms of any applicable special guarantee required by the Contract Documents.
Unremedied defects identified for correction during the warranty period but remaining after its expiration shall be
considered as part of the obligations of the warranty. Defects in material, workmanship, or equipment which are remedied
as a result of obligations of the warranty shall subject the remedied portion of the work to an extended warranty period of
2 years after the defect has been remedied.

The Contractor further assumes responsibility for a similar guarantee for all work and materials provided by
Subcontractors or manufacturers of packaged equipment components. The effective date for the start of the guarantee or
warranty period for equipment qualifying as substantially complete is defined in Article SUBSTANTIAL
COMPLETION, AND Article SUBSTANTIAL COMPLETION DATE, in these General Conditions.

The Contractor also agrees to hold the Owner and the Engineer harmless from liability of any kind arising from damage
due to said defects. The Contractor shall make all repairs and replacements promptly upon receipt of written order for
same from the Owner. If the Contractor fails to make the repairs and replacements promptly, or in an emergency where
delay would cause serious risk, or loss, or damage, the Owner may have the defective work corrected or the rejected work
removed and replaced, and the Contractor and his Surety shall be liable for the cost thereof.

PROGRESS OF THE WORK

52. BEGINNING OF THE WORK

Following execution of the Contract, the Contractor shall meet with the Owner and Engineer relative to his arrangements
for prosecuting the work.

53. SCHEDULES AND PROGRESS REPORTS

Prior to starting the construction, the Contractor shall prepare and submit to the Engineer, a progress schedule showing the
dates on which each part or division of the work is expected to be started and finished, and a preliminary schedule for
submittals. The progress schedule for submittals shall be brought up to date and submitted to the Engineer at the end of
each month or at such other times the Engineer may request.

The Contractor shall forward to the Engineer, at the end of each month, an itemized report of the delivery status of major
and critical items of purchased equipment and material, including shop drawings and the status of shop and field
fabricated work. These progress reports shall indicate the date of the purchase order, the current percentage of
completion, estimated delivery, and cause of delay, if any.

If the completion of any part of the work or the delivery of materials is behind the submitted progress schedule, the
Contractor shall submit in writing a plan acceptable to the Owner and Engineer for bringing the work up to schedule.

The Owner shall have the right to withhold progress payments for the work if the Contractor fails to update and submit the
progress schedule and reports as specified.

54. PROSECUTION OF THE WORK

It is expressly understood and agreed that the time of beginning, rate of progress, and time of completion of the work are
the essence of this Contract. The work shall be prosecuted at such time, and in or on such part or parts of the project as
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may be required, to complete the project as contemplated in the Contract Documents and the progress schedule.

If the Contractor desires to carry on work at night or outside the regular hours, he shall give timely notice to the Engineer
to allow satisfactory arrangements to be made for observing the work in progress.

95. OWNER'S RIGHT TO RETAIN IMPERFECT WORK

If any part or portion of the work completed under this Contract shall prove defective and not in accordance with the
Drawings and Specifications, and if the imperfection in the same shall not be of sufficient magnitude or importance as to
make the work dangerous or unsuitable, or if the removal of such work will create conditions which are dangerous or
undesirable, the Owner shall have the right and authority to retain such work but will make such deductions in the final
payment therefore as may be just and reasonable.

56. OWNER'S RIGHT TO DO WORK

Should the Contractor neglect to prosecute the work in conformance with the Contract Documents or neglect or refuse at
his own cost to remove and replace work rejected by the Engineer, then the Owner may notify the Surety of the condition,
and after 10 days' written notice to the Contractor and the Surety, or without notice if an emergency or danger to the work
or public exists, and without prejudice to any other right which the Owner may have under Contract, or otherwise, take
over that portion of the work which has been improperly or non timely executed, and make good the deficiencies and
deduct the cost thereof from the payments then or thereafter due the Contractor.

57. OWNER'S RIGHT TO TRANSFER EMPLOYMENT

If the Contractor should abandon the work or if he should persistently or repeatedly refuse or should fail to make prompt
payment to Subcontractors for material or labor, or to persistently disregard laws, ordinances, or to prosecute the work in
conformance with the Contract Documents, or otherwise be guilty of a substantial violation of any provision of the
Contract or any laws or ordinance, then the Owner may, without prejudice to any other right or remedy, and after giving
the Contractor and Surety 10 days' written notice, transfer the employment for said work from the Contractor to the
Surety. Upon receipt of such notice, such Surety shall enter upon the premises and take possession of all materials, tools,
and appliances thereon for the purpose of completing the work included under this Contract and employ by Contract or
otherwise, any qualified person or persons to finish the work and provide the materials therefor, in accordance with the
Contract Documents, without termination of the continuing full force and effect of this Contract. In case of such transfer
of employment to such Surety, the Surety shall be paid in its own name on estimates according to the terms hereof without
any right of the Contractor to make any claim for the same or any part thereof.

If, after the furnishing of said written notice to the Surety, the Contractor and the Surety still fail to make reasonable
progress on the performance of the work, the Owner may terminate the employment of the Contractor and take possession
of the premises and of all materials, tools, and appliances thereon and finish the work by whatever method he may deem
expedient and charge the cost thereof to the Contractor and the Surety. In such case, the Contractor shall not be entitled to
receive any further payment until the work is finished. If the expense of completing the Contract, including compensation
for additional managerial and administrative services, shall exceed such unpaid balance, the Contractor and the Surety
shall pay the difference to the Owner.

58. DELAYS AND EXTENSION OF TIME

If the Contractor is delayed in the progress of the work by any act or neglect of the Owner or the Engineer, or by any
separate Contractor employed by the Owner, or by strikes, lockouts, fire, adverse weather conditions not reasonably
anticipated, or acts of Nature, and if the Contractor, within 48 hours of the start of the occurrence, gives written notice to
the Owner of the cause of the potential delay and estimate of the possible time extension involved, and within 10 days
after the cause of the delay has been remedied, the Contractor gives written notice to the Owner of any actual time
extension requested as a result of the aforementioned occurrence, then the Contract time may be extended by change order
for such reasonable time as the Engineer determines. It is agreed that no claim shall be made or allowed for any damages,
loss, or expense which may arise out of any delay caused by the above referenced acts or occurrences other than claims for
the appropriate extension of time.
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No extension of time will be granted to the Contractor for delays occurring to parts of the work that have no measurable
impact on the completion of the total work under this Contract. No extension of time will be considered for weather
conditions reasonably anticipated for the area in which the work is being performed. Reasonably anticipated weather
conditions will be based on official records of monthly precipitation and other historical data. Adverse weather conditions,
if determined to be of a severity that would impact progress of the work, may be considered as cause for an extension of
Contract completion time.

Delays in delivery of equipment or material purchased by the Contractor or his Subcontractors, including Owner-selected
equipment shall not be considered as a just cause for delay, unless the Owner determines that for good cause the delay is
beyond the control of the Contractor. The Contractor shall be fully responsible for the timely ordering, scheduling,
expediting, delivery, and installation of all equipment and materials.

Within a reasonable period after the Contractor submits to the Owner a written request for an extension of time, the
Engineer will present his written opinion to the Owner as to whether an extension of time is justified, and, if so, his
recommendation as to the number of days for time extension. The Owner will make the final decision on all requests for
extension of time.

590. DIFFERING SITE CONDITIONS

The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Owner and Engineer
of:

A subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,

B. unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inherent in work of the character provided for in the Contract.

The Engineer will investigate the site conditions promptly after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing any part of the
work under this Contract, whether or not changed as a result of the conditions, and equitable adjustment shall be made this
Acrticle and the Contract modified in writing accordingly.

No request by the Contractor for an equitable adjustment to the Contract under this Article will be allowed, unless the
Contractor has given the written notice required; provided that the time prescribed above for giving written notice may be
extended by the Owner.

No request by the Contractor for an equitable adjustment to the Contract for differing site conditions will be allowed if
made after final payment under this Contract.

60. LIQUIDATED DAMAGES

In the event the Bidder is awarded the Contract and fails to complete the work within the time limit or
extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated
damages shall be paid to the Owner based on the FDOT Standard Specifications (2010) Section 8-10 until
the work has been satisfactorily completed as provided by the Contract Documents. Sundays and legal
holidays shall be included in determining days in default. FDOT 8-10 Code requirements govern, and
herewith made a part of the Contract.

Daily Charge Per
Original Contract Amount Calendar Day
$50,000 and Under $278
Over $50,000 but less then $388
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$250,000
$250,000 but less than $500,000 $566
$500,000 but less than $2,500,000 $1,148
$2,500,000 but less than
$5,000,000 $1,914
$5,000,000 but less than
$10,000,000 $2,514

61. OTHER CONTRACTS

The Owner reserves the right to let other Contracts in connection with the work. The Contractor shall afford other
Contractors reasonable opportunity for the introduction and storage of their materials and the execution of their work and
shall properly connect and coordinate his work with theirs.

If any part of the work under this Contract depends, for proper execution or results upon the work of any other Contractor,
utility service company or Owner, the Contractor shall inspect and promptly report to the Engineer in writing any patent or
apparent defects to deficiencies in such work that render it unsuitable for such proper execution and results. The
Contractor's failure to so report shall constitute and acceptance of the work by others as being fit and proper for integration
with work under this Contract, except for latent or non apparent defects and deficiencies in the work.

62. USE OF PREMISES

The Contractor shall confine his equipment, the storage of materials and the operation of his workers to limits shown on
the Drawings or indicated by law, ordinances, permits, or directions of the Engineer, and shall not unreasonably encumber
the premises with his materials. The Contractor shall provide, at his own expense, the necessary rights-of-way and access
to the work which may be required outside the limits of the Owner's property and shall furnish the Engineer copies of
permits and agreements for use of the property outside that provided by the Owner.

The Contractor shall not load nor permit any part of the structure to be loaded in any manner that will endanger the
structure, nor shall Contractor subject any part of the work or adjacent property to stresses or pressures that will endanger
it.

63. SUBSTANTIAL COMPLETION DATE

The Engineer may issue a written notice of substantial completion for the purpose of establishing the starting date for
specific equipment guarantees, and to establish the date that the Owner will assume the responsibility for the cost of
operating such equipment. Said notice shall not be considered as final acceptance of any portion of the work or relieve the
Contractor from completing the remaining work within the specified time and in full compliance with the Contract
Documents. See SUBSTANTIAL COMPLETION under DEFINITIONS of these General Conditions.

64. PERFORMANCE TESTING

Operating equipment and systems shall be performance tested in the presence of the Engineer to demonstrate compliance
with the specified requirements. Performance testing shall be conducted under the specified design operating conditions
or under such simulated operating conditions as recommended or approved by the Engineer. Schedule such testing with
the Engineer at least one week in advance of the planned date for testing.

65. OWNER'S USE OF PORTIONS OF THE WORK
Following issuance of the written notice of Substantial Completion, the Owner may initiate operation of the facility. Such

use shall not be considered as final acceptance of any portion of the work, nor shall such use be considered as cause for an
extension of the Contract completion time, unless authorized by a Change Order issued by the Owner.
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66. CUTTING AND PATCHING

The Contractor shall do all cutting, fitting, or patching of his work that may be required to make its several parts come
together properly and fit it to receive or be received by work of other Contractors shown upon or reasonably implied by
the Drawings.

67. CLEANING UP

The Contractor shall, at all times, keep property on which work is in progress and the adjacent property free from
accumulations of waste material or rubbish caused by employees or by the work. Upon completion of the construction,
the Contractor shall remove all temporary structures, rubbish, and waste materials resulting from his operations.

PAYMENT
68. PAYMENT FOR CHANGE ORDERS

The Owner's request for quotations on alterations to the work shall not be considered authorization to proceed with the
work prior to the issuance of a formal Change Order, nor shall such request justify any delay in existing work. Quotations
for alterations to the work shall include substantiating documentation with an itemized breakdown of Contractor and
Subcontractor costs, including labor, material, rentals, approved services, overhead, and profit. Owner may require
detailed cost data in order to substantiate the reasonableness of the proposed costs.

Any compensation paid in conjunction with the terms of a Change Order shall comprise total compensation due the
Contractor for the work or alteration defined in the Change Order. By signing the Change Order, the Contractor
acknowledges that the stipulated compensation includes payment for the work or alteration plus all payment for the
interruption of schedules, extended overhead, delay, or any other impact claim or ripple effect, and by such signing
specifically waives any reservation or claim for additional compensation in respect to the subject Change Order.

At the Owner's option, payment or credit for any alterations covered by a Change Order shall be determined by one or a
combination of the methods set forth in A, B, or C below, as applicable:

A UNIT PRICES

Those unit prices stipulated in the Proposal shall be utilized where they are applicable. In the event the Change Order
results in a change in the original quantity that is materially and significantly different from the original bid quantity, a
new unit price shall be negotiated upon demand of either party. Unit prices for new items included in the Change Order
shall be negotiated and mutually agreed upon.

B. LUMP SUM

A total lump sum for the work negotiated and mutually acceptable to the Contractor and the Owner.

Lump sum quotations for modifications to the work shall include substantiating documentation with an itemized
breakdown of Contractor and Subcontractor costs, including labor, material, rentals, approved services, overhead, and
profit, all calculated as specified under "C" below.

C. COST REIMBURSEMENT WORK

The term “cost reimbursement” shall be understood to mean that payment for the work will be made on a time and
expense basis, that is, on an accounting of the Contractor's forces, materials, equipment, and other items of cost as

required and used to do the work.

If the method of payment cannot be agreed upon prior to the beginning of the work, and the Owner directs by written
Change Order that the work be done on a cost reimbursement basis, then the Contractor shall furnish labor, and furnish
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and install equipment and materials necessary to complete the work in a satisfactory manner and within a reasonable
period of time. For the work performed, payment will be made for the documented actual cost of the following:

1. Labor including foremen for those hours they are assigned and participating in the cost reimbursement work
(actual payroll cost, including wages, fringe benefits as established by negotiated labor agreements, labor
insurance, and labor taxes as established by law). No other fixed labor burdens will be considered, unless
approved in writing by the Owner.

2. Material delivered and used on the designated work, including sales tax, if paid by the Contractor or his
Subcontractor.

3. Rental or equivalent rental cost of equipment, including necessary transportation for items having a value in
excess of $100.

Rental or equivalent rental cost will be allowed for only those days or hours during which the equipment is in
actual use. Rental and transportation allowances shall not exceed the current rental rates prevailing in the
locality. The rentals allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs,
and renewals, and no further allowances will be made for those items, unless specific agreement to that effect is

made.
4. Additional bond, as required and approved by the owner.
5. Additional insurance (other than labor insurance) as required and approved by the Owner.

In addition to items 1 through 5 above, an added fixed fee for general overhead and profit shall be negotiated and
allowed for the Contractor (or approved Subcontractor) actually executing the Cost Reimbursement work.

An additional fixed fee shall be negotiated and allowed the Contractor for the administrative handling of portions of the
work that are executed by an approved Subcontractor. No additional fixed fee will be allowed for the administrative
handling of work executed by a Subcontractor of a Subcontractor, unless by written permission from the Owner.

The added fixed fees shall be considered to be full compensation, covering the cost of general supervision, overhead,
profit, and any other general expense. The Contractor's records shall make clear distinction between the direct costs of
work paid for on a cost reimbursement basis and the costs of other work. The Contractor shall furnish the Engineer report
sheets in duplicate of each day's cost reimbursement work no later than the working day following the performance of said
work. The daily report sheets shall itemize the materials used, and shall cover the direct cost of labor and the charges for
equipment rental, whether furnished by the Contractor, Subcontractor or other forces. The daily report sheets shall
provide names or identifications and classifications of workers, the hourly rate of pay and hours worked, and also the size,
type, and identification number of equipment and hours operated.

Material charges shall be substantiated by valid copies of vendors' invoices. Such invoices shall be submitted with the
daily report sheets, or, if not available, they shall be submitted with subsequent daily report sheets. Said daily report
sheets shall be signed by the Contractor or his authorized agent.

The Owner reserves the right to furnish such materials and equipment as he deems expedient and the Contractor shall have
no claim for profit or added fees on the cost of such materials and equipment. To receive partial payments and final
payment for cost reimbursement work, the Contractor shall submit to the Engineer, detailed and complete documented
verification of the Contractor's and any of his Subcontractors' actual costs involved in the cost reimbursement work. Such
costs shall be submitted within 30 days after said work has been performed.

69. PARTIAL PAYMENTS
A GENERAL

Nothing in this Article shall be construed to affect the right, hereby reserved, to reject the whole or any part of the
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aforesaid work, should such work be later found not to comply with the provisions of the Contract Documents. All
estimated quantities of work for which partial payments have been made are subject to review and correction on the final
estimate. Payment by the Owner and acceptance by the Contractor of partial payments based on periodic estimates of
quantities of work performed shall not, in any way, constitute acceptance of the estimated quantities used as a basis for
computing the amounts of the partial payments.

B. ESTIMATE

At least 30 days before each progress payment falls due, as specified in the Supplementary Conditions, the Contractor
shall submit to the Engineer a detailed estimate of the amount earned during the preceding month for the separate portions
of the work, and request payment. As used in this Article, the words "amount earned" means the value, on the date of the
estimate for partial payment, of the work completed in accordance with the Contract Documents, and the value of
approved materials delivered to the project site suitable stored and protected prior to incorporation into the work.

Engineer will, within 7 days after receipt of each request for payment, either indicate in writing a recommendation of
payment and present the request to Owner, or return the request to Contractor indicating in writing Engineer's reasons for
refusing to recommend payment. In the latter case, Contractor may, within 7 days, make the necessary corrections and
resubmit the request.

Engineer may refuse to recommend the whole or any part of any payment if, in his opinion, it would be incorrect to make
such representations to Owner. Engineer may also refuse to recommend any such payment, or, because of subsequently
discovered evidence or the results of subsequent inspections or tests, nullify any such payment previously recommended
to such an extent as may be necessary in Engineer's opinion to protect the Owner from loss because:

1. The work is defective, or completed work has been damaged requiring correction or replacement;

2. Written claims have been made against Owner or Liens have been filed in connection with the work;

3. The Contract Price has been reduced because of Change Orders;

4. Owner has been required to correct defective work or complete the work in accordance with Article OWNER'S

RIGHT TO DO WORK;

5. Of Contractor's unsatisfactory prosecution of the work in accordance with the Contract Documents; or
6. Contractor's failure to make payment to Subcontractors or for labor, materials, or equipment.
C. DEDUCTION FROM ESTIMATE

Unless modified in the Supplementary Conditions, deductions from the estimate will be as described below:

1. The Owner will deduct from the estimate, and retain as part security, 10 percent of the amount earned for work
satisfactorily completed. A deduction and retainage of 10 percent will be made on the estimated amount earned
for approved items of material delivered to and properly stored at the jobsite but not incorporated into the work.
When the work is 50 percent complete, the Owner may reduce the retainage to 5 percent of the dollar value of all
work satisfactorily completed to date provided the Contractor is making satisfactory progress and there is no
specific cause for a greater retainage. The Owner may reinstate the retainage up to 10 percent if the Owner
determines, at his discretion, that the Contractor is not making satisfactory progress or where there is other
specific cause for such withholding.

D. QUALIFICATION FOR PARTIAL PAYMENT FOR MATERIALS DELIVERED

Unless modified in the Supplementary Conditions, qualification for partial payment for materials delivered but not yet
incorporated into the work shall be as described below:
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1. Materials, as used herein, shall be considered to be those items which are fabricated and manufactured material
and equipment. No consideration shall be given to individual purchases of less than $200 for any one item.

2. To receive partial payment for materials delivered to the site, but not incorporated in the work, it shall be
necessary for the Contractor to include a list of such materials on the Partial Payment Request. At his sole
discretion, the Engineer may approve items for which partial payment is to be made. Partial payment shall be
based on the Contractor's actual cost for the materials as evidenced by invoices from the supplier. Proper storage
and protection shall be provided by the Contractor, and as approved by the Engineer. Final payment shall be
made only for materials actually incorporated in the work and, upon acceptance of the work, all materials
remaining for which advance payments had been made shall revert to the Contractor, unless otherwise agreed,
and partial payments made for these items shall be deducted from the final payment for the work.

3. Contractor warrants and guarantees that title to all work, materials, and equipment covered by any Application for
Payment, whether incorporated in the project or not, will pass to Owner at the time of payment free and clear of
all liens, claims, security interests, and encumbrances.

4, If requested by the Engineer, the Contractor shall provide, with subsequent pay requests, invoices receipted by
the supplier showing payment in full has been made.

E. PAYMENT

After deducting the retainage and the amount of all previous partial payments made to the Contractor from the amount
earned, the amount due will be made payable to the Contractor. Recommendations for payment received by the Owner
less than 9 days prior to the scheduled day for payment will not be processed or paid until the following month.

70. CLAIMS FOR EXTRA WORK

In any case where the Contractor deems additional time or compensation will become due him under this Contract for
circumstances other than those defined in Article DELAYS AND EXTENSION OF TIME, the Contractor shall notify the
Engineer, in writing, of his intention to make claim for such time or compensation before he begins the work on which he
bases the claim, in order that such matters may be settled, if possible, or other appropriate action taken. The notice of
claim shall be in duplicate, in writing, and shall state the circumstances and the reasons for the claim, but need not state
the amount. If such notification is not given or if the Engineer is not afforded proper facilities by the Contractor for
keeping strict account of actual cost, then the Contractor hereby agrees to waive the claim for such additional time or
compensation. Such notice by the Contractor, and fact that the Engineer has kept account of the cost as aforesaid, shall
not in any way be construed as proving the validity of the claim.

No extension of time will be granted to the Contractor for delays resulting from extra work that have no measurable
impact on the completion of the total Work under this Contract. Claims for additional time or compensation shall be made
in itemized detail and submitted, in writing, to the Owner and Engineer within 10 days following completion of that
portion of the work for which the Contractor bases his claim. Failure to make the claim for additional compensation in the
manner and within the time specified above shall constitute waiver of that claim. In case the claim is found to be just, it
shall be allowed and paid for as provided in Article PAYMENT FOR CHANGE ORDERS.

71. RELEASE OF LIENS OR CLAIMS

The Contractor shall indemnify and hold harmless the Owner from all claims for labor and materials furnished under this
Contract. Prior to the final payment, the Contractor shall furnish to the Owner, as part of his final payment request, a
certification that all of the Contractor's obligations on the project have been satisfied and that all monetary claims and
indebtedness have been paid. The Contractor shall furnish complete and legal effective releases or waivers, satisfactory to
the Owner, of all liens arising out of or filed in connection with the work.

72. FINAL PAYMENT
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Upon completion of all the work under this Contract, the Contractor shall notify the Engineer, in writing, that he has
completed his part of the Contract and shall request final payment. Upon receipt of such notice the Engineer will inspect
and, if acceptable, submit to the Owner his recommendation as to acceptance of the completed work and as to the final
estimate of the amount due the Contractor. Upon approval of this final estimate by the Owner and compliance by the
Contractor with provisions in Article RELEASE OF LIENS OR CLAIMS, and other provisions as may be applicable,
the Owner shall pay to the Contractor all monies due him under the provisions of these Contract Documents.

73. NO WAIVER OF RIGHTS

Neither the inspection by the Owner, through the Engineer or any of his employees, nor any order by the Owner for
payment of money, nor any payment for, or acceptance of, the whole or any part of the work by the Owner or Engineer,
nor any extension of time, nor any possession taken by the owner or its employees, shall operate as a waiver of any
provision of this Contract, or any power herein reserved to the Owner, or any right to damages herein provided, nor shall
any waiver of any breach in this Contract be held to be a waiver of any other or subsequent breach. Acceptance or final
payment shall not be final and conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to
fraud, or as regards the Owner's rights under the warranty.

74. ACCEPTANCE OF FINAL PAYMENT
CONSTITUTES RELEASE

The acceptance by the Contractor of the final payment shall release the Owner and the Engineer, as representatives of the
Owner, from all claims and all liability to the Contractor for all things done or furnished in connection with the work, and
every act of the Owner and others relating to or arising out of the work except claims previously made in writing and still
unsettled. No payment, however, final or otherwise, shall operate to release the Contractor or his Sureties from
obligations under this Contract and the Performance Bond, Payment Bond, and other bonds and warranties, as herein
provided.
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SUPPLEMENTARY CONDITIONS

REVISIONS AND ADDITIONS TO THE GENERAL CONDITIONS

The General Conditions are hereby revised as follows:
ARTICLE 9 "ENGINEER"
Add the following:

Wherever in these Documents the word "Engineer™ appears, it shall be understood to mean
the City of Key West, Senior Project Manager or authorized representatives.

ARTICLE 12 "OWNER"
Add the following:

Wherever in these Documents the word "Owner" appears, it shall be understood to mean the
City of Key West whose address is 525 Angela Street, Key West, Florida 33040.

Add the following:

AUDITS

The owner is responsible for performing audits related to the project. Audits will be
performed on an annual basis and will be in compliance with the criteria outlined in
Section 5.04 of the Local Agency Program agreement.

Add the following:
OWNER FORCE ACCOUNT/COST EFFECTIVE JUSTIFICATION

The owner shall not provide construction or construction engineering inspection services
related to this contract without prior approval by the District LAP Administrator through
submittal of a finding of cost-effectiveness.

ARTICLE 14 "SPECIFICATIONS"

Add the following:
FEDERAL, STATE, COUNTY, AND LOCAL STANDARD SPECIFICATIONS
Where portions of the work traverse or cross federal, state, county, or local highways, roads,

or streets, and the agency in control of such property has established standard specifications
governing items of work that differ from these Specifications, the most stringent
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requirements shall apply. The Contractor shall comply with all regulations and requirements
of the Department of Transportation and the County Road Department wherever the work
traverses or crosses state or county highways.

ARTICLE 18 “INTENT OF CONTRACT DOCUMENTS”

Add the following:

GN-0717

FEDERAL GRANT REQUIREMENTS

This Project is funded by Federal Grant Money. The Contractor and Subcontractors shall
comply with the Federal Grant Requirements.

18.1 Prequalifications of Bidders: Florida Law (Chapter 337.14 F.S.) and rules of the
State of Florida, Department of Transportation (Chapter 14-22) require Contractors to be
prequalified with the Department in order to bid for the performance of Road, Bridge or
Public Transportation contracts greater than $250,000.00.

Reference Attachment A: FDOT Standard Specifications.

18.2  Access to Records: Authorized representatives of the OWNER, the Florida
department of Environmental Protection, other state agencies associated with the grant
and the United States Agency responsible for this grant shall have access to, for the
purpose of inspection, any books, documents, papers, and records of the
CONTRACTOR that are pertinent to this Agreement/Contract. The CONTRACTOR
shall retain all books, documents, papers, and records pertinent to this
Agreement/Contract for a period of five years after receiving and accepting final
payment under his Agreement/Contract.

18.3  Access to Work Sites: Authorized representatives of the OWNER, the Florida
Department of Environmental Protection (FDEP), other state agencies associated with
this grant, and the United States Agency responsible for this grant shall have access to
the Work site(s) at any reasonable time. The CONTRACTOR shall cooperate
(including making available working copies of documents and supplementary
materials) during Work site inspections conducted by the OWNER and state and
federal agencies.

18.4 Debarment and Suspension (Executive Order 12549)
Reference Attachment B: Suspension and Debarment Certification

18.4.1 If the price of this Agreement/Contract equals or exceeds $25,000, the OWNER
shall not award this Agreement/Contract, nor permit any lower-tier goods or services
(including construction) subcontract with a price equaling or exceeding $25,000 to be
awarded, to any party that is debarred or suspended or is otherwise excluded from, or
ineligible for participation in, Federal assistance programs under Executive Order 12549
(Debarment and Suspension).

18.4.2 The attention of all bidders or prospective contractors (including the
CONTRACTOR) is directed to the certification/clause entitled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered
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Transactions.” Which has been extracted from Appendix B to 40 CFR Part 32 and
included as Appendix A to these Supplementary Conditions? The certification/clause
entitled “Certification

Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier
Covered Transactions.” Is applicable to this Agreement/Contract if the price of this
Agreement/Contract equals or exceeds $25,000.

18.4.3 If bidders or prospective contractors (including the CONTRACTOR), or any
prospective subcontractors at any tier, intend to let any lower-tier goods or services
(including construction) subcontracts for any portion of the Work, they shall physically
include the certification/clause entitled Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — Lower Tier Covered Transactions which is
included as Appendix A to these Supplementary Conditions, in all lower-tier goods and
services (including construction) subcontracts with a price equaling or exceeding
$25,000 and in all solicitations for such subcontracts.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY,
AND VOLUNTARY EXCLUSION - LOWER TIER COVERED TRANSACTIONS

Note: This certification/clause has been extracted from Appendix B to 40 CFR Part 32

is applicable to all goods and services (including construction) contracts and subcontracts
with a price equaling or exceeding $25,000 and in all solicitations for such contracts and
subcontracts.

Instructions for Certification:

1. By signing and submitting this Proposal, the prospective lower tier participant is
providing the certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the
person to whom this Proposal is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

4. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause, have the meanings set out
in the Definitions and Coverage sections of rules implementing Executive Order 12549.
You may contact the person to which this Proposal is submitted for assistance in
obtaining a copy of those regulations.

NORTHSIDE DRIVE STORMWATER MITIGATION SUPPLEMENTARY CONDITIONS
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5. The prospective lower tier participant agrees by submitting this Proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
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tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this Proposal that it
will include this clause titled “Certification Regarding Debarment, Suspension,
Ineligibility and VVoluntary Exclusion-Lower Tier Covered Transactions,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which
it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of a participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded
from participation in this transaction, in addition to other remedies available to the
Federal Government, the department or agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility, and VVoluntary Exclusion —
Lower Tier Covered Transactions

1 The prospective lower tier participant certifies, by submission of this Proposal,
that neither it nor its principals is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2 Where the prospective lower tier participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach an
explanation to this Proposal.

3 The Prospective Lower-Tier Participant Also Certifies that it and its Principals:
a. Have not within a three-year period preceding this Proposal

been convicted of or had a civil judgment rendered against them for
NORTHSIDE DRIVE STORMWATER MITIGATION SUPPLEMENTARY
CONDITIONS

commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)

transaction or contract under a public transaction; violation of Federal

or State anti-trust statutes or commission of embezzlement, theft,

forgery, bribery, falsification or destruction of records, making false

statements, or receiving stolen property;

b. Are not presently indicated for or otherwise criminally or civilly

charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (3)(a) of
this certification; and

c. Have not within a three-year period preceding this Proposal had one or
more public transactions (Federal, State or local) terminated for cause

or default. Where the prospective lower-tier participant is unable to
certify to any of the above, such prospective participant shall attach an
explanation to this Proposal.

Reference Attachment B: Suspension and Disbarment

18.5 Equal Employment Opportunity:
Reference Attachment C: Executive Order 11246

18.5.1 The Contractor, Sub Recipient or Subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the recipient
deems appropriate.

18.6 Disadvantaged Business Enterprise:

Reference Attachment D: DBE Special Provisions; the DBE participation goal established by
the City of Key West is 8.18%, which is consistent with the goal set by Florida Department of
Transportation’s (FDOT) Disadvantaged Business Enterprise (DBE) program. The City
encourages all of its contractors to obtain bids and quotes from Certified DBEs. FDOT, as well
as the City’s Grants Administrator, offers assistance in reaching out to DBEs in an effort to
locate DBEs capable of performing work relevant to the project.

18.7 Minority Owned Business Enterprise: Utilization of minority and
Women-Owned firms and enterprises are encouraged.

18.8 Buy America/Foreign Contractor and Supply Restrictions:
Reference Attachment E: FDOT Supplemental Specification

18.9 Prohibition Against Convict Produced Materials
Reference Attachment F: FDOT Supplemental Specification

18.10 FHWA 1273
Reference Attachment G: Required Contract Provisions

18.11 Lobbying:
Reference Attachment H: Disclosure of Lobbying Activities

18.12 Non-Collusion Provision
Reference Attachment I: Non-Collusion Declaration

18.13 Prevailing Minimum Wage Compliance:
Reference Attachment J: Davis-Bacon Wage Table
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18.14 Salvage Credits
In accordance with 49 CFR 18.36, salvage credits will not be allowed in this Contract.

18.15 Standardized Change Condition Contract Clauses:
Standardized Changed Conditions per 23 CFR 635.109 apply to this Contract.

18.16 Per 23 CFR 635.409, preferences for State and Local Materials will not be allowed in

this contract.

18.17 Indian Preference on Federal-Aid Projects (Labor & Employment): If utilized, FHWA

approval must be obtained of provision complying with 23 CFR 635.117.

18.18 Patented/Proprietary Materials

Per 23 CFR 635.411, Patented/Proprietary Materials will not be allowed in this contract
unless there is a public interest finding approved by FDOT. The finding approved by
FDOT should be included in the bid documents.

18.19 Public Agencies in Competition with the Private Sector

In accordance with 23 CFR 635.112(e), public agencies competing with businesses in the
private sector will not be allowed in this contract.

18.20 Publicly Owned Equipment

In accordance with 23 CFR 635.106, the usage of publicly owned equipment will not be
allowed in this contract.

ARTICLE 29 "LINES AND GRADES"

Add the following:

GN-0717

It will be the Contractor's responsibility to layout the work and to transfer elevations from
benchmarks. Where new construction connects to existing facilities, the Contractor shall
check and establish the exact location prior to construction of the facilities.

The Contractor shall furnish all surveys, labor, and equipment, including setting all
alignment and gradient, grade stakes, batter boards, and everything necessary to lay out his
work. The Contractor shall be responsible for maintaining and re-establishing at his
expense, all control points. After completion of his construction, he shall reset all
permanent monuments at their original locations and elevations.

The Engineer may check all layout work, and the Contractor shall furnish all necessary
labor, equipment, and materials, and shall cooperate and assist the Engineer in making such
checks.

The dimensions for lines and elevations for grades of the structures, appurtenances, and
utilities will be shown on Drawings, together with other pertinent information required for
laying out the work. If site conditions vary from those indicated, the Contractor shall notify
the Engineer immediately, who will make any minor adjustment as required.
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ARTICLE 34 “INSURANCE AND LIABILITY”

SubArticle A “GENERAL”

Add the following after first sentence:

All insurance required by this contract shall contain a “waiver of subrogation” provision
whereas the contractor’s insurer waives any claim against the City of Key West.

ARTICLE 34 “INSURANCE AND LIABILITY”

Add the following:

A

Workers’ Compensation: Insurance covering all employees meeting Statutory Limits in
compliance with the applicable state and federal laws. The coverage must include
Employer’s Liability with a limit of $1,000,000.00 each accident.

. Comprehensive General Liability: Coverage shall have a minimum limits of $2,000,000 Per

Occurrence, Combined Single Limit for Bodily Injury Liability and Property Damage
Liability. This shall include Premises and/or Operations; Independent Contractors; Products
and/or Completed Operations; Broad Form Property Damage, XCU and a Contractual
Liability endorsement.

Business Auto Liability: Shall have a minimum limit of $1,000,000 Per Occurrence,
Combined Single Limit for Bodily Injury Liability and property Damage Liability. This shall
include: Owned Vehicles, Hired and Non-Owned Vehicles and Employees Non-Ownership.

Excess/Umbrella Liability shall have minimum limits of $2,000,000 per
occurrence/aggregate.

It shall be the responsibility of the CONTRACTOR to ensure that all subcontractors comply
with the same insurance requirements that he is required to meet.

Certificates of insurance meeting the required insurance provisions shall be forwarded to
Engineer, OWNER’s and Risk Management. A copy of Sample Form is attached.

ARTICLE 34 “INSURANCE AND LIABILITY”

Add the following Avrticle:

GN-0717

SURETY AND INSUREER QUALIFICATIONS

All bonds, insurance contracts, and certificates of insurance shall be either executed by or
countersigned by a licensed resident agent of the Surety or insurance company, having
his place of business in the State of Florida, and in all ways complying with the insurance
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laws of the State of Florida. Further, the said Surety or insurance company shall be duly
licensed and qualified to do business in the State of Florida.

ARTICLE 34 “INSURANCE AND LIABILITY”

Include the City of Key West as additional insureds.

ARTICLE 35 “INDEMNITY”

Add the following:

The obligation of the CONTRACTOR under this Article shall be limited to the
contractual liability as specified in the Supplementary Conditions, Article INSURANCE
AND LIABILITY.

ARTICLE 39 "CODES, ORDINANCES, PERMITS, AND LICENSES"

Add the following:

GN-0717

A PERMIT FOR WORK WITHIN THE FEDERAL, COUNTY, AND/OR STATE

RIGHTS-OF-WAY

The Owner will obtain from the county and/or state the necessary permit for work within the
rights-of-way. A copy of the permit is available at the office of the Owner. The Contractor
shall abide by all regulations and conditions stipulated in the permits, and such conditions
and requirements are hereby made a part of these Supplementary Conditions, as fully and
completely as though the same were fully set forth herein. The Contractor shall examine the
permits granted to the Owner, by the county and/or state. Failure to do so will not relieve
the Contractor from compliance with the requirements stated therein.

The Contractor shall prepare, submit, and have approved at his expense traffic maintenance
plans required by federal, state, county, and local agencies having jurisdiction.

B. PERMIT FOR WORK WITHIN LOCAL RIGHTS-OF-WAY
The Contractor shall obtain from the City of Key West the necessary permits for work

within the rights-of-way. The Contractor shall abide by all regulations and conditions,
including maintenance of traffic.

C. PUBLIC WORKS COMPLIANCE ACT
1. GENERAL
If the Contract amount exceeds $25,000, the Contractor shall abide by the

requirements of the State Public Works Compliance Act, Section 446.101 Florida
Statutes. The Act generally requires the Contractor to:
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2.

Participate in registered training programs with the State of
Florida.

Hire for the duration of the Contract, a ratio of at least one
registered apprentice or trainee to every five journeymen
working on the project.

Prior to the commencement of the work, submit a letter of
intent to the Bureau of Apprenticeship and to others as
required by the Act.

Prepare and submit quarterly to the Bureau of
Apprenticeship, records of employment on report form
BAP-500.

ADMINISTRATION

Administration of the apprenticeship program for this Contract will be under the
designated area field office of the Bureau of Apprenticeship.

D. NOISE ORDINANCE

The Contractor shall comply with the City of Key West Noise Ordinance.

E. "LICENSES"

Within 10 days of Notice of Award, the successful Bidder must represent that he holds all
applicable state, county, and City of Key West licenses and permits required to do business
as a contractor with respect to the work described in the Contract Documents.

Further, the successful Bidder must, within 10 days of Notice of Award, furnish
documentation showing that, as a minimum, he has complied with the provisions of Chapter
18 of the Code of Ordinances of the City of Key West in order to enter into the Agreement
contained in the Contract Documents.

Specifically, within 10 days after Notice of Award, the successful Bidder must demonstrate
that he holds, as a minimum, the following licenses and certificates:

A

B.

City of Key West, Engineering Contractor Class I license.

Holds a valid Certificate of Competency issued by the Director of the
Building Department, which shall be valid throughout the Contract time.

Holds a valid occupational license issued by the City of Key West.
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ARTICLE 42 "SAFETY"

Add the following sub article:

OCCUPATIONAL SAFETY AND HEALTH

The Contractor shall observe and comply with all applicable local, state, and federal
occupational safety and health regulations during the prosecution of work under this
Contract. In addition, full compliance by the Contractor with the U.S. Department of
Labor's Occupational Safety and Health Standards, as established in Public Law 91-596,
will be required under the terms of this Contract.

ARTICLE 43 "PROTECTION OF WORK AND PROPERTY"

Add the following Atrticle:

HISTORIC PRESERVATION

The Contractor shall comply with Florida's Archives and Historic Act (Florida Statutes,
Chapter 267) and the regulations of the local historic preservation board as applicable and
protect against the potential loss or destruction of significant historical or archaeological
data, sites, and properties in connection with the project.

ARTICLE 45 "MATERIALS AND APPLIANCES"

Add the following to the end of the first paragraph:

At contract completion, no equipment purchased by the contractor shall be transferred to
state or local ownership.

ARTICLE 57 “OWNERS RIGHT TO TRANSFER EMPLOYMENT”

Add the following Article:

GN-0717

TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION

A. Owner shall have the right to terminate this Contract without cause by written notice
of Termination to the Contractor. In the event of such termination for convenience, the
Contractor’s recovery against the Owner shall be limited to that portion of the Contract
amount earned through the date of termination, together with any retainage withheld and
reasonable termination expenses incurred. Contractor shall not be entitled to any other or
further recovery against the Owner, including, but not limited to, damages or any
anticipated profit on portions of the Work not performed.

B. The Owner shall have the right to suspend all or any portions of the Work upon
giving the Contractor prior written notice of such suspension. If all or any portion of the
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Work is so suspended, the Contractor shall be entitled to reasonable costs, expenses and
time extension associated with the suspension.

ARTICLE 69 "PARTIAL PAYMENTS"
Delete the first paragraph of Article "PARTIAL PAYMENTS" and substitute the following:

No more than once each month the Contractor shall submit to the Engineer a detailed
estimate of the amount earned during the preceding month for the separate portions of the
work and request payment. As used in this Article the words "amount earned” means the
value, on the date of the estimate, for partial payment of the work completed in accordance
with the Contract Documents and the value of approved materials delivered to the project
site suitably stored and protected prior to incorporation into the work.

ARTICLE 69"PARTIAL PAYMENTS"
Add the following:

Payment will be made by the Owner to the Contractor within 40 days
receipt of the written recommendation of payment from the Engineer.

ARTICLE 69 "PARTIAL PAYMENTS"

Delete Subarticle C "DEDUCTION FROM ESTIMATE" in its entirety and substitute the
following:

DEDUCTION FROM ESTIMATE
The Owner will deduct from the estimate and retain as part security 10 percent of the
amount earned for work satisfactorily completed. A deduction and retainage of 10 percent
will be made on the estimated amount earned for approved items of material delivered to
and properly stored at the jobsite but not incorporated into the work.

ARTICLE 69 "PARTIAL PAYMENT"

Delete Subarticle E "PAYMENT" in its entirety and substitute the following:
PAYMENT
After deducting the retainage and the amount of all previous partial payments made to the
Contractor from the amount earned the amount due will be made payable to the Contractor.
Recommendations for payment received by the Owner less than 40 days prior to the
scheduled day for payment will not be processed or paid until the following month.

ARTICLE 72 "FINAL PAYMENT"

Delete Article "FINAL PAYMENT" in its entirety and substitute the following:
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FINAL PAYMENT

Upon completion of the work the Contractor shall notify the Engineer, in writing, that he has
completed it and shall request final payment. The Contractor shall be responsible for
keeping an accurate and detailed record of his actual construction. Upon completion of
construction and before final acceptance and payment the Contractor shall furnish the
Engineer record drawings of his construction. Upon receipt of a request for final payment
and the record drawings the Engineer will inspect and, if acceptable, submit to the Owner
his recommendation as to acceptance of the completed work and as to the final estimate of
the amount due the Contractor. Upon approval of this final estimate by the Owner and
compliance by the Contractor with provisions in Article RELEASE OF LIENS OR
CLAIMS, and other provisions as may be applicable, the Owner shall pay to the Contractor
all monies due him under the provisions of these Contract Documents.

ARTICLE 75 "ADDITIONAL CONTRACT REQUIREMENTS"

GN-0717

Add attachments A through J below:
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ATTACHMENT A: FDOT STANDARD SPECIFICATIONS

2-1 Prequalification of Bidders.

Except as noted below, prequalify with the Department to be eligible to bid. The Department publishes
regulations covering prequalification of bidders under separate cover.

The Department does not require the Contractor to be prequalified if bidding construction contracts of
$250,000 or less if constructing buildings.

For construction contracts exceeding $250,000 in amount, file an application for qualification on forms
furnished by the Department, giving detailed information with respect to financial resources, equipment,
past record, personnel, and experience. For qualified applicants, the Department will issue a certificate
fixing the types of work and the aggregate amount of work that the Department allows the prequalified
bidder to have under contract at any one time.

A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity crime may not submit the following:

(a) A bid on a contract to provide any goods or services to a public entity.

(b) A bid on a contract with a public entity for the construction or repair of a public building or public
work.

(c) Bids on leases of real property to a public entity.

A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant
under a contract with any public entity, and may not transact business with any public entity in excess of
the threshold amount provided in Section 287.017 F.S., for Category Two. All restrictions apply for a
period of 36 months from the date of placement on the convicted vendor list.

All prequalified Contractors bidding on any Contract must include with their bid proposal a copy of their
Certification of Current Capacity (Form 375-020-22) and Status of Contracts On Hand (Form 375-020-
21).
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ATTACHMENT B: SUSPENSION AND DEBARMENT CERTIFICATION

CERTIFICATION REGARDING DEBARMENTS, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION-LOWER TIER FEDERALLY FUNDED TRANSACTIONS

1. The undersigned hereby certifies that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. The undersigned also certifies that it and its principals:

(a) Have not within a three-year period preceding this certification been convicted of or had a civil
judgment rendered

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State anti-trust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property.

(b) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph 2.(a) of this
Certification; and

(c) Have not within a three-year period preceding this certification had one or more public transactions
(Federal, State or local) terminated for cause or default.

3. Where the undersigned is unable to certify to any of the statements in this certification, an explanation
shall be attached to this certification.

Dated this day of, 20 .
By
Authorized Signature/Contractor

Typed Name/Title

Contractor's Firm Name

Street Address

Building, Suite Number

City/State/Zip Code

Area Code/Telephone Number
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ATTACHMENT C: EXECUTIVE ORDER 11246

Executive Order 11246 - Equal Employment Opportunity

SOURCE: The provisions of Executive Order 11246 of Sept. 24, 1965, appear at 30 FR 12319, 12935,
3 CFR, 1964-1965 Comp., p.339, unless otherwise noted.

Under and by virtue of the authority vested in me as President of the United States by the
Constitution and statutes of the United States, it is ordered as follows:

Part | - Nondiscrimination in Government Employment

[Part I superseded by EO 11478 of Aug. 8, 1969, 34 FR 12985, 3 CFR, 1966-1970 Comp., p. 803]
Part Il - Nondiscrimination in Employment by Government Contractors and Subcontractors
Subpart A - Duties of the Secretary of Labor

SEC. 201. The Secretary of Labor shall be responsible for the administration and enforcement of Parts 11
and 111 of this Order. The Secretary shall adopt such rules and regulations and issue such orders as are
deemed necessary and appropriate to achieve the purposes of Parts 1l and I11 of this Order.

[Sec. 201 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]
Subpart B - Contractors' Agreements

SEC. 202. Except in contracts exempted in accordance with Section 204 of this Order, all Government
contracting agencies shall include in every Government contract hereafter entered into the following
provisions:

"During the performance of this contract, the contractor agrees as follows:

"(1) The contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to their
race, color, religion, sex or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer setting forth the provisions
of this nondiscrimination clause.

"(2) The contractor will, in all solicitations or advancements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex or national origin.
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"(3) The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice, to be provided by the
agency contracting officer, advising the labor union or workers' representative of the contractor's
commitments under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.

"(4) The contractor will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

"(5) The contractor will furnish all information and reports required by Executive Order No. 11246 of
September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the contracting agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

"(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or
with any of such rules, regulations, or orders, this contract may be cancelled, terminated, or suspended
in whole or in part and the contractor may be declared ineligible for further Government contracts in
accordance with procedures authorized in Executive Order No. 11246 of Sept. 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order No. 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided
by law.

"(7) The contractor will include the provisions of paragraphs (1) through (7) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions
will be binding upon each subcontractor or vendor. The contractor win take such action with respect to
any subcontract or purchase order as may be directed by the Secretary of Labor as

a means of enforcing such provisions including sanctions for noncompliance: Provided, however, that in
the event the contractor becomes involved in, or is threatened with, litigation with a subcontractor or
vendor as a result of such direction, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.” [Sec. 202 amended by EO 11375 of Oct. 13,
1967, 32 FR 14303, 3 CFR, 1966-1970 Comp., p. 684, EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR,
1978 Comp., p. 230]

SEC. 203. Each contractor having a contract containing the provisions prescribed in Section 202 shall
file, and shall cause each of his subcontractors to file, Compliance Reports with the contracting agency
or the Secretary of Labor as may be directed. Compliance Reports shall be filed within such times and
shall contain such information as to the practices, policies, programs, and employment policies,
programs, and employment statistics of the contractor and each subcontractor, and shall be in such form,
as the Secretary of Labor may prescribe.

(b) Bidders or prospective contractors or subcontractors may be required to state whether they
have participated in any previous contract subject to the provisions of this Order, or any preceding
similar Executive order, and in that event to submit, on behalf of themselves and their proposed
subcontractors, Compliance Reports prior to or as an initial part of their bid or negotiation of a contract.

(c) Whenever the contractor or subcontractor has a collective bargaining agreement or other
contract or understanding with a labor union or an agency referring workers or providing or supervising
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apprenticeship or training for such workers, the Compliance Report shall include such information as to
such labor union's or agency's practices and policies affecting compliance as the Secretary of Labor may
prescribe: Provided, That to the extent such information is within the exclusive possession of a labor
union or an agency referring workers or providing or supervising apprenticeship or training and such
labor union or agency shall refuse to furnish such information to the contractor, the contractor shall so
certify to the Secretary of Labor as part of its Compliance Report and shall set forth what efforts he has
made to obtain such information.

(d) The Secretary of Labor may direct that any bidder or prospective contractor or subcontractor
shall submit, as part of his Compliance Report, a statement in writing, signed by an authorized officer or
agent on behalf of any labor union or any agency referring workers or providing or supervising
apprenticeship or other training, with which the bidder or prospective contractor deals, with

supporting information, to the effect that the signer's practices and policies do not discriminate on the
grounds of race, color, religion, sex or national origin, and that the signer either will affirmatively
cooperate in the implementation of the policy and provisions of this Order or that it consents and agrees
that recruitment, employment, and the terms and conditions of employment under the proposed contract
shall be in accordance with the purposes and provisions of the order. In the event that the union, or the
agency shall refuse to execute such a statement, the Compliance Report shall so certify and set forth
what efforts have been made to secure such a statement and such additional factual material as the
Secretary of Labor may require.

[Sec. 203 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966-1970 Comp., p. 684;
EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 204. The Secretary of Labor may, when he/she deems that special circumstances in the national
interest so require, exempt a contracting agency from the requirement of including any or all of the
provisions of Section 202 of this Order in any specific contract, subcontract, or purchase order. The
Secretary of Labor may, by rule or regulation, also exempt certain classes of contracts, subcontracts, or
purchase orders (1) whenever work is to be or has been performed outside the United States and no
recruitment of workers within the limits of the United States is involved,

(2) for standard commercial supplies or raw materials; (3) involving less than specified amounts of
money or specified numbers of workers; or (4) to the extent that they involve subcontracts below a
specified tier. The Secretary of Labor may also provide, by rule, regulation, or order, for the exemption
of facilities of a contractor which are in all respects separate and distinct from activities of the contractor
related to the performance of the contract: Provided, That such an exemption will not interfere with or
impede the effectuation of the purposes of this Order: And provided further, That in the absence of such
an exemption, all facilities shall be covered by the provisions of this Order.

Subpart C - Powers and Duties of the Secretary of Labor and the Contracting Agencies

SEC. 205. The Secretary of Labor shall be responsible for securing compliance by all Government
contractors and subcontractors with this Order and any implementing rules or regulations. All
contracting agencies shall comply with the terms of this Order and any implementing rules, regulations,
or orders of the Secretary of Labor. Contracting agencies shall cooperate with the Secretary of Labor
and shall furnish such information and assistance as the Secretary may require.

[Sec. 205 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 206. The Secretary of Labor may investigate the employment practices of any Government
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contractor or subcontractor to determine whether or not the contractual provisions specified in Section
202 of this Order have been violated. Such investigation shall be conducted in accordance with the
procedures established by the Secretary of Labor.

(b) The Secretary of Labor may receive and investigate complaints by employees or prospective
employees of a Government contractor or subcontractor which allege discrimination contrary to the
contractual provisions specified in Section 202 of this Order.

[Sec. 206 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 207. The Secretary of Labor shall use his/her best efforts, directly and through interested Federal,
State, and local agencies, contractors, and all other available instrumentalities to cause any labor union
engaged in work under Government contracts or any agency referring workers or providing or
supervising apprenticeship or training for or in the course of such work to cooperate in the
implementation of the purposes of this Order. The Secretary of Labor shall, in appropriate cases, notify
the Equal Employment Opportunity Commission, the Department of Justice, or other appropriate
Federal agencies whenever it has reason to believe that the practices of any such labor organization or
agency violate Title VI or Title VII of the Civil Rights Act of 1964 or other provision of Federal law.

[Sec. 207 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 208. The Secretary of Labor, or any agency, officer, or employee in the executive branch of the
Government designated by rule, regulation, or order of the Secretary, may hold such hearings, public or
private, as the Secretary may deem advisable for compliance, enforcement, or educational purposes.

(b) The Secretary of Labor may hold, or cause to be held, hearings in accordance with Subsection of this
Section prior to imposing, ordering, or recommending the imposition of penalties and sanctions under
this Order. No order for debarment of any contractor from further Government contracts under Section
209(6) shall be made without affording the contractor an opportunity for a hearing.

Subpart D - Sanctions and Penalties

SEC. 209. In accordance with such rules, regulations, or orders as the Secretary of Labor may issue or
adopt, the Secretary may:

(1) Publish, or cause to be published, the names of contractors or unions which it has concluded
have complied or have failed to comply with the provisions of this Order or of the rules, regulations, and
orders of the Secretary of Labor.

(2) Recommend to the Department of Justice that, in cases in which there is substantial or
material violation or the threat of substantial or material violation of the contractual provisions set forth
in Section 202 of this Order, appropriate proceedings be brought to enforce those provisions, including
the enjoining, within the limitations of applicable law, of organizations, individuals, or groups who
prevent directly or indirectly, or seek to prevent directly or indirectly, compliance with the provisions of
this Order.

(3) Recommend to the Equal Employment Opportunity Commission or the Department of Justice
that appropriate proceedings be instituted under Title VII of the Civil Rights Act of 1964.

(4) Recommend to the Department of Justice that criminal proceedings be brought for the
furnishing of false information to any contracting agency or to the Secretary of Labor as the case may
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be.

(5) After consulting with the contracting agency, direct the contracting agency to cancel,
terminate, suspend, or cause to be cancelled, terminated, or suspended, any contract, or any portion or
portions thereof, for failure of the contractor or subcontractor to comply with equal employment
opportunity provisions of the contract. Contracts may be cancelled, terminated, or suspended absolutely
or continuance of contracts may be conditioned upon a program for future compliance approved by the
Secretary of Labor.

(6) Provide that any contracting agency shall refrain from entering into further contracts, or
extensions or other modifications of existing contracts, with any noncomplying contractor, until such
contractor has satisfied the Secretary of Labor that such contractor has established and will carry out

personnel and employment policies in compliance with the provisions of this Order.

(b) Pursuant to rules and regulations prescribed by the Secretary of Labor, the Secretary shall
make reasonable efforts, within a reasonable time limitation, to secure compliance with the contract
provisions of this Order by methods of conference, conciliation, mediation, and persuasion before
proceedings shall be instituted under subsection (a)(2) of this Section, or before a contract shall be
cancelled or terminated in whole or in part under subsection (a)(5) of this Section.

[Sec. 209 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 210. Whenever the Secretary of Labor makes a determination under Section 209, the Secretary
shall promptly notify the appropriate agency. The agency shall take the action directed by the Secretary
and shall report the results of the action it has taken to the Secretary of Labor within such time as the
Secretary shall specify. If the contracting agency fails to take the action

directed within thirty days, the Secretary may take the action directly.
[Sec. 210 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p 230]

SEC. 211. If the Secretary shall so direct, contracting agencies shall not enter into contracts with any
bidder or prospective contractor unless the bidder or prospective contractor has satisfactorily complied
with the provisions of this Order or submits a program for compliance acceptable to the Secretary of
Labor.

[Sec. 211 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 212. When a contract has been cancelled or terminated under Section 209(a)(5) or a contractor has
been debarred from further Government contracts under Section 209(a)(6) of this Order, because of
noncompliance with the contract provisions specified in Section 202 of this Order, the Secretary of
Labor shall promptly notify the Comptroller General of the United States.

[Sec. 212 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

Subpart E - Certificates of Merit

SEC. 213. The Secretary of Labor may provide for issuance of a United States Government Certificate
of Merit to employers or labor unions, or other agencies which are or may hereafter be engaged in work

under Government contracts, if the Secretary is satisfied that the personnel and
employment practices of the employer, or that the personnel, training, apprenticeship, membership,
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grievance and representation, upgrading, and other practices and policies of the labor union or other
agency conform to the purposes and provisions of this Order.

SEC. 214. Any Certificate of Merit may at any time be suspended or revoked by the Secretary of Labor
if the holder thereof, in the judgment of the Secretary, has failed to comply with the provisions of this
Order.

SEC. 215. The Secretary of Labor may provide for the exemption of any employer, labor union, or
other agency from any reporting requirements imposed under or pursuant to this Order if such
employer, labor union, or other agency has been awarded a Certificate of Merit which has not been
suspended or revoked.

Part 111 - Nondiscrimination Provisions in Federally Assisted Construction Contracts

SEC. 301. Each executive department and agency, which administers a program involving Federal
financial assistance shall require as a condition for the approval of any grant, contract, loan, insurance,
or guarantee thereunder, which may involve a construction contract, that the applicant for Federal
assistance undertake and agree to incorporate, or cause to be

incorporated, into all construction contracts paid for in whole or in part with funds obtained fromthe
Federal Government or borrowed on the credit of the Federal Government pursuant to such grant,
contract, loan, insurance, or guarantee, or undertaken pursuant to any Federal program involving such
grant, contract, loan, insurance, or guarantee, the provisions prescribed for Government contracts by
Section 202 of this Order or such modification thereof, preserving in substance the contractor's
obligations thereunder, as may be approved by the Secretary of Labor, together with such additional
provisions as the Secretary deems appropriate to establish and protect the interestof the United States in
the enforcement of those obligations. Each such applicant shall also undertake and agree (1) to assist and
cooperate actively with the Secretary of Labor in obtaining the compliance of contractors and
subcontractors with those contract provisions and with the rules, regulations and relevant orders of the
Secretary, (2) to obtain and to furnish to the Secretary of Labor such information as the Secretary may
require for the supervision of such compliance, (3) to carry out sanctions and penalties for violation of
such obligations imposed upon contractors and subcontractors by the Secretary of Labor pursuant to Part
I1, Subpart D, of this Order, and (4) to

refrain from entering into any contract subject to this Order, or extension or other modification of such a
contract with a contractor debarred from Government contracts under Part 11, Subpart D, of this Order.

[Sec. 301 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 302. "Construction contract” as used in this Order means any contract for the construction,
rehabilitation, alteration, conversion, extension, or repair of buildings, highways, or other
improvements to real property.

(b) The provisions of Part Il of this Order shall apply to such construction contracts, and for
purposes of such application the administering department or agency shall be considered the contracting
agency referred to therein.

(c) The term "applicant™ as used in this Order means an applicant for Federal assistance or, as
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determined by agency regulation, other program participant, with respect to whom an application for any
grant, contract, loan, insurance, or guarantee is not finally acted upon prior to the effective date of this
Part, and it includes such an applicant after he/she becomes a recipient of such Federal assistance.

SEC. 303. The Secretary of Labor shall be responsible for obtaining the compliance of such
applicants with their undertakings under this Order. Each administering department and agency is
directed to cooperate with the Secretary of Labor and to furnish the Secretary such information and
assistance as the Secretary may require in the performance of the Secretary's functions under this Order.

(b) In the event an applicant fails and refuses to comply with the applicant's undertakings
pursuant to this Order, the Secretary of Labor may, after consulting with the administering department
or agency, take any or all of the following actions: (1) direct any administering department or agency to
cancel, terminate, or suspend in whole or in part the agreement, contract or other arrangement with such
applicant with respect to which the failure or refusal occurred; (2) direct any administering department
or agency to refrain from extending any further assistance to the applicant under the program with
respect to which the failure or refusal occurred until satisfactory assurance of future compliance has
been received by the Secretary of Labor from such applicant; and (3) refer the case to the Department of
Justice or the Equal Employment Opportunity Commission for appropriate law

enforcement or other proceedings.

(c) In no case shall action be taken with respect to an applicant pursuant to clause (1) or (2) of
subsection (b) without notice and opportunity for hearing.

[Sec. 303 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 304. Any executive department or agency which imposes by rule, regulation, or order
requirements of nondiscrimination in employment, other than requirements imposed pursuant to this
Order, may delegate to the Secretary of Labor by agreement such responsibilities with respect to
compliance standards, reports, and procedures as would tend to bring the administration of such
requirements into conformity with the administration of requirements imposed under this Order:
Provided, That actions to effect compliance by recipients of Federal financial assistance with
requirements imposed pursuant to Title VI of the Civil Rights Act of 1964 shall be taken in conformity
with the procedures and limitations prescribed in Section 602 thereof and the regulations of the
administering department or agency issued thereunder.

Part IV - Miscellaneous

SEC. 401. The Secretary of Labor may delegate to any officer, agency, or employee in the Executive
branch of the Government, any function or duty of the Secretary under Parts Il and 111 of this Order.

[Sec. 401 amended by EO 12086 of Oct. 5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230]

SEC. 402. The Secretary of Labor shall provide administrative support for the execution of the
program known as the "Plans for Progress."

SEC. 403. Executive Orders Nos. 10590 (January 19, 1955), 10722 (August 5, 1957), 10925 (March 6,
1961), 11114 (June 22, 1963), and 11162 (July 28, 1964), are hereby superseded and the President's
Committee on Equal Employment Opportunity established by Executive Order No. 10925 is hereby
abolished. All records and property in the custody of the Committee shall be transferred to the Office of
Personnel Management and the Secretary of Labor, as appropriate.
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(b) Nothing in this Order shall be deemed to relieve any person of any obligation assumed or imposed
under or pursuant to any Executive Order superseded by this Order. All rules, regulations, orders,
instructions, designations, and other directives issued by the President's Committee on Equal
Employment Opportunity and those issued by the heads of various departments or agencies under or
pursuant to any of the Executive orders superseded by this Order, shall, to the extent that they are not
inconsistent with this Order, remain in full force and effect unless and until revoked or superseded by
appropriate authority. References in such directives to provisions of the superseded orders shall be
deemed to be references to the comparable provisions of this Order.

[Sec. 403 amended by EO 12107 of Dec. 28, 1978, 44 FR 1055, 3 CFR, 1978 Comp., p, 264]
SEC. 404. The General Services Administration shall take appropriate action to revise the standard
Government contract forms to accord with the provisions of this Order and of the rules and regulations

of the Secretary of Labor.

SEC. 405. This Order shall become effective thirty days after the date of this Order.
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ATTACHMENT D: DBE SPECIAL PROVISIONS

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM.
(REV 6-6-02) (FA 7-17-02) (1-03)

SECTION 7 (Pages 55-71) is expanded by the following:

7-24 Disadvantaged Business Enterprise Program.

7-24.1 General: Prior to award of the Contract, have an approved DBE Affirmative Action Program Plan
filed with the Equal Opportunity Office. Update and resubmit the plan every three years. No Contract will
be awarded until the Department approves the Plan. The DBE Affirmative Action Program Plan and
commitment to carry out the Plan must be incorporated into and become a part of the awarded Contract.
Failure to keep these commitments will be deemed noncompliance with these Specifications and a breach of
the Contract. Take all necessary and reasonable steps to ensure that FDOT Certified Disadvantaged
Business Enterprises, as defined in 49 CFR Part 26 and DOT Rule Chapter 14-78, have the opportunity to
participate in, compete for and perform subcontracts. Do not discriminate on the basis of age, race, color,
religion, national origin, sex or disability in the award and performance of DOT assisted Contracts.

7-24.2 Plan Requirements: Include the following in the DBE Affirmative Action Program Plan:

(a) A policy statement, expressing a commitment to use DBEs in all aspects of contracting to the maximum
extent feasible. The policy making body must issue a policy statement signed by the chairperson, which
expresses its commitment to utilize DBEs, outlines the various levels of responsibility, and states the
objectives of the program. Circulate the policy statement throughout the Contractor’s organization.

(b) The designation of a Liaison Officer within the Contractor’s organization, as well as support staff,
necessary and proper to administer the program, and a description of the authority, responsibility, and
duties of the Liaison Officer and support staff. The Liaison Officer and staff are responsible for developing,
managing, and implementing the program on a day-to-day basis for carrying out technical assistance
activities for DBEs and for disseminating information on available business opportunities so that DBEs are
provided an equitable opportunity to participate in Contracts let by the Department.

Use techniques to facilitate DBE participation in contracting activities which include, but are not limited
to:

1. Soliciting price quotations and arranging a time for the review of plans, quantities, specifications, and
delivery schedules, and for the preparation and presentation of quotations.

2. Providing assistance to DBEs in overcoming barriers such as the inability to obtain bonding,
financing, or technical assistance.

3. Carrying out information and communication programs or workshops on contracting procedures and
specific contracting opportunities in a timely manner, with such programs being bilingual where
appropriate.

4. Encouraging eligible DBEs to apply for certification with the Department.

5. Contacting Minority Contractor Associations and city and county agencies with programs for
disadvantaged individuals for assistance in recruiting and encouraging eligible DBE contractors to apply
for certification with the Department.

7-24.3 DBE Records and Reports: Submit the Anticipated DBE Participation Statement at or before the
Pre-Construction Conference. Report monthly, through the Equal Opportunity Reporting System on the
Department’s Website, actual payments, retainage, minority status, and work type of all subcontractors and
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major suppliers. The Equal Opportunity Office will provide instructions on accessing this system. Develop
a record keeping system to monitor DBE affirmative action efforts which include the following:

(a) the procedures adopted to comply with these Specifications;

(b) the number of subordinated Contracts on Department projects awarded to DBEs;

(c) the dollar value of the Contracts awarded to DBEs;

(d) the percentage of the dollar value of all subordinated Contracts awarded to DBEs as a percentage of
the total Contract amount;

(e) a description of the general categories of Contracts awarded to DBEs; and

() the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the Department for review.

All such records are required to be maintained for a period of five years following acceptance of final
payment and have them available for inspection by the Department and the Federal Highway
Administration.
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ATTACHMENT E: BUY AMERICAN/FOREIGN CONTRACTOR AND SUPPLIER
RESTRICTIONS

FDOT Supplemental Specification

6-12.2 Source of Supply-Steel (Federal-Aid Contracts Only): For Federal-aid Contracts, only use
steel and iron produced in the United States, in accordance with the Buy America provisions of 23 CFR
635.410, as amended. Ensure that all manufacturing processes for this material occur in the United
States. As used in this specification, a manufacturing process is any process that modifies the chemical
content, physical shape or size, or final finish of a product, beginning with the initial melding and
mixing and continuing through the bending and coating stages. A manufactured steel or iron product is
complete only when all grinding, drilling, welding, finishing and coating have been completed. If a
domestic product is taken outside the United States for any process, it becomes foreign source material.
When using steel and iron as a component of any manufactured product incorporated into the project
(e.g., concrete pipe, prestressed beams, corrugated steel pipe, etc.), these same provisions apply, except
that the manufacturer may use minimal quantities of foreign steel and iron when the cost of such foreign
materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater. These
requirements are applicable to all steel and iron materials incorporated into the finished work, but are
not applicable to steel and iron items that the Contractor uses but does not incorporate into the finished
work. Provide a certification from the producer of steel or iron, or any product containing steel or iron as
a component, stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of this specification and the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include (1) a statement
that the product was produced entirely within the United States, or (2) a statement that the product was
produced within the United States except for minimal quantities of foreign steel and iron valued at $
(actual value). Furnish each such certification to the Engineer prior to incorporating the material into the
project. When FHWA allows the use of foreign steel on a project, furnish invoices to document the cost
of such material, and obtain the Engineer’s written approval prior to incorporating the material into the
project
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ATTACHMENT F: CONVICT PRODUCED MATERIAL
FDOT Supplemental Specifications
6-12 Products and Source of Supply.

6-12.1 Source of Supply — Convict Labor (Federal-Aid Contracts Only): Do not use materials that were
produced after July 1, 1991, by convict labor for Federal-aid highway

Construction projects unless the prison facility has been producing convict-made materials for Federal-
aid highway construction projects before July 1, 1987.

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid highway construction
projects free from the restrictions placed on the use of these materials by 23 U.S.C. 114. The
Department will limit the use of materials produced by convict labor for use in Federal-aid highway
construction projects to:

1 materials produced by convicts on parole, supervised release, or probation from a prison or,
2 materials produced in a qualified prison facility.
The amount of such materials produced for Federal-aid highway construction during any 12-month

period shall not exceed the amount produced in such facility for use in such construction during the 12-
month period ending July 1, 1987
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ATTACHMENT G: FHWA 1273

FHWA-1273 Electronic version -- March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS
(REV 3-10-94) (7-00)
I. General
I1. Nondiscrimination
I11. Nonsegregated Facilities
IV. Payment of Predetermined Minimum Wage
V. Statements and Payrolls
VI. Record of Materials, Supplies, and Labor
VII. Subletting or Assigning the Contract
VIII. Safety: Accident Prevention
IX. False Statements Concerning Highway Projects
X. Implementation of Clean Air Act and Federal Water Pollution Control Act
XI. Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion
XI1. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS
A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only)
I. GENERAL
1 These Contract provisions shall apply to all work performed on the Contract by the Contractor’s

own organization and with the assistance of workers under the Contractor’s immediate superintendence
and to all work performed on the Contract by piecework, station work, or by subcontract.

2 Except as otherwise provided for in each section, the Contractor shall insert in each subcontract all of the
stipulations contained in these Required Contract Provisions, and further require their inclusion in any lower tier
subcontract or purchase order that may in turn be made. The Required Contract Provisions shall not be
incorporated by reference in any case. The Prime Contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with these Required Contract Provisions.

3 A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient
grounds for termination of the Contract.

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment
as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3,4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V
of these Required Contract Provisions shall not be subject to the general disputes clause of this Contract. Such
disputes shall be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth
in 29 CFR 5, 6, and 7. Disputes within the meaning of this clause include disputes between the Contractor (or
any of its subcontractors) and the contracting agency, the DOL, or the Contractor’s employees or their

GN-0717 102 Northside Dr.
Attachments A-J



representatives.
6. Selection of Labor: During the performance of this Contract, the Contractor shall not:

a. discriminate against labor from any other State, possession, or territory of the United States (except for
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

1. NONDISCRIMINATION
(Applicable to all Federal-aid construction Contracts and to all related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of the Secretary of Labor as modified
by the provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and
specific affirmative action standards for the Contractor’s project activities under this Contract. The Equal
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this Contract. In the execution of this Contract, the Contractor agrees to comply
with the following minimum specific requirement activities of EEO:

a. The Contractor will work with the State highway agency (SHA) and the Federal
Government in carrying out EEO obligations and in their review of his/her activities under the Contract.

b. The Contractor will accept as his operating policy the following statement:

“It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, preapprenticeship, and/or on-the-job training.”

2 EEO Officer: The Contractor will designate and make known to the SHA contracting officers an
EEO Officer who will have the responsibility for and must be capable of effectively administering and promoting
an active Contractor program of EEO and who must be assigned adequate authority and responsibility to do so.

3 Dissemination of Policy: All members of the Contractor’s staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are substantially involved
in such action, will be made fully cognizant of, and will implement, the Contractor’s EEO policy and Contractural
responsibilities to provide EEO in each grade and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the
start of work and then not less often than once every six months, at which time the contractor’s EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by
the EEO Officer, covering all major aspects of the contractor’s EEO obligations within thirty days following their
reporting for duty with the Contractor.
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c. All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO Officer in the Contractor’s procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the Contractor’s EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor’s EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the Contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area from which the project work force
would normally be derived.

a. The Contractor will, unless precluded by a valid bargaining agreement, conduct systematic and
direct recruitment through public and private employee referral sources likely to yield qualified minority group
applicants. To meet this requirement, the contractor will identify sources of potential minority group employees,
and establish with such identified sources procedures whereby minority group applicants may be referred to the
Contractor for employment consideration.

b. In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, he is expected to observe the provisions of that agreement to the extent that the system permits the
contractor's compliance with EEO Contract provisions. (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

c. The Contractor will encourage his present employees to refer minority group applicants for
employment. Information and procedures with regard to referring minority group applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color, religion, sex, national origin, age or disability.
The following procedures shall be followed:

a. The Contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site personnel.

b. The Contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

c. The Contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the Contractor will promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The Contractor will promptly investigate all complaints of alleged discrimination made to the
Contractor in connection with his obligations under this Contract, will attempt to resolve such complaints, and
will take appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every complainant of all of his
avenues of appeal.
6. Training and Promotion:
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a. The Contractor will assist in locating, qualifying, and increasing the skills of minority group
and women employees, and applicants for employment.

b. Consistent with the Contractor’s work force requirements and as permissible under Federal and
State regulations, the Contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training. In the event a special provision
for training is provided under this Contract, this subparagraph will be superseded as indicated in the special
provision.

c. The Contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The Contractor will periodically review the training and promotion potential of minority group
and women employees and will encourage eligible employees to apply for such training and promotion.

7. Unions: If the Contractor relies in whole or in part upon unions as a source of employees, the
Contractor will use his/her best efforts to obtain the cooperation of such unions to increase opportunities for
minority groups and women within the unions, and to effect referrals by such unions of minority and female
employees. Actions by the Contractor either directly or through a Contractor’s association acting as agent will
include the procedures set forth below:

a. The Contractor will use best efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minority group members and women for membership in the unions and
increasing the skills of minority group employees and women so that they may qualify for higher paying
employment.

b. The Contractor will use best efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race, color, religion,
sex, national origin, age or disability.

c. The Contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor union and such
labor union refuses to furnish such information to the Contractor, the Contractor shall so certify to the SHA and
shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the Contractor with a reasonable flow of minority
and women referrals within the time limit set forth in the collective bargaining agreement, the Contractor will,
through independent recruitment efforts, fill the employment vacancies without regard to
race, color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held that it shall be no excuse that the union with
which the Contractor has a collective bargaining agreement providing for exclusive referral failed to refer
minority employees.) In the event the union referral practice prevents the Contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these Specifications, such Contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The
Contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of materials and leases of equipment.

a. The Contractor shall notify all potential subcontractors and suppliers of his/her EEO
obligations under this Contract.
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b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal
opportunity to compete for and perform subcontracts which the Contractor enters into pursuant to this Contract.
The Contractor will use his best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors
with meaningful minority group and female representation among their employees. Contractors shall obtain lists
of DBE construction firms from SHA personnel.

c. The Contractor will use his best efforts to ensure subcontractor compliance with their EEO
obligations.

9. Records and Reports: The Contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of 3 years following
completion of the Contract work and shall be available at reasonable times and places for inspection by
authorized representatives of the SHA and the FHWA.

a. The records kept by the Contractor shall document the following:

(1) The number of minority and non-minority group members and women employed in
each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority and female employees; and

(4) The progress and efforts being made in securing the services of DBE subcontractors
or subcontractors with meaningful minority and female representation among their employees.

b. The Contractors will submit an annual report to the SHA each July for the duration of the
project, indicating the number of minority, women, and nonminority group employees currently engaged in each
work classification required by the Contract work. This information is to be reported on Form FHWA-1391. If on-
the-job training is being required by special provision, the Contractor will be required to collect and report
training data

I1l. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction Contracts and to all related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this Contract or subcontract, or the consummation
of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction
Contractor, subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or
provide for its employees any segregated facilities at any of its establishments, and that the firm does not permit
its employees to perform their services at any location, under its control, where segregated facilities are
maintained. The firm agrees that a breach of this certification is a violation of the EEO provisions of this Contract.
The firm further certifies that no employee will be denied access to adequate facilities on the basis of sex or
disability.

b. As used in this certification, the term “segregated facilities” means any waiting rooms, work
areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit directive, or are, in fact, segregated on the basis
of race, color, religion, national origin, age or disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility override (e.g. disabled parking).

c. The Contractor agrees that it has obtained or will obtain identical certification from proposed
subcontractors or material suppliers prior to award of subcontracts or consummation of material supply
agreements of $10,000 or more and that it will retain such certifications in its files.
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IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction Contracts exceeding $2,000 and to all related subcontracts,
except for projects located on roadways classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the site of the work will be paid
unconditionally and not less often than once a week and without subsequent deduction or rebate on any account
[except such payroll deductions as are permitted by regulations (29 CFR 3) issued by the Secretary of Labor
under the Copeland Act (40 U.S.C. 276c¢)] the full amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment shall be computed at wage rates not less than those
contained in the wage determination of the Secretary of Labor (hereinafter “the wage determination”) which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor or its subcontractors and such laborers and mechanics. The wage determination (including
any additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the Contractor and its subcontractors at the site
of the work in a prominent and accessible place where it can be easily seen by the workers. For the purpose of this
Section, contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b) (2) of
the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than 1 classification may be compensated at
the rate specified for each classification for the time actually worked therein, provided, that the employer’s payroll
records accurately set forth the time spent in each classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are
herein incorporated by reference in this Contract.

2. Classification:

a. The SHA Contracting officer shall require that any class of laborers or mechanics employed
under the Contract, which is not listed in the wage determination, shall be classified in conformance with the
wage determination.

b. The Contracting officer shall approve an additional classification, wage rate and fringe benefits
only when the following criteria have been met:

(1) the work to be performed by the additional classification requested is not performed
by a classification in the wage determination;

(2) the additional classification is utilized in the area by the construction industry;

(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which the
work is performed.

c. If the Contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be
employed in the additional classification or their representatives, and the Contracting officer agree on the
classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the Contracting officer to the DOL, Administrator of the Wage and Hour
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage and Hour Administrator,
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or an authorized representative, will approve, modify, or disapprove every additional classification action within
30 days of receipt and so advise the Contracting officer or will notify the Contracting officer within the 30-day
period that additional time is necessary.

d. In the event the Contractor or subcontractors, as appropriate, the laborers or mechanics to be
employed in the additional classification or their representatives, and the Contracting officer do not agree on the
proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate),
the Contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise
the Contracting officer or will notify the Contracting officer within the 30-day period that additional time is
necessary.

e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph
2c or 2d of this Section IV shall be paid to all workers performing work in the additional classification from the
first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the Contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor or subcontractors, as
appropriate, shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b. If the Contractor or subcontractor, as appropriate, does not make payments to a trustee or other
third person, he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the Contractor to set aside in a separate account assets for
the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

(1) Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually registered
in the program, but who has been certified by the Bureau of Apprenticeship and Training or a State apprenticeship
agency (where appropriate) to be eligible for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the Contractor as to the entire work force under the
registered program. Any employee listed on a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a Contractor or subcontractor is
performing construction on a project in a locality other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice’s level of progress, expressed as a percentage of the journeyman-level hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
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apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination for the applicable classification. If the
Administrator for the Wage and Hour Division determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency
recognized by the Bureau, withdraws approval of an apprenticeship program, the Contractor or subcontractor will
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the comparable
work performed by regular employees until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal certification by the DOL, Employment and
Training Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate specified in the approved program for
his/her level of progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the corresponding journeyman-level wage rate on the wage
determination which provides for less than full fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training Administration withdraws approval of a
training program, the Contractor or subcontractor will no longer be permitted to utilize trainees at less
than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper classification is specified and
defined on the applicable wage determination or is approved pursuant to the conformance procedure set
forth in Section 1V.2. Any worker listed on a payroll at a helper wage rate, who is not a helper under an
approved definition, shall be paid not less than the applicable wage rate on the wage determination for
the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such programs will be established by the particular programs.
The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:
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The SHA shall upon its own action or upon written request of an authorized representative of the DOL
withhold, or cause to be withheld, from the Contractor or subcontractor under this Contract or any other Federal
Contract with the same Prime Contractor, or any other Federally-assisted Contract subject to Davis-Bacon
prevailing wage requirements which is held by the same Prime Contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the Contract. In
the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work, all or part of the wages required by the Contract, the SHA Contracting officer
may, after written notice to the Contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No Contractor or subcontractor contracting for any part of the Contract work which may require or
involve the employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers
described in paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in excess of 40 hours in such workweek unless
such laborer, mechanic, watchman, or guard receives compensation at a rate not less than one-and-one-half times
his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in
paragraph 7 above, the Contractor and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United
States (in the case of work done under Contract for the District of Columbia or a territory, to such District or to
such territory) for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7, in
the sum of $10 for each calendar day on which such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages required by the clause set forth in
paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of any authorized representative of the DOL
withhold, or cause to be withheld, from any monies payable on account of work performed by the Contractor or
subcontractor under any such Contract or any other Federal Contract with the same Prime Contractor, or any
other Federally-assisted Contract subject to the Contract Work Hours and Safety Standards Act, which is held by
the same Prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such
Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph 8 above.

V.STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction Contracts exceeding $2,000 and to all related subcontracts,
except for projects located on roadways classified as local roads or rural collectors, which are exempt.)

1 Compliance with Copeland Regulations (29 CFR 3):
The Contractor shall comply with the Copeland Regulations of the Secretary of Labor which are
herein incorporated by reference.
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2 Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the Contractor and each subcontractor
during the course of the work and preserved for a period of 3 years from the date of completion of the Contract for
all laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each such employee;
his or her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis
Bacon Act); daily and weekly number of hours worked; deductions made; and actual wages paid. In addition, for
Appalachian Contracts, the payroll records shall contain a notation indicating whether the employee does, or does
not, normally reside in the labor area as defined in Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a plan or program described in Section 1(b)(2)(B) of
the Davis Bacon Act, the Contractor and each subcontractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, that the
plan or program has been communicated in writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written evidence of the registration of apprentices and
trainees, and ratios and wage rates prescribed in the applicable programs.

c. Each Contractor and subcontractor shall furnish, each week in which any contract work is performed,
to the SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and
helpers, described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during the
preceding weekly payroll period). The payroll submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this Section V. This information may be submitted
in any form desired. Optional Form WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

d. Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
Contractor or subcontractor or his/her agent who pays or supervises the payment of the persons employed under
the Contract and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be maintained
under paragraph 2b of this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the
Contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other
than permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate and fringe
benefits or cash equivalent for the classification of worked performed, as specified in the applicable wage
determination incorporated into the Contract.

e. The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by
paragraph 2d of this Section V.

f. The falsification of any of the above certifications may subject the Contractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

g. The Contractor or subcontractor shall make the records required under paragraph 2b of this Section V
available for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the
DOL, and shall permit such representatives to interview employees during working hours on the job. If the
Contractor or subcontractor fails to submit the required records or to make them available, the SHA, the FHWA,
the DOL, or all may, after written notice to the Contractor, sponsor, applicant, or owner, take such actions as may
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be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

V1. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid Contracts on the National Highway System, except those which provide solely for
the installation of protective devices at railroad grade crossings, those which are constructed on a force account or
direct labor basis, highway beautification Contracts, and Contracts for which the total final construction cost for
roadway and bridge is less than $1,000,000 (23 CFR 635) the Contractor shall:

a. Become familiar with the list of specific materials and supplies contained in Form FHWA-47,
“Statement of Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds,” prior
to the commencement of work under this Contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and incorporated
in the work, and also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in
the units shown on Form FHWA-47.

c. Furnish, upon the completion of the Contract, to the SHA resident engineer on Form FHWA-47
together with the data required in paragraph 1b relative to materials and supplies, a final labor summary of all
contract work indicating the total hours worked and the total amount earned.

2. At the Prime Contractor’s option, either a single report covering all Contract work or separate
reports for the Contractor and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The Contractor shall perform with its own organization Contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the Contract) of the total original Contract price,
excluding any specialty items designated by the State. Specialty items may be performed by subcontract and the
amount of any such specialty items performed may be deducted from the total original Contract price before
computing the amount of work required to be performed by the Contractor’s own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only workers employed and paid directly
by the Prime Contractor and equipment owned or rented by the Prime Contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor, assignee, or agent of the Prime Contractor.

b. “Specialty Items” shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of Contracting organizations qualified and
expected to bid on the Contract as a whole and in general are to be limited to minor components of the overall
Contract.

2. The Contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed
includes the cost of material and manufactured products which are to be purchased or produced by the Contractor
under the Contract provisions.

3. The Contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the Contract requirements, and is in charge
of all construction operations (regardless of who performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the Contract.

4.No portion of the Contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the SHA contracting officer, or authorized representative, and such consent when given shall not be
construed to relieve the Contractor of any responsibility for the fulfillment of the Contract. Written consent will
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be given only after the SHA has assured that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the Prime Contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this Contract the Contractor shall comply with all applicable Federal, State, and
local laws governing safety, health, and sanitation (23 CFR 635). The Contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the
job and the safety of the public and to protect property in connection with the performance of the work covered by
the Contract.

2. It is a condition of this Contract, and shall be made a condition of each subcontract, which the
Contractor enters into pursuant to this Contract, that the Contractor and any subcontractor shall not permit any
employee, in performance of the Contract, to work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this Contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of Contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards and to carry out the duties of the Secretary
under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by Engineers,
Contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the project is a violation of Federal law. To
prevent any misunderstanding regarding the seriousness of these and similar acts, the following notice shall be
posted on each Federal-aid highway project (23 CFR 635) in 1 or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY
PROJECTS
18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be used, or
the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs of construction on any highway or related project
submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project approved
by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July
1, 1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both.
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X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or
more.)

By submission of this bid or the execution of this Contract, or subcontract, as appropriate, the
bidder, Federal-aid construction Contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract is
exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under
the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the date of
Contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40
CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of
the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines
listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director,
Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under
consideration to be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of
this Section X in every nonexempt subcontract, and further agrees to take such action as the government may
direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or explanation will be considered in connection
with the department or agency’s determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from
participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when
the department or agency determined to enter into this transaction. If it is later determined that the prospective
primary participant knowingly rendered an erroneous certification, in addition to other remedies available to the
Federal Government, the department or agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide immediate written notice to the department or agency
to whom this proposal is submitted if any time the prospective primary participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered
transaction,” “participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and “voluntarily
excluded,” as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules
implementing Executive Order 12549. You may contact the department or agency to which this proposal is
submitted for assistance in obtaining a copy of those regulations.

GN-0717 115 Northside Dr.
Attachments A-J



f. The prospective primary participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will include the
clause titled “Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion-Lower Tier
Covered Transaction,” provided by the department or agency entering into this covered transaction, without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency
by which it determines the eligibility of its principals. Each participant may, but is not required to, check the
nonprocurement portion of the “Lists of Parties Excluded From Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course
of business dealings.

Except for transactions authorized under paragraph f of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the Federal Government, the department or agency may terminate this transaction for cause or default.

* k* *k k%

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION--PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil
judgement rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local) transaction or Contract under a public
transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d. Have not within a 3-year period preceding this application/proposal had 1 or more public
transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

* kK &

2. Instructions for Certification - Lower Tier Covered Transactions:
(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more -
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49 CFR 29)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification
set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government,
the department, or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to
which this proposal is submitted if at any time the prospective lower tier participant learns that its certification
was erroneous by reason of changed circumstances.

d. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “primary covered
transaction,” “participant,” “person,” “principal,” “proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled “Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion-
Lower Tier Covered Transaction,” without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a certification of a prospective participant
in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to,
check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course
of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

* * % k* %

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION--LOWER TIER COVERED TRANSACTIONS:

1 The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from participation in this transaction by any Federal department or agency.

2 Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

* Kk Kk Kk *
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction Contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his
or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal Contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal Contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
Contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

1. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into
this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

2. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.

ATTACHMENT A EMPLOYMENT PREFERENCE
FOR APPALACHIAN CONTRACTS
(Applicable to Appalachian contracts only.)

1. During the performance of this Contract, the Contractor undertaking to do work which is, or reasonably
may be, done as on-site work, shall give preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the Contract work is situated, or the sub region, or the Appalachian counties of
the State wherein the Contract work is situated, except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the Contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the Contract work.
c. For the obligation of the Contractor to offer employment to present or former employees as the result of a
lawful collective bargaining Contract, provided that the number of nonresident persons employed under this
subparagraph 1c shall not exceed 20 percent of the total number of employees employed by the Contractor on the
Contract work, except as provided in subparagraph 4 below.

2. The Contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the Contract work, (b) the
number of employees required in each classification, (c) the date on which he estimates such employees will be
required, and (d) any other pertinent information required by the State Employment Service to complete the job
order form. The job order may be placed with the State Employment Service in writing or by telephone. If during
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the course of the Contract work, the information submitted by the Contractor in the original job order is
substantially modified, he shall promptly notify the State Employment Service.

3. The Contractor shall give full consideration to all qualified job applicants referred to him by the State
Employment Service. The Contractor is not required to grant employment to any job applicants who, in his
opinion, are not qualified to perform the classification of work required.

4. If, within 1 week following the placing of a job order by the contractor with the State Employment
Service, the State Employment Service is unable to refer any qualified job applicants to the Contractor, or less
than the number requested, the State Employment Service will forward a certificate to the Contractor indicating
the unavailability of applicants. Such certificate shall be made a part of the Contractor's permanent project
records. Upon receipt of this certificate, the Contractor may employ persons who do not normally reside in the
labor area to fill positions covered by the certificate, notwithstanding the provisions of subparagraph 1c above.

5. The Contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every
subcontract for work which is, or reasonably may be, done as on-site work.
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ATTACHMENT H:

DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

(See reverse for public burden disclosure.)

1. Type of Federal Action:

a. contract

b. grant

C. cooperative
agreement

d. loan

e. loan guarantee

f. loan insurance

2. Status of Federal Action:
D a. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change

For Material Change Only:

year
quarter

date of last
report

4. Name and Address of Reporting Entity: 5.
O O Enter Name
Prime Subawardee
Tier  if
known:

If Reporting Entity in No. 4 is Subawardee,

and Address of Prime:

Congressional District, if known:

Congressional District, if known:

6. Federal Department/Agency:

Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

GN-0717 120

. Award Amount, if known:

$
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10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, Ml):

(attach Continuation Sheet(s)

b. Individuals Performing Services (including
address if

different from No. 10a)

(last name, first name, MI):

SF-LLLA, if necessary)

11. Information requested through this form is
authorized by title 31 U.S.C. section 1352,
This disclosure of lobbying activities is a
material representation of fact upon which
reliance was placed by the tier above when
this transaction was made or entered into.
This disclosure is required pursuant to 31
U.S.C. 1352. This information will be
reported to Congress semi-annually and
will be available for public inspection. Any
person who fails to file the required
disclosure shall be subject to a civil penalty
of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.:
Date:

Federal Use Only:

Authorized for Local
Reproduction

Standard Form — LLL (Rev 7 -
97)

Form DEP 55-221 (01/01)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING

ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a
previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each
payment or agreement to make payment to any lobbying entity for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with a covered Federal action.
Complete all items that apply for both the initial filing and material change report. Refer to the
implementing guidance published by the Office of Management and Budget for additional
information.

1.

GN-0717

Identify the type of covered Federal action for which lobbying activity is and/or has been
secured to influence the outcome of a covered Federal action.

Identify the status of the covered Federal action.

Identify the appropriate classification of this report. If this is a follow up report caused
by a material change to the information previously reported, enter the year and quarter
in which the change occurred. Enter the date of the last previously submitted report by
the reporting entity for this covered Federal action.

Enter the full name, address, city, state and zip code of the reporting entity. Include
Congressional District, if known. Check the appropriate classification of the reporting
entity that designates if it is or expects to be, a prime or subaward recipient. Identify the
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards
include but are not limited to subcontracts, subgrants and contract awards under
grants.

If the organization filing the report in item 4 checks “Subawardee”, then enter the full
name, address, city, state and zip code of the prime Federal recipient. Include
Congressional District, if known.

Enter the name of the Federal agency making the award or loan commitment. Include
at least one organizational level below agency name, if known. For example,
Department of Transportation, United States Coast Guard.

Enter the Federal program name or description for the covered Federal action (item 1).
If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for
grants, cooperative agreements, loans, and loan commitments.

Enter the most appropriate Federal identifying number available for the Federal action
identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB)
number; grant announcement number; the contract, grant, or loan award number; the
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application/proposal control number assigned by the Federal agency). Include prefixes,
e.g., “RFP-DE-90-001.”

9. For acovered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitment for the prime
entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged
by the reporting entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full
address if different from 10 (a). Enter Last Name, First Name, and Middle Initial
(MI).

11. The certifying official shall sign and date the form, print his/her name, title and
telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to
respond to a collection of information unless it displays a valid OMB Control Number. The
valid OMB control number for this information collection is OMB No. 0348-0046. Public
reporting burden for this collection of information is estimated to average 30 minutes per
response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to the Office of
Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C.
20503.

Form DEP 55-221 (01/01)
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ATTACHMENT: |

FORM 575-060-13
RIGHT OF WAY - 05/01

NON-COLLUSION DECLARATION AND
COMPLIANCE WITH 49 CFR §29.
STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
ITEM/SEGMENT NO.:
F.A.P. NO.:
PARCEL NO.:
COUNTY OF:
BID LETTING OF: .

I, , hereby

(NAME)

declare that | am of
(TITLE) (FIRM)
of

(CITY AND STATE)
and that | am the person responsible within my firm for the final decision as to the price(s) and amount of this Bid
on this State Project.

| further declare that:

1. The prices(s) and amount of this bid have been arrived at independently, without consultation,
communication or agreement, for the purpose of restricting competition with any other contractor, bidder or
potential bidder.

2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a
bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.

3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to
refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or
non-competitive bid or other form of complementary bid.

4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary bid.

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials
or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person,
whether in connection with this or any other project, in consideration for an agreement or promise by any firm or
person to refrain from bidding or to submit a complementary bid on this project.

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of
materials or services to any firm or person, and has not been promised or paid cash or anything of value by any
firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a
complementary bid, or agreeing to do so, on this project.

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with
responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been
advised by each of them that he or she has not participated in any communication, consultation, discussion,
agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in
this Declaration.
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8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of
Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(1)(a), Florida
Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal
antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery,
collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of
the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ
of another company.

9. | certify that, except as noted below, neither my firm nor any person associated therewith in the
capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or
position involving the administration of Federal funds:

@ is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil
judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of
Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local
governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and

(d) has within a three-year period preceding this certification had one or more Federal, State or local
government public transactions terminated for cause or default..

10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor,
material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this contract by any Federal Agency unless authorized by the Department.

Where | am unable to declare or certify as to any of the statements contained in the above stated
paragraphs numbered (1) through (10), | have provided an explanation in the "Exceptions" portion below or by

attached separate sheet.

EXCEPTIONS:

(Any exception listed above will not necessarily result in denial of award, but will be considered in
determining bidder responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates
of agency action.

Providing false information may result in criminal prosecution and/or administrative sanctions.)

| declare under penalty of perjury that the foregoing is true and correct.
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CONTRACTOR: (Seal)

BY: WITNESS:
NAME AND TITLE PRINTED

BY: WITNESS:
SIGNATURE

Executed on this day of ,

FAILURE TO FULLY COMPLETE AND EXECUTE THIS DOCUMENT
MAY RESULT IN THE BID BEING DECLARED NONRESPONSIVE
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REQUIRED CONTRACT PROVISIONS

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants.
- Appendix B of 49 CFR Part 29 —

Appendix B--Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Covered Transactions

Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set
out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when this
transaction was entered. If it is later determined that the prospective lower tier participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available remedies, including suspension and/or
debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,"
"participant,” "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to whom this proposal is submitted for assistance in
obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which
this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause
titted "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency
by which it determines the eligibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
required to exceed that which is normally possessed by a prudent person in the ordinary course of business
dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the Federal Government, the department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions
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(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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ATTACHMENT J:  DAVIS-BACON WAGE DETERMINATION

PART

1 General

1.

a b~ w

WAGE

Heavy Construction- Heavy construction includes those projects
that are not properly classified as either building,
residential, or highway and is a catchall nature. Such heavy
projects may some times be distinguished on the basis of their
individual characteristics and separate schedules issued (e.g-,
dredging, water and sewer line, dams, flood control, etc.)
generally the heavy wage determination shall be used for all
site utility distribution, rough site development and grading,
sewage treatment plant work other than buildings and
contaminated soil removal and replacement and associated work.

- Highway Construction- The Highway construction is generally the

construction, alternation, or repair of roads, streets,
highways, runways, taxies, alleys, parking areas, and other
similar projects that are not iIncident to heavy construction or
building and residential construction.

. Building Construction
. Residential Construction
. Demolition Work

CLASSIFICATION NOT INCLUDED IN THE ABOVE DETERMINATION

. Each Wage Determination (W/D) stands alone on the basis of the

type of work being performed. The type of work covered by each
W/D is listed above for items Heavy and Highway Construction and
in general terms at the beginning of each determinations (3/4/5)
at: http://www.gpo.gov/davisbacon/fl_html

. There may be cases where the same classification is listed

interchangeably between the types of construction. That is to
say, an unskilled laborer under the highway W/D, may not be used
at the minimum highway rate for that same classification of work
under the building W/D, which has a higher minimum rate for the
same unskilled laborer classification.

. IT a classification is listed in one W/D, covering a certain

portion of work, but is required in another portion of the work
covered by a W/D which does not include the same classification,
then a SF-1444 must be submitted to establish the minimum rate
under the appropriate W/D. An example might be that a backhoe
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Operator is listed under the heavy construction W/D but not
under the Building W/D, however, a Backhoe Operator may be

required under a portion of the work covered by the building
W/D. In this case a separate W/D must be established.

4. For classifications of work not specifically listed in a W/D,

but for which there a significant labor is required in that

portion of the project, the contractor shall submit a proposed

wage rate using the standard Form 1444, Request for

Authorization of Additional Classification and Rate. This form

will be completed by the contractor after contract award and
submitted to the City for concurrence and forwarding to the
department of Labor for final approval.

5. When the applicable W/D, appropriate for the specific Division

of work, cannot be determined by the contractor or is in

questioned as to i1ts appropriateness by the City and or their

representative, a final determination will be made by:

Part 2 Davis-Bacon Wage Determination (s) Attached

GENERAL DECISION: FL20100238 03/12/2010 FL238

Date: March 12, 2010
General Decision Number: FL20100238 03/12/2010

Superseded General Decision Number: FL20080238

State: Florida

Construction Type: Heavy

County: Monroe County in Florida.

HEAVY CONSTRUCTION PROJECTS (Including Sewer and Water Lines)

ModiFication Number Publication Date
0 03/12/2010

PAINO365-006 07/01/2008

Rates Fringes
PAINTER: Brush and Spray Only...$ 16.00 6.15
© SUFL2009-135 06/2472009
Rates Fringes
LABORER: Common or General...... $ 9.34 1.85
LABORER: Pipelayer...... .. ...... $ 11.58 0.00
OPERATOR: Backhoe............... $ 12.25 1.33
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OPERATOR: Bulldozer............. $ 13.30 1.92
OPERATOR: Loader.........coo.o... $ 14.13 1.94

TRUCK DRIVER: Distributor,
Dump, Lowboy and Tandem.......... $ 14.00 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5(@) (D) (ii)).

In the listing above, the "'SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage
determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3.) should be followed.

With regard to any other matter not yet ripe for the formal
process
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described here, initial contact should be with the Branch of
Construction
Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested

party®"s position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
(formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N._W.
Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

GENERAL DECISION: FL20100299 03/12/2010 FL299

Date: March 12, 2010
General Decision Number: FL20100299 03/12/2010

Superseded General Decision Number: FL20080299
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State: Florida
Construction Type: Highway

Counties: Glades, Hardee, Hendry and Monroe Counties 1in
Florida.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 0371272010

SUFL2009-196 08/05/2009

Rates Fringes
CARPENTER, Including Formwork....$ 11.97 0.00
CEMENT MASON/CONCRETE FINISHER...$ 10.05 0.00
LABORER: Asphalt Raker.......... $ 9.75 2.19
LABORER: Common or General...... $ 9.94 0.00
LABORER: Flagger.-............... $ 9.43 0.00
LABORER: Pipelayer.............. $ 8.33 0.00
OPERATOR: Backhoe/Excavator.. ... $ 10.42 0.00
OPERATOR: Bulldozer............. $ 11.69 0.00
OPERATOR: Distributor..._........ $ 10.38 0.00
OPERATOR: Grader/Blade.......... $ 13.78 0.00
OPERATOR: Loader...... ... .. ..... $ 10.33 0.00
OPERATOR: Milling Machine....... $ 10.08 0.00
OPERATOR: Oiler....... ... ....... $ 9.58 0.00
OPERATOR: Paver................. $ 11.59 2.10
OPERATOR: Roller................ $ 10.23 0.00
OPERATOR: Screed...... ... ....... $ 11.70 0.00
OPERATOR: Tractor......._........ $ 8.15 0.00
TRUCK DRIVER: 4 Axle Truck...... $ 11.18 1.60
TRUCK DRIVER: Lowboy Truck...... $ 11.86 0.00
TRUCK DRIVER: Dump Truck......... $ 17.00 0.00

WELDERS - Receive rate prescribed for craft performing
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operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5(@) (D) (ii)).

In the listing above, the "'SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
wage

determination matter
* a conformance (additional classification and rate) ruling

O x X ¥

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3.) should be followed.

With regard to any other matter not yet ripe for the formal
process

described here, initial contact should be with the Branch of
Construction

Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210
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2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested

party"s position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
(formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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	3.18   REMOVAL and abandonment OF EXISTING MANHOLES 
	 
	A. When an existing manhole is removed, the CONTRACTOR shall remove and properly dispose of all sections, base slab, and old pipe. The frame and cover shall remain as the property of the City and delivered to a site designated by the City. 
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